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G. Neary Boiler Replacement

SECTION 012100 - ALLOWANCES

PART 1 - GENERAL

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions and other
Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements governing allowances.

Types of allowances include the following:

1, Quantity allowances.
2, Testing and inspecting allowances.

Related Requirements:

1. Section 012200 "Unit Prices" for procedures for using unit prices, including adjustment of quantity
allowances when applicable,

2 Section 012600 "Contract Modification Procedures” for procedures for submitting and handling Change
Orders.

3. Section 014000 "Quality Requirements" for procedures governing the use of allowances for field testing by

an independent testing agency.

DEFINITIONS
Allowance: A quantity of work or dollar amount included in the Contract, established in lieu of additional

requirements, used to defer selection of actual materials and equipment to a later date when direction will be provided
to Contractor. If necessary, additional requirements will be issued by Change Order.

SELECTION AND PURCHASE

Al the earliest practical date after award of the Contract, advise Architect of the date when final selcction, or purchase
and delivery, of each product or system described by an allowance must be completed by the Owner to avoid
delaying the Work,

At Architect's request, obtain proposals for each allowance for use in making final selections. Include
recommendations that are relevant to performing the Work.

Purchase preducts and systems selected by Architect from the designated supplier.

ACTION SUBMITTALS

Submit proposals for purchase of products or systems included in allowances in the form specified for Change
Orders.
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1.6

1.7

G. Neary Boiler Replacement

INFORMATIONAL SUBMITTALS

Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use in fulfillment of
each allowance.

Submit time sheets and other documentation to show labor time and cost for installation of allowance items that
include installation as part of the allowance.

Coordinate and process submittals for allowance items in same manner as for other portions of the Work.

UNIT-COST ALLOWANCES

Allowance shall include cost to Contractor of specific products and materials ordered by Owner or selected by
Architect under allowance and shall include taxes, freight and delivery to Project site.

Unless otherwise indicated, Contractor’s costs for receiving and handling at Project site, labor, installation, overhead
and profit, and similar costs related to products and materials ordered by Owner or selected by Architect under
allowance shall be included as part of the Contract Sum and not part of the allowance.

Unused Materials: Return unused materials purchased under an allowance to manufacturer or supplier for credit to
Owner, after installation has been completed and accepted.

! [f requested by Architect, retain and prepare unused material for storage by Owner, Deliver unused material
to Owner's storage space as directed.

QUANTITY ALLOWANCES

Allowance shall include cost to Contractor of specific products and materials ordered by Owner or selected by
Architect under allowance and shall include taxes. freight, and delivery to Project site.

Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, labor, installation, overhead
and profit, and similar costs related to products and materials ordered by Owner or selected by Architect under
allowance shall be included as part of the Contract Sum and not part of the allowance.

Unused Materials: Return unused materials purchased under an allowance to manufacturer or supplier for credit to
Owner, after installation has been completed and accepted.

1. If requested by Architect, retain and prepare unused material for storage by Owner. Deliver unused material
to Owner's storage space as directed.

TESTING AND INSPECTING ALLOWANCES

Testing and inspecting allowances include the cost of engaging testing agencies, actual tests and inspections, and
reporting results.

The allowance does not include incidental labor required to assist the testing agency or costs for retesting if previous
tests and inspections result in failure. The cost for incidental labor to assist the testing agency shall be included in the
Contract Sum.

Costs of testing and inspection services not specifically required by the Contract Documents are Contractor
responsibilities and are not included in the allowance.

At Project closeout, credit unused amounts remaining in the testing and inspecting allowance to Owner by Change
Order.
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1.10 ADJUSTMENT OF ALLOWANCES

A, Allowance Adjustment: To adjust allowance amounts, prepare a Change Order proposal based on the difference
between purchase amount and the allowance, multiplied by final measurement of work-in-place where applicable. If
applicable, include reasonable allowances for cutting losses, tolerances, mixing wastes, normal product
imperfections, required maintenance materials, and similar margins,

L Include installation costs in purchase amount only where indicated as part of the allowance.

2. If requested, prepare explanation and documentation to substantiate distribution of overhead costs and other
markups.

3. Submit substantiation of a change in scope of Work, if any, claimed in Change Orders related to unit-cost
allowances.

4, Owner reserves the right to establish the quantity of work-in-place by independent quantity survey, measure,
or count,

B. Submit ¢laims for increased costs due to a change in the scope or nature of the allowance described in the Contract

Documents, whether for the purchase order amount or Contractor's handling, labor, installation, overhead, and profit.
1. Do not include Contractor's or subcontractor's indirect expense in the Change Order cost amount unless it is

clearly shown that the nature or extent of Work has changed from what could have been foreseen from

information in the Contract Documents.
2. No change to Contractor's indirect expense is permitted for selection of higher- or lower-priced materials or

systems of the same scope and nature as originally indicated.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine products covered by an allowance promptly on delivery for damage or defects, Return damaged or defective
products to manufacturer for replacement.

3.2 PREPARATION

A. Coordinate materials and their installation for each allowance with related materials and installations to ensure that
each allowance item is completely integrated and interfaced with related work.

3.3 SCHEDULE OF ALLOWANCES

A. Allowance No. |: Unit-Cost Allowance: Clean Existing Main Ductwork, Provide allowance to clean existing main
ductwork for 20 linear feet per unit.

1. This allowance includes material cost receiving, handling, and installation and Contractor overhead and

profit.
2 Coordinate Unit-Cost allowance adjustment with corresponding unit-price requirements in Section 012200
"Unit Prices."
B. Allowance No. 2: Unit-Cost Allowance: Replace Existing Supply and Return Piping and Insulation. Provide

Allowanee to replace existing supply and return piping and insulation for 20 linear feet per unit.
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l. This allowance includes material cost receiving, handling, and installation and Contractor overhead and
profit.
2 Coordinate Unit-Cost allowance adjustment with corresponding unit-price requirements in Section 012200
"Unit Prices."
C. Allowance No. 3: Commissioning Allowance: Provide a proposal from a third-party HVAC Commissioning Agent.

Contractor is to include this amount in their base bid. Contractor will issue a credit change order to the Owner for the
commissioning proposal amount. Owner will contract directly with the commissioning agent,

1. This allowance includes material cost receiving, handling, and installation and Contractor overhead and
profit.
2 Coordinate Commissioning allowance adjustment with requirements in Section 019113 “General

Commissioning Requirements”.

END OF SECTION 012100
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