



**Steven M. Neuhaus**  
*County Executive*

## DEPARTMENT OF GENERAL SERVICES

**James P. Burpoe**  
*Commissioner*

255-275 Main Street, P.O. Box 218  
Goshen, New York 10924  
TEL: (845) 291-2792 FAX: (845) 378-2365  
[www.orangecountygov.com](http://www.orangecountygov.com)

July 26, 2021

**Re: RFB-OC095-21D Alterations to Building #51, Emergency Housing Shelter**

### Addendum D

Dear Vendor:

The purpose of this addendum is:

1. An additional site visit will be held at **Building #51, 38 Seward Ave., Middletown, New York, on Thursday, July 29, 2021, at 1:00 P.M.**, prevailing time. Attendance by prospective Bidders is **strongly recommended**. The site visit will begin at the main entrance facing Seward Avenue. All visiting personnel will be responsible for their own safety and personal protective equipment, and no one will be allowed on site without the proper equipment.
2. The County will accept additional Questions on this RFB and has extended the Questions period until **Tuesday, August 3, 2021, at 3:00 P.M.** Responses will be issued on or about Thursday, August 5, 2021.
3. The Bid due date has been extended. Sealed bids for each contract will be received by James P. Burpoe, Commissioner of General Services of the County of Orange at the office of the Department of General Services, Government Center, 255-275 Main St., Goshen, NY 10924, up to and including **Wednesday, August 11, 2021, at 3:00 P.M.**, prevailing time. No bids will be received after 3:00 P.M. at which time the bids shall be publicly opened and read aloud.
4. Revised versions of the sections listed below are incorporated into to this Addendum by attachment. Bids submitted on earlier versions of the Bid Forms are unacceptable and will be deemed non-responsive:

Section 000200  
Section 004001  
Section 004002  
Section 004003  
Section 004004  
Section 012300

Table of Contents  
Bid Form 1G General Construction  
Bid Form 1P Plumbing & Fire Protection  
Bid Form 1H Heating, Ventilating and Air Conditioning  
Bid Form 1E Electrical  
Alternates

5. Revised versions of the following Drawings are listed below and incorporated into this Addendum by attachment.

**A-003: Phasing and Reference Plan**

- Remove (3) windows from scope of work

**D-120: Second Floor Removal Plan**

- Remove (3) windows from scope of work

**A-121: Second Floor Construction Plan**

- Remove (3) windows from scope of work

**ED-200: Exterior Elevations Removal-I**

- Remove (3) windows from scope of work

**A-200: Exterior Elevations Construction- I**

- Remove (3) windows from scope of work

Regards,

James P. Burpoe  
Commissioner