

SECTION 007000

GENERAL CONDITIONS

ARTICLE 1	GENERAL PROVISIONS	4
§ 1.1	DEFINITIONS	4
§ 1.2	EXECUTION, CORRELATION AND INTENT	7
§ 1.3	RULES OF INTERPRETATION AND ORDER OF PRECEDENCE	7
§ 1.4	CAPITALIZATION	9
§ 1.5	INSTRUMENTS OF SERVICE	9
ARTICLE 2	OWNER	12
§ 2.1	GENERAL	12
§ 2.2	INFORMATION AND SERVICES REQUIRED OF THE OWNER	12
§ 2.3	OWNER'S RIGHT TO STOP THE WORK	12
§ 2.4	OWNER'S RIGHT TO CARRY OUT THE WORK	13
ARTICLE 3	CONTRACTOR	13
§ 3.1	GENERAL	13
§ 3.2	REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR	13
§ 3.3	CONTRACTOR'S SUPERVISION AND CONSTRUCTION PROCEDURES	14
§ 3.4	LABOR AND MATERIALS	16
§ 3.5	WARRANTY	17
§ 3.6	TAXES	17
§ 3.7	PERMITS, FEES AND NOTICES	18
§ 3.8	CONTINGENCIES	18
§ 3.9	SUPERVISION	19
§ 3.10	CONTRACTOR'S CONSTRUCTION SCHEDULES	19
§ 3.11	DOCUMENTS AND SAMPLES AT THE SITE	19
§ 3.12	SHOP DRAWINGS, PRODUCT DATA AND SAMPLES	19
§ 3.13	USE OF SITE	21
§ 3.14	CUTTING AND PATCHING	21
§ 3.15	CLEANING UP	22
§ 3.16	ACCESS TO WORK	23
§ 3.17	ROYALTIES, PATENTS AND COPYRIGHTS	23
§ 3.18	INDEMNIFICATION	24
§ 3.19	AS-BUILT DRAWINGS	25
§ 3.20	PROTECTION OF SURFACES, UTILITIES AND STRUCTURES	25
§ 3.21	ENVIRONMENTAL REQUIREMENTS	25
§ 3.22	REQUESTS FOR INFORMATION	27
§ 3.23	TESTS AND INSPECTIONS	28
ARTICLE 4	ADMINISTRATION OF THE CONTRACT	29
§ 4.1	ARCHITECT & CONSTRUCTION MANAGER	29
§ 4.2	ADMINISTRATION OF THE CONTRACT	29
§ 4.3	CLAIMS AND DISPUTES	32
§ 4.4	RESOLUTION OF CLAIMS AND DISPUTES	34

ARTICLE 5 SUBCONTRACTORS	34
§ 5.1 DEFINITIONS	34
§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK	35
§ 5.3 SUBCONTRACTS RELATIONS	35
§ 5.4 CONTINGENT ASSIGNMENT OF SUBCONTRACTS	36
ARTICLE 6 CONSTRUCTION BY OWNER OR BY OTHER CONTRACTORS	36
§ 6.1 OWNER'S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS	36
§ 6.2 MUTUAL RESPONSIBILITY	36
§ 6.3 OWNER'S RIGHT TO CLEAN UP	37
ARTICLE 7 CHANGES IN THE WORK	37
§ 7.1 GENERAL	37
§ 7.2 CHANGE ORDERS	37
§ 7.3 CONSTRUCTION CHANGE DIRECTIVES	42
§ 7.4 FIELD ORDERS	43
§ 7.5 OMITTED WORK	44
ARTICLE 8 TIME	44
§ 8.1 DEFINITIONS	44
§ 8.2 PROGRESS AND COMPLETION	44
§ 8.3 DELAYS AND EXTENSIONS OF TIME	45
ARTICLE 9 PAYMENTS AND COMPLETION	46
§ 9.1 EXECUTORY CLAUSE	46
§ 9.2 CONTRACT SUM	46
§ 9.3 SCHEDULE OF VALUES	46
§ 9.4 APPLICATIONS FOR PAYMENT	46
§ 9.5 CERTIFICATES FOR PAYMENT	49
§ 9.6 DECISIONS TO WITHHOLD CERTIFICATION	50
§ 9.7 PROGRESS PAYMENTS	50
§ 9.8 SUBSTANTIAL COMPLETION	51
§ 9.9 PARTIAL OCCUPANCY OR USE	53
§ 9.10 FINAL COMPLETION AND FINAL PAYMENT	53
§ 9.11 BOOKS AND RECORDS	56
§ 9.12 RETENTION OF RECORDS	56
§ 9.13 AUDIT BY THE COUNTY AND OTHERS	56
§ 9.14 NO CLAIM AGAINST OFFICERS, AGENTS, OR EMPLOYEES	56
§ 9.15 SET-OFF RIGHTS AND BACK CHARGES	56
ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY	57
§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS	57
§ 10.2 SAFETY OF PERSONS AND PROPERTY	58
§ 10.3 EMERGENCIES	59
ARTICLE 11 INSURANCE AND BONDING	59
§ 11.1 INSURANCE	59
§ 11.2 BONDING	61
GENERAL CONDITIONS	

ALTERATIONS TO BUILDING #51
EMERGENCY HOUSING SHELTER
38 SEWARD AVENUE
MIDDLETOWN, NY 10940

1802-01
RFB-OC095-21

ARTICLE 12

UNCOVERING AND CORRECTION OF WORK	62
§ 12.1 UNCOVERING OF WORK	62
§ 12.2 CORRECTION OF WORK	62
§ 12.3 ACCEPTANCE OF NONCONFORMING WORK	63

ARTICLE 13

TERMINATION OR SUSPENSION OF THE CONTRACT	63
§ 13.1 TERMINATION BY THE CONTRACTOR	63
§ 13.2 TERMINATION BY THE OWNER FOR CAUSE	64
§ 13.3 SUSPENSION BY THE OWNER FOR CONVENIENCE	65
§ 13.4 TERMINATION BY THE OWNER FOR CONVENIENCE	66