BID ADDENDUM 01

The items set forth herein, whether of omission, addition, substitution, or clarification are to be included in and form a part of the construction documents for the project listed above.

This Addendum consists of the following Parts:

Part 1	Division #0, Bidding and Contract Requirements	
Part 2	Technical Changes, Architectural, Structural and Civil	
Part 3	Technical Changes, Plumbing, Mechanical and Electrical	Not Used
Part 4	Drawing Changes, Architectural / Civil / Food Service	
Part 5	Drawing Changes, Structural	Not Used
Part 6	Drawing Changes, Plumbing, Mechanical and Electrical	
Part 7	Clarifications	
Part 8	New Issues – List of Included Documents	

PART 1 DIVISION #0, BIDDING AND CONTRACT REQUIREMENTS

- 1.1 REVISE Section 002000: Instructions to Bidders, item 7 to read "... Questions received less than five (5) <u>BUISNESS</u> days prior to the bid opening date cannot be answered." See clarifications for more information.
- 1.2 ADD Absent Section 004500 See attached Section 004500: Statement of Bidder's Qualifications AIA Document A305-2020.
- 1.3 ADD Absent Section 004501 See attached Section 004501: Exhibit A to AIA Document A305 General Information.
- 1.4 ADD Absent Section 004502 See attached Section 004502: Exhibit B to AIA Document A305 Financial and Performance Information.
- 1.5 ADD Absent Section 004503 See attached Section 004503: Exhibit C to AIA Document A305 Project Specific Information.
- 1.6 ADD Absent Section 004504 See attached Section 004504: Exhibit D to AIA Document A305 Contractor's Past Project Experience.
- 1.7 ADD Absent Section 004505 See attached Section 004505: Exhibit E to AIA Document A305 Contractor's Past Project Experience, Continued.
- 1.8 REVISE Section 013100 Attachment: See attached Revised Request for Information (RFI) Form. Architect's contact email address has been updated to show the correct contact.
- 1.9 REVISE Section 011000: Summary, item 1.13-B-3 to read "School-in-Session Period Hours and Days: Work during the School Year will be permitted between 7:00 AM and 4:00 PM (school hours) all days except Saturday and Sundays, as long as construction activity is separated from occupied areas. Additionally, temporary measures are to be installed such as ventilation, screening, dust protection, fire separation, etc. as required for work during school hours. Disruptive construction work, including but not limited to noise and dust production work above regulation requirements, must be coordinated with the owner and scheduled for after school hours: 4:00 PM and 9:00 PM. Any requests to work after school hours must be submitted in writing to the School District for approval. The School District reserves the right to accept or reject the request at their discretion."
- 1.10 REVISE Section 015000: Temporary Facilities and Controls, item 3.3-F to read "Temporary use of Permanent Stairs and Secondary Building Access Location: Contractors shall use Stair B at the end of the corridor on the northwest side of the building

and the building exterior doors adjacent to the stair as a secondary access to the construction area when applicable. Usage of secondary access must be coordinated with the owner before entry. Upon usage, provide protections for stairs and clean as required after each use. When applicable, restore finishes to new condition at time of substantial completion."

PART 2 TECHNICAL CHANGES, ARCHITECTURAL, STRUCTURAL AND CIVIL

- 2.1 REVISE Section 088000: Glazing ADD item 5 under 1.1-A Summary to read as the following...
 - 5. Refer to Section 097200: Wall Coverings, for Digitally Printed Window Film.
- 2.2 REVISE Section 096400: Wood Flooring ADD item F under 2.2 Accessory Material to read as the following...
 - F. Metal Anti-Slip Strip: Stainless steel rod strips inlaid in wooden treads at learning stair.
 - 1. Installation: Create recessed groove into treads to fit stainless steel rod. Upon installation, secure rod into tread with adhesive while leaving 1.5mm of rod exposed above the finished surface. Install each rod strip after wood treads are mounted and finished as per specifications.
 - 2. Dimensions: 5mm WIDTH x 5mm DEEP. Rods to be 44inches in length as per architect's design.

PART 4 DRAWING CHANGES, ARCHITECTURAL, CIVIL, FOOD SERVICE

- 4.1 DRAWING A601 See attached Revised A601:
 - A. Added an additional row of Type E1 light fixture in Work Room 202A.
 - B. Added additional Type F lighting fixtures to Library 201 (above mezzanine).
 - C. Added three rows of new light fixtures, TYPE H, to <u>Library 201</u> in double heighted area.
 - D. Added note #11 to ceiling notes stating, "All pendant lights to be mounted 12in from the ceiling to bottom of fixture, U.O.N. Coordinate all final mounting heights with architect before installation."
 - E. Added general note to 2/A601 stating "Type A fixtures to be mounted +/- 17'-0" from the 2nd floor. Type H fixtures to be mounted +/- 16'-6" from the 2nd floor.
- 4.2 DRAWING 4/A701 REVISED See attached ASK-02: Stainless steel strips embedded in wooden stair assembly.

PART 6 DRAWING CHANGES, PLUMBING, MECHANICAL, AND ELECTRICAL

- 6.1 DRAWING E101 See attached Revised E101:
 - A. Relocated (2) smoke detectors and (1) PA speaker to accommodate new lighting layout.
- 6.2 DRAWING E201 See attached Revised E201:
 - A. Relocated (2) smoke detectors and (1) PA speaker to accommodate new lighting layout.
 - B. Added row of Type E1 light fixture in Work Room 202A.
 - C. Added low voltage switch/controls for additional H fixtures at Library 201.
 - D. Added three rows of new light fixtures TYPE H to Library 201 (upper area).
 - E. Added TYPE F light fixtures to Library 201 (upper area).
- 6.3 DRAWING E601 See attached Revised E601:
 - A. Added new light fixture TYPE H to lighting fixture schedule.

PART 7 CLARIFICATIONS

7.1 For this project the rough budget estimates are as follows...

\$480,000 - \$580,000 for General Contractor Work \$75,000 - \$90,000 for Mechanical Contractor Work \$190,000 - \$210,000 for Electrical Contractor Work \$750,000 - \$880,000 for Total Work

- 7.2 With the bid opening date falling the week after the Thanksgiving holiday, note that the Friday after Thanksgiving, November 25th, is not a federal or state holiday and will be counted as a business day. This is regarding item 1.1 in this document.
- 7.3 See attached ASK-01 for more information on Temporary Facilities. Information includes building access point, dumpster location, parking lot lay down area, etc. See item 1.10 in this document for more information regarding building access.
- 7.4 Digitally printed film glazing is under spec section 097200: Wall Coverings since the film is produced by a wall covering manufacture.
- 7.5 Seat cushions at wooden stair are to be provided by the general contractor.
- 7.6 Fire extinguishers to be provided by owner and installed by the general contractor.
- 7.7 Furniture noted in Section 126200 is to be provide and installed by the general contractor.
- 7.8 The general contractor is responsible for removing and reinstalling the existing ceiling tiles and grid system as required for necessary new work. See note 11 on A101 for additional information.

PART 8 NEW ISSUES – LIST OF INCLUDED DOCUMENTS

BID Addendum #1	3 pages
Section 004500 – AIA Document A305-2020	3 pages
Section 004501 – Exhibit A to AIA Document A305	4 pages
Section 004502 – Exhibit B to AIA Document A305	3 pages
Section 004503 – Exhibit C to AIA Document A305	4 pages
Section 004504 – Exhibit D to AIA Document A305	1 page
Section 004505 – Exhibit E to AIA Document A305	1 page
Revised Request for Information (RFI) Form	1 page
Revised Architectural Drawings – A601, ASK-01, ASK-02	3 pages
Revised MEP Drawing – E101, E201, E601	3 pages
Pre-Bid Walkthrough Inspection Sign-In Sheet Nov. 9 th	1 page

**** END OF BID ADDENDUM #1 ****

Contractor's Qualification Statement

SUBMITTED BY:

THE PARTIES SHOULD EXECUTE A SEPARATE CONFIDENTIALITY AGREEMENT IF THEY INTEND FOR ANY OF THE INFORMATION IN THIS A305-2020 TO BE HELD CONFIDENTIAL.

SUBMITTED TO:

(Organization name and address.)	(Organizati	on name and address.)
TYPE OF WORK TYPICALLY PERFO (Indicate the type of work your org contracting, construction manager contracting, plumbing contracting	ganization typ r as construct	oically performs, such as general or services, HVAC contracting, electrical
THIS CONTRACTOR'S QUALIFICAT (Check all that apply.)	ION STATEM	ENT INCLUDES THE FOLLOWING:
Exhibit C – Proj Exhibit D – Past Exhibit E – Past CONTRACTOR CERTIFICATION	nncial and Per ect-Specific I t Project Expe Project Expe	formance Information nformation
Qualification Statement is true and	l sufficiently	complete so as not to be misleading.
Organization's Authorized Represe Signature	ntative	Date
Printed Name and Title		
NOTARY State of:		
County of: Signed and sworn to before me thi	s day of	
Natory Simostyre		
Notary Signature		
My commission expires:		

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Additions and Deletions Report for

AIA[®] *Document A305*[™] *– 2020*

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 15:08:08 ET on 05/15/2022.

There are no differences.

User Notes:

Certification of Document's Authenticity

AIA® Document D401 ™ - 2003

I, Susan B. McClymonds, hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 15:08:08 ET on 05/15/2022 under Order No. 1232252859 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A305TM – 2020, Contractor's Qualification Statement, as published by the AIA in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.

Susan B. McC	Clymonds		
(Signed)		 	
Specification	writer		
(Title)		 	
May 15, 2022	<u>></u>		
(Dated)			

General Information

This Exhibit is part of the Contractor's Qualification Statement, submitted by and dated the day of in the year (In words, indicate day, month and year.)

§ A.1 ORGANIZATION

- § A.1.1 Name and Location
- § A.1.1.1 Identify the full legal name of your organization.
- § A.1.1.2 List all other names under which your organization currently does business and, for each name, identify jurisdictions in which it is registered to do business under that trade name.
- § A.1.1.3 List all prior names under which your organization has operated and, for each name, indicate the date range and jurisdiction in which it was used.
- § A.1.1.4 Identify the address of your organization's principal place of business and list all office locations out of which your organization conducts business. If your organization has multiple offices, you may attach an exhibit or refer to a website.

§ A.1.2 Legal Status

- § A.1.2.1 Identify the legal status under which your organization does business, such as sole proprietorship, partnership, corporation, limited liability corporation, joint venture, or other.
 - If your organization is a corporation, identify the state in which it is incorporated, the date of incorporation, and its four highest-ranking corporate officers and their titles, as applicable.
 - .2 If your organization is a partnership, identify its partners and its date of organization.
 - **.3** If your organization is individually owned, identify its owner and date of organization.

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An Additions and Deletions Report that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

- If the form of your organization is other than those listed above, describe it and identify its individual leaders:
- § A.1.2.2 Does your organization own, in whole or in part, any other construction-related businesses? If so, identify and describe those businesses and specify percentage of ownership.

§ A.1.3 Other Information

- § A.1.3.1 How many years has your organization been in business?
- § A.1.3.2 How many full-time employees work for your organization?
- § A.1.3.3 List your North American Industry Classification System (NAICS) codes and titles. Specify which is your primary NAICS code.
- § A.1.3.4 Indicate whether your organization is certified as a governmentally recognized special business class, such as a minority business enterprise, woman business enterprise, service disabled veteran owned small business, woman owned small business, small business in a HUBZone, or a small disadvantaged business in the 8(a) Business Development Program. For each, identify the certifying authority and indicate jurisdictions to which such certification applies.

§ A.2 EXPERIENCE

- § A.2.1 Complete Exhibit D to describe up to four projects, either completed or in progress, that are representative of your organization's experience and capabilities.
- § A.2.2 State your organization's total dollar value of work currently under contract.
- § A.2.3 Of the amount stated in Section A.2.2, state the dollar value of work that remains to be completed:
- § A.2.4 State your organization's average annual dollar value of construction work performed during the last five years.

§ A.3 CAPABILITIES

- § A.3.1 List the categories of work that your organization typically self-performs.
- § A.3.2 Identify qualities, accreditations, services, skills, or personnel that you believe differentiate your organization from others.

§ A.3.3 Does your organization provide design collaboration or pre-construction services? If so, describe those services.

§ A.3.4 Does your organization use building information modeling (BIM)? If so, describe how your organization uses BIM and identify BIM software that your organization regularly uses.

§ A.3.5 Does your organization use a project management information system? If so, identify that system.

§ A.4 REFERENCES

§ A.4.1 Identify three client references:

(Insert name, organization, and contact information)

§ A.4.2 Identify three architect references:

(Insert name, organization, and contact information)

§ A.4.3 Identify one bank reference:

(Insert name, organization, and contact information)

§ A.4.4 Identify three subcontractor or other trade references:

(Insert name, organization, and contact information)

Additions and Deletions Report for

AIA® Document A305™ – 2020 Exhibit A

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 15:05:45 ET on 05/15/2022.

There are no differences.

Financial and Performance Information

This Exhibit is part of the Contractor's Qualification Statement, submitted by and dated the day of in the year (In words, indicate day, month and year.)

§ B.1 FINANCIAL

§ B.1.1 Federal tax identification number:

§ B.1.2 Attach financial statements for the last three years prepared in accordance with Generally Accepted Accounting Principles, including your organization's latest balance sheet and income statement. Also, indicate the name and contact information of the firm that prepared each financial statement.

§ B.1.3 Has your organization, its parent, or a subsidiary, affiliate, or other entity having common ownership or management, been the subject of any bankruptcy proceeding within the last ten years?

§ B.1.4 Identify your organization's preferred credit rating agency and identification information.

(Identify rating agency, such as Dun and Bradstreet or Equifax, and insert your organization's identification number or other method of searching your organization's credit rating with such agency.)

§ B.2 DISPUTES AND DISCIPLINARY ACTIONS

§ B.2.1 Are there any pending or outstanding judgments, arbitration proceedings, bond claims, or lawsuits against your organization, its parent, or a subsidiary, affiliate, or other entity having common ownership or management, or any of the individuals listed in Exhibit A, Section 1.2, in which the amount in dispute is more than \$75,000? (If the answer is yes, provide an explanation.)

§ B.2.2 In the last five years has your organization, its parent, or a subsidiary, affiliate, or other entity having common ownership or management: (If the answer to any of the questions below is yes, provide an explanation.)

- .1 failed to complete work awarded to it?
- .2 been terminated for any reason except for an owners' convenience?

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An Additions and Deletions Report that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

- had any judgments, settlements, or awards pertaining to a construction project in which your organization was responsible for more than \$75,000?
- .4 filed any lawsuits or requested arbitration regarding a construction project?
- § B.2.3 In the last five years, has your organization, its parent, or a subsidiary, affiliate, or other entity having common ownership or management; or any of the individuals listed in Exhibit A Section 1.2: (If the answer to any of the questions below is yes, provide an explanation.)
 - .1 been convicted of, or indicted for, a business-related crime?
 - .2 had any business or professional license subjected to disciplinary action?
 - .3 been penalized or fined by a state or federal environmental agency?

Additions and Deletions Report for

AIA® Document A305™ – 2020 Exhibit B

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 15:06:42 ET on 05/15/2022.

There are no differences.

Project Specific Information

This Exhibit is part of the Contractor's Qualification Statement, submitted by and dated the day of in the year (In words, indicate day, month and year.)

PROJECT:

(Name and location or address.)

STEM Lab Alterations at Chester Academy Chester, NY

CONTRACTOR'S PROJECT OFFICE:

(Identify the office out of which the contractor proposes to perform the work for the Project.)

TYPE OF WORK SOUGHT

(Indicate the type of work you are seeking for this Project, such as general contracting, construction manager as constructor, design-build, HVAC subcontracting, electrical subcontracting, plumbing subcontracting, etc.)

CONFLICT OF INTEREST

Describe any conflict of interest your organization, its parent, or a subsidiary, affiliate, or other entity having common ownership or management, or any of the individuals listed in Exhibit A Section 1.2, may have regarding this Project.

§ C.1 PERFORMANCE OF THE WORK

§ C.1.1 When was the Contractor's Project Office established?

§ C.1.2 How many full-time field and office staff are respectively employed at the Contractor's Project Office?

§ C.1.3 List the business license and contractor license or registration numbers for the Contractor's Project Office that pertain to the Project.

§ C.1.4 Identify key personnel from your organization who will be meaningfully involved with work on this Project and indicate (1) their position on the Project team, (2) their office location, (3) their expertise and experience, and (4) projects similar to the Project on which they have worked.

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An Additions and Deletions Report that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

- § C.1.5 Identify portions of work that you intend to self-perform on this Project.
- § C.1.6 To the extent known, list the subcontractors you intend to use for major portions of work on the Project.

§ C.2 EXPERIENCE RELATED TO THE PROJECT

- § C.2.1 Complete Exhibit D to describe up to four projects performed by the Contractor's Project Office, either completed or in progress, that are relevant to this Project, such as projects in a similar geographic area or of similar project type. If you have already completed Exhibit D, but want to provide further examples of projects that are relevant to this Project, you may complete Exhibit E.
- § C.2.2 State the total dollar value of work currently under contract at the Contractor's Project Office:
- § C.2.3 Of the amount stated in Section C.2.2, state the dollar value of work that remains to be completed:
- § C.2.4 State the average annual dollar value of construction work performed by the Contractor's Project Office during the last five years.
- § C.2.5 List the total number of projects the Contractor's Project Office has completed in the last five years and state the dollar value of the largest contract the Contractor's Project Office has completed during that time.

§ C.3 SAFETY PROGRAM AND RECORD

- § C.3.1 Does the Contractor's Project Office have a written safety program?
- § C.3.2 List all safety-related citations and penalties the Contractor's Project Office has received in the last three years.
- § C.3.3 Attach the Contractor's Project Office's OSHA 300a Summary of Work-Related Injuries and Illnesses form for the last three years.
- § C.3.4 Attach a copy of your insurance agent's verification letter for your organization's current workers' compensation experience modification rate and rates for the last three years.

§ C.4 INSURANCE

- § C.4.1 Attach current certificates of insurance for your commercial general liability policy, umbrella insurance policy, and professional liability insurance policy, if any. Identify deductibles or self-insured retentions for your commercial general liability policy.
- § C.4.2 If requested, will your organization be able to provide property insurance for the Project written on a builder's risk "all-risks" completed value or equivalent policy form and sufficient to cover the total value of the entire Project on a replacement cost basis?

§ C.4.3 Does your commercial general liability policy contain any exclusions or restrictions of coverage that are prohibited in AIA Document A101-2017, Exhibit A, Insurance A.3.2.2.2? If so, identify.

§ C.5 SURETY

- § C.5.1 If requested, will your organization be able to provide a performance and payment bond for this Project?
- § C.5.2 Surety company name:
- § C.5.3 Surety agent name and contact information:
- § C.5.4 Total bonding capacity:
- § C.5.5 Available bonding capacity as of the date of this qualification statement:

Additions and Deletions Report for

AIA® Document A305™ – 2020 Exhibit C

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 13:04:10 ET on 05/26/2022.

PAGE 1

STEM Lab Alterations at Chester Academy Chester, NY

\mathbf{AIA}° Document A305 – 2020 Exhibit D

Contractor's Past Project Experience

	1	2	3	4
PROJECT NAME				
PROJECT LOCATION				
PROJECT TYPE				
OWNER				
ARCHITECT				
CONTRACTOR'S PROJECT EXECUTIVE				
KEY PERSONNEL (include titles)				
PROJECT DETAILS	Contract Amount	Contract Amount	Contract Amount	Contract Amount
	Completion Date	Completion Date	Completion Date	Completion Date
	% Self-Performed Work	% Self-Performed Work	% Self-Performed Work	% Self-Performed Work
PROJECT DELIVERY METHOD	Design-bid-build Design-build CM constructor CM advisor Other:			
SUSTAINABILITY CERTIFICATIONS				




$\blacksquare AIA^{\circ}$ Document A305 - 2020 Exhibit E


Contractor's Past Project Experience, Continued

	1	2	3	4
PROJECT NAME				
PROJECT LOCATION				
PROJECT TYPE				
OWNER				
ARCHITECT				
CONTRACTOR'S PROJECT EXECUTIVE				
KEY PERSONNEL (include titles)				
PROJECT DETAILS	Contract Amount	Contract Amount	Contract Amount	Contract Amount
	Completion Date	Completion Date	Completion Date	Completion Date
	% Self-Performed Work	% Self-Performed Work	% Self-Performed Work	% Self-Performed Work
PROJECT DELIVERY METHOD	Design-bid-build Design-build CM constructor CM advisor Other:			
SUSTAINABILITY CERTIFICATIONS				

REQUEST FOR INFORMATION (RFI FORMAT)

Contractor:		Architect: KG&D Architects, PC				
Address:		Address: 285 Main Street, Mt. Kisco, NY 10549				
Telephone:		Telephone:	914-666-5900			
Fax:		Fax: 914-66				
Email:		Email: lirons	© kgdarchitects.com			
Project Name:		Project Locat	tion:			
RFI Number:	RFI Number: Date of Request:		ate of Response (5 business days			
Description, complete with b	packup data as necessary atta	minimum): sched hereto:				
Sketches of Conditions Specification Paragraph Reference(s):		h	Drawing Reference(s):			
Proposed Solution:	,					
Cost Impact:		Time Impact:				
Trade/Specialty Contractors	Affected:					
Trade/Specialty Contractors	Coordinated With:					
Submitted By:						
Architect's Response:						
Ву:		Date of Resp	onse:			








IMAGE ABOVE IS A DIAGRAM FOR TEMPORARY BUILDING ACCESS

- WINDOW (AT DESIGN COLLABORATION 201A) IS TO BE USED AS THE TEMPORARY BUILDING ACCESS POINT.
 - GC IS TO CAREFULLY REMOVE AND STORE MIDDLE WINDOW PANE AND REPLACE WITH AN ENTRY ACCESS DOOR.
 - THIS ACCESS IS TO BE USED DURING SCHOOL HOURS.
 - UPON COMPLETION OF WORK, GC IS TO REINSTALL WINDOW PANE TO COMPLY WITH WINDOW REQUIREMENTS.
- GC TO PROVIDE SCAFFOLDING UP TO THE 2ND FLOOR WINDOW
- PROVIDE SMALL STAGING AREA ADJACENT TO SCAFFOLDING AS REQUIRED FOR LOADING QUEUE. ENCLOSE ENTIRE AREA WITH THE REQUIRED FENCING.
- ALL EXISTING WINDOWS ARE TO BE PRESERVED AND PROTECTED **DURING CONSTRUCTION.**
- REMINDER, STAIR B CAN BE USED TO ACCESS CONSTRUCTION AREA WHEN APPLICABLE. COORDINATE WITH OWNER.



CHESTER ACADEMY STEM LAB ALTERATIONS CHESTER UNION FREE SCHOOL DISTRICT

BID ADDENDUM #1 11/16/2022

Sheet Title

TEMPORARY FACILITIES & LOGISTICS

2021-1080 Date 11/16/2022


Scale N/A

KG+D

Sheet No.

ASK - 01

44-02-01-02-0-009-006



REVISION FROM ORIGINAL DRAWING 4/A701 IN BID SET



CHESTER ACADEMY STEM LAB ALTERATIONS CHESTER UNION FREE SCHOOL DISTRICT

BID ADDENDUM #1 11/16/2022

LEARNING STAIR - WOOD STEPS DETAIL

S.E.D. Control No.

44-02-01-02-0-009-006

Job No. 2021-1080	
Date 11/16/2022	
Scale 1 1/2" = 1'-0"	
Drawn / Checked KG+D	

ASK - 02

DEMOLITION KEY NOTES

- DEMOLISH ALL ELECTRICAL FIXTURES AND DEVICES IN THIS ROOM INCLUDING LIGHT FIXTURES, LIGHT SWITCHES, OCCUPANCY SENSORS, RECEPTACLES, DATA/TELEPHONE OUTLETS AND CABLE OUTLETS. MAINTAIN WIRING FOR NEW FIXTURES AND DEVICES AS REQUIRED. TRACE CIRCUITRY AS NEEDED TO VERIFY EXACT CIRCUIT NUMBER AND QUANTITY OF DEVICES ON EACH CIRCUIT. NO MORE THAN 6 RECEPTACLES SHALL BE ON A SINGLE 20-AMP BRANCH CIRCUIT. IDENTIFY AND TAG EACH NEW DEVICE WITH ASSOCIATED PANEL NAME AND CIRCUIT NUMBER PER SPECIFICATIONS. SEE E-301 FOR ADDITIONAL INFORMATION.
- REMOVE, STORE, AND REINSTALL FIRE-ALARM DEVICES AND PUBLIC ADDRESS DEVICES IN THIS ROOM, INCLUDING SMOKE DETECTOR(S), SPEAKER STROBE(S) AND PUBLIC ADDRESS SPEAKERS IN ORDER TO ACCOMMODATE DEMOLITION AND INSTALLATION OF CEILING AND WALLS. EXTEND AND/OR MODIFY WIRING AS NEEDED TO REINSTALL
- DEMOLISH ALL LIGHT FIXTURES IN THIS ROOM/AREA AND REMOVE WIRE AND CONDUIT BACK TO SOURCE. EXISTING WALL MOUNTED EXIT SIGNS SHALL REMAIN.
- $\overline{4}$ NOT USED.
- ALL EXISTING FIRE-ALARM DEVICES AND PUBLIC ADRESS SPEAKERS IN THIS ROOM/AREA SHALL REMAIN U.O.N..

DEMOLITION NOTES

- ALL EQUIPMENT SHALL BE DISCONNECTED AND ALL ASSOCIATED WIRE AND CONDUIT SHALL BE REMOVED BACK TO POWER SOURCE ORIGINATION UNLESS OTHERWISE NOTED (UON) EXISTING TO REMAIN (EX.).
- CONTRACTOR SHALL VERIFY EXTENT OF DEMOLITION WORK IN THE FIELD 2. PRIOR TO BID AND SHALL INCLUDE ALL LABOR AND MATERIALS IN BASE BID INCLUDING ALL TEMPORARY CONNECTIONS, CONDUIT AND WIRE IN ORDER TO ACCOMMODATE CONSTRUCTION AND PROVIDE CONTINUOUS SERVICE TO DEVICES AND SYSTEMS TO REMAIN, TEMPORARY AND PERMANENTLY.
- CIRCUIT BREAKER, CONDUIT AND CONDUCTOR SIZES INDICATED SHALL BE FIELD VERIFIED PRIOR TO BID.
- ALL EXISTING ELECTRICAL EQUIPMENT NO LONGER IN USE, SUCH AS DISCONNECT SWITCHES, MOTOR CONTROLLERS, ETC. SHALL BE REMOVED UON.
- ALL DISCONNECTED & REMOVED EXISTING ELECTRICAL ITEMS THAT ARE NOT BEING REUSED SHALL BE RETURNED TO THE OWNER OR DISPOSED OF AS
- THE CONTRACTOR SHALL INCLUDE IN THE BASE BID FOR ALL MATERIAL & LABOR REQUIRED FOR THE EXTENSIONS, REROUTING & RELOCATION OF EXISTING SYSTEM COMPONENTS, EQUIPMENT, WIRING, CONDUITS & CABLING SO AS TO MAINTAIN OPERATION OF ALL SYSTEMS THROUGHOUT THE BUILDING DURING DEMOLITION & CONSTRUCTION PHASES.
- REMOVE, STORE, AND REINSTALL CEILING TILES AND DEVICES AS NEEDED TO ACCOMMODATE ELECTRICAL WORK. REPLACE CEILING TILES WHICH BECOME DAMAGED DURING THE COURSE OF WORK.
- PATCH AND REPAIR ALL OPENINGS AFTER REMOVAL OF DEVICES AND EQUIPMENT. SEE NOTES ON DRAWING E001 FOR ADDITIONAL INFORMATION.

CHESTER ACADEMY STEM LAB **ALTERATIONS**

CHESTER UNION FREE SCHOOL DISTRICT

64 HAMBLETONIAN AVENUE CHESTER, NY 10918



285 MAIN STREET MOUNT KISCO . NEW YORK . 10549 P:914.666.5900 KGDARCHITECTS.COM

NY SED PROJECT CONTROL NO.

44-02-01-02-0-009-006


CONSTRUCTION **DOCUMENTS**

OLA Consulting Engineers 50 Broadway,

Hawthorne, NY 10532 914.747.2800 8 West 38th Street,

Suite 501 New York, NY 10018 646.849.4110

olace.com



AREA OF WORK BUILDING KEY PLAN

CHITECT WHOSE PROFESSIONAL SEAL IS AFFIXED HERETO, IS A VIOLATION

Professional Seal

3 | 11/16/2022 | BID ADDENDUM #1 2 | 11/02/2022 | ISSUE FOR BID 05/25/2022 CONSTRUCTION DOCUMENTS

No. Date Sheet Title


> **ELECTRICAL** PLANS -**DEMOLITION**

NKGD0245.00 Scale

05/18/2022 Drawn / Checked JL / JF

AS NOTED

E101



NOTES

LIGHTS INDICATED AS EMERGENCY (EM) SHALL CONTAIN INTEGRAL OR REMOTE BATTERY

PACK AND EMERGENCY TEST SWITCH. THESE FIXTURES SHALL BE INSTALLED SO THAT UNDER NORMAL CONDITIONS THEY ARE CONTROLLED WITH ADJACENT AREA/ROOM LIGHTS,

AND IN THE EVENT OF A POWER OUTTAGE, THEY AUTOMATICALLY ILLUMINATE FOR 90

MINUTES. REFER TO LIGHTING FIXTURE SCHEDULE ON DRAWING E601 FOR ADDITIONAL

INFORMATION. PROVIDE CONSTANT HOT SENSING CIRCUIT TO MONITOR UTILITY VOLTAGE. PROVIDE UL924 POWER PACKS COMPATIBLE WITH LOCAL LOW VOLTAGE CONTROL SYSTEM.

2. REMOVE, STORE, AND REINSTALL CEILING TILES AND EXISTING CEILING MOUNTED DEVICES AS

3. PROVIDE CUTTING, PATCHING AND PAINTING AS NEEDED TO FACILITATE DEMOLITION AND

INSTALLATION OF ELECTRICAL WORK TO MATCH SURROUNDING AREA.

4. PROVIDE 1P-20A CIRCUIT BREAKER IN ASSOCIATED PANEL FOR NEW LIGHTING

DAMAGED DURING THE COURSE OF WORK.

CIRCUITS AS INDICATED.

NEEDED TO ACCOMMODATE ELECTRICAL WORK. REPLACE CEILING TILES WHICH BECOME

CHESTER ACADEMY STEM LAB **ALTERATIONS**

CHESTER UNION FREE SCHOOL DISTRICT

64 HAMBLETONIAN AVENUE CHESTER, NY 10918



285 MAIN STREET MOUNT KISCO . NEW YORK . 10549 P:914.666.5900 KGDARCHITECTS.COM

NY SED PROJECT CONTROL NO.

44-02-01-02-0-009-006

CONSTRUCTION

DOCUMENTS

Hawthorne, NY 10532 914.747.2800 Suite 501

OLA Consulting Engineers 50 Broadway,

8 West 38th Street, New York, NY 10018 646.849.4110

olace.com

AREA OF WORK BUILDING KEY PLAN

R USE ON THIS PROJECT. NONE OF SUCH IDEAS, DESIGNS, ARRANGEMENT

SUBMITTED TO THIS OFFICE FOR APPROVAL BEFORE PROCEEDING WITH

RCHITECT WHOSE PROFESSIONAL SEAL IS AFFIXED HERETO, IS A VIOLATION

OPYRIGHT KAEYER, GARMENT + DAVIDSON ARCHITECTS & ENGINEERS, PC Professional Seal

4 11/16/2022 BID ADDENDUM #1

3 11/02/2022 ISSUE FOR BID

2 | 06/16/2022 | NYSED ADDENDUM #1 05/25/2022 CONSTRUCTION DOCUMENTS No. Date

Sheet Title

ELECTRICAL PLANS -LIGHTING

NKGD0245.00 Scale AS NOTED

05/18/2022 Drawn / Checked JL / JF

Sheet Number E201

FIXTURE ESIGNATION	MANUFACTURER	CATALOG NUMBER	LAMPS	VOLTS	MOUNTING	LUMENS	REMARKS
A A	ARTEMIDE ARCHITECTURAL	USC-M-119-2-2-8-H-00- LA-TV	LED 3000K 60 [W]	120-277	PENDANT	2586	KAO KIT B LED SUSPENSION AT DOUBLE HEIGHT LIBRARY SPACE (2 FIXTURES OVERLAP).
B2	NULITE	BRM4-22-30-L30-U-D-WH	LED 3000K 28[W]	120-277	RECESSED	3000	2x2 LED TROFFER. PROVIDE INTEGRAL 10 WATT BATTERY PACK WHERE NOTED ON PLANS AS 'EM'.
B4	NULITE	BRM4-24-35-L30-U-D-WH	LED 3000K 32[W]	120-277	RECESSED	3500	2x4 LED TROFFER. PROVIDE INTEGRAL 10 WATT BATTERY PACK WHERE NOTED ON PLANS AS 'EM'.
C9	ELLIPTIPAR	S531-R09L-S-02-M-0B-0- 830-ZX WITH VER-02-48-0 AND ADE51-02-0	LED 3000K 61[W]	120-277	SURFACE	6114	LED STACK LIGHT - STYLE S531: 9FT
C14	ELLIPTIPAR	S531-MOD14 R09L -S-02-M-0B-0- 830-ZX WITH VER-02-48-0 AND ADE51-02-0	LED 3000K ??[W]	120-277	SURFACE	6114	LED STACK LIGHT - STYLE S531: 14FT mod (SIMILAR TO C9 BUT 14' IN LENGTH)
C22	ELLIPTIPAR	S531-MOD22 R09L -S-02-M-0B-0- 830-ZX WITH VER-02-48-0 AND ADE51-02-0	LED 3000K ??[W]	120-277	SURFACE	6114	LED STACK LIGHT - STYLE S531: 22FT mod (SIMILAR TO C9 BUT 22' IN LENGTH)
D1	PRECISE LED	ZNLT-NC2-2G-168-2ZGBL- 24V-95C-30K-CLNS-2G-ZO	LED 3000K 56[W]	24 (120-277 INPUT)	RECESSED	3780	ZENLIGHT NC2-2G- LED SYSTEM IN DRYWALL CEILINGS: 14FT
D2	PRECISE LED	ZNLT-NC2-2G-240-2ZGBL- 24V-95C-30K-CLNS-2G-ZO	LED 3000K 80[W]	24 (120-277 INPUT)	RECESSED	5400	ZENLIGHT NC2-2G- LED SYSTEM IN DRYWALL CEILINGS: 20FT
E1	DELRAY	SLTR4-6-H0-W30-D-SLRDTB SLTM4-8-H0-W30-D-SLRDTB-EM SLTL4-6-H0-W30-D-SLRDTB	LED 3000K 140[W]	120-277	PENDANT	14432	ADJUSTABLE LED SINGLE LAMP PENDANT: 20FT. 6FT RIGHT, 8FT MIDDLE AND 6FT LEFT. CONNECT TOGETHER WITH AN STJR PIECE BETWEEN EACH
E2	DELRAY	SLTR4-6-H0-W30-D-SLRDTB SLTL4-8-H0-W30-D-SLRDTB-EM	LED 3000K 98[W]	120-277	PENDANT	10102	ADJUSTABLE LED SINGLE LAMP PENDANT: 14FT. 6FT RIGHT, 8FT LEFT. CONNECT TOGETHER WITH AN STJR PIECE BETWEEN EACH
E3	DELRAY	SLTR4-8-H0-W30-D-SLRDTB SLTM4-8-H0-W30-D-SLRDTB-EM SLTL4-2-H0-W30-D-SLRDTB	LED 3000K 126[W]	120-277	PENDANT	12987	ADJUSTABLE LED SINGLE LAMP PENDANT: 18FT. 8FT RIGHT, 8FT MIDDLE AND 2FT LEFT. CONNECT TOGETHER WITH AN STJR PIECE BETWEEN EACH
E4	DELRAY	SLTR4-6-H0-W30-D-SLRDTB SLTM4-8-H0-W30-D-SLRDTB-EM SLTL4-8-H0-W30-D-SLRDTB	LED 3000K 154[W]	120-277	PENDANT	15874	ADJUSTABLE LED SINGLE LAMP PENDANT: 22FT. 6FT RIGHT, 8FT MIDDLE AND 8FT LEFT. CONNECT TOGETHER WITH AN STJR PIECE BETWEEN EACH
F	PRECISE LED	NVTN-3-SH-23W- 30K-90C-3G-60D-ST1-AT-SO WITH NVTN-3-TRIM -BS-WH-ADPT-SQ-UNV-3G	LED 3000K 23[W]	120-277	RECESSED	2120	NOVATION LED 3 INCH SHALLOW DOWN. MOUNTED AT GYP AND ACT CEILINGS.
G1	LF ILLUMINATION	(2)GSA-05L-9030-LN-048-SS (2)GSA-05L-9030-LN-072-SS WITH (4)GSA-2WY-SS	LED 3000K 5[W/ft]	120-277	PENDANT	400/FT	4FT X 6FT LAYOUT. LIGHTING TO INCLUDE ALL APPROPRIATE ACCESSORIES NEEDED FOR INSTALLATION.
G2	LF ILLUMINATION	(2)GSA-05L-9030-LN-048-SS (2)GSA-05L-9030-LN-096-SS WITH (4)GSA-2WY-SS	LED 3000K 5[W/ft]	120-277	PENDANT	400/FT	4FT X 8FT LAYOUT. LIGHTING TO INCLUDE ALL APPROPRIATE ACCESSORIES NEEDED FOR INSTALLATION.
H	METEOR	ATRIA 4-35-308-UNV-SPV-35-WHT- STD-AD10	LED 3000K 35W	120-277	PENDANT	2690	4" DIA. HIGH CEILING ARCHITECTURAL CYLINDER
	LITHONIA LIGHTING	ELM2-LED	LED 3[W]	120-277	SURFACE		DUAL HEAD EMERGENCY BATTERY WALL PACK LIGHT. MATCH FINISHES OF EXISTING EMERGENCY LIGHTS.

NOTES:

- 1. VERIFY ALL FIXTURE CATALOG NUMBERS FOR INTENDED APPLICATIONS WITH REQUIRED ACCESSORIES.
- 2. LIGHT FIXTURES INDICATED AS EMERGENCY (EM) ON DRAWINGS SHALL CONTAIN AN EMERGENCY BACK-UP BATTERY AND SHALL CONTAIN A VISUAL INDICATING CHARGE LAMP AND TEST SWITCH. IF IT IS NOT POSSIBLE TO INSTALL THE EMERGENCY BATTERY IN THE FIXTURE, THE CONTRACTOR SHALL FURNISH & INSTALL A REMOTE EMERGENCY BATTERY. EACH EM LIGHT FIXTURE SHALL BE CONNECTED SO THAT THE FIXTURE CAN BE SWITCHED UNDER NORMAL CONDITIONS AND IN THE EVENT OF A POWER OUTAGE, THE FIXTURE SHALL AUTOMATICALLY ILLUMINATE FOR 90 MINUTES WITH A 1200 LUMEN OUTPUT (TOTAL FROM FIXTURE), MINIMUM. PROVIDE CONSTANT HOT SENSING CIRCUIT FOR UTILITY POWER SENSING AND CONNECT TO ASSOCIATED LOCAL LIGHTING CIRCUIT, AHEAD OF ALL CONTROLS.
- 3. EMERGENCY WALL PACKS SHALL BE CONNECTED TO THE LOCAL LIGHTING CIRCUIT.
- 4. PROVIDE DRIVERS REQUIRED TO OPERATE LIGHT FIXTURES.
- 5. IN THE EVENT THE CONTRACTOR CHOOSES TO SUBSTITUTE LIGHT FIXTURES FOR THOSE THAT ARE SPECIFIED ON THE LIGHT FIXTURE SCHEDULE, THE CONTRACTOR SHALL SUBMIT POINT-TO-POINT PHOTOMETRIC CALCULATIONS FOR ALL AREAS WHERE THE SUBSTITUTED FIXTURES ARE INDICATED TO BE INSTALLED ON THE DRAWINGS. THESE CALCULATIONS SHALL BE SUBMITTED ALONG WITH THE LIGHT FIXTURE SHOP DRAWINGS.

	MAIN RATING: 100A		IN C.B.:	60A S		KAIC RATING: 10KAIC	
	VOLTAGE: <u>208Y/120V</u>	PH.	ASE: <u>3</u>	. WI	RE: <u>4</u>	MOUNTING: RECESSED	
CIRC. NO.	LOAD DESCRIPTION	BKR. AMPS	NO. OF POLES	NO. OF POLES	BKR. AMPS	LOAD DESCRIPTION	CIRO
1	COUNTER CNC ROUTER	20	1	1	20	LASER AND COOLBOX	2
3	LASER AND COOLBOX	20	1	1	20	LASER AND COOLBOX	4
5	LASER AND COOLBOX	20	1	1	20	LASER AND COOLBOX	6
7	LASER AND COOLBOX	20	1	1	20	CNC MILLING MACHINE	8
9	CNC MILLING MACHINE	20	1	1	20	CNC MILLING MACHINE	10
11	SHOP VAC FOR CNC ROUTER	20	1	1	20	SPARE	12
13	SPARE	20	1	1	20	SPARE	14
15	SPARE	20	1	1	20	SPARE	16
17	SPARE	20	1	1	20	SPARE	18
19	SPARE	20	1	1	20	SPARE	20
21	-	-	-	-	-	-	22
23	-	-	-	-	-	-	24
25	-	-	-	-	-	-	26
27	-	-	-	-	-	-	28
29	-	-	-	-	-	-	30

CHESTER ACADEMY STEM LAB **ALTERATIONS**

CHESTER UNION FREE SCHOOL DISTRICT

64 HAMBLETONIAN AVENUE CHESTER, NY 10918



NY SED PROJECT CONTROL NO. 44-02-01-02-0-009-006

P:914.666.5900


CONSTRUCTION

DOCUMENTS



OLA Consulting Engineers Hawthorne, NY 10532

New York, NY 10018 646.849.4110



REPRESENTED BY THIS DRAWING ARE OWNED BY AND ARE THE PROPERTY OF KAEYER, GARMENT, & DAVIDSON ARCHITECTS, PC (KG&D), AND WERE CREATED FOR USE ON THIS PROJECT. NONE OF SUCH IDEAS, DESIGNS, ARRANGEMENTS OR PLANS SHALL BE USED BY OR DISCLOSED TO ANY PURPOSE WHATSOEVER WITHOUT THE WRITTEN PERMISSION OF (KG&D).

WRITTEN DIMENSIONS ON THIS DRAWING SHALL HAVE PRECEDENCE OVER WRITTEN DIMENSIONS ON THIS DRAWING SHALL HAVE PRECEDENCE OVER SCALED DIMENSIONS. CONTRACTOR SHALL VERIFY ALL ACTUAL DIMENSIONS AND CONDITIONS ON THE JOB AND THE ARCHITECT MUST BE NOTIFIED OF ANY VARIATIONS FROM DIMENSIONS AND CONDITIONS SHOWN. SHOP DETAILS MUST BE SUBMITTED TO THIS OFFICE FOR APPROVAL BEFORE PROCEEDING WITH

ALTERATIONS BY ANY PERSON, IN ANY WAY, OF ANY ITEM CONTAINED ON THIS DOCUMENT, UNLESS ACTING UNDER THE DIRECTION OF THE LICENCED ARCHITECT WHOSE PROFESSIONAL SEAL IS AFFIXED HERETO, IS A VIOLATION OF TITLE VII, SECT. 69.5 (b) OF NEW YORK STATE LAW.

COPYRIGHT KAEYER, GARMENT + DAVIDSON ARCHITECTS & ENGINEERS, PC ALL RIGHTS RESERVED.

Professional Seal

3	11/16/2022	BID ADDENDUM #1
2	11/02/2022	ISSUE FOR BID
1	05/25/2022	CONSTRUCTION DOCUMENTS

No. Date Sheet Title

> **ELECTRICAL** SCHEDULES

KGD0245.00 05/18/2022 Scale Drawn / Checked NONE JL / JF Sheet Number

Pre-Bid Walkthrough Inspection SIGN-IN Chester Academy, NY Stem Lab Alterations November 9, 2022 – 4:00PM



Address Phone/Cell E-mail Contractor Anthony Deluca Phone: 914-222-8358 E-mail Construction Servises Constructionserices 20 ymar/can Cell: 845-825-1906 Peter Elder Phone: 845-223-5115 E-mail Varland Assocrats, In Cell: 919-755-5650 Delder a durtoul associetes. com Phone: 845 614 0553 E-mail LBS 2020 Electric Tom QLBS2020, Con Cell: Vincent FUOLO Phone: 344-242-5629 E-mail estimating egannecon GRACE CONTRACTING est, mating @ Ted Brennan Phone: 973-512-4862 wallkill group. com WallZill Group Cell: Phone: 914-489-7082 Joseph. barone @ bcgcmgc. com Barone Construction Cell: Pete Best-Hall Phone: 414-403-6891 p. besthall@ironswordle.com From Sword Ent. Cell: Phone: 845783-2094 Cell: 347564-9795 SALCSO COLERIFIC PROTERT ISREAL LANDAU

Michael Pattali Key construction services, LLC

945-454-1192-105 dtrafton@(w)+actkcs.com 845-430-1563