

**DEPARTMENT OF GENERAL SERVICES, PURCHASING DIVISION**

Dr. Robert L. Yeager Health Center  
50 Sanatorium Rd, Building A  
Pomona, New York 10970  
Phone: (845) 364-3820 Fax: (845) 364-3809  
Email: purchasing@co.rockland.ny.us

**Paul Brennan, FNIGP, NIGP-CPP, CPPO**  
*Director of Purchasing*

## **ADDENDUM # 5**

### **RFB #: RFB-RC-SWR-2022-06** **Union Hill and Tallman Pump Station Upgrade Project**

The information in this addendum supersedes any contradictory information set forth in the contract documents. Acknowledge receipt of this addendum in the space provided on the signature page of the bid proposal. Failure to do so, may subject the bidder to disqualification. This addendum forms a part of the contract documents.

This addendum has been issued to include the Requirements and Procedure for the above mentioned solicitation.

**Please note the following requirements are incorporated into the specifications and terms and conditions of this solicitation:**

“Each bidder on a public work contract, where the preparation of separate specifications is not required, must submit with its bid a separate sealed list that names each subcontractor that the bidder will use to perform work on the contract, and the agreed-upon amount to be paid to each, for: (a) plumbing and gas fitting, (b) steam heating, hot water heating, ventilating and air conditioning apparatus and (c) electric wiring and standard illuminating fixtures”.

**The following procedure will be followed at the bid opening for this solicitation.**

After the low bid is announced, the sealed list of subcontractors submitted with such low bid shall be opened and the names of such subcontractors shall be announced, and thereafter any change of subcontractor or agreed-upon amount to be paid to each shall require the approval of the public owner, upon a showing presented to the public owner of legitimate construction need for such change, which shall be open to public inspection. Legitimate construction need shall include, but not be limited to, a change in project specifications, a change in construction material costs, a change to subcontractor status as determined pursuant to paragraph (e) of subdivision two of section two hundred twenty-two of the labor law, or the subcontractor has become otherwise unwilling, unable or unavailable to perform the subcontract.

The sealed lists of subcontractors submitted by all other bidders shall be returned to them unopened after the contract has been awarded.

**SIGNED:**

*Paul J. Brennan*

**PAUL J. BRENNAN, FNIGP, NIGP-CPP, CPPO**  
**DIRECTOR OF PURCHASING**  
ADDENDUM