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Examine the drawings for related contracts to ascertain the relationship of the

Work to the related contracts.
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ADVERTISEMENT FOR BIDS

Sealed bids for Project Nos. 47430-H, and 47430-E, comprising separate contracts for HVAC Work, and Electrical Work, Replace Building Chillers, Building 144, Cook Chill
Production Center, 145 Old Orangeburg Road, Orangeburg (Rockland County), NY, will be received by the Office of General Services (OGS), Design & Construction Group
(D&C), Division of Contract Management, 35th Fl., Coming Tower, Empire State Plaza, Albany, NY 12242, on behalf of the Office of Mental Health, until 2:00p.m. on
Wednesday, January 24, 2024, when they will be publicly opened and read. Each bid must be prepared and submitted in accordance with the Instructions toBidders and must
be accompanied by a bid security (i.e. certified check, bank check, or bid bond in the amount of $49,000 for H, and $23,900 for E).

All successful bidders will be required to furnish a Performance Bond and a Labor and Material Bond pursuant to Sections 136 and 137 of the State Finance Law, each for
100% of the amount of the Contract estimated to be between $1,000,000 and $2,000,000 for H, and between $250,000 and $500,000 for E.

Pursuant to State Finance Law §§139-j and 139-k, this solicitation includes and imposes certain restrictions on communications between OGS D&C and a bidder during
the procurement process. A bidder is restricted from making contacts from the earliest posting on the OGS website, in a newspaper of general circulation, or in the
Contract Reporter, of written notice, advertisement or solicitation of offers, through final award and approval of the contract by OGS D&C and the Office of the State
Comptroller ("Restricted Period") to other than designated staff, unless it is a contact that is included among certain statutory exceptions set forth in State Finance Law
§139-j(3)(a). Designated staff are Jessica Cook, Jessica Hoffman, and Pierre Alric in the Division of Contract Management, telephone (518) 474-0203, fax (518) 473-
7862. OGS D&C employees are also required to obtain certain information when contacted during the restricted period and to make a determination of the responsibility
of the bidder pursuant to these two statutes. Certain findings of non -responsibility can result in rejection for contract award and in the event of two findings within a four-
year period, the bidder is debarred from obtaining governmental Procurement Contracts. Bidders responding to this Advertisement must familiarize themselves with the
State Finance Law requirements and will be expected to affirm that they understand and agree to comply on the bid form. Further information about these requirements
can be found within the project manual or at: https://ogs.ny.gov/ACPL/

Pursuant to Public Buildings Law § 8(6), effective January 11, 2020, for any projects where the project design commenced on or after January 1, 2020 and for any contracts
over $5,000 for the work of construction, reconstruction, alteration, repair, or improvement of any State building, a responsible and reliable NYS-certified Minority or
Women -Owned Business Enterprise that submits a bid within ten percent of the lowest bid will be deemed the apparent low bidder provided that the bid is $1,400,000 or
less, as adjusted annually for inflation beginning January 1, 2020. If more than one responsible and reliable MWBE firm meets these requirements, the MWBE firmwith
the lowest bid will be deemed the apparent low bidder.

Project commenced design before January 1, 2020. Not subject to provision.
XX Project commenced design on or after January 1, 2020. Subject to provision.

The substantial completion date for this project is 573 days after the Agreement is approved by the Comptroller.

The only time prospective bidders will be allowed to visit the job site to take field measurements and examine existing conditions of the project area will be at 11:00 a.m. on
January 12, 2024, Cook Chill Production Center, Main Lobby, 145 Old Orangeburg Road, Orangeburg, NY. Prospective bidders are urged, but not mandated, to visit the site
at this time. Prospective bidders or their representatives attending the pre -bid site visit will not be admitted on facility grounds without proper photo identification. Note that
parking restrictions and security provisions will apply, and all vehicles will be subject to search. Refer to Document 002218 for any additional requirements for attendanceat
the pre -bid site visit.

Phone the office of Alicia Bialy, (845-365-0730) a minimum of 48 hours in advance of the date to provide the names of those who willattend the pre -bid site visit. Only
contractors that schedule a visit at least 48 hours in advance will be allowed to participate in the pre -bid site visit.

Pursuant to New York State Executive Law Article 15-A and the rules and regulations promulgated thereunder, OGS is required to promote opportunities for the maximum
feasible participation of New York State -certified Minority and Women -owned Business Enterprises ("MWBEs") and the employment of minority group members and women
in the performance of OGS contracts. All bidders are expected to cooperate in implementing this policy. OGS hereby establishes an overall goal of 30% forMWBE participation,
15% for Minority -Owned Business Enterprises ("MBE") participation and 15% for Women -Owned Business Enterprises ("WBE") participation (based on the cun-ent
availability of qualified MBEs and WBEs) for the HVAC Trade, and an overall goal of 10% for MWBE participation, 5% for Minority -Owned Business Enterprises ("MBE")
participation and 5% for Women -Owned Business Enterprises ("WBE") participation (based on the current availability of qualified MBEs and WBEs) for the Electrical Trade.
The total contract goal can be obtained by utilizing any combination of MBE and /or WBE participation for subcontracting and supplies acquired under this Contract Trades
with 0% goals are encouraged to make "good faith efforts" to promote and assist in the participation of MWBEs on the Contract for the provisionof services and materials.

Article 3 of the Veteran's Services Law provides for more meaningful participation in public procurement by certified Service -Disabled Veteran -Owned Businesses
("SDVOBs"). Bidders are expected to consider SDVOBs in the fulfillment of the requirements of the Contract. Such participation may be as subcontractors or suppliers,
as protégés, or in other partnering or supporting roles. OGS hereby establishes overall goals for SDVOBs' participation under this contract as follows: 3% for the E trade
contractor, and 3% for the H trade contractor, based on the current availability of qualified SDVOBs. Trades with 0% goals are encouraged to make "good faith efforts"
to promote and assist in the participation of SDVOBs on the Contract for the provision of services and materials.

The Office of General Services reserves the right to reject any or all bids.

The Bidding and Contract Documents for this Project are available for viewing, downloading, and Electronic Bidding from OGS Design & Construction's Electronic
Bidding service, Bid Express.

Registration along with viewing, downloading, and electronic bidding can be accessed at the following link: http://www.bidexpress.com

For questions about downloading of bid documents, please send an e-mail to support(kbidexpress.com, or call the Bid Express toll -free number at (888) 352-2439.

For all other questions, please send an email to DCPlans(kogs.ny.gov, or call (518) 474-0203.

For additional information on this project, please use the link below and then click on the project number:

https://online.ogs.ny.govkInc/contractorConsultant/esb/ESBPlansAvailableIndex.asp.

OGS Design & Construction Group

END OF INFORMATION
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DOCUMENT 002113

INSTRUCTIONS TO BIDDERS

1. EXAMINATION OF DOCUMENTS

1.1. Carefully examine and be familiar with the Bidding and Contract Documents.

1.2. Examine information concerning subsurface or other latent physical conditions. It is presented in good faith but is
not intended as a substitute for personal investigation, interpretations, or judgment of the Contractor.

2. VISIT TO THE SITE

2.1. For projects that include Document 002218, visit the Site of the Work prior to submitting your bid. Refer to the
Advertisement for Bids for any special instructions.

2.2. Become familiar with restrictions and regulations established by the facility. Existing restrictions and regulations
will not be considered as grounds for any additional cost over the Contract sum.

2.3. Assume the risk of encountering any subsurface or other latent physical condition that can be reasonably anticipated
on the basis of documentary information provided by the State and from inspection and examination of the Site.

2.4. Interpretations of contract documents by facility personnel are not binding

3. DESIGNATED, PERMISSIBLE, IMPERMISSIBLE CONTACTS AND QUESTIONS

3.1. The designated contacts during the restricted period for this procurement will be:

Jessica Cook, Manager, Contract Awards Unit, telephone - (518) 474-0203, fax - (518) 473-7862

Jessica Hoffman, Assistant Director, Contract Management, telephone - (518) 474-0203

Pierre Alric, Director, Contract Management, telephone - (518) 474-0201

3.2. State Finance Law §139-j recognizes a series of permissible contacts that can go to other than the designated
contacts, as follows:

3.2.1. The submission of written proposals in response to a request for proposals, invitation for bids or any other
method for soliciting a response from offerers intending to result in a procurement contract.

3.2.2. The submission of written questions to a designated contact set forth in a request for proposals, or invitation
for bids, or any other method for soliciting a response from offerers intending to result in a procurement
contract, when all written questions and responses are to be disseminated to all offerers who have expressed
an interest in the request for proposals, or invitation for bids, or any other method for soliciting a response
from offerers intending to result in a procurement contract.

3.2.3. Participation in a conference provided for in a request for proposals, invitation for bids, or any other method
for soliciting a response from offerers intending to result in the procurement contract.

3.2.4. Complaints by an offerer regarding the failure of the person or persons designated by the procuring
governmental entity pursuant to this section to respond in a timely manner to authorized offerer contacts
made in writing to the office of general counsel of the procuring governmental entity, provided that any
such written complaints shall become a part of the procurement record.

3.2.5. Offerers who have been tentatively awarded a contract and are engaged in communication with a
governmental entity solely for the purpose of negotiating the terms of the procurement contract after being
notified of tentative award.

3.2.6. Contacts between designated governmental staff of the procuring governmental entity and an offerer to
request the review of a procurement contract award.
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3.2.7. Contacts by offerers in protests, appeals or other review proceedings (including the apparent successful
bidder or proposer and his or her representatives) before the governmental entity conducting the
procurement seeking a final administrative determination, or in a subsequent judicial proceeding.

3.2.8. Complaints of alleged improper conduct in a governmental procurement to the attorney general, inspector
general, district attorney, or court of competent jurisdiction.

3.2.9. Written protests, appeals, or complaints to the New York State Office of the State Comptroller (OSC) during
the process of contract approval, where OSC's approval is required by law, and where such communications
and any response thereto are made in writing and shall be entered in the procurement record pursuant to
§163 of the State Finance Law.

3.2.10. Complaints of alleged improper conduct in a governmental procurement conducted by a municipal agency
or local legislative body to OSC's office.

3.2.11. Permissible Contacts are only with the procuring agency unless specifically excepted.

3.3. Impermissible contacts include those that a reasonable person would infer are intended to influence a governmental
procurement and occur during the restricted period of a governmental procurement between the offerer and any
member, officer or employee of any governmental entity; provided, however, that nothing in this section shall be
deemed to prohibit an offerer from communicating with a member of the state legislature or legislative staff about
a governmental procurement. Contacting a person or entity other than the designated contact person during the
restricted period, when such contact does not fall within one of the exemptions, is also an impermissible contact.

Direct all questions regarding the intent or meaning of the drawings or specifications to the Office of General
Services (OGS) website at:

https ://online. ogs ny gov/dnc/contractorConsultant/esb/esbplansavailableindex. asp

From this web page, first click on the project number link, then on the Review/Submit Bid Questions link, and
then submit the question for the appropriate trade. All responses to appropriate pre -bid inquiries will be
communicated via the OGS website. Those inquiries resulting in clarification and or changes to the bid documents
will be communicated by Addenda to all persons who have obtained drawings and specifications.

3.4. Pre -bid inquiries answered by means other than Addenda will not be binding.

4. PREPARATION OF BIDS

4.1. For electronic bids: Prepare and submit bid using OGS Design & Construction's Electronic Bidding service, Bid
Express®. Registration along with viewing, downloading, and electronic bidding can be accessed at the following
website: http ://www .bidexpress. com.

4.1.1. Prepare each bid on the official form furnished by the State within the Bid Express® website. Fill in all
blank spaces. An incomplete entry may disqualify the bid in its entirety. No post bid meetings will be
afforded to any bidder to explain or clarify an incomplete bid or entry omission(s).

4.1.2. Bidders must be registered with Bid Express® in advance. Bidders not previously registered with Bid
Express® must complete a one-time registration for a user account. There is no cost to register, to
view/download bid documents, or to submit a bid. Vendors can select Tay per solicitation (non-member)'
when registering.

4.1.3. Bid Security is required in accordance with the BID SECURITY INFORMATION section within this
document. Bidders must be registered with a Bid Express® approved bonding service in advance. Bidders
not already registered must register with a Bid Express® approved bonding service, and shall refer to the
instructions contained in the BID SECURITY INFORMATION section within this document.

4.1.4. Bidders must establish an Infotech® Digital ID in advance. The Infotech® Digital ID application process
may take up to seven business days to complete. Refer to http://www.bidexpress.com for guidance on the
application for and installation of Digital IDs. The Digital ID is an electronic tool that allows users to
digitally sign bids, contracts, and forms. Digital IDs are used as part of a secure method of maintaining
confidentiality and identity verification within the Bid Express® service.
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4.2. For paper bids: Prepare each bid on the official form furnished by the State.

4.2.1. Make no erasures, cross -outs, whiteouts, write-overs, obliterations, or changes of any kind in the Bid Form
phraseology, in the entry of unit prices, or anywhere on the Bid Form.

4.2.2. Fill in all blank spaces legibly. An illegible entry may disqualify the bid in its entirety. If a mistake is made,
use a new Bid Form. No post bid meetings will be afforded to any bidder to explain or clarify illegible or
changed entries.

4.2.3. Sign the Bid Form in the space provided. An officer or a principal of a corporation or a partnership signing
for the bidder shall print or type the legal name of the person, partnership, or corporation on the line provided
and place his/her signature after "SIGN BID HERE". The same procedure shall apply to the bid of joint
venture by two or more firms, except that the signature and title of an officer or a principal of each member
firm of the joint venture shall be required. All signatures must be original. Mechanically reproduced
signatures, stamps, or copies are not acceptable. Submitted Bid Forms that do not conform to these
requirements will be disqualified.

4.3. For paper or electronic bids, if the Project Manual contains Section 012300 - Alternates, indicate the amounts to
be added to or deducted from the base bid in the spaces provided on the Bid Form. If the Work is to be performed
at no change in cost, indicate "0". Any bid which fails to indicate an amount for each alternate will be held to be
informal and may be rejected.

4.4. For paper or electronic bids, note in the space designated on the Bid Form, each Addenda by numbers, which have
been issued.

4.4.1. For paper bids: If no Addenda have been issued, insert the word "NONE" in the space designated on the
Bid Form.

4.5. All bidders must complete a form DCA-3 - Offerer Disclosure of Prior Non -Responsibility Determinations and
submit it with their Bid.

4.5.1. For electronic bids: Complete and submit form DCA-3 within the Bid Express® website. Fill in all blank
spaces.

4.5.2. For paper bids: Complete paper form DCA-3 and include it with the Bid Form. Fill in all blank spaces.

4.6. All bids, regardless of dollar value, must include the cost of Labor and Material and Performance Bonds.

5. BID SECURITY INFORMATION

5.1. Bid security is required as a guarantee that the bidder will enter into the Contract and furnish a satisfactory
Performance Bond and Labor and Material Bond within the time specified on the Bid Form. Submit bid security in
the amount indicated in the Advertisement for Bids in one of the following forms:

5.1.1. Certified check or bank check drawn upon a legally incorporated bank or trust company (payable to the
Office of General Services).

5.1.2. Bid Bond on OGS Form 004313 to be issued by a Surety licensed in the State of New York.

5.1.2.1. For electronic bids: Electronic bid bond furnished by a Bid Express® approved bonding service is
required for an Electronic Bid. Vendors must be registered with a Bid Express® approved bonding
service. Refer to http://www.bidexpress.com for guidance and registration information. Vendors
not already registered must complete a one-time registration with a Bid Express® approved bonding
service. At the time of this publication, the Bid Express® approved bonding services are Tinubu at
htips://www.tinubu.com, or Surety2000 at https://surety2000.com. Allow sufficient time for
account registration and bond processing prior to the bid due date noted in the Advertisement for
Bids.

5.1.2.2. For paper bids: Sign the bid bond in the space provided. An officer or a principal of a corporation
or a partnership signing for the bidder shall print or type the legal name of the person, partnership,
or corporation on the line provided and place his/her signature above "Principal". The same
procedure shall apply to the bid security of a joint venture by two or more firms, except that the
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signature and title of an officer or a principal of each member firm of the joint venture shall be
required. The same procedure shall apply to the signature for the Attorney -in -Fact. All signatures
must be original. Electronic, mechanically -reproduced or stamped signatures, or copies, are not
acceptable for either signature. Submitted Bid Security that does not conform to these requirements
will be disqualified

5.2. Upon submission of a certified check or bank check, the bid security of the successful bidder will be returned (check
issued by OSC) pending acceptance of the required bonds and the execution of Contract. The second low bidder's
bid security will be returned after the successful bidder executes the Contract or with the submission of an approved
Substitute Bid Bond on the Design and Construction form. The bid security of all other bidders with a bid security
in the form of checks will be returned as soon as possible after the apparent low bidder has been determined.

5.3. Bid Bonds submitted as bid security will not be automatically returned to the bidder. Firms requesting to have
bonds returned may do so in writing provided they are not the first or second low bidder prior to award. Only those
requests made in writing, directed to the Contract Awards Unit, shall be considered for return.

6. SUBMISSION OF BID

6.1. Do not submit both electronic and paper bids. If both an electronic bid from Bid Express® and a paper bid are
received from the same contractor, the electronic bid from Bid Express® will prevail, and the paper bid(s) will be
disqualified.

6.2. Submit Bid Form, Bid Security and Form DCA-3 - Offerer Disclosure of Prior Non -Responsibility
Determinations.

6.2.1. For electronic bids: Complete and submit within Bid Express®.

6.2.1.1. Within Bid Express®, select the procurement from the 'Solicitations' tab and click 'Select For
Bidding'. Fill in all blank spaces.

6.2.1.2. In accordance with the BID SECURITY INFORMATION section contained within this document,
coordinate with a Surety Agent to obtain a Bond ID from one of the Bid Express® approved bonding
services. Refer to the instructions in the BID SECURITY INFORMATION section of this document.
Complete the Bid Bond information section within Bid Express® and click 'Verify Bid Bond'.
Failure to submit a valid Bond ID from an approved electronic bonding service for a bond of the
specified value may result in automatic bid disqualification.

6.2.1.3. Click 'Check Bid' and resolve any errors. Click 'Submit Bid'. Sign the electronic bid form using a
Bid Express® approved digital ID by clicking 'Submit Bid'.

6.2.2. For paper bids: Provide bid in a sealed envelope addressed to:

NYS Office of General Services - Design & Construction Group, Division of Contract
Management, Contract Awards Unit, 35th Floor, Corning Tower, Albany, NY 12242

Exterior of sealed envelope shall include the words "SEALED BID ENCLOSED", Project Number and
Trade Designation of Bid, Bid Due Date, Company Name, Address and Federal ID Number.

6.2.3. Telephone, email, fax, or electronic bids other than electronic bids submitted within Bid Express® will not
be accepted.

6.3. All bids must be received before the time specified, and at the place designated for the receipt of bids.

6.4. Late Bids:

6.4.1. Electronic bids cannot be accepted after the due date and time.

6.4.2. Paper bids received after the due date and time will be returned unopened with notification of the reason for
its refusal.

6.4.3. A late paper bid will be considered if: (1) its arrival at the place designated after the time specified can be
shown by documentary or other proofs to be due to mishandling by OGS and (2) that absent such
mishandling, the bid would have arrived timely. Delays in the mail or any other means of transmittal,
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including couriers or agents of the State, other than employees of OGS will not suffice to excuse late arrival
of the bid.

7. MODIFICATION OF BID

7.1. Bid Modifications By Amendment:

7.1.1. For Modification to Electronic Bids: Electronic bids may be modified on Bid Express® up to the deadline
for receipt of bids. To modify your bid, access your bid in Bid Express®, modify applicable component(s),
select Submit Bid to update the bid. Refer to the Submission Status to confirm the Last Submitted date and
time. Only the submitted bid will be considered.

7.1.2. For Modification to Paper Bids: Modifications by amendment will only be considered on condition that
the amendment arrives before the time specified and at the place designated for receipt of bids, and

7.1.2.1. The amendment is in writing and executed by a principal of the bidder firm, and

7.1.2.2. The bid, as amended, conforms in all respects with the Contract Documents. Bidders may mail or
fax their bid modifications. Fax bid modifications to (518) 473-7862. Bidders may use a bid
modification to acknowledge addenda and/or change the bid amount. Bid modifications received by
fax must be on company letterhead and signed by a principal of the bidder firm. DO NOT use the
OGS Bid Form to submit bid modifications by fax. Indicate any amounts to be added to or deducted
from any part of the bid amount with the words "ADD" or "DEDUCT" next to the amount. The only
amounts listed on a faxed bid modification should be the amounts to be added or deducted. DO NOT
expose the new bid amount on the faxed bid modification. If the bid amount is shown on the faxed
bid modification, or otherwise exposed at any time before the bid opening, the bid will be
disqualified.

8. WITHDRAWAL OF BID

8.1. A bid may be withdrawn at any time prior to the time specified for receipt of bids.

8.1.1. For electronic bids, bidders can withdraw their bids on Bid Express® up to the time specified for receipt of
bids.

8.1.2. For paper bids, should a bidder decide to withdraw its bid before the bid opening, the request must be prepared
on company letterhead, signed by a principal of the bidder firm, and faxed to (518) 473-7862, or hand -
delivered or mailed to the Contract Awards Unit at the place designated for receipt of bids. OGS will e-mail
an acknowledgment of the withdrawal request that includes an indication that the unopened bid will be
returned. Should the withdrawal request be in error, the bidder must call the Contract Awards Unit at (518)
474-0203 immediately. The unopened bid will be returned by mail to the bidder.

8.2. Not more than 7 calendar days after the bid opening or a scheduled pre -award meeting, whichever comes later, a low
bidder may request the withdrawal of its bid based on a mistake. The request must be submitted via certified or
registered mail to the address in Paragraph 6.1.1 of these Instructions to Bidders. The Contracting Officer may
conduct or have conducted on his/her behalf a fact-finding proceeding to develop information concerning the request
for withdrawal. A request for withdrawal of a bid made after the specified number of days allowed shall result in
forfeiture of the bid security.

8.3. Following a timely request for withdrawal of a bid, the bid security will be returned if the bidder establishes by credible
evidence, including original documents when requested, the following:

8.3.1. An error, clerical as opposed to judgmental in nature and verifiable by written evidence, occurred in the
computation of the bid,

8.3.2. The error constitutes either an unintentional and substantial computational error or an unintentional omission
of a substantial quantity of labor and/or material from the final bid computation,

8.3.3. The absence of gross negligence in the preparation of the bid. For the purposes of this subparagraph, gross
negligence may include,

i) the apparent failure of a bidder to account for two or more categories (divisions) of work,
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ii) the use of multiple erroneous quotations from subcontractors or suppliers,

iii) submission to the Contracting Officer of a bid withdrawal request within the preceding six (6) months.

8.4. If the bidder fails to meet its burden of proof, the request to withdraw without penalty shall be denied and its bid security
will be forfeited and become the property of the State. The decision of the Contracting Officer shall be final and
conclusive.

8.5. Once a request to withdraw is made, the bidder is ineligible for award. The Contracting Officer shall continue to
progress the award process considering only the remaining bids.

9. DISQUALIFICATION

9.1. Any bid which fails to conform to the requirements of the Bidding and Contract Documents may be rejected.

9.2. The Commissioner may waive any informality or afford the bidder an opportunity to remedy any deficiency resulting
from a minor informality or irregularity.

9.3. The State reserves the right to disqualify bidders, before or after bid opening, upon evidence of collusion with third
parties or other illegal practices upon the part of the bidder.

9.4. Bidders may review the list of common Bid Informalities and Bid Disqualifications at:

https://online.ogs.ny.gov/dnc/contractorConsultant/esb/informalitylist.asp

10. GOVERNING LAWS AND REGULATIONS ADMINISTERED BY OTHER DEPARTMENTS

10.1. Taxes: All taxes pertaining to the Work must be paid. Address inquiries regarding taxes to the Tax Collecting
Agency. For information regarding sales and use taxes contact the Sales Tax Bureau, Department of Taxation and
Finance.

10.2. While all applicable laws, rules and regulations of the State of New York are incorporated by reference in this
Contract, take special note of the provisions of the Labor Law and Industrial Code Rule 23 relative to the safety of
workers and of persons lawfully occupying or using the premises. Address inquiries regarding labor law provisions
to the New York State Department of Labor.

10.3. Anti -Discrimination Clause: Discrimination against any employee or applicant for employment because of race,
creed, color, national origin, sex, age, disability, or marital status is prohibited.

11. OPENING OF BIDS

Bids will be opened as announced in the Advertisement for Bids.

12. DETERMINATION OF CONTRACTOR'S RESPONSIBILITY

12.1. The State Public Buildings Law requires that contracts for public work in the State of New York be awarded to the
lowest responsible and reliable bidders as will best promote the public interest.

12.2. Each apparent low bidder, and each proposed subcontractor (for subcontract work of $100,000 or more) will be
required to submit form CCA-2 - New York State Vendor Responsibility Questionnaire For Profit Construction
prior to contract award or subcontractor approval. OGS reserves the right to request CCA-2 forms from proposed
subcontractors for work of less than $100,000 if it is determined to be in the best interest of the State. Submission
of these forms will assist the State in determining the responsibility and reliability of the vendor.

OGS recommends that vendors file the required CCA-2 form online via the New York State VendRep System. Use
of this system requires that the vendor have a New York State Vendor Identification Number (Vendor ID). Please
note that the Vendor ID is not the Taxpayer ID number.

If bidders do not already have a Vendor ID, they are encouraged to obtain one in advance of the bid opening.

To obtain a Vendor ID, contact the OSC Help Desk at 866-370-4672 or 518-408-4672, or by e-mail at
ITServiceDesk(ii,osc.state.ny.us.
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To enroll in and use the VendRep System, see the VendRep System page at:

http://www.osc. state. ny .usivendrep/info vrsy stem. htm

If you already have a User ID and password, go directly to the VendRep System online at:

https://www.osc.state.ny.us/state-vendors/vendrep/file-your-vendor-responsibility-questionnaire For direct VendRep
System user assistance, contact the OSC Help Desk; the help desk phone numbers and e-mail address are shown
above.

Vendors opting to file a paper questionnaire can obtain the appropriate questionnaire from the VendRep website at
http://www.osc.state.ny.us/vendrep/forms vendor.htm or may telephone the OSC Help Desk.

12.3. After the bids are opened, the apparent low bidder shall complete and file the CCA-2 within 5 days. Vendors using
the online system may certify (or recertify) and file the CCA-2 electronically via the VendRep System
haps ://www .osc. state. ny .us/state -vendors/vendrep/file-y our -vendor -responsibility -questionnaire

12.4. It is recommended that all bidders become familiar in advance with all of the requirements of the CCA-2. As
mentioned in 12.2, bidders who do not have a Vendor ID are encouraged to obtain one in advance of the bid opening.

12.5. All bidders must submit a completed form DCA-3 - Offerer Disclosure of Prior Non -Responsibility
Determinations along with their Bid Form.

12.6. The determination of responsibility will include a review to ensure the Contractor has not knowingly and willfully
violated the provisions of the Procurement Lobby Law or New York State Finance Law §139-j and §139-k.

12.7. New York State Finance Law §139-k (2) obligates a Governmental Entity to obtain specific information regarding
prior non -responsibility determinations. This information must be collected in addition to the information that is
separately obtained pursuant to State Finance Law §163(9). In accordance with State Finance Law §139-k, a
Contractor must be asked to disclose whether there has been a finding of non -responsibility made within the previous
four (4) years by any Governmental Entity due to: (a) a violation of State Finance Law §139-j or (b) the intentional
provision of false or incomplete information to a Governmental Entity.

12.8. As part of its responsibility determination, State Finance Law §139-k(3) mandates consideration of whether a
Contractor fails to timely disclose accurate or complete information regarding the above non -responsibility
determination In accordance with law, no procurement contract shall be awarded to any Contractor that fails to
timely disclose accurate or complete information under this section, unless a finding is made that the award of the
Procurement Contract to the Offerer is necessary to protect public property or public health safety, and that the
Offerer is the only source capable of supplying the required Article of Procurement within the necessary time frame.

13. AWARD OF CONTRACT

13.1. The Contract may be awarded to the lowest responsible and reliable bidder as will best promote the public interest.

13.2. If alternates are included in the bidding documents, the State reserves the right to accept or reject any or all alternates.
The State shall determine the lowest bid by adding to or deducting, from the Base Bid Amount of the bidders, the
additive or deductive alternates, if any, that the State elects to accept after the opening of the bids. Alternates will
be accepted in the order they are set forth in the contract documents.

13.3. The State reserves the right to reject any or all bids, and advertise for new bids, if in its opinion the best interest of
the State will thereby be promoted. In the event that all bids are rejected, each bidder will be so notified.

13.4. A bidder may withdraw its bid if no award is made within forty-five (45) days after the receipt of bids. A written
notice must be submitted via certified or registered mail to the address in Paragraph 6.1.1 of these Instructions to
Bidders prior to approval of the contract by OSC. The notice must clearly state that the withdrawal is based on the
fact that the contract was not awarded within 45 days after the receipt of bids.

13.5. Pursuant to Public Buildings Law § 8(6), effective January 11, 2020, for any projects where the project design
commenced on or after January 1, 2020 and for any contracts over $5,000 for the work of construction,
reconstruction, alteration, repair, or improvement of any State building, a responsible and reliable NYS-certified
Minority or Women -Owned Business Enterprise ("MWBE") that submits a bid within ten percent of the lowest bid
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will be deemed the apparent low bidder provided that the MWBE bid is $1,400,000 or less, as adjusted annually for
inflation beginning January 1, 2020. If more than one responsible or reliable NYS-certified MWBE firm meets
these requirements, the MWBE firm with the lowest bid will be deemed the apparent low bidder. Refer to the
Advertisement for Bids for applicability of projects subject to this criteria.

14. MINORITY- AND WOMEN -OWNED BUSINESS ENTERPRISES

14.1. Pursuant to New York State Executive Law Article 15-A and the rules and regulations promulgated thereunder, OGS
is required to promote opportunities for the maximum feasible participation of NYS-certified Minority- and Women -
owned Business Enterprises and the employment of minority group members and women in the performance of OGS
contracts.

14.2. Information on the availability of subcontractors and suppliers for this project may be accessed by first using the
following website link:

https://online.ogs.ny.gov/dnc/contractorConsultant/esb/esbplansavailableindex.asp

From this web page, first click on the project number link, then on Interested Subcontractors and Suppliers, and
follow the prompts. A list of all interested vendors will be provided with their contact information, MWBE and
SDVOB status', and construction specialties.

14.3. Other information on MWBEs, including a directory of MWBE's, is available from:

NYS Empire State Development
Minority and Women's Business Development Division
30 South Pearl Street
Albany, NY 12245
Telephone: (518) 292-5252
Website: https://esd.ny.gov/doing-business-ny/mwbe

15. SURETY BOND

If required, the Contractor shall furnish Performance and Payment Bonds in an amount equal to one hundred percent
(100%) of the total Contract price as security for the faithful performance of this Contract, and for the payment of all
persons performing labor or furnishing materials in connection with this contract. These bonds are to be executed on the
State Comptroller's form and the surety company must be licensed in the State of New York, have a Best Rating of A- or
better and appear on the most recent published Department of the Treasury's Listing of Approved Sureties (Department
Circular 5 7 0) at the time of filing the bonds.

16. VENDOR PROTEST POLICY

It is the policy of OGS to provide all vendors, prospective bidders, bidders, suppliers and contractors with an
opportunity to resolve complaints or inquiries related to bid solicitations, contract awards, or other associated contract
award actions. OGS encourages vendors to seek resolution of complaints related to bid solicitations, contract awards, or
other associated actions through consultation with the agency designated contact(s). All such complaints will be given
impartial and timely consideration. Vendors may also file formal written protests. A copy of the Design and Construction
Vendor Protest Policy and Procedures may be obtained by contacting the designated contact or by visiting the OGS website
at:

https://ogs.ny .gov/design-construction/vendor-protest-policy -procedures

17. POLICY ON TIED BIDS

A tie -bid is defined as an instance where bids are received from two or more bidders who are the apparent low
responsive and reliable bidders with identical offers, or who are MWBEs with identical offers with bids of $1,400,000 or
less and whose bids are within ten percent of the lowest bid. A tie -bid does not exist when an apparent low bidder has an
identical offer to an MWBE, as the MWBE is deemed the apparent low bidder pursuant to Public Buildings Law § 8(6). It
is the policy of OGS to settle the outcome of tie -bids by either drawing a name from a hat or flipping a coin within24 hours
of the bid opening. All affected firms will be notified of the tie and the time and place of the resolution of the tie, and shall
be invited to witness the outcome. Attendance is not mandatory. The drawing/flip will be held at OGS, Contract Awards
Unit, 35th Floor, Corning Tower, Albany, New York. Two impartial witnesses will be provided and shall be
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present. All attendees will acknowledge the results of the tie -breaker on the bid tabulation sheet. All firms affected by the
tied bids will be notified of the results. The results pursuant to this provision shall be considered final.

18. WORKERS' COMPENSATION INSURANCE AND DISABILITY BENEFITS REQUIREMENTS

Workers' Compensation Law (WCL) §57 & §220 requires the heads of all municipal and state entities to ensure that
businesses applying for permits, licenses or contracts provide proof that they have appropriate workers' compensation and
disability benefits insurance coverage. These requirements apply to both original contracts and renewals, whether the
governmental agency is having the work done or is simply issuing the permit, license or contract. Failure to provide proof of
such coverage or a legal exemption will result in a rejection of the vendor's bid or renewal.

18.1. Proof of Compliance with Workers' Compensation Coverage Requirements: In order to provide proof of compliance
with the requirements of the Workers' Compensation Law pertaining to workers' compensation coverage, a contractor
shall: (1) obtain such coverage from an insurance carrier; or (2) be a Workers' Compensation Board -approved self -
insured employer or participate in an authorized self-insurance plan; or (3) be legally exempt from obtaining Workers'
Compensation insurance coverage.

An ACORD 25 form is NOT acceptable as proof of workers' compensation coverage.

A Contractor seeking to enter into a contract with the State of New York MUST provide ONE of the following
forms to OGS upon request, prior to award:

18.1.1. CE -200, Certificate of Attestation of Exemption from NYS Workers' Compensation and/or Disability
Benefits Coverage, which is available on the Workers' Compensation Board's website, www.wcb.ny.gov,
under the heading "Forms"; OR

18.1.2. C-105.2 - Certificate of Workers' Compensation Insurance (the contractor's insurance carrier will send
this form to OGS upon request); contractors insured through the New York State Insurance Fund should use
their version of the form, the U-26.3; OR

18.1.3. SI-12 - Certificate of Workers Compensation Self -Insurance (the contractor should call the Workers'
Compensation Board's Self -Insurance Office at 518 402-0247), OR GSI-105.2 - Certificate of
Participation in Workers' Compensation Group Self -Insurance (the contractor's Group Self -Insurance
Administrator will send this form to OGS upon request).

18.2. Proof of Compliance with Disability Benefits Coverage Requirements: In order to provide proof of compliance
with the requirements of the Workers' Compensation Law pertaining to disability benefits, a contractor shall: (1)
obtain such coverage from an insurance carrier; or (2) be a Board -approved self -insured employer; or (3) be legally
exempt from obtaining disability benefits coverage.

An ACORD 25 form is NOT acceptable as proof of disability benefits coverage.

A Contractor seeking to enter into a contract with the State of New York MUST provide ONE of the following
forms to OGS upon request, prior to award:

18.2.1. CE -200 - Certificate of Attestation of Exemption from NYS Workers' Compensation and/or Disability
Benefits Coverage, which is available on the Workers' Compensation Board's website, www.wcb.ny.gov,
under the heading "Forms"; OR

18.2.2. DB-120.1 - Certificate of Disability Benefits Insurance (the contractor's insurance agent, broker or carrier
will send this form to OGS upon request); OR

18.2.3. DB-155 - Certificate of Disability Benefits Self Insurance (the contractor should call the Workers'
Compensation Board's Self -Insurance Office at 518 402-0247).

18.3. All of the above -referenced forms, except the CE -200, SI-12 and DB-155, must show the following as the Entity
Requesting Proof of Coverage (entity being listed as the Certificate Holder):

NYS Office of General Services - Design & Construction Group
Division of Contract Management
35th Floor, Corning Tower, GNARESP
Albany, NY 12242
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19. ELECTRONIC CONTRACTOR PAYMENTS (ECP)

The ECP Program is initiated with an Electronic Contractor Payments (ECP) Certification Form that is forwarded to
the contractor with the project agreement and bond forms. This form must be completed, executed and returned with the
executed Contract agreement in order for the contractor to participate in the ECP program. The executed ECP Certification
Form will remain on file. Note that the certification will apply to this contract and to future ECP-eligible contracts.

19.1. Upon final approval of the contract, an e-mail will be sent to the contractor's designated e-mail address with a
hyperlink that will enable the firm to register, using a temporary password, on the OGS Design & Construction
Vendor Interface. The temporary password will be sent to the contractor in letter form that is mailed on the same
day.

19.2. The OGS Vendor Interface website will provide the ability to view contract information, submit the detailed
estimate and payments requests electronically, and communicate with OGS Design & Construction.

20. IRAN DIVESTMENT ACT

20.1 By submitting a bid in response to this solicitation or by assuming the responsibility of a Contract awarded
hereunder, bidder/Contractor (or any assignee) certifies that it is not on the "Entities Determined To Be Non -
Responsive bidders/Offerers Pursuant to The New York State Iran Divestment Act of 2012" list ("Prohibited
Entities List") posted on the OGS website at

http://www. ogs.ny.gov/about/regs/docs/ListofEntities.pdf

and further certifies that it will not utilize on such Contract any subcontractor that is identified on the Prohibited
Entities List. Additionally, bidder/Contractor is advised that should it seek to renew or extend a Contract awarded
in response to the solicitation, it must provide the same certification at the time the Contract is renewed or extended.

20.2 During the term of the Contract, should OGS receive information that a person (as defined in State Finance Law
§165-a) is in violation of the above -referenced certifications, OGS will review such information and offer the person
an opportunity to respond. If the person fails to demonstrate that it has ceased its engagement in the investment
activity which is in violation of the Act within 90 days after the determination of such violation, then OGS shall
take such action as may be appropriate and provided for by law, rule, or contract, including, but not limited to,
seeking compliance, recovering damages, or declaring the Contractor in default.

20.3 OGS reserves the right to reject any bid, request for assignment, renewal or extension for an entity that appears on
the Prohibited Entities List prior to the award, assignment, renewal or extension of a contract, and to pursue a
responsibility review with respect to any entity that is awarded a contract and appears on the Prohibited Entities list
after contract award.

21. NOT USED

END OF DOCUMENT
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DOCUMENT 002213

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS - MWBE-EEO

This Supplement modifies the Instructions to Bidders. Where any part of the Instructions to
Bidders is modified by this supplement, the unaltered provisions of that part shall remain in effect.

Add the following:

22. GOALS

22.1 To ensure meaningful participation in the Project of certified Minority- and Women -
Owned Business Enterprises ("MWBEs") under the Contract, the Commissioner of General
Services has established goals set forth in the Supplementary Conditions.

22.2 All bidders should note that important definitions and conditions relating to the foregoing
MWBE goals are contained in the Supplementary Conditions.

22.3 In order to assist the State in determining compliance with the goals set forth in the
Supplementary Conditions the apparent low bidder will be required to submit an MWBE Utilization
Plan via the New York State Contracting System (NYSCS) prior to Contract award or subcontractor
approval.

22.4 If unable to submit an MWBE Utilization Plan through the NYSCS, the apparent low
bidder must use Form BDC 328 to submit the plan. The BDC 328 form is available for download
at https://ogs.ny.gov/mwbe/forms and may be mechanically reproduced. Additional copies may be
obtained upon request from the address listed in Paragraph 23.2 below.

22.5 The apparent low bidder must submit the completed MWBE Utilization Plan within seven
(7) calendar days after the bids are opened. OGS will review the submitted MWBE Utilization
Plan and advise the bidder of OGS acceptance or issue a notice of deficiency within twenty (20)
days of receipt.

23. CERTIFICATION

23.1 All Minority- and Women -Owned Business Enterprises ("MBEs" or "WBEs") proposed
as contractors, subcontractors or suppliers must be certified by the NYS Empire State Development,
Division of Minority and Women's Business Development to be eligible for MBE or WBE credit
on this project.

23.2 UPON WRITTEN REQUEST, The New York State Office of General Services' Office of
Business Diversity (OBD) will provide a computer printout of certified MBEs and WBEs in
specific trades for a given geographical area of New York State.

This printout can be requested in writing as follows:

By e-mail to: DCMWBEManager!iogs.ny.gov

By fax to: (518) 486-2679
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By mail to:

NYS Office of General Services
Office of Business Diversity
29th Floor, Corning Tower, GNARESP
Albany, NY 12242

24. LIQUIDATED DAMAGES - MWBE PARTICIPATION

24.1 Refer to Article 27.8, Document 007307, Supplementary Conditions - MWBE-EEO, for
"Liquidated Damages - MWBE Participation".

END OF DOCUMENT
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DOCUMENT 002218

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS - PRE -BID SITE VISIT

This Supplement modifies the Instructions to Bidders. Where any part of the Instructions to
Bidders is modified by this supplement, the unaltered provisions of that part shall remain in
effect.

2. VISIT TO THE SITE

Change 2.1 to Read:

2.1 Prospective bidders will be allowed to visit the job site to take field measurements and
examine existing conditions of the project area only during the pre -bid site visit. Prospective
bidders are urged to visit the site at this time. Prospective bidders or their representatives
attending the pre -bid site visit will not be admitted on facility grounds without proper photo
identification. Parking restrictions and security provisions will apply and vehicles will be
subject to search. The date, time, location of the pre -bid site visit, and the phone number are
included in the Advertisement for Bids.

Phone a minimum of 48 hours in advance of the pre -bid site visit with the names of those who
will attend.

All participants shall comply with facility rules and regulations.

Participants will not be allowed to deviate from the group walk-thru and must stay with the group
for the duration of the visit. All participants will adhere to the direction given by the Director's
Representative at all times during the visit.

Individuals shall not attend the site visit if they are feeling ill.
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DOCUMENT 002219

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS - QUALIFICATIONS OF BIDDERS
AND MANDATORY PRE -AWARD SUBMITTAL REQUIREMENTS

This Supplement modifies the Instructions to Bidders. Where any part of the Instructions to
Bidders is modified by this supplement, the unaltered provisions of that part shall remain in effect.

Add the following Articles:

25. QUALIFICATIONS OF BIDDERS

25.1 The Contracting Officer or their representative will schedule a pre -award meeting to
consider the bid responsiveness of the bid submitted by the apparent low bidder within fourteen
(14) calendar days of the bid opening. Bidders will be notified of the time and place of the meeting.
On a case by case basis, the State will examine and evaluate the bid as responsive by considering
the contractors understanding of: the overall project scope, estimated cost, utilization of proposed
sub -contractors, expertise, workmanship and past performance in completing similar contracts.

25.2 The Contracting Officer or their respective representative will conduct an investigation to
determine the responsibility of any Bidder, including the ability of any Bidder to perform the Work.
Bidders shall furnish to the Officer all information and data requested, including complete financial
data, within the time and in the form and manner requested. The Contracting Officer reserves the
right to reject any bid if the evidence required by the Officer is not submitted as requested, or if the
evidence submitted by or the investigation of any Bidder fails to satisfy the Contracting Officer
that the Bidder is responsible, or is able and qualified to carry out the obligations of the Contract,
or to complete the Work as indicated in the Contract Documents, or able to reasonably perform the
Work for the Bid Amount.

25.3 The criteria contained in Executive Order No. 170.1 Uniform Guidelines for Determining
the Responsibility of Bidders will be applied in the evaluation of Bidders. Special criteria that will
be considered in establishing the responsibility of the Bidders shall include, but not be limited to
established experience in performing the Work required by the Contract Documents. Experience
will be viewed from comparable projects as well as experience and knowledge of construction by
the firm's personnel.

26. MANDATORY PRE -AWARD SUBMITTAL REQUIREMENTS

26.1 The apparent low bidder must submit the required pre -award submittal package outlined
below to the Regional Supervisor within seven (7) calendar days after the bids are opened.

Regional Supervisor Name: Prisca Brunson

Address: Nathan Kline Institute, 35 Third avenue, Orangeburg, NY 10962

Phone: 845-365-0730

Email: Region2preawardsubmittals !_iogs.ny.gov

Submissions must be emailed and must include the Project Number of this contract in the Subject
Line of the Pre -Award submission email (i.e. OGS PN 12345-C: Pre -Award Submission).

Pre -award Submittal Package:
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1. References and Experience:

a. List of all past contracts with OGS. Include OGS Project Number and date.

b. Provide three (3) references (Name, Title, and Phone Number) associated with
three (3) different projects (OGS, public, or private sector) of similar scope and
size to the one identified in this contract. Additionally, include the names of two
major suppliers used for each of these three (3) projects.

Provide a copy of recent past experience as required under the filing of the NYS
Vendor Responsibility Questionnaire (CCA-2 document) with the Office of the
State Comptroller. Provide only Attachment A: Completed Construction
Contracts and Attachment B: Uncompleted Construction Contracts. For additional
information, see:

http : //www o sc . state .ny.us/vendrep/form cca2.htm

2. Workforce and Work Plan - Provide a detailed written Work Plan which shall
demonstrate the contractor's understanding of overall project scope and shall include,
but not be limited, to the following:
a. Sequential listing of specific project activities required to successfully complete

the Work of the contract.
1. Include Critical Milestones.
2. Include phasing of the Work, if required.
3. Include listing of long lead items.
4. Impact of weather and restricted work period(s).
5. Include a list of site -/project -specific safety hazards, and how such hazards

will be considered in performance of the Work.
b. Résumés for Contractor's proposed supervisory staff, including qualifications for

specialized expertise or any certification(s) required to perform the Work.
c. Schedule Preparer qualifications when required by specification 013200.
d. Submittal Coordinator qualifications when required by specification 013300.
e. Names of proposed major sub -contractors (more than 15% of the bid amount or

where critical systems of work are identified in the contract) and a listing of the
related trade of work and value.

f Any special coordination requirements with other trades.
g. Any special storage and staging requirements for construction materials.

3. Detailed Cost Estimate:
a. A copy of a Detailed Cost Estimate outlined in CSI format.

4. Provide information for any other special requirements at the request of the Director's
Representative.

26.2 When requested by the Contracting Officer or his representative, Bidders shall, within the
time specified by the Officer, submit to the Officer the names of the Subcontractors the Bidder
proposes to use on the project. The Contracting Officer reserves the right to disapprove the use of
any proposed Subcontractor. In such an event the Bidder shall submit the name of another
Subcontractor in like manner within the time specified by the Officer. The Bidder shall have and
will make no claim for compensation if the Contracting Officer disapproves any proposed
Subcontractor. The Contracting Officer reserves the right to reject any bid if the names of proposed
Subcontractors, or additional subcontract information, are not submitted as required.

END OF DOCUMENT
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DOCUMENT 003126

EXISTING HAZARDOUS MATERIAL INFORMATION

1.01 ASBESTOS SURVEY REPORT

Samples listed in the report were collected at the Project Site and tested for Asbestos Containing
Materials (ACM). The report was compiled for New York State Office of General Services,
Design and Construction Group by an ELAP certified laboratory. In order to determine the
Asbestos content, samples were analyzed by polarized light microscopy (PLM) and/or
transmission electron microscopy (TEM). The report is intended for the State design and
estimate purposes only, and is included to provide bidders with that same information available to
the State. The Bulk Samples are representative of Homogeneous Area (HA) and is defined as a
suspect material of similar age, appearance, function and texture. All field information was
organized in accordance with 40 CFR Part 763, Asbestos Hazard Emergency Response Act
(AHERA). See the Asbestos, Lead and PCB Assessment report included in the Appendix for
type, condition, location and approximate quantity of ACM.

1.02 LEAD SURVEY REPORT

Samples listed in the report were collected at the Project Site and tested for Lead content. The
report was compiled for New York State Office of General Services, Design and Construction
Group by an ELAP certified laboratory. In order to determine the lead content the Atomic
Absorption method or a XRF Analyzer was used. This report is intended for State design and
estimate purposes only, and is included to provide bidders with the same information available to
the State. The samples are representative of like materials in the Work area. All lead containing
materials may not have been sampled. See the Asbestos, Lead and PCB report included in the
Appendix for details.
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STANDARD FORM CONTRACTS

DETACH AND USE THIS FORM

BID FORM FOR: 47430-E

ELECTRICAL WORK
REPLACE BUILDING CHILLERS
BUILDING 144
COOK CHILL PRODUCTION CENTER
145 OLD ORANGEBURG ROAD
ORANGEBURG, NY

State of New York
Office of General Services

Design and Construction Group
Division of Contract Management

35th Floor, Corning Tower
The Gov. Nelson A. Rockefeller

Empire State Plaza
Albany, NY 12242

THIS IS A 4 PAGE BID FORM. ALL PAGES MUST BE COMPLETED.

THE STA1E RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS. EACH BID FORM SHALL BE ACCOMPANIED
BY BID SECURITY (AS DESCRIBED IN THE INSTRUCTIONS TO BIDDERS) IN THE AMOUNT STA l'ED IN THE
ADVERTISEMENT FOR BIDS.

The Undersigned agrees to complete the Work within the time stated in Section 011000 of the Specifications.

The Undersigned acknowledges his/her understanding of the social policy concerning minority and women business participation
in the State building construction program, and pledges to cooperate with the State in the implementation of this policy, and further
pledges to exert good faith efforts to achieve participation of minority and female employees.

The Undersigned certifies, as to each of the occupations listed in the Prevailing Rate Schedule applicable to this Project, the ability
and willingness to exert good faith efforts to achieve the goal for minority and women workforce participation as set forth in the
Supplementary Conditions.

The Undersigned certifies the ability and willingness to exert good faith efforts to achieve the goals for Minority and Women -Owned
Business Enterprise and Service -Disabled Veteran -Owned Businesses participation as set forth in the Supplementary Conditions.

The Undersigned declares that the Bidding and Contract Documents have been carefully examined and that all things necessary for
the completion of the Work shall be provided.

The Undersigned agrees that the bid security shall be subject to forfeiture if this bid is accepted by the State and he/she does not
submit executed copies of the Agreement WITHIN l'EN (10) DAYS OF RECEIPT OF A WRIT l'EN REQUEST TO PROVIDE
SUCH AGREEMENT. A Performance Bond and a Labor and Material Bond, each in an amount equal to the contract sum, shall
be supplied with the executed Agreement and shall be the statutory form of public bonds required by Sections 136 and 137 of the
State Finance Law.

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies, and in the case of a joint bid each
party thereto certifies as to its own organization, under penalty of perjury, that to the best of his/her knowledge and belief:

(1) The prices in this bid have been arrived at independently without collusion, consultation, communication, or
agreement, for the purpose of restricting competition as to any matter relating to such prices with any other bidder or with any
competitor;

(2) Unless otherwise required by law, the prices which have been quoted in this bid have not been knowingly disclosed
by the bidder and will not knowingly be disclosed by the bidder prior to opening, directly or indirectly, to any other bidder or to any
competitor;

(3) No attempt has been made or will be made by the bidder to induce any other person, partnership or corporation to
submit or not to submit a bid for the purpose of restricting competition.

(4) This contract shall not cause or result in a violation of Section 74(3)(e) of the Public Officers Law which states: "No
officer or employee of a state agency, member of the legislature or legislative employee should engage in any transaction as
representative or agent of the State with any business entity in which he/she has a direct or indirect financial interest that might
reasonably tend to conflict with the proper discharge of his/her official duties."

Federal Employer I.D. No.
Updated: 05/26/2023
Printed 12/26/2023
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STANDARD FORM CONTRACTS

(5) The Bidder understands and agrees to comply with the requirements of the Procurement Lobbying Law, State Finance
Law § 139-j and § 139-k, and with OGS's procedures relating to permissible contacts during a procurement as required by State
Finance Law § 139-j(3) and § 139-j(6)(b). Such requirements and procedures are posted at https://ogs.ny.gov/acpl.

(6) The bidder is not on the list created pursuant to paragraph (b) of subdivision 3 of section 165-a of the state finance
law (NYS Iran Divestment Act of 2012). The list can be viewed at the following link:

https://ogs.ny.gov/iran-divestment-act-2012

(7) Will New York State Businesses be used in the performance of this contract (refer to Document 007324)?

Yes No

(8) The New York State Human Rights Law (Human Rights Law), Article 15 of the Executive Law, prohibits
discrimination and harassment based on age, race, creed, color, national origin, sex, pregnancy or pregnancy -related conditions,
sexual orientation, gender identity, disability, marital status, familial status, domestic violence victim status, prior arrest or
conviction record, military status or predisposing genetic characteristics.

The Human Rights Law may also require reasonable accommodation for persons with disabilities and pregnancy -related
conditions. A reasonable accommodation is an adjustment to a job or work environment that enables a person with a disability
to perform the essential functions of a job in a reasonable manner. The Human Rights Law may also require reasonable
accommodation in employment on the basis of Sabbath observance or religious practices.

Generally, the Human Rights Law applies to:
all employers of four or more people, employment agencies, labor organizations and apprenticeship training programs
in all instances of discrimination or harassment;
employers with fewer than four employees in all cases involving sexual harassment; and,
any employer of domestic workers in cases involving sexual harassment or harassment based on gender, race, religion
or national origin.

In accordance with Executive Order No. 177, the Bidder hereby certifies that it does not have institutional policies or practices
that fail to address the harassment and discrimination of individuals on the basis of their age, race, creed, color, national origin,
sex, sexual orientation, gender identity, disability, marital status, military status, or other protected status under the Human
Rights Law.

Executive Order No. 177 and this certification do not affect institutional policies or practices that are protected by existing law,
including but not limited to the First Amendment of the United States Constitution, Article 1, Section 3 of the New York State
Constitution, and Section 296(11) of the New York State Human Rights Law.

(9) In accordance with State Finance Law § 139-1, by submission of this bid, each bidder and each person
signing on behalf of any bidder certifies, and in the case of a joint bid each party thereto certifies as to its own
organization, under penalty of perjury, that the bidder has and has implemented a written policy addressing sexual
harassment prevention in the workplace and provides annual sexual harassment prevention training to all of its
employees. Such policy shall, at a minimum, meet the requirements of section two hundred one -g of the labor law.

If the bidder cannot make the foregoing certification, such bidder shall so state and shall furnish with the bid a
signed statement that sets forth in detail the reasons that the bidder cannot make the certification.

Federal Employer I.D. No.
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STANDARD FORM CONTRACTS

(10) In accordance with Section 165(5) of the State Finance Law, the bidder, by submission of this bid, certifies that it or
any individual or legal entity in which the bidder holds a 10% or greater ownership interest, or any individual or legal entity
that holds a 10% or greater ownership interest in the bidder, either (answer yes or no to one or both of the following, as
applicable):

1. have business operations in Northern Ireland Yes No and if yes:

2. shall take lawful steps in good faith to conduct any business operations in Northern Ireland in accordance with the
MacBride Fair Employment Principles relating to nondiscrimination in employment and freedom of workplace
opportunity regarding such operations in Northern Ireland, and shall permit independent monitoring of compliance with
such principles.

Yes No

(11) Certification Under Executive Order No. 16 - Prohibiting State Agencies and Authorities from Contracting with
Businesses Conducting Business in Russia

Executive Order No. 16 provides that "all Affected State Entities are directed to refrain from entering into any new contract or
renewing any existing contract with an entity conducting business operations in Russia." The complete text of Executive Order
No. 16 can be found here: https://www.governor.ny.gov/executive-order/no-16-prohibiting-state-agencies-and-authorities-
contracting-businesses-conducting

The Executive Order remains in effect while sanctions imposed by the federal government are in effect. Accordingly, vendors
who may be excluded from award because of current business operations in Russia are nevertheless encouraged to respond to
solicitations to preserve their contracting opportunities in case the sanctions are lifted during a solicitation or even after award
in the case of some solicitations.

As defined in Executive Order No. 16, an "entity conducting business operations in Russia" means an institution or company,
wherever located, conducting any commercial activity in Russia or transacting business with the Russian Government or which
the commercial entities headquartered in Russia or with their principal place of business in Russia in the form of contracting,
sales, purchasing, investment, or any business partnership.
Is Vendor an entity conducting business operations in Russia, as defined above? Please answer by checking one of the
following boxes:

1. No, Vendor does not conduct business operations in Russia within the meaning of Executive Order No. 16.

2.a. Yes, Vendor conducts business operations in Russia within the meaning of Executive Order No. 16 but has

taken steps to wind down business operations in Russia or is in the process of winding down business operations in Russia.
(Please provide a detailed description of the wind down process and a schedule for completion.)

2.b. Yes, Vendor conducts business operations in Russia within the meaning of Executive Order No. 16 but only to

the extent necessary to provide vital health and safety services within Russia or to comply with federal law, regulations,
executive orders, or directives. (Please provide a detailed description of the services being provided or the relevant laws,
regulations, etc.)

3. Yes, Vendor conducts business operations in Russia within the meaning of Executive Order No. 16.

Federal Employer I.D. No.
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STANDARD FORM CONTRACTS

Addenda to the Contract Documents are available at:

https://online.ogs.ny.govidnc/contractorConsultant/esb/ESBPlansAvailableIndex.asp

The Undersigned acknowledges receipt and review of all Addenda to the Contract Documents on the above website, listed by
number in the space below:

The Undersigned proposes to perform the Work required for this project in accordance with the Contract Documents for the
following amount:

BID AMOUNT

1. All Work except Allowance(s)

2. Allowance(s) (As described in Section 012100)

Total Bid Amount (Sum of 1. & 2.)

Is your firm a NYS-Certified Minority and Women -Owned Business Enterprise (MWBE)?

Yes No

MWBE Certification file No.

SIGN BID HERE

$ .00

$ 29.,550.00

.00

PRINT NAME OF SIGNER

TITLE OF SIGNER

OFFICIAL COMPANY NAME

MAILING ADDRESS

Authorized Signature

Street

City State Zip

TELEPHONE NO. FAX NO.

E-MAIL ADDRESS

Area Code Area Code

Federal Employer I.D. No.
Updated: 05/26/2023
Printed 12/26/2023
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BE IT KNOWN, That

FORM OF BID BOND - BID SECURITY
STATE OF NEW YORK

OFFICE OF GENERAL SERVICES - DESIGN & CONSTRUCTION

Sub. 3, Sec. 8 - Public Buildings Law

(Name of Contractor)

(Address)

(hereinafter called the "Principal") and
a corporation created and existing under the Laws of the State of having its principal office in the City
of duly licensed as an insurance company
in the State of New York, (hereinafter called the "Surety"), are held and firmly bound unto The People of the State of New York (hereinafter
called the "State"), in the full and just sum of $23,900 good and lawful money of the United States of America, for the payment ofwhich
said sum of money, well and truly to be made, and done, the Principal binds themselves (himself, herself, itself), their (his, hers, its) heirs,
executors and administrators, successors and assigns, and the Surety binds itself, its successors and assigns jointly and severally, firmly by
these presents:

WHEREAS, the Principal has submitted to the Office of General Services of the State of New York a proposal for Electrical
Work, Replace Building Chillers, Building 144, Cook Chill Production Center, 145 Old Orangeburg Road, Orangeburg, NY

AND
WHEREAS, the Principal intends to file this bond to guarantee that the Principal will execute a contract and furnish performance

and labor and material bonds required by the terms of the Principal's proposal.
NOW, THEREFORE, the condition of the foregoing obligation is such, that if the Principal shall promptly submit an executed

agreement and furnish performance and labor and material bonds required by the terms of the Principal's proposal, then this obligation
shall be null and void, otherwise to remain in full force and virtue.

NOW, THEREFORE, the condition of the foregoing obligation is such that if the Principal fails to promptly submit an executed
agreement and furnish performance and labor and material bonds required by the terms of the Principal's proposal, then the Surety itself,
its successors and assigns, jointly and severally, shall pay the whole sum of money previously set forth in this document to the State.
IN TESTIMONY WHEREOF, the Principal has hereunto set their (his, hers, its) hand and seal and the Surety has caused this instrument
to be signed by its Attorney -in -fact,
and its corporate seal to be hereunto affixed.
Signed, sealed and delivered in the presence of:

(Corporate seal
of Principal if a corporation)

(Corporate seal of Surety Co.)

Witness

(L.S.)

(L.S.)

Principal

Company

Attorney -in -fact

Name

Name

Updated 09/25/2018
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(Acknowledgment by principal, unless it be a corporation)
STATE OF NEW YORK

SS.:
COUNTY OF

On this day of 20 , before me personally came to me
known and known to me to be the person described in and who executed the foregoing instrument, and acknowledged that he/she executed
the same.

(Acknowledgment by principal, if a corporation)
STATE OF NEW YORK

SS.:
COUNTY OF

Notary Public County

On this day of 20 , before me personally came to me
known, who being by me duly sworn, did depose and say that he/she resides in ; that he/she is the

of the ; the corporation described in and which
executed the foregoing instrument; that he knew the seal of said corporation; that the seal affixed to said corporation; that the seal affixed
to said instrument was such corporate seal; that it was so affixed by order of the Board of Directors of said corporation, and that he/she
signed his/her name thereto by like order.

(Acknowledgment by Surety Company)
STATE OF NEW YORK

SS.:
COUNTY OF

Notary Public County

On this day of 20 , before me personally came to me
known, who being by me duly sworn, did depose and say that he/she resides in ; that he/she is the

of the ; the corporation described in and which
executed the within instrument; that he/she knows the seal of said corporation; that the seal affixed to said instrument is such corporate
seal; that is was so affixed by order of the Board of Directors of said corporation; and that he/she signed his/her name thereto by like order.

Notary Public County

Updated 09/25/2018
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Empire State Development

NEW YORK STATE'S SURETY BOND
Assistance Program Helps Small Business Contractors Secure Surety Bonding

What is the NYS Surety Bond Assistance Program?
The NYS Surety Bond Assistance Program (NYSBAP) provides technical and financial assistance to
help contractors secure surety bonding. Contractors may be eligible to receive a guarantee of up to
30% to secure a surety bond line, bid bond or a performance and payment bond on state projects.

How does the NYS Surety Bond Assistance Program work?
To apply for financial assistance, small business contractors should review eligibility requirements
and fill out a pre -application assessment available at the Empire State Development (ESD) website.

If the assessment indicates you are eligible to submit an application, proceed with the Application
and submit the required forms.

Guarantees of up to 30% on a bond line or individual contract bid bonds and payment/performance
bonds are available from Empire State Development. Being eligible for this program does not
automatically ensure bonding. Approval is based on both underwriting by a surety company and
ESD's credit assessment. Participating surety companies will make a credit determination in
accordance with their internal underwriting standards.

Small businesses can also enroll to receive training and technical support on how to become bond -
ready by using the Contact Information below. The classroom training is held throughout New York
State.

Who is eligible?
Applicant must be a NYS small business or MWBE with at least two years of business
operation.

Maximum bond line or project size is $2 million

Minimum average gross revenue of $400,000 in the last two fiscal or calendar years and
maximum gross revenue not to exceed $5 million in the most recent calendar or fiscal
year.

Minimum credit score of 600.

Previous experience completing similar work to the contract opportunity being pursued.

Find Out More
If interested in training or financial support, please visit ESD's website:
http ://e sd .ny gov/Busine s sProgram s/B ondingAs si s lance html

For additional inquiries, please contact:
Ms. Huey -Min Chuang
Senior Director of Business & Economic Development
212-803-3238
BAP !,esd.ny.gov

Created 08/07/2012 004314 - 1 Project No. 47430-E



Offerer Disclosure of Prior Non -Responsibility Determinations
See instructions on next page before completing this form.

Name of Individual or Entity Seeking to Enter into the Procurement Contract:

Address:

Name and Title of Person Submitting this Form:

Contract Procurement Number: Date:

1. Has any Governmental Entity made a finding of non -responsibility regarding the individual or
entity seeking to enter into the Procurement Contract in the previous four years? (Please circle):

No Yes

If yes, please answer the next questions:

2. Was the basis for the finding of non -responsibility due to a violation of State Finance Law
§139-j (Please circle):

No Yes

3. Was the basis for the finding of non -responsibility due to the intentional provision of false or
incomplete information to a Governmental Entity? (Please circle):

No Yes

4. If you answered yes to any of the above questions, please provide details regarding the finding
of non -responsibility below and attach additional pages as necessary.

Governmental Entity:

Date of Finding of Non -responsibility:

Basis of Finding of Non -Responsibility:

5. Has any Governmental Entity or other governmental agency terminated or withheld a
Procurement Contract with the above -named individual or entity due to the intentional provision
of false or incomplete information? (Please circle):

No Yes

6. If yes, please provide details below and attach additional pages as necessary.

Governmental Entity:

Date of Termination or Withholding of Contract:

Basis of Termination or Withholding:

Offerer certifies that all information provided to the Governmental Entity with respect to State
Finance Law §139-k is complete, true and accurate.

By: Date:
Signature

02/06 DCA-3



Instructions for Completing the DCA-3

Offerer Disclosure of Prior Non -Responsibility Determinations

Background:

New York State Finance Law §139-k(2) obligates a Governmental Entity to obtain
specific information regarding prior non -responsibility determinations with respect to
State Finance Law §139-j. This information must be collected in addition to the
information that is separately obtained pursuant to State Finance Law §163(9). In
accordance with State Finance Law §139-k, an Offerer must be asked to disclose whether
there has been a finding of non -responsibility made within the previous four (4) years by
any Governmental Entity due to: (a) a violation of State Finance Law §139-j or (b) the
intentional provision of false or incomplete information to a Governmental Entity. The
terms "Offerer" and "Governmental Entity" are defined in State Finance Law § 139-k(1).
State Finance Law §139-j sets forth detailed requirements about the restrictions on
Contacts during the procurement process. A violation of State Finance Law §139-j
includes, but is not limited to, an impermissible Contact during the restricted period (for
example, contacting a person or entity other than the designated contact person, when
such contact does not fall within one of the exemptions).

As part of its responsibility determination, State Finance Law §139-k(3) mandates
consideration of whether an Offerer fails to timely disclose accurate or complete
information regarding the above non -responsibility determination. In accordance with
law, no Procurement Contract shall be awarded to any Offerer that fails to timely disclose
accurate or complete information under this section, unless a finding is made that the
award of the Procurement Contract to the Offerer is necessary to protect public property
or public health safety, and that the Offerer is the only source capable of supplying the
required Article of Procurement within the necessary timeframe. See State Finance Law
§§139-j (10)(b) and 139-k(3).

Instructions:

OGS Design and Construction includes this disclosure request regarding prior non -
responsibility determinations in accordance with State Finance Law §139-k in its
solicitation of proposals or bid documents or specifications or contract documents, as
applicable, for procurement contracts. The attached form is to be completed and
submitted by the individual or entity seeking to enter into a Procurement Contract,
Supplement or Change Order. It shall be submitted to the OGS Design and Construction
unit conducting the Governmental Procurement.

This document must accompany each Bid Form, Letter of Interest, or Proposal submitted
by an offerer and will be required for any contract amendments over $15,000. This
document must also accompany each Emergency Contract Bid Form.

02/06 DCA-3



STATE OF NEW YORK - EXECUTIVE DEPARTMENT

OFFICE OF GENERAL SERVICES - DESIGN & CONSTRUCTION GROUP

DOCUMENT 007213
GENERAL CONDITIONS

AUGUST 2010 EDITION
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GENERAL CONDITIONS - AUGUST 2010

ARTICLE 1 - THE CONTRACT DOCUMENTS

1.1 The Contract Documents consist of the
Agreement, the Perfoimance and Payment Bonds, the
General Conditions, the Supplementary Conditions,
Appendix A, the Drawings and Specifications, Addenda
issued prior to the receipt of bids and all subsequent
modifications and changes issued pursuant to the General
Conditions.

1.1.1 The Perfoiuiance and Payment Bonds are
not a part of Single Trade Contract less than two hundred
thousand dollars.

1.2 The Contract Documents foiui the Contract. The
Contract represents the entire and integrated agreement
between the parties and supersedes all prior negotiations,
representations and agreements, either written or oral
including the bidding documents.

1.3 The Contract may not be modified except in
accordance with the General Conditions.

1.4 The project is designed in accordance with the
Building Codes of New York State and its reference
standards. In no instance shall the Contractor deviate
from the contract documents except as provided for in
the contract. The Contractor shall notify the State of any
deviations or conflicts observed that may violate the
Building Codes.

ARTICLE 2 - DEFINITIONS

2.1 The following teii is shall have the meanings
ascribed to them in this Article, wherever they appear in
the Contract Documents.

2.2 The teim "Agency" means the officer, board,
department, commission, authority, fund or public
benefit corporation executing the Agreement.

2.3 The teim "Commissioner" means the
Commissioner of General Services.

2.4 The teim "Comptroller" means the Comptroller
of the State of New York.

2.5 The teim "Contracting Officer" means the
Director of Contract Administration of the Design and
Construction Group of the Office of General Services or
his representative designated in writing.

2.6 The term "Contractor" means the person, fuur or
corporation executing the Agreement or the successor or
assignee of the Contractor approved in writing by the
Contracting Officer. If the text requires, the teiii
includes the person, film or corporation executing any

Agreement in furtherance of the Project or the successors
or assigns approved in writing by the Contracting
Officer.

2.7 The teim "days" means calendar days.

2.8 The teim "Director" means the Director of
Construction of the Design and Construction Group of
the Office of General Services who will have general
direction and supervision of the Work.

2.9 The te "Director's Representative" means the
employee or agent of the Design and Construction Group
designated in writing by the Director as such. Under the
general supervision of the Director, the Director's
Representative shall have complete charge of the Work
and shall exercise full supervision and direction of the
Work. Where the Contract Documents specifically
designate a person to perform a function or duty, that
person shall be the Director's Representative but only for
the perfoimance of that function or duty. Where the
word "directed" appears in the Contract Documents, the
words "by the Director's Representative" shall be
deemed inserted thereafter in each case except where it is
obviously inappropriate in context.

2.10 The WI "Group Director" means the Deputy
Commissioner for Design and Construction, Office of
General Services.

2.11 The WI I "liquidated damages" means the
amount of money to be assessed against the Contractor
for delay in physical completion of the Work.

2.12 The teiii "physical completion" means the date
upon which the Director's Representative certifies that
all deficiencies noted on the Final Inspection List have
been corrected and is evidenced by issuance of the
Physical Completion Report.

2.13 The teiii "premises" means all land, buildings,
structures and all other things of any kind located on or
adjacent to the Site and owned, occupied or otherwise
used by the State.

2.14 The teiii "product data" means manufacturer's
catalog sheets, brochures, standard diagrams,
illustrations, schedules, performance charts, test data,
standard schematic drawings, specifications and
installation instructions.

2.15 The teii I "Project" means Work at the same Site
carried out pursuant to one or more sets of Contract
Documents.

2.16 The teii I "provide" means furnish and install
complete, in place and ready for operation and use.
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2.17 The teim "sample" means physical examples
submitted by the Contractor of materials, equipment or
workmanship to establish a standard which the
Contractor is required to meet and to show the quality,
type, range of color, finish, and texture of the material
intended to be furnished for the Work.

2.18 The teim "shop drawing" means an original
drawing prepared by a Contractor, subcontractor,
supplier or distributor which illustrates some portion of
the Work showing fabrication, layout, fitting or erection
details.

2.19 The teim "Site" means the area within the
contract limit, as indicated by the Contract Documents,
including all land, buildings, structures and other things
located within those limits.

2.20 The teim "State" means the State of New York.

2.21 The teim "substantial completion" means that the
Work or major milestones there of as contemplated by
the teims of this contract are sufficiently complete so that
the Work can be used for the purpose for which it is
intended.

2.22 The teim "Work" means all that which is
required of the Contractor by the Contract Documents
including labor, materials, tools and equipment.

2.23 The teim "Offerer" shall mean the individual or
entity, or any employee, agent, consultant or person
acting on behalf of such individual or entity that contacts
a governmental entity about a governmental procurement
during the restricted period of such governmental
procurement.

ARTICLE 3 - INTERPRETATION OF
CONTRACT DOCUMENTS

3.1 The Contract Documents are complementary,
and what is called for by one shall be as binding as if
called for by all. It is not intended to include work not
properly inferable from the Contract Documents.

3.2 Upon the Contractor's written request, the
Director's Representative may issue written
interpretation or drawings necessary for the proper
execution or progress of the Work which interpretation
shall be consistent with and reasonably inferable from
the Contract Documents.

3.3 The language of the Contract Documents is
directed at the Contractor unless specifically stated
otherwise.

3.4 The organization of the Specifications into
divisions, sections and articles, and the arrangement of

Drawings shall not control the Contractor in dividing the
Work among subcontractors or in establishing the extent
of Work to be perfoli ied by any trade.

3.5 In the event of conflicting provisions in the
Contract Documents, the drawings will take precedence
over the specifications.

3.6 In the event of conflicting provisions within the
drawings, the following order of precedence for
resolution of the conflict shall apply: the more specific
provision will take precedence over the less specific; if
not resolved, the less stringent will take precedence over
the more stringent; if not resolved, the less expensive
item will take precedence over the more expensive. On
all drawings, figures take precedence over scaled
dimensions.

3.7 In the event of conflicting provisions within the
specifications, the following order of precedence for
resolution of the conflict shall apply: the more specific
provision will take precedence over the less specific; if
not resolved, the less stringent will take precedence over
the more stringent; if not resolved, the less expensive
item will take precedence over the more expensive.

3.8 If during the perfoi lance of the work, the
Contractor identifies a conflict in the Contract
Documents; the Contractor shall promptly notify the
Director's Representative in writing of the conflict and
advise as to the course of action the Contractor proposes
to follow. The Director's Representative shall promptly
acknowledge the notification in writing and advise the
Contractor, pursuant to Paragraph 3.2 of these General
Conditions, as to the interpretation to be followed in the
performance of the Work.

ARTICLE 4 - SUBMITTALS

4.1 The Contractor and the Director shall adhere to
the submittal and scheduling requirements specified in
Division 01 - General Requirements.

4.2 The Contractor shall approve all submittals
before submitting them. By such approval, the
Contractor represents that it has determined and verified
field measurements, field construction criteria, materials,
catalog numbers, and similar data and that it has checked
and coordinated shop drawings, product data and
samples with the requirements of the Contract
Documents and that it has verified the completeness,
correctness, and accuracy of the submittal.

4.3 The Director's approval of shop drawings,
product data and samples shall not relieve the Contractor
of responsibility for any deviation from the requirements
of the Contract Documents unless the Contractor has
previously informed the Director of any anticipated
deviation utilizing the required deviation request foul,
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(available at the OGS D&C website),at the time of
submission. Written approval of the specific deviations
as outlined on the request form shall be required. The
Director's approval shall not relieve the Contractor from
responsibility for errors or omissions in the shop
drawings, product data or samples.

4.4 Portions of the Work requiring shop drawings,
product data, quality assurance infoimation, or sample
submittals shall not be commenced until the appropriate
submittals have been approved by the Director.

4.5 The Contractor shall deliver to the Director, in
the detail and foim and at the time the Director shall
require, infoimation concerning the Contractor's
operations and proposed operations upon the Project all
in accordance with Division 01 - General Requirements.

4.6 During the teiui of this Project, the Director may
require any Contractor to modify any schedules which it
has submitted either before or after they are approved so
that the Work of any contract in furtherance of the
Project may be properly progressed and so that changes
in the Work or the work of related contracts is properly
reflected in the schedules.

4.7 Where indicated under the specific submittal
requirements of the specifications, a re-evaluation fee of
$250.00 will be assessed against the Contractor for each
re-evaluation required of any submittal package that is
deemed incomplete, or lacking appropriate content or
required format as required by the individual
specification section.

ARTICLE 5 - MATERIALS AND LABOR

5.1 All materials, equipment and articles used
peinianently in the Work which become the property of
the State shall be new unless specifically stated
otherwise.

5.2 Asbestos Free Materials: All materials used for
construction shall be free of asbestos containing
materials unless the materials containing the asbestos
have been previously approved for use by the State. If
asbestos is found in installed products not previously
approved by the State, then it will be the responsibility of
the contractor to abate the asbestos containing material
and replace the work with new asbestos free materials at
no cost to the State of New York in compliance with the
requirements of the contract.

5.3 Except where specifically provided otherwise,
whenever any product is specified by brand name, i.e.,
manufacturer's or supplier's name or trade name and
catalog or model number or name, the intent is not to
limit competition but to establish a standard of quality
which the Director has determined is necessary. The
words "or equal" shall be deemed inserted in each

instance. The Contractor may use any product equal to
that named in the Contract Documents which is approved
by the Director and which meets the requirements of the
Contract Documents providing the Contractor gives
timely notice of the Contractor's intent in accordance
with the submittal and scheduling requirements of
Division 01 - General Requirements.

5.4 The Contractor shall have the burden of proving
at the Contractor's own cost and expense, to the
satisfaction of the Director, that the proposed product is
equal to the named product. The Director may establish
criteria for product approval. The Director shall
deteimine with absolute discretion whether a proposed
product is to be approved.

5.5 If the Contractor fails to comply with the
provisions of this Article, or if the Director determines
that the proposed product is not equal to that named, the
Contractor shall supply the product named.

5.6 The Contractor shall have and make no claim for
the extension of time or for damages because the
Director requires a reasonable period of time to consider
a product proposed by the Contractor or because the
Director disapproves such a product.

5.7 Where optional materials or methods are
specified, or where "or equal" submissions are approved,
the Contractor shall make all adjustments to contingent
Work, whether the contingent Work be the Work of its
contract or the Work of other Contractor's, necessary to
accommodate the option or "or equal" product it selects
without extra or additional cost.

5.8 Royalties and Patents: The Contractor shall pay
all royalties and license fees. The Contractor shall
defend all suits or claims for infringement of any patent
rights and shall save the State harmless from loss on
account thereof, except that the State shall be responsible
for all such loss when a particular design, process or the
product of a particular manufacturer is specified.

ARTICLE 6 - CONTRACTOR'S SUPERVISION

6.1 The Contractor shall designate in writing
competent supervision and/or management representatives
as required below to represent the Contractor at all times
with authority to act for the Contractor. All Direction
given to the Contractor's Representatives shall be as
binding as if given to the Contractor. A Superintendent or
Project Manager shall be classified as management
representatives included in the Contractor's overhead and
shall perform management, supervisory and/or
administrative tasks (non labor) only. Individuals listed
under this Article shall have the ability to effectively
communicate (verbal and written) with all parties
associated with the administration/supervision of this
contract.
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6.1.1 For contracts valued up to $500,000 the
contractor shall provide a supervisor for the Contractor's
staff who shall be in attendance at the site throughout the
active perfou lance of the Work.

6.1.2 For contracts valued from $500,000 to
$2,000,000 the Contractor shall provide a Superintendent
for the Contractor's staff who shall be in attendance at
the site throughout the active performance of the Work
until Substantial Completion. Upon Substantial
Completion the contractor shall provide a supervisor who
shall be in attendance at the site throughout the active
performance of the Work until Physical Completion.
The Superintendent shall have the authority to direct and
schedule the Work, shall attend all project meetings,
shall coordinate the Work of subcontractors, and make
purchase and cost decisions on behalf of the Contractor.

6.1.3 For contracts valued from $2,000,001 to
$5,000,000 the contractor shall provide a Superintendent
for the Contractor's staff who shall be in attendance at
the site throughout the active performance of the Work
until Substantial Completion. Upon Substantial
Completion the contractor shall provide a supervisor who
shall be in attendance at the site throughout the active
performance of the Work until Physical Completion.
The Superintendent shall have the authority to direct the
Work, attend all project meetings, and coordinate the
Work of subcontractors. The Contractor shall also
provide a Project Manager who shall attend project
meetings, maintain submittal and approval system, and
be responsible for change order/field order responses and
negotiations. The Contractor shall provide required
infoimation to the Director's Representative for the
Project Schedule.

6.1.4 For contracts valued from $5,000,001 to
$10,000,000 the contractor shall provide a Project
Manager and Superintendent for the Contractor's staff
that shall be in attendance at the site throughout the
active perfoimance of the Work until Substantial
Completion. Upon Substantial Completion the
contractor shall provide a supervisor who shall be in
attendance at the site throughout the active perfoimance
of the Work until Physical Completion. The
Superintendent shall have the authority to direct the
Work, and coordinate the Work of subcontractors. The
Project Manager shall attend project meetings, maintain
the project schedule, maintain submittal and approval
system, and be responsible for change order/field order
responses and negotiations.

6.1.5 For contracts valued for more than
$10,000,000 the contractor shall provide a Project
Manager and Superintendent for the Contractor's staff
who shall be in attendance at the site throughout the
active perfoimance of the Work until Substantial
Completion. Upon Substantial Completion the

contractor shall provide a supervisor who shall be in
attendance at the site throughout the active perfoli lance
of the Work until Physical Completion. The
Superintendent shall have the authority to direct the
Work, attend all project meetings, and coordinate the
Work of subcontractors. The Project Manager shall
attend project meetings, maintain the project schedule,
maintain submittal and approval system, and be
responsible for change order/field order responses and
negotiations. If at any time there are more than five
subcontractors perfoiming work on the site
simultaneously an additional Superintendent is required
coordinate their Work.

6.2 Should the Director deem any employees of the
Contractor incompetent or negligent or for any cause
unfit for their duty, the Contractor shall dismiss them and
they shall not again be employed on the Work.

6.3 Before any part of the Contract shall be sublet or
material purchased, the Contractor shall submit to the
Director in writing the name of each proposed
subcontractor and supplier and obtain the Director's
written consent to such subcontractor and supplier. The
names shall be submitted in ample time to permit
acceptance or rejection of each proposed subcontractor
and supplier by the Director or Contracting Officer
without causing delay in the work of the Project. The
Contractor shall promptly furnish such infoimation as the
Director or Contracting Officer may require concerning
the proposed subcontractor's and supplier's ability and
qualifications, and Minority/Women Owned Business
Enterprises Status. Each request for approval of a
subcontractor whose subcontract will be valued at
$10,000.00 or more shall also be accompanied by a NYS
Vendor Responsibility Questionnaire - For -Profit
Construction properly completed and executed by the
proposed subcontractor.

6.4 The Contractor's use of subcontractors shall not
diminish the Contractor's obligations to complete the
Work in accordance with the Contract. The Contractor
shall control and coordinate the Work of its
subcontractors.

6.5 The Contractor shall be responsible for
infoiming its subcontractors and suppliers of all the
teims, conditions and requirements of the Contract
Documents including, but not limited to the General
Conditions, Supplementary Conditions, the Drawings
and Specifications, Appendix A, and changes made by
Addenda.

ARTICLE 7 - USE OF PREMISES

7.1 If the Premises are occupied, the Contractor, its
subcontractors, and their employees shall comply with
the regulations governing access to, operation of, and
conduct while in or on the Premises and shall perfoim
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the Work in such a manner as not to unreasonably
interrupt or interfere with the conduct of business.

7.2 Any request received by the Contractor from any
source other than the Director or the Director's
Representative to change the Work or its sequence shall
be referred to the Director's Representative for
deterr iination.

7.3 The Contractor, its subcontractors and their
employees shall not have access to or be admitted to any
area of the Premises outside the Site except with the
written permission of the Director's Representative.

ARTICLE 8 - PERMITS AND COMPLIANCE

8.1 The Contractor shall obtain, maintain and pay for
all permrits and licenses legally required and shall give all
notices, pay all fees and comply with all laws, rules and
regulations applicable to the Work at no additional cost.

ARTICLE 9 - INSPECTION AND ACCEPTANCE

9.1 The Director's Representative will inspect and
test the Work at reasonable times at the Site, unless the
Director determines to make an inspection or test at a
place of production, manufacture or shipment. Such
inspection or test shall be conclusive as to whether the
material and workmanship inspected or tested confor is
to the requirements of the Contract. Such inspection or
test shall not relieve the Contractor of responsibility for
damage to or loss of the material prior to acceptance, nor
in any way affect the continuing rights of the Director to
reject the completed Work.

9.2 The Contractor shall, without charge, promptly
correct any Work the Director's Representative finds
does not conform to the Contract Documents unless in
the public interest the Director consents to accept such
Work with an appropriate adjustment on the Contract
sum and/or to any terms and conditions of the Contract.
The Contractor shall promptly remove rejected material
from the Premises.

9.3 If the Contractor does not promptly correct
rejected Work including the work of other sub-
contractors destroyed or damaged by removal,
replacement, or correction, the Director may (1) correct
such Work and charge the cost thereof to the Contractor;
or (2) terminate the Contract in accordance with Article
13 of the General Conditions.

9.4 The Contractor shall furnish promptly without
additional charge all facilities, labor, material and
equipment reasonably needed to perform in a safe and
convenient manner such inspections and tests as the
Director's Representative requires.

9.5 The Contractor shall keep the Director's
Representative informed of the progress of the
Contractor's Work and particularly when the Contractor
intends to cover Work not yet inspected or tested. All
inspection and tests by the Director's Representative
shall be performed in such manner as not to
unreasonably delay the Work.

9.5.1 The Contractor shall be responsible for
all required tests and appropriate test schedules,
approvals and inspections pursuant to the Contract
Documents.

9.5.2 The Contractor shall be back -charged
with any cost of inspection when the Work is not ready
at the time specified by the Director's Representative for
inspection, or for deficient work that shall require re-
testing.

9.6 Should the Director's Representative determrine
at any time before acceptance of the entire Work to
examine Work already completed by removing,
uncovering or testing the same, the Contractor shall, on
request, promptly furnish all necessary facilities, labor,
materials and equipment to conduct such inspection,
examination or test. If such Work is found to be
defective or nonconforming in any material respect, the
Contractor shall defray all the expenses of such
examination and satisfactory reconstruction. If the Work
is found to meet the requirements of the Contract
Documents, the Contractor shall be compensated for the
additional services involved in such examination and
reconstruction by order on contract and, if completion of
the Work has been delayed thereby, shall receive a
suitable extension of time.

9.7 No previous inspection or certificates of payment
shall relieve the Contractor from the obligation to
perform the Work in accordance with the Contract
Documents. The final payment shall not relieve the
Contractor of the responsibility for failing to comply
with the Contract Documents.

9.8 The Contractor shall remedy all defects, paying
the cost of any damage to other work or property of the
State resulting there from, which shall appear within a
period of one year from the date of physical completion.

9.9 Contractor warrants that Product(s) furnished
pursuant to this Contract shall, when used in accordance
with the Product documentation, be able to accurately
process date/time data (including, but not limited to,
calculating, comparing, and sequencing) transitions,
including leap year calculations. Where a Contractor
proposes or an acquisition requires that specific Products
must perform as a package or system, this warranty shall
apply to the Products as a system.
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9.9.1 Where Contractor is providing ongoing
services, including but not limited to: i) consulting,
integration, code or data conversion, ii) maintenance or
support services, iii) data entry or processing, or iv)
contract administration services (e.g. billing, invoicing,
claim processing), Contractor warrants that services shall
be provided in an accurate and timely manner without
interruption, failure or error due to the inaccuracy of
Contractor's business operations in processing date/time
data (including, but not limited to, calculating, comparing,
and sequencing) various date/time transitions, including
leap year calculations. Contractor shall be responsible for
damages resulting from any delays, errors or untimely
perfonnance resulting there from, including but not limited
to the failure or untimely performance of such services.

9.9.2 This Date/Time Warranty shall survive
beyond termination or expiration of this contract through:
a) ninety (90) days orb) the Contractor's or Product
manufacturer/developer's stated date/time warranty term,
whichever is longer. Nothing in this warranty statement
shall be construed to limit any rights or remedies otherwise
available under this Contract for breach of warranty.

ARTICLE 10 - ORDERS ON CONTRACT
(CHANGE ORDERS)

10.1 The State may make changes by altering, adding
to or deleting from the Work, and adjusting the Contract
sum accordingly. All changed Work shall be executed in
confonnity with the tenns and conditions of the Contract
Documents unless otherwise provided in the order on
contract. Any change in the Contract sum or time for
completion of the described work of the order on
contract shall be contained in the order on contract. Any
change in schedule resulting from an order on contract
will be issued in accordance with the provisions of
Paragraphs 4.6 and 13.5 of these General Conditions.

10.2 No written or oral instructions shall be construed
as directing a change in the Work unless in the form of
an order on contract signed by the Contracting Officer.
The order on contract shall describe or enumerate the
Work to be perfonned, state the amount (if any) to be
added to or deducted from the Contract sum and state the
time allowed (if any) for the perfonnance of the changed
work. If the extent or cost of the Work is not
detenninable until after the changed Work is perfon ied,
the order on contract shall specify the method for
detennining the cost and extent of the changed Work
when completed. If the Contractor disagrees as to any
element of the order on contract, the Contractor shall
promptly indicate such disagreement in writing by
certified mail directed to the Contracting Officer and
shall promptly proceed in accordance with the order on
contract. The Contractor's letter of disagreement shall
identify by number the order on contract with which the
Contractor is disagreeing, the elements with which the
Contractor disagrees and a statement as to why there is a

disagreement on each element. The letter of
disagreement shall be accompanied by documentation of
every material element of the Contractor's basis for
disagreement. The Contracting Officer shall promptly
review the Contractor's letter and supporting
documentation and advise the Contractor in writing of
any modifications to the order on contract or of the
continuation of the order on contract as issued. The
Contracting Officer may, in the exercise of discretion,
conduct infonnal discussions or meetings with the
Contractor and/or State Officials, employees or agents
prior to rendering a decision.

10.3 If the Contractor is required to perfoiuI Work for
which the Contractor believes it is entitled to an order on
contract, the Contractor shall give the Director prompt
written notice and await instructions before proceeding
to execute such Work. The Contractor shall thereafter
proceed diligently with the perfonnance of the contract
in accordance with the Director's instructions. The
Contractor shall maintain complete cost records
including but not limited to time and payroll records,
material invoices and delivery tickets, equipment rental
and purchase invoices for itself and all subcontractors,
suppliers and material -men when the Contractor
perfonns work which the Contractor believes is extra or
additional work. Failure to maintain such records shall
waive any right to extra and additional costs beyond
those costs supported by actual cost records.

10.4 The Contracting Officer shall detei _tine the
value of any order on contract by one or more of the
methods provided in Division 01 - General
Requirements.

10.5 Irrespective of the method used or to be used by
the State in detennining the value of a change order, the
Contractor shall after receipt of a request, promptly
submit to the State a detailed breakdown of the
Contractor's estimate of the value of the omitted or extra
work. The Contractor shall submit evidence, satisfactory
to the Contracting Officer, to substantiate each and every
item that constitutes his proposal for the change. The
State shall promptly respond to such submission.

10.5.1 The contractor shall submit a responsive
cost proposal to the Director's Representative in proper
twin subject to the provisions of this Article. The
contractor shall respond no later than 30 days from the
date of a "request for proposal" from the Director's
Representative. Should the contractor fail to respond or
submit the required cost proposal within the 30 day
requirement, the State shall detennine a fair market value
for the work proposed and will issue an order on contract
or field order to the contract. The Contractor, by failing
to respond or provide an acceptable proposal; waives any
claim or rights to any extra and or additional costs as
detennined by the Contracting Officer.
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10.6 Unless otherwise specifically provided for in a
change order, the compensation specified therein for
extra work includes full payment for both the extra work
covered thereby and for any damage or expense caused
the Contractor by any delays to other work to be done
under the Contract resulting from or on account of said
extra work, and the Contractor waives all rights to any
other compensation for said extra work, damage or
expense.

10.7 No order on contract which creates a liability on
the State shall be binding unless approved by the Office
of the State Comptroller.

ARTICLE 11 - SITE CONDITIONS

11.1 If the Contractor encounters subsurface or other
latent physical conditions at the Site which differ
substantially from those shown, described or indicated in
such information provided by the State or from any
information which is a public record and which
subsurface or other latent physical condition could not
have been reasonably anticipated from that information
or from the Contractor's own inspection and examination
of the Site, the Contractor shall give immediate written
notice to the Director before any such condition is
disturbed. The Director shall promptly investigate and,
if it is determined that the conditions substantially differ
from those which should have been reasonably
anticipated, shall make such changes in the Drawings
and Specifications as may be required. If necessary, the
Contract sum and completion date shall be adjusted, to
reflect any increase or decrease in the cost of, or time
required for, performance of the Contract.

ARTICLE 12 - SUSPENSION OF WORK

12.1 The Director may order the Contractor in writing
to suspend, delay, or interrupt performance of all or any
part of the Work for a reasonable period of time as the
Director may determine.

12.2 Upon receipt of a suspension order, the
Contractor shall, as soon as practicable, cease
performance of the Work as ordered and take immediate
affiiuiative measures to protect such Work from loss or
damage.

12.3 The Contractor specifically agrees that a
suspension, interruption or delay of the performance of
the Work pursuant to this Article for a period or periods
not exceeding thirty days in total shall not increase the
cost of performance of the Work of this Contract other
than costs directly related to demobilization and
remobilization for the Work, temporary services costs,
equipment rental which cannot be practically suspended
and temporary protection measures which are unusual
but necessary.

ARTICLE 13 - TIME OF COMPLETION AND
TERMINATION FOR CAUSE

13.1 All time limits stated in the Contract are of the
essence of the Contract.

13.2 Tell iination for Cause.

13.2.1 If in the judgment of the Group
Director, the Contractor fails or refuses to prosecute the
Work in accordance with the Contract, or is failing to
complete the Work within the time provided by the
Contract, the Group Director may teiminate the Contract
by written notice. In such event, the Group Director
shall order the surety to complete the Work.

13.2.2 If it is deteiuiined after the award of the
contract that there exists any cause of so serious or
compelling a nature, including but not limited to,
submission to a contracting agency of a false or
misleading statement on a NYS Vendor Responsibility
Questionnaire, or in some other foim in connection with
a bid for or award of this or any other contract or a
request for approval of a subcontractor, that it raises
questions about the present responsibility of a contractor
or subcontractor, the Group Director may terminate the
Contract by written notice. In such event, the Group
Director may or may not in his sole discretion, order the
surety to complete the Work.

13.2.3 The Director will notify the Contractor
and Surety that the State is considering declaring the
Contractor in default and will arrange a hearing with the
Contractor and the Surety to discuss methods of
performing and completing the contract work.

13.2.4 If the State foil _tally declares the
contractor in default the State will demand upon the
Surety to complete any and all remaining work pursuant
to the terms of the Contract and the Surety Takeover
Guidelines incorporated as Appendix B. The Surety may
undertake to perform and complete the work itself,
through its agents or through independent contractors
approved by the State. The State will agree to pay the
balance of the Contract price to the Surety in accordance
with the terms and conditions of the Contract or to the
designee authorized in writing by the surety upon
acceptance of the Surety's completion plan pursuant to
Appendix B. incorporated herein.

13.2.5 The surety agrees to complete any
investigation into the default of the Contractor and
advise the Group Director as to its intended course of
action within ten days of receipt of the written notice of
default. That notice will detail the underlying reasons for
the default and provide pertinent documentation
including the surety takeover guidelines of the
Contracting Officer. Any request by a surety for
execution of a takeover agreement, shall be delivered to
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the Contracting Officer for consideration, within the
same ten day period. No changes in the teims and
conditions of the Contract will be considered. All rights
remedies and defenses of the parties are reserved and no
rights, remedies or defenses of the parties are waived, by
virtue of the surety's agreement to assume contract
performance under the bond

13.2.6 The Surety may elect to forfeit the
remaining penal sum of the Performance Bond within
twenty days of notification of default by the State; with
no additional penalties imposed, upon the execution of a
release prepared by the State. The State will determine
the value of the remaining Work based upon its
investigation of the Work in place against payments
previously authorized. As soon as practical the Surety
will tender payment therefore to the State.

13.2.7 If the surety fails or refuses to complete
the Work within twenty five days of the notification of
the contractors default or if the Surety fails or refuses to
complete the work within the time frames allotted by the
State, the Group Director may take over the Work and
prosecute it to completion by contract publicly let or
otherwise, and may take possession of and utilize in
completing the Work, such of the Contractor's materials,
equipment and plant as may be on the Site of the Work.
Whether or not the right to terminate is exercised, the
Contractor and the Surety shall be liable for any damage
to the State resulting from the failure or refusal to
complete the Work in accordance with the Contract or
the failure to complete the Work within the time
provided by the Contract.

13.2.8 Should the Surety fail to commence the
work the Group Director will notify the Surety that the
State is considering declaring the Surety in default and
will arrange a hearing with the Surety to discuss methods
of perfoiming and completing the contract work. It is the
policy of the Office of General Services, Design and
Construction Group to let a Contract for the remaining
work after the 21' day of the demand upon the Surety to
complete the Work pursuant to the terms and conditions
of the Contract, and the Performance Bond filed with the
Office of the State Comptroller.

13.3 The amount of Liquidated Damages shall be the
product of $1,000.00 times the number of days of delay
in physical completion of the work. Upon the
assessment of such damages the State may withhold the
sum of the damages contemplated from payments to
avoid an overpayment to any film where damages would
apply.

13.3.1 If the Group Director teii iinates the
Contract, damages shall consist of liquidated damages, if
any, until the Work is physically completed, plus any
increased costs occasioned the State in completing the
Work.

13.3.2 If the Group Director does not terminate
the Contract, the damages shall consist of liquidated
damages, if any, until the Work is physically completed.

13.4 The Contract shall not be so terminated nor the
Contractor charged with resulting damage if:

13.4.1 The delay in the completion of the
Work arises from unforeseeable causes beyond the
control and without the fault or negligence of the
Contractor, including but not restricted to, acts of God,
acts of the public enemy, acts of the State in either its
sovereign or contractual capacity, acts of another
contractor in the performance of a contract with the
State, fires, floods, epidemics, quarantine restrictions,
strikes, freight embargoes, unusually severe weather, or
delays of subcontractors or suppliers arising from
unforeseeable causes beyond the control and without the
fault or negligence of both the Contractor and such
subcontractors or suppliers, and

13.4.2 The Contractor notifies the Director in
writing of the causes of delay within ten days from when
the Contractor knew or ought to have known of any such
delay.

13.5 The Director will ascertain the facts and the
extent of the delay and extend the time for completing
the Work when, in the Director's judgment, the findings
of fact justify such an extension, and the Director's
findings of fact shall be final and conclusive on the
parties.

13.6 If after notice of termination of the Contract, it is
determined for any reason the Contractor was not in
default or that the delay was excusable, the rights and
obligations of the parties shall be the same as if the
notice of termination had been issued pursuant to the
teimination for convenience clause.

13.7 The rights and remedies of the State provided in
this Article are in addition to any other rights and
remedies provided by law or under this Contract.

13.8 The State, as defined in Article 2 of these
General Conditions, reserves the right to terminate this
contract in the event it is found that the certification filed
by the offerer in accordance with New York State
Finance Law §139-k was intentionally false or
intentionally incomplete. Upon such finding, the
Governmental Entity may exercise its termination right
by providing written notification to the offerer in
accordance with the written notification terms of the
contract.
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ARTICLE 14 - TERMINATION OF CONTRACTOR'S
EMPLOYMENT FOR THE CONVENIENCE OF THE
STATE OF NEW YORK

14.1 The Group Director may teii iinate this Contract
whenever the public interest so requires by delivering to
the Contractor a notice of termination specifying the
extent to which perfoimance of Work under the Contract
is teiminated and the date upon which such teimination
becomes effective. Upon receipt of the notice of
teimination, the Contractor shall act promptly to
minimize the expenses resulting from such termination.
The State shall pay the Contractor the sum of:

14.1.1 The costs actually incurred by the
Contractor, subcontractors, and sub -subcontractors or
their suppliers up to the effective date of such
teimination, and

14.1.2 The cost of settling and paying claims,
provided the concurrence of the Contracting Officer is
obtained prior to agreeing to any such settlement, arising
out of the teimination of Work under subcontracts or
orders exclusive of the amounts paid or payable on
account of supplies or materials delivered or services
furnished by the subcontractor prior to the effective date
of the notice of termination of Work under this Contract,
which amounts shall be included in the cost on account
of which payment is made under 14.1.1 above, and

14.1.3 An amount detei lined by adding to the
amount of the costs under 14.1.1 above a sum equal to
20% (comprised of 10% overhead and 10% profit)
thereof, provided, however, that if it appears that the
Contractor would have sustained a documentable loss on
the entire Contract had it been completed, an appropriate
adjustment shall be made reducing the amount to be paid
under this Article to reflect the indicated rate of loss.

14.2 In no event shall the Contractor's compensation
exceed the total Contract amount.

14.3 The detailed estimate or amount of progress
payments made to the Contractor prior to the day
teimination was effective shall not be conclusive
evidence of costs incurred but progress payments shall
be offset against any payment which the State makes to
the Contractor as a result of such teimination.

ARTICLE 15 - DISPUTES

15.1 The Contractor specifically agrees to submit, in
the first instance, any dispute or disagreement relating to
the perfoimance of this Contract to the Group Director,
who shall render a decision in writing and furnish a copy
thereof to the Contractor. The Contractor agrees that this
clause does not apply to any dispute or disagreement
which involves delay, acceleration, interference or any
other act or omission constituting a breach of contract;

any matter relating to extensions of time, bonuses or
liquidated damages; to the value of any order on contract
or field order (issued pursuant to Division 01 - General
Requirements); any teii iination for cause or
convenience; or to teimination costs allowable pursuant
to contract.

15.2 The Contractor must request such decision in
writing by certified mail no more than fifteen days after
the Contractor knew or ought to have known of the facts
which are the basis of the dispute or disagreement. Such
writing shall identify the nature of the dispute or
disagreement; identify the person who rendered the
decision or interpretation involved and the date of the
decision or interpretation with which the Contractor
disputes or disagrees, attaching a copy of such decision
or interpretation; contain a statement of the contractual
basis for the dispute or disagreement; and identify the
relief sought.

15.3 The Group Director may cause an investigation
to be made of the circumstances involving the dispute or
disagreement and may cause a fact-finding proceeding to
be conducted before rendering the decision.

15.4 The Contractor agrees that the decision of the
Group Director shall be final and conclusive. Nothing in
this Contract shall be construed as making final the
decision of any administrative official upon a question of
law.

ARTICLE 16 - STATUTORY REQUIREMENTS FOR
UTILIZATION OF MINORITY AND WOMEN
OWNED BUSINESS ENTERPRISES

16.1 Pursuant to Section 313 of Article 15-A of the
Executive Law of the State of New York, the Director of
the Division of Minority and Women's Business
Development has promulgated rules and regulations
(Parts 140 through 145 of Subtitle N of Title 9 New York
Code of Rules and Regulations) (the "Regulations") for
the purposes of ensuring that certified Minority and
Women owned Business Enterprises shall be given the
opportunity for meaningful participation in the
perfoimance of State contracts and to facilitate the award
of a fair share of State contracts and subcontracts to such
business enterprises.

16.2 The Contractor shall make a good faith effort to
solicit active participation in the Work by enterprises
identified in the directory of certified businesses
obtainable from the Division of Minority and Women's
Business Development, New York State Department of
Economic Development.

16.3 The Contractor agrees, as a material condition of
this contract, to be bound by the provisions of Section
316 of Article 15-A of the Executive Law of the State of
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New York which relates to the resolution of disputes
which may arise under this Article.

16.4 The Contractor agrees to include the provisions
of Paragraphs 16.2 and 16.3 of these General Conditions
in every subcontract it enters into as to Work in
connection with this Contract in such a manner that the
provisions will be binding upon such subcontractor.
However, the provisions of this paragraph shall not be
binding upon the Contractor or its subcontractors in the
performance of work or the provision of services that are
unrelated, separate or distinct from this Contract as
expressed by its terms.

16.5 The Regulations referred to in Paragraph 16.1 of
these General Conditions require, among other things,
that a bidder or proposer for a State contract submit a
utilization plan which shall identify certified Minority or
Women Owned Business Enterprises which the
bidder/proposer intends to use in connection with the
performance of the proposed State contract. Such a
utilization plan shall be submitted after bids are opened
but prior to contract award.

16.5.1 Pursuant to the Regulations: (1) the
Commissioner may require the submission by the
Contractor of compliance reports relating to the
implementation of and adherence to the utilization plan
in performing the Contract; (2) the Commissioner shall
allow the Contractor to apply for a partial or total waiver
of the Minority and Women Owned Business
participation requirements; (3) the Contractor may file a
complaint with the Executive Director of the Division of
Minority and Women's Business Development regarding
a denial of a request for waiver of Minority and Women
Owned Business participation requirements; (4) the
Commissioner may file a complaint with the Executive
Director of the Division of Minority and Women's
Business Development in the event the Contractor fails
to comply with the Minority and Women Owned
Business participation requirements set forth in this
Contract; and (5) the Commissioner may disqualify the
Contractor's bid or proposal as being non -responsive for
failure to remedy notified deficiencies contained in the
Contractor's utilization plan after an administrative
hearing on the record, reviewing all grounds for
disqualification stated by the Commissioner and taking
into consideration all the criteria set forth in Section 313
of the Executive Law.

16.5.2 The Contractor is referred to the entirety
of the provisions of Section 316 of Article 15-A of the
Executive Law of the State of New York and of the
Regulations for the Contractor's full familiarization with
their applicable provisions as terms of this Contract.

ARTICLE 17 - COORDINATION OF
SEPARATE CONTRACTS

17.1 The State may award other contracts which affect
the Work of this Contract. In that event, the Contractor
shall coordinate its Work with the work of other
contractors in such manner as the State may direct. Each
contractor shall control and coordinate the work of its
subcontractors, if any. The State shall approve or require
the modification of the work schedules of all contractors
to the end that the Project may be progressed as
expeditiously as the case permits.

17.2 If any part of the Work depends for proper
execution or results upon the work of any other
contractor, the Contractor shall inspect and promptly
report in writing to the Director's Representative any
defects in such work. The Contractor's failure to inspect
and report shall constitute an acceptance of the other
contractor's work as fit and proper for the reception of
the Contractor's Work.

17.3 The Director's Representative shall issue
appropriate directions and take such other measures to
coordinate and progress the Work as may be reserved to
the State in the Contract, and which an ordinarily
reasonable project owner in similar circumstances would
be expected to take.

17.4 The award of more than one contract for the
Project requires sequential or otherwise interrelated
contractor operations, and will involve inherent delays in
the progress of any individual contractor's work.
Accordingly, the State does not guarantee the unimpeded
operations of any contractor. The Contractor
acknowledges these conditions, and understands that the
Contractor shall bear the risk of all delays caused by the
presence or operations of other contractors engaged by
the State and delays attendant upon any State -approved
construction schedule.

17.5 The State shall not be liable for delays which
occur by reason of any contractor's failure to comply
with directions of the State or because of the neglect,
failure or inability of any contractor to perform its work
efficiently.

17.6 The Contractor shall defend, indemnify and hold
the State harmless from any and all claims or judgments
of damages and from costs and expenses to which the
State may be subjected or which it may suffer or incur by
reason of or based upon an allegation of the Contractor's
failure to promptly comply with the directions of the
Director's Representatives.

17.7 Should the Contractor sustain any damage
through any act or omission of any other contractor
having a contract with the State for the performance of
work upon the Site of work which may be necessary to
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be perfoli ied for the proper prosecution of the Work to
be perfoli ied hereunder, or through any act or omission
of a subcontractor of such contractor, the Contractor
shall have no claim against the State for such damage,
but shall have a right to recover such damage from the
other contractor under the provision similar to the
following provision which has been or will be inserted in
the contract with such other contractors.

17.8 Should any other contractor having or who shall
hereafter have a contract with the State for the
perfoimance of work upon the Site sustain any damage
through any act or omission of the Contractor hereunder
or through any act or omission of any subcontractor of
the Contractor, the Contractor agrees to reimburse such
other contractor for all such damages and to indemnify
and hold the State haimless from all such claims.

ARTICLE 17A - DELAYS

17A.1 For the purposes of this Contract, the teiui delay
includes delay, disruption, interference, inefficiencies,
impedance, hindrance and acceleration.

17A.2 The Contractor agrees to make claim only for
additional costs as defined in Document 012200, section
1.01, paragraph H from causes listed below, attributable
to delay in the perfoimance of this contract, occasioned
by any act or omission to act by the State or any of its
representatives. The Contractor also agrees that delay
from any other cause shall be compensated for solely by
an extension of time to complete the perfoimance of the
work.

17A.2.1 The failure of the State to take
reasonable measures to coordinate and progress the
work.

17A.2.2 Extended delays attributable to the
State in the review or issuance of orders on contract or
field orders, in shop drawing reviews and approvals or as
a result of the cumulative impact of multiple orders on
contract, which constitute a qualitative change to the
project work and which have a verifiable impact on
project costs.

17A.2.3 The unavailability of the site for such
an extended period of time which the Director
deteimines to significantly affect the scheduled
completion of the contract.

17A.2.4 The issuance by the Director of a stop
work order relative to a substantial portion of work for a
period exceeding thirty days.

17A.3 The Contractor shall provide "notice of claim" of
an anticipated claim for delay to the Contracting Officer
by personal service or certified mail no more than fifteen
days after the Contractor knew or ought to have known

of the facts which foul the basis of the claim. The
Contracting Officer shall acknowledge receipt of the
Contractor's notice, in writing, within five days. The
Contractor agrees that the State shall have no liability for
any damages which accrue more than fifteen days prior
to the delivery or mailing of the required notice. The
notice shall at a minimum provide a description of any
operations that were, are being, or will be delayed, the
date(s) and reasons for the delay, and, to the extent
known, the infoimation required by Paragraph 17A.6 of
these General Conditions. In no case, shall oral notice to
the Director's Representative or contracting officer
constitute notice under this provision or be deemed to
constitute a waiver of the written notice requirement. In
no case, shall written notice to the Director's
Representative or any other individual other that the
Contracting Officer constitute notice under this provision
or be deemed to constitute a waiver of the written notice
requirement. The Contracting Officer is located at the
following location:

Division of Contract Administration
Contracting Officer
35th Floor, Corning Tower
Albany, New York 12242

17A.4 Failure by the Contractor to adequately progress
the completion of the work will be considered in
deteimining the causes of delay. For any claim asserted
under this Article, the Contractor shall keep detailed
written records of the costs and shall make them
available to the Contracting Officer at any time for the
purposes of audit and review. Failure by the Contractor
to provide the required written notice or to maintain and
furnish records of the costs of such claims to the
Contracting Officer shall constitute a waiver of the
claim.

17A.5 The provisions of this Article apply only to
claims for extra or additional costs attributable to delay
and do not preclude deteiminations by the Director
allowing reimbursement for additional costs for extra
work pursuant to Article 10 of these General Conditions.

17A.6 REQUIRED CONTENT OF CLAIM
SUBMISSION.

17A.6.1 As noted in Paragraph 17.A.3 of these
General Conditions, all claims for delay shall be
submitted in writing to the Contracting Officer and must
be in sufficient detail to enable the Contracting Officer to
ascertain the basis and the amount of each claim. The
following infoimation shall be provided by the
Contractor upon request of the Contracting Officer if not
previously supplied:

a. A description of the operations that were
delayed, the reasons for the delay and an explanation of
how they were delayed.
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b. A detailed factual statement of the claim
providing all necessary dates, locations and items of
work affected by the claim.

c. An as -built chart, "Critical Path Method"
scheme or other diagram or chart depicting in graphic
form how the operations were or are claimed to be
adversely affected including the report and conclusions
of all engineering and scheduling experts or other
consultants, if any.

d. The date on which actions resulting in the
claim occurred or conditions resulting in the claim
became evident.

e. A copy of the approved project schedule and
a copy of the "notice of claim" required for the specific
claim by Paragraph 17A.3 of these General Conditions.

f. To the extent known, the name, function,
and activity of each State official, employee or agent,
involved in, or knowledgeable about facts that gave rise
to such claim.

g. The name, function, and activity of each
Contractor or subcontractor officer, or employee,
involved in, or knowledgeable about facts that gave rise
to such claim.

h. The identification of any pertinent
documents, and the substance of any material oral
communication relating to such claim.

i. The amount of additional compensation
sought and a breakdown of that amount into the
categories specified in Division 01 - General
Requirements.

j. If an extension of time is also requested, the
specific number of days for which it is sought and the
basis for such request as determined by an analysis of the
construction progress schedule.

17A.7 REQUIRED CERTIFICATION OF CLAIMS.

17A.7.1 When submitting any notice of claim or
claim data, the Contractor must certify in writing and
under oath:

a. That supporting data is accurate and
complete to the Contractor's best knowledge and belief;

b. That the amount of the claim and the claim
itself accurately reflects what the Contractor in good
faith believes to be the State's liability.

17A.7.2 If the Contractor is an individual, the
certification shall be executed by that individual. If the
Contractor is not an individual, the certification shall be
executed by a company official in charge of the
Contractor's operations pertaining to this contract or an
officer or general partner of the Contractor having
overall responsibility for the conduct of the Contractor's
affairs.

17A.7.3 Failure to timely comply with any of the
requirements of Article 17A for the submission of any
claim for delay may constitute grounds for denial of such
claim.

ARTICLE 18 - RESPONSIBILITY FOR DAMAGE

18.1 The Contractor shall faithfully perform and
complete all of the Work required by the Contract, and
has full responsibility for the following risks:

18.1.1 Loss or damage, direct or indirect, to
any property owned by the State or to the Work
including the building or structure in which the Work is
being performed, or any other construction in progress
whether being performed by any other contractor or the
State, or to any plant, equipment, tools, materials or
property furnished, used, installed or received by the
Director under this Contract or any other contract. The
Contractor shall bear all such risk of loss or damage,
until all of the Work covered by the Contract has been
finally accepted. In the event of such loss or damage the
Contractor shall forthwith repair, replace, and make good
any such loss or damage without additional cost.

18.1.2 Injury to persons (including death
resulting there from), or damage to property caused by
an occurrence arising out of the performance of this
Contract for which the Contractor may be legally liable
under the laws of torts.

18.2 The Contractor, however, shall not be
responsible for damages resulting from faulty design or
from willful acts of State officials or employees or from
negligence resulting solely from acts or omissions of the
State, its officers or employees. Nothing herein shall
vest in third parties any right of action beyond such as
may legally exist irrespective of this Article.

18.3 The Contractor shall indemnify and save
harmless the State, its employees and agents from suits,
actions, damages, and costs of every name and
description relating to the performance of this Contract
during its prosecution and until the acceptance thereof,
and the State may retain such moneys from the amount
due the Contractor as may be necessary to satisfy any
claim for damages recovered against the State. The
Contractor's obligations under this paragraph shall not be
deemed waived by the failure of the State to retain the
whole or any part of such moneys due the Contractor,
nor shall such obligation be deemed limited or
discharged by the enumeration or procurement of any
insurance for liability for damages imposed by law upon
the Contractor, subcontractor or the State.

ARTICLE 19 - INSURANCE - BUILDER'S RISK,
LIABILITY AND WORKERS' COMPENSATION

19.1 Before commencing the Work and until the
established Physical Completion date, all insurance
required by the Contract shall be obtained at the sole cost
and expense of the Contractor; and the Contractor shall
furnish to the Contracting Officer a Certificate of
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Insurance in a foul satisfactory to the Contracting
Officer showing that the Contractor has complied with
this Article. Insurance shall be maintained with insurance
carriers licensed to do business in New York State and
acceptable to the Contracting Officer; shall be primary
and non-contributing to any insurance or self insurance
maintained by OGS; and shall be endorsed to provide
written notice be given to the Contracting Officer at least
thirty days prior to the cancellation, non -renewal, or
material alteration of such policies, which notice,
evidenced by return receipt of United States Certified
Mail, any notice shall be addressed to:

Division of Contract Administration
Director
35th Floor, Corning Tower
Albany, New York 12242

19.1.1 The endorsement shall name The
People of the State of New York, its officers, agents,
employees and the assigned construction manager as
additional insureds there under. This additional insured
shall be primary and non-contributory. (General
Liability Additional Insured Endorsement shall be on
Insurance Service Office's (ISO) foim number CG 20 10
11 85 and a copy of which shall be furnished along with
the Certificate of Insurance.) The Contracting Officer
may modify the provisions of this Article when deemed
in the best interest of the State by order on contract or
field order.

19.1.2 The Contractor, throughout the teiui of
this Contract, or as otherwise required by this Contract,
shall obtain and maintain in full force and effect on an
occurrence foim, the following insurance with limits not
less than those described in this article, and as required
by the teims of this Contract, or as required by law,
whichever is greater. If such insurance contains an
aggregate limit, it shall apply separately on a per job, per
location basis.

19.1.3 The Contractor shall be solely
responsible for the payment of all deductibles and Self
Insured Retentions.

19.1.4 Not less than thirty days prior to the
expiration date or renewal date of any insurance policies
reflected on such certificates, the Contractor shall supply
OGS updated replacement Certificates of Insurance, and
amendatory endorsements.

19.2 The kinds and amount of insurance is as follows:

19.2.1 Workers' Compensation Insurance and
Disability Benefits Law. A policy covering the
obligations of the Contractor in accordance with the
Workers' Compensation Law and the Disability Benefits
Law covering all operations under the Contract, whether
performed by the Contractor or by its subcontractor.

19.2.2 Commercial General Liability, and if
necessary, Commercial Umbrella Liability Insurance
with a limit of not less than $2,000,000 each occurrence.
Such liability shall be written on the ISO occurrence
foim CG 00 01, or a substitute foim providing equivalent
coverages and shall cover liability resulting in Bodily
Injury, Property Damage, Personal Injury or loss of use
arising from premises operations, independent
contractors, products -completed operations, broad form
property damage, personal & advertising injury, cross
liability coverage, liability assumed in a contract
(including the tort liability of another assumed in a
contract) and explosion, collapse & underground
coverage.

If such insurance contains an aggregate limit, it
shall apply separately on a per job, per location basis.

19.2.3 Comprehensive Business Automobile
Liability, and if necessary, Commercial Umbrella
Liability Insurance with a limit of not less than
$2,000,000 each accident. Such insurance shall cover
liability arising out of any automobile including owned,
leased, hired and non -owned automobiles.

19.2.4 Builder's Risk: The Contractor shall
be liable for any and all damages and losses to the
Project prior to the State of New York's acceptance of
the Project as fully completed except that the Contractor
shall not be liable for:

19.2.4.1 Losses covered by the Builder's Risk
property insurance provided by the State of New York;
except that the Contractor shall be liable for the
applicable deductible.

19.2.4.2 All policies shall be issued by
insurance companies licensed to conduct such business
under the laws of the State of New York, shall be written
for the benefit of the State of New York and for the
Contractor as their interests may appear, and shall run
until the contract physical completion date. The State of
New York must be listed as loss payee pursuant to this
policy. Policies expiring on a fixed date before physical
completion must be renewed and re -filed not less than
thirty days before such expiration date.

19.2.5 If the work involves abatement,
removal, repair, replacement, enclosure, encapsulation
and/or disposal of any petroleum, petroleum product,
hazardous material or substance including asbestos, lead
or mold, and those as defined by applicable State and
federal laws and regulations, the Contractor shall
procure, or otherwise obtain through an approved
subcontractor, and maintain in full force and effect
throughout the teim of the contract, and for two years
after completion hereof, pollution legal liability
insurance with limits of not less than $5,000,000,
providing coverage for bodily injury and property
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damage, including loss of use of damaged property or of
property that has not been physically injured. Such
policy shall provide coverage for actual, alleged or
threatened emission, discharge, dispersal, seepage,
release or escape of pollutants, including any loss, cost or
expense incurred as a result of any cleanup of pollutants
or in the investigation, settlement or defense of any
claim, suit, or proceedings against OGS arising from
Contractor's work. The State of New York shall be
named as additional insured and this shall be primary.

19.2.5.1 If automobiles are to be used for
transporting hazardous materials, the Contractor shall
provide pollution liability broadened coverage for
covered autos (endorsement CA 99 48) as well as proof
of MCS 90.

19.3 The Contractor may provide the required proof
of insurance on industry forms provided that no other
endorsements exclude, delete or restrict those coverage's
provided for by this article. It is required that companies
affording coverage list the company name in full as filed
with the New York State Insurance Department. The
contract number and project location must be provided in
order to approve the certificate.

19.4 Should the Contractor fail to provide or maintain
any insurance required by law the Contract will be
considered null and void. Further, no contractor is
permitted to access the project site without providing
proof of proper insurance to the Contracting Officer or
his designated representative. No payments will be
authorized by the Contracting Officer to any film who
fails to comply with the provisions of this Article.

ARTICLE 20 - OCCUPANCY PRIOR TO
COMPLETION AND ACCEPTANCE

20.1 The State shall have the right to take possession
of or use any completed or partially completed portion of
the Work. Written notice of such possession shall be
given to the Contractor by the Director. The notice shall
identify the date when such possession shall commence
and the area, equipment or system involved. Written
notice shall also be given the Contractor for any
cessation of such possession by the State. Such
possession or use shall not be deemed an acceptance of
any Work. While the State is in such possession, the
Contractor, notwithstanding the provisions of Article 18
of the Contract, shall be relieved of the responsibility for
loss or damage to the Work except for that resulting from
the Contractor's fault or negligence. If such possession
or use by the State delays the progress of the Work or
causes additional expense to the Contractor, an
adjustment in the Contract price and/or the time of
completion shall be made and the Contract modified in
writing accordingly. The provisions relating to an
adjustment in the Contract price or the time of

completion contained in this paragraph shall not apply to
occupancy or possession after Substantial Completion.

ARTICLE 21 - PAYMENT

21.1 The Contractor shall submit monthly, or at more
frequent intervals if permitted in writing by the
Contracting Officer, a requisition for a progress payment
to the designated payment office for Work perfoimed
and materials furnished up to the date of the requisition,
less any amount previously paid to the Contractor.
Except as otherwise provided by this Contract, the
Contracting Officer shall approve and cause to be paid
the requisition for the progress payment less an amount
necessary to satisfy any claims, liens or judgments
against the Contractor which have not been suitably
discharged and less any amount authorized by law to be
retained. The requisition shall be in such foim and
supported by such evidence as the Contracting Officer
may reasonably require. The designated payment office
is listed as follows:

Division of Contract Administration
Bureau of Contract Perfoimance
35th Floor, Corning Tower
Albany, New York 12242

21.1.1 For those contracts designated as Labor
and Material reimbursement or similar type contracts, the
contractor shall submit to the Contract Payment Audit
Group no later than 60 days from the period of when the
work occurred, acceptable proof of labor and material
costs specific to the approved scope of work as verified
by the Directors Representative, to the Contracting
Officer for audit, verification and approval prior to the
submission of any payment. The Contract Payment
Audit Group is located at the following location:

Division of Contract Administration
Contract Payment Audit Group
35th Floor, Corning Tower
Albany, New York 12242

21.1.2 The submittal of cost for reimbursement
to the Contractor shall be in such form and supported by
such evidence as the Contracting Officer may reasonably
require.

21.1.3 For those contracts designated as
Electronic Contractor Requisition (ECR) eligible, if the
contractor agrees to participate (participation is not
mandatory -a contractor may still elect to submit paper
requisitions) , the contractor shall provide an Electronic
Contractor Requisition (ECR) Program Certification
foim which shall become part of this agreement. The
contractor further certifies that the individual certifying
the requisition is duly authorized to undertake
requisitioning transactions. The contractor understands
that the State will rely on the infoimation disclosed in the
contractor's requisition consistent with all of the
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provisions of this Article. A contractor need not submit
electronic requisitions in order to receive electronic
payments.

21.2 The Director or the Contracting Officer may
refuse to approve the requisition or a portion of it if the
Contractor is failing or refusing to prosecute the Work in
accordance with the Contract.

21.3 Payment will be made for approved materials not
yet incorporated in the Work which are in short and/or
critical supply and for materials determined to be
specifically fabricated for the project. Requisitions which
require payment for materials shall be accompanied by a
notarized statement certifying that the materials for
which payment is requisitioned are the Contractor's
property and have been suitably stored and insured. The
Contractor shall provide such evidence of the value of
the material stored as the Contracting Officer may
reasonably require. The Contractor shall have full
continuing responsibility to insure and protect such
materials and maintain them in proper condition to fulfill
Contract requirements when installed.

21.4 When the Work or major milestones thereof as
contemplated by the terms of this Contract are
substantially completed, the Contractor shall submit to
the Contracting Officer a requisition for payment of the
remaining amount of the Contract balance. Upon receipt
of such requisition the Contracting Officer shall, except
as otherwise provided by this Contract, approve and
cause to be paid the remaining amount of the Contract
balance less two times the value of any remaining items
to be completed and an amount necessary to satisfy any
claims, liens or judgments against the Contractor which
have not been suitably discharged. As the remaining
items of Work are satisfactorily completed or corrected,
the Contracting Officer shall cause to be paid, upon
receipt of a requisition, for these remaining items less an
amount necessary to satisfy any claims, liens or
judgments against the Contractor which have not been
suitably discharged.

21.5 No more than 60 days after the issuance of the
Physical Completion Report, the Contractor shall submit
to the Contracting Officer or his designated
representative a requisition for payment of the remaining
Contract balance. Upon receipt of this requisition, the
Contracting Officer shall, except as otherwise provided
by this Contract, approve and cause such requisition to
be paid less any amount necessary to satisfy any claims,
liens or judgments against the Contractor which have not
been suitably discharged. The Contractor waives any
claim or right to payment of any contract balance which
has not been requisitioned for payment within 60 days of
the issuance of the Physical Completion Report.

21.6 The final certificate letter will not be issued until
all the labor and material required by the Contract has

been furnished and completed, all disputes and claims
relating to the performance of the Contract considered
and disposed of and all accounts for extra work and
materials and allowances for omissions have been
rendered and considered. The Contractor waives any
claim or right to additional compensation which has not
been submitted in writing via certified or registered mail
to the Contracting Officer pursuant to Article 17A,
within thirty days of the issuance of the Physical
Completion Report.

21.7 The final certificate letter will constitute the
acceptance of the Work by the State, except as to Work
thereafter found to be defective. The date of such
certificate shall be regarded as the date of acceptance of
the Work.

21.8 No payment will be made to a foreign Contractor
until it furnishes satisfactory proof that it has paid all
taxes required of foreign Contractors under the
provisions of the New York State Tax Law. A foreign
Contractor as used in this paragraph shall mean a
Contractor denominated "foreign" by the New York
State Tax Law.

21.9 The contractor is advised that consistent with
Subdivision 3-a, of Section 220 of the Labor Law, the
filing of certified payroll records is a condition
precedent to payment of any sums due and owing to
any person performing work on this project. The
failure to file pursuant to this section will result in a
payment delay until such time as the filing occurs.

21.10 The Contractor acknowledges that it will not
receive payment on any requests for payment unless the
contractor complies with the State Comptroller's
electronic payment deposit procedures Payments
requested by the contractor will only be facilitated via
electronic deposit, except where the Commissioner has
expressly authorized payment by paper check.

ARTICLE 22 - AUDITS AND RECORDS

22.1 The Group Director, the Comptroller or their
representatives shall have the right to examine all books,
records, documents, and other data of the Contractor,
subcontractors, material -men or suppliers relating to the
bidding, pricing or performance of this Contract or any
change or modification thereto for the purpose of
evaluating the accuracy, completeness, and currency of
the cost or pricing data submitted. This right of
examination shall extend to all documents necessary to
permit adequate evaluation of the cost or pricing data
submitted along with the computations and projections
used therein.

22.2 The above materials shall be made available at
the office of the Contractor, subcontractors, material -
men or suppliers at all reasonable times for inspection,
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audit or reproduction until the expiration of six years
from the date of the final certificate for the Contract.

22.3 If this Contract is completely or partially
teiminated, the records relating to the Work teiminated
shall be made available for a period of six years from the
date of any resulting final settlement.

22.4 Records which relate to the Disputes Clause of
this Contract or litigation or the settlement of claims
arising out of the perfoimance of this Contract shall be
made available until such appeals, litigation or claims
have been disposed of.

22.5 The Contractor shall insert a clause containing all
of the provisions of Paragraphs 22.1 to 22.4 of these
General Conditions in all subcontracts or purchase orders
issued hereunder.

22.6 The Contractor shall make available to the
Contracting Officer, upon written request, all records
required to be kept by this Contract or by Article 3-A of
the Lien Law. The failure to provide said records upon
the receipt of the written request shall bar any recovery
for claimed extra or additional costs under this Contract.

ARTICLE 23 - LABOR LAW PROVISIONS

23.1 The contractor shall post, in a location
designated by the State, a copy of the New York State
Department of Labor schedules of prevailing wages and
supplements for this Project, a copy of all re-
deteiminations of such schedules for the Project, the
Workers' Compensation Law Section 51 notice, all other
notices required by law to be posted at the Site, the
Department of Labor notice that this Project is a public
work project on which each worker is entitled to receive
the prevailing wages and supplements for the occupation
at which he or she is working, and all other notices
which the State directs the contractor to post. The
contractor shall provide a surface for such notices which
is satisfactory to the State. The contractor shall maintain
such notices in a legible manner and shall replace any
notice or schedule which is damaged, defaced, illegible
or removed for any reason. The contractor shall post
such notices before commencing any Work on the Site
and shall maintain such notices until all Work on the Site
is complete.

23.2 The contractor shall distribute to each worker for
this Contract a notice, in a form provided by the State,
that this Project is a public work project on which each
worker is entitled to receive the prevailing wage and
supplements for the occupation at which he or she is
working. Worker includes employees of contractor and
all Subcontractors and all employees of Suppliers
entering the Site. Such notice shall be distributed to each
worker before he or she starts perfoiming any Work of
this Contract. At the time of distribution, the contractor

shall have each worker sign a statement, in a foim
provided by the State, certifying that the worker has
received the notice required by this section, which signed
statement shall be maintained with the payroll records
required by Paragraph 23.3 of these General Conditions.

23.3 The contractor shall maintain on the Site the
original certified payroll or certified transcripts thereof
which the contractor and all of its Subcontractors are
required to maintain pursuant to New York Labor Law
Section 220. The contractor shall maintain with the
payrolls or transcripts thereof, the statements signed by
each worker pursuant to Paragraph 23.2 of these General
Conditions.

23.4 A contractor or subcontractor who is required
under New York Labor Law Section 220 to maintain
transcripts of payroll records must submit to the
contracting agency a transcript of the original payroll
record within thirty days of issuance of its first payroll
and every thirty days, thereafter. The copy of the payroll
record must be subscribed and affirmed as true under
penalty of perjury. The copy must include the contract
number and should be directed to the Director's
Representative at the job site. The Directors
Representative is hereby designated as the individual
responsible for the receipt, collection and review for
authenticity of payroll records filed for this contract,
consistent with Article 23.4, General Conditions and
subparagraph (iii) and (iv) Section 220 Labor Law.

23.5 In accordance with New York Labor Law §222-
H, the contractor agrees where the total cost of all work
to be perfoimed under the contract is at least two
hundred fifty thousand dollars; all laborers, workers, and
mechanics employed in the perfoimance of this contract
on the public work site, either by the contractor, sub-
contractor or other person doing or contracting to do the
whole or a part of the work contemplated by this
contract, shall be certified prior to perfoiming any work
on the project as having successfully completed a course
in construction safety and health approved by the United
States department of labor's occupational safety and
health administration that is at least ten hours in duration.

23.6 In accordance with New York Labor Law § 220
(3) (a), the Contractor and every sub -contractor agrees to
notify all laborers, workers or mechanics in their employ
in writing of the prevailing rate of wage for their
particular job classification. Such notification shall be
given to every laborer, worker or mechanic on their first
pay stub and with every pay stub thereafter. At the
beginning of perfoimance of every public works
contract, and with the first paycheck after July first of
each year, the Contractor and every sub -contractor shall
notify all laborers, workers, and mechanics in their
employ in writing, in accordance with such foim as is
prescribed by the department, of the telephone number
and address for the department. The notice shall also
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inform each laborer, worker, or mechanic of his or her
right to contact the department or some other
representative if, at any time while working for the
public works contractor or sub -contractor, he or she does
not receive the proper prevailing rate of wages or
supplements for his or her particular job classification
that he or she is entitled to receive under the contract.

ARTICLE 24 - STATUTORY REQUIREMENTS FOR
RESTRICTIONS ON CONTACTS DURING THE
PROCUREMENT PROCESS AND DISCLOSURE OF
CONTACTS AND RESPONSIBILITY OF OFFERERS
MISCELLANEOUS PROVISIONS

24.1 New York State Finance Law §139-k requires
that every procurement contract award subject to the
provisions of State Finance Law §139-k or §139-j shall
contain a certification by the offerer that all information
provided to the procuring governmental agency with
respect to State Finance Law §139-k is complete, true
and accurate. The Contractor shall provide that
certification in his contract or agreement.

24.2 New York State Finance Law

24.2.1 New York State Finance Law § 139-
k(2) obligates a Governmental Entity to obtain specific
information regarding prior non -responsibility
determinations. This information must be collected in
addition to the information that is separately obtained
pursuant to State Finance Law § 163 (9). In accordance
with State Finance Law § 139-k, an offerer must be
asked to disclose whether there has been a finding of
non -responsibility made within the previous four (4)
years by any Governmental Entity due to: (a) a violation
of State Finance Law § 139-j or (b) the intentional
provision of false or incomplete information to a
Governmental Entity.

24.2.2 As part of its responsibility
deterr iination, State Finance Law § 139-k(3) mandates
consideration of whether an offerer fails to timely
disclose or complete information regarding the above
non -responsibility determination. In accordance with
law, no procurement contract shall be awarded to any
offerer that fails to timely disclose accurate or complete
information under this section, unless a finding is made
that the award of the Procurement Contract to the Offerer
is necessary to protect public property or public health
safety, and that the Offerer is the only source capable of
supplying the required Article of Procurement within the
necessary timeframe. The required forms to be
completed by the offerer must be submitted to the
Governmental Entity conducting the government
procurement. The Governmental Entity will have
included the disclosure request in its solicitation of
proposals or bid documents or specifications of contract
documents, as applicable, for procurement contracts.

ARTICLE 25 - MISCELLANEOUS PROVISIONS

25.1 Appendix A, standard clauses for all N.Y. State
contracts, is attached hereto and is made a part of this
agreement as if set forth herein.

25.2 If, in carrying out this Work, a hall iful dust
hazard is created for which appliances or methods for the
elimination of harmful dust have been approved by the
Board of Standards and Appeals, then the Contractor
shall install, maintain and effectively operate such
appliances and methods during the life of this Contract;
and in case of Contractor's failure to comply, as
provided by Section 222-a of the Labor Law, the
Contract shall be void.

25.3 RETAINED PERCENTAGES: The Contractor
agrees that, if the Contract Documents for this Contract
includes Performance and Payment Bonds, the State
shall retain five percent of the amount of each progress
payment in accordance with Section 139-f of the State
Finance Law. The Contractor further agrees that, if the
Contract Documents for this Contract do not include
Performance and Payment Bonds, the State shall retain
ten percent of the amount of each progress payment in
accordance with Section 139-f of the State Finance Law.

25.4 DOMESTIC STEEL: The Contractor agrees,
that if the value of this contract exceeds $100,000 all
structural steel, reinforcing steel and other major steel
items to be incorporated in the Work of this Contract
shall be produced and made in whole or substantial part
in the United States, its territories or possessions.

25.5 COMMENCEMENT OF ACTIONS: The time,
as prescribed by law, within which an action on the
contract against the Contractor must be commenced shall
be computed from the completion of physical work. The
Contractor may notify the State in writing that the
physical work of the contract has been completed by
specifying a completion date, which date shall be no
more than thirty days previous to the date of such notice.
The completion date set forth in such notice shall be
deemed the date of completion of the physical work
unless the State, within thirty days of receipt of such
notice, notifies the Contractor in writing of its
disagreement. Any notice pursuant to this paragraph
shall be sent by the Contractor by Certified Mail and
addressed to:

Division of Contract Administration
Contracting Officer
35th Floor, Corning Tower
Albany, New York 12242

25.5.1 In the event that the Contractor fails to
send the notice provided for herein or the State disagrees
in the manner provided for herein, the date of completion
of the physical work shall be determined in any other
manner provided by law.
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25.6 WORKER'S COMPENSATION LAW: In
accordance with Worker's Compensation Law (WCL)
§141-b (Suspension and Debarment), any person subject
to a final assessment of civil fines or penalties or a stop -
work order, or that has been convicted of a misdemeanor
for a violation of WCL §§ 26 (Enforcement of Payment
in Default), 52 (Effect of Failure to Secure
Compensation) or 131 (Payroll Records), and any
substantially -owned affiliated entity of such person, shall
be ineligible to submit a bid on or be awarded any such
public work contract or subcontract with the State, any
municipal corporation or public body for a period of one
(1) year from the final determination or conviction. Any
person convicted of a felony under Article 8
(Administration) of the WCL, or a misdemeanor under
WCL §§125 (Job Description Prohibited Based on Prior
Receipt of Benefits) and 125-a (Civil Enforcement) shall
be ineligible to submit a bid or be awarded any public
work contract or subcontract with the State, any
municipal corporation or public body for a period of five
(5) years from such conviction.

25.7 ENVIRONMENTAL CONSERVATION
LAWS: The Contractor certifies and warrants that all
heavy duty vehicles, as defined in New York State

Environmental Law (ECL) section 19-0323, to be used
under this Contract, will comply with the specifications
and provisions of ECL section 19-0323 and any
regulations promulgated pursuant thereto, which requires
the use of BART and UL SD, unless specifically waived
by NYSDEC. Qualification for a waiver under this law
will be the responsibility of the Contractor.

25.8 REPORTING OF ILLEGAL ACTIVITY:
During the term of the contract, the Contractor agrees to
report any observed or suspected illegal activity of its
employees, agents or other third parties, to the
Contracting Officer at 518-474-0201, the Group
Director, OGS Legal Services, the State Inspector
General or other law enforcement agency. Failure to
report criminal conduct associated with a contract
awarded by the Office of General Services, will be
considered a material breach of the contract and may
provide grounds for disqualification of the subject
Contractor or Subcontractor for award of future
contracts. The Contractor will include the provisions of
this section in every subcontract, in such a manner that
the provisions will be binding upon each Subcontractor
as to work performed in connection with the State
contract.
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STANDARD CLAUSES FOR NYS CONTRACTS

The parties to the attached contract, license, lease,
amendment or other agreement of any kind (hereinafter,
"the contract" or "this contract") agree to be bound by the
following clauses which are hereby made a part of the
contract (the word "Contractor" herein refers to any party
other than the State, whether a contractor, licenser,
licensee, lessor, lessee or any other party):

1. EXECUTORY CLAUSE. In accordance with Section
41 of the State Finance Law, the State shall have no
liability under this contract to the Contractor or to anyone
else beyond funds appropriated and available for this
contract.

2. NON -ASSIGNMENT CLAUSE. In accordance with
Section 138 of the State Finance Law, this contract may
not be assigned by the Contractor or its right, title or
interest therein assigned, transferred, conveyed, sublet or
otherwise disposed of without the State's previous written
consent, and attempts to do so are null and void.
Notwithstanding the foregoing, such prior written consent
of an assignment of a contract let pursuant to Article XI of
the State Finance Law may be waived at the discretion of
the contracting agency and with the concurrence of the
State Comptroller where the original contract was subject
to the State Comptroller's approval, where the assignment
is due to a reorganization, merger or consolidation of the
Contractor's business entity or enterprise. The State
retains its right to approve an assignment and to require
that any Contractor demonstrate its responsibility to do
business with the State. The Contractor may, however,
assign its right to receive payments without the State's
prior written consent unless this contract concerns
Certificates of Participation pursuant to Article 5-A of the
State Finance Law.

3. COMPTROLLER'S APPROVAL. In accordance
with Section 112 of the State Finance Law, if this contract
exceeds $50,000 (or $75,000 for State University of New
York or City University of New York contracts for goods,
services, construction and printing, and $150,000 for State
University Health Care Facilities) or if this is an
amendment for any amount to a contract which, as so
amended, exceeds said statutory amount, or if, by this
contract, the State agrees to give something other than
money when the value or reasonably estimated value of
such consideration exceeds $25,000, it shall not be valid,
effective or binding upon the State until it has been
approved by the State Comptroller and filed in his office.
Comptroller's approval of contracts let by the Office of
General Services, either for itself or its customer agencies
by the Office of General Services Business Services
Center, is required when such contracts exceed $85,000.
Comptroller's approval of contracts established as
centralized contracts through the Office of General
Services is required when such contracts exceed

$125,000, and when a purchase order or other
procurement transaction issued under such centralized
contract exceeds $200,000.

4. WORKERS' COMPENSATION BENEFITS. In
accordance with Section 142 of the State Finance Law,
this contract shall be void and of no force and effect unless
the Contractor shall provide and maintain coverage during
the life of this contract for the benefit of such employees
as are required to be covered by the provisions of the
Workers' Compensation Law.

5. NON-DISCRIMINATION REQUIREMENTS. To
the extent required by Article 15 of the Executive Law
(also known as the Human Rights Law) and all other State
and Federal statutory and constitutional non-
discrimination provisions, the Contractor will not
discriminate against any employee or applicant for
employment, nor subject any individual to harassment,
because of age, race, creed, color, national origin,
citizenship or immigration status, sexual orientation,
gender identity or expression, military status, sex,
disability, predisposing genetic characteristics, familial
status, marital status, or domestic violence victim status or
because the individual has opposed any practices
forbidden under the Human Rights Law or has filed a
complaint, testified, or assisted in any proceeding under
the Human Rights Law. Furtheimore, in accordance with
Section 220-e of the Labor Law, if this is a contract for the
construction, alteration or repair of any public building or
public work or for the manufacture, sale or distribution of
materials, equipment or supplies, and to the extent that this
contract shall be perfoimed within the State of New York,
Contractor agrees that neither it nor its subcontractors
shall, by reason of race, creed, color, disability, sex, or
national origin: (a) discriminate in hiring against any New
York State citizen who is qualified and available to
perform the work; or (b) discriminate against or intimidate
any employee hired for the perfoimance of work under
this contract. If this is a building service contract as
defined in Section 230 of the Labor Law, then, in
accordance with Section 239 thereof, Contractor agrees
that neither it nor its subcontractors shall by reason of
race, creed, color, national origin, age, sex or disability:
(a) discriminate in hiring against any New York State
citizen who is qualified and available to perfoim the work;
or (b) discriminate against or intimidate any employee
hired for the perfoimance of work under this contract.
Contractor is subject to fines of $50.00 per person per day
for any violation of Section 220-e or Section 239 as well
as possible teimination of this contract and forfeiture of
all moneys due hereunder for a second or subsequent
violation.

6. WAGE AND HOURS PROVISIONS. If this is a
public work contract covered by Article 8 of the Labor
Law or a building service contract covered by Article 9
thereof, neither Contractor's employees nor the
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employees of its subcontractors may be required or
permitted to work more than the number of hours or days
stated in said statutes, except as otherwise provided in the
Labor Law and as set forth in prevailing wage and
supplement schedules issued by the State Labor
Department. Furthermore, Contractor and its
subcontractors must pay at least the prevailing wage rate
and pay or provide the prevailing supplements, including
the premium rates for overtime pay, as determined by the
State Labor Department in accordance with the Labor
Law. Additionally, effective April 28, 2008, if this is a
public work contract covered by Article 8 of the Labor
Law, the Contractor understands and agrees that the filing
of payrolls in a manner consistent with Subdivision 3-a of
Section 220 of the Labor Law shall be a condition
precedent to payment by the State of any State approved
sums due and owing for work done upon the project.

7. NON -COLLUSIVE BIDDING CERTIFICATION.
In accordance with Section 139-d of the State Finance
Law, if this contract was awarded based upon the
submission of bids, Contractor affirms, under penalty of
perjury, that its bid was arrived at independently and
without collusion aimed at restricting competition.
Contractor further affirms that, at the time Contractor
submitted its bid, an authorized and responsible person
executed and delivered to the State a non -collusive
bidding certification on Contractor's behalf.

8. INTERNATIONAL BOYCOTT PROHIBITION.
In accordance with Section 220-f of the Labor Law and
Section 139-h of the State Finance Law, if this contract
exceeds $5,000, the Contractor agrees, as a material
condition of the contract, that neither the Contractor nor
any substantially owned or affiliated person, fuui,
partnership or corporation has participated, is
participating, or shall participate in an international
boycott in violation of the federal Export Administration
Act of 1979 (50 USC App. Sections 2401 et seq.) or
regulations thereunder. If such Contractor, or any of the
aforesaid affiliates of Contractor, is convicted or is
otherwise found to have violated said laws or regulations
upon the final determination of the United States
Commerce Department or any other appropriate agency of
the United States subsequent to the contract's execution,
such contract, amendment or modification thereto shall be
rendered forfeit and void. The Contractor shall so notify
the State Comptroller within five (5) business days of such
conviction, determination or disposition of appeal (2
NYCRR § 105.4).

9. SET-OFF RIGHTS. The State shall have all of its
common law, equitable and statutory rights of set-off.
These rights shall include, but not be limited to, the State's
option to withhold for the purposes of set-off any moneys
due to the Contractor under this contract up to any
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amounts due and owing to the State with regard to this
contract, any other contract with any State department or
agency, including any contract for a term commencing
prior to the term of this contract, plus any amounts due
and owing to the State for any other reason including,
without limitation, tax delinquencies, fee delinquencies or
monetary penalties relative thereto. The State shall
exercise its set-off rights in accordance with normal State
practices including, in cases of set-off pursuant to an audit,
the finalization of such audit by the State agency, its
representatives, or the State Comptroller.

10. RECORDS. The Contractor shall establish and
maintain complete and accurate books, records,
documents, accounts and other evidence directly pertinent
to performance under this contract (hereinafter,
collectively, the "Records"). The Records must be kept
for the balance of the calendar year in which they were
made and for six (6) additional years thereafter. The State
Comptroller, the Attorney General and any other person
or entity authorized to conduct an examination, as well as
the agency or agencies involved in this contract, shall have
access to the Records during normal business hours at an
office of the Contractor within the State of New York or,
if no such office is available, at a mutually agreeable and
reasonable venue within the State, for the term specified
above for the purposes of inspection, auditing and
copying. The State shall take reasonable steps to protect
from public disclosure any of the Records which are
exempt from disclosure under Section 87 of the Public
Officers Law (the "Statute") provided that: (i) the
Contractor shall timely inform an appropriate State
official, in writing, that said records should not be
disclosed; and (ii) said records shall be sufficiently
identified; and (iii) designation of said records as exempt
under the Statute is reasonable. Nothing contained herein
shall diminish, or in any way adversely affect, the State's
right to discovery in any pending or future litigation.

11. IDENTIFYING INFORMATION AND PRIVACY
NOTIFICATION. (a) Identification Number(s). Every
invoice or New York State Claim for Payment submitted
to a New York State agency by a payee, for payment for
the sale of goods or services or for transactions (e.g.,
leases, easements, licenses, etc.) related to real or personal
property must include the payee's identification number.
The number is any or all of the following: (i) the payee's
Federal employer identification number, (ii) the payee's
Federal social security number, and/or (iii) the payee's
Vendor Identification Number assigned by the Statewide
Financial System. Failure to include such number or
numbers may delay payment. Where the payee does not
have such number or numbers, the payee, on its invoice or
Claim for Payment, must give the reason or reasons why
the payee does not have such number or numbers.
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(b) Privacy Notification. (1) The authority to request the
above personal information from a seller of goods or
services or a lessor of real or personal property, and the
authority to maintain such information, is found in Section
5 of the State Tax Law. Disclosure of this information by
the seller or lessor to the State is mandatory. The principal
purpose for which the information is collected is to enable
the State to identify individuals, businesses and others
who have been delinquent in filing tax returns or may have
understated their tax liabilities and to generally identify
persons affected by the taxes administered by the
Commissioner of Taxation and Finance. The information
will be used for tax administration purposes and for any
other purpose authorized by law. (2) The personal
information is requested by the purchasing unit of the
agency contracting to purchase the goods or services or
lease the real or personal property covered by this contract
or lease. The information is maintained in the Statewide
Financial System by the Vendor Management Unit within
the Bureau of State Expenditures, Office of the State
Comptroller, 110 State Street, Albany, New York 12236.

12. EQUAL EMPLOYMENT OPPORTUNITIES
FOR MINORITIES AND WOMEN. In accordance
with Section 312 of the Executive Law and 5 NYCRR Part
143, if this contract is: (i) a written agreement or purchase
order instrument, providing for a total expenditure in
excess of $25,000.00, whereby a contracting agency is
committed to expend or does expend funds in return for
labor, services, supplies, equipment, materials or any
combination of the foregoing, to be performed for, or
rendered or furnished to the contracting agency; or (ii) a
written agreement in excess of $100,000.00 whereby a
contracting agency is committed to expend or does expend
funds for the acquisition, construction, demolition,
replacement, major repair or renovation of real property
and improvements thereon; or (iii) a written agreement in
excess of $100,000.00 whereby the owner of a State
assisted housing project is committed to expend or does
expend funds for the acquisition, construction, demolition,
replacement, major repair or renovation of real property
and improvements thereon for such project, then the
following shall apply and by signing this agreement the
Contractor certifies and affirms that it is Contractor's
equal employment opportunity policy that:

(a) The Contractor will not discriminate against
employees or applicants for employment because of race,
creed, color, national origin, sex, age, disability or marital
status, shall make and document its conscientious and
active efforts to employ and utilize minority group
members and women in its work force on State contracts
and will undertake or continue existing programs of
affirmative action to ensure that minority group members
and women are afforded equal employment opportunities
without discrimination. Affirmative action shall mean

recruitment, employment, job assignment, promotion,
upgradings, demotion, transfer, layoff, or termination and
rates of pay or other forms of compensation;

(b) at the request of the contracting agency, the Contractor
shall request each employment agency, labor union, or
authorized representative of workers with which it has a
collective bargaining or other agreement or
understanding, to furnish a written statement that such
employment agency, labor union or representative will not
discriminate on the basis of race, creed, color, national
origin, sex, age, disability or marital status and that such
union or representative will affirmatively cooperate in the
implementation of the Contractor's obligations herein;
and

(c) the Contractor shall state, in all solicitations or
advertisements for employees, that, in the performance of
the State contract, all qualified applicants will be afforded
equal employment opportunities without discrimination
because of race, creed, color, national origin, sex, age,
disability or marital status.

Contractor will include the provisions of "(a), (b) and (c)"
above, in every subcontract over $25,000.00 for the
construction, demolition, replacement, major repair,
renovation, planning or design of real property and
improvements thereon (the "Work") except where the
Work is for the beneficial use of the Contractor. Section
312 does not apply to: (i) work, goods or services
unrelated to this contract; or (ii) employment outside New
York State. The State shall consider compliance by a
contractor or subcontractor with the requirements of any
federal law concerning equal employment opportunity
which effectuates the purpose of this clause. The
contracting agency shall determine whether the
imposition of the requirements of the provisions hereof
duplicate or conflict with any such federal law and if such
duplication or conflict exists, the contracting agency shall
waive the applicability of Section 312 to the extent of such
duplication or conflict. Contractor will comply with all
duly promulgated and lawful rules and regulations of the
Department of Economic Development's Division of
Minority and Women's Business Development pertaining
hereto.

13. CONFLICTING TERMS. In the event of a conflict
between the terms of the contract (including any and all
attachments thereto and amendments thereof) and the
terms of this Appendix A, the tell is of this Appendix A
shall control.

14. GOVERNING LAW. This contract shall be
governed by the laws of the State of New York except
where the Federal supremacy clause requires otherwise.
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15. LATE PAYMENT. Timeliness of payment and any
interest to be paid to Contractor for late payment shall be
governed by Article 11-A of the State Finance Law to the
extent required by law.

16. NO ARBITRATION. Disputes involving this
contract, including the breach or alleged breach thereof,
may not be submitted to binding arbitration (except where
statutorily authorized), but must, instead, be heard in a
court of competent jurisdiction of the State of New York.

17. SERVICE OF PROCESS. In addition to the
methods of service allowed by the State Civil Practice
Law & Rules ("CPLR"), Contractor hereby consents to
service of process upon it by registered or certified mail,
return receipt requested. Service hereunder shall be
complete upon Contractor's actual receipt of process or
upon the State's receipt of the return thereof by the United
States Postal Service as refused or undeliverable.
Contractor must promptly notify the State, in writing, of
each and every change of address to which service of
process can be made. Service by the State to the last
known address shall be sufficient. Contractor will have
thirty (30) calendar days after service hereunder is
complete in which to respond.

18. PROHIBITION ON PURCHASE OF TROPICAL
HARDWOODS. The Contractor certifies and warrants
that all wood products to be used under this contract award
will be in accordance with, but not limited to, the
specifications and provisions of Section 165 of the State
Finance Law, (Use of Tropical Hardwoods) which
prohibits purchase and use of tropical hardwoods, unless
specifically exempted, by the State or any governmental
agency or political subdivision or public benefit
corporation. Qualification for an exemption under this law
will be the responsibility of the contractor to establish to
meet with the approval of the State.

In addition, when any portion of this contract involving
the use of woods, whether supply or installation, is to be
performed by any subcontractor, the prime Contractor will
indicate and certify in the submitted bid proposal that the
subcontractor has been infoimed and is in compliance
with specifications and provisions regarding use of
tropical hardwoods as detailed in § 165 State Finance
Law. Any such use must meet with the approval of the
State; otherwise, the bid may not be considered
responsive. Under bidder certifications, proof of
qualification for exemption will be the responsibility of
the Contractor to meet with the approval of the State.

19. MACBRIDE FAIR EMPLOYMENT
PRINCIPLES. In accordance with the MacBride Fair
Employment Principles (Chapter 807 of the Laws of
1992), the Contractor hereby stipulates that the Contractor
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either (a) has no business operations in Northern Ireland,
or (b) shall take lawful steps in good faith to conduct any
business operations in Northern Ireland in accordance
with the MacBride Fair Employment Principles (as
described in Section 165 of the New York State Finance
Law), and shall peimit independent monitoring of
compliance with such principles.

20. OMNIBUS PROCUREMENT ACT OF 1992. It is
the policy of New York State to maximize opportunities
for the participation of New York State business
enterprises, including minority- and women -owned
business enterprises as bidders, subcontractors and
suppliers on its procurement contracts.

Information on the availability of New York State
subcontractors and suppliers is available from:

NYS Department of Economic Development
Division for Small Business and Technology
Development
625 Broadway
Albany, New York 12245
Telephone: 518-292-5100

A directory of certified minority- and women -owned
business enterprises is available from:

NYS Department of Economic Development
Division of Minority and Women's Business
Development
633 Third Avenue 33rd Floor
New York, NY 10017
646-846-7364
email: mwbebusinessdev esd.ny.gov
http s //ny .newny contracts. com/FrontEnd/searchcertifi
eddirectory.. asp

The Omnibus Procurement Act of 1992 (Chapter 844 of
the Laws of 1992, codified in State Finance Law § 139-i
and Public Authorities Law § 2879(3)(n)-(p)) requires
that by signing this bid proposal or contract, as applicable,
Contractors certify that whenever the total bid amount is
greater than $1 million:

(a) The Contractor has made reasonable efforts to
encourage the participation of New York State Business
Enterprises as suppliers and subcontractors, including
certified minority- and women -owned business
enterprises, on this project, and has retained the
documentation of these efforts to be provided upon
request to the State;

(b) The Contractor has complied with the Federal Equal
Opportunity Act of 1972 (P.L. 92-261), as amended;



APPENDIX A
NEW YORK STATE OFFICE OF GENERAL SERVICES STANDARD CLAUSES FOR NYS CONTRACTS

(c) The Contractor agrees to make reasonable efforts to
provide notification to New York State residents of
employment opportunities on this project through listing
any such positions with the Job Service Division of the
New York State Department of Labor, or providing such
notification in such manner as is consistent with existing
collective bargaining contracts or agreements. The
Contractor agrees to document these efforts and to provide
said documentation to the State upon request; and

(d) The Contractor acknowledges notice that the State
may seek to obtain offset credits from foreign countries as
a result of this contract and agrees to cooperate with the
State in these efforts.

21. RECIPROCITY AND SANCTIONS
PROVISIONS. Bidders are hereby notified that if their
principal place of business is located in a country, nation,
province, state or political subdivision that penalizes New
York State vendors, and if the goods or services they offer
will be substantially produced or performed outside New
York State, the Omnibus Procurement Act 1994 and 2000
amendments (Chapter 684 and Chapter 383, respectively,
codified in State Finance Law § 165(6) and Public
Authorities Law § 2879(5)) require that they be denied
contracts which they would otherwise obtain. NOTE: As
of May 2023, the list of discriminatory jurisdictions
subject to this provision includes the states of South
Carolina, Alaska, West Virginia, Wyoming, Louisiana
and Hawaii.

22. COMPLIANCE WITH BREACH
NOTIFICATION AND DATA SECURITY LAWS.
Contractor shall comply with the provisions of the New
York State Information Security Breach and Notification
Act (General Business Law §§ 899-aa and 899 -bb and
State Technology Law § 208).

23. COMPLIANCE WITH CONSULTANT
DISCLOSURE LAW. If this is a contract for consulting
services, defined for purposes of this requirement to
include analysis, evaluation, research, training, data
processing, computer programming, engineering,
environmental, health, and mental health services,
accounting, auditing, paralegal, legal or similar services,
then, in accordance with Section 163 (4)(g) of the State
Finance Law (as amended by Chapter 10 of the Laws of
2006), the Contractor shall timely, accurately and properly
comply with the requirement to submit an annual
employment report for the contract to the agency that
awarded the contract, the Department of Civil Service and
the State Comptroller.

24. PROCUREMENT LOBBYING. To the extent this
agreement is a "procurement contract" as defined by State
Finance Law §§ 139-j and 139-k, by signing this

agreement the contractor certifies and affirms that all
disclosures made in accordance with State Finance Law
§§ 139-j and 139-k are complete, true and accurate. In the
event such certification is found to be intentionally false
or intentionally incomplete, the State may terminate the
agreement by providing written notification to the
Contractor in accordance with the terms of the agreement.

25. CERTIFICATION OF REGISTRATION TO
COLLECT SALES AND COMPENSATING USE
TAX BY CERTAIN STATE CONTRACTORS,
AFFILIATES AND SUBCONTRACTORS.
To the extent this agreement is a contract as defined by
Tax Law § 5-a, if the contractor fails to make the
certification required by Tax Law § 5-a or if during the
term of the contract, the Department of Taxation and
Finance or the covered agency, as defined by Tax Law §
5-a, discovers that the certification, made under penalty of
perjury, is false, then such failure to file or false
certification shall be a material breach of this contract and
this contract may be terminated, by providing written
notification to the Contractor in accordance with the terms
of the agreement, if the covered agency determines that
such action is in the best interest of the State.

26. IRAN DIVESTMENT ACT. By entering into this
Agreement, Contractor certifies in accordance with State
Finance Law § 165-a that it is not on the "Entities
Determined to be Non -Responsive Bidders/Offerers
pursuant to the New York State Iran Divestment Act of
2012" ("Prohibited Entities List") posted at:
https://ogs.ny.gov/iran-divestment-act-2012

Contractor further certifies that it will not utilize on this
Contract any subcontractor that is identified on the
Prohibited Entities List. Contractor agrees that should it
seek to renew or extend this Contract, it must provide the
same certification at the time the Contract is renewed or
extended. Contractor also agrees that any proposed
Assignee of this Contract will be required to certify that it
is not on the Prohibited Entities List before the contract
assignment will be approved by the State.

During the term of the Contract, should the state agency
receive information that a person (as defined in State
Finance Law § 165-a) is in violation of the above -
referenced certifications, the state agency will review such
information and offer the person an opportunity to
respond. If the person fails to demonstrate that it has
ceased its engagement in the investment activity which is
in violation of the Act within 90 days after the
determination of such violation, then the state agency shall
take such action as may be appropriate and provided for
by law, rule, or contract, including, but not limited to,
imposing sanctions, seeking compliance, recovering
damages, or declaring the Contractor in default.
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The state agency reserves the right to reject any bid,
request for assignment, renewal or extension for an entity
that appears on the Prohibited Entities List prior to the
award, assignment, renewal or extension of a contract, and
to pursue a responsibility review with respect to any entity
that is awarded a contract and appears on the Prohibited
Entities list after contract award.

27. ADMISSIBILITY OF REPRODUCTION OF
CONTRACT. Notwithstanding the best evidence rule or
any other legal principle or rule of evidence to the
contrary, the Contractor acknowledges and agrees that it
waives any and all objections to the admissibility into
evidence at any court proceeding or to the use at any
examination before trial of an electronic reproduction of
this contract, in the form approved by the State
Comptroller, if such approval was required, regardless of
whether the original of said contract is in existence.
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1. If the Contractor perfoiuis the Contract, the Surety
and the Contractor shall have no obligation under the
Perfoimance Bond.

2. The Surety's obligation under this Bond shall arise
after:

2.1 The State has notified the Contractor and the
Surety in writing that the State is considering
declaring a Contractor in default, or

2.2 The State has declared a Contractor in default
and foimally teiminated the Contractor's right to
complete the Contract, and

2.3 The State has agreed to pay the Balance of the
Contract Price to the Surety or to a Contractor
selected to complete the Contract in accordance with
the teims of the Contract with the State.

3. The Surety shall promptly and at its own expense,
take the following actions:

3.1 Undertake to perfoiii and complete the
Contract, through its agent or retained contractor;
according to the following schedule:

Day 1-10 Immediately begins it investigation
Advises OGS of its Representatives.

Day 10-25

Day 25-30

Visits Site with OGS representatives to
review the contract documents and
completed work; and deteimines extent
of acceptable Work.

Submits proposed completion
contractor, completion plan, and CPM
as required, for approval by the Office
of General Services.

Day 30-44 As completing contractor, the surety or
its representative, presents its list of
subcontractors to OGS for approval.
Additionally an Insurance Certificate
naming the Surety and completion
Contractor as named insured must be
submitted to the Contracting Officer
prior to the beginning any completion of
the Work. The completion plan and
schedule is returned to Surety.

Day 45 Surety begins the Completion of the
Work.

4. If the Surety does not proceed with reasonable
promptness, the Surety shall be deemed to be in default on
the Bond, and the State shall be entitled to enforce any
remedy available pursuant to the teims of the contract.

5. After the State has WI iinated the Contractor's right
to complete the Contract, and if the Surety elects to act
then the responsibilities of the Surety to the State shall not
be greater than those of the Contractor under the Contract,
and the responsibilities of the State to the Surety shall not
be greater than those provided under the Contract. To the
limit of the amount of this Bond, the Surety is obligated to
correct defective work and complete the work of the
Contract in a timely manner.

6. The penal sum of the Perfoli lance Bond furnished
by the contractor to the State, approved and filed with the
Office of the State Comptroller, in no way shall be
impaired or affected by any other bond that may relate to
the contract in question.

END OF DOCUMENT
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DOCUMENT 007305

SUPPLEMENTARY CONDITIONS - LIQUIDATED DAMAGES

This supplement modifies the General Conditions. Where any part of the General Conditions is
modified by this supplement, the unaltered provisions of that part shall remain in effect.

ARTICLE 2 - DEFINITIONS

2.11 Delete this Paragraph in its entirety and replace with the following:

2.11 The term "liquidated damages" means the amount of money to be assessed against the
Contractor for delay in completion of the Work.

ARTICLE 13 - TIME OF COMPLETION AND TERMINATION FOR CAUSE

13.3 Delete this Paragraph in its entirety and replace with the following:

13.3 Liquidated Damages: Should Contractor fail to substantially complete the Work within
the time frame set forth in the contract, or as described in a subsequent Order(s) on Contract, the
Group Director may assess Liquidated Damages for such failure in the amount of $1,000.00 per
day until such time as the Group Director determines that the Work is substantially complete as
defined in Section 2.21 herein. Should Contractor fail to achieve physical completion of the work
within the time frame set forth in the contract, the Group Director may assess Liquidated Damages
for such failure in the amount of $500.00 per day until such time as the Group Director determines
that the Work is physically complete as defined in Section 2.12 herein. Notwithstanding the
provisions of Article 21 herein, Contractor agrees that the Group Director may withhold the sum
of the Liquidated Damages from payments to be made to Contractor as compensation to the State
for administrative fees and public inconvenience.

END OF DOCUMENT
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DOCUMENT 007307

SUPPLEMENTARY CONDITIONS - MWBE-EEO

CONTRACTOR REQUIREMENTS AND PROCEDURES FOR PARTICIPATION BY NEW YORK STATE
CERTIFIED MINORITY- AND WOMEN -OWNED BUSINESS ENTERPRISES AND EQUAL

EMPLOYMENT OPPORTUNITIES FOR MINORITY GROUP MEMBERS AND WOMEN

This supplement modifies the General Conditions. Where any part of the General Conditions is modified by this
supplement, the unaltered provisions of that part shall remain in effect.

ARTICLE 16 - REQUIREMENTS FOR UTILIZATION OF MINORITY- AND WOMEN -OWNED
BUSINESS ENTERPRISES (MWBEs)

Add the following:

16.6 Participation by Minority Group Members and Women with Respect to State Contracts: Requirements and
Procedures: General Provisions:

16.6.1 OGS is required to implement the provisions of New York State Executive Law Article 15-A and 5
NYCRR Parts 140-145 ("MWBE Regulations") for all State contracts as defined therein, with a value (1) in
excess of $25,000 for labor, services, equipment, materials, or any combination of the foregoing or (2) in
excess of $100,000 for real property renovations and construction (the "Work").

16.6.2 The Contractor agrees, in addition to any other nondiscrimination provision of the Contract and at
no additional cost to OGS, to fully comply and cooperate with OGS in the implementation of New York State
Executive Law Article 15-A and the regulations promulgated thereunder. These requirements include equal
employment opportunities for minority group members and women ("EEO") and contracting opportunities
for MWBEs. Contractor's demonstration of "good faith efforts" pursuant to 5 NYCRR §142.8 shall be a part
of these requirements. These provisions shall be deemed supplementary to, and not in lieu of, the
nondiscrimination provisions required by New York State Executive Law Article 15 (the "Human Rights
Law") or other applicable federal, State or local laws.

16.6.3 Failure to comply with all of the requirements herein may result in a finding of non -responsiveness,
a finding of non -responsibility, a breach of contract, leading to the withholding of funds, liquidated damages
pursuant to Section 27.9 herein, and/or enforcement proceedings as allowed by the Contract and applicable
law.

16.7 Contract Goals:

16.7.1 OGS hereby establishes an overall goal of 10% for MWBE participation, 5% for Minority -Owned
Business Enterprises ("MBE") participation and 5% for Women -Owned Business Enterprises ("WBE")
participation (based on the current availability of MBEs and WBEs). The total contract goal can be obtained
by utilizing any combination of MBE and /or WBE participation for subcontracting and supplies acquired
under this Contract.

16.7.2 For purposes of providing meaningful participation by MWBEs on the Contract and achieving the
Contract Goals established in Section 16.7.1 hereof, Contractor should reference the directory of NYS
Certified MBWEs found at the following internet address:

Update 03/28/2023
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https://ny.newnycontracts.com/FrontEnd/VendorSearchPublic.asp?TN=ny&XID=2528.

The MWBE Regulations are located at 5 NYCRR §§ 140 - 145. Additionally, Contractor is encouraged to
contact the Division of Minority and Women's Business Development (518) 292-5250; (212) 803-2414; or
(716) 846-8200) to discuss additional methods of maximizing participation by MWBEs on the Contract.

16.7.3 Pursuant to 5 NYCRR §142.8, Contractor must document "good faith efforts" to provide meaningful
participation by MWBEs as subcontractors or suppliers in the performance of the Contract.

16.7.4 In accordance with Executive Law Section 316-a and 5 NYCRR §142.13, the Contractor
acknowledges that if it is found to have willfully and intentionally failed to comply with the MWBE
participation goals set forth in the Contract, such a finding constitutes a breach of contract and the Contractor
shall be liable to OGS for liquidated or other appropriate damages, as set forth herein.

16.7.5 In accordance with 5 NYCRR § 142.8, Contractors must document their good faith efforts toward
utilizing MWBEs on the Contract. Evidence of required good faith efforts shall include, but not be limited to,
the following:

a. A list of the general circulation, trade, and MWBE-oriented publications and dates of
publications in which the Contractor solicited the participation of certified MWBEs as
subcontractors/suppliers, copies of such solicitations, and any responses thereto.

b. A list of certified MWBEs appearing in the Empire State Development ("ESD") MWBE
directory that were solicited for this Contract. Provide proof of dates or copies of the
solicitations and copies of the responses made by the certified MWBEs. Describe specific
reasons that responding certified MWBEs were not selected.

c. Descriptions of the Contract documents/plans/specifications made available to certified
MWBEs by the Contractor when soliciting their participation and steps taken to structure the
scope of work for the purpose of subcontracting with, or obtaining supplies from, certified
MWBEs.

d. A description of the negotiations between the Contractor and certified MWBEs for the
purposes of complying with the MWBE goals of this Contract.

e. Dates of any pre -bid, pre -award, or other meetings attended by Contractor, if any, scheduled
by OGS with certified MWBEs whom OGS determined were capable of fulfilling the MWBE
goals set in the Contract.

f. Other information deemed relevant to the request.
16.7.6 The goal for participation in the conduct of the Work is expressed as a percentage equal to the dollar
value of the Work performed divided by the Contract Sum. Where the cost to the Contractor of a single item
of equipment exceeds twenty-five percent (25%) of the total contract price and where the Contractor has shown
good faith efforts to obtain such equipment from MWBE manufacturers and suppliers, and was unsuccessful in
obtaining the equipment from an MWBE, the cost of such equipment shall be deducted from the contract sum
prior to computing the MWBE participation.

16.7.7 The MWBE utilization credit for Work performed by MWBEs will be determined as follows:

a. Where an MWBE is not the Contractor - MWBE utilization credit will vary depending on how
the MWBE performs Work under the Contract, as follows:

i. Where the MWBE performs Work under the Contract as a subcontractor, MBE or
WBE utilization credit will be 100% of the dollar value of the Work performed by the MBE
or WBE.
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ii. Where the MWBE performs Work under the Contract as a manufacturer, MBE or
WBE utilization credit will be 100% of the dollar value of the Work performed by the MBE
or WBE.

iii. Where the MWBE assists in the performance of the Work under the Contract as a
supplier, MBE or WBE utilization credit will be 60% of the dollar value of the Work performed
by the MBE or WBE.

iv. Where the MWBE assists in the performance of the Work under the Contract as a
broker, MBE or WBE utilization credit will be equal to the percentage of the commission, or
the mark-up percentage, of the items brokered, applied to the dollar value of the Work
performed by the MBE or WBE.

b. Where the Contractor is a joint venture including one or more MWBEs as joint venturers, MBE
or WBE utilization credit will be the Contract Sum multiplied by the percentage of the joint
venture's profits (or losses) that are to accrue to the MWBE joint venturer(s) under the joint
venture agreement.

c. Where any MWBE is the Contractor or where the Contractor is a joint venture consisting
entirely of MWBEs, and the Contractor can document good faith efforts to subcontract to
MWBE subcontractors and/or suppliers - the Contract Sum.

Add the following articles:

ARTICLE 26 - EQUAL EMPLOYMENT OPPORTUNITY (EEO)

26.1 The provisions of Article 15-A of the Executive Law and the rules and regulations promulgated thereunder
pertaining to equal employment opportunities for minority group members and women shall apply to all
Contractors, and any subcontractors, awarded a subcontract over $25,000 for labor, services, including legal,
financial and other professional services, travel, supplies, equipment, materials, or any combination of the
foregoing, to be performed, or rendered or furnished to, the contracting State agency ("the Work") except where the
Work is for the beneficial use of the Contractor.

26.1.1 Contractor and Subcontractors shall undertake or continue existing EEO programs to ensure that
minority group members and women are afforded equal employment opportunities without discrimination
because of race, creed, color, national origin, sex, age, disability, or marital status. For these purposes, EEO
shall apply in the areas of recruitment, employment, job assignment, promotion, upgrading, demotion,
transfer, layoff or termination, and rates of pay or other forms of compensation. This requirement does not
apply to: (i) the performance of work or the provision of services or any other activity that is unrelated,
separate, or distinct from the Contract; or (ii) employment outside New York State.

26.1.2 By entering into this Contract, Contractor certifies that the text set forth in clause 12 of Appendix A,
attached hereto and made a part hereof, is Contractor's equal employment opportunity policy. In addition,
Contractor agrees to comply with the Non -Discrimination Requirements set forth in clause 5 of Appendix A.

The Contractor will include the provisions of Clause 26.1.2 and Clause 26.3 of this Article, which provides
for relevant provisions of the Human Rights Law, in every subcontract in such a manner that the requirements
of the subdivisions will be binding upon each subcontractor as to work in connection with the Contract.

26.2 New York State Contract System Workforce Utilization Reporting Module (Construction)

The Contractor shall submit, and shall require each of its subcontractors to submit, a Workforce Audit throughout the
term of this Contract, by the 10th day of each month to report the actual workforce utilized during the previous month
in the performance of the Contract by the specified categories listed including ethnic background, gender, and Federal
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occupational categories. Contractor shall coordinate with its subcontractors to ensure that all workers associated with
this Contract are properly counted and reported. To prepare the report, Contractor and its subcontractors shall use
the New York State Contract System Workforce Audit Module found at the following website:

https://ny.newnycontracts.com/

The Workforce Audit must be submitted electronically in the New York State Contract System (NYSCS).
Separate audits shall be completed by Contractor and all subcontractors. In limited instances, the Contractor or
subcontractor may not be able to separate out the workforce utilized in the performance of the Contract from its
total workforce. When a separation can be made, the Contractor or subcontractor shall submit the Workforce Audit
and indicate that the information provided relates to the actual workforce utilized on the Contract. When the
workforce to be utilized on the Contract cannot be separated out from the Contractor's or subcontractor's total
workforce, the Contractor or subcontractor shall submit the Workforce Audit and indicate that the information
provided is the Contractor's or subcontractor's total workforce during the subject time frame, not limited to work
specifically performed under the Contract.

26.3 Contractor shall comply with the provisions of the Human Rights Law and all other State and Federal
statutory and constitutional non-discrimination provisions. Contractor and subcontractors shall not discriminate
against any employee or applicant for employment because of race, creed (religion), color, sex, national origin,
sexual orientation, military status, age, disability, predisposing genetic characteristic, marital status or domestic
violence victim status, and shall also follow the requirements of the Human Rights Law with regard to non-
discrimination on the basis of prior criminal conviction and prior arrest.

ARTICLE 27- MWBE COMPLIANCE

27.1 By entering into a Contract with OGS, Contractor certifies that it has submitted a completed MWBE Utilization
Plan via the New York State Contract System (NYSCS) prior to contract award and will follow such Plan for the
performance of MWBEs on the Contract pursuant to the prescribed MWBE goals set forth in Section 16.7.1 of this
Supplement. The NYSCS may be accessed at https://ny.newnycontracts.com. The Utilization Plan shall list the
MWBEs the Bidder intends to use to perform the Contract, a description of the Contract scope of work the Bidder
intends the MWBE to perform to meet the goals on the Contract, and the estimated, or if known, actual dollar amounts
to be paid to an MWBE. If Contractor is unable to submit such Plan through the NYSCS, Contractor certifies that it
used Form BDC 328 (Contractor's Utilization Plan) to submit the Plan. The BDC 328 form is available for download
at h tip s :Hogs .ny.gov/mwbe/forms

27.2 By entering into the Contract, Bidder/Contractor understands that only sums paid to MWBEs for the
performance of a commercially useful function, as that term is defined in 5 NYCRR § 140.1, may be applied towards
the achievement of the applicable MWBE participation goal. When an MWBE is serving as a broker on the Contract,
only 25 percent of all sums paid to a broker shall be deemed to represent the commercially useful function performed
by the MWBE.

27.3 OGS will review the submitted MWBE Utilization Plan and advise the Bidder of OGS' acceptance or issue a
notice of deficiency within 30 calendar days of receipt. Contractor understands that making false representations or
including information evidencing a lack of good faith as part of, or in conjunction with, the submission of a
Utilization Plan is prohibited by law and may result in penalties including, but not limited to, termination of a
contract for cause, loss of eligibility to submit future bids, and/or withholding of payments.

27.4 Contractor further agrees that a failure to submit and/or use such MWBE Utilization Plan shall constitute a
material breach of the terms of the Contract. Upon the occurrence of such a material breach, OGS shall be entitled
to any remedy provided herein, including but not limited to, a finding of Contractor non -responsiveness.
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27.5 Access to the Contractor's Books: The Contractor shall permit access to its books, records and accounts by the
State for purposes of investigation to ascertain compliance with the provisions of this Article. The contractor shall
include this provision in every subcontract so that such provision will be binding upon each subcontractor.

27.6 If the Contractor, after making good faith efforts, is unable to comply with MWBE goals, the Contractor may
submit an Application for MWBE Waiver form (BDC 333) documenting good faith efforts by the Contractor to meet
such goals. If the documentation included with the waiver request is complete, OGS shall evaluate the request and
issue a written notice of acceptance or denial within twenty-eight (28) calendar days of receipt.

27.7 If OGS, upon review of the MWBE Utilization Plan and updated Contractors list of Subcontractors and
Suppliers determines that Contractor is failing or refusing to comply with the Contract goals and no waiver has been
issued in regards to such non-compliance, OGS may issue a notice of deficiency to the Contractor. The Contractor
must respond to the notice of deficiency within nine (9) calendar days of receipt. Such response may include a request
for partial or total waiver of MWBE Contract Goals.

27.8 Monthly MWBE Contractor Compliance Report

27.8.1 In accordance with 5 NYCRR § 142.10, Contractor is required to report Monthly MWBE Contractor
Compliance to OGS during the term of the Contract for the preceding month's activity, documenting progress
made towards achievement of the Contract MWBE goals. OGS requests that all Contractors use the NYSCS
to report subcontractor and supplier payments made by Contractor to MWBEs performing work under the
Contract. The NYSCS may be accessed at https://ny.newnycontracts.com. This is a New York State -based
system that all State agencies and authorities will be implementing to ensure uniform contract compliance
reporting throughout New York State.

27.8.2 When a Contractor receives a payment from OGS under an OGS contract, it is the Contractor's
responsibility to pay its subcontractors and suppliers in a timely manner. On or after the first day of each
month, the Contractor will receive an e-mail or fax notification ("audit notice") indicating that a
representative of its company needs to log -in to the NYSCS to report the company's MWBE subcontractor
and supplier payments for the preceding month. The Contractor must also report when no payments have
been made to a subcontractor or supplier in a particular month with entry of a zero dollar value in the NYSCS.
Once subcontractor and supplier payments have been entered into the NYSCS, the subcontractor(s) and
supplier(s) will receive an email or fax notification advising them to log into the NYSCS to confirm that they
actually received the reported payments from the Contractor. It is the Contractor's responsibility to educate
its MWBE subcontractors and suppliers about the NYSCS and the need to confirm payments made to them
in the NYSCS.

27.8.3 To assist in the use of the NYSCS, OGS recommends that all Contractors and MWBE subcontractors
and suppliers sign up for the following two webinar trainings offered through the NYSCS: "Introduction to
the System - Vendor Training" and "Contract Compliance Reporting - Vendor Training" to become familiar
with the NYSCS. To view the training schedule and to register visit:

https://ny.newnycontracts.com/events.asp.

27.8.4 As soon as possible after the Contract is approved, Contractor should visit
https://ny.newnycontracts.com and click on "Account Lookup" to identify the Contractor's account by
company name. Contact information should be reviewed and updated if necessary by choosing "Change
Info." It is important that the staff member who is responsible for reporting payment information for the
Contractor be listed as a user in the NYSCS. Users who are not already listed may be added through "Request
New User." When identifying the person responsible, please add "- MWBE Contact" after their last name
(i.e., John Doe - MWBE Contact) to ensure that the correct person receives audit notices from the NYSCS.
NYSCS Technical Support should be contacted for any technical support questions by clicking on the links
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for "Contact Us & Support" then "Technical Support" on the NYSCS website.

27.8.5 If Contractor is unable to report MWBE Contractor Compliance via the NYSCS, Contractor must
submit Contractor's Monthly Payment Report on Form BDC 58 to OGS, by the 10th day of each month
during the term of the Contract, for the preceding month's activity to: OGS OBD, 29th Floor Corning Tower,
Empire State Plaza, Albany, NY 12242. Phone: 518-486-9284; Fax: 518-486-9285.

27.8.6 It is the Contractor's responsibility to report subcontractor and supplier payments. Failure to respond
to payment audits in a timely fashion through the NYSCS, or by paper to OGS, may jeopardize future
payments pursuant to the MWBE liquidated damages clause in Section 27.9 below.

27.9 Liquidated Damages - MWBE Participation

27.9.1 Where OGS determines that Contractor is not in compliance with the requirements of the Contract
and Contractor refuses to comply with such requirements, or if Contractor is found to have willfully and
intentionally failed to comply with the MWBE participation goals, Contractor shall be obligated to pay
liquidated damages to OGS.

27.9.2 Such liquidated damages shall be calculated as an amount equaling the difference between:

a. All sums identified for payment to MWBEs had the Contractor achieved the contractual
MWBE goals; and

b. All sums actually paid to MWBEs for work performed or materials supplied under the
Contract.

27.9.3 After the Contractor has been afforded the process it is due, if OGS determines that Contractor is
liable for liquidated damages and such identified sums have not been withheld by OGS, Contractor shall
pay such liquidated damages to OGS within sixty (60) days after they are assessed. Provided, however,
that if the Contractor has filed a complaint with the Director of the Division of Minority and Women's
Business Development pursuant to 5 NYCRR § 142.12, liquidated damages shall be payable only in the
event of a determination adverse to the Contractor following the complaint process.

27.10 Any suspicion of fraud, waste, or abuse involving the contracting or certification of MWBEs shall be
immediately reported to ESD's Division of Minority and Women's Business Development at (855) 373-4692.
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DOCUMENT 007310

SUPPLEMENTARY CONDITIONS - CONTRACTOR'S SUPERVISION

This supplement modifies the General Conditions. Where any part of the General Conditions is modified by this
supplement, the unaltered provisions of that part shall remain in effect.

ARTICLE 6 - CONTRACTOR'S SUPERVISION

ARTICLE 6 Delete this Article in its entirety and replace with the following:

6.1 The Contractor shall designate in writing, competent supervision and/or management representatives as
required below to represent the Contractor at all times with authority to act for the Contractor. All direction given to
the Contractor's representatives shall be as binding as if given to the Contractor. A superintendent or project manager
shall be classified as management representatives included in the Contractor's overhead and shall perform
management, supervisory and/or administrative tasks (non labor) only. Individuals listed under this Article shall have
the ability to effectively communicate (verbal and written) with all parties associated with the
administration/supervision of this contract.

6.1.1 For contracts awarded up to $1,000,000 the Contractor shall provide a supervisor, for the
Contractor's staff, who shall be in attendance at the Site throughout the active performance of the Work, including
active performance of the Work by subcontractors.

6.1.2 For contracts awarded from $1,000,001 to $5,000,000, the Contractor shall provide a superintendent,
for the Contractor's staff, who shall be in attendance at the Site throughout the active performance of the Work
until Substantial Completion. Upon Substantial Completion the Contractor shall provide a supervisor who shall be
in attendance at the Site throughout the active performance of the Work until Physical Completion. The
superintendent's responsibilities include, but are not limited to, directing and scheduling the Work, attending all
Project meetings, coordinating and controlling the Work of subcontractors, and ensuring full compliance with the
Contract documents. The Contractor shall also provide a project manager for the Contractor's staff from award
through Substantial Completion. The Project Manager's responsibilities shall include, but are not limited to,
developing and maintaining the submittal system and project schedules, attending Project meetings, making
purchasing and cost decisions on behalf of the Contractor, Orders on Contract responses and negotiations, and
closeout and warranty documentation. The Contractor shall provide required information to the Director's
Representative for the Project schedule.

6.1.3 For contracts awarded from $5,000,001 to $10,000,000, in addition to the requirements of
Article 6.1.2, the contractor shall provide a Project Manager for the Contractor's staff that shall be in attendance at
the site throughout the active performance of the Work until Substantial Completion.

6.1.4 For contracts awarded for more than $10,000,000, in addition to the requirements set forth in
Article 6.1.3, if at any time the Contractor has more than five subcontractors performing Work on the Site
simultaneously, the Contractor shall provide an additional Superintendent to coordinate the Work of the
subcontractors.

6.2 Should the Director deem any employees of the Contractor not satisfactory or unfit for their duty, the
Contractor shall dismiss them and they shall not again be employed on the Work.
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6.2.1 Infractions that are dismissible for project managers, superintendents, or supervisors include, but are
not limited to, the failure to develop and maintain Project schedules, failure to comply and enforce safety
regulations, failure to schedule inspections or provide adequate notice as required by Contract Documents, failure
to attend and adequately prepare for meetings as required by Contract Documents, and failure to follow directions
regarding the Work provided by the Director's Representative.

6.3 The experience levels noted below in this Article will be used in evaluating the qualifications and
experience of the supervisors, superintendents, and Project Managers, as applicable.

6.3.1 Supervisors, required by paragraph 6.1.1, shall have a minimum of five years of experience in the
role of supervisor with a minimum of three projects of similar size and scope, and shall be subject to review and
written approval by the Director's Representative before commencing the Work, and subsequently during the
course of the Project if the supervisor is replaced after Work has commenced. The Contractor will provide
references to validate qualifications of the proposed supervisor upon request.

6.3.2 Superintendents, required for any contracts awarded above $1,000,000 as set forth in Article 6.1.2,
shall have a minimum of five years of experience in the role of Superintendent with a minimum of three projects of
similar size and scope, and shall be subject to review and written approval by the Director's Representative before
commencing the Work, and subsequently during the course of the Project if the Superintendent is replaced after
Work has commenced. The Contractor will provide references to validate qualifications of the proposed
Superintendent upon request.

6.3.3 The Project Manager, required for any contracts awarded above $1,000,000 as set forth in
Article 6.1.2, shall have a minimum of five years of experience in the role of Project Manager with a minimum of
three projects of similar size and scope, and shall be subject to review and written approval by the Director's
Representative before commencing the Work, and subsequently during the course of the Project if the Project
Manager is replaced after Work has commenced. The Contractor will provide references to validate qualifications
of the proposed Project Manager upon request.

6.4 No subcontractor shall be allowed at the Work Site before approval by the Director and the Contracting
Officer. Before any part of the Contract shall be sublet or material purchased, the Contractor shall submit to the
Director in writing the name of each proposed subcontractor and supplier and obtain the Director's written consent
to such subcontractor and supplier. The names shall be submitted in ample time to permit acceptance or rejection
of each proposed subcontractor and supplier by the Director or Contracting Officer without causing delay in the
Work of the Project. The Contractor shall promptly furnish such information as the Director or Contracting Officer
may require concerning the proposed subcontractor's and supplier's ability and qualifications, and certification
status as a Minority- and Women -Owned Business Enterprises and/or Service -Disabled Veteran -Owned Business.
Each request for approval of a subcontractor whose subcontract will be valued at $10,000 or more shall also be
accompanied by a NYS Vendor Responsibility Questionnaire - For -Profit Construction properly completed and
executed by the proposed subcontractor.

6.5 The Contractor's use of subcontractors shall not diminish the Contractor's obligations to complete the Work
in accordance with the Contract. The Contractor shall control and coordinate the Work of its subcontractors.

6.6 The Contractor shall be responsible for informing its subcontractors and suppliers of all the terms,
conditions and requirements of the Contract Documents including, but not limited to, the General Conditions,
Supplementary Conditions, the Drawings and Specifications, Appendix A, and changes made by Addenda and
Orders on Contract.
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DOCUMENT 007311

SUPPLEMENTARY CONDITIONS - PAYMENT

This supplement modifies the General Conditions. Where any part of the General Conditions is modified by this
supplement, the unaltered provisions of that part shall remain in effect.

ARTICLE 21 - PAYMENT

Add the following sub -paragraph:

21.2.1 The Director or the Contracting Officer may withhold payment requisitions or refuse to approve a
portion of a payment requisition if the Contractor fails to provide an agreed to Baseline Project Work Plan,
Project Schedule Updates, Recovery Project Schedule, or other scheduling requirements in accordance with
Division 01 - General Requirements.

END OF DOCUMENT
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DOCUMENT 007322

SUPPLEMENTARY CONDITIONS - WORKERS' COMPENSATION

This supplement modifies the General Conditions. Where any part of the General Conditions is
modified by this supplement, the unaltered provision of that part shall remain in effect.

ARTICLE 19 - INSURANCE - BUILDER'S RISK, LIABILITY AND WORKERS'
COMPENSATION

Add the following paragraphs to 19.2.1:

The contractor agrees that pursuant to WCL Section 141-b, this contract may be
terminated if it is determined that at the time of either the bid submission or contract
award, the contractor was, in fact, debarred by WCL Section 141-b, or was a substantially
owned affiliate of a debarred contractor.

Additionally, the contractor agrees that it must replace, at no additional charge to the
State, any subcontractor who the State or the contractor learns was debarred by WCL
Section 141-b prior to or during the contract.

END OF DOCUMENT
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DOCUMENT 007323

SUPPLEMENTARY CONDITIONS - VENDOR RESPONSIBILITY

This supplement modifies the General Conditions. Where any part of the General Conditions is
modified by this supplement, the unaltered provision of that part shall remain in effect.

ARTICLE 25 - MISCELLANEOUS PROVISIONS

Add the following paragraphs:

25.10 VENDOR RESPONSIBILITY: Contractor shall at all times during the Contract
term remain responsible. Contractor agrees, if requested by the Commissioner of
OGS or his or her designee, to present evidence of its continuing legal authority
to do business in New York State, integrity, experience, ability, prior
performance, and organizational and financial capacity.

The Commissioner of OGS or his or her designee, in his or her sole discretion,
reserves the right to suspend any or all activities under this Contract, at any time,
when he or she discovers any information that calls into question the
responsibility of Contractor. In the event of such suspension, Contractor will be
given written notice outlining the particulars of such suspension. Upon issuance
of such notice, Contractor must comply with the terms of the suspension order.
Contract activity may resume at such time as the Commissioner of OGS or his or
her designee issues a written notice authorizing a resumption of performance
under the contract.

Upon written notice to Contractor, and a reasonable opportunity to be heard with
appropriate OGS officials or staff, the Contract may be terminated by the
Commissioner of OGS or his or her designee at Contractor's expense where
Contractor is determined by the Commissioner of OGS or his or her designee to
be non -responsible. In such event, the Commissioner of OGS or his or her
designee may complete the contractual requirements in any way he or she may
seem advisable and pursue available legal or equitable remedies for breach.

In no case shall termination of the contract by the state be deemed a breach
thereof, nor shall the state be liable for any damages or lost profits or otherwise,
which may be sustained by Contractor as a result of such termination.

END OF DOCUMENT
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DOCUMENT 007324

SUPPLEMENTARY CONDITIONS - ENCOURAGING USE OF NEW YORK STATE
BUSINESSES IN CONTRACT PERFORMANCE

This supplement modifies the General Conditions. Where any part of the General Conditions is modified by
this supplement, the unaltered provisions of that part shall remain in effect.

ARTICLE 25 - MISCELLANEOUS PROVISIONS

Add the following paragraphs:

25.11 Encouraging New York State Businesses

New York State businesses have a substantial presence in State contracts and strongly contribute
to the economies of the state and the nation. In recognition of their economic activity and leadership in
doing business in New York State, bidders/proposers for this contract are strongly encouraged and
expected to consider New York State businesses in the fulfillment of the requirements of the contract.
Such partnering may be as subcontractors, suppliers, protégés or other supporting roles.

Bidders need to be aware that all government entities benefiting from this contract will be
strongly encouraged, to the maximum extent practical and consistent with legal requirements, to use
responsible and responsive New York State businesses in purchasing commodities that are of equal
quality and functionality and in utilizing services and technology. Furthermore, bidders are reminded that
they must continue to utilize small, minority and women -owned businesses, consistent with current State
law.

Utilizing New York State businesses in State contracts will help create more private sector jobs,
rebuild New York's infrastructure, and maximize economic activity to the mutual benefit of the
contractor and its New York State business partners. New York State businesses will promote the
contractor's optimal performance under the contract, thereby fully benefiting the public sector programs
that are supported by associated procurements.

Public procurements can drive and improve the State's economic engine through promotion of
the use of New York businesses by its contractors. The State therefore expects bidders to provide
maximum assistance to New York businesses in their use of the contract. The potential participation by
all kinds of New York businesses will deliver great value to the State and its taxpayers.

Bidders can demonstrate their commitment to the use of New York State businesses by
responding to the question shown below on the Bid Form for this project:

Will New York State Businesses be used in the performance of this contract?
Yes No

The successful bidder who answers "Yes" to this question on the bid form will be required to list
the New York State business(es) that will be used on the Contractor's List of Subcontractors/Suppliers
(Form BDC 329), which must be submitted within fifteen (15) days after award of the contract.

END OF DOCUMENT
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DOCUMENT 007326

SUPPLEMENTARY CONDITIONS - ORDERS ON CONTRACT (CHANGE ORDERS)

This supplement modifies the General Conditions. Where any part of the General Conditions is modified
by this supplement, the unaltered provision of that part shall remain in effect.

ARTICLE 10 - ORDERS ON CONTRACT (CHANGE ORDERS)

Replace paragraph 10.1 with the following:

10.1 The State may make changes by altering, adding to or deleting from the Work, and adjusting the
Contract sum accordingly. All changed Work shall be executed in conformity with the terms and
conditions of the Contract Documents unless otherwise provided in the order on contract. Any change in
the Contract sum or time for completion of the described work of the order on contract shall be contained
in the order on contract. The Contractor shall complete a time impact analysis (TIA) pursuant to
specification section 013113 concurrently with the pricing of the order on contract. Potential time
adjustments shall be determined based on the TIA with presented costs. If the Work of the order on
contract impacts the substantial completion date, the Contractor must notify the Director's Representative
prior to the negotiation of the order on contract and a time adjustment may be issued. If the Contractor
does not develop a time impact analysis during the negotiation of an order on contract, the Contractor
shall forfeit their right to a time adjustment.

Replace paragraph 10.5.1 with the following:

10.5.1 The contractor shall submit a responsive cost proposal to the Director's Representative in
proper form subject to the provisions of this Article. The contractor shall respond no later than 15
calendar days from the date of a "request for proposal" from the Director's Representative with their cost
proposal and time impact analysis (TIA). If the contractor believes additional time is required to prepare
and submit a responsive proposal, a justification and proposed response duration must be submitted to the
Director's Representative or his/her designated representative within 10 days from the date of a "request
for proposal". If approved, the 10 -day requirement will be extended as the State may deem appropriate.
Should the contractor fail to respond or fail to submit the required cost proposal within the 15 -day
requirement, the State shall determine a fair market value for the work proposed and will issue an order
on contract or field order to the contract. The Contractor, by failing to respond to a request for proposal
or provide an acceptable and responsive cost proposal; waives any claim or rights to any extra and or
additional costs and/or time as may be determined by the Contracting Officer, and the overrides resulting
from this action will be limited to the values as set forth in section 012200.
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DOCUMENT 007327

SUPPLEMENTARY CONDITIONS - SDVOB

This supplement modifies the General Conditions. Where any part of the General Conditions is modified by this
supplement, the unaltered provisions of that part shall remain in effect.

Add the following article:

ARTICLE 28 - PARTICIPATION OPPORTUNITIES FOR NEW YORK STATE CERTIFIED
SERVICE -DISABLED VETERAN -OWNED BUSINESSES

Article 3 of the Veterans' Services Law provides for more meaningful participation in public procurement by
certified Service -Disabled Veteran -Owned Businesses ("SDVOB"), thereby further integrating such
businesses into New York State's economy. OGS recognizes the need to promote the employment of service -
disabled veterans and to ensure that certified service -disabled veteran -owned businesses have opportunities
for maximum feasible participation in the performance of OGS contracts.

In recognition of the service and sacrifices made by service -disabled veterans and in recognition of their
economic activity in doing business in New York State, Bidders are expected to consider SDVOBs in the
fulfillment of the requirements of the Contract. Such participation may be as subcontractors or suppliers, as
protégés, or in other partnering or supporting roles.

28.1 Contract Goals

28.1.1 OGS hereby establishes overall goals under this contract of 3% for SDVOB participation for
the E trade contractor, and 3% for SDVOB participation for the H trade contractor, based on the current
availability of qualified SDVOBs. Trades with 0% goals are encouraged to make "good faith efforts" to
promote and assist in the participation of SDVOBs on the Contract for the provision of services and
materials. For purposes of providing meaningful participation by SDVOBs, the Bidder/Contractor should
refer to the List of Certified NYS Service -Disabled Veteran -Owned Businesses, which can be accessed
from the OGS website page at the following link:

https://online.ogs.ny.gov/SDVOB/search

Questions regarding compliance with SDVOB participation goals should be directed to the Designated
Contacts specified in Document 002113 Instructions to Bidders. Additionally, following Contract execution,
Contractor is encouraged to contact DCSDVOB@ogs.ny.gov to discuss additional methods of maximizing
participation by SDVOBs on the Contract.

28.1.2 Contractor must document "good faith efforts" to provide meaningful participation by
SDVOBs as subcontractors or suppliers in the performance of the Contract (see clause 28.4 below).

28.2. SDVOB Utilization Plan

28.2.1 The Contractor's SDVOB Utilization Plan, using the form BDC 328S, available for
download at https://ogs.ny.gov/veterans/forms, shall list the SDVOBs that the Bidder intends to use to
perform the Contract, a description of the work that the Bidder intends the SDVOB to perform to meet the
goals on the Contract, and the estimated dollar amounts to be paid to an SDVOB, or, if not known, an
estimate of the percentage of Contract work the SDVOB will perform. By signing the Utilization Plan, the
Bidder acknowledges that making false representations or providing information that shows a lack of good
faith as part of, or in conjunction with, the submission of a Utilization Plan is prohibited by law and may
result in penalties including, but not limited to, termination of a contract for cause, loss of eligibility to su
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bmit future bids, and/or withholding of payments. Any modifications or changes to the agreed participation
by SDVOBs after the Contract award and during the term of the Contract must be reported on a revised
SDVOB Utilization Plan and submitted to OGS.

28.2.2 The apparent low bidder must submit the completed SDVOB Utilization Plan within seven
(7) calendar days after the bids are opened. OGS will review the submitted SDVOB Utilization Plan and
advise the bidder of OGS acceptance or issue a notice of deficiency within twenty (20) calendar days of
receipt.

28.2.3 If a notice of deficiency is issued, Bidder/Contractor agrees that it shall respond to the notice
of deficiency, within nine (9) calendar days of receipt, by submitting to OGS a written remedy in response to
the notice of deficiency. If the written remedy that is submitted is not timely or is found by OGS to be
inadequate, OGS shall notify the Bidder/Contractor and direct the Bidder/Contractor to submit, within seven
(7) calendar days of notification by OGS, a request for a partial or total waiver of SDVOB participation
goals on form BDC 333S. Failure to file the waiver form in a timely manner may be grounds for
disqualification of the bid or proposal.

28.2.4 OGS may disqualify a Bidder's bid or proposal as being non -responsive under the following
circumstances:

a. If a Bidder fails to submit an SDVOB Utilization Plan;

b. If a Bidder fails to submit a written remedy to a notice of deficiency;

c. If a Bidder fails to submit a request for waiver; or

d. If OGS determines that the Bidder has failed to document good faith efforts.

28.2.5 If awarded a Contract, Contractor certifies that it will follow the submitted SDVOB
Utilization Plan for the performance of SDVOBs on the Contract pursuant to the prescribed SDVOB contract
goals set forth in this section.

28.2.6 Contractor further agrees that a failure to use SDVOBs as agreed in the Utilization Plan shall
constitute a material breach of the terms of the Contract. Upon the occurrence of such a material breach,
OGS shall be entitled to any remedy provided herein, including but not limited to, a finding of Contractor
non -responsibility.

28.3 Request for Waiver

28.3.1 In accordance with 9 NYCRR § 252.2(m), a Bidder/Contractor that is able to document good
faith efforts to meet the goal requirements, as set forth in 28.4 below, may submit a request for a partial or
total waiver on form BDC 333S (https://ogs.ny.gov/veterans/forms), accompanied by supporting
documentation. A Bidder may submit the request for waiver at the same time it submits its SDVOB
Utilization Plan. If a request for waiver is submitted with the SDVOB Utilization Plan and is not accepted
by OGS at that time, the provisions of clauses 28.2.2, 28.2.3 and 28.2.4 will apply. If the documentation
included with the waiver request is complete, OGS shall evaluate the request and issue a written notice of
acceptance or denial within 20 days of receipt.

28.3.2 Contractor shall attempt to utilize, in good faith, the SDVOBs identified within its SDVOB
Utilization Plan, during the performance of the Contract. Requests for a partial or total waiver of established
goal requirements made subsequent to Contract award may be made at any time during the term of the
Contract to OGS, but must be made prior to the submission of a request for final payment on the Contract.
Such waiver requests shall be made on form BDC 333S, accompanied by supporting documentation, and
emailed to ogs.sm.sdvobcomp@ogs.ny.gov.
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28.3.3 If OGS, upon review of the SDVOB Utilization Plan (BDC 328S) and Contractor's Monthly
SDVOB Payment Report (BDC 58S), determines that Contractor is failing or refusing to comply with the
contract goals and no waiver has been issued in regards to such non-compliance, OGS may issue a notice of
deficiency to the Contractor. The Contractor must respond to the notice of deficiency within nine (9)
calendar days of receipt. Such response may include a request for partial or total waiver of SDVOB contract
goals.

28.4 Required Good Faith Efforts

In accordance with 9 NYCRR § 252.2(n), Contractors must document their good faith efforts toward utilizing
SDVOBs on the Contract. Evidence of required good faith efforts shall include, but not be limited to, the
following:

a. A list of the general circulation, trade, and other publications and dates of publications in which the
Contractor solicited the participation of certified SDVOBs as subcontractors/suppliers, copies of
such solicitations, and any responses thereto.

b. A list of certified SDVOBs that were solicited for this Contract. Provide proof of dates or copies of
the solicitations and copies of the responses made by the certified SDVOBs. Describe specific
reasons that responding certified SDVOBs were not selected.

c. Descriptions of the Contract documents, plans and specifications made available to certified
SDVOBs by the Contractor when soliciting their participation and steps taken to structure the scope
of work for the purpose of subcontracting with, or obtaining supplies from, certified SDVOBs.

d. A description of the negotiations between the Contractor and certified SDVOBs for the purposes of
complying with the SDVOB goals of this Contract.

e. Dates of any pre -bid, pre -award, or other meetings attended by Contractor, if any, scheduled by OGS
with certified SDVOBs whom OGS determined were capable of fulfilling the SDVOB goals set in
the Contract.

f Other information deemed relevant to the request.

28.5 Monthly SDVOB Contractor Compliance Report

In accordance with 9 NYCRR § 252.2(q), Contractor is required to report Monthly SDVOB Contractor
Compliance each month to OGS during the term of the Contract for the preceding month's activity,
documenting progress made towards achieving the Contract SDVOB goals. This information must be
reported by the Contractor using form BDC 58S (form and instructions located at
https://ogs.ny.gov/veterans/forms) and emailed by the 10th day of each month for the preceding month's
activity to ogs.sm.sdvobcomp@ogs.ny.gov.

28.6 Breach of Contract and Damages

In accordance with 9 NYCRR § 252.2(s), any Contractor found to have willfully and intentionally failed to
comply with the SDVOB participation goals set forth in the Contract shall be found to have breached the
contract and Contractor shall pay damages as set forth therein.
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