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The attention of Bidders submitting proposals for work on the Security Vestibule, Synthetic Field and Related Work 

at Brewster High School is called to the following Addendum to the Contract Forms and Specifications. 
 

The items set forth herein, whether of omission, addition, substitution or clarification are to be included in and form 

a part of the proposal submitted.  This Addendum is hereby included in and made a part of the Contract Documents, 

dated December 9, 2024, whether or not attached thereto.  All requirements of the original project specifications and 

drawings shall remain in force except as amended by this addendum. 

 

This Addendum contains changes to the requirements of the Contract Documents. Such changes shall be incorporated 

into the contract Documents and shall apply to the work with the same meaning and force as if they had been included 

in the original documents. Wherever or any portion of a drawing, the remainder of the paragraph or drawing affected 

shall remain in force.  

 

The conditions of the Specifications shall govern all work described in this Addendum. Wherever the conditions of 

work and the quality or quantity of materials or workmanship are not fully described in this Addendum, the conditions 

of work, etc., described by the Specifications or drawings for similar items of work shall apply to the work described 

in this Addendum. 

 

DATE: January 9, 2025  

This addendum consists of 3 pages plus new drawings CVS DP101, CVS P103, CVS L105, CVS PH100, revised 

drawings CVS L100, CVS L101, CVS L103 and CVS L104, new specification section 08 5659. 

THE FOLLOWING ARE MODIFICATIONS, CLARIFICATIONS, DELETIONS OR ADDITIONS TO 

THE SPECIFICATIONS: 

SECTION 01 1000 – MILESTONE SCHEDULE  

ADD “Modification of existing building at SGI/RES Room 15, as a part of Alternate-01: This work shall commence 

over the Summer 2026, along with the tie-in to the new addition.  

 

SECTION 07 5419 – PVC ROOFING  

07 5419-5, 2.2.F. ADD “Substrate Board: 5/8-inch-thick fire-resistant gypsum board decking with inorganic glass 

mat faces and a water resistant core, formulated in 48 x 96 inch square edge boards, UL Class A, meeting ASTM C-

1177, manufactured under the Dens-Deck Prime.”. 

 

SECTION 08 5659 – SERVICE AND TELLER WINDOW UNITS  

ADD section attached to this addendum. 

 

SECTION 23 3113 – METAL DUCTS  

23 3113-5, 2.4.F. ADD “7. Location: On all round and oval ducts.”. 

23 3113-11, 3.9, F. ADD “4. Location: For ducts located in unconditioned spaces, provide 1.5” thickness.”. 

 

SECTION 27 0500 – COMMON WORK RESULTS FOR COMMUNICATIONS  

27 0500-10, 3.6.H.1.a DELETE in its entirety. 
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THE FOLLOWING ARE MODIFICATIONS, CLARIFICATIONS, DELETIONS OR ADDITIONS TO 

THE DRAWINGS: 

DRAWING CVS L100 – LAYOUT & ACCESS PLAN   

a. Clerical correction to Drawing Issue Schedule.  

b. Added note for construction entrance, including grading of site to establish a stabilized sloped ramp. 

c. Clerical correction to Egress Symbol. New Temporary Contractor Staging Area. 

 

DRAWING CVS L101 – CONSTRUCTION FENCE & GATE PLAN   

a. Clerical correction to Drawing Issue Schedule.  

b. Added note for Delegated Design, to maintain existing egress at north end of new Cafetorium Addition.  

c. Added note for door modification at connecting corridor in future courtyard.  

 

DRAWING CVS L103 – CONSTRUCTION SIGN LAYOUT PLAN   

a. Clerical correction to Drawing Issue Schedule.  

b. Included additional information for signage at existing rear-entrance of building.  

c. Deleted unnecessary floating tags adjacent to Temporary Sign Schedule.  

 

DRAWING CVS L104 – CONSTRUCTION STAGING AND LOGISTICS DETAILS AND NOTES   

a. Added “Contractor’s Responsibility for Temporary Walls and Protection” Notes.  

b. Added “Crane Use Near Existing Buildings” Notes.  

c. Added “Contractor’s Responsibility to Protect Open Trenches” Notes.  

 

DRAWING CVS L105 – TEMPORARY WALL AND EGRESS INTERIOR PLANS   

a. New Page detailing Interior Logistics , Temporary Walls and Egress. 

 

DRAWING CVS PH100 – PHASING PLAN FOR NEW CAFETORIUM ADDITION   

ADD drawing attached to this addendum. 

 

DRAWING CVS C501 – SEDIMENT & EROSION CONTROLS PLAN   

DELETE “New Temporary Contractor Staging Area. 

 

DRAWING CVS A625 – ROOF DETAILS   

ADD Vapor barrier between substrate board and foam insulation board.  

 

DRAWING CVS A700 – DOOR SCHEDULE   

Door 100 ADD fire rated glazing.  

Door 135 DELETE 0-minute fire rating.  

 

DRAWING CVS A825 – FINISH LEGEND & FINISH SCHEDULE   

Finish Schedule ADD “Alternate GC-5: GFB-1 & GFB-2” to the remarks column for the following spaces: Corridor 

40, Corridor 45, Vestibule 45.1, Vestibule 48, Corridor 51 and Corridor 180.   

 

DRAWING CVS M001 – MECHANICAL NOTES & LEGEND   

Project Notes, DELETE Alternate in its entirety. 

 

 

END OF ADDENDUM NO. 3  
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The following attachments are being provided for informational purposes: 

 

Bidder RFI Responses (In the event of a discrepancy between these responses and the contract documents, the 

contract documents shall prevail unless modified by addendum.) 

 

Bid RFI-#020 dated 1/8/2025. 

Bid RFI-#021 dated 1/3/2025. 

Bid RFI-#022 dated 1/7/2025. 

Bid RFI-#023 dated 1/7/2025. 

Bid RFI-#024 dated 1/8/2025. 

Bid RFI-#025 dated 1/7/2025. 

Bid RFI-#026 dated 1/7/2025. 

Bid RFI-#027 dated 1/8/2025. 

Bid RFI-#028 dated 1/6/2025. 

Bid RFI-#029 dated 1/7/2025.  

Bid RFI-#031 dated 1/7/2025. 

Bid RFI-#032 dated 1/7/2025. 

Bid RFI-#033 dated 1/8/2025.  

Bid RFI-#034 dated 1/9/2025. 

Bid RFI-#035 dated 1/8/2025. 

Bid RFI-#036 dated 1/8/2025. 

Bid RFI-#037 dated 1/8/2025. 

Bid RFI-#038 dated 1/9/2025. 

Bid RFI-#039 dated 1/9/2025. 

Bid RFI-#040 dated 1/9/2025. 
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CONTRACTOR
PARKING

CONTRACTOR
STAGING

DISTRICT
PLAY FIELD

CONSTRUCTION AREA

CONTRACTOR STAGING AREAS

EGRESS PATHWAYS FOR OCCUPIED
BUILDING

CONTRACTOR PROVIDED EGRESS
THROUGH WORK AREA

CONTRACTOR PARKING

STAGING AREA ENTRANCE/
MODIFICATION
STABILIZED ENTRANCE (REFER TO
CIVIL DRAWINGS)

GRASS PLAY FIELD (MAINTAINED BY
OWNER)

OWNER DAILY ACCESS/ ROUTING
AROUND SITE.
APPROVAL NEEDED FOR
CONSTRUCTION ACCESS

SYMBOL KEY:

EGRESS POINTS FOR EXISTING
BUILDING DURING CONSTRUCTION.

CONTRACTORS DO NOT BLOCK.

MAIN CONSTRUCTION
ACCESS FROM NORTH.

NO ACCESS FOR CONSTRUCTION
VEHICLES, UNLESS AUTHORIZED

BY CM/OWNER

NO ACCESS FOR CONSTRUCTION
VEHICLES, UNLESS AUTHORIZED

BY CM/OWNER

NO ACCESS FOR CONSTRUCTION
VEHICLES, UNLESS AUTHORIZED

BY CM/OWNER

MAINTAIN ACCESS
ROAD IN ITS

ENTIRETY - FOR
DISTRICT DAILY

ACCESS

1 OVERALL LAYOUT AND ACCESS PLAN
SCALE: N.T.S.

N.T.S
L100

JH

Main Office 
550 7th Ave. 14th Floor 

New York, New York 10018

Upstate Office 
1279 Route 300 1st Floor 

Newburgh, New York 12550

LA
Y

O
U

T
 A

N
D

 A
C

C
E

S
S

 P
LA

N

SITE ENTRANCE/ACCESS ROAD WILL REQUIRE REGRADING OF EXISTING GRADE
FOR VEHICLE ACCESS. 

PRIME CONTRACTOR FOR GENERAL CONSTRUCTION SHALL PROVIDE SUITABLE
AND STABLE RAMPING OF EXISTING GRADE AND NEW MATERIALS SO THAT

VEHICLES, TRUCKS AND EQUIPMENT CAN ACCESS THE SITE.  

MAINTAIN ACCESS ROAD THROUGHOUT CONSTRUCTION. 

RAMP SHALL BE NO MORE THAN 6% GRADE.

3

3
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CONTRACTOR
PARKING

CONTRACTOR
STAGING

DISTRICT
PLAY FIELD

6'-0" CONSTRUCTION CHAIN-LINK
FENCE WITH PRIVACY SCREENING

4'-0" ORANGE SNOW NETTING

MANGATE - W/ITH EGRESS HARDWARE
6030 DAC Standard Panic Exit Bar Kit for
Chain Link Pedestrian Gate - Silver Mounting
Plate or Similar

20'-0" SWINGING CHAIN-LINK VEHICLE GATE
GATE SHALL BE LOCKED BY GENERAL
CONSTRUCTION TRADE AT END OF EACH
BUSINESS DAY, AND REMAIN CLOSED DURING
CONSTRUCTION. 

MG

MG

MG

MG

MG

MG

VG

VG

VG

MG

MG

MG

VG

MG

VG

VG

MG

SYMBOL KEY:

OWNER DAILY ACCESS/ ROUTING AROUND SITE
APPROVAL NEEDED FOR CONSTRUCTION ACCESS

GENERAL CONSTRUCTION 
PRIME CONTRACTOR  SHALL
PROVIDE 2-STORY EGRESS
FROM FUTURE COURTYARD

SPACE UP TO
REAR-ENTRANCE ELEVATION.

ROUTING THROUGH
CONSTRUCTION AREA WITH

OVERHEAD AND LATERAL
PROTECTION.  SYSTEM

SHALL BE A DELEGATED
DESIGN AND MAINTAINED

THROUGHOUT
CONSTRUCTION.

1 CONSTRUCTION FENCE AND GATE PLAN
SCALE: N.T.S.

Main Office 
550 7th Ave. 14th Floor 

New York, New York 10018

Upstate Office 
1279 Route 300 1st Floor 

Newburgh, New York 12550
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T
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 F
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E
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E
 P

LA
N

N.T.S
L101

JH

GENERAL CONSTRUCTION  PRIME
CONTRACTOR  SHALL PROVIDE EGRESS

FROM FUTURE VESTIBULE SPACE TO
NORTH-SIDE OF BUILDING ADDITION.

ROUTING THROUGH CONSTRUCTION AREA
WITH OVERHEAD AND LATERAL

PROTECTION.  SYSTEM SHALL BE A
DELEGATED DESIGN AND MAINTAINED

THROUGHOUT CONSTRUCTION. 
PHASING OF FOUNDATIONS, STEEL AND

SLAB WILL BE REQUIRED. 
AT NO POINT CAN EGRESS DOOR BE

OFF-LINE WHILE BUILDING IS OCCUPIED .

3

AT CONNECTING CORRIDOR, THE EXISTING
DOOR SHALL BE MODIFIED, OR A TEMPORARY

CONSTRUCTION DOOR SHALL BE INSTALLED TO
SWING IN THE DIRECTION OF EGRESS. DOOR

SHALL HAVE PANIC BAR HARDWARE ON
EXTERIOR AND SHALL BE LOCKED FROM THE

INTERIOR.

TEMPORARY DOOR SHALL BE CONSTRUCTED
OUT OF A 18 GAUGE HOLLOW-METAL DOOR
WITH MATCHING FIRE-RATING UNTIL NEW

DOOR IS INSTALLED. INSTALL SWEEPS AND
SEALS FOR DUST/NOISE MITIGATION. 

3
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CONTRACTOR
PARKING

CONTRACTOR
STAGING

DISTRICT
PLAY FIELD

CONSTRUCTION PARKING ENTRANCE

TEMPORARY SIGN SCHEDULE

1

NO ADMITTANCE WITHOUT SIGNING IN AT C.M. OFFICE2

CONSTRUCTION DELIVERIES3

SLOW CHILDREN AT PLAY4

STUDENT WALK5

POST FOLLOWING SIGNS AT EACH CONSTRUCTION
GATE ENTRANCE LOCATIONS,
- DANGER - DO NOT ENTER
- AUTHORIZED PERSONNEL ONLY
- JOB SITE RULES (2'x3')

6

POST FOLLOWING SIGNS AT EACH ENTRANCE TO
SCHOOL CAMPUS,
- ENTERING WORK ZONE
- TRUCK ACTIVITIES

7

DISTRICT DELIVERIES & STUDENT PARKING ENTRANCE8

(24" x 24", 16 GA.STEEL)

1

3

2

2

2

2

2

2

2

2

44

4

5

5

6

6

6

6

7 7

7

1 CONSTRUCTION SIGN LAYOUT PLAN
SCALE: N.T.S.

Main Office 
550 7th Ave. 14th Floor 

New York, New York 10018

Upstate Office 
1279 Route 300 1st Floor 

Newburgh, New York 12550

C
O

N
S

T
R

U
C

T
IO

N
 S

IG
N

 L
A

Y
O

U
T

 P
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N

N.T.S
L103

JH

"HARD HAT" AREA EVERY 50'-0" ON FENCING
THROUGHOUT LENGTH OF FENCE

TYPICAL SIGN SCHEDULE

A

"DANGER" EVERY 30'-0" ON FENCING THROUGHOUT
LENGTH OF FENCE

B

"NO TRESPASSING" EVERY 90'-0" ON FENCING
THROUGHOUT LENGTH OF FENCE.

C

(24" x 24", 16 GA.STEEL)

A B C

A

B

C

A

B

C

A

B

C

A B
C

A

B

C

3

63
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CONTRACTOR'S RESPONSIBILITY FOR TEMPORARY WALLS AND PROTECTION

PURPOSE: TO ENSURE THE SAFETY AND COMFORT OF OCCUPANTS IN ADJACENT BUILDINGS DURING CONSTRUCTION
ACTIVITIES BY PROVIDING NECESSARY TEMPORARY WALLS AND PROTECTION.

SCOPE: THIS NOTE APPLIES TO ALL CONSTRUCTION ACTIVITIES THAT INTERSECT WITH OR ARE IN CLOSE PROXIMITY TO
OCCUPIED PORTIONS OF ADJACENT BUILDINGS.

SAFETY CONSIDERATIONS:

1.BARRIER INSTALLATION : INSTALL TEMPORARY WALLS AND BARRIERS TO SEPARATE CONSTRUCTION AREAS FROM
OCCUPIED SPACES. THESE BARRIERS SHOULD BE STURDY, DUST-PROOF, AND SOUND-INSULATING TO MINIMIZE DISRUPTION.

2.ACCESS CONTROL: ENSURE THAT TEMPORARY WALLS INCLUDE SECURE ACCESS POINTS FOR AUTHORIZED PERSONNEL
ONLY, PREVENTING UNAUTHORIZED ENTRY INTO CONSTRUCTION ZONES.

3.SIGNAGE:  PLACE CLEAR AND VISIBLE SIGNAGE INDICATING CONSTRUCTION ZONES, RESTRICTED AREAS, AND SAFE
PATHWAYS FOR OCCUPANTS.

4.ENVIRONMENTAL CONTROLS:  IMPLEMENT MEASURES TO CONTROL DUST, NOISE, AND VIBRATIONS TO PROTECT THE HEALTH
AND COMFORT OF BUILDING OCCUPANTS.

CONTRACTOR RESPONSIBILITIES:

1.PRE-WORK PLANNING: DEVELOP A DETAILED PLAN FOR THE INSTALLATION OF TEMPORARY WALLS AND PROTECTION
MEASURES BEFORE STARTING CONSTRUCTION ACTIVITIES. THIS PLAN SHOULD INCLUDE THE TYPE OF BARRIERS TO BE USED,
THEIR LOCATIONS, AND INSTALLATION PROCEDURES.

2.CONTINUOUS MONITORING: REGULARLY INSPECT TEMPORARY WALLS AND BARRIERS TO ENSURE THEY REMAIN EFFECTIVE
AND INTACT THROUGHOUT THE CONSTRUCTION PERIOD. ADDRESS ANY ISSUES OR DAMAGES PROMPTLY.

3.COORDINATION: COORDINATE WITH BUILDING MANAGEMENT AND OCCUPANTS TO MINIMIZE DISRUPTION AND ENSURE THAT
TEMPORARY PROTECTION MEASURES MEET THEIR NEEDS AND CONCERNS.

4.COMPLIANCE:  ENSURE THAT ALL TEMPORARY WALLS AND PROTECTION MEASURES COMPLY WITH RELEVANT SAFETY
REGULATIONS AND BUILDING CODES.

APPROVAL PROCESS:

1.PLAN SUBMISSION:  SUBMIT THE TEMPORARY PROTECTION PLAN TO THE CONSTRUCTION MANAGER, ARCHITECT, AND
OWNER FOR REVIEW AND APPROVAL BEFORE COMMENCING ANY WORK.

2.ONGOING COMMUNICATION: MAINTAIN OPEN LINES OF COMMUNICATION WITH ALL STAKEHOLDERS TO ADDRESS ANY
CONCERNS OR ADJUSTMENTS NEEDED DURING THE CONSTRUCTION PROCESS.

3.INCIDENT REPORTING: REPORT ANY INCIDENTS OR BREACHES OF TEMPORARY PROTECTION MEASURES TO THE
CONSTRUCTION MANAGER IMMEDIATELY AND TAKE CORRECTIVE ACTIONS TO PREVENT RECURRENCE.

FOR FURTHER INFORMATION, REVIEW PROJECT'S SPECIFICATIONS.

1.

2. LENGTH - AS SHOWN OR AS DIRECTED BY THE CONSTRUCTION MANAGER

STONE SIZE - USE 3" - 4" DIAMETER STONE, OR RECLAIMED OR RECYCLED CONCRETE EQUIVALENT

CONSTRUCTION SPECIFICATIONS:

3. THICKNESS - NOT LESS THAN SIX (6) INCHES
4. WIDTH - TEN (10) FOOT MINIMUM, BUT NOT LESS THAN THE DULL WIDTH AT POINTS WHERE INGRESS OR EGRSS OCCURS
5. FILTER CLOTH - WILL BE PLACED OVER THE ENTIRE AREA PRIOR TO PLACING THE STONE
6. MAINTENANCE - THE ENTRANCE SHALL BE MAINTAINED IN A CONDITION WHICH WILL PREVENT TRACKING OR FLOWING

OF SEDIMENT ONTO PUBLIC RIGHTS-OF-WAY. THIS MAY REQUIRE PERIODIC TOP DRESSING WITH ADDITIONAL STONE AS
CONDITIONS DEMAND AND REPAIR AND/OR CLEAN OUT OF ANY MEASURES USED TO TRAP SEDIMENT. ALL SEDIMENT
SPILLED, DROPPED, WASHED OR TRACKED ONTO PUBLIC RIGHTS-OF-WAY MUST BE REMOVED IMMEDIATELY.

7. WASHING - WHEELS SHALL BE CLEANED TO REMOVE SEDIMENT PRIOR TO ENTRANCE ONTO PUBLIC RIGHTS-OF-WAYS.
WHEN WASHING IS REQUIRED, IT SHALL BE DONE ON AN AREA STABILIZED WITH STONE AND WHICH DRAINS INTO
APPROVED SEDIMENT TRAPPING DEVICE.

8. PERIODIC INSPECTION AND NEEDED MAINTENACE SHALL BE PROVIDED AFTER EACH RUN
9. LOCATION - AS SHOWN ON PLANS OR AS DIRECTED BY THE CONSTRUCTION MANAGER

10. AT JOBS COMPLETION THE GENERAL CONTRACTOR IS TO REMOVE THE TEMPORARY CONSTRUCTION ROAD &
COMPACTED FILL AND INSTALL STOCKPILE TOPSOIL, GRADE AND SEED

5

Temporary Construction Road/
Temporary Drop Off/ Laydown Area
SCALE: NTS

PLAN VIEW

SECTION

10
'-0

" M
IN

.

6" MI
N.

8" MI
N.

10'-0" MIN.
USE 3" - 4" DIAMETER
CLEAN STONES

INSTALL & COMPACT
CLEAN FILL

EXIST. GROUND

FILTER CLOTH

REMOVE & STOCKPILE TOPSOIL

Main Office 
550 7th Ave. 14th Floor 

New York, New York 10018

Upstate Office 
1279 Route 300 1st Floor 

Newburgh, New York 12550

6"

2"
±

TERMINAL SECTION

3'-
6" 3'-

0"

LINE SECTION

10' MAX. 10' MAX.
FABRIC

END POST

TURNBUCKLE

3/8" DIA. TRUSS
ROD

LINE POST (TYP.) TOP RAIL

TENSION
 WIRE
FINISHED
GRADE

KNUCKLED
SELVAGE

BRACE RAIL

LINE POST
W/CAP

NOTES:
1. FABRIC: ASTM A392, 2" MESH, 6 GAUGE STEEL CHAIN LINK FENCE FABRIC. HOT DIPPED GALVANIZED AFTER WEAVING TO 1.2 OZ/SF.
2. TOP AND BRACE RAILS: ASTM F1043 1.66" O.D. (1.84 LBS./FT.) SS40 STEEL PIPE. HOT DIPPED GALVANIZED TO 1.8 OZ/SF IN ACCORDANCE WITH ASTM A123.
3. LINE POSTS: ASTM F1043 2.375" O.D. (3.12 LBS./FT.) SS40 STEEL PIPE. HOT DIPPED GALVANIZED TO 1.8 OZ/SF IN ACCORDANCE WITH ASTM A123.
4. END, CORNER & PULL POSTS: ASTM F1043 2.875" O.D. (4.64 LBS./FT.) SS40 STEEL PIPE. HOT DIPPED GALVANIZED TO 1.8 OZ/SF IN ACCORDANCE WITH ASTM A123.
5. FITTINGS AND ACCESSORIES: ASTM F626 MALLEABLE OR PRESSED STEEL. HOT DIPPED GALVANIZED TO 1.2 OZ/SF.
6. BOTTOM TENSION WIRE: ASTM A824 NO. 7 GAUGE STEEL-MARCELLED WIRE, HOT DIPPED GALVANIZED TO 1.2 OZ/SF.
7. STRETCHER BAR: 3/16" x 3/4" PRESSED STEEL, HOT DIPPED GALVANIZED TO 1.2 OZ/SF.
8.

SCALE: NTS2
Chain Link Fence - Galvanized - 6' Height

PULL OR CORNER SECTION

FABRIC

BRACE RAIL (TYP.)

TURNBUCKLE

BANDS STRETCHER BAR

CORNER OR INTERMEDIATE (PULL) POST
(INSTALLATION TYPICAL FOR BOTH)

3/8" DIA. TRUSS
ROD

EARTH

DRIVEN POSTS INTO GROUND

6'-
0"

WHERE FENCING NEEDS TO BE AJUSTABLE, PORTABLE FENCE BASES ARE ACCETABLE WITH SAND BAGS RATED PER THE DRIVEN POST SPECIIFATIONS. 

N.T.S
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ANY PERSONS FOUND IN VIOLATION OF THESE
REQUIREMENTS WILL BE REMOVED FROM THE
JOBSITE AT THE DISCRETION OF THE PROJECT
MANAGER

Jobsite Rules:

AUTHORIZED PERSONNEL ONLY

SAFETY STARTS HERE

ATTENTION !

Jobsite Requirements:
All visitors must check in at the project office
where identification  badges will be issued.
All accidents must be reported to Construction
Manager immediately.

Material Safety Data Sheets are required for all
materials brought  onto the jobsite.

Possessing and/or working under the influence of
drugs and/or  alcohol is prohibited.
No firearms or weapons of any kind are permitted
on site.
Hard hats must be worn at all times.

Protective eye wear is required.

No smoking.

No loitering.

ALL trade persons must wear shirts with sleeves,
long pants,  and proper footware.

.
3' 

- 4
"

.2' - 3"

1 CONSTRUCTION GATE SIGN
SCALE: N.T.S.

9.      ALL CHAINLINK FENCING AND GATING SHALL BE COVERED WITH 500 /BS/FT/ 175GSM WINDSCREEN WITH 90% SHADE PERCENTAGE, AND NFPA 701 TEST METHOD II RATED.

CONTRACTOR'S RESPONSIBILITY TO PROTECT OPEN TRENCHES

THE FOLLOWING OUTLINES THE RESPONSIBILITIES OF CONTRACTORS IN ENSURING THE SAFETY AND PROTECTION OF OPEN
TRENCHES DURING CONSTRUCTION ACTIVITIES.

THE FOLLOWING NOTES APPLY TO ALL CONSTRUCTION ACTIVITIES INVOLVING OPEN TRENCHES ON AND AROUND THE WORK
SITE.

SAFETY CONSIDERATIONS:

1.TRENCH STABILITY : ENSURE THAT ALL TRENCHES ARE PROPERLY SHORED OR SLOPED TO PREVENT COLLAPSES. REGULARLY
INSPECT TRENCH WALLS FOR SIGNS OF INSTABILITY.

2.ACCESS AND EGRESS: PROVIDE SAFE MEANS OF ACCESS AND EGRESS FOR WORKERS, SUCH AS LADDERS, STEPS, OR RAMPS,
WITHIN 25 FEET OF ALL WORKERS IN THE TRENCH, OR PER FEDERAL/STATE LAW (OSHA, NIOSH, ETC.,)

3.BARRICADES AND SIGNAGE: ERECT STURDY BARRICADES AROUND OPEN TRENCHES TO PREVENT ACCIDENTAL FALLS. PLACE
CLEAR AND VISIBLE WARNING SIGNS TO ALERT WORKERS AND THE PUBLIC OF THE HAZARD.

4.PROTECTIVE SYSTEMS: USE PROTECTIVE SYSTEMS SUCH AS TRENCH BOXES OR SHIELDS TO SAFEGUARD WORKERS FROM
CAVE-INS.

5.WEATHER CONDITIONS:  MONITOR WEATHER CONDITIONS AND TAKE NECESSARY PRECAUTIONS TO PROTECT TRENCHES
FROM FLOODING OR EROSION.

CONTRACTOR RESPONSIBILITIES:

1.PRE-WORK PLANNING: DEVELOP A COMPREHENSIVE TRENCH SAFETY PLAN BEFORE STARTING ANY EXCAVATION WORK. THIS
PLAN SHOULD INCLUDE DETAILS ON PROTECTIVE SYSTEMS, ACCESS AND EGRESS, AND EMERGENCY PROCEDURES.

2.DAILY INSPECTIONS:  CONDUCT DAILY INSPECTIONS OF OPEN TRENCHES BY A COMPETENT PERSON TO ENSURE COMPLIANCE
WITH SAFETY STANDARDS AND IDENTIFY ANY POTENTIAL HAZARDS.

3.TRAINING: PROVIDE TRAINING TO ALL WORKERS ON TRENCH SAFETY, INCLUDING THE PROPER USE OF PROTECTIVE SYSTEMS
AND EMERGENCY RESPONSE PROCEDURES.

4.COMMUNICATION: MAINTAIN CLEAR COMMUNICATION WITH ALL SITE PERSONNEL REGARDING THE LOCATION AND STATUS OF
OPEN TRENCHES. USE VISUAL AIDS SUCH AS MAPS AND MARKERS TO INDICATE TRENCH LOCATIONS.

5.EMERGENCY PREPAREDNESS: ESTABLISH AND COMMUNICATE EMERGENCY RESPONSE PROCEDURES IN CASE OF A TRENCH
COLLAPSE OR OTHER INCIDENTS. ENSURE THAT ALL WORKERS ARE FAMILIAR WITH THESE PROCEDURES.

APPROVAL PROCESS:

1.SAFETY PLAN SUBMISSION: SUBMIT THE TRENCH SAFETY PLAN TO THE CONSTRUCTION MANAGER AND ARCHITECT FOR
REVIEW AND APPROVAL BEFORE COMMENCING EXCAVATION WORK.

2.ONGOING MONITORING: CONTINUOUSLY MONITOR TRENCH CONDITIONS AND SAFETY MEASURES THROUGHOUT THE
CONSTRUCTION PROCESS. MAKE ADJUSTMENTS AS NEEDED TO ADDRESS ANY EMERGING RISKS.

3.INCIDENT REPORTING: REPORT ANY INCIDENTS OR NEAR-MISSES INVOLVING OPEN TRENCHES TO THE CONSTRUCTION
MANAGER AND TAKE IMMEDIATE CORRECTIVE ACTIONS TO PREVENT RECURRENCE.

FOR FURTHER INFORMATION, REVIEW PROJECT'S SPECIFICATIONS.

CRANE USE NEAR EXISTING BUILDINGS

THE FOLLOWING NOTE ARE TO HELP ENSURE SAFE AND EFFICIENT USE OF CRANES IN AND AROUND THE WORK SITE,
PARTICULARLY NEAR EXISTING BUILDINGS, WHILE MINIMIZING RISKS TO OCCUPANTS AND PROPERTY.

THIS NOTE APPLIES TO ALL CRANE OPERATIONS CONDUCTED WITHIN THE VICINITY OF EXISTING BUILDINGS ON THE WORK SITE.

SAFETY CONSIDERATIONS:

1.SITE ASSESSMENT:  CONDUCT A THOROUGH ASSESSMENT OF THE WORK SITE TO IDENTIFY POTENTIAL HAZARDS, INCLUDING
PROXIMITY TO EXISTING BUILDINGS, OVERHEAD POWER LINES, AND UNDERGROUND UTILITIES.

2.LOAD CAPACITY : ENSURE THAT THE CRANE'S LOAD CAPACITY IS APPROPRIATE FOR THE TASKS AT HAND AND THAT ALL LOADS
ARE SECURELY FASTENED.

3.WEATHER CONDITIONS:  MONITOR WEATHER CONDITIONS CLOSELY, AS ADVERSE WEATHER CAN IMPACT CRANE STABILITY
AND SAFETY.

4.COMMUNICATION:  ESTABLISH CLEAR COMMUNICATION PROTOCOLS BETWEEN CRANE OPERATORS, GROUND PERSONNEL, AND
SITE SUPERVISORS TO ENSURE COORDINATED AND SAFE OPERATIONS.

5.EXCLUSION ZONES: DESIGNATE EXCLUSION ZONES AROUND THE CRANE'S OPERATING AREA TO PREVENT UNAUTHORIZED
ACCESS AND ENSURE THE SAFETY OF ALL PERSONNEL.

APPROVAL PROCESS:

1.PRE-WORK REVIEW:  ALL CRANE OPERATIONS MUST BE REVIEWED WITH THE CONSTRUCTION MANAGER, ARCHITECT, AND
OWNER PRIOR TO COMMENCING. THIS REVIEW SHOULD INCLUDE A DETAILED DISCUSSION OF THE PLANNED ACTIVITIES,
POTENTIAL RISKS, AND MITIGATION MEASURES.

2.WORK-PLAN SUBMISSION: A COMPREHENSIVE WORK-PLAN OUTLINING THE CRANE OPERATIONS MUST BE SUBMITTED IN
WRITING TO THE CONSTRUCTION MANAGER AND ARCHITECT. THIS PLAN SHOULD INCLUDE:
    o A DETAILED DESCRIPTION OF THE CRANE'S SPECIFICATIONS AND CAPABILITIES.
    o A STEP-BY-STEP OUTLINE OF THE PLANNED CRANE ACTIVITIES.
    o RISK ASSESSMENT AND MITIGATION STRATEGIES.
    o EMERGENCY RESPONSE PROCEDURES.

3.APPROVAL: THE SUBMITTED WORK-PLAN IS SUBJECT TO APPROVAL BY THE CONSTRUCTION MANAGER AND ARCHITECT. NO
CRANE OPERATIONS MAY COMMENCE UNTIL WRITTEN APPROVAL IS OBTAINED.

4.ONGOING MONITORING: ONCE APPROVED, CRANE OPERATIONS MUST BE CONTINUOUSLY MONITORED TO ENSURE
COMPLIANCE WITH THE APPROVED WORK-PLAN AND TO ADDRESS ANY EMERGING SAFETY CONCERNS PROMPTLY.

FOR FURTHER INFORMATION, REVIEW PROJECT'S SPECIFICATIONS.
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1 COURTYARD EGRESS THROUGH CONSTRUCTION
SCALE: N.T.S.

Main Office 
550 7th Ave. 14th Floor 

New York, New York 10018

Upstate Office 
1279 Route 300 1st Floor 

Newburgh, New York 12550
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3 FORMER CAFETERIA INTERIOR RENOVATION
SCALE: N.T.S.

2 VESTIBULE 34 MAINTAINED EGRESS
SCALE: N.T.S.

PERFORM WORK SO THAT CUTTING AND PATCHING DOES NOT IMPACT INTERIOR
OCCUPANCY- DURING SECOND-SHIFT, WEEKENDS OR HOLIDAY RECESS.

IF NOT PERFORMED AFTER-HOURS, A TEMPORARY FIRE-RATED WALL, MATCHING
THE ADJACENT WALLS FIRE-RATING, WILL NEED TO BE INSTALLED ON THE INTERIOR

OF CORRIDOR TO MITIGATE DUST, ODOR AND NOISE.

PERFORM WORK SO THAT CUTTING AND PATCHING DOES NOT IMPACT INTERIOR
OCCUPANCY- DURING SECOND-SHIFT, WEEKENDS OR HOLIDAY RECESS.

INFILL SHALL BE PERFORMED PRIOR TO STARTING DEMOLITION ON INTERIOR OF
SPACE, OR A TEMPORARY FIRE-RATED WALL MUST BE INSTALLED TO MITIGATE

DUST, ODORS AND NOISE.

PROVIDE DELEGATED DESIGN  FOR
TEMPORARY SCAFFOLDING OR SIMILAR

TO MAINTAIN EGRESS EXIT AT
VESTIBULE. MAINTAIN EGRESS UNTIL

SUBSTANTIAL COMPLETION.

EGRESS DOOR NEEDS TO BE
ACCESSIBLE WHILE BUILDING IS

OCCUPIED DURING NORMAL BUSINESS
HOURS. 

MAINTAIN EXISTING  EXTERIOR DOOR
THROUGHOUT LIFE OF PROJECT UNTIL

NEW DOOR IS READY FOR
INSTALLATION. IF AT ANYPOINT THE
EXISTING DOOR CANNOT REMAIN IN

PLACE, A TEMPORARY DOOR, WITH THE
SAME SIZE AND INTEGRITY SHALL BE

INSTALLED (I.E.: HOLLOW METAL). 

EXTERIOR WALL OPENINGS IN EXISTING
STAIRWELL MUST BE PERFORMED NOT

TO IMPEDE ON EXISTING STAIRWELL
FIRE-RATING. 

CONTRACTOR TO COORDINATE WITH
CM/DISTRICT FOR WHEN WALL

OPENINGS WILL OCCUR AND SO THAT
THE FIRE-RATING IS MAINTAINED

THROUGHOUT THE PROJECT.

PROVIDE DELEGATED DESIGN FOR
TEMPORARY SCAFFOLDING OR SIMILAR

TO MAINTAIN EGRESS COURTYARD. 

CHANGE IN ELEVATION WILL REQUIRE
TEMPORARY STAIRS TO BE INSTALLED. 

MAINTAIN EGRESS THROUGH THE
SUMMER 2026.  

MAINTAIN EXISTING DOOR AT EXISITING VESTIBULE THROUGH
OUT CONSTRUCTION. 

VESTIBULE SHALL NOT BE ACCESSIBLE BY OCCUPANTS OF
BUILDING. 

SIGNAGE TO BE INSTALLED INDICATING "NO EXIT", "AUTHORIZED
PERSONNEL ONLY" 

CONCEALED/REMOVE/DISMANTLE EXIT SIGNAGE AS APPROVED
BY CM/OWNER. 

01-09-2025
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1 CAFETORIUM ADDITION PRIORITY PHASING
SCALE: N.T.S.

Main Office 
550 7th Ave. 14th Floor 

New York, New York 10018

Upstate Office 
1279 Route 300 1st Floor 

Newburgh, New York 12550
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GENERAL NOTES:

PRIORITY #1 - PART 1

1. PROVIDE ARCHITECT/ CONSTRUCTION MANAGER
    AND OWNER WITH A WRITTEN WORK PLAN,    
    INDICATING SEQUENCE OF OPERATIONS,   
    POSSIBLE SHUTDOWNS AND REDUNDANCY 
    PROTOCOL. PLAN SHALL BE EVALUATED AND 
    APPROVED BY THE ARCHITECT/ CM/ OWNER 
    PRIOR TO COMMENCING WORK.  

2. PREPARE FOR NEW UTILITY RELOCATION AT    
    FOOTPRINT OF BUILDING AND AREAS OF IMPACT.

3. MAKE FINAL/TEMPORARY CONNECTIONS DURING
    DISTRICT NON-OCCUPANCY, AND WITH SUITABLE
    TIME TO PERFORM LOCAL DEPARTMENT OF     
    HEALTH TESTING. NO IMPACT SHALL OCCUR TO  
    UTILITIES WHILE DISTRICT IS OCCUPIED.
  
4. REMOVE/ABANDON (AS NOTED ON CONTRACT 
    DOCUMENTS) EXISTING SYSTEM ONCE NEW 
    SYSTEM IS COMMISSIONED. 

5. COMMENCE SITE-WORK AND FOUNDATIONS.

PRIORITY #1 (PH-1) - PART 2

1. PREPARE FOR TANK REMOVAL WHEN 
    LOGISTICALLY NEEDED.  

2. REMOVALS SHALL NOT IMPACT EXISTING 
    BUILDING'S UTILITIES AND SHALL BE PERFORMED
    SO THAT THERE IS NO IMPACT TO THE  
    BUILDING'S  DAILY OCCUPIED OPERATIONS.

PRIORITY #3  - ALTERNATE

1. IF ALTERNATE IS ACCEPTED, THE NEW  
    CORRIDOR AND CLASSROOM TIE-IN    
    SHALL HAPPEN DURING HOLIDAY, SUMMER OR   
    SPRING BREAK RECESS, AS APPROVED BY THE 
    CM/OWNER. 

2. WORK ON THE INTERIOR OF THE EXISTING 
    BUILDING SHALL BE PERFORMED OVER THE 
    SUMMER 2026 PRIOR TO OPENING NEW 
    CAFETORIUM.  

NO WORK SHALL COMMENCE ON THE INSIDE OF
THE  EXISTING BUILDING UNTIL SUMMER 2026.

PRIORITY #2 

1. SUBMIT SEQUENCE OF OPERATIONS PLAN FOR  
    INSTALLATION OF SUPPORT OF EXCAVATION 
    ALONG REAR-ENTRANCE. A DELEGATED DESIGN 
    PERFORMED BY A NYSPE SHALL BE PROVIDED 
    BY THE PRIME CONTRACTOR FOR GENERAL 
    CONSTRUCTION (GC), PRIOR TO COMMENCING 
    WORK. PLAN SHALL INDICATE PROTECTION OF 
    EXISTING BUILDING. 

    IF REQUIRED, THE OWNER SHALL HIRE A    
    THIRD-PARTY MONITORING COMPANY FOR 
    SEISMIC, VIBRATION AND SETTLEMENT 
    MONITORING.  

2. SUPPORT OF EXCAVATION WORK (SOE) SHALL 
    BE PERFORMED DURING NON-ACADEMIC HOURS.
    WORK IS ASSUMED TO OCCUR PRIOR TO 
    FOUNDATION OF NEW ADDITION. NON-ACADEMIC 
    HOURS SHOULD BE ASSUMED  

2. WORK ON THE INTERIOR OF THE EXISTING 
    BUILDING SHALL BE PERFORMED OVER THE 
    SUMMER 2026 PRIOR TO OPENING NEW 
    CAFETORIUM.  

NO WORK SHALL COMMENCE ON THE INSIDE OF
THE  EXISTING BUILDING UNTIL SUMMER 2026.

NOTE

1. AREA EXPECTED TO BE PHASED-IN, IN-AND
AROUND -OR- PRIOR TO THE COMMENCEMENT OF
FOUNDATIONS AT THE NEW BUILDING ADDITION.  

2. IMPACTED AREA SHALL BE FENCED-IN WHILE
UNDER CONSTRUCTION. ROAD PLATES SHALL BE
USED WHERE CROSSING ACTIVE ROADWAYS AND
WALKWAYS.

1.THIS PLAN IS DIAGRAMMATIC ONLY AND SHOULD NOT BE USED TO
SCALE FOR LAYOUT OR DIMENSIONS.

2.THE SEQUENCING SHOWN ON THIS PAGE DEPICTS THE
CONSTRUCTION MANAGER'S CONCEPT OF PHASING TO BUILD THE
NEW CAFETORIUM ADDITION. IF THE CONTRACTOR(S) HAVE A MORE
EFFICIENT PLAN THAT DOES NOT IMPACT THE OVERALL
MILESTONES OF THE PROJECT, SUCH A PLAN SHALL BE SUBMITTED
IN WRITING TO THE CONSTRUCTION MANAGER, ARCHITECT, AND
OWNER FOR REVIEW PRIOR TO COMMENCING ANY WORK.

3.ANY ACTIVITY THAT MAY CAUSE DISRUPTION TO THE EXISTING
BUILDINGS OR FACILITIES MUST BE PLANNED TO OCCUR OUTSIDE
NORMAL BUSINESS HOURS. IF UNABLE TO OCCUR OUTSIDE OF
NORMAL BUSINESS HOURS, A TEMPORARY SERVICE PLAN MUST BE
PROVIDED, INCLUDING PLANS FOR REDUNDANCY.

4.ALONG WITH THE SAFETY OF THE CONTRACTORS, THE SAFETY OF
THE OCCUPANTS (FACULTY AND STUDENTS) IS OF UTMOST
IMPORTANCE. ANY ACTIVITIES THAT MAY RISK THE SAFETY OF
THOSE IN AND AROUND THE WORK-SITE MUST BE REVIEWED WITH
THE CONSTRUCTION MANAGER, ARCHITECT, AND OWNER PRIOR TO
COMMENCING. A THOROUGH WORK-PLAN OF THAT WORK SHALL BE
SUBMITTED IN WRITING TO THE CONSTRUCTION MANAGER AND
ARCHITECT AND IS SUBJECT TO THEIR APPROVAL BEFORE ANY
WORK BEGINS.

5.REFERENCE THE LOGISTICS AND DETAILS PAGES FOR FURTHER
INFORMATION.

FIRE SUPPRESSION PIPELINE

1. PROVIDE ADEQUATE TRENCH PROTECTION
WHILE DIGGING AND INSTALLING PIPING, FOR BOTH
WORKERS AND PEDESTRIANS. 

2. NO TRENCH SHALL REMAIN OPEN FOR LONGER
THAN 1X WORK SHIFT. 

3. PERMITTING FOR LOCAL AGENCIES WHERE
CROSSING PUBLIC ROADS AND UTILITIES WILL BE
THE RESPONSIBILITY OF THE CONTRACTOR
PERFORMING THE WORK.

01-09-2025
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BREWSTER CENTRAL SCHOOL DISTRICT
C.V. STARR INTERMEDIATE SCHOOL

CAFETORIUM ADDITION, INTERIOR RENOVATION & RELATED WORK
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SECTION 08 5659
SERVICE AND TELLER WINDOW UNITS

PART 1  GENERAL
1.1 SECTION INCLUDES

A. Service and teller window units.
1.2 RELATED REQUIREMENTS

A. Section 07 9200 - Joint Sealants:  Sealing joints between frames and adjacent construction.
1.3 REFERENCE STANDARDS

A. ASTM B221 - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, Rods, Wire,
Profiles, and Tubes; 2014.

B. ASTM B221M - Standard Specification for Aluminum and Aluminum-Alloy Extruded Bars, Rods, Wire,
Profiles, and Tubes (Metric); 2013.

C. ITS (DIR) - Directory of Listed Products; current edition.
1.4 ADMINISTRATIVE REQUIREMENTS

A. Coordinate work with adjacent materials specified in other sections and as indicated on drawings and
approved shop drawings.

B. Preinstallation Meeting:  Prior to start of installation arrange a meeting on site to familiarize installer and
installers of related work with requirements relating to this work.

1.5 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements for submittal procedures.
B. Product Data:  Submit manufacturer's product data for specified products indicating materials, operation,

glazing, finishes, and installation instructions.
C. Shop Drawings:  Indicate configuration, sizes, rough-in, mounting, anchors and fasteners, and installation

clearances.
D. Test Data:  Test reports for specific window model and glazing to be furnished, showing compliance with

all specified requirements; window and glazing may be tested separately, provided window test sample
adequately simulates the glazing to be used.

E. Samples for Selection of Finishes:
1. Applied Finishes:  Color charts for factory finishes.

F. Manufacturer Qualification Statement.
G. Installer Qualification Statement.
H. Warranty:  Submit manufacturer warranty and ensure that forms have been completed in Brewster Central

School District's name and registered with manufacturer.
1.6 QUALITY ASSURANCE

A. Manufacturer Qualifications:  Company specializing in manufacturing products specified in this section
with at least ten years documented experience, and with ability to provide test reports showing that their
standard manufactured products meet the specified requirements.

B. Installer Qualifications:  Company specializing in performing work of the type specified and with at least
three years of documented experience.

1.7 DELIVERY, STORAGE, AND HANDLING
A. Deliver units in manufacturer's original packaging and unopened containers with identification labels

intact.
B. Store units in area protected from exposure to weather and vandalism.
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1.8 WARRANTY
A. See Section 01 7800 - Closeout Submittals for additional warranty requirements.
B. Provide manufacturer's warranty agreeing to repair or replace units and their components that fail in

materials or workmanship within five years from Date of Substantial Completion.
PART 2  PRODUCTS
2.1 MANUFACTURERS

A. Service and Teller Window Units:
1. Ready Access, Inc:  www.ready-access.com/#sle.
2. Substitutions:  See Section 01 6000 - Product Requirements.

2.2 SERVICE AND TELLER WINDOW UNITS
A. Location:  Built within interior wall, as indicated on drawings.
B. Window Type:  Single Panel Slider.

1. Operation:  Manual.
2. Window Size:  24 inch wide by 36 inch high (610 mm wide by 914 mm high).
3. Material:  Aluminum.

a. Finish Color:  As selected from manufacturer's standard colors and premium colors.
C. Glazing at sliding window, vestibule location:  3/4-inch GE Lexgard MP-750 Laminate.  3-ply clear,

extruded Lexan polycarbonate and acrylic laminate with Margard surface.  Bullet-resistant security
glazing, ASTM F 1233.  UL 752, Level 1.

D. Products:
1. Ready-Access Inc.

Ready@Ready-Access.com
a. 600 Series Single Panel Sliding

2. Substitutions:  See Section 01 6000 - Product Requirements.
2.3 ASSEMBLY COMPONENTS

A. Windows:  Factory-fabricated, finished, and glazed, with extruded aluminum frame and glazing stops;
complete with hardware and anchors.
1. Provide window units that are re-glazable from the secure side without dismantling the non-secure

side of framing.
2. Rigidly fit and secure joints and corners with internal reinforcement.  Make joints and connections

flush, hairline, and weatherproof.  Fully weld corners.
3. Apply factory finish to exposed surfaces.
4. Wind Design:  Design and size components to withstand dead loads and live loads caused by

pressure and negative wind loads acting normal to plane of window as calculated in accordance
with applicable code.

2.4 MATERIALS
A. Aluminum Extrusions:  Minimum 1/8 inch (3.2 mm) thick frame and sash material complying with ASTM

B221 and ASTM B221M.
1. Finish:  Tiger drylac series, powder coat.

2.5 FINISHES
A. Color:  To be selected by Architect from manufacturer's full range of standard and premium colors.

2.6 ACCESSORIES
A. Hardware and Security Devices for Sliding Windows:

http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20B221
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20B221
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20B221
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20B221
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20B221
http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20B221
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1. Auto-Lock Handle:  Stainless steel auto-locking handle on all self-closing sliders to prevent
intrusion.

2. Standard hardware for vertical lift window, with locks.
PART 3  EXECUTION
3.1 EXAMINATION

A. Verify that window openings are ready for installation of windows.
B. Verify that correct embedded anchors are in place and in proper location; repair or replace anchors as

required to achieve satisfactory installation.
C. Notify Architect if conditions are not suitable for installation of units; do not proceed until conditions are

satisfactory.
3.2 INSTALLATION

A. Install in accordance with manufacturer's instructions.
B. Install units in correct orientation (inside/outside or secure/non-secure).
C. Anchor units securely in manner so as to achieve performance specified.
D. Separate metal members from concrete and masonry using bituminous paint or with products

recommended in writing by the manufacturer for this purpose.
E. Remove and replace defective work.

3.3 ADJUSTING
A. Adjust operating components for smooth operation while also maintaining a secure, weather-tight

enclosure and a tight fit at the contact points; lubricate operating hardware.
3.4 CLEANING

A. Remove protective material from factory finished surfaces.
B. Clean exposed surfaces promptly after installation without damaging finishes.

3.5 DEMONSTRATION
A. Train Brewster Central School District's maintenance personnel to adjust, operate, and maintain operable

units.
1. Instructor:  Manufacturer's training personnel.
2. Location:  At project site.
3. Use operation and maintenance manual as training reference, supplemented with additional

training materials as required.
3.6 PROTECTION

A. Provide temporary protection to ensure that service and teller windows are without damage upon Date of
Substantial Completion.

END OF SECTION

http://global.ihs.com/doc_detail.cfm?rid=BSD&document_name=ASTM%20B221
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Liberty Window  Group
55 Sheer Plaza
Plainview, NY 11803

Request for Information

RFI No.: 1
PROJECT INFORMATION:

Project Title:  Brewster- CV Starr 

     Project  #                                         Contract Registration No.:

Project Location:    20 Farm To Market Road

   Brewster, NY 10509

CM: Date of Request: 1/8/2025

Designer: Request By: Eric Wright

Project Director: Date of Response:

Contractor: Response By:

INFORMATION REQUEST:

1. Please provide a spec/ model for Aluminum security transaction window TW1. 

Reference Drawing/Specifications/Previous RFI No./Other:   Vision Panel Types- Dwg A701 

From: Eric Wright Telephone No.: (516) 586-8565

Liberty Window Group Fax No.:

REPLY:

From: Telephone No.:

Fax No.:

Distribution

RFI

020

Will be provided in Addendum #3.

1/8/2025
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SECTION 00 2115
RFI FORM

CONTRACTOR'S REQUEST FOR INTERPRETATION NO. ____        F&D RFI NO:_____
(F&D USE)

NAME OF PROJECT:   CV Starr Cafetorium Addition, Interior Renovation & Related Work
NAME OF OWNER: Brewster Central School District
FACILITY: CV Starr Intermediate School
DATE: __________
A/E PROJECT NO: 23505.02
ARCHITECT: Architect

45 Knollwood Road, Elmsford, NY 10523
Tel: 914-592-4444; Fax: 914-592-1717
William Means, RA WilliamM@fullerdangelo.com

Refer to Section 00 2113 Par 1.13 for additional requirements.
FROM (CO. NAME):____________________________________________________________________
CONTACT NAME:  _____________________________________________________________________
Tel: _________________________________ E-mail: __________________________________________
SUBJECT:  ____________________________________________________________________________
DISCIPLINE/TRADE:  __________________________________________________________________
DWG./SPEC. REFERENCE:  _____________________________________________________________
QUESTION: ___________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
___FIELD CONDITION_________________________________________________________________
___ DRAWING/SPEC ___________________________________________________________________
___ DISCREPANCY_____________________________________________________________________
___ OWNER CHANGE__________________________________________________________________
___ CLARIFICATION __________________________________________________________________
___ CONTRACTOR'S SUGGESTION (IF APPLICABLE): ___________________________________
ANSWER
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
ARCHITECT'S SIGNATURE: ____________________________________DATE:_________________

Note: review and any responses to this request for information by the architect/engineer is strictly for
design intent only and does not constitute acknowledgement or acceptance of any cost or schedule
implications unless specifically presented by the contractor. By submission of this request for information,
the contractor assumes all responsibility in the absence of an approved change order or work directive.

Joseph Lombardo P&H of Rockland, Inc.
Joseph Furtado

845-357-6537 joe@josephlombardo.com

HVAC

56

1/3/2025

Existing BMS Tie-in

M203 Specification 230993
Specification Section 230993 and drawing M203 has the HVAC controls

tying into an existing BAS System, but does not identify the proprietor of existing BMS

 in place BMS system.
system, Please provide information on who's inferstructure is operating the existing

Joseph Furtado
Cross-Out

Joseph Furtado
Cross-Out

rsileo
Textbox
The campus ATC contractor has recently changed.  The current service provider is:Technical Building Services, Inc.12E Commerce Dr.Ballston Spa, NY 12020914-747-1007 

rsileo
Textbox
1-6-25

williamm
Typewritten Text
021
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1RWH��UHYLHZ�DQG�DQ\�UHVSRQVHV�WR�WKLV�UHTXHVW�IRU�LQIRUPDWLRQ�E\�WKH�DUFKLWHFW�HQJLQHHU�LV�VWULFWO\�IRU
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WKH�FRQWUDFWRU�DVVXPHV�DOO�UHVSRQVLELOLW\�LQ�WKH�DEVHQFH�RI�DQ�DSSURYHG�FKDQJH�RUGHU�RU�ZRUN�GLUHFWLYH�

Text
1/2/25

Nurzia
Jim Burns

518-727-9335 jim@nurziaconstruction.com
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1/7/25

Addendum 2

114000 Food Service Equipment - Confirm that equipment provided in addendum 2 will be added to 
equipment listed in project manual and on food service plans.

022

Food service equipment cut sheets attached to Addendum #2 reflect the information in the project 
manual and on the drawings.

1/7/2025
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WKH�FRQWUDFWRU�DVVXPHV�DOO�UHVSRQVLELOLW\�LQ�WKH�DEVHQFH�RI�DQ�DSSURYHG�FKDQJH�RUGHU�RU�ZRUN�GLUHFWLYH�

Text
1/2/25

Nurzia
Jim Burns

518-727-9335 jim@nurziaconstruction.com

8

1/7/25

S106

S106 - Confirm if the steel going to be connected to existing steel or it will be a new addition 
on top of existing steel, please clarify if columns (10) are needed.  Please provide top of steel, 
base plate connection details.
 

023

1. New steel will be connected to existing steel. 
2. 10 columns are existing. 
3. NA

1/7/2025



1/8/25

9

Joe Lombardo Plumbing & Heating of Rockland, Inc.
Timothy Ghiold

845-357-6537 estimating@josephlombardo.com

x

My estimator tells me that Plan P-Alt P-1 States "see base bid work on 
sheet P103 for continuation" now P103 is all gas pipe work, there isnt any storm 
drainage shown 

Plumbing 
Drawing Plan P-Alt P-1 and P103

024

See Addendum #3.

1/8/2025
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WKH�FRQWUDFWRU�DVVXPHV�DOO�UHVSRQVLELOLW\�LQ�WKH�DEVHQFH�RI�DQ�DSSURYHG�FKDQJH�RUGHU�RU�ZRUN�GLUHFWLYH�

Text
1/2/25

Nurzia
Jim Burns

518-727-9335 jim@nurziaconstruction.com

9

1/7/25

Steel

There is one AISC erector bidding the project.  Please provide a list of certified erectors that 
will bid project.

This is not an RFI.

1/8/2025

025



026

Corridor C6 is HVT-2 and C5 is HVT-1.

1/8/2025



BREWSTER CENTRAL SCHOOL DISTRICT
C.V. STARR INTERMEDIATE SCHOOL

CAFETORIUM ADDITION, INTERIOR RENOVATION & RELATED WORK
RFI FORM

00 2115 - 1 FULLER AND D'ANGELO
ARCHITECTS AND PLANNERS

SECTION 00 2115
RFI FORM

CONTRACTOR'S REQUEST FOR INTERPRETATION NO. ____        F&D RFI NO:_____
(F&D USE)

NAME OF PROJECT:   CV Starr Cafetorium Addition, Interior Renovation & Related Work
NAME OF OWNER: Brewster Central School District
FACILITY: CV Starr Intermediate School
DATE: __________
A/E PROJECT NO: 23505.02
ARCHITECT: Architect

45 Knollwood Road, Elmsford, NY 10523
Tel: 914-592-4444; Fax: 914-592-1717
William Means, RA WilliamM@fullerdangelo.com

Refer to Section 00 2113 Par 1.13 for additional requirements.
FROM (CO. NAME):____________________________________________________________________
CONTACT NAME:  _____________________________________________________________________
Tel: _________________________________ E-mail: __________________________________________
SUBJECT:  ____________________________________________________________________________
DISCIPLINE/TRADE:  __________________________________________________________________
DWG./SPEC. REFERENCE:  _____________________________________________________________
QUESTION: ___________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
___FIELD CONDITION_________________________________________________________________
___ DRAWING/SPEC ___________________________________________________________________
___ DISCREPANCY_____________________________________________________________________
___ OWNER CHANGE__________________________________________________________________
___ CLARIFICATION __________________________________________________________________
___ CONTRACTOR'S SUGGESTION (IF APPLICABLE): ___________________________________
ANSWER
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
ARCHITECT'S SIGNATURE: ____________________________________DATE:_________________

Note: review and any responses to this request for information by the architect/engineer is strictly for
design intent only and does not constitute acknowledgement or acceptance of any cost or schedule
implications unless specifically presented by the contractor. By submission of this request for information,
the contractor assumes all responsibility in the absence of an approved change order or work directive.

4

1/8/25

DSI Mechanical Contractors

Eric Schmauch

(845)232-2414 eschmauch@dsi.us

HVAC

Duct Cleaning Alternate?

Drawing CVS-M001

Under Project Note there is a paragraph that mentions

Alternate: Provide professional duct cleaning in the work area.

There is no Alternate for this on the bid form or in the specs.

Should the duct cleaning be included in the base bid or should the note 
        be deleted?

Note will be deleted via Addendum.

1/8/2025
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BREWSTER CENTRAL SCHOOL DISTRICT
C.V. STARR INTERMEDIATE SCHOOL

CAFETORIUM ADDITION, INTERIOR RENOVATION & RELATED WORK
RFI FORM

00 2115 - 1 FULLER AND D'ANGELO
ARCHITECTS AND PLANNERS

SECTION 00 2115
RFI FORM

CONTRACTOR'S REQUEST FOR INTERPRETATION NO. ____        F&D RFI NO:_____
(F&D USE)

NAME OF PROJECT:   CV Starr Cafetorium Addition, Interior Renovation & Related Work
NAME OF OWNER: Brewster Central School District
FACILITY: CV Starr Intermediate School
DATE: __________
A/E PROJECT NO: 23505.02
ARCHITECT: Architect

45 Knollwood Road, Elmsford, NY 10523
Tel: 914-592-4444; Fax: 914-592-1717
William Means, RA WilliamM@fullerdangelo.com

Refer to Section 00 2113 Par 1.13 for additional requirements.
FROM (CO. NAME):____________________________________________________________________
CONTACT NAME:  _____________________________________________________________________
Tel: _________________________________ E-mail: __________________________________________
SUBJECT:  ____________________________________________________________________________
DISCIPLINE/TRADE:  __________________________________________________________________
DWG./SPEC. REFERENCE:  _____________________________________________________________
QUESTION: ___________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
___FIELD CONDITION_________________________________________________________________
___ DRAWING/SPEC ___________________________________________________________________
___ DISCREPANCY_____________________________________________________________________
___ OWNER CHANGE__________________________________________________________________
___ CLARIFICATION __________________________________________________________________
___ CONTRACTOR'S SUGGESTION (IF APPLICABLE): ___________________________________
ANSWER
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
ARCHITECT'S SIGNATURE: ____________________________________DATE:_________________

Note: review and any responses to this request for information by the architect/engineer is strictly for
design intent only and does not constitute acknowledgement or acceptance of any cost or schedule
implications unless specifically presented by the contractor. By submission of this request for information,
the contractor assumes all responsibility in the absence of an approved change order or work directive.

Barrett Inc.

Kurt Ryker
203-744-2780 kryker@barrettroofing.com

Roofing
Roofing

A625
Specification 075419.2.2.E references a vapor barrier over steel & concrete. 

1/A625 does not show a vapor barrier over the substrate board. Is a vapor barrier required
at metal deck areas, or are we only providing it at concrete decks? 075419 does not specify a 
substrate board material for the 5/8" board shown on 1/A625.

075419

1

01/06/25

1. Vapor Barrier required over substrate board. 
2. Substrate board is 5/8" DensDeck.

028

1/8/2025



BREWSTER CENTRAL SCHOOL DISTRICT
C.V. STARR INTERMEDIATE SCHOOL

CAFETORIUM ADDITION, INTERIOR RENOVATION & RELATED WORK
RFI FORM

00 2115 - 1 FULLER AND D'ANGELO
ARCHITECTS AND PLANNERS

SECTION 00 2115
RFI FORM

CONTRACTOR'S REQUEST FOR INTERPRETATION NO. ____        F&D RFI NO:_____
(F&D USE)

NAME OF PROJECT:   CV Starr Cafetorium Addition, Interior Renovation & Related Work
NAME OF OWNER: Brewster Central School District
FACILITY: CV Starr Intermediate School
DATE: __________
A/E PROJECT NO: 23505.02
ARCHITECT: Architect

45 Knollwood Road, Elmsford, NY 10523
Tel: 914-592-4444; Fax: 914-592-1717
William Means, RA WilliamM@fullerdangelo.com

Refer to Section 00 2113 Par 1.13 for additional requirements.
FROM (CO. NAME):____________________________________________________________________
CONTACT NAME:  _____________________________________________________________________
Tel: _________________________________ E-mail: __________________________________________
SUBJECT:  ____________________________________________________________________________
DISCIPLINE/TRADE:  __________________________________________________________________
DWG./SPEC. REFERENCE:  _____________________________________________________________
QUESTION: ___________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
___FIELD CONDITION_________________________________________________________________
___ DRAWING/SPEC ___________________________________________________________________
___ DISCREPANCY_____________________________________________________________________
___ OWNER CHANGE__________________________________________________________________
___ CLARIFICATION __________________________________________________________________
___ CONTRACTOR'S SUGGESTION (IF APPLICABLE): ___________________________________
ANSWER
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
ARCHITECT'S SIGNATURE: ____________________________________DATE:_________________

Note: review and any responses to this request for information by the architect/engineer is strictly for
design intent only and does not constitute acknowledgement or acceptance of any cost or schedule
implications unless specifically presented by the contractor. By submission of this request for information,
the contractor assumes all responsibility in the absence of an approved change order or work directive.

eschmauch
Typewritten Text
1

eschmauch
Typewritten Text
1/7/25

eschmauch
Typewritten Text
DSI Mechanical Contractors

eschmauch
Typewritten Text
Eric Schmauch

eschmauch
Typewritten Text
(845)232-2414

eschmauch
Typewritten Text
eschmauch@dsi.us

eschmauch
Typewritten Text
HVAC

eschmauch
Typewritten Text
Anti-Microbial Ductwork

eschmauch
Typewritten Text
Spec 233113-2.4.F

eschmauch
Typewritten Text
Specs mention anti-microbial coating on ductwork but do not

eschmauch
Typewritten Text
specifically call for it. It is very expensive. Is anti-microbial

eschmauch
Typewritten Text
coating required?

rsileo
Textbox
Anti-microbial coating shall apply only to factory spiral (round and oval) ducts in the project.

rsileo
Textbox
1-8-25

williamm
Typewritten Text
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BREWSTER CENTRAL SCHOOL DISTRICT
C.V. STARR INTERMEDIATE SCHOOL

CAFETORIUM ADDITION, INTERIOR RENOVATION & RELATED WORK
RFI FORM

00 2115 - 1 FULLER AND D'ANGELO
ARCHITECTS AND PLANNERS

SECTION 00 2115
RFI FORM

CONTRACTOR'S REQUEST FOR INTERPRETATION NO. ____        F&D RFI NO:_____
(F&D USE)

NAME OF PROJECT:   CV Starr Cafetorium Addition, Interior Renovation & Related Work
NAME OF OWNER: Brewster Central School District
FACILITY: CV Starr Intermediate School
DATE: __________
A/E PROJECT NO: 23505.02
ARCHITECT: Architect

45 Knollwood Road, Elmsford, NY 10523
Tel: 914-592-4444; Fax: 914-592-1717
William Means, RA WilliamM@fullerdangelo.com

Refer to Section 00 2113 Par 1.13 for additional requirements.
FROM (CO. NAME):____________________________________________________________________
CONTACT NAME:  _____________________________________________________________________
Tel: _________________________________ E-mail: __________________________________________
SUBJECT:  ____________________________________________________________________________
DISCIPLINE/TRADE:  __________________________________________________________________
DWG./SPEC. REFERENCE:  _____________________________________________________________
QUESTION: ___________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
___FIELD CONDITION_________________________________________________________________
___ DRAWING/SPEC ___________________________________________________________________
___ DISCREPANCY_____________________________________________________________________
___ OWNER CHANGE__________________________________________________________________
___ CLARIFICATION __________________________________________________________________
___ CONTRACTOR'S SUGGESTION (IF APPLICABLE): ___________________________________
ANSWER
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
______________________________________________________________________________________
ARCHITECT'S SIGNATURE: ____________________________________DATE:_________________

Note: review and any responses to this request for information by the architect/engineer is strictly for
design intent only and does not constitute acknowledgement or acceptance of any cost or schedule
implications unless specifically presented by the contractor. By submission of this request for information,
the contractor assumes all responsibility in the absence of an approved change order or work directive.

1

1/7/25

DSI Mechanical Contractors

Eric Schmauch

(845)232-2414 eschmauch@dsi.us

HVAC

Thickness of Duct Lining

Specs 230715-3.7.B & 233113-3.9.F

Duct Insulation spec calls for 1" Duct liner and

Ductwork spec calls for 1-1/2" Thick duct liner on Supply
and Return ductwork. Please clarify thickness required.

1" duct lining is acceptable where specified for acoustic purposes (within 15ft of a 
blower).  However 1" thickness does not meet R-6 energy code requirement for 
ducts located in unconditioned spaces.   At those locations and where lining is the 
only thermal insulation, 1.5" thickness is required.

1-8-25
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BREWSTER CENTRAL SCHOOL DISTRICT
C.V. STARR INTERMEDIATE SCHOOL

CAFETORIUM ADDITION, INTERIOR RENOVATION & RELATED WORK
RFI FORM

00 2115 - 1 FULLER AND D'ANGELO
ARCHITECTS AND PLANNERS

SECTION 00 2115
RFI FORM

CONTRACTOR'S REQUEST FOR INTERPRETATION NO. ____        F&D RFI NO:_____
(F&D USE)

NAME OF PROJECT:   CV Starr Cafetorium Addition, Interior Renovation & Related Work
NAME OF OWNER: Brewster Central School District
FACILITY: CV Starr Intermediate School
DATE: __________
A/E PROJECT NO: 23505.02
ARCHITECT: Architect

45 Knollwood Road, Elmsford, NY 10523
Tel: 914-592-4444; Fax: 914-592-1717
William Means, RA WilliamM@fullerdangelo.com

Refer to Section 00 2113 Par 1.13 for additional requirements.
FROM (CO. NAME):____________________________________________________________________
CONTACT NAME:  _____________________________________________________________________
Tel: _________________________________ E-mail: __________________________________________
SUBJECT:  ____________________________________________________________________________
DISCIPLINE/TRADE:  __________________________________________________________________
DWG./SPEC. REFERENCE:  _____________________________________________________________
QUESTION: ___________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
_______________________________________________________________________________________
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___ DRAWING/SPEC ___________________________________________________________________
___ DISCREPANCY_____________________________________________________________________
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ANSWER
______________________________________________________________________________________
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ARCHITECT'S SIGNATURE: ____________________________________DATE:_________________

Note: review and any responses to this request for information by the architect/engineer is strictly for
design intent only and does not constitute acknowledgement or acceptance of any cost or schedule
implications unless specifically presented by the contractor. By submission of this request for information,
the contractor assumes all responsibility in the absence of an approved change order or work directive.

3

1/7/25

DSI Mechanical Contractors

Eric Schmauch

(845)232-2414 eschmauch@dsi.us

HVAC

Temperature Control Specs

None

I see a spec for Sequence of Operation but no specification

for the actual temperature controls requirements. Please supply.
Also is there a preferred Temperature Control vendor for the

school district?

Controls scope is depicted in spec section 230993 and drawing M203.  DDC controls shall 
be furnished and installed by district vendor:
Technical Building Services, Inc.  
Attn: Paula Genovesi
914-747-1007

1-8-25
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Liberty Window  Group
55 Sheer Plaza
Plainview, NY 11803

Request for Information

RFI No.:   2
PROJECT INFORMATION:

Project Title:  Brewster- CV Starr 

     Project  #                                         Contract Registration No.:

Project Location:    20 Farm To Market Road

   Brewster, NY 10509

CM: Date of Request: 1/8/2025

Designer: Request By: Eric Wright

Project Director: Date of Response:

Contractor: Response By:

INFORMATION REQUEST:

1. Door schedule shows door 100 as 45min Fire Rated FRP door but no Fire Rated Glazing. Please clarify 

Reference Drawing/Specifications/Previous RFI No./Other:   Door Schedule  A-700 

From: Eric Wright Telephone No.: (516) 586-8565

Liberty Window Group Fax No.:

REPLY:

From: Telephone No.:

Fax No.:

Distribution

RFI

2. Door schedule shows door 135 with 0 & 90 Min Fire Rating. Please clarify if door is fire rated.

033

1. Provide insulated fire rated glazing. 
2. 90 minute rating.

williamm
Bill
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1RWH��UHYLHZ�DQG�DQ\�UHVSRQVHV�WR�WKLV�UHTXHVW�IRU�LQIRUPDWLRQ�E\�WKH�DUFKLWHFW�HQJLQHHU�LV�VWULFWO\�IRU
GHVLJQ�LQWHQW�RQO\�DQG�GRHV�QRW�FRQVWLWXWH�DFNQRZOHGJHPHQW�RU�DFFHSWDQFH�RI�DQ\�FRVW�RU�VFKHGXOH
LPSOLFDWLRQV�XQOHVV�VSHFLILFDOO\�SUHVHQWHG�E\�WKH�FRQWUDFWRU��%\�VXEPLVVLRQ�RI�WKLV�UHTXHVW�IRU�LQIRUPDWLRQ�
WKH�FRQWUDFWRU�DVVXPHV�DOO�UHVSRQVLELOLW\�LQ�WKH�DEVHQFH�RI�DQ�DSSURYHG�FKDQJH�RUGHU�RU�ZRUN�GLUHFWLYH�

Text
1/2/25

Nurzia
Jim Burns

518-727-9335 jim@nurziaconstruction.com

14

1/9/25

A162 Elevations 1 and 2 indicate skim coat.  Provide specification for skim coat.

A162 Interior Elevations - Cafetorium and Stage

034

Standard cement parging.

1/9/2025
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Pierotti Corp.

Tony Monaco
914-233-9990 tonym@pierotticorp.com

Masonry

1. Alt. 5 Polished ground face glazed block, what are the

2 colors and does the mortar match the block?
2. Please confirm that the blocks referenced above are not "glazed".

035

1. For block color, see finish schedule. Mortar may or may not match block. 
2. The blocks are filled and polished, not glazed.

1/9/2025



036

Corridor C6 is HVT-2 and C5 is HVT-1.
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Pierotti Corp.

Tony Monaco
914-233-9990 tonym@pierotticorp.com

03

Flooring

According to the finish schedule, rooms C5 & C6 get
HVT-1/2 but the drawings show QT-1 & QT-2 respectively. In this

case, and for others that may pop up, which should be followed,

schedule or drawings?

037

See response to Bid RFI 036.
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1RWH��UHYLHZ�DQG�DQ\�UHVSRQVHV�WR�WKLV�UHTXHVW�IRU�LQIRUPDWLRQ�E\�WKH�DUFKLWHFW�HQJLQHHU�LV�VWULFWO\�IRU
GHVLJQ�LQWHQW�RQO\�DQG�GRHV�QRW�FRQVWLWXWH�DFNQRZOHGJHPHQW�RU�DFFHSWDQFH�RI�DQ\�FRVW�RU�VFKHGXOH
LPSOLFDWLRQV�XQOHVV�VSHFLILFDOO\�SUHVHQWHG�E\�WKH�FRQWUDFWRU��%\�VXEPLVVLRQ�RI�WKLV�UHTXHVW�IRU�LQIRUPDWLRQ�
WKH�FRQWUDFWRU�DVVXPHV�DOO�UHVSRQVLELOLW\�LQ�WKH�DEVHQFH�RI�DQ�DSSURYHG�FKDQJH�RUGHU�RU�ZRUN�GLUHFWLYH�
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Nurzia
Jim Burns

518-727-9335 jim@nurziaconstruction.com
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1/9/25

A150

Sheet A150 Removal Notes are listed.  Provide corresponding demolition specifications, floor plans and 
elevations locating each key note to location on plan.

038

Floor plans with removal note symbols are included in documents.
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1RWH��UHYLHZ�DQG�DQ\�UHVSRQVHV�WR�WKLV�UHTXHVW�IRU�LQIRUPDWLRQ�E\�WKH�DUFKLWHFW�HQJLQHHU�LV�VWULFWO\�IRU
GHVLJQ�LQWHQW�RQO\�DQG�GRHV�QRW�FRQVWLWXWH�DFNQRZOHGJHPHQW�RU�DFFHSWDQFH�RI�DQ\�FRVW�RU�VFKHGXOH
LPSOLFDWLRQV�XQOHVV�VSHFLILFDOO\�SUHVHQWHG�E\�WKH�FRQWUDFWRU��%\�VXEPLVVLRQ�RI�WKLV�UHTXHVW�IRU�LQIRUPDWLRQ�
WKH�FRQWUDFWRU�DVVXPHV�DOO�UHVSRQVLELOLW\�LQ�WKH�DEVHQFH�RI�DQ�DSSURYHG�FKDQJH�RUGHU�RU�ZRUN�GLUHFWLYH�
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Nurzia
Jim Burns

518-727-9335 jim@nurziaconstruction.com

11

1/9/25

Demo Plans

The new work connects to the existing building.  Elevations and details indicate new curtain wall and 
masonry installed on existing building.  Removal and demolition details are not provided where new work 
on existing building is required.  Will removal be provided by another contract for installation curtain wall 
and masonry?  If no, provide removal and demo plans for existing building  where the new building 
connects to existing building.

039

1. Removals by GC. 
2. Separate removal drawings for connection at Vestibule 34 unnecessary. 

1/9/2025
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Alternate 6

Provide site plan for location of conduit for alternate 6.  With limited information pricing can 
not be provided.

040

See drawings CVS C401 thru CVS C405.
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