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SECTION 011000 - SUMMARY
PART 1 - GENERAL
1.1 RELATED DOCUMENTS
A Drawings and general provisions of the Contract, including General and Supplementary Conditions and other

Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A. Section Includes:
1. Project information.
2. Work covered by Contract Documents.
3. Work under Owner's separate contracts.
4, Contractor's use of site and premises.
5. Coordination with occupants.
6. Work restrictions.
7. Specification and Drawing conventions.
B. Related Requirements:
1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures governing temporary use
of Owner's facilities.
2. Section 017300 "Execution" for coordination of Owner-installed products.
1.3 DEFINITIONS
A. Work Package: A group of specifications, drawings, and schedules prepared by the design team to describe a portion

of the Project Work for pricing, permitting, and construction.

14 PROJECT INFORMATION
A. Project Identification: 41056.
1. Project Location: 106 Hammond Road, Thiells, New York, 10984, United States.
B. Owner: NRCSD, New York, United States.
1. Owner's Representative: Paul Rooney, Director of Facilities .
C. Architect: Michael Shilale Architects, LLP, 140 Park Avenue, New City, New York, 10956.
1. Architect's Representative: MSA, LLP.

D. Architect's Consultants: Architect has retained the following design professionals, who have prepared designated
portions of the Contract Documents:

1. MEP Engineering : GPI Engineering .
a. Mechanical & electrical engineering Representative: Will Miedema .
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1.6

1.7

1.8

Replacement

Project Coordinator for Multiple Contracts: Mechanical Contractor has been engaged by Owner to serve as Project
coordinator.

Project Mechanical/Electrical Coordinator for Muitiple Contracts:

1. HVAC Contractor shall act as mechanical/electrical coordinator.

WORK COVERED BY CONTRACT DOCUMENTS
The Work of Project is defined by the Contract Documents and includes, but is not limited to, the following:

1. installation of new unit ventilators with rooftop condensing units. Addition of prepackaged heating and
cooling units for other spaces. and other Work indicated in the Contract Documents.

Type of Contract:
1. Project will be constructed under coordinated, concurrent multiple contracts. See Section 011200 "Multiple

Contract Summary" for a list of multiple contracts, a description of work included under each of the multiple
contracts, and the responsibilities of Project coordinator.

WORK PERFORMED BY OWNER

Cooperate fully with Owner, so work may be carried out smoothly, without interfering with or delaying Work under
this Contract or work by Owner. Coordinate the Work of this Contract with work performed by Owner.

WORK UNDER OWNER'S SEPARATE CONTRACTS

Work with Separate Contractors: Cooperate fully with Owner's separate contractors, so work on those contracts may
be carried out smoothly, without interfering with or delaying Work under this Contract or other contracts. Coordinate
the Work of this Contract with work performed under Owner's separate contracts.

CONTRACTOR'S USE OF SITE AND PREMISES

Restricted Use of Site: Each Contractor shall have limited use of Project site for construction operations as indicated
on Drawings by the Contract limits and as indicated by requirements of this Section.

Limits on Use of Site: Limit use of Project site to Work in areas indicated. Do not disturb portions of Project site
beyond areas in which the Work is indicated.

1. Driveways, Walkways and Entrances: Keep driveways parking garage, loading areas, and entrances serving
premises clear and available to Owner, Owner's employees, and emergency vehicles at all times. Do not use
these areas for parking or for storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances by construction operations.
b. Schedule deliveries to minimize space and time requirements for storage of materials and equipment
on-site.

Condition of Existing Building: Maintain portions of existing building affected by construction operations in a
weathertight condition throughout construction period. Repair damage caused by construction operations.

Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and hardscaping affected by
construction operations throughout construction period. Repair damage caused by construction operations.
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1.9 COORDINATION WITH OCCUPANTS

A Partial Owner Occupancy: Owner will occupy the premises during entire construction period, with the exception of
areas under construction. Cooperate with Owner during construction operations to minimize conflicts and facilitate
Owner usage. Perform the Work so as not to interfere with Owner's operations. Maintain existing exits unless
otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. Do not close
or obstruct walkways, corridors, or other occupied or used facilities without written permission from Owner
and authorities having jurisdiction.

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's operations.
1.10 WORK RESTRICTIONS
A. Comply with restrictions on construction operations.
1. Comply with limitations on use of public streets, work on public streets, rights of way, and other

requirements of authorities having jurisdiction.

B. On-Site Work Hours: Limit work to between 7:00 a.m. to 5:00 p.m., Monday through Friday, unless otherwise
indicated. Work hours may be modified to meet Project requirements if approved by Owner and authorities having
jurisdiction.

1. Weekend Hours: may be requested with permission of the owner .
2. Hours for Utility Shutdowns: coordinate with owner and architect .
3. Hours for Core Drilling : coordinate with owner and architect .

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or others unless
permitted under the following conditions and then only after arranging for temporary utility services according to
requirements indicated:

1. Notify Owner not less than two days in advance of proposed utility interruptions.
2. Obtain Owner's written permission before proceeding with utility interruptions.
D. Noise, Vibration, Dust, and Odors: Coordinate operations that may result in high levels of noise and vibration, dust,

odors, or other disruption to Owner occupancy with Owner.

1. Notify Owner not less than two days in advance of proposed disruptive operations.
2. Obtain Owner's written permission before proceeding with disruptive operations.
E. Smoking and Controlled Substance Restrictions: Use of tobacco products , alcoholic beverages, and other controlled

substances on Project site is not permitted.

F. Employee Identification: Provide identification tags for Contractor personnel working on Project site. Require
personnel to use identification tags at all times.

G. Employee Screening: Comply with Owner's requirements for drug and background screening of Contractor personnel
working on Project site.

1. Maintain list of approved screened personnel with Owner’s representative.
1.11 SPECIFICATION AND DRAWING CONVENTIONS
A. Specification Content: The Specifications use certain conventions for the style of language and the intended meaning

of certain terms, words, and phrases when used in particular situations. These conventions are as follows:
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1. Imperative mood and streamlined language are generally used in the Specifications. The words "shall,” "shall
be," or "shall comply with," depending on the context, are implied where a colon (:) is used within a sentence
or phrase.

2. Text Color: Text used in the Specifications, including units of measure, manufacturer and product names, and

other text may appear in multiple colors or underlined as part of a hyperlink; no emphasis is implied by text
with these characteristics.

3. Hypertext: Text used in the Specifications may contain hyperlinks. Hyperlinks may allow for access to linked
information that is not residing in the Specifications. Unless otherwise indicated, linked information is not
part of the Contract Documents.

4. Specification requirements are to be performed by Contractor unless specifically stated otherwise.

B. Division 00 Contracting Requirements: General provisions of the Contract, including General and Supplementary
Conditions, apply to all Sections of the Specifications.

C. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work of all Sections in the
Specifications.

D. Drawing Coordination: Requirements for materials and products identified on Drawings are described in detail in the
Specifications. One or more of the following are used on Drawings to identify materials and products:

1. Terminology: Materials and products are identified by the typical generic terms used in the individual
Specifications Sections.

2. Abbreviations: Materials and products are identified by abbreviations scheduled on Drawings and published
as part of the U.S. National CAD Standard.

3. Keynoting: Materials and products are identified by reference keynotes referencing Specification Section

numbers found in this Project Manual.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 011000
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