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SECTION 01 1000 - SUMMARY
PART 1 - GENERAL
1.1 RELATED DOCUMENTS

1.2

1.3

1.4

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY
This Section includes the following:

Work covered by the Contract Documents.
Type of Contract.

Use of premises.

Owner's occupancy requirements.

Work restrictions.

Specification formats and conventions.

ANl ol e

WORK COVERED BY CONTRACT DOCUMENTS
Project Identification: 2020 Capital Improvement Project: Phase 1.

1. Project Location(s):
a. Ellenville Elementary School, 28 Maple Avenue, Ellenville, New York 12428.

Owner: Ellenville Central School District, 28 Maple Avenue, Ellenville, New York 12428.
1. Owner's Representative: Vincent Napoli.
Architect: CPL, 50 Front Street, Suite 202, Newburgh, New York 12550.

Construction Manager: the Palombo Group, PO Box 4976, 22 Noxon Street, Poughkeepsie, NY
12601.

Project Coordination: Each Contractor is responsible for coordinating their work with that of all
other Contractors.

The Work consists of providing all labor, materials, and equipment needed for the capital
improvements as described in the Contract Documents.

TYPE OF CONTRACT

Project will be constructed under the following prime contract(s):
1. Contract 1: General Construction Work.
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2. Contract 2: HVAC Work.
3. Contract 3: Electrical Work.
4. Contract 4: Plumbing Work.
5. Contract 5: Foodservice Equipment.
6. Contract 6: Roofing Work.

1.5 USE OF PREMISES

A.  Use of Site: Limit use of premises to work in areas indicated. Do not disturb portions of

1.6

Project site beyond areas in which the Work is indicated.

1. Owner Occupancy: Allow for Owner occupancy of Project site and use by the public.

2. Driveways and Entrances: Keep driveways, loading areas, and entrances serving
premises clear and available to Owner, Owner's employees, and emergency vehicles at all
times. Do not use these areas for parking or storage of materials.

a. Schedule deliveries to minimize use of driveways and entrances.
b. Schedule deliveries to minimize space and time requirements for storage of
materials and equipment on-site.

Use of Existing Building: Maintain existing building in a weathertight condition throughout
construction period. Repair damage caused by construction operations. Protect building and its
occupants during construction period.

OWNER'S OCCUPANCY REQUIREMENTS

Full Owner Occupancy: Owner will occupy site and building during entire construction period.
Cooperate with Owner during construction operations to minimize conflicts and facilitate
Owner usage. Perform the Work so as not to interfere with Owner's day-to-day operations.
Maintain existing exits, unless otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used
facilities. Do not close or obstruct walkways, corridors, or other occupied or used
facilities without written permission from Owner and authorities having jurisdiction.

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's
operations.

Owner Occupancy of Completed Areas of Construction: Owner reserves the right to occupy
and to place and install equipment in completed areas of building, before Substantial
Completion, provided such occupancy does not interfere with completion of the Work. Such
placement of equipment and partial occupancy shall not constitute acceptance of the total Work.

1. Architect will prepare a Certificate of Substantial Completion for each specific portion of
the Work to be occupied before Owner occupancy.

2. Obtain a Certificate of Occupancy from authorities having jurisdiction before Owner
occupancy.

3. Before partial Owner occupancy, mechanical and electrical systems shall be fully

operational, and required tests and inspections shall be successfully completed. On
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1.7

1.8

occupancy, Owner will operate and maintain mechanical and electrical systems serving
occupied portions of building.

4. On occupancy, Owner will assume responsibility for maintenance and custodial service
for occupied portions of building.

WORK RESTRICTIONS

On-Site Work Hours: Work shall be generally performed during normal business working
hours of 8:00 a.m. to 5:00 p.m., Monday through Friday, except otherwise indicated.

1. Weekend Hours: Coordinate work during weekend hours with the Owner.
2. Early Morning Hours: Coordinate work during early morning hours with the Owner.
3. Hours for Utility Shutdowns: Coordinate hours for utility shutdowns with the Owner.

Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or
others unless permitted under the following conditions and then only after arranging to provide
temporary utility services according to requirements indicated:

1. Notify Owner not less than two days in advance of proposed utility interruptions.
2. Do not proceed with utility interruptions without Owner's written permission.

Non-smoking Site: Smoking is not permitted on the Owner’s property.

See Section 01 4120 for additional information.

SPECIFICATION FORMATS AND CONVENTIONS

Specification Format: The Specifications are organized into Divisions and Sections using the
50-division format and CSI/CSC's "MasterFormat" numbering system.

1. Section Identification: The Specifications use Section numbers and titles to help cross-
referencing in the Contract Documents. Sections in the Project Manual are in numeric
sequence; however, the sequence is incomplete because all available Section numbers are
not used. Consult the table of contents at the beginning of the Project Manual to
determine numbers and names of Sections in the Contract Documents.

2. Division 01: Sections in Division 01 govern the execution of the Work of all Sections in
the Specifications.

Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

1. Abbreviated Language: Language used in the Specifications and other Contract
Documents is abbreviated. Words and meanings shall be interpreted as appropriate.
Words implied, but not stated, shall be inferred as the sense requires. Singular words
shall be interpreted as plural, and plural words shall be interpreted as singular where
applicable as the context of the Contract Documents indicates.
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2. Imperative mood and streamlined language are generally used in the Specifications.
Requirements expressed in the imperative mood are to be performed by Contractor.
Occasionally, the indicative or subjunctive mood may be used in the Section Text for

clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by
others when so noted.

a. The words "shall," "shall be," or "shall comply with," depending on the context,
are implied where a colon (@) is used within a sentence or phrase.

PART 2 - PRODUCTS (Not Used)
PART 3 - EXECUTION (Not Used)

END OF SECTION 01 1000



