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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Special Conditions and other 
Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Project information. 
2. Access to site. 
3. Coordination with occupants. 
4. Work restrictions. 
5. Specification and drawing conventions. 

B. Related Requirements: 

1. Section 015000 "Temporary Facilities and Controls" for limitations and procedures governing 
temporary use of Owner's facilities. 

1.3 PROJECT INFORMATION 

A. Project Identification: Village Hall & Old Post Office Exterior Work 

1. Project Location: 104 E Main Street & 120 E Main Stret, Mount Kisco NY 10549 

B. Owner: Village/Town of Mount Kisco 

1. Owner's Representative: Edward Brancati, ebrancati@mountkiscony.gov. 

C. Architect: Bar Down Studio, dana@bardownstudio.com. 

1.4 ACCESS TO SITE 

A. General: Contractor shall have full use of Project site for construction operations during construction period. 
Contractor's use of Project site is limited only by Owner's right to perform work or to retain other contractors 
on portions of Project. 

1. Adequate protection shall be provided at the end of every work shift to allow continued use of the 
facility.  

B. Use of Site: Limit use of Project site to work in areas indicated. Do not disturb portions of Project site beyond 
areas in which the Work is indicated. 

1. Driveways, Walkways and Entrances: Keep driveways and entrances serving premises clear and 
available to Owner, Owner's employees, and emergency vehicles at all times. Do not use these areas 
for parking or storage of materials. 
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a. Schedule deliveries to minimize use of driveways and entrances by construction operations. 
b. Schedule deliveries to minimize space and time requirements for storage of materials and 

equipment on-site. 

C. Condition of Existing Building: Maintain portions of existing building affected by construction operations in a 
weathertight condition throughout construction period. Repair damage caused by construction operations. 

1.5 OCCUPANTS 

A. Partial Owner Occupancy: Owner will occupy the premises during entire construction period, with the 
exception of areas under construction. Cooperate with Owner during construction operations to minimize 
conflicts and facilitate Owner usage. Perform the Work so as not to interfere with Owner's operations. 
Maintain existing exits unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities. Do 
not close or obstruct walkways, corridors, or other occupied or used facilities without written 
permission from Owner and authorities having jurisdiction. 

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's operations. 

1.6 WORK RESTRICTIONS 

A. Work Restrictions, General: Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets and with other requirements of authorities having 
jurisdiction. 

B. On-Site Work Hours: Limit work in the existing building to normal business working hours of 6:30 a.m. to 
3:30 p.m., Monday through Friday, unless otherwise indicated. 

1. Weekend Hours: Saturday 8:30 a.m. – 3:30 p.m upon written request and approval. 
2. Early Morning Hours: 6:30 a.m. – 8:30 a.m. 
3. Hours for Utility Shutdowns: 6:30 a.m. – 8:30 a.m. 
4. Hours for Core Drilling or other noisy activity: 6:30 a.m. – 8:30 a.m. 

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or others unless 
permitted under the following conditions and then only after providing temporary utility services according to 
requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 
2. Obtain Owner's written permission before proceeding with utility interruptions. 

D. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and vibration, 
odors, or other disruption to Owner occupancy with Owner. 

1. Notify Owner not less than two days in advance of proposed disruptive operations. 
2. Obtain Owner's written permission before proceeding with disruptive operations. 

E. Controlled Substances: Use of tobacco products and other controlled substances within the existing building 
is not permitted. 

F. Employee Identification: Provide identification tags for Contractor personnel working on Project site. Require 
personnel to use identification tags at all times. 
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1.7 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of language and the intended 
meaning of certain terms, words, and phrases when used in particular situations. These conventions are as 
follows: 

1. Imperative mood and streamlined language are generally used in the Specifications. The words 
"shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is 
used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated otherwise. 

B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work of all Sections 
in the Specifications. 

C. Drawing Coordination: Requirements for materials and products identified on Drawings are described in 
detail in the Specifications. One or more of the following are used on Drawings to identify materials and 
products: 

1. Terminology: Materials and products are identified by the typical generic terms used in the individual 
Specifications Sections. 

2. Abbreviations: Materials and products are identified by abbreviations published as part of the U.S. 
National CAD Standard and scheduled on Drawings. 

3. Keynoting: Materials and products are identified by reference keynotes referencing Specification 
Section numbers found in this Project Manual. 

1.8 Schedule Updating: Revise Contractor's construction schedule after each progress meeting where revisions 
to the schedule have been made or recognized. Issue revised schedule concurrently with the report of each 
meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
  




