
 
 

 

ADDENDUM No. 01 
Date – 7/29/24 

 
REQUEST FOR PROPOSALS 

 

Project Name – SWF New Hangar 

Project Location – Stuart International Airport 
 
 

This Addendum includes the following information:  
 
Addendum items: 
 

1. HH 002 Bid Form Revision 1 
2. HH 016 Exhibit E Schedule Revision 1 
3. PANYNJ MBE/WBE Subcontracting Provisions 
4. Link to PANYNJ Diversity Management Program 

 
 

- End of Addendum No. 01- 
 
 



 
 

BID FORM 
 

Halle House – SWF Hangar 
Request for Proposal – July 2024 
Bid Form 
Page 1 of 4 

 
 
 
PROJECT IDENTIFICATION: Halle House, LLC 
    Hangar 
    Stewart International Airport 
    New Windsor, NY 
       
BID DUE DATE:   August 9, 2024 
 
 
TIME:     5:00 P.M. Eastern Standard Time 
 
 
SUBMIT QUESTIONS TO: Yonkers Industries, Inc. 
     9300 Conroy Windermere Road, Suite 2721 
     Windermere, FL 34786 
     Telephone:  (407) 913-5500 
     Email:   chris.wolcik@yonkersinc.com   
     Attn:     Christopher Wolcik  
 
 
FOR:    Halle House, LLC 
    442 5th Avenue 
    Manhattan, NY 10018 
 
The following proposal includes all labor, materials, equipment, supervision, overhead and all other 
appurtenances required by Contract Documents to construct a complete job as detailed in the bid 
documents.  
The                         (Company)  
 
Hereby submits a Lump Sum of        
 
         ($                           ) 
For a complete job as detailed in the Contract Documents and agrees to adhere to the milestone 
schedule as detailed in the Time and Performance section of the Contract Documents.  The pricing is 
further broken in detail as follows:  

 
      
Demolition       Sub Total $     
 
Concrete      Sub Total $     
 
Metals                   Sub Total $     
 
Wood and Plastics           Sub Total $     
 
Thermal and Moisture Protection   Sub Total $     
 
Openings       Sub Total $     
 
Finishes                          Sub Total $     
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Specialties                                    Sub Total $     
 
Equipment      Sub Total $     
 
Furnishings                   Sub Total $     
 
Special Construction          Sub Total $     
 
Plumbing      Sub Total $     
 
Mechanical      Sub Total $     
 
Electrical                          Sub Total $     
 
Electronic Safety and Security         Sub Total $     
 
Sitework - Utilities     Sub Total $     
 
Sitework – Grading and Fencing   Sub Total $     
 
Sitework – Concrete     Sub Total $     
 
Sitework – Asphalt     Sub Total $     
 
Fire Suppression Foam System (including  Sub Total $     
Foam tanks but not sprinkler system) 
 
 
    Subtotal Construction Costs $     
 
 
General Conditions %____________  Sub Total $     
 
Fee (OH&P)  %_________________  Sub Total $     
 
Payment and Performance Bond   Sub Total $     
 
Insurances      Sub Total $     
 
Builder’s Risk Insurance______________  Sub Total $     
 
Other __________________________  Sub Total $     
 
 
It is highly recommended for the Contractor to list additional alternates it believes will reduce cost and 
maintain value on the Project that it chooses to propose on separate sheets to be attached to the bid 
form.   
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The Contractor agrees: 
 
1. The undersigned Bidder agrees, if this Bid is accepted, to enter into an agreement with the 

Owner, in the form included in the Bidding Documents, to perform and furnish the Work as 
specified or indicated in the Bidding Documents for the Bid Price and within the Bid Times 
indicated in this Bid and in accordance with the items and conditions of the Contract Documents. 

 

2. In submitting this Bid, Bidder represents, as more fully set forth in the Agreement, that: 

a. The Bid will remain subject to acceptance, in part or as a whole, for 180 days after the 
day of Bid opening. 

b. The Owner has the right to reject this Bid in part or as a whole. 

c. Bidder will provide letter from insurance agent indicating capability of providing Owner 
with all required insurance coverages. 

d. Bidder will sign and submit the Agreement with the other documents required by the 
Bidding Requirements within 15 days after the date of Owner’s Notice of Award.  

e. Bidder has examined all the Bidding Documents; 

f. Bidder has visited the site and fully familiarized itself with the general, local and site 
conditions; 

g. Bidder is familiar with federal, state, county and local laws, regulations and the Port 
Authority of New York & New Jersey Regulations. 

h. Bidder has correlated the information known to Bidder, information and observations 
obtained from visits to the site, reports and drawings identified in the Bidding Documents 
and additional examinations, investigations, explorations, tests, studies and data with the 
Bidding Documents; 

 

3. Bidder agrees that the Work will be substantially complete and ready for final payment in 
accordance with the Contract Documents on or before the dates, or within the number of days, 
indicated in the Contract Documents. 

 
The Bidder herewith acknowledges the receipt of any addenda issued by the Construction Manager or 
Owner: 
 
Addendum No. 1, Date      Received By:       
 
Addendum No. 2, Date     Received By:       
 
Addendum No. 3, Date      Received By:       
 
 
That, if awarded a Contract for the Project described herein, The Contractor will start Work within    
calendar days after the Notice to Proceed, will progress with the Work diligently and will complete the 
Project before         , 20  . 
 
               
(SIGNED)                                                (FIRM NAME) 
 
               
(TITLE)                                                    (ADDRESS) 
 
      
(DATE) 

Jackie
Typewritten text
7/29/24                                                      VDW, Jr. 

Jackie
Typewritten text
VRH Construction Corp. 

Jackie
Typewritten text
320 Grand Avenue - Englewood, NJ 07631

Jackie
Typewritten text
President & CEO

Jackie
Typewritten text
Victor D. Wortmann, Jr. 

Jackie
Typewritten text
August 9, 2024
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SUBMITTED on     day of      , 2020 
 
BY            (SEAL) 
    (Firm Name) 
            
                    (Name of Person Authorized to Sign) 
Business Address: 
 
              
 
              
 
Phone Number:             
 
Facsimile Number:             
 
Email Address:             
 

END OF BID FORM 

Jackie
Typewritten text
9th                                      August                                                    X 4

Jackie
Typewritten text
VRH Construction Corp.

Jackie
Typewritten text
Victor D. Wortmann, Jr. 

Jackie
Typewritten text
320 Grand Avenue

Jackie
Typewritten text
Englewood, NJ 07631

Jackie
Typewritten text
201-871-4422

Jackie
Typewritten text
201-871-6727

Jackie
Typewritten text
V.WORTMANNJR@VRHCORP.COM 
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016 Exhibit E Contract Milestone Schedule                                   Contractor Initials __________ 

 July 2024      Owner Initials __________ 

EXHIBIT E – PROJECT MILESTONE SCHEDULE 
HALLE HOUSE, LLC 

SWF HANGAR 
New Windsor, NY 

 

 

 

 
 

Milestone Schedule 
 

Bidders shall comply with, or indicate earlier finish, for the completion date milestones shown below.  
Bidders shall also indicate the anticipated dates for activities listed below without completion dates.  
The associated Liquidated Damages for late completion are in calendar days and set the forth below. 
 
 
 Activity    Completion Date            Liquidated Damages 
 
RFP Schedule Dates 

RFP Issued To Bidders                                    July 12, 2024                                     $0.00 

RFP Pre-Bid Meetings                        July 17, 2024 to July 19, 2024                             $0.00 

Bidders RFP Due Date                                    August 9, 2024                                       $0.00 

Bidders Post Bid Meeting               August 14 to August 16, 2024                                 $0.00 

Bidders Final RFP Number                         August 21, 2024                                            $0.00 

Bid Award Date                                            August 28, 2024                                            $0.00 

 

Construction Scheduled Dates 

Pre – Construction Meeting               September 3 – 5, 2024                            $0.00 

Construction Start                     September 9, 2024 (Pending Permit)                    $0.00 

Substantial Completion  
& Certificate of Occupancy                         June 25, 2025                                    $2,500 per day 
 
Final Completion                                     July 16, 2025                                      $3,500 per day 
 
 
Include any additional milestone accounting that bidder deems appropriate to set forth its 
schedule: 
 
Contractor to provide desired PEMB delivery date  __________________________ 
 
Contractor to provide desired Hangar Doors delivery date  ____________________             
 

Jackie
Typewritten text
VDW,Jr.



 
 
 
 
 
 

 

   

Minority Business Enterprises and Women-owned Business Enterprises 

 

 As a matter of policy the Port Authority requires the Operator and the Operator shall require that any 

Contractor utilized by the Operator, to perform contract work (“the Work”) on the premises including 

without limitation construction work to use every good faith effort to provide for meaningful 

participation by Minority Business Enterprises (MBEs) and Women-owned Business Enterprises 

(WBEs) in the Work pursuant to the provisions of Part II of this Schedule E.  In the event that any 

portion of the Work is subcontracted, every good faith effort to meet the goals for meaningful 

participation by Minority Business Enterprises and Women-owned Business Enterprises shall be 

made and documented.    To ensure meaningful participation of MBEs and WBEs in the Work, the Port 

Authority has set certain goals for Work conducted each year on the Premises to be conducted by 

firms owned or controlled by minorities or women.  The goals for such Work are twenty percent (20%) 

MBE and ten percent (10%) WBE for each of (a) Design Work, (b) Construction Work and (c) 

Operations and Maintenance Work (in the case of Operations and Maintenance Work, the goals are 

applicable to the total Operations and Maintenance Work cost for each such year). 

 

For the purposes hereof, the following defined terms have the meanings set forth below: 

 

"Minority Business Enterprise" or "(MBE)" shall mean any business enterprise which is at least fifty-

one percent (51%) owned by, or in the case of a corporation, at least fifty-one percent (51%) of the 

stock of which is owned by one (1) or more minority groups; and whose management and daily 

business operations are controlled by one or more such individuals who are citizens or permanent 

resident aliens and such ownership is real, substantial and continuing.   

 

"Women-owned Business Enterprise" or "(WBE)" shall mean any business enterprise which is at least 

fifty-one percent (51%) owned by, or in the case of a corporation, at least fifty-one percent (51%) of the 

stock of which is owned by one (1) or more women; and whose management and daily business 

operations are controlled by one or more women who are citizens or permanent resident aliens and 

such ownership is real, substantial and continuing.  

 

“Minority” shall have the meaning set forth in paragraph II(c) of Part I of this Schedule (Affirmative 

Action-Equal Opportunity-Minority Business Enterprises-Women-owned Business Enterprises 

Requirements). 

 

The Operator shall use and document every good faith effort to comply with the plan submitted by or 

on behalf of the Operator to comply with the participation goals set forth in this Part II (the “MBE/WBE 

Participation Plan”), and to permit its MBE/WBE subcontractors to perform.  Participation 

percentages shall be monitored throughout the performance of the Work.   

 

Good faith efforts to include meaningful participation by MBEs and WBEs shall include at least the 

following: 

 



 
 
 
 
 
 

 

   

a) Attendance at pre-bid meetings, if any, scheduled by the Authority; 

 

b) Utilizing the Port Authority’s Directory of certified MBE/WBEs available on-line at 

http://www.panynj.gov/business-opportunities/sd-business-resources.html diversity and/or 

proposing for certification other MBE/WBEs which appear to meet the Port Authority’s criteria 

for MBE/WBE certification and which are technically competent to perform the Work which the 

bidder plans to subcontract; 

 

c) Active and affirmative solicitation of bids for subcontracts from MBE/WBEs, including 

circulation of solicitations to minority and female contractor associations.  The Contractor 

shall maintain records detailing the efforts made to provide for meaningful MBE and WBE 

participation in the work, including the names and addresses of all MBEs and WBEs contacted 

and, if any such MBE or WBE is not selected as a joint venturer or subcontractor, the reason for 

such decision. 

 

d) Advertisement in general circulation media, trade association publications and minority-

focused media for a reasonable period before commencement of the Work or the Operations 

and Maintenance Work, as the case may be; 

 

e) Dividing the work to be subcontracted into smaller portions or encouraging the formation of 

joint ventures, partnerships or similar arrangements among subcontractors in order to 

increase the likelihood of achieving the MBE/WBE goals;  

 

f) Providing a sufficient supply of drawings and specifications of prospective work to MBE/WBEs 

and providing appropriate materials to each in sufficient time to review;  

 

g) Utilizing the services of available minority and women’s community organizations; contractors’ 

groups; local, State and Federal business assistance/development offices and other 

organizations that provide assistance to MBE/WBEs; 

 

h) Ensuring that progress payments are made in a timely fashion in accordance with the 

requirements of the relevant subcontract, preferably bi-weekly, and that retainage is paid to 

MBE/WBEs when they have completed their work; 

 

i) Where appropriate, not requiring bonds from and/or providing bonds and insurance for 

subcontractors;   

 

j) Requiring each contractor to submit to the Operator with each payment request evidence that 

all MBE/WBE Contractors have been paid in accordance with their contract; 

 

k) Soliciting specific recommendations on methods for enhancing MBE/WBE participation from 

Authority staff responsible for such participation; and 



 
 
 
 
 
 

 

   

l) Nominating subcontractors for participation in business assistance programs sponsored by 

the Port Authority or the Regional Alliance for Small Contractors such as the Loaned Executive 

Assistance Program (L.E.A.P.).  

 

The MBE/WBE Participation Plan may be modified only with the written approval of the Port Authority’s 

Authorized Representative. 

 

Certification of MBEs and WBEs hereunder shall be made by the Office of Diversity and Civil Rights of 

the Port Authority of New York and New Jersey (the “OBDCR”).  If the Contractor wishes to utilize a 

firm not already certified by the OBDCR, the Contactor shall submit to the OBDCR a written request 

for a determination that the proposed firm is eligible for certification.  This shall be done by completing 

and forwarding such form as may be then required by the OBDCR.  All such requests shall be in writing 

addressed to the Office of Diversity and Civil Rights, the Port Authority of New York and New Jersey, 2 

Montgomery Street, 2nd Floor, Jersey City, NJ 07302 or such other address as the Port Authority may 

specify by notice to the Operator.  Certification shall be effective only if made in writing by the Director 

in charge of the OBDCR.  The determination of the OBDCR shall be final and binding. 

 

The Port Authority has compiled and made available on-line an MBE/WBE Directory which sets forth 

the firms that the Port Authority has determined to be (1) MBE/WBEs and (2) experienced in performing 

work in the trades and contract dollar ranges indicated in the Directory.  The Directory can be 

accessed at http://www.panynj.gov/business-opportunites/sd-business-resources.html.  The Port 

Authority makes no representation as the financial responsibility of such firms or their ability to 

perform Work.   

 

Only MBE’s and WBE’s certified by the OBDCR will count toward the MBE and WBE goals. 

 

Please note that only sixty percent (60%) of expenditures to MBE or WBE suppliers will count towards 

meeting the MBE and WBE goals for the Work.  However, expenditures to MBE or WBE manufacturers 

(i.e. suppliers that produce goods from raw materials or substantially alter them before resale) are 

counted dollar for dollar. 

 

The Operator shall ensure that all approved MBE/WBE subcontractors maintain a regular on site 

presence at the construction site for the portions of the Work they are subcontracted to perform and 

that they exercise financial and operational management and control of such portions of the Work. 

 

 

PORT AUTHORITY OF NEW YORK AND NEW JERSEY DIVERSITY MANAGEMENT PROGRAM 

 

https://panynj.diversitysoftware.com/ 
 


