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BID INSTRUCTIONS 
 

 

 

PROJECT:  NY154 – Brookfield Suffern 

 

LOCATION:  25 Old Mill Road 

   Suffern, NY 20901 

 

DATE:  04/03/2024 

 

ITEM:   Plumbing Bid Instructions 

 

 

 

1. Bidding Procedure 

 

A. All bids are due in writing in our office on or before 4/16/2024.  Please mail/email bids in proposal form 

to the address below: 

 

ARCO Design/Build New York, a division of ARCO DB Companies, Inc. 

44 South Broadway, Suite 1003 

White Plains, NY  10601 

Attention: Joseph Penta 

Cell: 610-952-0449 

Email: jpenta@arcodb.com  

 

CC: Patrick Devlin 

Cell: 914-329-0980 

Email: pdevlin@arcodb.com  

 

B. A faxed or e-mailed bid will be accepted if it is received before the above time. 

 

C. Any and all questions should be directed to the person(s) listed above. 

 

2. Bidding Documents 

 

A. Bidding documents shall include these Bid Instructions, and the drawings on the attached document log 

titled Exhibit F, dated 04/04/2024. 

 

B. These Bid Instructions will become part of the contract documents.  Provide any exception to these Bid 

Instructions at the time of bid.   

  

C. A submission of a bid is a statement that the bidder has reviewed all the documents described above and in 

these Bid Instructions.   

 

D. It is the responsibility of this subcontractor to advise ARCO of any conflict in the Bid Documents at the 

time of submittal of Bid. 

 

E. A submission of a bid acknowledges that this contractor has read all terms and conditions in the attached 

“Subcontract Template” and all terms and conditions are acceptable. Any comments to the contrary must 

mailto:jpenta@arcodb.com
mailto:pdevlin@arcodb.com
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be submitted with the proposal. Changes to this template will not be accepted unless specified in this 

proposal.  

 

F. All specifications are noted on documents listed above. 

 

G. All work shall be done in accordance with the drawings and specifications listed on the attached drawing 

log.  All specifications and all criteria shown on the drawings are noted on documents listed above and in 

these bid instructions.  If this subcontractor does not have a copy of these specifications, it is their 

responsibility to obtain one from ARCO.  No provisions will be made after contract award for variance 

from the project specifications. 

 

H. Some specifications addressing this subcontractor’s work are attached to these Bid Instructions, however 

all sections of the specifications must be met, regardless if they are attached to these Bid Instructions or 

not.   

 

I. A submission of a subcontractor proposal indicates that the subcontractor has fully investigated the 

existing site and its existing conditions and has had the opportunity for a site visit.  No change orders will 

be issued based on existing conditions of the site and this subcontractor’s lack of knowledge of those 

conditions, or any conflicts between existing conditions drawings and actual existing conditions.   

 

J. Subcontractor’s proposal, clarifications, and exclusions are voided after execution of this subcontract. 

 

K. Temporary electrical power and lighting may not be available at the jobsite.  This subcontractor is to make 

provisions for their own temporary power and lighting. 

 

3. Scope of Work: 

 

 

The scope of work shall include, but is not necessarily limited to the following: 

 

Labor Requirements 

 

A. Please provide an Alternate to meet the local labor force requirement as defined in the attached Local Labor 

Policy Exhibit and per below: 

a. Local Labor is defined as individuals residing in the following Counties: Rockland, Orange, 

Westchester, Putnam, Ulster, Sullivan, and Dutchess (collectively, the “Local Labor Area”).   

 

b. All employees working at the Project Site, excluding construction project management, of the general 

contractor, subcontractor, or subcontractor to a subcontractor (collectively, the “Workers”) working 

on the Project Site must reside within the Local Labor Area.  

 

c. Companies do not have to be local companies as defined herein but must employ local Workers 

residing within the Local Labor Area to qualify under the 100% Local Labor criteria. 

 

d. Please provide the anticipated crew sizes for projected durations of the project (i.e. five-man crew for 

50% of project & 10-man crew for 50% of project). 

 

e. Please provide a Deductive Alternate to remove sales tax from all materials. 

 

B. Provide labor, material, equipment, supervision, expertise, permits, licenses, etc., as are required to provide a 

turnkey installation of the plumbing system. 

 

C. Unloading, Handling and Storage: 

 

1) Properly unload and stack all equipment.  Material must be offloaded and stored (if required) per 

ARCO superintendent. 
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2) The ARCO superintendent is to be notified of any marred, damaged or warped material 

encountered while unloading. 

 

3) Staging of material is to be coordinated with the ARCO superintendent to insure that storage of 

equipment or materials does not interfere with other trades. 

 

D. This contractor shall be licensed by the State of New York and Rockland County. Any application and/or 

license fees shall be paid by this subcontractor.  

 

E. Install systems in accordance with the drawings, specifications, these bid instructions, all federal, state, 

and local code enforcement agencies, the fire marshal, the building department, and any other 

requirements of the State of New York and Rockland County, or any other Authority Having Jurisdiction.  

It is the responsibility of this subcontractor to bring to ARCO’s attention any items contained in the 

drawings or bid instructions that are contrary to any federal, state, or local code enforcement agency 

requirements.  It is included that this subcontractor should supply all items required by any federal, state 

or local code enforcement agency pertained to this trade. 

 

F. Subcontractor will be responsible for coordination with other members of the construction team and all 

other trades, particularly fire protection, plumbing and electrical, throughout the construction phase, and 

through completion of the punch list. 

 

G. Include sanitary, domestic and roof drain work including excavation, backfill, bedding materials, hangers, 

pipe, fittings, devices, fixtures, insulation, etc. 

 

H. This scope shall include supply and install of the domestic water backflow assembly.  

 

I. Arrange for all necessary tests, permits, or any other items that are required to complete the work. 

 

J. All permit fees attributed to this subcontractor’s scope of work are to be paid by this subcontractor. 

 

K. Test all water lines, below and above ground, before concrete pours.  Water test all sanitary lines at the 

end of the job. 

 

L. Include testing of the system, inspections, and approvals as required by the local governing authorities. 

 

M. Furnish and install hangers spaced as per Code requirements.  Hangers shall be supported from the top 

chord of the joists only.  All hangers are to include insulation guards.     

 

N. Trucks will not be allowed on the floor slab.  All lifts to be used on the floor slab must be diapered and 

wheels wrapped to prevent any leaking or marring of the floor slab. 

 

O. This subcontractor shall include all excavation and backfill required for their work.  All trenches shall be 

backfilled and graded to match the elevation they were prior to digging (+/- 0.1’ at subgrade elevation). 

Any rework needed to return grades by others shall be back charged to this contractor.  

 

P. All spoils shall be removed from the building pad to a stockpile location outside of the building pad as 

determined by the ARCO super.   

 

Q. Backfill interior trenches with onsite material and to 95% compaction, exterior trenches to 95% 

compaction in paved areas, and compacted earth in non-paved areas, or all as required by the 3rd party 

testing inspector, whichever is greater. Include shoring of trenches if required.   

 

R. The building pad and site are to be completely stoned prior to this subcontractors work.  It is this 

subcontractor’s responsibility during excavation to keep all excavated and surrounding stone 

uncontaminated.  Any stone that is contaminated by this subcontractor’s scope of work shall be replaced at 
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their expense. 

 

S. Compaction testing will be provided by others.  It is the responsibility of this subcontractor to coordinate 

with the testing agency to ensure that all of this subcontractor’s trenches are being testing by the testing 

lab.  This subcontractor is to notify ARCO immediately if trenches/backfill are not being tested.  Any 

trench that fails and was not tested will be the responsibility of this subcontractor, as well as any and all 

costs to repair any damage as a result of the trench failure, including the trench rework itself (including 

import of suitable material if required) 

 

T. Include layout involved in completing this work.   

 

U. Any sleeves through, or cutting of existing materials to fit this subcontractors work through or into another 

item is the work of this subcontractor. 

 

V. Verify location and flow line of any existing services to be tied into 

 

W. Install all piping within the joists and joist girders to maintain the clear height in the warehouses. 

Regardless of clear height, all piping shall be above the bottom chord of the joists.   Clear heights of the 

warehouses shall be as follows: 

 

a) Building 1 : 42’0” 

b) Building 2 : 36’0” 

c) Building 3 : 36’0”  

 

X. It is this contractor’s responsibility to coordinate their elevations with the fire protection and electrical 

field personnel to ensure there’s no conflict.  

 

Y. Install plumbing lines high enough to allow for ceilings and the work of other trades. 

 

Z. Check the drawings for the location of plumbing vent pipes in relation to roof top HVAC equipment.  

Vents should not penetrate the roof within 30' of the fresh air intakes on the HVAC equipment.  If they 

must, extend them 3' above the fresh air intakes. 

 

AA. Verify with the ARCO superintendent that the soils engineer has approved all subgrades prior to backfill. 

 

BB. Identify on walls and as-built drawings the actual locations of all lines stubbed into the building. 

 

CC. Subcontractor shall not dig more exterior trench than the length of pipe that can be laid and backfilled in 

one day.  Trenches shall not be left uncovered overnight. 

 

DD. Subcontractor shall inspect all cleanouts for proper elevation the afternoon prior to each concrete pour, 

and correct the elevation prior to the following days pour.  Subsequently after the pour is made, this 

subcontractor is to make all proper final adjustments and remove any tape or protective covering 

(including on drains) that was placed.   

 

EE. Submit as many alternate cost saving ideas as you feel may be appropriate. 

 

FF. All work typically performed by a plumbing subcontractor are to be included for a turnkey installation of 

the domestic water and sanitary system. 

 

Domestic Water: 

  

A. This subcontractor’s work is to begin at five feet outside the building. 

 

B. This contractor shall provide and install any backflow preventer required by the AHJ.        
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C. Include permits, back flow preventers, check valve assemblies, etc., and any other necessary items 

required by Code. 

 

D. Install all domestic water lines as shown on the plumbing drawings. All domestic piping shall be 3/4” 

CPVC at the ceiling/joists, or as shown on the drawings.  All drops/connections from the main CPVC line 

are to be copper.  This includes all hose bibb drops, and in wall office water lines. 

 

E. Provide pipe insulation on all interior water lines. 

 

F. Freeze proof hose bibs are included as shown on the plumbing drawings.  Hose bibs are to be installed 

AFF.  One roof hydrant is to be located for roof access outside of the roof hatch. 

 

G. Fire caulking of all penetrations though pump room drywall partition, or any other rated wall, is included.  

 

H. If required installation of the domestic water meter is in this contractor’s scope of work.  

 

I. Expansion joints/loops in domestic water lines are to be installed per manufacturer’s recommendations or 

per the drawings, whichever is more stringent.  When using pre-engineered lops, ensure all brackets have 

been cut after installation.  The number of loops included should account for the time of year being 

installed compared to the other extreme temperature the building will see (more if installed in winter).   

 

J. Pipe insulation guards are required at all hangers. 

 

Sanitary Sewer: 

 

A. All layout of the underground sanitary system is to be performed by this subcontractor. 

 

B. This subcontractor is to ensure that no sanitary pipe is underneath the bearing cone of a foundation 

(defined as a 45 degree angle from the bottom, edge, of the footing) 

 

C. Proper bedding of the sanitary pipe is to be included per code, the drawings, and manufacturer’s 

recommendations.  In the case that in situ backfill is to be used to backfill the sanitary line a separate 

material for bedding may still be required.   

 

D. This subcontractor is to tie new sanitary system into a sanitary lateral brought to within 5’ of the building 

by the site contractor. Cleanout at 5’ outside of the building shall be by this contractor.  

 

E. Provide all wall/floor cleanouts as shown on the prints. 

 

F. All floor cleanouts are to be Jay R. Smith cleanout series 4220 and 4023 with galvanized cast iron cover. 

No exceptions will be permitted. This contractor is to submit the submittal for the cleanouts within 2 days 

of award.  Expansion joint is NOT to be installed around cleanouts. 

 

G. This subcontractor is to cross check the elevation of all floor drains and cleanouts against the finish floor 

selections (or sloped floors), and ensure the items are set at the proper elevation.   

 

H. Dimensionally locate the floor cleanouts on the drawings, i.e. off of column lines and walls. All cleanouts 

to be located within 1” of layout on drawings. Any removal of concrete after the pour to move cleanouts 

shall be at this contractor’s expense.  

 

I. Water test sanitary line at end of construction.  Provide documented results to ARCO at the conclusion of 

the test. 

 

J. Floor drains with trap primers are included as shown on the drawings. Two floor drains in the pump room 

are included.  
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K. Monitoring and testing of oxygen levels in trenches when tying into existing sewer lines is required.

  

L. A camera inspection of the sanitary line is to be performed after placement of the line, after concrete 

pours, and at the completion of the project.  General on camera video: 

(a) Complete all videos with adequate water in the sanitary pipe to get a truly accurate picture of the 

sanitary pipe. 

(b) Review all video the day of the actual video.  

(c) The plumbing subcontractor, ARCO superintendent, and video company shall all review the video 

together as a team to identify the issues, if there are any.  

(i) 1st camera video: 

1. After backfill, but prior to pouring concrete. 

2. Due to the project schedule for concrete floor slab pours, this may require multiple 

mobilizations of the video company. 

(ii) 2nd camera video: 

1. After pouring concrete. 

2. Provide ARCO with a complete copy of the 2nd camera video complete with: 

3. An 11x17 drawing 

4. A legend or key that corresponds to the various segments of the video 

5. In essence a complete video record where it is easy for lay people to verify the video 

condition of any specific section of sanitary pipe. 

 

M. Underground sanitary lines are to be as sized on the plumbing drawings.  Although there is a slope 

tolerance, care must be taken to achieve the invert elevations shown on the drawing. Regarding slopes and 

tolerances: 

 

1. 6” pipe:  

i. 1% specified slope (2.4” in 20’). 

ii. +/- 0.25% slope tolerance, prior to backfill (0.6” in 20’). 

iii. +/- 0.5% slope tolerance, after backfill (1.2” in 20’). 

iv. This should result in an after backfill maximum slope range of 0.5% to 1.5%. 

 

2. 8” pipe:  

a) 0.521% specified slope (1.2” in 20’). 

b) +/- 0.125% slope tolerance, prior to backfill (0.3” in 20’) 

c) +/- 0.375% slope tolerance, after backfill (0.9” in 20’) 

d) This should result in an after backfill maximum slope range of 0.125% to 0.875%. 

 

3. Clean-outs: 

i. +/- 1” prior to backfill. 

ii. +/- 2” after backfill. 

 

Provide an Alternate to deduct the excavation, bedding and backfill of the sanitary trench.  This contractor will 

coordinate the excavation and backfill process with the excavator 

 

Storm System:  

 

A. Furnish and install all roof drains as shown on the drawings including the piping from the roof to 5’ 

outside of the building.   

 

B. Storm piping shall be connected to the existing pvc stubs currently located 5’ outside the building. 

 

C. A notch will be placed in the continuous footing by others.  Layout of this footing notch is to be 

performed by this subcontractor.  Roof drains shall be piped below continuous footing. 

 

D. All roof drains to be as sized on the drawings. 
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E. Setting of the drain, drain pan/frame shall be by this contractor.   Flashing of the roof penetrations shall be 

by others.   

 

F. [If Applicable]  A secondary over flow roof drain is to be included per the attached drawings This 

overflow roof drain is to tie into the original roof drain.   

 

G. This  subcontractor is not to install roof drains in front of wall panel joints that have yet to be caulked.   

 

H. All horizontal portions of a roof drain system are to have minimum ½% slope and be insulated. 

 

I. The cleanout at the bottom of all roof drains is to be installed parallel with the perimeter wall.  This will 

allow a single bollard to be placed in front of the drain, without blocking the cleanout. 

 

Office/Bathroom:  

 

A. All fixtures shall be American Standard, Kohler or equal. All toilets and urinals will be wall hung with 

flush valves.  All lavatories shall be self-rimming vitreous china.   

 

B. All flushometers or flush valves are to be battery operated.  None are to require power wiring. 

 

C. Any mop/service sink shall be a molded stone (not plastic), floor mounted type. All fixtures shall be low 

flow per the drawing specifications. 

 

D. Furnish and install plumbing rough-in and fixtures as shown on the drawings for finish-out according to 

the space plan. All plumbing fixtures shall be commercial quality. All mop sinks, kitchen sinks, etc. are to 

be by this subcontractor. 

 

E. All plumbing fixtures shall be in accordance with the plumbing specifications or approved equals.  

 

F. Provide facilities for handicapped per all state and local codes, including ADA access.  

 

G. All hot water heaters are to be mounted on a stand (by this subcontractor), with a drain pan set below, and 

drained per code. 

 

H. In office space, hot water heaters shall be hung above ceiling, supported by studs (by this subcontractor). 

 

I. Layout of all underground plumbing trenches is INCLUDED in this scope of work. Removal and 

replacement of concrete slab for underground plumbing is NOT included in this scope of work. Assume 

all concrete removal to be 3’ wide. This scope of work DOES INCLUDE backfill and replacing the 4” 

stone base (if segregated, reuse of existing stone is acceptable). 

 

J. No CPVC or plastic piping is to be installed in areas to be used as a plenum for HVAC systems.  It is this 

subcontractor’s responsibility to check with the HVAC engineer to ensure/determine all plenum’s prior to 

installation, regardless of what is shown on the drawings.  

 

K. All in wall piping is to be copper, not CPVC or plastic. 

 

 

 

4. Exclusions: 

 

 

A. Painting 
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5. Submittals and Shop Drawings: 

 

A. One (1) PDF copy of drawings, equipment cut sheets, shop drawings, and submittals shall be submitted 

for approval by ARCO, Owner, and Owner’s consultants in order to meet the schedule outlined in Section 

9 of these Bid Instructions. 

 

B. At project completion, prior to release of retainage and within 10 calendar days of subcontractor’s last day 

on the jobsite, provide: 

 

• Four (4) hard copies and one (1) .pdf of stamped as-built drawings  

• Four (4) hard copies and one (1) .pdf copy of operation and maintenance information, including trade 

equipment manuals, equipment cut sheets, product data sheets on all items incorporated into the 

project 

• One (1) copy of all drawings (including as-builts) in AutoCAD plot-file format 

• One-year warranty based on ARCO’s approved format 

 

6. General Requirements: 

 

A. ARCO Project Manager must approve extras in writing before work begins.  If work is performed without 

giving ARCO written notice that it is not included in the contract sum, no Change Order will be issued for 

claim. 

 

B. If work is performed on a “time-and-materials” basis, the subcontractor’s foreman and the ARCO 

superintendent must agree on the hours and materials used each day and complete proper documentation 

no later than the morning following the day the work is performed.  Provide written forms or 

documentation for T&M extras to ARCO project manager with in seven (7) calendar days from the date of 

occurrence.  No extras will be approved later. 

 

C. This subcontractor shall conform to all federal, state, local and company safety/health regulations.  The 

company Health and Safety Manual can be found at the following FTP site link: 

 

www.arcosafe.com password: letmein 

 

Conformance to all OSHA standards or ARCO standards (whichever is more stringent), hazardous 

communications, and other applicable safety requirements includes, but is not limited to, the following: 

 

1. All supervisors and foreman of this subcontractor, working on this job, must have their OSHA 

10 certification. This subcontractor must be able to provide proof that any additional workers 

on this job are working towards their OSHA 10 certifications. 

 

2. All safety vests described in this document refer to Class 2 High Visibility safety vests. This 

type of safety vest, with the reflective strips on the outer layer, is the minimum requirement for 

each worker to wear on this site.   

 

3. All personnel on site shall wear hard hats, safety vests AND safety glasses at all times. It is the 

responsibility of this contractor to supply all of these for field personnel. Subcontractors are subject 

to removal and ARCO imposed fines if these are not followed.  

 

4. GFI and Assured Grounding of Electrical Outlets 

 

5. Fall protection is required for all employees working over 6’.  

 

6. Silica protection (engineered controls) must be in place, with fit tests for all wearing respirators or 

masks 

 

http://www.arcosafe.com/
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7. Headphones/ear buds cannot be worn on the jobsite 

 

8. Aluminum ladders are strictly prohibited from ARCO jobsites. 

 

9. No ladders over 20’ are permitted on this site. 

 

10. All extension cords shall have either a GFI receptacle and be routinely checked as part of a written 

and recorded assured grounding program. 

 

11. Hazardous Communications Program - Each subcontractor on ARCO’s job sites must maintain a 

hazardous materials file for his own employees.  Each file shall contain Material Safety Data Sheets 

(MSDS) on all material used in that specific project’s construction.  This project specific Safety 

Program and MSDS sheet is to be given to the ARCO superintendent prior to the start of any work. 

 

12. It is the subcontractor’s responsibility to notify ARCO and other Contractor’s on the job site of any 

hazardous materials to which their employees may be exposed. 

 

13. Any fines or penalties imposed by OSHA for work relating to subcontractor’s scope shall be 

deducted from the subcontractor’s compensation. 

 

14. Excavations that are four feet or more in depth shall be either slopped or shored according to the 

specifications set aside in subpart P of the occupational safety and health standards for construction. 

 

15. All work performed on or after September 23, 2017 will be in compliance with the Crystalline Silica 

Standard for Construction under OSHA’s 29 CFR 1926.1153.  For each subcontractor employee 

engaged in a task identified on Table 1, the employer shall fully and properly implement the 

engineering controls, work practices, and respiratory protection specified for the task on Table 1, 

unless the employer assesses and limits the exposure of the employee to respirable crystalline silica 

in accordance with paragraph (d) of the standard.  Exposure assessments will be given to ARCO 

prior to beginning work. 

 

16. ARCO prohibits the use of a Safety Monitor System as a means of fall protection for all trades.  A 

Warning Line System may be utilized in accordance with OSHA standards.  Anyone outside of the 

Warning Line System must utilize traditional fall protection methods. 

 

17. ARCO Prohibits “free rigging” from the forks of telehandlers and forklifts. Subcontractors must use 

proper hook/jib attachments for rigging below the forks. 

 

18. Equipment operators (forklift, aerial lift, etc.) must be certified and trained in accordance with all 

Federal, State and Local regulations. 

 

19. Any diesel equipment planned for indoor use is to be provided with an operable exhaust scrubber   

 

20. If a subcontractor’s employee(s) arrives at the job site without a hard hat or safety vest, the 

employee(s) will be issued a hard hat or vest by ARCO Design/Build.  The hard hat/safety vest will 

become property of the subcontractor and the subcontractor will be charged $50.00 for each hard hat, 

safety vest and safety glasses issued to their employee(s).  At no time will a subcontractor’s 

employee be allowed to work at the site without a hard hat, safety vest or safety glasses. 

 

21. If this subcontractor finds it is working in unsafe conditions, it is this subcontractor’s responsibility 

to cease work and to notify ARCO.  It is this subcontractor’s responsibility to ensure their employees 

are working in safe conditions.   

 

D. This subcontractor shall include all daily cleanup and legal disposal of all trash and debris generated by 

this work in dumpsters provided by ARCO. This includes leaving your work area in a broom swept 

condition and all materials neatly staged in designated areas. If this subcontractor is not performing 
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cleanup on a daily basis, ARCO will perform cleanup and back charge this subcontractor $150/hr for 

cleanup services.   

 

E. No exclusions or changes from the drawings, specifications or bid instructions will be permitted without 

written approval from the ARCO project manager or superintendent. 

 

F. ARCO will allow the subcontractor progress payments at monthly intervals, in the ratio and to the extent 

of this subcontractor’s completed work.  Five percent (5%) retention will be withheld from each progress 

payment.  Retention withheld may be invoiced thirty (30) days after the completion of the subcontractor’s 

work.  The retention will be released upon completion of the project and after ARCO receives the 

retention payment from the Owner.  All requests by the subcontractor for progress payments and 

retention must be emailed to the following representative at ARCO; ADB DBM Joe Penta 

(jpenta@arcodb.com) and ADB Accountant Maureen Murphy  (mmurphy@arcodb.com) prior to 

the 20th (no later than the 25th) of each month (projected for work to be completed by the end of 

that month) in order to be processed for payment on or after the last of the succeeding month, 

pending receipt of payment from Owner.  All payment requests should be made on the ARCO’s 

Contractor Payment Request Form.   

 

G. No payments will be made to this subcontractor until a completed bid breakdown on ARCO’s 

provided bid form is submitted to ARCO and filled out to the project managers satisfaction. 

 

H. All progress payment requests must be accompanied by any additional paperwork that may be 

required by ARCO or the Owner, such as conditional and/or unconditional lien waivers, sub-

subcontractor requests, etc. 

 

I. ARCO will require unconditional waivers from this subcontractor’s suppliers and second and third 

tier contractors, for work performed for the period for which this subcontractor is requesting 

payment, PRIOR to payment from ARCO.   

 

J. On contracts over $50,000, the successful Subcontractor will be required to submit a schedule of values to 

be approved.  Monthly invoices shall be prepared according to the schedule of values.  Breakdowns shall 

be included in the form of AIA documents.  Breakdowns must be submitted to ARCO for approval within 

ten (10) days of the date of award.  

  

K. This subcontractor shall list all suppliers and second tier subcontractors it intends to use on the project, 

and their associated contract or material value in the Exhibit A of this subcontract.  The Exhibit A must be 

filled out at the time of execution of this subcontract.  It is ARCO’s intent to execute joint check 

agreements with suppliers of this subcontractor with material values in excess of $200,000. 

 

L. Subcontractor shall include all applicable taxes, fees, permits, freight, hoisting and/or temporary elevator, 

scaffolding, clean up, supervision, overhead, etc., to perform his work. 

 

M. A submission of a proposal is confirmation that this contractor is licensed, certified, etc. to work in the 

jurisdiction (city, township, county, state, etc.) of the project. A change order for either cost or schedule 

extension will not be issued to procure the appropriate licenses, certifications, etc.  

 

N. All material supplied by this contractor and stored on site shall be the responsibility of this contractor to 

protect from damage or theft. This specifically includes any material supplied by others but to be 

unloaded, staged/stored AND/OR installed by this contractor. This shall include, but not limited to, 

payment of any insurance deductibles.  

 

O. The initial lead foreman will not be replaced for the duration of the project unless directed otherwise by 

ARCO. 

 

P. Any and all knowledge, information, data, materials, trade secrets, and project work product gained, 

obtained, derived, produced, generated, or otherwise acquired, by one of the Design/Builder's agents, 
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employees, subcontractors, or material suppliers with respect to the project owner, its affiliates, 

consultants, employees, or competitors, or the present or projected business operations or affairs of any of 

the foregoing, shall be considered and treated by Design/Builder's subcontractors as confidential trade 

secrets and proprietary to the owner. 

 

Q. It is the intent of ARCO to obtain a top quality, finished product and an all-inclusive bid per the Bid 

Instructions and the drawings as requested.  In that regard, change order requests will not be accepted 

unless there is a change in the Scope of Work.  Bidders should include all costs required to deliver a 

complete system. Nominal changes to the work, such as minimal dimensional changes, shall not constitute 

a change in scope.  

 

R. This subcontractor will provide its own temporary lighting and power if required. 

 

S. Temporary electrical power may not be available at the jobsite.  This subcontractor is to make provisions 

for their own temporary power. 

 

T. This subcontractor is responsible for all layout associated with their work.  This is also to include 

surveying costs if required. 

 

U. Weekly progress meetings shall be held at the job site and are mandatory for the lead on site 

representative.  These meetings may require attendance by the office subcontractor personnel depending 

on the schedule and content of the meeting.  Upon achieving Substantial Completion, weekly punchlist 

meetings will be held on site and it is mandatory for this subcontractor’s foreman to attend all weekly 

meetings until their punchlist is 100% complete. 

 

V. All employees of this subcontractor shall attend weekly safety meetings led by ARCO’s superintendent if 

they are present that day.  If this contractor holds a safety meeting independent of ARCO’s, at a minimum, 

the lead foreman must attend the ARCO safety meeting.  Important information regarding the job progress 

is communicated in these meetings and every subcontractor must attend. 

 

W. Subcontractor is required to attend a pre-construction meeting regarding their scope of work. The meeting 

shall be coordinated directly with the ARCO Project Manager and Superintendent prior to mobilization or 

delivery of any materials and/or equipment. The Subcontractor’s project manager is required to attend. 

 

X. ACCURATE as-built drawings must be kept and maintained by this subcontractor.  All deviations from 

the plans must be recorded.  All locations of concealed work and utility installations must also be marked 

on the drawings. 

 

Y. It is the responsibility of all contractors digging, coring, etc. on the site to check project as-builts and/or 

coordinate with other trades to confirm locations of all underground conduits, utilities, etc.  

 

Z. It is the responsibility of us all to give the Owner a slab that is in a like new condition, as well as being 

free of marks, chips, stains, etc. as can be reasonably expected.  As such: 

 

a. All lifts used on the slab shall be diapered to prevent oil leaking onto the floor slab.   

b. Any stationary equipment that can leak fluid or stain the slab shall have a tarp placed underneath it 

able to contain any leaks. 

c. If a lift is charged within the building, the slab shall be protected accordingly 

d. No eating or drinking inside the building will be permitted 

e. All equipment on the slab will have white non marking tires or be wrapped with covers  

f. No cranes, trucks, or personal vehicles etc. will be allowed on the concrete floor slab after it has been 

poured.   

g. Any delivery trucks or other equipment getting on the slab will require the edge of slab to be 

protected from spalling or damage, and all tires shall be free of stone or other material that could 

damage or mar the slab  

h. Provide plastic and dunnage for all material stored on the slab or truck apron. Wood dunnage will 
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NOT be permitted. 

i. The slab shall be treated as a finished material, and this subcontractor shall protect the slab from 

damage or staining as a result of this subcontractor’s work. 

 

Any cleaning, repair, or replacement of the slab due to not adhering to items listed above, or from 

damage caused by this subcontractor will be the responsibility of this subcontractor. 

 

AA. Subcontractors are required to provide ARCO with a copy of their Hazard Communications. 

 

BB. All manufacturer’s recommendations are to be strictly adhered to.  All manufacturer information is to be 

submitted to ARCO. 

 

CC. All change order requests submitted shall be broken down at a minimum to labor costs, equipment costs, 

material costs, and Insurance/OH&P, with material invoices used to substantiate costs.  Any 

unsubstantiated lump sum change order request submitted will be rejected.  Insurance, Overhead, and 

profit shall be limited to ten percent (10%) on top of all costs for any extra work. 

 

DD. All bids shall be submitted on the attached ARCO bid form. No payments will be issued to this contractor 

until ARCO bid form is completed.   

 

EE. No changes to the contract sum shall be provided due to force majeure events outside the control of 

ARCO or the Owner extending the project schedule, including but not limited to project suspensions or 

shutdowns ordered by local authorities. 

 

FF. Notwithstanding anything to the contrary, Subcontractor acknowledges that the Occupational Safety and 

Health Administration (OSHA) published an Emergency Temporary Standard on November 5, 2021 

regarding Vaccination and Testing (29 CFR 1910, Subpart U) (“COVID ETS Standard”).  The COVID 

ETS Standard is currently the subject of ongoing litigation.  Notwithstanding anything to the contrary in 

the Subcontract or its exhibits, Subcontractor acknowledges and agrees that (i) the Subcontract Sum and 

the Subcontract Completion Time have taken into account the cost and time impacts that the COVID ETS 

Standard will have on the performance of the Subcontract Work; (ii) implementation of the COVID ETS 

Standard shall not constitute (a) a change in the Subcontract Work, (b) a change in applicable laws, 

regulations, codes and ordinances, (c) force majeure, or (d) impossibility of performance of the 

Subcontract Work; and (iii) Subcontractor shall not be entitled to an extension of the Subcontract 

Completion Time or an increase to the Subcontract Sum as a result of implementation of the COVID ETS 

Standard.   

 

 

7. Warranty: 

 

A. Provide one (1) year written guarantee on all work in a format dictated by ARCO and in compliance with 

the Owner contract.  Final payment will not be made earlier than ten (10) working days after receipt of 

written guarantee, as-built drawings, and operations submittals as described in Section 5. 

 

8. Insurance: 

 
I. INCORPORATION. This Insurance Exhibit is deemed to be, and is hereby made a part of, the Subcontract.  To 

the extent that this Insurance Exhibit conflicts with the Subcontract, this Insurance Exhibit controls, and the 

terms of this Insurance Exhibit supersede the terms of the Subcontract. All other Subcontract terms not in 

direct conflict shall remain in full force and effect. 

 

II. DEFINITIONS. The following defined terms shall have the following meanings in this Insurance Requirements 

Exhibit only: 

a. Subcontract: The subcontract agreement between the Subcontractor and the Contractor to which this 

Insurance Exhibit is an exhibit. 
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b. Contractor: The general contractor or construction manager with whom the subcontractor has contracted 

through the Subcontract. 

c. Subcontractor: The subcontractor who has contracted with the Contractor through the Subcontract. 

d. Subcontract Work: The work and/or services, as specified in the Subcontract, to be performed by 

Subcontractor for the Project, including work or operations performed by Subcontractor’s subcontractors, 

of any tier, and any other work performed under Subcontractor’s supervision or direction. 

e. Project: The project, as specified in the Subcontract, to which the Subcontract applies. 

f. Additional Insureds: The Owner, the Contractor(s), any parties required to be named as set forth in 

Schedule A attached hereto, and the Project Lenders of record, and each of their respective assigns, and 

the respective parent, subsidiary and affiliated companies and partners, directors, officers, employees, 

agents and representatives thereof.  

g. Type I.A Subcontractor means a Subcontractor who will be operating a tower crane, including any 

Subcontractor whose scope of work includes the operation of such a crane regardless if subcontracted to a 

lower-tier subcontractor. 

h. Type I.B Subcontractor means a Subcontractor who will be operating any type of crane other than a 

tower crane, including any Subcontractor whose scope of work includes the operation of such a crane 

regardless if subcontracted to a lower-tier subcontractor. 

i. Type II Subcontractor means a Subcontractor who will be performing any of the following scopes of 

work: concrete, masonry, steel, carpentry, HVAC, EIFS, plumbing, electrical, excavation, demolition, 

foundation, scaffolding, and elevator. 

j. Type III Subcontractor means any Subcontractor not defined as a Type I.A, Type I.B, or Type II 

Subcontractor. 

 

III. INSURANCE REQUIRED OF SUBCONTRACTORS. Subcontractor shall purchase and maintain, at its own 

expense, the following minimum levels of insurance coverage. 

a. Workers Compensation and Employers Liability 

i. Statutory Workers Compensation (including occupational disease) in accordance with the laws of 

New York, including the Other States Endorsement. 

ii. Employers Liability Insurance with $1,000,000 in limits for each of the following exposures: 

bodily injury by accident (each accident); bodily injury by disease (policy limit); and bodily 

injury by disease (each employee). 

iii. The Workers Compensation and Employers Liability Insurance policy shall include a waiver of 

subrogation in favor of the Additional Insureds. 

iv. If Subcontractor leases one or more employees through the use of a professional employer 

organization (“PEO”), leasing company, payroll company, employee management or other 

company (collectively “Alternate Employer”), then Subcontractor must: (1) provide Contractor 

with a copy of the contract or agreement with the Alternate Employer, and (2) procure workers’ 

compensation insurance written on an “if any” policy form, including an endorsement providing 

coverage for alternate employer/leased employee liability. Such insurance shall be in addition to 

the workers’ compensation coverage provided to the leased employee by the payroll, employee 

management or other company. 

 

v. Subcontractor shall ensure that if any of the Subcontracted Work will involve equipment 

operators furnished pursuant to equipment lease agreements, employees of independent 

contractors, sole proprietors or partners, such entities are covered by workers’ compensation 

insurance. 

b. Commercial General Liability (“CGL”) insurance, written on a current ISO CG 00 01 occurrence policy 

form, with applicable limits as set forth in the Schedule of Required Limits below: 

 

SCHEDULE OF REQUIRED LIMITS 

 

Subcontractor Type Type I.A Type I.B Type II Type III 

Commercial 

General Liability 

Each Occurrence 

Limit 
$1,000,000 

General $2,000,000 
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Aggregate Limit 

(per project 

basis) 

Products-

Completed 

Operations 

Aggregate Limit 

$2,000,000 

Limits may be satisfied with a combination of primary, excess and/or umbrella policies of insurance, provided that all such 

policies comply with all requirements of this Insurance Exhibit, including but not limited to the naming of the Additional 

Insureds on a primary and non-contributory basis as set forth below. 

In addition to the foregoing, the terms and conditions for the CGL coverage (both primary and umbrella/excess policies) 

shall: 

i. Name the Additional Insureds on each of Subcontractor’s policies as additional insureds. 

Coverage for all Additional Insureds shall include coverage for liability arising out of 

Subcontractor’s ongoing and completed operations performed for such Additional Insureds, 

including coverage for the negligence of the Additional Insured. Acceptable additional insured 

endorsements include ISO form CG 20 10 11 85, or CG 20 10 04 13 or CG 20 38 04 13 and 20 

37 04 13. No other additional insured endorsement is acceptable unless agreed to by Contractor 

in writing.  

ii. Include insured contract coverage, including indemnity for injuries to Subcontractor’s employees. 

iii. Include ongoing operations and products-completed operations coverage for Subcontractor and 

the Additional Insureds. 

iv. Contain no limitation or exclusion for resulting or consequential property damage. 

v. Contain no limitation or exclusion for the Additional Insureds’ vicarious liability, strict liability, 

or statutory liability including, without limitation, liability pursuant to New York’s labor laws. 

vi. Contain no limitation or exclusion based on the existence or applicability of the Additional 

Insureds’ project-specific insurance. 

vii. Not contain any professional liability exclusion broader than ISO form 22 79 07 98. 

viii. Include full severability of interests for insureds (i.e., no cross-liability or insured-versus-insured 

exclusion applicable to suits between the Subcontractor and the Additional Insureds). 

ix. Include a full waiver of subrogation in favor of the Additional Insureds. 

x. Be maintained from the commencement of the Work until not less than ten (10) years after final 

completion of the Project. 

xi. If Subcontractor’s work includes the application, maintenance or repair of Exterior Insulation 

Finish Systems (EIFS) or similar product, Subcontractor’s CGL policy shall not exclude such 

work. 

c. Commercial Automobile Liability (including all owned, leased, hired and non-owned automobiles) with a 

combined single limit for Bodily Injury and Property Damage of at least $1,000,000 per occurrence, and 

naming the Additional Insureds as additional insureds. 

d. Pollution Liability with limits of at least $1,000,000 per project, per occurrence and/or pollution event. 

This requirement for pollution liability insurance shall apply only if Subcontractor or its 

subcontractor/consultant is providing earthwork, demolition, concrete, plumbing, pile driving, dynamic 

compaction, drilling services (drillers, geopiers, etc.) and/or electrical services. 

e. Professional Liability with limits of at least $1,000,000 per claim and $2,000,000 in the annual aggregate. 

The retroactive date, if any, must be before the start of the Project. This insurance must be maintained 

until three years after final completion of the Project. This requirement for professional liability insurance 

shall only apply to Subcontractors whose Subcontract incudes professional services, and/or where all or 

part of a Subcontractor’s work is excluded from coverage from their General Liability Insurance as 

excluded professional services. 

f. Excess/umbrella liability insurance providing coverage in excess of the underlying Commercial General 

Liability, Commercial Automobile Liability and Employers’ Liability insurance required under this 

Insurance Exhibit. Such excess/umbrella liability coverage shall be no less broad than the coverage 

required for the underlying Commercial General Liability, Commercial Automobile Liability and 

Employers’ Liability insurance required under this Insurance Exhibit. If the limits of the underlying 

policies are reduced or exhausted due to loss payments, the excess/umbrella policy’s limits will apply in 

excess of the reduced limits, or if the underlying limits are exhausted, the excess/umbrella policy’s limits 
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will apply as underlying limits until its own limits are exhausted. The umbrella/excess liability policy shall 

provide, either within the policy or by endorsement, that Subcontractor’s umbrella/excess liability shall 

apply immediately upon exhaustion of any applicable underlying policy of Subcontractor, and shall not 

seek exhaustion of any policy of any Additional Insured hereunder.This umbrella/excess policy shall be on 

a form reasonably acceptable to Contractor. The excess/umbrella policy’s and shall have minimum limits 

as set forth in the Schedule of Required Limits below: 

 

SCHEDULE OF REQUIRED LIMITS 

 

Subcontractor Type Type I.A Type I.B Type II Type III 

Umbrella/ Excess  

(per occurrence and aggregate) 
$24,000,000 $10,000,000 $5,000,000 $3,000,000 

g. Subcontractor shall be responsible for insurance for their own materials, facilities, tools, equipment, 

scaffolds, bracing and similar items. Subcontractor is responsible for furnishing all insurance required by 

any rental agreements for equipment rented by Subcontractor. In the event Subcontractor leases or 

operates a crane, hoist or similar type of equipment (a “Crane”), Subcontractor must provide insurance for 

the full replacement cost of such Crane, any damage to the Project caused by the Crane and any 

consequential damages to the Project or the Additional Insureds as a result of damage to the Crane or loss 

of use of the Crane. Any insurance procured by Subcontractor for such Cranes, materials, facilities, tools, 

equipment, scaffolds, bracing and similar items shall waive subrogation against the Additional Insureds, 

and Subcontractor waives all claims against the Additional Insureds to the extent of coverage available to 

Subcontractor under such insurance. 

 

IV. GENERAL INSURANCE REQUIREMENTS. The following requirements are applicable to all the insurance 

coverages required under this Exhibit, except to the extent otherwise indicated. 

a. Additional Insureds. All insurance required by this Insurance Exhibit must name the Additional Insureds 

for all liability arising out of the Subcontract Work, to the fullest extent permitted by law. The coverage 

afforded to the Additional Insureds shall be as broad as that afforded to Subcontractor and shall include 

liability for injuries to Subcontractor’s employees. 

b. Primary and Non-Contributory. All insurance, whether issued on a primary or umbrella/excess basis, 

afforded to the Additional Insureds shall be primary to, and non-contributory with, any other insurance on 

which the Additional Insured is a named insured, whether such other insurance is primary, excess, self-

insurance, or insurance on any other basis. 

c. Limits of Insurance. The limits of insurance afforded to the Additional Insureds shall be the limits stated 

above, or the full limits of the policy, whichever are greater. In specifying minimum requirements herein, 

neither Contractor nor Owner assert or recommend this insurance as adequate for Subcontractor’s 

requirements. Subcontractor is solely responsible to inform itself of types of insurance or additional limits 

it may need beyond these minimum limits to protect itself from loss, damage, or liability. Failure of 

Owner or Contractor to identify deficiencies in any insurance provided by Subcontractor shall not relieve 

Subcontractor from any insurance obligations. 

d. Waiver of Subrogation. To the fullest extent permitted by law, all insurance Subcontractor furnishes in 

compliance with this Exhibit shall include a waiver of subrogation in favor of the Additional Insureds. 

e. Deductibles and Self-Insured Retentions. The policies listed above may not include a self-insured 

retention unless agreed to in writing by Contractor. Subcontractor shall be solely responsible for any 

deductibles applicable under any insurance furnished in compliance with this exhibit, regardless of who 

the covered insured(s) are. 

f. Rating. The insurance required under this Insurance Exhibit shall be maintained with insurance carriers 

authorized to do business in New York and having a minimum A.M. Best Financial Strength rating of “A- 

(excellent)” and Financial Size category of at least “VIII”.  

g. Sub-subcontractors. Should the Subcontractor engage a sub-subcontractor, the same conditions 

applicable to the Subcontractor under this Insurance Exhibit shall apply to each sub-subcontractor. Sub-

subcontractors shall provide evidence of same if requested.  

h. No Limitation. The insurances maintained by Subcontractor shall not limit any of Subcontractor’s 

indemnity obligations or other obligations under the Subcontract. 

i. No waiver of Insurance Requirements. It is expressly agreed between Contractor and Subcontractor that 

any failure on the part of the Contractor to require or verify complete and timely performance of its 
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obligations under the insurance requirements by Subcontractor shall not constitute a waiver of any right of 

Contractor to require compliance by Subcontractor with the insurance requirements, and/or to seek 

damages resulting from the Subcontractor’s failure to comply. 

V. Certificates of Insurance and Copies of Insurance Policies. 

a. Certificates. A Certificate of Insurance indicating all coverages required by this Exhibit and providing for 

thirty (30) days written notice prior to cancellation, non-renewal or material modification in any policy as 

well as all endorsements required by this Subcontract,  must be submitted, approved, and available to 

Contractor prior to the commencement of the Subcontract Work. 

b. Policies. 

i. At least 30 days prior to commencing the Subcontract Work, or as soon as reasonably possible, 

Subcontractor must provide the following insurance documentation to Contractor: 

1. A full and complete copy of Subcontractor’s CGL insurance policy; 

2. Full and complete copies of Subcontractor’s excess policies, up to the limits required by 

this Insurance Exhibit; 

3. A full and complete copy of Subcontractor’s Automobile Liability policy, or at a 

minimum a copy of that policy’s Declarations page and relevant additional insured 

provision or endorsement; and 

4. Evidence of workers’ compensation/employer’s liability insurance, in the form of an 

appropriate Certificate of Insurance (NYSIF or ACORD form), and a copy of the 

policy’s waiver of subrogation provision. 

                Such documents shall be transmitted to Contractor and its insurance consultant, Saxe, Doernberger  

 & Vita, P.C. (“SDV”), for review and approval. 

ii. In the event that any policy provided is cancelled, not renewed, and/or materially changed, 

Subcontractor must immediately cease the Subcontract Work and notify Contractor. 

Subcontractor’s failure to do so will be a material breach of the Contract. If permitted to resume 

work by Contractor, Subcontractor may not resume work until it has obtained replacement 

insurance according to the requirements set forth in this Insurance Exhibit, provided that 

documentation of such replacement insurance has been approved by Contractor, and 

Subcontractor has received an instruction to proceed from Contractor. 

iii. At least 10 days prior to renewal of any of Subcontractor’s insurance policies required under this 

Section, Subcontractor shall provide to Contractor a renewal certificate of insurance and all other 

policy documents requested by or on behalf of Contractor. Copies of all renewal policies shall be 

provided to Contractor immediately upon receipt from Subcontractor’s insurance carriers. 

iv. Contractor’s obtaining of Subcontractor’s insurance, including copies of any policies, pursuant to 

this Insurance Exhibit, is not a waiver of any provision of this Insurance Exhibit, or a statement 

that such insurance complies with the terms of this Insurance Exhibit. 

 

Additional Insureds: Subcontractor shall endorse Commercial General Liability, Auto Liability, Umbrella, and Pollution 

Liability policies to name the following as additional insureds: 

• Contractor: (ARCO Design/Build New York, a division of ARCO DB Companies, Inc.),  

Owner: JP Morgan Chase Bank National Association, ISAOA, ATIMA, Commercial Real Estate 

Loan Administration, Brookfield Properties (USA) LLC ("Developer"), IV2 Rockland Logistics 

Center LLC (“Owner”), and each of their respective affiliates, shareholders, members, managers, 

partners (including partners of partners), subsidiaries and related entities, and any successors 

and/or assigns of such entities;  

any present or future mortgagee which encumbers an interest in the land or improvements located 

at the Project, together with their respective directors, officers, employees or agents, and any 

successors and assigns of such entities; and such other and further entities and/or individuals as 

may be identified by Owner or Developer in writing. 

 
Certificate holder:  ARCO Design/Build New York, a division of ARCO DB Companies, Inc. 

44 South Broadway, Suite 1003 

White Plains, NY  10601   
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9.  Schedule:    Start Date Duration (working days) 

 

All work is to be sequenced in concert with the ARCO superintendent. The below is not to be construed for a strict time 

order, in that if one item is complete this subcontractor may stop work until the next item is required to continue. All work is 

intended to be completed in the most expedited manner possible and flow from one item to the next as soon as the area is 

available for this subcontractor to begin work. 

  

Description Start Date Duration 

Bid Due Date   

Bid Award Date   

Underground Plumbing Building 1 6/4/24 7 Weeks 

Underground Plumbing Building 2 7/22/24 3 Weeks 

Underground Plumbing Building 3 10/24/24 2 Weeks 

Roof drains Building 1 1/3/25 1 Month 

Roof drains Building 2 2/3/25 2 Weeks 

Roof drains Building 3 2/14/25 1 Week 

Overhead Domestic – Building 1 1/9/25 5 Weeks 

Overhead Domestic – Building 2 1/24/25 3 Weeks 

Overhead Domestic – Building 3 2/15/25 2 Weeks 

   

   

            

A. These items are the critical items in the schedule.  Check with ARCO superintendent for all specific schedule 

tasks. 

 

B. ARCO will provide advanced email or written communication letting this subcontractor know the start date of 

these individual scopes of work are to begin.  Provided ARCO provides reasonable notification, the allowable 

durations will begin on the day that ARCO dictates, whether this subcontractor begins work or not. 

 

C. If it is clear that this subcontractor will not complete the work in the durations above and ARCO provides 

reasonable notification, ARCO reserves the right to have the work completed by a third party and will 

backcharge this subcontractor for the cost of the work.   

 

D. Duration is shown in work days, i.e. Monday through Friday and excluding Saturday and Sunday. Durations 

listed above have no allowance for delays outside of this subcontractor’s control, such as weather. Any 

reasonable delay extending the durations listed above shall be approved ARCO Project Manager.  

 

E. This work may or may not start exactly on the indicated date; however, ARCO will keep you updated as to the 

progress of the job schedule. 

 

F. ARCO expects work to be completed on this project on all normal working days the site is workable and 

during off hours, if required, to meet this subcontractor’s allowable schedule durations listed in item 9.  Should 

ARCO receive a permissible extension from the Owner, the same extension will be granted to this 

subcontractor.  

 

G. Liquidated Damages are specifically included in this subcontract. ARCO Design Build and Subcontractor 

acknowledge and agree that if Subcontractor does not achieve the Scheduled Milestone dates (utilize duration 

days in Section 9. “Schedule”). If Subcontractor does not achieve such Scheduled Milestone Dates, 

Subcontractor shall pay ARCO Design/Build New York, a division of ARCO DB Companies, Inc. 

 upon demand, or ARCO may retain from the Contract Price 

 

This Subcontractor’s Date of Commencement will begin upon Notice to Proceed, including email notice of 

mobilization date. At that moment, ARCO will hold this subcontractor accountable to the Duration days above 

(weather and delay day dependent). ARCO will grant this subcontractor a 10-day grace period prior to the 

Liquidated Damages from starting. 
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 Time Period following Applicable Milestone LD 

Date: 

Per Diem Liquidated Damages 

Amount: 
a. Fourteen (14) day Grace Period N/A 

b. Commencing on the fifteenth (15th) day, the first 

fourteen (14) days: 

Three Thousand Five Hundred Dollars 

($3,500) per day 

c. The 15th day through the date on which the 

applicable Interim Milestone is attained: 

Seven Thousand Dollars ($7,000) per 

day 
 

 

H. This subcontractor’s scopes of work, as defined in Section 9. Schedule, will be tracked on a Weekly Basis via 

the Vendor Tracking Log (Exhibit G). This Exhibit will be incorporated in the Weekly Foreman’s Meeting & 

distributed as part of the Weekly Foreman’s Meeting Minutes. 

 

I. Should the project start date shift from that defined in Section 9. Schedule, a $0.00 Change Order is to be 

issued to this subcontractor to reconcile updated start dates for all scopes of work.  
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BID PROPOSAL FORM 

PROJECT: NY154 – Brookfield Suffern 

LOCATION: 25 Old Mill Road 

Suffern, NY 20901 

DATE: 04/03/2024 

ITEM: Plumbing Bid Proposal Form 

1. Subcontractor Information:

Subcontractor Name:

Address:

Phone & Fax No:  

Contact  

2. Bid Breakdown:

The total base bid, and not the estimated quantities and unit prices will be the basis of a contract for the successful

bidder.  Should actual quantities vary from estimated, and should the variance not be due to a scope change, the

base bid will not be adjusted.  Unit prices will be the basis for contract adjustment for changes in scope.

Description QTY Unit Unit Price Subtotal 

Domestic 

3/4"” domestic main      ____________  LF @ $ ____________/EA = ____________ 

¾” to hose bibbs       ____________  LF @ $ ____________/EA = ____________ 

Hose bibbs       ____________  EA @ $ ____________/EA = ____________ 

Domestic back flow       ____________  EA @ $ ____________/EA = ____________ 

Sanitary 

8” sanitary         ____________  LF @ $ ____________/EA = ____________ 

Cleanouts  ____________  EA @ $ ____________/EA = ____________ 
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Premium associated with offsetting cleanouts @ dock wall in lieu of over the line 

        ____________  EA @ $ ____________/EA = ____________ 

Floor drains in pump room  ____________  EA @ $ ____________/EA = ____________ 

Storm 

Roof Drain Stub Up To 12” AFF   ____________  EA @ $ ____________/EA = ____________ 

Roof Drains                               ____________  EA @ $ ____________/EA = ____________ 

Premium for overflow RD         ____________  EA @ $ ____________/EA = ____________ 

Office/Bathrooms 

¾”” domestic line  ____________  LF @ $ ____________/EA = ____________ 

   (to fixture locations) 

Sanitary Line         ____________  LF @ $ ____________/EA = ____________ 

   (to fixture locations) 

Wall Cleanouts       ____________  EA @ $ ____________/EA = ____________ 

Wall Hung Toilets         ____________  EA @ $ ____________/EA = ____________ 

Hot Water Heaters   ____________  EA @ $ ____________/EA = ____________ 

Kitchen Sinks        ____________  EA @ $ ____________/EA = ____________ 

Lay In Sinks       ____________  EA @ $ ____________/EA = ____________ 

Urinals       ____________  EA @ $ ____________/EA = ____________ 

Eyewash Stations    ____________  EA @ $ ____________/EA = ____________ 

TOTAL LUMP SUM BID ___________________________________ 

EXCLUSIONS:  

ALTERNATES 

Bidders shall include sales and/or use taxes and freight charges. 

UNLESS NOTED OTHERWISE, WE ACCEPT ALL TERMS AND CONDITIONS OF THESE BID 

INSTRUCTIONS, DRAWINGS, AND SPECIFICATIONS. 

Signed by: 

Title: 

Date: 



44 South Broadway  ■  Suite 1003  ■  White Plains, NY  10601  ■  (914) 821-5527 ■  FAX: (914) 306-6010 

www.josephlombardo.com
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