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Stony Point Elementary School SED No. 50-02-01-06-0-014-012

Thiells Elementary School SED No. 50-02-01-06-0-025-018

West Haverstraw Elementary School SED No. 50-02-01-06-0-024-015

NOTICE TO BIDDERS

Re: ADDENDUM NO. 3

THE FOLLOWING REVISIONS TO THE PROJECT MANUAL AND OR THE DRAWINGS 

REFERENCED HEREIN SHALL BECOME A PART OF THE CONTRACT DOCUMENTS AND SHALL 

SUPERSEDE ANY PRIOR OR CONFLICTING INFORMATION.

1) SEALED BIDS will be received until 1:00 PM. in the office of facilities, on the 25th of March 2025, at the 

North Rockland Central School District, 65 Chapel Street, Garnerville, NY 10923, at which time and place they 

will be publicly opened and read. Faxed bids will NOT be accepted. Bids must be in sealed envelope(s) 

approximately labeled with the following label:

�North Rockland High School Projects � Univent Replacement at Stony Point, Thiells, and West Haverstraw 

Elementary Schools � Mechanical Construction�

�North Rockland High School Projects � Univent Replacement at Stony Point, Thiells, and West Haverstraw 

Elementary Schools � General Construction�

�North Rockland High School Projects � Univent Replacement at Stony Point, Thiells, and West Haverstraw 

Elementary Schools � Electrical Construction� 

2) Deliver Bids to: North Rockland Central School District

65 Chapel Street

Garnerville, NY 10923

3) The North Rockland Central School District is exempt from sales tax.

4) All requests may be sent to bidding@shilale.com. As per specification 001000 section 3.2.2, �Requests for 

clarification or interpretation of the bidding documents shall be submitted by the bidder in writing and shall be 

received by the architect at least seven (7) days prior to the date for receipt of bids.� 

5) Requests for additional site visits may be emailed to bidding@shilale.com. We will coordinate with the 

District for additional visits if required.

6) See attached specification section 020800 Asbestos Abatement Procedures.

7) See attached specification section 028300 Lead Safe Work Practices.
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8) See attached specification section 028400 Polychlorinated Biphenyls Abatement Procedures.

9) To clarify, abatement drawings were included in original bidding documents. See drawings SPES-HM-101, 

SPES-HM-102, SPES-HM-103, TES-HM-101, TES-HM-102, TES-HM-103, WHES-HM-101, WHES-HM-

102, and WHES-HM-103.

END OF ADDENDUM NO. 3
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SECTION 020800  

ASBESTOS ABATEMENT PROCEDURES 

PART I – GENERAL  

 

1.01 DESCRIPTION 

 

A. All work under this contract shall be performed in strict accordance with the specifications and all applicable laws for 

asbestos removal projects.  The Abatement Contractor shall furnish all labor, materials, supervision, services, 

insurance and equipment necessary for the complete and total removal of Asbestos-containing Materials (ACM) as 

described herein, in attachments to the specification, Job Specific Variance(s) and/or as directed by North Rockland 

CSD (here-in-after the "Owner") and/or the Owners Representative(s) to support the Univent Replacement at Stony 

Point, Thiells, and West Haverstraw Elementary Schools. 

 

B. Abatement Contractor shall provide for personnel air monitoring to satisfy OSHA regulation 29 CFR Parts 

1926.1101(f). All work performed shall be in strict accordance with applicable provisions and regulations 

promulgated under New York State Department of Labor, Industrial Code 56 (ICR-56). 

 

C. The Abatement Contractor shall satisfy the requirements for asbestos projects issued by the New York State 

Department of Labor concerning licensing and certification; notification; equipment; removal and disposal 

procedures; engineering controls; work area preparation; decontamination and clean-up procedures; and personnel air 

monitoring. 

 

D. The Abatement Contractor shall be responsible for submittal of asbestos project notification(s) and applicable fees to 

EPA and NYSDOL concerning this project.  Project notification(s) shall be made for the cumulative total of ACM to 

be removed as required by ICR-56-3.4.  Work practices for each individual work area established shall be consistent 

with the quantity of ACM contained within that work area as defined in ICR-56-2. 

 

E. The scope of work under this contract shall include the following: 

 

1. All asbestos-containing materials (ACM) shall be removed in accordance with these specifications. The 

Abatement Contractor is responsible for field verification of estimated quantities, locations and other site 

conditions that may affect work. 

 

2. All fixed objects remaining within the work area(s) shall be protected as required by Title 12 NYCRR Section 

56-7.10(b) and as described in these specifications. 

 

3. The containerization, labeling and disposal of all asbestos waste in accordance with applicable city, state and 

federal regulations and these specifications.  

 

4. The Abatement Contractor will be responsible for repairing all building components damaged during abatement 

including, but not limited to, ceiling tiles, ceiling finishes, wall finishes and/or floor finishes, etc. 

 

5. The Abatement Contractor shall be responsible for any and all demolition required to access materials identified 

in scope of work and on associated drawings. 

 

6. Concealed conditions that are exposed and may require additional work shall be brought to the attention of the 

Owner(s) immediately.  The Abatement Contractor shall not abate these areas without a written notice to 

proceed.  If the Abatement Contractor removes additional asbestos prior to the order to proceed the additional 

work will not be acknowledged. 

 

7. Permissible working hours shall be Monday through Friday 7:00 A.M. to 4:00 P.M. and/or as defined by the 

Owner(s) and/or Owner’s Representative(s).  Holidays shall be considered weekends and not included for 

working days.  Upon written approval from the Owner, the Abatement Contractor may work past these hours.  

The Abatement Contractor will incur any and all costs associated for work performed beyond the defined 

schedule including, but not limited to: abatement activities, project/air monitoring, custodial/staffing labor, 

overtime, mobilizations, etc. 

 

8. Buildings will be turned over to the Abatement Contractor as is.  At that time, all electrical services and HVAC 

systems in the proposed work areas will be shut down.  Electricity and water supply will be maintained in the 

building for use by the Abatement Contractor.  The Abatement Contractor is responsible for securing all power in 
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the work area(s) and establishing all temporary GFCI hookups necessary to complete his work. 

 

9. The Abatement Contractor shall remove all identified Asbestos-containing Materials (ACM) to building 

substrate(s); in areas indicted. Subsequent to final air clearances, the substrate(s) shall be washed with a 

neutralizing agent to prepare the substrate to accept new floor covering and eliminate residual odors. 

 

10. The Abatement Contractor must coordinate location of waste containers with the Facility and the Owner.  

Deliveries and storage of equipment must be coordinated with the Facility and the Owner. 

 

11. All “Large” and “Small” asbestos abatement projects, as defined by 12 NYCRR56 shall not be performed while 

the building is occupied.  The term “building” means a wing or major section of a building that can be 

completely isolated from the rest of the building with sealed non-combustible construction.  The isolated portion 

of the building must contain exists that do not pass through the occupied portion(s) and ventilation systems must 

be physically separated and sealed at the isolation barriers. 

 

1.02 PRE-CONTRACT SUBMITTALS 

 

Within three (3) days after bids are opened, the three (3) apparent low bidders shall be required to submit the following 

documentation: 

 

A. Resume':  Shall include the following: 

 

1. Provide a list of projects of similar nature performed within the past two (2) years and include the dollar value of all 

projects.  Provide project references to include owner, consultant, and air monitoring firms' name, contact person, 

address, and phone number, include location of project and date of completion. 

 

2. Abatement Contractor license issued by New York State Department of Labor for asbestos work in accordance with 

ICR-56-3. 

 

3. A list of owned equipment available to be used in the performance of the project. 

 

4. The number of years engaged in asbestos removal. 

 

5. An outline of the worker training courses, and medical surveillance program conducted by the Abatement Contractor. 

 

6. A standard operating procedures manual describing work practices and procedures, equipment, type of 

decontamination facilities, respirator program, special removal techniques, etc. 

7. Documentation to the satisfaction of the Owner pertaining to the Abatement Contractor's financial resources available 

to perform the project.  Such data shall include, but not be limited to, the firm's balance sheet for the last fiscal year. 

 

B. Citations/Violations/Legal Proceedings 

 

1. Submit a notarized statement describing any citations, violations, criminal charges, or legal proceedings undertaken or 

issued by any law enforcement, regulatory agency, or consultant concerning performance on previous asbestos 

abatement contracts.  Briefly describe the circumstances citing the project and involved persons and agencies as well as 

the outcome of any actions. 

 

2. Answer the question:  "Has your firm or its agents been issued a Stop Work order on any project within the last two 

years?"  If "Yes" provide details as discussed above. 

 

3. Answer the question:  "Are you now, or have you been in the past, a party to any litigation or arbitrations arising out of 

your performance on Asbestos Abatement Contracts?" If "Yes" provide details as discussed in 1. above. 

 

4. Describe any liquidated damages assessed within the last two years. 

 

C. Preliminary Schedule 

 

1. Provide a detailed schedule including work dates, work shift times, estimate of manpower to be utilized and the start 

and completion date for completion of each major work area.  

 

1.03 DOCUMENTATION 

 

A. The Abatement Contractor shall be required to submit the following and receive the Consultant's approval prior to 
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commencing work on this project: 

 

1. Provide documentation of worker training for each person assigned to the project.  Documentation shall include copies 

of each workers valid New York State asbestos handler certificates (for those employees who may perform asbestos 

removal), documentation of current respirator fit test and current OSHA required training and medical examination. 

 

2. The attached "Asbestos Employee Medical Examination Statement" and "Asbestos Employee Training Statement" 

forms shall be completed, signed and submitted for each worker assigned to the project.  Records of all employee 

training and medical surveillance shall be maintained for at least forty (40) years.  Copies of the records shall be 

submitted to the Consultant prior to commencement. 

 

3. The Abatement Contractor shall submit proof of a current, valid license issued by the New York State Department of 

Labor pursuant to the authority vested in the Commissioner by section 906 of the Labor Laws, and that the employees 

performing asbestos related work on this project are certified by the State of New York as required in Part 56 of Title 

12 of the Official Compilation of Codes, Rules and Regulations of the State of New York latest edition.  Copies of all 

licenses shall be submitted prior to the commencement of the project. 

 

4. The Abatement Contractor shall submit a written respiratory protection program meeting the requirements of 29 CFR 

1910.134 to the Consultant. 

 

5. The name, address, social security number and NYS DOL certificate number of the person(s) who will supervise the 

asbestos project. 

 

6. The name and address of the deposit or waste disposal site or sites where the asbestos materials are to be deposited or 

disposed of.  This site must be approved by the Owner.  The manifesting procedure must also be specified. 

 

7. The name, address and New York State Dept. of Environmental Conservation ID Number of any transporters that are to 

be used to transport waste. 

 

8. A written Standard Operation Procedure (SOP) that is designed and implemented to maximize protection against 

human exposure to asbestos dust.  The SOP shall take into consideration the workers, visitors, building employees, 

general public and environment.  As a minimum the procedures must include the following: 

 

a. Security for all work areas on an around-the-clock basis against unauthorized access. 

 

b. Project organization chart including the phone numbers of at least two responsible persons who shall be authorized 

to dispatch men and equipment to the project in the event of an emergency; including weekends. 

 

c. Description of protective clothing and NIOSH approved respirators to be used. 

 

d. Description of all removal methods to be used, including HEPA air filtration and decontamination sequence with 

special emphasis on any procedure that may deviate from these specifications. 

 

e. A list of manufacturers' certificates stating that all vacuums, negative air filtration equipment, respirators and air 

supply equipment meet OSHA and EPA requirements. 

 

f. A list of all materials proposed to be furnished and used under this contract. 

 

g. Emergency evacuation procedures in the event of fire, smoke or accidents such as injury from falling, heat exposure, 

electrical shock, etc. 

 

h. The name, address and ELAP number of the New York State Department of Health Certified Analytical Testing 

Laboratory the Contractor proposes to use for the OSHA monitoring. 

 

9. A detailed plan, in triplicate, for the phasing of the project, division of work areas and location of decontamination 

facilities, waste containers and temporary office. 

 

10. Work schedule, identifying firm dates and completion for actual areas.  Bar chart or critical path chart indicating phases 

is required. 

 

B. The Abatement Contractor shall post their NYS DOL contractor's license and maintain a daily log documenting the dates 

and time of the following items within each personal decontamination unit:  
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1. Meetings; purpose, attendants, discussion (brief) 

 

2. Sign-in and sign-out of all persons entering the work area including name, date, time, social security number, position 

or function and general description of daily activity. 

 

3. Testing of barriers and enclosure systems using smoke tubes prior to the beginning of abatement activities and at least 

once a day thereafter until satisfactory clearance air monitoring results have been achieved. 

 

4. Inspection of all plastic barriers, twice daily, by the asbestos supervisor. 

 

5. Loss of enclosure integrity; special or unusual events, barrier breaches, equipment failures, etc. 

 

6. Daily cleaning of enclosures. 

 

7. Personnel air monitoring test results for OSHA Compliance. Results shall be posted at the work site within 24 hours of 

testing and copies supplied to the Owner within five (5) days of testing.  Abnormalities shall be supplied to the Owner 

immediately. 

 

C. Documentation with confirmation signature of Consultant's representative of the following shall be provided by the 

Abatement Contractor at the final closeout of the project. 

 

1. Testing of barriers and enclosure systems using smoke tubes shall be performed prior to the beginning of abatement 

activities and at least once a day thereafter until satisfactory clearance air monitoring results have been achieved. 

 

2. Inspection of all plastic barriers. 

 

3. Removal of all polyethylene barriers. 

 

4. Consultant's inspections prior to encapsulation. 

 

5. Removal of waste materials. 

 

6. Decontamination of equipment (list items). 

 

7. Consultant's final inspection/final air tests. 

 

D. The Abatement Contractor shall provide records of all project information, to include the following which shall be submitted 

upon completion of the project and prior to approval of the Abatement Contractor's payment application: 

 

1. The location and description of the abatement project. 

 

2. The name, address and social security number of the person(s) who supervised the asbestos project. 

 

3. Certified payroll documentation Pursuant to Article 8, Section 220 of the NYS Labor Law 

 

4. Copies of EPA/NYSDOL Asbestos Certificates for all Workers and Supervisors employed on the Project. 

 

5. Copies of Medical Approval and Respirator Fit Testing for all Asbestos Workers and Supervisors employed on the 

Project.   

 

6. Copies of Abatement Contractors Daily Sign-In Sheets & Logs for persons entering and leaving the work area. – Title 

12 NYCRR Part 56-7.3. 

 

7. Copies of Abatement Contractor’s personal air sampling laboratory results. 

 

8. The amounts and type of asbestos materials that was removed, enclosed, encapsulated, or disturbed. 

 

9. The name and address of the deposit or waste disposal site or sites where the asbestos waste materials were deposited 

or disposed of and all related manifests, receipts and other documentation associated with the disposal of asbestos 

waste. 

 

10. The name and address of any transporters used to transport waste and all related manifests, receipts and other 

documentation associated with the transport of asbestos waste. 
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11. All other information that may be required by state, federal or local regulations. 

 

12. Copy of the Supervisor’s Daily Project Log of events as described in 1.03 B, above. 

 

1.04 NOTIFICATIONS AND PERMITS 

 

A. The Abatement Contractor shall be required to prepare and submit notifications to the following agencies at least ten (10) 

days prior to the commencement of the project: 

 

1. Asbestos NESHAPS Contact 

 U.S. Environmental Protection Agency 

 NESHAPS Coordinator, Air Facilities Branch 

 26 Federal Plaza 

 New York, New York 10007 

 (212) 264-7307 

 

2. State of New York Department of Labor 

 Division of Safety and Health 

 Asbestos Control Bureau 

 State Office Building Campus, Building 12, Room 454 

 Albany, New York 12240 

 

3.   Owner(s): North Rockland CSD 

   65 Chapel Street 

   Garnerville, NY 10923 

   ATTN: Michael Senno, Central Office Administrator 

   Ph. (845) 942-3028 

   E-mail.  msenno@northrockland.org 

 

4. Environmental Consultant(s):            Quality Environmental Solutions & Technologies, Inc. (QuES&T) 

            1376 Route 9  

            Wappingers Falls, New York 12590 

            ATTN: Rudy Lipinski, Director of Field Operations 

            Ph. (845) 298-6031 

            Fx. (845) 298-6251 

            E-mail.  rlipinski@qualityenv.com 

 

B. The notification shall include but not be limited to the following information: 

 

1. Name and address of Owner. 

 

2. Name, address and asbestos handling license number of the Abatement Contractor. 

 

3. Address and description of the building, including size, age, and prior use of the building or area; the amount, in square 

feet or linear feet of asbestos material to be removed; room designation numbers or other local information where 

asbestos material is found, including the type of asbestos material (friable or non-friable). 

 

4. Scheduled starting and completion dates for removal. 

 

5. Methods to be employed in abating asbestos containing materials. 

 

6. Procedures and equipment, including ventilating/exhaust systems, that will be employed to comply with the Code of 

Federal Regulation (CFR) Title 40, Part 61 of the U.S. Environmental Protection Agency. 

 

7. The name and address of the carting company and of the waste disposal site where the asbestos waste will be deposited. 

 

NOTE:  Notifications shall be submitted using standard forms as may be used by the respective agency. 

 

 For DOL (NYS) include "Asbestos Project Notification" form (DOSH-483) with proper fee, if required.  For EPA include 

"Notification of Demolition and Renovation"; 40 CFR Part 61. 

 

C. The Abatement Contractor shall secure any permits required by the city, town, county, or state that may be required and 

the cost for obtaining the permit shall be included in his base bid. 

mailto:msenno@northrockland.org
mailto:rlipinski@qualityenv.com
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D. The Abatement Contractor shall erect warning signs around the work space at every point of potential entry into the work 

area in accordance with OSHA 1926.58k (2), (i).  These signs shall bear the following information: 

 

 

DANGER 

CANCER AND LUNG DISEASE HAZARD 

AUTHORIZED PERSONNEL ONLY 

RESPIRATORS AND PROTECTIVE 

CLOTHING 

ARE REQUIRED IN THIS AREA 

 

 

E. The Abatement Contractor shall post at entrances to the work place and immediate adjacent areas, notifications to 

building occupants which include the name and license number of the contractor, project location and size, amount and 

type of ACM, abatement procedures, dates of expected occurrence and name and address of the air monitor and 

laboratory in compliance with ICR 56-3.6. 

 

F. The Abatement Contractor shall post a list of emergency telephone numbers at the job site which shall include the 

Owner's Representative, police, emergency squad, local hospital, Environmental Protection Agency, N.Y. State 

Department of Labor, Occupational Safety and Health Administration and the local Department of Health. 

 

1.05 APPLICABLE STANDARDS 

 

 Except to the extent that more explicit or more stringent requirements are written directly into the contract documents, 

applicable standards of the construction industry have the same force and effects (and are made a part of contract documents by 

reference) as if copied directly into contract documents, or as if published copies were bound herewith.  Resolution of 

overlapping and conflicting requirements, which result from the application of several different industry standards to the same 

unit of work, shall be by adherence to the most stringent requirement. 

 

A. Applicable standards listed in these Specifications form a part of this Specification and include, but are not necessarily 

limited to, standards promulgated by the following agencies and organizations: 

 

1. ANSI:  

  American National Standards Institute 

  1430 Broadway 

  New York, New York 10018 

   

2. ASHRAE:  

  American Society for Heating, Refrigerating 

  and Air Conditioning Engineers 

  1791 Tullie Circle NE 

  Atlanta, Georgia 30329 

3. ASTM:   

  American Society for Testing and Materials 

  1916 Race Street 

  Philadelphia, Pennsylvania 19103 

  

4. CFR 

  Code of Federal Regulations Available 

  from Government Printing Office 

  Washington, District of Columbia 20402 

 

5. CGA 

  Compressed Gas Association 

  1235 Jefferson Davis Highway 

  Arlington, Virginia 22202 

 

6. CS 

 Commercial Standard of NBS 

(US Dept. of Commerce) 

Government Printing Office 
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7. EPA 

Environmental Protection Agency, Region II 

26 Federal Plaza 

New York, New York 10007 

Asbestos Coordinator - Room 802 

(212) 264-9538 

Part 61, Sub-Parts A & B 

National Emission Standard for Asbestos 

 

8. FEDERAL SPECS 

Federal Specification (General Services Administration) 

7th and D Street, SW 

Washington, District of Columbia 20406 

 

9. NBS 

National Bureau of Standards 

(US Department of Commerce) 

Gaithersburg, Maryland 20234 

 

10. NEC 

National Electrical Code (by NFPA) 

 

11. NFPA 

National Fire Protection Association 

Batterymarch Park 

Quincy, Massachusetts 02269 

 

12. NIOSH 

National Institute for Occupational Safety and Health 

26 Federal Plaza 

New York, New York 10007 

 

13. NYSDOH 

New York State Department of Health 

Bureau of Toxic Substance Assessment 

Room 359 - 3rd Floor 

Tower Building Empire State Plaza 

Albany, New York 12237 

 

14. NYSDEC 

New York State Department of Environmental Conservation 

Room 136 

50 Wolf Road 

Albany, New York 12233-3245 

 

15. NYSDOL 

State of New York Department of Labor 

Division of Safety and Health 

Asbestos Control Program 

State Campus 

Building 12 

Albany, New York 12240 

 

16. OSHA 

Occupational Safety and Health Administration 

(US Department of Labor) 

New York Regional Office - room 3445 

1515 Broadway 

New York, New York 10036 

 

17. UL 

Underwriters Laboratories 
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333 Pfingsten Road 

Northbrook, Illinois 60062 

 

B. Federal Regulations:  Those which govern asbestos abatement work or hauling and disposal of asbestos waste materials: 

 

1. U.S. Department of Labor, Occupational Safety and Health Administration, (OSHA): 

 

a. Asbestos Regulations 

Title 29, Part 1910, of the Code of Federal Regulations. 

 

b. Respiratory Protection 

  Title 29, Part 1910, Section 134 of the Code of Federal Regulations. 

 

c.    Construction Industry 

  Title 29, Part 1926, of the Code of Federal Regulations. 

 

d. Access to Employee Exposure & Medical Records 

 Title 29, Part 1910, Section 20 of the Code of Federal Regulations. 

  

e. Hazard Communication 

 Title 29, Part 1910, Section 1200 of the Code of Federal Regulations. 

 

f. Specifications for Accident Prevention Signs and Tags 

 Title 29, Part 1910, section 145 of the Code of Federal Regulations. 

 

2. U.S. Environmental Protection Agency (EPA): 

 

a. Asbestos Hazard Emergency Response Act (AHERA) Regulation Asbestos Containing Materials in Schools Final 

Rule & Notice Title 40, Part 763, Subpart E of the Code of Federal Regulations. 

 

b. Worker Protection Rule 

 40 CFR Part 763, Subpart G, CPTS 62044, FLR 2843-9 

 Federal Register, Vol. 50, No. 134, 7/12/85, P28530-28540 

 

c. Regulation for Asbestos 

 Title 40, Part 61, Subpart A of the Code of Federal Regulations 

 

d. National Emission Standard for Asbestos 

 Title 40, Part 61, Subpart M (Revised Subpart B) of the Code of Federal Regulations 

 

e. Resource Conservation and Recovery Act (RCRA) 1976, 1980 

 Hazardous and Solid Waste Amendments (HSWA) 1984 

 Subtitle D, Subtitle C 

 

3. U.S. Department of Transportation (DOT): 

 

a.  Hazardous Substances:  Final Rule Regulation 49 CFR, Part 171 and 172. 

 

C. State Regulations:  Those which govern asbestos abatement work or hauling and disposal of asbestos waste materials: 

 

1. New York State Department of Environmental Conservation (DEC) Regulations regarding waste collection 

registration.  Title 6, Part 364 of the New York State Official Compilation of Codes, Rules and Regulations - 6NYCRR 

364. 

 

2. New York State Right-To-Know Law 

 

3. New York State Department of Labor Asbestos Regulations Industrial Code Rule 56. 

 

4. New York State Department of Health, Title 10 Part 73 Asbestos Safety Program Requirements. 

 

D. Standards:  Those which govern asbestos abatement work or hauling and disposal of asbestos waste materials: 

 

1. American National Standards Institute (ANSI) 
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a. Fundamentals Governing the Design and Operation of Local Exhaust Systems 

 Publication Z9.2-79 

 

b. Practices for Respiratory Protection 

 Publication Z88.2-80 

 

E. Guidance Documents:  Those that discuss asbestos abatement work or hauling, and disposal of asbestos waste materials 

are listed below only for the Abatement Contractor's information.  These documents do not describe the work and are not 

a part of the work of this contract. 

 

 EPA: 

 

1. Guidance for Controlling Asbestos Containing Materials in Buildings (Purple Book) EPA560/5-85-024. 

 

2. Asbestos Waste Management Guidance EPA 530-SW-85-007. 

 

F. Patents and Royalties:  The Abatement Contractor shall pay all royalties and/or license fees.  The Abatement Contractor 

shall defend all suits and claims for infringement of any patent rights and save the Owner and Consultant harmless from 

loss including attorney fees on account thereof. 

 

1.06 DEFINITIONS 

 

      As used in or in connection with these specifications the following are terms and definitions. 

 

Abatement - Procedure to control release from asbestos material. This includes removal, encapsulation and enclosure. 

 

Aggressive sampling - A method of sampling in which the person collecting the air sample creates activity by the use 

of mechanical equipment during the sampling period to stir up settled dust and simulate activity in that area of the 

building. 

 

AIHA - The American Industrial Hygiene Association, 475 Wolf Ledges Parkway, Akron, Ohio 44311. 

 

Airlock - A system for permitting entrance and exit while restricting air movement between a containment area and an 

uncontaminated area.  It consists of two curtained doorways separated by a distance of at least three feet such that 

one passes through one doorway into the airlock, allowing the doorway sheeting to overlap and close off the opening 

before proceeding through the second doorway, thereby preventing flow-through contamination. 

 

Air sampling - The process of measuring the content of a known volume of air collected during a specific period of 

time. 

 

Amended water - Water to which a surfactant has been added. 

 

Approved asbestos safety program - A program approved by the Commissioner of Health providing training in the 

various disciplines that may be involved in an asbestos project. 

 

Area air sampling - Any form of air sampling or monitoring where the sampling device is placed at some stationary 

location. 

 

Asbestos - Any naturally occurring hydrated mineral silicate separable into commercially usable fibers, including 

chrysotile (serpentine), amosite (cumingtonite-gunerite), crocidolite (riebeckite), tremolite, anthophyllite and 

actinolite. 

 

Asbestos contract - An oral or written agreement contained in one or more documents for the performance of work on 

an asbestos project and includes all labor, goods and service. 

 

Asbestos handler - An individual who installs, removes, applies, encapsulates, or encloses asbestos or asbestos 

material, or who disturbs friable asbestos.  Only individuals certified by NYS Department of Labor shall be 

acceptable for work under this specification. 

 

Asbestos handling certificate - A certificate issued by the Commissioner of Labor of the State of New York, to a 

person who has satisfactorily completed an approved asbestos safety program. 
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Asbestos project - Work undertaken by a contractor which involves the installation, removal, encapsulation, 

application or enclosure of any ACM or the disturbance of friable ACM. 

 

Asbestos Safety Technician (AST) - Individual designated to represent the Consultant, perform third party monitoring 

and perform compliance monitoring at the job site during the asbestos project. 

 

Asbestos waste material - Asbestos material or asbestos contaminated objects requiring disposal. 

 

Authorized visitor - The building owner, his or her representative or any representative of a regulatory or other agency 

having jurisdiction over the project. 

 

Background level monitoring - A method used to determine ambient airborne concentrations inside and outside of a 

building or structure prior to starting an abatement project. 

 

Building owner - The person in whom legal title to the premises is vested unless the premises are held in land trust, in 

which instance Building Owner means the person in whom beneficial title is vested. 

 

Clean room - An uncontaminated area or room that is a part of the personal decontamination enclosure with provisions 

for storage of persons' street clothes and protective equipment. 

 

Cleanup - The utilization of HEPA vacuuming to control and eliminate accumulations of asbestos material and 

asbestos waste material. 

 

Clearance air monitoring - The employment of aggressive sampling techniques with a volume of air collected to 

determine the airborne concentration of residual fibers upon conclusion of an asbestos abatement project. 

 

Commissioner - Commissioner of the New York State Department of Labor. 

 

Contractor - A company, unincorporated association, firm, partnership or corporation and any owner or operator 

thereof, which engages in an asbestos project or employs persons engaged in an asbestos project. 

 

Curtained doorway - A device that consists of at least three overlapping sheets of plastic over an existing or 

temporarily framed doorway.  One sheet shall be secured at the top and left side, the second sheet at the top and right 

side, and the third sheet at the top and the left side.  All sheets shall have weights attached to the bottom to ensure 

that the sheets hang straight and maintain a seal over the doorway when not in use. 

 

Decontamination enclosure system - A series of connected rooms, separated from the work area and from each other 

by air locks, for the decontamination of persons, materials, equipment, and authorized visitors. 

 

Encapsulant (sealant) or encapsulating agent - A liquid material that can be applied to asbestos material and which 

prevents the release of asbestos from the material by creating a membrane over the surface. 

 

Enclosure - The construction of airtight walls, ceilings and floors between the asbestos material and the facility 

environment, or around surfaces coated with asbestos materials, or any other appropriate procedure that prevents the 

release of asbestos materials. 

 

Equipment room - A contaminated area or room that is part of the personal decontamination enclosure system with 

provisions for the storage of contaminated clothing and equipment. 

 

Fixed object - A unit of equipment, furniture or other fixture in       the work area which cannot be readily removed 

from the work area. 

 

Friable Asbestos Material - That condition of crumbled, pulverized, powdered, crushed or exposed asbestos capable 

of being released into the air by hand pressure. 

  

 Friable material containment - The encapsulation or enclosure of any friable asbestos material. 

 

Glovebag technique - A method for removing asbestos material from heating, ventilating, and air conditioning 

(HVAC) ducts, piping runs, valves, joints, elbows, and other nonplanar surfaces in a noncontained work area.  The 

glovebag assembly is a manufactured device consisting of a glovebag constructed of at least six mil transparent 

plastic, two inward-projecting longsleeve gloves, which may contain an inward projecting waterwand sleeve, an 

internal tool pouch, and an attached, labeled receptacle or portion for asbestos waste.  The glovebag is constructed 
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and installed in such a manner that it surrounds the object or area to be decontaminated and to contain all asbestos 

fibers released during the abatement process. 

 

HEPA filter - A high efficiency particulate air filter capable of trapping and retaining 99.97 percent of particulate 

greater than 0.3 microns equivalent aerodynamic diameter. 

 

HEPA vacuum equipment - Vacuuming equipment with a high efficiency particulate air filtration system. 

 

Holding area - A chamber in the waste decontamination enclosure located between the washroom and an adjacent 

uncontaminated area. 

 

Homogeneous work area - A site within the abatement work area that contains one type of asbestos material and 

where one type of abatement is used. 

 

Large asbestos project - An asbestos project involving the installation, removal, disturbance, enclosure, or 

encapsulation of 160 square feet or more of asbestos or asbestos material or 260 linear feet or more of asbestos or 

asbestos material. 

 

Minor asbestos project - An asbestos project involving the installation, removal, disturbance, enclosure, or 

encapsulation of 10 square feet or less of asbestos or asbestos material, or 25 linear feet or less of asbestos or 

asbestos material. 

 

Movable object - A unit of equipment, furniture or fixture in the work area that can be readily removed from the work 

area. 

 

Negative air pressure equipment - A local exhaust system equipped with HEPA filtration.  The system shall be 

capable of creating and maintaining a negative pressure differential between the outside and the inside of the work 

area. 

 

Non-asbestos material - Any material containing one percent or less asbestos by weight. 

 

Occupied area - Any frequented portion of the work site where abatement is not taking place. 

 

Outside air - The air outside the building or structure. 

 

Personal air monitoring - A method used to determine an individual’s exposure to airborne contaminants.  The 

sample is collected outside the respirator in the person's breathing zone. 

 

Plasticize - To cover floors, walls, ceilings and other surfaces with 6 mil fire retardant plastic sheeting as herein 

specified. 

 

Project - Any form of work performed in connection with the abatement of asbestos or alteration, renovation, 

modification or demolition of a building or structure that may disturb asbestos or asbestos material. 

 

Removal - The stripping of any asbestos material. 

 

Repair - Corrective action using required work practices to control fiber release from damaged areas. 

 

Respiratory protection - Respiratory protection required of licensed asbestos workers and authorized visitors in 

accordance with the applicable laws. 

 

Satisfactory clearance air monitoring results - For all post- abatement samples, airborne concentrations of total 

fibers that are less than 0.01 fibers per cubic centimeter or background levels, whichever are greater, using phase 

contrast microscopy (PCM). 

 

Shower room - A room between the clean room and the equipment room in the personal decontamination enclosure 

with hot and cold running water controllable at the top and arranged for complete showering during 

decontamination. 

 

Small asbestos project - An asbestos project involving the installation, removal, disturbances, enclosure, or 

encapsulation of more than 10 and less than 160 square feet of asbestos or asbestos material of more than 25 and less 

than 260 linear feet of asbestos or asbestos material. 
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Staging area - The area near the waste transfer airlock where containerized asbestos waste has been placed prior to 

removal from the work area. 

 

Surfactant - A chemical wetting agent added to water to improve its penetration. 

 

Visible emissions - An emission of particulate material that can be seen without the aid of instruments. 

 

Washroom - A room between the work area and the holding area in the waste decontamination enclosure system, 

where equipment and waste containers are wet cleaned and/or HEPA vacuumed. 

 

Waste decontamination enclosure system - An area, consisting of a washroom and a holding area, designated for the 

controlled transfer of materials and equipment. 

 

Wet cleaning - The process of eliminating asbestos contamination from surfaces, equipment or other objects by using 

cloths, mops, or other cleaning tools. 

 

Work area - Designated rooms, spaces, or areas where asbestos abatement takes place. 

 

Work site - Premises where asbestos abatement is taking place. 

 

Work Surface - Substrate surface from which asbestos-containing material has been removed. 

 

1.07 UTILITIES, SERVICE AND TEMPORARY FACILITIES 

 

A. The Owner shall make available to the Abatement Contractor all reasonable amounts of water and electrical power at no 

charge. 

 

B. The Abatement Contractor shall provide, at his own expense, all electrical, water, and waste connections, extensions, and 

construction materials, supplies, etc.  All connections must be approved in advance by the Owner and all work relative to 

the utilities must be in accordance with the applicable building codes. 

 

C. The Abatement Contractor shall provide scaffolding, ladders and staging, etc. as necessary to accomplish the work of this 

contract.  The type, erection and use of all scaffolding, ladders and staging, etc. shall comply with all applicable OSHA 

provisions. 

 

D. All connections to the Owner's water system shall include reduced pressure backflow protection or double check and 

double gate valves.  Valves shall be temperature and pressure rated for operation of the temperatures and pressures 

encountered.  After completion of use, connections and fittings shall be removed without damage or alteration to existing 

water piping and equipment.  Leaking or dripping valves shall be piped to the nearest drain or located over an existing 

sink or grade where water will not damage existing finishes or equipment. 

 

E. The Abatement Contractor shall use only heavy-duty abrasion resistant hoses with a pressure rating greater than the 

maximum pressure of the water distribution system to provide water to each work area and to each decontamination unit.  

Provide fittings as required to allow for connection to existing wall hydrants or spouts, as well as temporary water heating 

equipment, branch piping, showers, shut-off nozzles and equipment.  All water must be shut off at the end of each shift. 

 

F. The Abatement Contractor shall provide service to decontamination unit electrical subpanel with minimum 60-amp, 2 

pole circuit breaker or fused disconnect and ground-fault circuit interrupters (GFCI), reset button and pilot light, 

connected to the building's main distribution panel.  Subpanel and disconnect shall be sized and equipped to 

accommodate all electrical equipment required for completion of the work.  This electrical subpanel shall be used for hot 

water heater, PAPR battery recharging and air sampling pumps. 

 

G. The Abatement Contractor shall provide UL rated 40-gallon electric hot water heater to supply hot water for the 

decontamination unit shower.  Activate from 30-amp circuit breaker on the electrical subpanel located within the 

decontamination unit.  Provide with relief valve compatible with water heater operation, relief valve down to drip pan on 

floor with type L copper.  Wiring of the hot water heater shall follow NEMA, NEC, and UL standards. 

 

H. The Abatement Contractor shall provide identification warning signs at power outlets, which are other than 110-120-volt 

power.  Provide polarized outlets for plug-in type outlets, to prevent insertion of 110-120 plugs into higher voltage 

outlets.  Dry transformers shall be provided where required to provide voltages necessary for work operations.  All outlets 

or power supplies shall be protected by ground fault circuit interrupter (GFCI) at the power source. 

 

I. The Abatement Contractor shall use only grounded extension cords; use "hard-service" cords where exposed to abrasion 
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and traffic.  Use single lengths or use waterproof connectors to connect separate lengths of electric cords if single lengths 

will not reach areas of work. 

 

J. The Abatement Contractor shall provide general service incandescent lamps of wattage indicated or required for adequate 

illumination; Protect lamps with guard cages or tempered glass enclosures; Provide exterior fixtures where fixtures are 

exposed to moisture. 

 

K. The Abatement Contractor shall provide temporary heat or air conditioning as necessary to maintain comfortable working 

temperatures inside and immediately outside the work areas.  Heating and A/C equipment shall have been tested and 

labeled by UL, FM or another recognized trade association related to the fuel being used. Fuel burning heaters shall not be 

used inside containment areas. The Contractor shall also provide a comfortable working environment for occupied areas 

that are impacted by the asbestos removal. 

 

L. The Abatement Contractor shall comply with recommendations of the NFPA standard in regard to the use and application 

of fire extinguishers.  Locate fire extinguishers where they are most convenient and effective for their intended purpose 

but provide not less than one extinguisher in each work area, equipment room, clean room and outside the work area. 

 

1.08 REMOVAL OF FIXTURES 

 

A. In locations where the Abatement Contractor is directed to dispose of fixtures, he shall either decontaminate the fixtures 

and dispose of them as non-asbestos containing materials or he shall place them in an appropriate container and dispose of 

them as asbestos containing material. 

 

B. In locations where the Abatement Contractor is directed to remove and reinstall fixtures, the fixtures shall be removed, 

decontaminated, labeled, protected with plastic and stored by the contractor in a location as directed by the Owner.   

 

C. Upon completion of the asbestos removal and upon receiving satisfactory clearance air monitoring results, all items to be 

replaced shall be restored to their original location and reinstalled by the Abatement Contractor. 

 

PART 2 – PRODUCTS 

 

2.01 MATERIALS AND EQUIPMENT 

 

A. GENERAL REQUIREMENTS 

 

1. Materials shall be stored off the ground, away from wet or damp surfaces and under protective cover to prevent damage 

or contamination. 

 

2. Damaged or deteriorating materials shall not be used and shall be removed from the premises. 

 

3. Power tools used to drill, cut into, or otherwise disturb asbestos material shall be equipped with HEPA filtered local 

exhaust ventilation. 

 

4. The Abatement Contractor shall make available to authorized visitors, ladders and/or scaffolds of sufficient dimension 

and quantity so that all work surfaces can be easily and safely reached for inspection.  Scaffold joints and ends shall be 

sealed with tape to prevent incursion of asbestos.  Scaffolds and ladders shall comply with all applicable codes. 

 

B. PLASTIC BARRIERS (POLYETHYLENE) 

 

1. In sizes and shapes to minimize the number of joints. 

 

a. Six mil. (.006") fire-retardant for vertical protection (walls, entrances and openings). 

 

b. Six mil. (.006") fire-retardant for horizontal protection (fixed equipment) and heating grilles. 

 

c. Six mil. (.006") reinforced fire-retardant for floors of decon units. 

 

2. Provide two (2) layers over all roof, wall and ceiling openings.  Floor penetrations shall be sealed with a rigid material 

prior to plasticizing to prevent tripping and fall hazards.  All seams within a layer shall be separated by a minimum 

distance of six feet and sealed airtight.  All seams between layers shall be staggered. 

 

3. Barrier Attachment - Commercially available duct tape (fabric or paper) and spray-on adhesive.  Duct tape shall be 

capable of sealing joints of adjacent sheets of plastic, facilitating attachment of plastic sheets to finished or unfinished 
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surfaces of dissimilar materials and adhering under both dry and wet conditions. 

 

C. SIGNS 

 

1. Danger signs shall be provided and shall conform to 29 CFR 1926.1101 and be 14" x 20".  These signs shall bear the 

following information: 

 

 

DANGER 

ASBESTOS 

CANCER AND LUNG DISEASE HAZARD 

RESPIRATORS AND PROTECTIVE 

CLOTHING 

ARE REQUIRED IN THIS AREA 

 

 

D. DANGER LABELS AND TAPE 

 

1. Labels shall be affixed to any asbestos contaminated material in accordance with the requirements of 29 CFR 

1910.1200 (f) of OSHA's Hazard Communication Standard, and shall contain the following information: 

 

 

DANGER 

CONTAINS ASBESTOS FIBERS 

AVOID BREATHING DUST 

CANCER AND LUNG DISEASE HAZARD 

 

 

2. A label shall be affixed on each container of asbestos waste in accordance with the requirements of 49 CFR Parts 171 

and 172, Hazardous Substances; Final Rule (U.S.  Department of Transportation), and shall contain the following 

information: 

 

 

RQ HAZARDOUS SUBSTANCE 

SOLID, NOS, ORM-E, NA 9188 

(ASBESTOS) 

 

 

3. A label shall be affixed on each container of asbestos waste in accordance with the requirements of 40 CFR Part 

61.150, NESHAP; Asbestos; Final Rule (USEPA) and shall contain the name of the waste generator and the location at 

which the waste was generated. 

 NOTE:  All containers marked as above (1,2 and 3) shall be disposed of as asbestos waste. 

 

4. Provide 3" red barrier tape printed with black lettered "DANGER ASBESTOS REMOVAL".  Locate barrier tape 

across all corridors, entrances and access routes to asbestos work area. 

 

E. PROTECTIVE EQUIPMENT 

 

1. Respiratory Requirements 

 

a. Where fiber levels permit, and in compliance with regulatory requirements, Powered Air Purifying Respirators are 

the minimum allowable respiratory protection permitted to be utilized during removal operations. 

 

b. Where not in violation of NIOSH, OSHA, and any other regulatory requirements, the Abatement Contractor shall 

provide the following minimum respiratory protection to the maximum use concentrations indicated: 

 

  MSHA/NIOSH Approved    Maximum Use 

  Respiratory Protection    Concentration 

 

  Half-Mask Air Purifying    10x PEL 

  with HEPA Filters 
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  Full-Facepiece Air Purifying    10x PEL 

  HEPA Filters and Quantitative 

  Fit Test 

 

  Powered Air Purifying (PAPR),    25x PEL 

  Loose fitting Helmet or Hood, 

  HEPA Filter 

 

  Powered Air Purifying (PAPR),    50x PEL 

  Full Facepiece, HEPA Filter 

 

  Supplied Air, Continuous Flow    25x PEL 

  Loose fitting Helmet or Hood 

 

  Supplied Air, Continuous Flow    50x PEL 

  Full Facepiece, HEPA Filter 

 

Full Facepiece-Supplied Air    100x PEL 

  Pressure Demand, HEPA Filter 

 

  Full Facepiece-Supplied Air    >100x PEL 

  Pressure Demand, with Aux. SCBA, 

  Pressure Demand or Continuous Flow 

 

2. Disposable Clothing -"Tyvek" manufactured by Dupont or approved equal. 

 

3. NIOSH approved safety goggles to protect eyes. 

 

4. Polyethylene bags, 6 mil. (.006") thick (use double bags). 

 

NOTE:  Workers must always wear disposable coveralls and respirator masks while in the work area.  Contaminated 

coveralls or equipment must be left in work area and not worn into other parts of the building. 

 

F. TOOLS AND EQUIPMENT 

 

1. Airless Sprayer - An airless sprayer, suitable for application of encapsulating material, shall be used. 

 

2. Scaffolding - Scaffolding, as required to accomplish the specified work, shall meet all applicable safety regulations. 

 

3. Transportation Equipment - Transportation equipment, as required, shall be suitable for loading, temporary storage, 

transport and unloading of contaminated waste without exposure to persons or property.  Watertight, hard wall 

containers shall be provided to retain and dispose of any asbestos waste material with sharp-edged components that 

may tear plastic bags or sheeting.  The containers shall be marked with danger labels. 

 

4. Surfactant - Wetting Agents - "Asbestos-Wet" - Aquatrols Corp. of America or approved equal and shall be 

non-carcinogenic. 

 

5. Portable (negative air pressure) asbestos filtration system - by Micro-Trap or approved equal. 

 

6. Vacuum, HEPA type equal to "Nilfisk" #GA73, or "Pullman/Holt" #75 ASA. 

 

7. Amended Water Sprayer - The water sprayer shall be an airless or other low-pressure sprayer for amended water 

application. 

 

8. Other Tools and Equipment - The Abatement Contractor shall provide other suitable tools for the stripping, removal, 

encapsulation, and disposal activities including but not limited to: hand-held scrapers, nylon brushes, sponges, rounded 

edge shovels, brooms, and carts. 

PART 3 – EXECUTION 

 

3.01 PRE-ABATEMENT WORK AREA PREPARATION 
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A. The work area shall be vacated by the occupants prior to work area preparation and not reoccupied until satisfactory 

clearance air monitoring results have been achieved. 

 

B. Caution signs shall be posted at all locations and approaches to a location where airborne concentrations of asbestos may 

exceed ambient background levels.  Signs shall be posted that permit a person to read the sign and take the necessary 

protective measures to avoid exposure. 

 

C. Shut down and lock out electric power to all work areas.  The Abatement Contractor shall provide temporary power and 

lighting and ensure safe installation of temporary power sources and equipment used where high humidity and/or water 

shall be sprayed in accordance with all applicable codes.  All power to work areas shall be brought in from outside the 

area through a ground-fault interrupter at the source. 

 

D. Isolate the work area HVAC system. 

 

E. The personnel decontamination enclosure system shall be installed or constructed prior to preparatory work in the work 

area and in particular before the disturbance of asbestos material.  The waste decontamination enclosure system shall be 

installed or constructed prior to commencement of abatement activities. 

 

F. Movable objects within the work area shall be pre-cleaned using HEPA filtered vacuum equipment and/or wet cleaning 

and such objects shall be removed from the work area to an uncontaminated location.  If disposed of as asbestos waste 

material, cleaning is not required. 

 

G. Fixed objects and other items, which are to remain within the work area, shall be pre-cleaned using HEPA filtered 

vacuum equipment and/or wet cleaning.  Such objects shall be enclosed with two layers of at least six mil plastic sheeting 

and sealed with tape. 

 

H. The work area shall be pre-cleaned using HEPA filtered vacuum equipment and/or wet cleaning.  Methods that raise dust, 

such as dry sweeping or vacuuming with equipment not equipped with HEPA filters, shall be prohibited.  Asbestos 

material shall not be disturbed during pre-cleaning. 

 

I. Isolation barriers that seal off all openings, including windows, corridors, doorways, ducts, and any other penetrations of 

the work area, shall be constructed using two layers of at least six mil fire-retardant plastic sheeting sealed with tape.  

Also, all seams in mechanical system components that pass through the work area shall be sealed.  Doorways and 

corridors, which shall not be used for passage during work, shall also be sealed. 

 

J. Removal of mounted objects.  After isolation barriers are in place, objects such as light fixtures, electrical track, alarm 

systems, ventilation equipment and other items not previously sealed, shall be double sealed with six mil fire-retardant 

plastic sheeting.  Localized HEPA filtered vacuum equipment shall be used during fixture removal to reduce asbestos 

dispersal. 

K. Individual roof and floor drains shall be sealed watertight using two layers of 6-mil fire-retardant plastic sheeting and tape 

prior to plasticizing.  Openings in floor shall be fully covered with plywood sheeting secured to the floor in such a way as 

to minimize a tripping hazard prior to plasticizing. 

 

L. Emergency and fire exits from the work area shall be maintained or alternate exits shall be established according to all 

applicable codes. 

 

M. Adequate toilet facilities shall be supplied by the Abatement Contractor and shall be located either in the clean area of the 

personnel decontamination enclosure or shall be readily accessible to the personnel decontamination enclosure. 

 

3.02 LARGE ASBESTOS PROJECT PERSONNEL DECONTAMINATION ENCLOSURE SYSTEM (ICR 56-7.5) 

 

A. The personnel decontamination enclosure shall be constructed prior to preparatory work in the work area and in particular 

before the disturbance of asbestos material. 

 

1. Construction and use of personnel decontamination enclosure systems shall be in accordance with ICR-56 and any 

Applicable or Site-Specific Variances utilized on this project.  Such systems may consist of existing rooms outside of 

the work area, if the layout is appropriate, that can be enclosed is plastic sheeting and are accessible from the work 

area.  When this situation does not exist, enclosure systems may be constructed out of metal, wood or plastic support. 

 

2. The personnel decontamination enclosure system shall consist of a clean room, a shower room, and an equipment 

room, in series, separated from each other and from the work area by three airlocks. 

 

3. There shall be one shower per six full shift abatement persons calculated on the basis of the largest shift. 
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4. The personnel decontamination enclosure system shall be fully framed, sheathed for safety and constructed to prevent 

unauthorized entry. 

 

5. Personnel decontamination enclosure systems constructed at the work site shall utilize at least six mil fire-retardant 

opaque plastic sheeting.  At least two layers of six mil fire-retardant reinforced plastic sheeting shall be used for the 

flooring of this area. 

 

6. All prefabricated decontamination units shall be completely decontaminated and sealed prior to separation and removal 

from the work area. Mobile decontamination units shall remain in place until satisfactory clearance results have been 

attained. 

 

7. The clean room shall be sized to accommodate all authorized persons.  Benches, lockers and hooks shall be provided 

for street clothes.  Shelves for storing respirators shall also be provided.  Clean clothing, replacement filters for 

respirators, towels and other necessary items shall be provided.  The clean room shall not be used for the storage of 

tools, equipment or materials.  It shall not be used for office space.  A lockable door shall be provided to permit access 

to the clean room from outside the work area or enclosure.  It shall be used to secure the work area and 

decontamination enclosure during off-shift hours. 

 

8. The shower room shall contain one or more showers.  Each shower head shall be supplied with hot and cold water 

adjustable at the tap.  The shower enclosure shall be constructed to ensure against leakage of any kind. Uncontaminated 

soap, shampoo and towels shall be available at all times.  Shower water shall be drained, collected and filtered through 

a system with at least 5.0 micron particle size collection capability.  A system containing a series of several filters with 

progressively smaller pore sizes shall be used to avoid rapid clogging of the filtration system by large particles.  

Filtered wastewater shall be discharged in accordance with applicable codes.  Contaminated filters shall be disposed of 

as asbestos waste.  The shower room shall be constructed in such way that travel through the decontamination unit shall 

be through the shower. 

 

9. The equipment room shall be used for the storage of equipment and tools after decontamination using a HEPA filtered 

vacuum and/or wet cleaning.  A one day supply of replacement filters, in sealed containers, for HEPA vacuums and 

negative pressure ventilation equipment, extra tools, containers of surfactant and other materials and equipment that 

may be required during the abatement project may also be stored here.  A walk-off pan filled with water shall be 

located in the work area just outside the equipment room for persons to clean foot covering when leaving the work 

area.  A drum lined with a labeled, at least six mil plastic bag is required for collection of clothing and shall be located 

in this room.  Contaminated footwear and work clothes shall be stored in this area. 

 

3.03 WASTE DECONTAMINATION ENCLOSURE SYSTEM (ICR 56-7.5) 

 

A. General Requirements 

 

1. A waste decontamination enclosure system shall consist of the following: 

 

a. A washroom/cleanup room shall be constructed with an airlock doorway to the work area and another airlock 

doorway to the holding area. 

 

b. The holding area shall be constructed with an airlock doorway to the washroom/cleanup room and another lockable 

door to the outside. 

 

2. Where there is only one egress from the work area, the holding area of the waste decontamination enclosure system 

may branch off from the equipment decontamination room, which doubles as a waste washroom, of the personnel 

decontamination enclosure. 

 

3. The waste washroom shall be equipped with a drain installed to collect water and deliver it to the shower drain where it 

shall be filtered through a system with at least 5.0 micron particle size collection capability.  A system containing a 

series of several filters with progressively smaller pore sizes shall be used to avoid rapid clogging of the filtration 

system by large particles.  Filtered wastewater shall be discharged in accordance with applicable codes.  Contaminated 

filters shall be disposed of as asbestos waste. 

 

4. The waste washroom shall be constructed in such a way that travel through the rooms shall be through the waste 

washroom 

 

3.04 WORK AREA ENTRY AND EXIT PROCEDURES 

 

A. The following procedures shall be followed throughout the asbestos abatement project until satisfactory clearance air 
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monitoring results have been achieved: 

 

1. All persons shall enter and exit the work area through the personnel decontamination enclosure system. 

 

2. All persons who enter the work area or an enclosure shall sign the entry/exit log, located in the clean room, upon every 

entry and exit. 

 

3. All persons, before entering the work area, or an enclosure shall read and be familiar with all posted regulations, 

personal protection requirements, including work area entry and exit procedures, and emergency procedures.  The 

entry/exit log headings shall indicate, and the signatures shall be used to acknowledge, that these have been reviewed 

and understood by all persons prior to entry. 

 

4. All persons shall proceed first to the clean room, remove all street clothing, store these items in clean sealable plastic 

bags or lockers and don coveralls, head covering, foot covering and gloves.  All persons shall also don NIOSH 

approved respiratory protection.  Clean respirators and protective clothing shall be utilized, by each person, for each 

separate entry into the work area.  Respirators shall be inspected prior to each use and tested for proper seal using 

quantitative or qualitative fit checks. 

 

5. Persons wearing designated personal protective equipment shall proceed from the clean room through the shower room 

to the equipment room, where necessary tools are collected and any additional clothing shall be donned, before entry 

into the work area. 

 

6. Before leaving the work area, all persons shall remove gross contamination from the outside of respirators and 

protective clothing by brushing, wet cleaning, and/or HEPA vacuuming. 

 

7. Persons shall proceed to the equipment room where all coveralls, head covering, foot covering and gloves shall be 

removed.  Disposable clothing shall be deposited into labeled containers for disposal.  Reusable contaminated clothing, 

footwear, head gear and gloves shall be stored in the equipment room when not being used in the work area. 

 

8. Still wearing respirators, persons shall proceed to the shower area, clean the outside of the respirator and the exposed 

face area under running water prior to removal of the respirator, and then fully and vigorously shower and shampoo to 

remove residual asbestos contamination.  Respirators shall be washed thoroughly with soap and water.  Some types of 

respirators will require slight modification of these procedures.  An airline respirator with HEPA filtered disconnect 

protection shall be disconnected in the equipment room and worn into the shower.  A powered air-purifying respirator 

facepiece shall be disconnected from the filter/power pack assembly prior to entering the shower. 

 

9. After showering and drying, all persons shall proceed to the clean room and don clean personal protective equipment if 

returning to the work area or street clothing if exiting the enclosure. 

 

3.05 EQUIPMENT AND WASTE CONTAINER DECONTAMINATION & REMOVAL  PROCEDURES 

 

A. The following procedures shall be followed throughout the asbestos abatement project until satisfactory clearance air 

monitoring results have been achieved. 

 

1. External surfaces of contaminated containers and equipment shall be cleaned by wet cleaning and/or HEPA vacuuming 

in the work area before moving such items into the waste decontamination enclosure system airlock by persons 

assigned to this duty.  These work area persons shall not enter the airlock. 

 

2. These contaminated items shall be removed from the airlock by persons stationed in the washroom during waste 

removal operations.  These washroom persons shall remove gross contamination from the exterior of their respirators 

and protective clothing by brushing, HEPA vacuuming and/or wet cleaning. 

 

3. Once in the waste decontamination enclosure system, external surfaces of contaminated containers and equipment shall 

be cleaned a second time by wet cleaning. 

 

4. The cleaned containers of asbestos material and equipment are to be dried of any excessive pooled or beaded liquid, 

placed in uncontaminated plastic bags or sheeting and sealed airtight. 

 

5. The clean recontainerized items shall be moved into the airlock that leads to the holding area.  The washroom persons 

shall not enter this airlock or the work area until waste removal is finished for that period. 

 

6. Containers and equipment shall be moved from the airlock and into the holding area by persons dressed in clean 

personal protective equipment, who have entered from uncontaminated areas. 
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7. The cleaned containers of asbestos material and equipment shall be placed in water tight carts with doors or tops that 

shall be closed and secured.  These carts shall be held in the holding area pending removal.  The carts shall be wet 

cleaned and/or HEPA vacuumed at least once each day. 

 

8. The exit from the decontamination enclosure system shall be secured to prevent unauthorized entry. 

 

9. Where the waste removal enclosure is part of the personnel decontamination enclosure, waste removal shall not occur 

during shift changes or when otherwise occupied.  Precautions shall be taken to prevent short circuiting and cycling of 

air outward through the shower and clean room. 

 

10. Containers labeled with Asbestos hazard warnings shall not be used to dispose of non asbestos waste. 

 

3.06 ENGINEERING CONTROLS 

 

A. Ventilation. 

 

1. The Abatement Contractor shall employ HEPA equipped vacuums or negative air pressure equipment for ventilation as 

required. 

 

2. All negative air pressure equipment ventilation units shall be equipped with HEPA filtration.  The Contractor shall 

provide a manufacturer's test certificate for each unit documenting the capability of trapping and retaining 99.97 

percent of asbestos fibers greater than 0.3 microns equivalent aerodynamic diameter.  

 

3. A power supply shall be available to satisfy the requirements of the total of all ventilating units. 

 

4. On electric power failure, abatement shall stop immediately and shall not resume until power is restored and exhaust 

units are operating fully.  On extended power failure, longer than one hour, the decontamination facilities, after the 

evacuation of all persons from the work area, shall be sealed airtight. 

 

5. If extending the exhaust of the ventilation units 50 feet from the building would result in an exhaust location either in 

the road, blocking driveway access to the facility or within 50 feet of other buildings, a second unit will be run in series 

with the primary unit. 

 

3.07 MAINTENANCE OF DECONTAMINATION ENCLOSURE SYSTEMS AND WORK AREA  BARRIERS 

 

A. GENERAL REQUIREMENTS 

 

1. The Consultant must review and approve installation before commencement of work.  Upon completion of the 

construction of all plastic barriers and decontamination system enclosures and prior to beginning actual abatement 

activities. 

 

2. All plastic barriers inside the work area, in the personnel decontamination enclosure system, in the waste 

decontamination enclosure system and at partitions constructed to isolate the work area from occupied areas, shall be 

inspected by the asbestos supervisor at least twice daily.  The barriers shall be inspected before the start of and 

following the completion of the day's abatement activities.  Inspections and observations shall be documented in the 

project log. 

 

3. Damage and defects in the barriers and/or enclosure systems shall be repaired immediately upon discovery and prior to 

resumption of abatement activities. 

 

4. At any time during the abatement activities, if visible emissions are observed outside of the work area of if damage 

occurs to the barriers, work shall be stopped, repairs made and visible residue immediately cleaned up using HEPA 

vacuuming methods prior to the resumption of abatement activities. 

 

5. The Abatement Contractor shall HEPA vacuum and/or wet clean the waste decontamination enclosure system and the 

personnel decontamination enclosure system at the end of each day of abatement activities. 

 

3.08 HANDLING AND REMOVAL PROCEDURES 

 

 The Abatement Contractor may utilize existing provisions of ICR-56, Applicable Variances or a Site-Specific Variance, 

approved by the Owner's Consultant, to permit the conduct of this work. 

 

3.09 ABATEMENT PROCEDURES 
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A. AIR SAMPLING - By Owner 

 

1. Air sampling and analysis shall be conducted according to the requirements of Subpart 56-4 before the start, during and 

after the completion of the asbestos removal project. 

 

2. In addition to the requirements of Subpart 56-4, air monitoring shall be conducted in accordance with any approved job 

specific variance(s) or applicable variance utilized. 

 

3. Clearance samples may be analyzed using PCM to maintain compliance with ICR-56.  

 

4. If applicable, clearance samples will be analyzed using TEM to maintain compliance with ICR-56 and 40 CFR 

763.90[i]. 

 

B. The provisions of the Applicable Variances or a Job Specific Variance shall apply only in those areas where approval has 

been granted by the NYS DOL and the Contractor has obtained concurrence from the Owner's Consultant.  All other 

applicable provisions of Industrial Code Rule 56-1 through 56-12 shall be complied. 

 

C. A copy of the NYS DOL Job Specific or Applicable Variance, if applicable, shall be conspicuously posted at the work 

area(s). 

 

D. The Abatement Contractor shall construct a decontamination unit at the work site.  The Abatement Contractor shall, as a 

minimum, comply with the requirements of 29 CFR 1926.1101(j); Hygiene facilities and practices for employees. 

 

3.10 ENCAPSULATION PROCEDURES 

 

The following procedures shall be followed to seal in non-visible residue, after obtaining satisfactory clearance air monitoring 

results, while conducting lockdown encapsulation on any surfaces which were the subject of removal or other remediation 

activities:  

 

A. Only encapsulants rated as acceptable or marginally acceptable on the basis of Battelle Columbus Laboratory test 

procedures and rating requirements developed under the 1978 USEPA contract shall be used for lockdown encapsulation. 

 

B. Sealants considered for use in encapsulation shall first be tested to ensure that the sealant is adequate for its intended use.  

A section of the work surface shall be evaluated following this initial test application of the sealant to quantitatively 

determine the sealant's effectiveness in terms of penetrating and locking down the asbestos fibers.  The American Society 

of Testing and Materials (ASTM) Committee E06.21.06E on Encapsulation of Building Materials has developed a 

guidance document to assist in the selection of an encapsulant. 

 

C. The encapsulant solvent or vehicle shall not contain a volatile hydrocarbon. 

 

D. Encapsulants shall be applied using airless spray equipment. 

 

1. Spraying is to occur at the lowest pressure range possible to minimize fiber release from encapsulant impact at the 

surface.  It shall be applied with a consistent horizontal or vertical motion. 

 

E. Encapsulation shall be utilized as a surface sealant once all asbestos containing materials have been removed in a work 

area. In no event shall encapsulant be applied to any surface that was the subject of removal or other remediation 

activities prior to obtaining satisfactory clearance air monitoring. 

 

3.11 CLEANUP PROCEDURES 

 

A. The following cleanup procedures shall be required. 

 

1. Cleanup of accumulations of loose asbestos material shall be performed whenever enough loose asbestos materials 

have been removed to fill a single leak tight container of the type commensurate with the material properties.  In no 

case shall cleanup be performed less than once prior to the close of each working day.  Asbestos material shall be kept 

wet until cleaned up. 

 

2. Accumulations of dust shall be cleaned off all surfaces on a daily basis using HEPA vacuum cleaning methods. 

 

3. Decontamination enclosures shall be HEPA vacuumed at the end of each shift. 
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4. Accumulations of asbestos waste material shall be containerized utilizing HEPA vacuums or rubber or plastic dust 

pans, squeegees or shovels.  Metal shovels shall not be used to pick up or move waste. 

 

5. Excessive water accumulation or flooding in the area shall require work to stop until the water is collected and disposed 

of properly. 

 

B. The following cleanup procedures shall be required after completion of all removal activities. 

 

1. All accumulations of asbestos waste material shall be containerized utilizing HEPA vacuums or rubber or plastic dust 

pan, squeegees or shovels.  Metal shovels shall not be used to pick up or move waste.  HEPA vacuums shall be used to 

clean all surfaces after gross cleanup. 

 

2. Cleaning.  All surfaces in the work area shall be HEPA vacuumed.  To pick up excess liquid and wet debris, a wet 

purpose shop vacuum may be used and shall be decontaminated prior to removal from the work area. 

 

3. Windows, doors, HVAC system vents and all other openings shall remain sealed.  Decontamination enclosure systems 

shall remain in place and be utilized. 

 

4. All containerized waste shall be removed from the work area and the holding area. 

 

5. All tools and equipment shall be decontaminated and removed from the work area. 

 

6. A final visual inspection and clearance air monitoring, as per the schedule for air sampling and analysis, shall be 

conducted. 

 

7. The isolation barriers and decontamination unit shall be removed only after satisfactory clearance air monitoring results 

have been achieved. 

 

3.12 SAFETY MONITORING – CONSULTANT:  

 

The Consultant will designate an Asbestos Safety Technician (AST) to represent the Owner during the removal program.  The 

AST must be on the job site at all times during abatement work.  Absolutely no abatement or preparation work will occur 

without the presence of the AST. 

 

The AST will conduct four (4) milestone inspections. 

 

1. Pre-commencement inspection shall be conducted as follows: 

 

a. Notification in writing to the Consultant shall be made by the Abatement Contractor to request a pre-commencement 

inspection at least 48 hours in advance of the desired date of inspection.  This inspection shall be requested prior to 

beginning preparatory work in another work area.  

 

b. The AST shall ensure that: 

 

i. The job site is properly prepared and that all containment measures are in place; 

 

ii. The designated supervisor shall present to the inspector a valid supervisor's license issued by the New York 

Department of Labor; 

 

iii. All workers shall present to the inspector a valid handler's license issued by the New York Department of Labor; 

 

iv. Measures for the disposal of removed asbestos material are in place and shall conform to the adopted standards; 

 

v. The Abatement Contractor has a list of emergency telephone numbers at the job site which shall include the 

monitoring firm employed by the Owner and telephone numbers for fire, police, emergency squad, local hospital 

and health officer. 

 

c. If all is in order, the AST shall issue a written notice to proceed in the field.  If the job site is not in order, then any 

needed corrective action must be taken before any work is to commence.  Conditional approvals shall not be granted. 

 

Progress inspection shall be conducted as follows: 

 

a. Primary responsibility for ensuring that the abatement work progresses in accordance with these technical 
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specifications and regulatory requirements rests with the Abatement Contractor.  The AST shall continuously be 

present to observe the progress of work and perform required tests. 

 

b. If the AST observes irregularities at any time, he shall direct such corrective action as may be necessary.  If the 

Abatement Contractor fails to take the corrective action required, or if the Abatement Contractor or any of their 

employees habitually and/or excessively violate the requirements of any regulation, then the AST shall inform the 

Owner who shall issue a Stop Work Order to the Abatement Contractor and have the work site secured until all 

violations are abated. 

 

Clean-up inspections shall be conducted as follows: 

 

a. Notice for clean-up inspection shall be requested by the Abatement Contractor at least 24 hours in advance of the 

desired date of inspection; 

 

b. The clean-up inspection shall be conducted prior to the removal of any isolation or critical barriers and before final 

air clearance monitoring; 

 

c. The AST shall ensure that: 

 

i. The work site has been properly cleaned and is free of visible asbestos containing material and debris. 

 

ii. All removed asbestos has been properly placed in a locked secure container outside of the work area. 

 

d. If all is in order, the AST shall issue a written notice of authorization to remove surface barriers from the work area.  

All isolation barriers shall remain in place until satisfactory clearance air sampling has been completed. 

 

4. Clearance Visual Inspection shall be conducted after the removal of non-critical plastic sheeting.  The AST shall insure 

that: 

 

a. The work area is free of all visible asbestos or suspect asbestos debris and residue. 

 

b. All waste has been properly bagged and removed from the work area. 

 

c. Should clearance visual inspection identify residual debris, as determined by the AST, the Abatement Contractor is 

responsible for recleaning the area at his own cost and shall bear all costs of reinspection until acceptable levels are 

achieved. 

 

B. The Abatement Contractor shall be required to receive written approval before proceeding after each milestone 

inspection. 

 

3.13 PERSONNEL AIR MONITORING – CONTRACTOR (29 CFR 1926.1101) 

 

A. Personnel air monitoring shall be provided to determine both short-term (STEL) and full shift during when abatement 

activities occur.  Personnel sampling shall be performed in each work area in order to accurately determine the 

concentrations of airborne asbestos to which workers may be exposed. 

 

B. The Abatement Contractor shall have a qualified "Competent Person" (as specified in 29 CFR 1926 OSHA) to conduct 

personnel air monitoring.  

 

C. The laboratory performing the air sample analysis shall be certified by NYS DOH ELAP and approved by the consultant. 

 

D. Personnel air monitoring test results for OSHA Compliance. Results shall be posted at the work site within 24 hours of 

testing and copies supplied to the Owner within five (5) days of testing.  Abnormalities shall be supplied to the Owner 

immediately. 

 

3.14 CLEARANCE AIR MONITORING 

 

A. Air samples will be collected in and around the work areas at the completion of abatement activities. 

 

B. Clearance samples may be analyzed using PCM to maintain compliance with ICR-56.  

 

C. If applicable, clearance samples will be analyzed using TEM to maintain compliance with ICR-56 and 40 CFR part 763 

“Asbestos-Containing Materials in Schools; Final Rule and Notice” section 763.90. 
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D. ***RETESTING***  

Should clearance air monitoring yield fiber concentrations above the “Clearance” criteria of either 0.01 fibers per CC 

and/or background levels (PCM) –OR- seventy (70) structures per square millimeter (TEM/AHERA), the Abatement 

Contractor is responsible for re-cleaning the area at his own cost and shall bear all costs associated with the retesting of 

the work area(s) including monitoring labor, sampling, analysis, etc. until such levels are achieved. 

 

3.15 RESPIRATORY PROTECTION REQUIREMENT 

 

A. Respiratory protection shall be worn by all individuals inside the work area from the initiation of the asbestos project until 

all areas have successfully passed clearance air monitoring in accordance with these specifications.  The Abatement 

Contractor shall keep available at all times two PAPR's with new filters and charged batteries for use by authorized 

visitors. 

 

B. All respiratory protection shall be MSHA/NIOSH approved in accordance with the provisions of 30 CFR Part II.  All 

respiratory protection shall be provided by the Abatement Contractor and used by workers in conjunction with the written 

respiratory protection program. 

 

C. The Abatement Contractor shall provide respirators that meet the requirements of 29 CFR Parts 1910 and 1926. 

 

1. Full facepiece Type C supplied-air respirators operated in pressure demand mode equipped with an auxiliary self- 

contained breathing apparatus, operated in pressure demand or continuous flow, shall be worn during gross removal, 

demolition, renovation and/or other disturbance of ACM whenever airborne fiber concentrations inside the work area 

are greater than 10.0 f/cc. 

 

2. Full facepiece Type C supplied-air respirators operated in pressure demand mode with HEPA filter disconnect 

protection shall be work during gross removal, demolition, renovation and/or other disturbance of ACM with an 

amphibole content and/or whenever airborne fiber concentrations inside the work area are equal to or greater than 0.5 

f/cc and less than or equal to 10.0 f/cc. 

 

3. Full facepiece powered air-purifying respirators (PAPR) equipped with HEPA filters shall be worn during the removal, 

encapsulation, enclosure, repair and/or other disturbance of friable ACM if airborne fiber concentrations inside the 

work area are less than 0.5 f/cc.  A supply of charged replacement batteries, HEPA filters and flow test meter shall be 

available in the clean room for use with powered air-purifying respirators.  HEPA filters shall be changed daily or as 

flow testing indicates change is necessary.  Any Type C supplied-air respirator operated in continuous flow, with 

HEPA filter disconnect protection, may be substituted for a powered air-purifying respirator. 

 

4. Loose fitting helmets or hoods with powered air-purifying respirators (PAPR) equipped with HEPA filters may be 

worn during the removal, encapsulation, enclosure, repair and/or other disturbance of friable ACM if airborne fiber 

concentrations inside the work area are less than 0.25 f/cc. A supply of charged replacement batteries, HEPA filters and 

flow test meter shall be available in the clean room for use with powered air-purifying respirators.  HEPA filters shall 

be changed daily or as flow testing indicates change is necessary.  Any Type C supplied-air respirator operated in 

continuous flow may be substituted for a powered air- purifying respirator. 

 

5. Half-mask or full-face air-purifying respirators with HEPA filters shall be worn only during the preparation of the work 

area and final clean up procedures provided airborne fiber concentrations inside the work area are less than 0.1 f/cc. 

 

6. Use of single use dust respirators is prohibited for the above respiratory protection. 

 

D. Workers shall be provided with personally issued and individually marked respirators.  Respirators shall not be marked 

with any equipment that will alter the fit of the respirator in any way. Only waterproof identification markers shall be 

used. 

 

E. The Abatement Contractor shall ensure that the workers are qualitatively or quantitatively fit tested by an Industrial 

Hygienist initially and every six months thereafter with the type of respirator he/she will be using. 

 

F. Whenever the respirator design permits, workers shall perform the positive and negative air pressure fit test each time a 

respirator is worn.  Powered air-purifying respirators shall be tested for adequate flow as specified by the manufacturer. 

 

G. No facial hair, which interferes with the face-to-mask sealing surface, shall be permitted to be worn when wearing 

respiratory protection that requires a mask-to-face seal. 

 

H.     Contact lenses shall not be worn in conjunction with respiratory protection. 
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I. If a worker wears glasses, a spectacle kit to fit their respirator shall be provided by the Abatement Contractor at the 

Abatement Contractor's expense. 

 

J. Respiratory protection maintenance and decontamination procedures shall meet the following requirement: 

 

1. Respiratory protection shall be inspected and decontaminated on a daily basis in accordance with OSHA 29 CFR 

1910.134(b); and 

 

2. HEPA filters for negative pressure respirators shall be changed after each shower; and 

 

3. Respiratory protection shall be the last piece of worker protection equipment to be removed.  Workers must wear 

respirators in the shower when going through decontamination procedures; and 

 

4. Airline respirators with HEPA filtered disconnect shall be disconnected in the equipment room and worn into the 

shower. Powered air-purifying respirator facepieces shall be worn into the shower.  Filtered/power pack assemblies 

shall be decontaminated in accordance with manufacturers' recommendations; and 

 

5. Respirators shall be stored in a dry place and in such a manner that the facepiece and exhalation valves are not 

distorted; and 

 

6. Organic solvents shall not be used for washing respirators. 

 

K. No visitors shall be allowed to enter the contaminated area if they do not have their medical certification and training 

certificate.  Authorized visitors shall be provided with suitable PAPR respirators and instructions on the proper use of 

respirators whenever entering the work area. 

 

3.16 DISPOSAL OF WASTE 

 

A. APPLICABLE REGULATIONS 

 

1. All asbestos waste shall be stored, transported and disposed of as per, but not limited to, the following Regulations: 

 

a. NYS Code Rule 56 

 

b. U.S. Department of Transportation (DOT)  

Hazardous Substances 

Title 29, Part 171 and 172 of the code of Federal Regulations  

regarding waste collector registration 

 

c. Regulations regarding waste collector registration Title 6, part 364 of the New York State Official Compilation of 

Codes, Rules and Regulations – 6 NYCRR 364 

 

d. USEPA NESHAPS 40 CRF 61 

 

e. USEPA ASBESTOS WASTE MANAGEMENT GUIDANCE EPA/530-SW-85-007 

 

B. TRANSPORTER OR HAULER - The Abatement Contractor shall bear full responsibility for proper characterization, 

transportation and disposal of all solid or liquid waste, generated during the project, in a legal manner. The Owner shall 

approve all transportation and disposal methods. 

 

1. The Abatement Contractor's Transporter (hauler) and disposal site shall be approved by the Owner.  The Abatement 

Contractor shall remove within 48 hours all asbestos waste from the site after completing the clean up. 

 

2. The Transporter must possess and present to the Owner’s representative a valid New York State Department of 

Environmental Conservation Part 364 asbestos hauler’s permit to verify license plate and permit numbers.  The 

Owner’s representative will verify the authenticity of the hauler’s permit with the proper authority. 

 

3. The Abatement Contractor shall give 24 hour notification prior to removing any waste from the site.  All waste shall be 

removed from site only during normal working hours.  No waste may be taken from the site without authorization from 

the Owner’s representative. 

 

4. The Abatement Contractor shall have the Transporter give the date and time of arrival at the disposal site. 
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5. The Transporter with the Abatement Contractor and Owner’s consultant shall inspect all material in the transport 

container prior to taking possession and signing the Waste Manifest.  The Transporter shall not have any off site 

transfers or be combined with any other off-site asbestos material. 

 

6. The Transporter must travel directly to the disposal site with no unauthorized stops. 

 

C. WASTE STORAGE CONTAINER 

 

1. During loading and on site storage, the asbestos waste container shall be labeled with EPA Danger signage: 

 

 

DANGER 

CONTAINS ASBESTOS FIBERS 

AVOID CREATING DUST 

CANCER AND LUNG DISEASE HAZARD 

 

2. The NYS DEC Hauler’s Permit number shall be on both sides and back of the container. 

 

3. The Container will not be permitted to leave the site without the proper signage. 

 

4. A copy of the completed waste manifest shall be forwarded directly to the Owner’s Consultant by the disposal facility. 

 

5. Packaging of Non-friable Asbestos. Use of an open top container shall require written request, by the Contractor, and 

written approval by the Owners Representative, and be performed in compliance with all applicable regulations. 

a) A chute, if used, shall be air/dust tight along its lateral perimeter and at the terminal connection to the dumpster at 

ground level (solid wall and top container).  The upper end of the chute shall be furnished with a hinged lid, to be 

closed when the chute is not being used. 

 

b) The container shall be lined with a minimum of two (2) layers of 6 mil. Fire-retardant polyethylene draped loosely 

over the sides so as to facilitate being wrapped over the top of the load and sealed prior to transport from the site. 

 

c) Prior to transport from the work site the Dumpster will be disconnected from the chute and sealed air/dust tight 

utilizing six mil plastic and tape. The waste material will be transported as an asbestos containing material by 

appropriate legal methods. 

 

6. Packaging Friable Asbestos. 

 

a) The container shall be a solid wall, hard top and lockable container. 

 

b) The container shall be locked upon arrival at the site to restrict access. Security shall be provided at the entrance to 

the container during the loading process and immediately locked upon completion. 

 

c) The interior walls, floor and ceiling shall be lined with two (2) layers of 6 mil. Fire-retardant polyethylene. 

 

d) The waste shall be loaded in such a manner as to protect the integrity of the individual waste packages. 

 

e) Prior to transport from the work site the interior of the Dumpster will sealed air/dust tight utilizing six mil plastic and 

tape. The waste material will be transported as an asbestos containing material by appropriate legal methods. 

 

D. WASTE DISPOSAL MANIFEST 

 

1. The Asbestos Waste Manifest shall be equivalent to the “Waste Shipment Record” included in 40 CFR 61. A copy of 

the Contractor’s manifest shall be reviewed by the Owner’s Consultant and shall be the only manifest used. 

 

2. The Manifest shall be verified by the Owner’s Consultant indicating that all the information and amounts are accurate 

and the proper signatures are in place. 

 

3. The Manifest shall have the signatures of the Abatement Contractor and the Transporter prior to any waste being 
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removed from the site. 

 

4. The Manifest shall be signed by the Disposal Facility owner or operator to certify receipt of asbestos containing 

materials covered by the manifest. 

 

5. A copy of the completed manifest shall be provided by the Abatement Contractor to the Owner’s Consultant and 

remain on site for inspection. 

 

6. Abatement Contractor shall maintain a waste disposal log which indicates load number, date and time left site, 

container size, type of waste, quantity of waste, name of hauler, NYS DES permit number, trailer and tractor license 

number, and date manifest was returned to Consultant. 

 

 

 

7. The Disposal Facility owner or operator shall return a signed copy of the Waste Manifest directly to: 

 

North Rockland CSD 

65 Chapel Street 

Garnerville, New York 10923 

ATTN: Michael Senno 

 

8. Copies of the completed Waste Manifest are to be sent by the disposal facility to the Hauler and Abatement Contractor. 

 

9. Submit signed dump tickets and manifests with final payment request. 

 

10. Final payment request will not be honored without signed dump ticket or manifests accounting for all asbestos waste 

removed from the site. 

 

E. VIOLATIONS OF SPECIFICATIONS 

 

1. Violations of the safety, hygiene, environmental, procedures herein, any applicable federal, state of local requirement s 

or failure to cooperate with the Owner’s representative shall be grounds for dismissal and/or termination of this 

contract. 

 

F. VIOLATIONS OF NO SMOKING POLICY 

 

1.  The Federal Pro Children Act of 1994 prohibits School District Officials from smoking in any buildings or on the 

grounds that is property of the School District.  The District shall be considered smoke free.  The School District 

strongly enforces its’ No Smoking Policy.  It is the Contractor’s responsibility to inform all workers of this policy.  

Any worker(s) involved with this project that are found smoking or using tobacco products will be informed that they 

are in violation of the Federal and State Law and School Board Policy and will be removed from site.   



© Michael Shilale Architects, LLP        Univent Replacement at Stony Point, Thiells, and  

 West Hav Elementary Schools                  05-10-24 

 

                            ASBESTOS ABATEMENT             020800-27 

  
                                 OSHA Spec – Page #27 

 

 

3.17 LOCATION OF “ABATEMENT WORK”  

               (Please see attached Drawings for approximate locations) 

 

1)  STONY POINT ELEMENTARY SCHOOL (INTERIOR ABATEMENT) 

▪ Abatement Contractor responsible for total and complete removal and disposal of approximately 640 SF of non-

friable asbestos-containing Floor Tiles, Mastics and/or Floor Fillers to facilitate uninvent replacements, as detailed 

on attached ACM Location Drawings.  Abatement Contractor responsible for all demolition required to access 

material(s), as well as for providing all equipment necessary to access material(s).  Removals shall include all 

flooring system layers to building substrate(s) beneath, consisting of: ACM Floor Tiles & Mastics/fillers over 

Non-ACM Cementitious Slab(s).  Subsequent to final air clearance, the substrates shall be washed with a 

neutralizing agent to prepare the substrate to accept new floor/wall covering(s) and eliminate residual odors.  See 

below for breakdown: 

 

1st Floor 

▪ Nurse 102, 1 Univent (20 SF) 

▪ Admin 106, 1 Univent (20 SF) 

▪ Principal 106A, 1 Univent (20 SF) 

▪ Office 107, 1 Univent (20 SF) 

▪ Office 108, 1 Univent (20 SF) 

▪ Faculty 111, 1 Univent (20 SF) 

▪ Classroom 112, 1 Univent (20 SF) 

▪ Classroom 113, 1 Univent (20 SF) 

▪ Classroom 114, 1 Univent (20 SF) 

▪ Classroom 115, 1 Univent (20 SF) 

▪ Classroom 116, 1 Univent (20 SF) 

▪ Classroom 117, 1 Univent (20 SF) 

▪ Classroom 119, 1 Univent (20 SF) 

▪ Classroom 120, 1 Univent (20 SF) 

▪ Classroom 121, 1 Univent (20 SF) 

▪ Classroom 122, 1 Univent (20 SF) 

▪ Music 140, 1 Univent (20 SF) 

▪ S/L 149, 1 Univent (20 SF) 

 

2nd Floor 

▪ Classroom 223, 1 Univent (20 SF) 

▪ Classroom 224, 1 Univent (20 SF) 

▪ Classroom 225, 1 Univent (20 SF) 

▪ Classroom 226, 1 Univent (20 SF) 

▪ Classroom 227, 1 Univent (20 SF) 

▪ Classroom 228, 1 Univent (20 SF) 

▪ Classroom 229, 1 Univent (20 SF) 

▪ Classroom 234, 1 Univent (20 SF) 

▪ Classroom 235, 1 Univent (20 SF) 

▪ Classroom 236, 1 Univent (20 SF) 

▪ Classroom 237, 1 Univent (20 SF) 

▪ Classroom 238, 1 Univent (20 SF) 

▪ Classroom 239, 1 Univent (20 SF) 

▪ Classroom 240, 1 Univent (20 SF) 

 

Note #1:  ACM floor tiles/mastic may be present under the edge of each unit ventilator frame.  The abatement contractor is 

responsible for all means/methods to access this material and completely remove it during abatement. 

 

Note #2:  Abatement contractor to coordinate ACM floor tiles/mastic removal with the Mechanical/HVAC contractor for floor 

ductwork penetration locations. 

 

Note #3:  Each univent location removal is assumed at 20 SF  
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Location of Abatement Work Cont’d… 

 

2)  STONY POINT ELEMENTARY SCHOOL (EXTERIOR ABATEMENT) 

▪ Abatement Contractor responsible for total and complete removal and disposal of approximately 480 LF of non-

friable asbestos-containing exterior louver caulk, as detailed on attached ACM location drawings.  Abatement 

Contractor responsible for all demolition required to access material(s), as well as for providing all equipment 

necessary to access material(s).  Temporary security and environmental protection throughout remaining louver 

opening shall be coordinated with and provided by the Mechanical Contractor.  See below for breakdown: 

 

▪ 1st Floor Exterior Louvers – ACM Caulk (270 LF @ approx. 18 louvers) 

▪ 2nd Floor Exterior Louvers – ACM Caulk (210 LF @ approx. 14 louvers) 

 

▪ Abatement Contractor responsible for total and complete removal and disposal of approximately 225 SF of non-

friable presumed asbestos-containing Equipment Flashing/Roofing Materials, as detailed on attached ACM 

Location Drawings. Abatement Contractor responsible for all demolition required to access material(s), as well as 

for providing all equipment necessary to access material(s). Temporary security and environmental protection 

throughout remaining opening shall be coordinated with and provided by the Mechanical Contractor.  

 

Note #1:  Abatement contractor to coordinate exact PACM equipment flashing/roofing locations with the Mechanical/HVAC 

contractor and associated drawings. 

 

3)  THIELLS ELEMENTARY SCHOOL (INTERIOR ABATEMENT) 

▪ Abatement Contractor responsible for total and complete removal and disposal of approximately 40 SF of non-

friable asbestos-containing Floor Tiles to facilitate uninvent replacements, as detailed on attached ACM Location 

Drawings.  Abatement Contractor responsible for all demolition required to access material(s), as well as for 

providing all equipment necessary to access material(s).  Removals shall include floor tiles only.  See below for 

breakdown: 

 

1st Floor 

▪ Art Room 50, 1 Univent (20 SF) 

▪ Office 51A, 1 Univent (20 SF) 

 

Note #1:  ACM floor tiles may be present under the edge of each unit ventilator frame.  The abatement contractor is 

responsible for all means/methods to access this material and completely remove it during abatement. 

 

Note #2:  Abatement contractor to coordinate ACM floor tile removal with the Mechanical/HVAC.  

 

Note #3:  Each univent location removal is assumed at 20 SF  

 

▪ Abatement Contractor responsible for total and complete removal and disposal of approximately 15 SF of non-

friable asbestos-containing Pin Mastic, holding non-ACM fiberglass insulation to the metal duct work and 15 SF 

of friable presumed asbestos-containing vibration isolators to facilitate demolition of air handler unit duct work, as 

detailed on attached ACM Location Drawings.  Abatement Contractor responsible for all demolition required to 

access material(s), as well as for providing all equipment necessary to access material(s).  See below for 

breakdown: 

 

1st Floor 

▪ PE Storage, Pin Mastic (5 SF ) 

▪ PE Storage, Vibration Isolators (5 SF ) 

▪ Resource 47, Pin Mastic (5 SF ) 

▪ Resource 47, Vibration Isolators (5 SF ) 

 

2nd Floor 

▪ Storage, Pin Mastic (5 SF ) 

▪ Storage, Vibration Isolators (5 SF ) 

 

Note #1:  Abatement contractor required to remove all non-ACM fiberglass duct insulation with the negative pressure tent(s) 

abatement work area(s). 
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Location of Abatement Work Cont’d… 

 

4)  THIELLS ELEMENTARY SCHOOL (EXTERIOR ABATEMENT) 

▪ Abatement Contractor responsible for total and complete removal and disposal of approximately 20 SF of non-

friable presumed asbestos-containing Roofing Materials, as detailed on attached ACM Location Drawings. 

Abatement Contractor responsible for all demolition required to access material(s), as well as for providing all 

equipment necessary to access material(s). Temporary security and environmental protection throughout 

remaining opening shall be coordinated with and provided by the Mechanical Contractor.  

 

Note #1:  Abatement contractor to coordinate exact PACM equipment flashing/roofing locations with the Mechanical/HVAC 

contractor and associated drawings. 

 

5)  WEST HAVERSTRAW ELEMENTARY SCHOOL (INTERIOR ABATEMENT) 

▪ Abatement Contractor responsible for total and complete removal and disposal of approximately 160 SF of non-

friable asbestos-containing Floor Tiles, Mastics and/or Floor Fillers to facilitate uninvent replacements, as detailed 

on attached ACM Location Drawings.  Abatement Contractor responsible for all demolition required to access 

material(s), as well as for providing all equipment necessary to access material(s).  Removals shall include all 

flooring system layers to building substrate(s) beneath, consisting of: ACM Floor Tiles & Mastics/fillers over 

Non-ACM Cementitious Slab(s).  Subsequent to final air clearance, the substrates shall be washed with a 

neutralizing agent to prepare the substrate to accept new floor/wall covering(s) and eliminate residual odors.  See 

below for breakdown: 

 

1st Floor 

▪ Kindergarten 5, 1 Univent (20 SF) 

▪ Art 7, 1 Univent (20 SF) 

▪ 3rd Grade 37, 1 Univent (20 SF) 

▪ Kindergarten 45, 1 Univent (20 SF) 

▪ Kindergarten 47, 1 Univent (20 SF) 

▪ Cafeteria Area 50A, 1 Univent (20 SF) 

▪ Speech 54, 1 Univent (20 SF) 

▪ Speech 55E, 1 Univent (20 SF) 

 

Note #1:  ACM floor tiles/mastic may be present under the edge of each unit ventilator frame.  The abatement contractor is 

responsible for all means/methods to access this material and completely remove it during abatement. 

 

Note #2:  Abatement contractor to coordinate ACM floor tile removal with the Mechanical/HVAC.  

 

Note #3:  Each univent location removal is assumed at 20 SF  

 

▪ Abatement Contractor responsible for total and complete removal and disposal of approximately 15 SF of non-

friable asbestos-containing Pin Mastic, holding non-ACM fiberglass insulation to the metal duct work and 15 SF 

of friable presumed asbestos-containing vibration isolators to facilitate demolition of air handler unit duct work, as 

detailed on attached ACM Location Drawings.  Abatement Contractor responsible for all demolition required to 

access material(s), as well as for providing all equipment necessary to access material(s).  See below for 

breakdown: 

 

1st Floor 

▪ PE Storage, Pin Mastic (5 SF ) 

▪ PE Storage, Vibration Isolators (5 SF ) 

▪ Resource 39, Pin Mastic (5 SF ) 

▪ Resource 39, Vibration Isolators (5 SF ) 

 

2nd Floor 

▪ Storage, Pin Mastic (5 SF ) 

▪ Storage, Vibration Isolators (5 SF ) 

 

Note #1:  Abatement contractor required to remove all non-ACM fiberglass duct insulation with the negative pressure tent(s) 

abatement work area(s). 

 

 

END OF LOCATION OF WORK 
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3.18 GENERAL 

 

A. The Abatement Contractor will be responsible for repairing all building components damaged during abatement including, 

but not limited to: ceiling tiles, ceiling finishes, wall finishes, floor finishes, etc. 

 

B. The Abatement Contractor shall be responsible for all demolition required to access materials identified in scope of work 

and on associated drawings. 

 

C. Concealed conditions that are exposed and may require additional work shall be brought to the attention of the Owner 

immediately.  The Abatement Contractor shall not abate these areas without a written notice to proceed.  Additional asbestos 

abatement performed prior to the order to proceed will not be acknowledged. 

 

D. The Abatement Contractor shall remove asbestos-containing floor covering to the building substrate beneath; in areas 

indicted. Subsequent to final air clearance the substrate shall be washed with a neutralizing agent to prepare the substrate to 

accept new floor covering and eliminate residual odors. 

 

E. Power tools used to drill, cut into or otherwise disturb asbestos containing material shall be equipped with HEPA filtered 

local exhaust ventilation. 

 

F. The Abatement Contractor shall provide access to GFCI electrical power, required to perform the area air monitoring for 

this project, within and immediately adjacent to each work area. 

 

G. Unwrapped or unbagged ACM shall be immediately placed in an impermeable waste bag or wrapped in plastic sheeting. 

 

H. Coordinate all removal operations with the Owner. 
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Asbestos Employee Medical Examination Statement 

Certificate of Worker Release 

Asbestos Employee Training Statement 

CERTIFICATE OF WORKERS’S ACKNOWLEDGEMENT 

 

PROJECT NAME: North Rockland CSD:  Univent Replacement at Stony Point, Thiells, and West Hav Elementary 

Schools 

 

CONTRACTOR’S NAME:___________________________________________________   

 

WORKING WITH ASBESTOS INVOLVES POTENTIAL EXPOSURE TO AIRBORNE ASBESTOS FIBERS.  INHALING 

ASBESTOS FIBERS HAS BEEN LINKED WITH VARIOUS TYPES OF CANCER AND RESPIRATORY DISEASES.  

SMOKING CIGARETTES AND INHALATION OF ASBESTOS FIBERS INCREASES THE RISK THAT YOU WILL 

DEVELOP LUNG CANCER ABOVE THAT OF THE NON-SMOKING PUBLIC. 

 

The Contract for this project requires your employer to 1) supply proper respiratory protection devices and training on their use 

2) provide training on safe work practices and on use of the equipment used on the project 3) provide a medical examination 

meeting the requirements of 29 CFR 1926.1101.  Your signature on this certificate, documents that your employer has fulfilled 

these contractual obligations and you understand the information presented to you. 

 

**********DO NOT SIGN THIS FORM UNLESS YOU FULLY UNDERSTAND THIS INFORMATION******* 

 

RESPIRATORY PROTECTION:  I have been trained in the proper use and limitations of the type of respiratory protection 

devices to be used on this project.  I have reviewed the written respiratory protection program manual and a copy is available for 

my use.  Respiratory protection equipment has been proved, by the Contractor, at no cost to me. 

 

TRAINING COURSE: I have been trained in the risks and dangers associated with handling asbestos, breathing asbestos dust, 

proper work procedures, personal protection and engineering controls.  I have satisfactorily completed and Asbestos Safety 

Training Program for New York State and have been issued a New York State Department of Health Certificate of Asbestos 

Safety Training. 

 

MEDICAL EXAMINATION:  I have satisfactorily completed a medical examination within the last 12 months that meets the 

OSHA requirement for an asbestos worker and included at least 1) medical history 2) pulmonary function 3) medical examination 

4) approval to wear respiratory protection devises and may have included an evaluation of a chest x-ray. 

 

Signature:_________________________________Date____________________ 

 

Printed Name:______________________________SS#:____________________ 

 

Witness:___________________________________Date:___________________ 
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North Rockland CSD:  Univent Replacement at Stony Point, Thiells, and West Hav Elementary Schools 

 

ESTIMATE OF ACM QUANTITIES 

 

 

********************************************************************************************************

**************** 

EACH ABATEMENT CONTRACTOR SHALL READ AND ACKNOWLEDGE THE FOLLOWING NOTICE.  A 

SIGNED AND DATED COPY OF THIS ACKNOWLEDGMENT SHALL BE SUBMITTED WITH THE ABATEMENT 

CONTRACTOR'S BID FOR THIS PROJECT. FAILURE TO DO SO MAY, AT THE SOLE DISCRETION OF THE 

OWNER, RESULT IN THE BID BEING CONSIDERED NON-RESPONSIVE AND RESULT IN DISQUALIFICATION 

OF THE ABATEMENT CONTRACTOR'S BID ON THIS PROJECT. 

********************************************************************************************************

**************** 

*** NOTICE *** 

The linear and square footages listed within this specification are approximates.  Abatement Contractor is required to visit the 

work locations prior to bid submittal in order to take actual field measurements within each listed location.  The Abatement 

Contractor shall base their bid on actual quantities determined, by them, at the site walkthrough.  Estimates provided in these 

specifications are for informational purposes only and shall not be considered a basis for Change Orders on this project. 

********************************************************************************************************

**************** 

 

Acknowledgment: I have read and understand the above NOTICE regarding removal quantity estimates and understand that 

estimates provided in these specifications are for informational purposes only and shall not be considered a basis for Change 

Orders on this project.  The Abatement Contractor's signatory represents to the Owner that he/she has the authority of the entity 

he/she represents to sign this agreement on its behalf. 

 

Company Name: _______________________________ 

                                                 Type or Print 

 

 

BY: _________________________________    _____________________    ____________ 

                               Signature                                                Title                             Date 

 

 

Print Name: ___________________________ 
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ASSOCIATED ASBESTOS REMOVAL LOCATION DRAWINGS 

 

 

➢ North Rockland CSD: Univent Replacement at Stony Point, Thiells, and West Hav Elementary Schools 

 

❖ HM-000 – Abatement Notes 

❖ SPES HM-101 – Stony Point ES – First Floor Abatement Plan 

❖ SPES HM-102 – Stony Point ES – Second Floor Abatement Plan 

❖ SPES HM-103 – Stony Point ES – Roof Abatement Plan 

❖ TES HM-101 – Tiells ES – First Floor Abatement Plan 

❖ TES HM-102 – Tiells ES – Second Floor Abatement Plan 

❖ TES HM-103 – Tiells ES – Roof Abatement Plan 

❖ WHES HM-101 – West Haverstraw ES – First Floor Abatement Plan 

❖ WHES HM-102 – West Haverstraw ES – Second Floor Abatement Plan 

❖ WHES HM-103 – West Haverstraw ES – Roof Abatement Plan 

 

 

END OF SECTION 020800 
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 LEAD SAFE WORK PRACTICES 028300-1 

SECTION 028300 

LEAD SAFE WORK PRACTICES 

PART 1 - GENERAL 

 

1.1 DESCRIPTION/SCOPE OF WORK 

 

A. The work covered by these specifications shall consist of furnishing all labor, materials, tools,  

   and equipment necessary to control and mitigate potential lead-based paint (LBP) hazards 

   during demolition/renovation activities pertaining to the Univent Replacement at Stony Point, Thiells, and West      

   Haverstraw Elementary Schools 

 

    The following is a detailed listing of identified Lead-based Paint(s) and/or Lead-containing 

    Material(s), above the EPA action level of 1.0 mg/sq. cm.: 

 

 

 

  

  

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

  

   

 

 

 

 

 

      The work of this Contractor shall include the following, and shall be as required by specific 

      work-related tasks and disturbance(s) of above-referenced Lead-based Paint(s) and/or Lead- 

      containing Material(s), above the EPA action level of 1.0 mg/sq. cm: 

 

1)   Personnel air monitoring and analysis. 

 

2)   Waste characterization and classification. 

 

3) Transportation/disposal off-site of LBP wastes/debris and lead-contaminated waste/debris generated from 

LBP disturbance(s). 

 

TABLE I: IDENTIFIED LEAD-BASED PAINT 

UNIVENT REPLACEMENT AT 

STONY POINT, THIELLS, AND WEST HAVERSTRAW ELEMENTARY SCHOOLS 

 

Location LBP Component Substrate Color LBP Condition 

WEST HAVERSTRAW ELEMENTARY SCHOOL 

Classroom 28, Wall, Board Wall Board Wood Blue Good 

Classroom 27, Wall Board Wall Board Wood Grey Good 

THIELLS ELEMENTARY SCHOOL 

Classrooms 20 + 21, Wall 

Board 
Wall Board Wood Blue Good 

STONY POINT ELEMENTARY SCHOOL 

Throughout, Wall, Cove 

Base 

Cove Base 

Molding 
Vinyl Brown Good 

Classroom 237, Window, 

Sill 
Window Sill Wood Brown Good 

Throughout Building Column/I-Beam Metal Beige Good 

It should be noted that several components tested did in fact contain minimal lead-levels below the EPA threshold 

level of 1.0 mg/sq. cm for classification as Lead-Based Paint (LBP) and are considered lead-containing coatings by 

the OSHA Regulation, “Lead Exposure in Construction” (29 CFR 1926.62).  OSHA does not recognize a minimum 

limit for lead concentration in paint for the purpose of disturbance. Monitoring of workers performing 

demolition/cleaning/disturbance of painted surfaces shall be completed to document personnel occupational 

exposure. Items containing any amount of lead concentration are considered lead-containing coatings per 29 CFR 

1926.62, OSHA Lead Exposure in Construction. 
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 LEAD SAFE WORK PRACTICES 028300-2 

B. Manual demolition, scraping and manual sanding of lead-based paint surfaces and power tool cleaning with dust 

collection systems shall be performed in conjunction with engineering and work practice controls meeting the 

requirements of 29 CFR 1926.62(e)(1). 

 

C. Components with lead-based paint shall be removed intact to the extent practicable. A 6-mil polyethylene drop 

cloth shall be placed on either side of the component, prior to its removal, to catch any paint chips that may 

become dislodged. The component shall be wrapped in a layer of 6-mil polyethylene for movement to the disposal 

container. Follow proper disposal requirements. The area around the component removal shall be wet wiped and 

HEPA vacuumed, including the tent enclosure. The polyethylene sheeting shall be carefully folded in on itself and 

placed in a 6-mil disposal bag. Containment debris shall be properly disposed of as lead-based waste. 

 

D. Chemical stripping should be used for LBP removal on surfaces that will be subjected to welding, cutting or torch 

burning.   No chemical strippers containing methylene chloride shall be used by the Contractor on this project.  

Abrasive blasting, heat stripping, uncontained hydroblasting, welding, cutting or torch burning shall not be 

performed on surfaces where LBP is present.  Abrasive blasting, heat stripping, uncontained hydroblasting, 

welding, cutting or torch burning shall only be performed on bare metal substrate. 

 

E. The Contractor’s use of a subcontractor shall not relieve the Contractor of full responsibility for the work to be 

performed. 

 

F. If available, the Contractor may submit exposure assessment data obtained within the last twelve (12) months 

from previous jobs conducted under similar conditions, control methods, work practices and environmental 

conditions to be used in this contract.  Other objective data may be used to demonstrate that work activities in this 

contract will not result in occupational exposures to airborne lead that exceeds the PEL.  The assessment shall 

include comparable lead concentrations in coating materials, work practices, engineering controls and rates of 

work. 

 

G. Until the exposure assessment is performed, the Contractor must provide to his workers the following: Respiratory 

protection with a minimum protection factor of 10, personal protective clothing, lead-free change areas, hand 

washing/shower facilities, biological monitoring and training per 29 CFR 1926.62. 

 

This Specification shall be used as a Guideline for the use of Contractors who complete the demolition/renovation 

activities pertaining to the Univent Replacement at Stony Point, Thiells, and West Haverstraw Elementary Schools 

as detailed within Section #1.2 of this specification.  The intent of this Specification is to remain in conformance with 

29 CFR 1926.62 and to maintain an airborne concentration of lead-dust below the action level.  This Specification is 

written in order to outline the worst-case scenario in regard to lead safe work practices.  However, the work 

procedures section is written in a manner, which outlines the requirements that should be necessary, at a minimum, to 

maintain an airborne concentration of lead dust below the action level. 

 

H. The Contractor shall ensure that any HVAC equipment intakes within and around the work areas are protected by 

shutting down the units and/or installing HEPA filters over the intake.  The Contractor shall coordinate 

rebalancing of the HVAC equipment prior to installing the HEPA filters.  The Contractor shall alter the size and 

extent of the isolation barriers as necessary due to weather conditions, functional space use and density of building 

occupants in the vicinity, as required. 

 

1.2 REGULATIONS & REFERENCE STANDARDS 

 

A. General Requirements 

 

All work of this section shall be conducted in strict accordance with all applicable Federal, State and Local 

regulations. 

 

Matters of interpretations of the standards and regulations shall be submitted to the appropriate agency for 

resolution before starting work. Where these requirements vary the most stringent shall apply. 
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 LEAD SAFE WORK PRACTICES 028300-3 

B. Specific Requirements 

  

1. American National Standards Institute (ANSI) 

   

a. ANSI Z9.2-79 – Fundamentals Governing the Design and Operation of Local Exhaust Systems. 

b. Z88.2-80 – Practice for Respiratory Protection. 

 

2. Title X - U.S. Department of Housing and Urban Development “Guidelines for the Evaluation and 

Control of Lead-Based Paint Hazards in Housing.” 

 

3. Code of Federal Regulations (CFR) 

 

a. 29 CFR Part 1910.120 – Hazardous Waste Operations and Emergency Response. 

 

b. 29 CFR Part 1910.134 – Respiratory Protection. 

 

c. 29 CFR Part 1910.146 – Confined Space Entry Program. 

 

d. 29 CFR Part 1910.1025 – Lead. 

 

e. 29 CFR Part 1910.1200 – Hazard Communication. 

 

f. 29 CFR Part 1926.55 – Gases, Vapors, Fumes, Dusts and Mists. 

 

g. 29 CFR Part 1926.57 – Ventilation. 

 

h. 29 CFR Part 1926.62 – Lead (Construction Industry Standard). 

 

i. 40 CFR Part 260 – Hazardous Waste Management Systems: General. 

 

j. 40 CFR Part 261 – Identification and Listing of Hazardous Waste. 

 

k. 40 CFR Part 262 – Generators of Hazardous Wastes. 

 

l. 40 CFR Part 263 – Transporters of Hazardous Waste. 

 

m. 40 CFR Part 264 – Owners and Operators of Hazardous Waste Treatment, Storage & Disposal 

Facilities. 

 

n. 40 CFR Part 265 – Interim Status Standards for Owners and Operators of Hazardous Waste 

Treatment, Storage & Disposal Facilities. 

 

o. 40 CFR Part 268 – Land Disposal Restrictions. 

 

p. 40 CFR Part 745 – Lead; Requirements for Lead-Based Paint Activities in Child Occupied 

Facilities 

 

q. 40 CFR Part 745.90 – EPA’s Renovation, Repair & Painting Rule. 

 

r. 49 CFR Parts 170-178 – Department of Transportation Regulations. 

 

4. New York Codes of Rules and Regulations (NYCRR) 

 

a. 6 NYCRR Part 360 – Solid Waste Regulations. 

 

b. 6 NYCRR Part 364 – Waste Transporter Permits. 

 

c. 6 NYCRR Part 370-373 – Hazardous Waste Regulations. 
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d. 8 NYCRR Part 155 – Uniform Safety Standards for School Construction & Maintenance 

Projects. 

 

5. Steel Structures Painting Council (SSPC) 

   

a. SSPC-Guide 6 – Guide for Containing Debris Generated During Paint Removal Operations. 

b. SSPC-Guide 7 – Guide for the Disposal of Lead-Contaminated Surface Preparation Debris. 

  

 Preparation Debris. 

 

6. Underwriters Laboratories. Inc. (UL) 

  

a. UL 586 – High Efficiency, Particulate Air Filter Units. 

 

1.3 DEFINITIONS 

 

A. Abatement 

For the purposes of this Specification, the term abatement shall refer to any procedure that impacts lead-based 

paint on any surface. Procedures can include: paint removal; whole removal of the surface (i.e. window 

replacement): demolition of painted surfaces; and clean-up of paint debris. 

 

B. Action Level 

Employee exposure without regard to use of respirators, to an airborne concentration of lead of thirty (30) 

micrograms per cubic meter of air averaged over an 8-hour period. As used in this section, micrograms per cubic 

meter of air” refers to the action level. (Note: For longer exposure period lower action level is triggered). 

  

C. Area Monitoring 

  Sampling of lead concentrations within the lead control area (work area) and inside the physical boundaries which 

is representative of the airborne lead concentrations that may reach the breathing zone of personnel potentially 

exposed to lead. 

 

D. Physical Boundary 

 Area physically roped or partitioned off around a work area to limit unauthorized entry of personnel.  As used in 

this section, “inside boundary” shall mean the same as “outside lead control area.” 

 

E. Change Rooms and Shower Facilities 

 Rooms within the designated physical boundary around the work area equipped with separate storage facilities for 

clean protective work clothing and equipment and for street clothes which prevent cross-contamination. 

  

F. Decontamination Room 

 Room for removal of contaminated personal protective equipment (PPE). 

  

G. Eight-Hour Time Weighted Average (TWA) 

Airborne concentration of lead averaged over an 8-hour workday to which an employee is exposed. 

 

H. High Efficiency Particulate Air (HEPA) Filter Equipment 

HEPA filtered vacuuming equipment with a UL 586 filter system capable of collecting and retaining lead-

contaminated paint dust.  A high efficiency particulate filter means 99.97 percent efficient against 0.3 micron size 

particles. 

  

I. Lead Control Area 

A work area within which engineering controls are implemented to prevent the spread of lead dust, paint chips or 

debris from lead-containing paint removal operations.  The lead control area is isolated by physical boundaries to 

prevent entry of unauthorized personnel. 

   

J. Lead Permissible Exposure Limit (PEL) 

          Fifty (50) micrograms per cubic meter of air as an 8-hour time weighted average as determined by 29 CFR Part 

1926.62.  If an employee is exposed for more than 8 hours in a work day, the PEL shall be determined by the 
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following formula: 

 

    PEL (micrograms/cubic meter of air) = 400/No. hrs worked per day 

 

K. Personal Monitoring 

 Sampling of lead concentrations within the breathing zone of an employee to determine the 8-hour time weighted 

average concentration in accordance with 29 CFR Part 1926.62. Samples shall be representative of the employees 

work tasks.  Breathing zone shall be considered an area within a hemisphere, forward of the shoulders with a 

radius of 6 to 9 inches and the center at the nose or mouth. 

 

L. Wipe Sampling 

 Clearance testing procedures, which determine the amount of existing lead-based paint surface dust by atomic 

absorption spectroscopy analysis, or inductively coupled plasma emission spectrometry expressed in micrograms 

of lead. 

 

1.4 QUALITY ASSURANCE 

 

A. Qualifications 

  

1. Contractor:  Certification that the Contractor has prior experience on LBP activity projects similar in nature 

and extent to ensure the capability to perform the required work procedures in a satisfactory manner. 

 

2. Competent Person: Certification that the Contractor’s full-time onsite Competent Person meets the competent 

person requirements of 29 CFR Part 1926.62 and is experienced in administration and supervision of LBP 

activity projects, including work practices, protective measures for building and personnel, disposal 

procedures, etc.   This person shall have completed a Contractor Supervisor LBP abatement course by an 

EPA Training Center or an equivalent certification course, and have had a minimum of 2 years on-the-job 

experience. 

 

3. Testing Laboratory: The name, address, and telephone number of the independent testing laboratory selected 

to perform sampling and analysis for personal and area air samples and wipe samples, and TCLP analysis of 

LBP wastes and debris. Documentation that the laboratory performing the analysis is an EPA National Lead 

Laboratory Accreditation Program (NLLAP) accredited laboratory and that it is listed proficient in the 

NIOSH/EPA Environmental Lead Proficiency Analytical Testing Program (ELPAT), and a New York State 

Department of Health (NYSDOH) Environmental Laboratory Approval Program (ELAP) certified 

laboratory. Certification shall include accreditation for heavy metal analysis, list of experience relevant to 

analysis of lead in air, and a Quality Assurance and Quality Control Program. Currently, the American 

Association for Laboratory Accreditation (ASLA) and the American Industrial Hygiene Association (AIHA) 

are the EPA recognized laboratory accreditors. Documentation shall include the date of accreditation or 

reaccreditation. 

  

4. Blood Lead Testing Laboratory: The name, address and telephone number of the blood lead testing 

laboratory; the laboratory’s listing by OSHA and the U.S. Public Health Service Center for Disease Control 

(CDC); and documentation that the laboratory certified in the state where the work site is located. 

 

B. Respiratory Protection Devices 

Manufacturer’s certification of NIOSH for respiratory protection devices utilized on the site. 

 

C.            Cartridges, Filters, and Vacuum Systems 

 Manufacturer’s certification of NIOSH approval of respirator cartridges (organic vapor, 

 acid gas, mist, dust, high efficiency particulate); High Efficiency Particulate Air (HEPA)  

 filtration capabilities for all cartridges, filters, and HEPA vacuum systems. 

 

D. Medical Examination and Records 

Certification that employees who are involved in LBP abatement work have received medical examinations and 

will receive continued medical surveillance, including biological monitoring, as required by 29 CFR Part 

1926.62, 29 CFR Part 910.1200, 29 CFR Part 1910.120 and by the state and local regulations pertaining to such 

work. Records shall be retained, at Contractor expense, in accordance with 29 CFR Part 1910.20. 
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1. Provide medical surveillance to workers until exposure monitoring reveals that workers are not 

exposed on any day of the job to airborne lead at or above the Action Level of 30 ug/dL of blood. 

This consists of a blood test measuring the level of lead and zinc protoporphyrin by a licensed 

physician. Further testing and medical exams may be necessary depending on the results of initial 

blood tests and/or the initial exposure assessment. 

 

E. Training 

Training certification shall be provided prior to the start of work involving LBP abatement, for all of the 

Contractors’ workers, supervisors and Competent Person. Training shall meet the requirements of 29 CFR Part 

1926.62, 29 CFR Part 1926.59, 29 CFR Part 1910.1200, 29 CFR Part 1910.120 and 49 CFR 172, and that 

required by EPA or the state LBP course for the work to be performed. Training shall be provided prior to the 

time of job assignment and, at least, annually. The project specific training shall. at a minimum, include the 

following. 

 

1. Specific nature of the operation, which could result in exposure to lead. 

 

2. Purpose, proper selection, fitting, use and limitations of respirators. 

  

3. Purpose and description of the medical surveillance program and the medical removal protection 

program, including information concerning the adverse health effects associated with excessive 

exposure to lead (with particular attention to the adverse reproductive effects on both males and 

females and hazards to the fetus and additional precautions for employees who are pregnant.) 

 

4. Relevant engineering controls and good work practices. 

  

5. The contents of any compliance plan in effect. 

  

6. Instructions to employees that chelating agents should not routinely be used to remove lead from 

their bodies and should not be used at all except under the direction of a licensed physician. 

 

7. The employee’s right of access to records under 29 CFR part 1910.20. 

 

F. Respiratory Protection Program 

 

1. Furnish each employee required to wear a negative pressure respirator or other appropriate type with a 

respirator fit test at the time of initial fitting and at least every 12 months thereafter as required by 29 CFR 

Part1910.134 and 29 CFR Part 1926.62. 

 

2. Establish and implement a respiratory protection program as required by ANSI Z88.2, 29 CFR Part 

1910.134 and 29 CFR Part 1926.62. 

 

3. All workers are required to don an appropriate level of protection commensurate with the airborne 

concentrations of lead in which they are working. The level of protection will be determined by the 

Contractor, based on objective air monitoring data. 

 

G. Licenses and Permits 

 Copies of licenses and permits as required by applicable Federal, state and local regulations shall be obtained 

before the start of the LBP project. 

 

1.5 SUBMITTALS 

 

A. The submittals shall be submitted in accordance with Specification Section 01300, Submittals. 

 

B. Certifications 

 Prior to the start of work, submit required certifications, plans, programs, permits and licenses identified in 

Paragraph 1.5 of this specification section. 

 

C. Equipment List 

 Prior to the start of work submit list of equipment items to be used in the work, including brand names, model, 
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capacity, performance characteristics, quantities and other pertinent information. 

 

D. Lead-Based Paint (LBP) Management Plan 

 The contractor shall prepare a detailed LBP Management Plan that identifies the work procedures, health and 

safety measures to be used in LBP work procedures; and that addresses spill prevention, containment and 

emergency response procedures. The plan shall address the methods to be undertaken to abate the lead to include 

the following key elements: 

 

1. LBP containment methods to control employee exposure to lead at or below the permissible exposure 

limit and to ensure that airborne lead concentrations of 30 micrograms per cubic meter of air are not 

exceeded outside of the lead control area. 

 

2. Training requirements as required by Federal, state and local regulations. 

 

3. Unique problems associated with the LBP project. 

 

4. Sketch of location, size and details of LBP control areas, decontamination rooms/areas, change rooms and 

shower facilities. 

 

5. Eating, drinking, smoking, and rest room procedures. 

 

6. Sequencing of LBP related work. 

 

7. Personnel protective equipment and respiratory protection program, including controls. 

 

8. Engineering controls, containment structures and safety measures. 

 

9. Worker exposure assessment procedures. 

 

10. Work Practice controls. 

 

11. Housekeeping. 

 

12. Hygiene facilities and practice. 

 

13. Medical surveillance, including medical removal procedures. 

 

14. Sampling, testing and analytical methods to include personnel air sampling requirements of 29 CFR Part 

1926.62, wipe sampling of the surface where the LBP was removed and, when required, toxicity 

characteristic leaching procedure (TCLP) testing of the waste material in accordance with 40 CFR 261 and 

6 NYCRR Part 371, and area air sampling required by the specifications. Procedures must include 

frequency, locations, sampling and analytical methods to be used. 

 

E. Compliance Program 

 Contractor’s Compliance Program prepared in accordance with 29 CFR Part 1926.62 (e) (2). 

 

F. Waste Transporter and Disposal Facility Permits, and Disposal Documents. 

 

1. Name, address and telephone number of 6 NYCRR Part 364 transporter who will be transporting the LBP 

wastes and debris and a copy of the transporter’s 6 NYCRR Part 364 permit. 

 

2. Name, address and telephone number of disposal facility accepting the LBP wastes and debris and a copy 

of the permit from the disposal facility documenting the facility is permitted to accept the wastes being 

delivered. 

 

3. Copy of completed waste characterization (waste profile) forms for obtaining approval to dispose of the 

LBP wastes and liquid wastes at the disposal facility. 
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4. Copy of the approved waste characterization (waste profile) forms from the disposal facility indicating 

they are permitted to accept the wastes and will accept the wastes being delivered. 

 

5. Example of completed transportation and disposal documents (i.e., bill of lading or hazardous waste 

manifest and land disposal restriction notification forms, as applicable) prior to shipment of wastes. 

 

6. Copy of the completed and signed transportation and disposal documents at time of shipment for the 

disposal of LBP wastes and debris, liquid wastes and any other wastes generated, and copy signed by the 

disposal facility. 

 

7. Copy of certificate of destruction for incinerated wastes, certificate of treatment and/or certificate of 

disposal, as applicable and associated tracking documents from the final disposal facility for disposal of 

the LBP wastes and debris. 

 

G. Health and Safety Plan And Confined Space Entry Program 

Contractor’s written site specific Health and Safety Plan prepared in accordance with 29 CFR Part 1910.120 and 

Contractor’s confined space entry program prepared in accordance with 29 CFR Part 1910.146. These documents 

are requested for information only and as documentation that they exist. 

 

H. Sampling and Laboratory Analysis Reports 

Submit field sampling logs for all personal and area air samples, wipe samples and waste samples taken, and 

submit copy of laboratory analysis reports and chain of custody records for all sample analysis. 

 

I. Competent person certification per Section 3.5.B. 

 

1.6          POSTED WARNINGS & NOTICES 

 

 The following regulations, warnings and notices shall be posted at the work site in accordance with 29 CFR Part 

1926.62. 

 

A. Regulations 

A copy of applicable Federal, state, and local regulations shall be maintained at the work site. 

 

B. Warning Signs 

Warning signs shall be provided at approaches to LBP control areas. Signs shall be located at a distance from the 

LBP control areas that will allow personnel to read the sign and take the necessary protective actions required 

before entering the LBP control area. The signs shall comply with the requirements of 29 CFR Part 1926.62. 

 

C. Worker Information 

Right-to-know notices shall be placed in clearly visible areas of the work site in compliance with Federal, State 

and Local regulations. 

 

D. Air Monitoring Results 

 Daily air monitoring results shall be prepared in order to be easily understood by the workers and shall be placed 

in a clearly visible area of the work site. 

 

E. Emergency Telephone Numbers 

A list of telephone numbers shall be posted at the site. The list shall include numbers of the local hospital, 

emergency squad, police and fire departments, Government and Contractor representatives who can be reached 24 

hours per day and professional consultants directly involved in the project. 

 

1.7         EQUIPMENT & MATERIALS 

  

Sufficient quantities of health and safety materials required by 29 CFR Part 1926.62, and other materials and equipment 

needed to complete the project, shall be available and kept on the site. 

 

A. Respirators 

Air-purifying respirators shall be approved by NIOSH for use with dust, fumes and mists having permissible 
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exposure limits less than 0.05 milligrams per cubic meter (i.e., have high-efficiency particulate air (HEPA) filters) 

and for other hazardous airborne contaminants that may be encountered, as determined by the Competent Person. 

The Contractor shall furnish, at no cost to personnel/employee, respirators to provide protection from airborne 

concentrations of lead. Respirators shall comply with the requirements of 29 CFR Part 1926.62 and shall be used 

in accordance with 29 CFR Part 1926.62, 29 CFR Part 1926.103 and 29 CFR Part 1910.134. 

 

B. Respirator Cartridges 

 A sufficient supply of respirator cartridges shall be maintained at the work site to provide new cartridges to 

employees and authorized visitors, throughout the duration of the project. Cartridges shall be replaced according to 

the manufacturer’s recommendations, when breathing becomes difficult, or if the cartridge becomes wet. 

 

C. Protective Clothing 

 

1. The Contractor shall furnish, at no cost to personnel/employee, equipment/ clothing for protection from 

airborne and waterborne LBP debris. An adequate supply of these items shall be available for worker and 

authorized visitor use. Workers and visitors shall not take protective clothing and equipment off the work 

site at any time. Protective clothing includes: 

 

a. Coveralls (Whole Body Protective Coverings): Full-body coveralls and head covers shall be worn 

by workers in the work area as necessary. Sleeves shall be secured at the wrist and pants legs at 

the ankle with tape. Permeable clothing shall be provided in heat-stress conditions. Where non-

disposable coveralls are provided, these coveralls shall be cleaned after each wearing. Cleaning of 

coveralls and other non-disposable clothing shall be in accordance with the provisions for 

cleaning in 29 CFR Part 1926.62. 

 

b. Boots: Work boots with nonskid soles or impermeable work boot covers shall be worn by 

workers. Where required by OSHA, safety boots (steel toe or steel toe and shank) shall be worn. 

Paint the uppers of boots red with waterproof enamel. Do not allow boots to be removed from the 

work area for any reason after being contaminated with LBP debris. Dispose of boots as LBP 

contaminated waste at the end of the work. 

 

c. Gloves: Inner gloves, appropriate for items and hazards encountered and disposable outer work 

gloves shall be provided to each worker and shall be worn while the worker is in the work area. 

Glove material shall be appropriate for the specific chemical exposure. Gloves shall not be 

removed from the work area and shall be disposed of as LBP contaminated waste at the end of the 

work. 

 

d. Hard Hats: Head protection (hard hats) shall be provided as required by OSHA for workers and 

authorized visitors. Protective plastic-strap suspension hats shall be used. Hard hats shall be worn 

at all times that work is in progress. Hats shall remain in the work area until the project is 

completed. Hats shall be thoroughly cleaned, decontaminated and bagged before being removed 

from the work area at the end of the project. 

 

e. Eye Protection: Fog-proof goggles for personnel engaged in LBP operations shall be worn when 

the use of a full-face piece respirator is not required. 

 

D. Negative Air Pressure System 

 When a LBP control area requires the use of an airtight containment barrier, a negative air pressure system shall 

be used and pressure differential recordings taken. LBP shall not be removed from the LBP control area until the 

proper engineer controls and HEPA filtration systems are in place. 

 

1. HEPA Filter Requirements 

The negative air pressure system shall be equipped with approved HEPA filters per UL 586. Negative air 

pressure equipment shall be equipped with new HEPA filters, and shall be sufficient to maintain a 

minimum pressure differential of minus 5 Pa (0.02 inch) of water column relative to adjacent, unsealed 

areas. Negative air pressure system minimum requirements are listed below. 
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a. The unit shall be capable of delivering its rated volume of air with a clean first stage filter, an 

intermediate filter and a primary HEPA filter in place. 

 

b. The HEPA filter shall be certified as being capable of removing particles as small as 0.3 

micrometers at a minimum efficiency of 99.97 percent. 

 

c. The unit shall be capable of continuing to deliver no less than 70 percent of rated capacity when 

the HEPA filter is 70 percent full or measures 620 Pa (2.5 inches of water) static pressure 

differential on a magnehelic gauge. 

 

d. The unit shall be equipped with a manometer-type negative pressure differential monitor with 

minor scale division of 0.02 inch of water and accuracy within plus or minus 1.0 percent. The 

manometer shall be calibrated daily as recommended by the manufacturer. Record manually 

manometer readings of the pressure differential between the LBP control area and adjacent 

unsealed areas at the beginning of each workday and every 2 working hours thereafter. 

 

e. The unit shall be equipped with a means for the operator to easily interpret the readings in terms 

of the volumetric flow rate of air per minute moving through the machine at any given moment. 

 

f. The unit shall be equipped with an electronic mechanism that automatically shuts the machine off 

in the event of a filter breech or absence of a filter. 

 

g. The unit shall be equipped with an audible horn that sounds an alarm when the machine has shut 

itself off. 

 

h. The unit shall be equipped with an automatic safety mechanism that prevents a worker from 

improperly inserting the main HEPA filter. 

 

i. The unit shall be ducted through the containment barrier wall to the outside of the work area. The 

unit shall not be exhausted into any work area. 

 

2. Number of Units Required 

The air within the containment barrier shall be changed at least once every 15 minutes by a continuously 

operating negative air pressure system, until the LBP control area barrier is removed. Filters shall be 

replaced as necessary to maintain the efficiency of the system. A back-up unit shall be maintained onsite. 

 

3. Auxiliary Generator 

An auxiliary generator shall be provided with a capacity adequate to power a minimum of 50 percent of 

the negative air machines at any time during the work. When power fails, the generator controls shall 

automatically start the generator and switch the negative air machine to generator power. The generator 

shall not present a carbon monoxide hazard to workers. 

 

4. Discontinuing Negative Air Pressure System 

The negative air pressure system shall not be shut down during LBP work unless authorized by the 

Owner’s Consultant. At the completion of the LBP work procedures and disposal project, units shall be 

run until full cleanup has been completed and wipe clearance samples have been collected, analyzed and 

have passed final clearance testing requirements. Dismantling of the negative air pressure systems shall 

conform to the written decontamination procedures. Prefilters shall be removed and properly disposed.  

The intake to the machines shall be sealed with polyethylene to prevent environmental contamination. 

 

E. Expendable Supplies 

 

1. Polyethylene Sheet and Bags - General 

Polyethylene sheet and bags shall be minimum 6-mil thick. Bags shall have pre-printed labels, and 5-inch 

(minimum) long plastic ties, pointed and looped to secure the filled bags.  Polyethylene sheets shall be in 

roll sizes to minimize seams. 

 

2. Polyethylene Sheet - Flame Resistant 



© Michael Shilale Architects, LLP Univent Replacement at Stony Point, Thiells, and  05-10-24 

 West Hav Elementary Schools 

 

 

 LEAD SAFE WORK PRACTICES 028300-11 

Where a potential for fire exists, flame-resistant polyethylene sheets shall be provided. Polyethylene film 

shall conform to the requirements of NFPA 701. 

 

3. Polyethylene Sheet - Reinforced 

Reinforced polyethylene sheet shall be provided where high skin strength is required such as where it 

constitutes the only barrier between the LBP control area and the outdoor environment. The sheet stock 

shall consist of translucent, nylon-reinforced or woven-polyethylene thread laminated between two layers 

of polyethylene film. Film shall meet flame resistant standards of NFPA 701. 

 

4. Tape and Adhesive Spray 

Tape and adhesive shall be capable of sealing joints between polyethylene sheets and for attachment of 

polyethylene sheets to adjacent surfaces. After dry application, tape or adhesive shall retain adhesion 

when exposed to wet conditions, including amended water. Tape shall be minimum 2 inches wide, 

industrial strength. 

 

5. Containers 

DOT approved impermeable containers shall be used to receive and retain LBP waste and debris, and 

lead contaminated material until disposal. Containers shall be labeled in accordance with EPA, DOT and 

OSHA standards. 

 

6. Chemicals 

 Chemicals, including caustics and paint strippers, shall be properly labeled and stored in leak-tight 

containers. 

 

F. Vacuum Systems 

HEPA filtered vacuum systems shall be used during LBP operations which generate dust. The systems shall be 

suitably sized for the project, and filters shall be capable of removing particles as small as 0.3 micrometers at a 

minimum efficiency of 99.97 percent. 

 

G. Heat Blower Guns 

Heat blower guns shall be flameless, electrical, paint-softener type with controls to limit temperature to 590 

degrees C (1,100 degrees F). Heat blower shall be DI (non-grounded) 120 Vac, and shall be equipped with cone, 

fan, glass protector and spoon reflector nozzles. 

 

H. Chemical Paint Strippers 

Chemical paint strippers shall contain no methylene chloride. 

 

I. Chemical Paint Stripper Neutralizer 

Neutralizers for paint strippers shall be compatible with the substrate and suitable for use with the chemical 

stripper that has been applied to the surface. 

 

1.8  STORAGE OF MATERIALS 

 

Materials shall be stored in a place and manner, which protects them from damage and contamination.  During periods of 

cold weather, plastic materials shall be protected from the cold. Regularly inspect materials to identify damaged or 

deteriorating items.  Damaged or deteriorated items shall not be used and shall be removed from the site as soon as they are 

discovered.  Stored materials shall not present a hazard or an inconvenience to workers, visitors and/or other employees. 

 

PART 2 – PRODUCTS 

 

(NOT APPLICABLE) 

 

PART 3 – EXECUTION 

 

3.1 WORK PROCEDURES 

 

LBP work procedures and related work shall be performed in accordance with the U.S. Department of Housing 

and Urban Development “Guidelines for the Evaluation and Control of Lead-Based Paint Hazards in Housing” and 

the accepted Contractor’s LBP Management Plan. Procedures and equipment required to limit occupational and 
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environmental exposures to lead during LBP removal shall be in accordance with 29 CFR Part 1926.62 and as 

specified herein. LBP waste and debris, lead contaminated debris and personal protective clothing and equipment 

shall be disposed of in compliance with Federal, state, and local regulations. 

 

A. Personnel Protection Procedures 

Personnel shall wear and use protective clothing and equipment as specified and required by 29 CFR Part 1926.62 

and 29 CFR Part 1910.120. Eating, smoking, drinking, chewing tobacco and chewing gum, and applying makeup 

shall not be permitted in the LBP control area. Personnel of trades not engaged in the LBP work procedures and 

disposal of LBP shall not be exposed at any time to airborne concentrations of lead equal to or in excess of 30 

micrograms per cubic meter of air. Electrical service shall be disconnected when wet removal is performed, and 

temporary electrical service protected by a ground fault circuit interrupter shall be provided. 

 

B. Safety and Health Procedures 

The Competent Person shall be present on the work site throughout the LBP project to supervise, monitor and 

document the project’s health and safety provisions. A daily log shall be maintained showing the results of 

sampling tests throughout the project area. LBP work being conducted within a LBP Control area where an airtight 

barrier is required shall be stopped if measured airborne lead concentrations, collected during LBP work 

procedures, exceed the pre- LBP work procedures airborne concentration levels. 

 

C. Safety and Health Responsibilities 

 

The Competent Person shall: 

 

1. Verify that training meets applicable requirements. 

 

2. Review and approve LBP Management Plan for conformance to the applicable referenced standards. 

 

3. Inspect LBP removal work for conformance with the accepted LBP Management Plan. 

 

4. Ensure that worker exposure air monitoring activities are in accordance with 29 CFR Part 1926.62. 

 

5. Ensure work is performed in strict accordance with specifications. 

 

6. Ensure hazardous exposure to personnel and to the environment are adequately controlled. 

 

7. The Contractor’s Competent Person shall be responsible for directing personal air monitoring. 

 

8. The Owner’s Consultant shall be responsible for directing area and final air/wipe testing. 

 

D. Medical Surveillance Procedures 

Medical surveillance shall be implemented in accordance with the accepted Contractor’s LBP Management Plan, 

and shall comply with the requirements of 29 CFR Part 1926.62, including the provisions for biological 

monitoring, medical removal, protection and a physician’s written opinion, signed by the physician performing the 

employee examination. The Contractor shall provide a copy of the written opinion for Contractor’s employees 

prior to each employee’s commencement of work. 

 

E. Engineering Controls and Containment Structures 

Engineering and work practice controls are the primary means of maintaining exposures to lead below the PEL. 

Paint removal and surface preparation activities must keep dust levels at a minimum. Torch cutting of surfaces 

with LBP will require appropriate personal protective equipment and exposure controls. Power tools must be 

equipped with vacuum shrouds including a high efficiency particulate air filtered vacuum system attached. 

 

1. LBP Control Area 

The LBP control area is where LBP work procedures occur and as such shall be considered contaminated. 

 The LBP control area shall be isolated to prevent LBP containing dust or debris from passing into 

adjacent open areas. The control area shall be decontaminated at the completion of the LBP work 

procedure and disposal work. 

 

2. Boundary Requirements. 
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Physical boundaries shall be provided around exterior LBP control areas by roping off the area indicated 

in the LBP Management Plan. 

 

3. Control Barriers 

The LBP control area shall be designated and separated from other outside areas with control barriers. 

The polyethylene sheeting shall have all openings masked and sealed.  The LBP control area shall be 

erected according to the Contractors LBP Management Plan. Polyethylene sheeting shall be mechanically 

supported, independent of duct tape or spray adhesive. 

 

4. Masking and Sealing 

  

a. Exterior LBP control area requirements:  Where the construction of a contained LBP control area 

is impractical or not required based on the method of lead work procedures, a roped-off perimeter 

shall be installed 20 feet from and around the area where the LBP handling procedures are 

performed and other requirements for LBP control areas shall be maintained. Personal 

monitoring of airborne concentrations shall be conducted in adjacent areas during the work shift, 

in accordance with 29 CFR Part 1926.62. Area air monitoring inside and outside of the roped-off 

perimeter shall be conducted as specified. Airborne concentrations shall not exceed specified 

levels. 

 

5. Personnel Decontamination Unit 

Personnel decontamination units shall be provided when required for the LBP procedures. Materials 

fabricated or delivered to the site before the shop drawings have been returned to the Contractor will be 

subject to rejection by the Owner’s Consultant. Specifications and drawings of portable prefab units, such 

as a trailer unit, if utilized, must be submitted for review and approval before start of construction. 

Submittal shall include, but not be limited to, a floor plan layout showing dimensions, materials, sizes, 

thickness, plumbing, and electrical outlets. Access between contaminated and uncontaminated areas shall 

be through an airlock. Access between any two rooms or room and trailer within the decontamination unit 

shall be through a plastic sheeting curtained doorway. A separate equipment decontamination unit shall 

be provided. Each work area shall have an emergency exit. The personnel decontamination unit’s clean 

room shall be the only means of entrance and exit, except for emergencies, from the LBP control area. 

Materials shall exit the LBP control area through the equipment decontamination area.   

 

6. Clean Room 

The clean room shall have only one exit to non-contaminated areas of the site. An airtight seal shall be 

constructed of polyethylene between the clean room and uncontaminated areas. Surfaces of the clean 

room shall be protected with sheet polyethylene. A temporary unit with a separate equipment 

decontamination locker room and a clean locker room shall be provided for personnel who are required to 

wear whole body protective clothing. One locker shall be provided in each locker room for each LBP 

worker, and each Contractor’s representative. Lead-free personal clothing and shoes shall be kept in the 

clean locker. Hand wash station/showers shall be located between the equipment decontamination locker 

room and the clean locker room, and employees shall wash or shower before changing into personal 

clothes. An adequate supply of clean disposable towels shall be provided. LBP contaminated work 

clothing shall be cleaned. Clean rooms shall be physically attached to the LBP control area for areas 

inside the building but may be directly adjacent to the LBP control area outside of the building. Joint use 

of this space for other functions, such as offices, equipment storage, etc., is prohibited. 

 

7. Hand Wash Station/Shower Room 

An operational shower and hand washing station shall be provided between the work area and the clean 

changing room. Workers shall wash and/or shower before entering the clean changing room. Shower 

room shall be separated from other rooms by air-tight walls fabricated from polyethylene sheeting. Water 

shall be hot and cold or warm. Shower heads/ controls, soap dish, continuing supply of soap, and clean 

towels shall be provided. The shower shall be maintained in a sanitary condition. Waste water shall be 

pumped to drain and through waste water filters that meet state and/or local requirements. These filters 

shall be located inside the shower unit and filters shall be changed regularly. Spent filters shall be 

discarded as LBP contaminated waste. 
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8. Equipment Decontamination 

The Equipment Decontamination Unit shall be used for removal of equipment and materials from the 

LBP control area, and shall include a wash room, holding room, and an enclosed walkway. The unit shall 

be constructed from wood framing material and polyethylene sheeting. Workers shall not enter or exit the 

LBP control area through the Equipment Decontamination Unit. A washdown station, consisting of an 

enclosed shower unit, shall be located in the work area outside the Wash Room. The washdown station 

shall be used to clean equipment, bags and containers. Bagged or containerized LBP wastes shall be 

passed from the work area and cleaned in the Wash Room. The Wash Room shall be separated from the 

work area by a polyethylene sheet flap. Wastewater shall be filtered and filters shall be changed as 

required for the shower unit and the Wash Room. Filters shall be disposed of as LBP contaminated 

wastes. The Holding Room shall be used as a drop location for bagged LBP passed from the Wash Room. 

This room shall be constructed so that bagged materials cannot be passed from the Wash Room through 

the Holding Room to the enclosed walkway. The walkway shall provide access to the Holding Room 

from outside the work area. The enclosed walkway shall be separated from the exterior by a single flap of 

polyethylene sheeting. The Contractor’s equipment used for LBP work procedures shall be 

decontaminated prior to its removal outside of the lead control area. The decontamination water shall be 

containerized, the containers labeled, the liquid sampled and analyzed in the laboratory for lead, and 

properly disposed of off-site according to applicable Federal, State and Local regulations. See Paragraph 

3.5.C.2. 

 

9. Maintenance of Decontamination Units 

Barriers and polyethylene sheeting shall be effectively sealed and taped. Containment barriers shall be 

visually inspected at the beginning of each work period. Damaged barriers and defects shall be 

immediately repaired upon discovery. Smoke testing methods shall be used to test effectiveness of 

barriers when directed by the Owner’s Consultant. 

 

10. LBP Control Area Exiting Procedures 

Personnel exiting a LBP control area shall perform the following procedures and shall not leave the work 

place wearing any clothing or equipment worn during the work day: 

 

a. HEPA vacuum all protective clothing before removing. 

 

b. Remove protective clothing in the decontamination room and place this clothing in an approved 

impermeable disposal bag. 

 

c. Wash or shower. 

 

d. Change to clean clothes prior to leaving the physical boundary designated around the lead-

contaminated work site. 

 

F. Temporary Utilities 

 

1. Temporary equipment as necessary to provide adequate power, light, heat, and water shall be installed, as 

needed, to accomplish the LBP operations properly and safely. The Contractor shall maintain the security 

and maintenance of the utility system in the LBP control areas. In the event of a failure of any utility 

system, the Owner will not be responsible for any loss of time or other expense incurred by the 

Contractor.  In addition to any site-specific temporary utility requirements, the Contractor shall provide: 

 

a. Back-flow protection on all water connections is required. Fittings installed by the Contractor 

shall be removed after completion of work with no damage or alteration to existing water piping 

and equipment. 

 

b. When applicable, heavy-duty abrasion-resistant hoses to provide water to each work area and 

decontamination area. 

 

c. A hot water heater, if necessary, to provide warm water to the decontamination showers. 
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d. Electrical service to work areas. Electrical service shall comply with National Electric Code, 

State and Local requirements and UL standards. Warning signs shall be posted at power outlets, 

which are other than 110-120 volt power. Only grounded extension cords shall be used. 

Incandescent lamps and light fixtures shall be of adequate wattage to provide good illumination 

in LBP control areas. 

 

e. Temporary heating units, when needed, that have been tested and labeled by UL, FM, or another 

recognized trade association related to the fuel being consumed. Forced air or fan type units shall 

not be utilized inside a work area. Units shall have tip-over protection. 

 

f. Sufficient quantity of single-occupant, self-contained chemical toilets, properly vented and fully 

enclosed. 

 

3.2 LEAD-BASED PAINT WORK PRACTICES (Use methods as applicable) 

 

A. Component Removal: 

 

Components shall be removed intact to the extent practicable. A 6-mil polyethylene drop cloth shall be placed on 

either side of the component, prior to its removal, to catch any paint chips that may become dislodged. The 

component shall be wrapped in a layer of 6-mil polyethylene for movement to the disposal container. Follow 

proper disposal requirements. The area around the component removal shall be wet wiped and HEPA vacuumed, 

including the tent enclosure. The polyethylene sheeting shall be carefully folded in on itself and placed in a 6-mil 

disposal bag. Containment debris shall be properly disposed of as lead-based waste. 

 

Clearance will be performed as follows: 

 

1. Visual Clearance - Determine that all required work has been completed. 

 Look for settled dust, paint chips or debris in work area. If located, cleanings will commence until visual 

inspection locates no evidence of dust. 

 

2. The Owner’s Consultant shall perform Dust and/or Soil Sampling as outlined in the U.S. Department of 

Housing and Urban Development “Guidelines for the Evaluation and Control of Lead-Based Paint 

Hazards in Housing”. 

 

B. Chemical Stripping: Assumed Exposure (50 ug/m3 - 500 ug/m3) 

 

  Chemical stripping, using an agent approved by the Owner’s Consultant, followed by wet scraping is the 

preferred method of abatement for areas where torch cutting, welding and/or other hot-work will affect building 

components coated with lead-based paint or lead containing coatings.  The specific stripping agent(s) proposed 

must be approved by the Owner.  No chemical strippers containing methylene chloride shall be used by the 

Contractor on this project. 

 

1. Horizontal surfaces directly below and at least 10' in a radial direction from the area where chemical 

stripping is to be performed shall be protected with 6-mil poly. 

 

2. All LBP on specified surfaces shall be removed to the bare substrate.  The job is not considered complete 

until the substrate is dry and free of paint, debris, and LBP residue. 

 

3. LBP stripping agents shall be brushed or troweled on the designated surfaces, or otherwise applied in 

accordance with manufacturer's specifications.  The minimum thickness of chemical stripping agent applied 

shall be 0.125 (1/8) inches or the manufacturer's recommendations. 

 

4. Stripping agents shall not be applied to, nor be allowed to inadvertently penetrate, wood and/or other porous 

substrates. 

 

5. The required dwell time for stripping will depend upon the ambient temperature, humidity, and thickness of 

LBP.  If LBP is not completely removed following the initial application of stripper, a second application 

and wet scraping may be required. 
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6. Removed LBP shall not be deposited on the polyethylene containment surfaces, but shall be transferred 

directly into 6-mil polyethylene bags from the scraper.  LBP shall be removed by wet scraping to the 

maximum extent feasible. 

 

7. Any residue not removable by wet scraping shall be washed down to the bare metal substrate with a 

high-phosphate solution. LBP-contaminated wastewater shall be kept to a minimum using wet scrub brushes 

or sponges. These residues and disposable cleaning media shall also be directly transferred to the 6-mil 

polyethylene bags containing other LBP wastes. Free standing water shall be eliminated by use of a drying 

agent. 

 

8. Clearance will be performed as follows: 

 

a. Visual Clearance - Determine that all required work has been completed. 

 Look for settled dust, paint chips or debris in work area. If located, cleanings will commence until visual 

inspection locates no evidence of dust. 

 

b. The Owner’s Consultant shall perform Dust and/or Soil Sampling as outlined in the U.S. Department of 

Housing and Urban Development “Guidelines for the Evaluation and Control of Lead-Based Paint 

Hazards in Housing”. 

 

C. Manual Demolition/Scraping/Cleaning: Assumed Exposure (50 ug/m3 - 500 ug/m3) 

 

 Manual demolition, scraping, manual sanding and power tool cleaning with dust collection systems shall be 

performed in conjunction with engineering and work practice controls meeting the requirements of 29 CFR 

1926.62(e)(1). 

 

 Seal openings of HVAC ductwork and other penetrations (doors, windows, etc.) within the Control Area 

with two layers of 6-mil polyethylene sheeting. For work on vertical surfaces, place a layer of 6-mil 

polyethylene sheeting below the area prior to manual demolition/scraping/ cleaning. The sheeting shall 

extend 5 ft. on either side of the work area, to catch any paint chips that may become dislodged. 

  

 Wet methods shall be used during manual scraping, manual sanding and power tool cleaning with dust 

collection systems.  Local HEPA ventilation shall be utilized in conjunction with manual scraping, manual 

sanding and power tool cleaning with dust collection systems.  In the case that local HEPA ventilation is not 

sufficient to control dust hazards, the Contractor shall be required to install engineering controls to meet 

requirements of Specification Section 1.8(D) “Negative Air Pressure System”.  
 

Removed LBP shall not be allowed to accumulate on surfaces within the Control Area, but shall be HEPA 

vacuumed or placed directly into 6-mil polyethylene bags.  The Contractor shall maintain all surfaces as free 

as practicable of accumulated lead dust to prevent the dispersal of lead into the work place.  LBP shall be 

removed by manual methods to the maximum extent feasible. 

 

 Debris shall be bagged in 6-mil polyethylene bags and secured in leak proof drums until TCLP testing is 

completed.  Follow proper disposal requirements. The area around the surfaces subject to work shall be wet 

wiped and HEPA vacuumed, including the polyethylene sheeting. Upon clearance by the Owner’s 

Consultant, the polyethylene sheeting shall be carefully folded in on itself and placed in a 6mil disposal bag. 

Containment debris shall be properly disposed of as lead-based waste.  

 

Clearance will be performed as follows and as needed: 

 

a. Visual Clearance – determine that all required work has been completed.  Look for settled dust, paint 

chips or debris in work area. If located, cleanings will commence until visual inspection locates no 

evidence of dust. 

 

b. The Owner’s Consultant shall perform Dust and/or Soil Sampling as outlined in the U.S. Department of 

Housing and Urban Development “Guidelines for the Evaluation and Control of Lead-Based Paint 

Hazards in Housing”. 
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D. Alternative Lead Work Procedures 

 

1. Any Work Procedure other than the outline procedures above, shall be submitted to the Owner’s Consultant for 

approval prior to the start of the project.  As there are many different components in differing areas of the 

building(s), it is impractical to address every potential lead work procedure.  The intent of alternative lead work 

procedures shall be to maintain compliance with 29 CFR 1926.62 and maintain airborne concentrations of lead 

dust below the Action Level of 30 ug/dL of air. 

 

3.3 MONITORING & CLEARANCE SAMPLING 

 

During the entire LBP removal and disposal operations, the Owner’s Consultant shall be on-site directing the 

monitoring/sampling and inspecting the work to ensure that the health and safety requirements of this contract are satisfied. 

 

A. Personnel Air Monitoring (Provided by the Contractor, as necessary) 

 

1. Personnel air monitoring samples for airborne concentrations of lead shall be collected and analyzed in 

accordance with 29 CFR Part 1926.62. Results shall be reported in micrograms per cubic meter of air. 

The Competent Person shall use personal air monitoring results to determine the effectiveness of 

engineering controls, the adequacy of PPE and to determine if proper work practices are being employed. 

The Owner’s Consultant shall be notified if any personal air monitoring result equals or exceeds 30 

micrograms per cubic meter of air. The Contractor shall take steps to reduce the concentration of lead in 

the air. 

 

B. Area Air Monitoring (Provided by the Owner’s Consultant, as requested) 

Airborne concentrations of lead shall be collected and analyzed in the laboratory. Results shall be reported in 

micrograms per cubic meter of air. 

 

1. Pre-LBP work 

Pre- LBP work samples shall be collected in the following locations: I) inside the lead control area, one 

upwind of the LBP work and two downwind of the LBP work procedure activities; and 2) outside the 

physical boundary (roped off) area, one upwind of the LBP work and two downwind of the LBP work 

activities. A total of six (6) samples. If work is performed inside the building, similar numbers of samples 

are to be positioned inside and outside the LBP containment area. 

2. LBP Work 

The Competent Person shall collect area air samples on a daily basis during the duration of the LBP work. 

The samples shall be collected in the same location as the pre-work samples. 

 

3. The area air samples shall be collected at 4 to 6 feet above grade, and using high volume air samplers. 

 

4. The air samples shall be analyzed by NIOSH Method 7082 or method approved by Engineer. 

 

5. Results 

The Contractor shall have the results of the area air monitoring within 24 hours after completion of the 

sampling. Results shall be reported in micrograms per cubic meter of air. 

 

6. Excessive Levels 

Outdoor LBP work shall cease and the Owner’s Consultant notified if measured airborne lead 

concentrations, collected during LBP activities, exceed the pre-work airborne concentration levels. The 

Contractor may be required to clean and re-sample the affected area, at no additional cost to the Owner, if 

directed by the Owner’s Consultant. The Contractor shall correct the work practices and/or engineering 

controls and shall resume LBP work procedures at the direction of the Owner’s Consultant. 

 

C. Waste Sampling and Testing (Provided by the Contractor) 

 

Sampling and testing of all waste, shall be in accordance with 40 CFR Part 261, 6 NYCRR Part 371 and SW-846, 

Chapter 9, Sampling Plan. See Paragraph 3.5.C of this specification section for waste sampling and analyses 

requirements. 

 

D. Soil Sampling (Provided by the Owner, as requested) 
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1. If the Owner’s Consultant or Owner’s representative observes paint chips or LBP debris on the surface of 

the soil surrounding the work area during the LBP work procedures or at completion or if the Owner’s 

Consultant or IH/ Owner’s Representative suspects potential contamination to the soil based on observed 

procedures and conditions during the work, the contractor shall pay for composite soil samples of the 

surface soil where designated by the Owner’s Consultant and at a frequency specified by the Owner’s 

Consultant. Two Background surface soil samples will be collected where directed by the Owner’s 

Consultant. The samples shall be analyzed by an independent laboratory for lead on a total basis (by EPA 

Method 6010) and TCLP basis (Extraction Method 1311, analysis by EPA Method 6010). 

 

2. Standard Soils Clearance samples shall be collected by the Owner’s Consultant and paid for by the 

Owner. The samples shall be analyzed by an independent laboratory for lead on a total basis (by EPA 

Method 6010) and TCLP basis (Extraction Method 1311, analysis by EPA Method 6010). 

 

3. If the analyses exceed the TCLP limit, the soil shall be treated as LBP contaminated waste, excavated and 

disposed of as a hazardous waste by the Contractor. 

 

Clearance Level: 

 

Soil: 400 microgram per gram 

 

E.            Dust/Wipe Sampling (Provided by the Owner, as necessary) 

 

1. Dust/wipe samples shall be taken no sooner than 24 hours after abatement activities, including clean-up 

activities, have been completed. 

 

2. Sampling for clearance criteria shall be performed as detailed in the HUD Guidance document. 

Appendices 13 and l4. 

 

3. Failure to clear the work area and recleaning shall be the responsibility of the Contractor. The work area 

shall remain in place until satisfactory clearance has been achieved. 

 

4. Analysis of Dust/Wipe samples for areas, which failed previous Dust/Wipe sampling, shall be reimbursed 

by the Contractor. 

  Clearance Levels: 

  Floors:  10 micrograms per square foot 

  Window Sills:  100 micrograms per square foot 

  Window Wells: 400 micrograms per square foot 

3.4 ADJACENT AREAS 

 

Damage to adjacent areas shall be repaired to the approval of the Owner. 

3.5         CLEAN-UP & DISPOSAL 

 

A. Cleanup 

 

1. Daily  

Surfaces in the LBP control area shall be maintained free of accumulations of paint chips, LBP debris, 

blasting debris and dust. Spread of dust and debris shall be restricted; waste shall not be distributed over 

the work area. Dry sweep or compressed air shall not be used for cleanup. At the end of each shift, the 

area shall be cleaned of visible lead paint contamination by vacuuming with a HEPA filtered vacuum 

cleaner and wet wiping the area. LBP work procedures work shall cease during the cleanup. 

 

2. At Completion of LBP work Procedure and a satisfactory visual inspection by the Engineer, a clean-up 

shall be performed by the Contractor. This clean-up includes removal of any contaminated material, 

equipment or debris including polyethylene sheeting from the work area. The polyethylene sheeting shall 
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be sprayed or misted with water for dust control, construction debris removed and then the sheeting 

removed by folding it in upon itself. 

 

a. Lead-contaminated debris shall be containerized in accordance with paragraph 3.5.C.1, LBP 

Wastes and Lead-Contaminated Wastes. Waste bags shall not be overloaded, shall be securely 

sealed and stored in the designated area until disposal. 

b. Removal of surface polyethylene sheeting shall begin from top to bottom. Removal of floor 

polyethylene sheeting shall begin at the corners and folded in the middle to contain the dust. 

Polyethylene shall be disposed of as specified in Paragraph 3.5.C.l 

 

c. Cleaning Equipment. The Contractor shall decontaminate the lead abatement equipment and 

equipment used in the work area. The wastewater from cleaning shall be contained, sampled and 

disposed of as specified in Paragraph 3.5.C.2. 

B. Certification 

The Contractor shall certify in writing that the inside and outside the lead control area air monitoring samples are 

less than 30 micrograms per cubic meter of air, the respiratory protection for the employees was adequate, the 

work procedures were performed in accordance with 29 CFR Part 1926.62 and that there was no visible 

accumulations of lead-based paint and dust on the worksite. Do not remove warning signs at the lead control area 

or roped-off boundary signs prior to the Owner’s Consultant’s receipt of the Contractor’s certification. Re-clean 

areas showing dust, residual paint chips. LBP debris and blasting debris. 

 

Waste Storage, Sampling/Analysis and Disposal (Provided by the Contractor) 

 

1. LBP Wastes and Lead-Contaminated Water 

 

LBP waste, and lead-contaminated waste and debris shall be stored sampled and analyzed and disposed of 

as follows. 

 

a. The LBP waste and debris, lead contaminated personal protective equipment (PPE), clothing and 

waste polyethylene and lead-contaminated waste and debris shall be containerized in DOT 

approved containers (i.e.. 55 gallon drums, roll-off, etc.). If the waste is placed in roll-off(s), the 

roll off shall be lined with a minimum of 2 layers of’6-il polyethylene prior to placing any waste in 

it and covered with a liquid tight cover. Each container shall be labeled to identify the type of waste 

as defined in 49 CFR Part 172, 6 NYCRR Part 371 and 6 NYCRR Part 360 and with the date lead 

contaminated wastes were first put into the container. 

 

b. A representative sample of the container(s) of LBP wastes and lead-contaminated wastes and debris 

generated by the LBP activities shall be taken in accordance with SW-. 846, Chapter 9, Sampling 

Plan and analyzed in the laboratory for TCLP lead by EPA Methods 1311 (extraction) and 6010 

(analysis). If the wastes are placed in roll-off(s), four (4) composite samples per roll-off shall be 

taken for analysis. If the wastes are placed in 55 gallon drums, one composite sample for every ten 

(10) drums of wastes shall be taken for analysis. The laboratory analyses results shall dictate the 

proper method of disposal of the waste. A copy of the results shall be attached to the waste 

characterization (waste profile) form. 

 

c. A waste characterization (waste profile) form shall be completed for the LBP waste and lead-

contaminated waste and debris, and lead contaminated personal protective equipment and clothing 

(if containerized separately) and the forms submitted to Owner’s Consultant for approval The 

Owner shall sign the forms. The Contractor shall process the forms and forward to the disposal 

facility for approval. The approved waste profile forms from the disposal facility shall be submitted 

to the Owner and Engineer prior to shipment of the wastes off-site. 

 

d. The applicable waste transportation and disposal documents (i.e., hazardous waste manifest, bill of 

lading, non-hazardous waste manifest, land disposal restriction notification, etc.) shall be obtained 

and completed. An example of the completed waste transportation and disposal documents shall be 

submitted to Owner’s Consultant for approval prior to shipment of the waste off-site. 
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e. Pick-up of hazardous wastes shall be made as needed to ensure that containers do not remain on the 

work site longer than 90 calendar days from the date affixed to each container. The Owner will 

assign an area for interim storage of waste-containing containers. 

 

f. Lead contaminated personal protective equipment/ clothing, lead contaminated polyethylene, filters 

and debris, which cannot be sampled, shall be handled, stored, transported, and disposed of in the 

same manner as the LBP wastes and lead-contaminated wastes and debris, based on the sampling, 

laboratory analyses results and SW-846, Chapter 9, Sampling Plan calculations performed on the 

LBP wastes and lead-contaminated wastes and debris. 

 

g. The LBP and lead contaminated wastes/ debris shall be handled, stored, transported and disposed of 

in accordance with 40 CFR Parts 260 to 265, 6 NYCRR Par 370 to 373, 6 NYCRR Part 364 and 6 

NYCRR Part 360, as applicable. Additionally, the disposal shall be based on the sampling, 

laboratory analysis results and SW-846, Chapter 9, Sampling Plan calculations. Land disposal 

restriction notification shall be as required by 40 CFR Part 268 and 6 NYCRR Part 376. 

 

2. Wastewater and Decontamination Water 

 

a. Lead contaminated wastewater and decontamination water generated from the LBP work 

procedures shall be stored in DOT approved 55-gallon drums. Each drum shall be labeled to 

identify the type of waste as defined by 49 CFR Part 172, 6 NYCRR Part 371 and 6 NYCRR Part 

360 and with the date lead contaminated liquid was first put into the drum. 

 

b. A representative sample from the drum(s) of liquid wastes shall be taken in accordance with SW-

846, Chapter 9, Sampling Plan and analyzed in the laboratory for total lead and total cadmium by 

EPA Method 200.7/6010. One composite sample for every ten (10) drums of liquid wastes shall 

be taken for analysis. The laboratory analyses results shall dictate the proper method of disposal 

of the waste. A copy of the results shall be attached to the waste characterization (waste profile) 

form. 

 

c. A waste characterization (waste profile) form shall be completed for the liquid wastes and other 

wastes being generated and submitted to Owner’s Consultant for approval. The Owner shall sign 

the form(s). The Contractor shall process the form(s) and forward the forms to the disposal facility 

for approval. The approved waste profile form(s) from the disposal facility shall be submitted to 

the Owner and Engineer prior to shipment of the wastes off-site. 

 

d. The applicable waste transportation and disposal documents (i.e., hazardous waste manifest, bill 

of lading, non-hazardous waste manifest, land disposal restriction notification, etc.) shall be 

obtained and completed. An example of the completed waste transportation and disposal 

documents shall be submitted to Owner’s Consultant for approval prior to shipment of the waste 

off-site. 

e. The lead contaminated wastewater and decontamination water shall be handled, stored, 

transported and disposed of in accordance with 40 CFR Parts 260 to 265, 6 NYCRR Part 370 to 

373, 6 NYCRR Part 364 and 6 NYCRR Part 360 as applicable. 

 

3. Waste Pick-Up and Disposal 

 

a. Waste pick-up cannot be performed until all required submittals have been reviewed and 

approved by the Owner’s Consultant. The Owner must be present at waste pick-up to sign the 

waste transportation documents and approve pick-up. No waste shall leave the site without 

approval and authorization by Owner. 

 

b. Coordinate scheduling of waste pick-up and transportation with Owner’s Consultant. Notify 

Engineer at least 48 hours ahead of when the waste pick-up will take place. 

 

c. All wastes shall be properly disposed of off-site at an approved disposal facility. The wastes 

shall be transported by a transporter permitted to transport wastes per 6 NYCRR Part 364. The 

wastes shall be disposed of at a facility permitted to accept the waste being disposed of. 
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d. Submit copy of completed and signed transportation and disposal documents to Owner and 

Engineer at time of shipment and submit copy of document signed by the disposal facility. 

 

e. Return or cause to be returned all waste manifests and bills of lading signed by the disposal 

facility within fifteen (15) days of removal from the project site. 

 

f. Submit certification of destruction for all incinerated wastes and certificates of final treatment 

and/or final disposal, as applicable, for all wastes disposed of off-site. 

 

g. All waste transportation and disposal must be conducted in accordance with all applicable State, 

Local and Federal regulations, all generator State regulations, all the State regulations where the 

wastes are transported through, and the disposal State regulations. 

 

C. Payment for Disposal of Wastes 

 

Payment for disposal of wastes will not be made until the following are received by the Owner: 

 

1. A signed copy of the manifests 

2. Bills of lading 

3. Weight tickets, etc. 

4. Certificate of final disposal, from the final treatment or disposal facility certifying the amount of 

lead containing wastes and debris delivered. 

 

PART 4 – INSPECTION 

 

4.1 SUMMARY OF INSPECTION 

 

Limited lead-based paint inspection was completed within specific Renovation Areas as detailed on Michael Shilale 

Architects, LLP architectural drawings to identify suspect lead-based paints and/or lead-containing hazards potentially affected 

by scheduled demolition/renovation activities included within the Univent Replacment at stony Point, Thiells, and West 

Haverstraw Elementary Schools, as detailed within Section #1.2 of this specification. 

 

Inspection was completed by Niton-certified XRF Technician Ms. Jessica Lopez of QuES&T, on March 12th of the 

year 2024.   

 

Paint testing was completed on-site utilizing a Niton XLp-300A XRF Spectrum Analyzer Serial # 102273 in 

accordance with the EPA issued Performance Characteristics Sheet (PCS).  A summary of results above the EPA action level of 

1.0 mg/sq. cm., has been included to aid prospective bidders. 

 

The survey was completed in accordance with EPA, OSHA and/or HUD Guidelines for inspection of lead-based 

paint(s) and/or lead-containing material(s).  Per these protocols, all suspect coated surfaces impacted by demolition/renovation 

activities were located and categorized by homogeneous painting histories and component types.   

 

4.2 SUMMARY OF RESULTS ABOVE THE EPA ACTION LEVEL OF 1.0 mg/cm2 

 

The following is a detailed listing of identified Lead-based Paint(s) and/or Lead-containing Materials, above the EPA action 

level of 1.0 mg/sq. cm.  The following listing should be utilized as a guide to specific work-related tasks and is not necessarily 

an Abatement Scope.  Specified lead-safe work practices shall be performed in accordance with the stipulations defined within 

this specification as required by specific work-related tasks and in advance of disturbance(s) of the following Lead-based 

Paint(s) and/or Lead-containing Material(s), above the EPA action level of 1.0 mg/sq. cm: 
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END OF SECTION 028300 

 

 

TABLE I: IDENTIFIED LEAD-BASED PAINT 

UNIVENT REPLACEMENT AT 

STONY POINT, THIELLS, AND WEST HAVERSTRAW ELEMENTARY SCHOOLS 

 

Location LBP Component Substrate Color LBP Condition 

WEST HAVERSTRAW ELEMENTARY SCHOOL 

Classroom 28, Wall, Board Wall Board Wood Blue Good 

Classroom 27, Wall Board Wall Board Wood Grey Good 

THIELLS ELEMENTARY SCHOOL 

Classrooms 20 + 21, Wall 

Board 
Wall Board Wood Blue Good 

STONY POINT ELEMENTARY SCHOOL 

Throughout, Wall, Cove 

Base 

Cove Base 

Molding 
Vinyl Brown Good 

Classroom 237, Window, 

Sill 
Window Sill Wood Brown Good 

Throughout Building Column/I-Beam Metal Beige Good 

It should be noted that several components tested did in fact contain minimal lead-levels below the EPA threshold 

level of 1.0 mg/sq. cm for classification as Lead-Based Paint (LBP) and are considered lead-containing coatings by 

the OSHA Regulation, “Lead Exposure in Construction” (29 CFR 1926.62).  OSHA does not recognize a minimum 

limit for lead concentration in paint for the purpose of disturbance. Monitoring of workers performing 

demolition/cleaning/disturbance of painted surfaces shall be completed to document personnel occupational 

exposure. Items containing any amount of lead concentration are considered lead-containing coatings per 29 CFR 

1926.62, OSHA Lead Exposure in Construction. 
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SECTION 028400 – POLYCHLORINATED BIPHENYLS ABATEMENT PROCEDURES 

 

PART 1   GENERAL 

 

1.01 SUMMARY 

 

A. This section specifies the requirements for protection of workers, prevention of contamination of 

adjacent areas, performing PCB-abatement, post abatement cleaning, pre-disposal testing of removed materials, and 

appropriate disposal of removed materials.  The results of the testing for PCB containing materials are listed in the 

Environmental Survey Report. 

 

1.02 RELATED WORK SPECIFIED ELSEWHERE 

 

 A. Asbestos Abatement:  Section 020800. 

 

 B. Lead-Based Paint Work Practices:  Section 028300. 

 

1.03 REFERENCES 

 

 A. New York State Department of Environmental Conservation (DEC) 6NYCRR: 

 

  1. Part 360 Solid Waste Management Facilities. 

 

  2. Part 364 Waste Transporter Permits. 

 

  3. Part 370 Hazardous Waste Management System-General. 

 

  4. Part 371 Identification and Listing of Hazardous Wastes. 

 

  5. Part 372 Hazardous Waste Manifest System and Related Standards for 

Generators, Transporters and Facilities. 

 

  6. Part 373 Hazardous Waste Management Facilities. 

 

 B. New York State Department of Transportation (DOT): Follow all regulations of 49CFR Part 100 

through 199. 

 

 C. Occupational Safety and Health Administration (OSHA):  PCB Exposure in Construction:  Interim 

Final Rule 29 CFR 1926.62. 

 

 D. U.S. Department of Housing and Urban Development (HUD): Guidelines for evaluation and control 

of PCB based paint hazards: Title Ten of Housing and Community Act of 1992. 

 

 E. U.S. Environmental Protection Agency (EPA):  Resource Conservation and Recovery Act (RCRA) 

Section 3004 Hazardous and Solid Waste Amendments. 

 

 F. U.S. Environmental Protection Agency (EPA):  Toxicity Characteristics Leaching Procedure EPA 

Method 1311. 

 

1.04 DEFINITIONS 

 

 A. Authorized Personnel:  Owner / Owner’s Representative, and all other personnel who are 

authorized officials of any regulating agency, be it State, Local, Federal or Private entity who possess legal 

authority for enforcement or inspection of the work. 
 
 B. Containment:  The enclosure within the building which establishes a contaminated area and 

surrounds the location where PCB remediation is taking place and establishes a PCB Control Work Area. 
 
 C. Clearance Criteria:  Shall be determined and established by an independent testing lab employed by 

the Owner / Owner’s Representative, conforming to all standards set forth by all authorities having 
jurisdiction, mentioned in the references.   
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 D. Fixed Object:  Mechanical equipment, electrical equipment, fire detection systems, alarms, and all 
other fixed equipment, furniture, fixtures or other items which cannot be removed from the work area. 

 
 E. HEPA:  High Efficiency Particulate Absolute filtration efficiency of 99.97 percent down to 0.3 

microns.  Filtration provided on specialized vacuums and air filtration devices to trap particles. 
 
 F. PCB Dust Control Work Area:  A cordoned off area with drop cloths or an enclosed area or structure 

with containment to prevent the spread of PCB dust, paint chips, or debris from PCB-containing paint removal 
operations. 

 
 G. PPE:  Personal Protective Equipment.   
 
1.05 ABBREVIATIONS 
 

 A. ASTM:  American Society for Testing and Materials 

   1916 Race Street 

   Philadelphia, PA  19103 

 

 B. CFR:  Code of Federal Regulations 

  Government Printing Office 

  Washington, DC  20402 

 

 C. DOT:  Department of Transportation 

  Main Office, 50 Wolf Road 

  Albany, NY 12232 

 

  D. NIOSH:  National Institute for Occupational Safety and Health 

   Building J.N.E. Room 3007 

   Atlanta, Georgia  30333 

 

 E. OSHA:  Occupational Safety and Health Administration 

  200 Constitution Avenue 

  Washington, DC  20210 

 

 F. USEPA:  United States Environmental Protection Agency 

  401 M Street SW 

  Washington, DC  20460 

 

1.06 SUBMITTALS 

 

 A. Product Data:  Catalog sheets, specifications, and application instructions for chemical paint 

removal products, if used. 

 

 B. Quality Control Submittals: 

 

  1. Worker’s Qualifications Data: 

 

   a. Name of each person who will be performing the Work and 

their employer’s name, business address and telephone number. 

 

   b. Names and addresses of three (3) projects that each person 

has worked on during the past three (3) years and documentation of completion of PCB 

awareness training program and supervisors with PCB abatement supervisor training. 

 

  2. Work Plan:  Submit one copy of the work plan required under Quality 

Assurance Article. 

 

  3. Waste Transporter Permit:  One copy of transporter’s current waste transporter 

permit. 

 

 C. Operation and Maintenance Data:  Submit air filtration unit operation and maintenance data and 

manufacturer’s catalog sheets for the HEPA filter. 
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  1. Provide an affidavit stating that the HEPA filters to be used for this project are 

new and unused. 

 

 D. Contract Closeout Submittals: 

 

  1. Disposal Site Receipts:  Copy of waste shipment record and disposal site 

receipt showing the PCB-containing materials have been properly disposed. 

 

1.07 QUALITY ASSURANCE 

 

 A. Worker’s Qualifications:  The persons performing PCB abatement and their supervisor shall be 

personally experienced in PCB abatement work and shall have been regularly employed by a company 

performing PCB abatement for a minimum of three (3) years. 

 

 B. Regulatory Requirements:  Comply with the referenced standards. 

 

 C. Pre-Work Conference:  Before the Work of this Section is scheduled to commence, a conference 

will be held by the Owner / Owner’s Representative at the Site for the purpose of reviewing the Contract 

Documents, discussing requirements for the Work, and reviewing the Work procedures. 

 

  1. The conference shall be attended by the Contractor, the PCB removal 

subcontractor, and the testing laboratory employed by the Director (if applicable). 

 

 D. PCB-Containing Material Removal Work Plan:  At the conclusion of the pre-work conference, 

before the physical PCB abatement Work begins, prepare a detailed PCB-containing material removal work 

plan. 

 

  1. The work plan shall include, but not be limited to, a drawing indicating the 

location, size, and details of PCB control work area(s), location and details of containment(s), 

decontamination facilities, sequencing of PCB removal, work procedures, types of equipment, crew 

size and emergency procedures for fire and medical emergencies. 

 

1.08 PROJECT CONDITIONS 

 

 A. Shut-down of Air Handling System:  Complete the Work of this Section within the time limitation 

allowed for shut-down of the air handling system serving the work area. 

 

  1. The air handling system will not be restarted until approval of the post-

abatement tests following the last cleaning. 

 

 B. Cover and seal all fin-tube radiator covers, diffusers, duplex outlets, speakers, smoke and heat 

detectors, etc. 

 

  1. Prevent PCB containing dust from entering hard to clean areas within the duct 

containment area. 

 

  2. Items judged to be too difficult to protect may be disconnected, removed and 

replaced at contractor’s option. 

 

 C. Remove or encase all movable equipment in the work area with two layers of six mil fire retardant 

polyethylene sheeting. 

 

1.09 HEALTH AND SAFETY 
 
 A. Where in the performance of the work, workers, supervisory personnel or sub-contractors may 

encounter, disturb, or otherwise function in the immediate vicinity of contaminated items and materials, all 
personnel shall take appropriate continuous measures as necessary to protect all ancillary building occupants 
from the potential PCB exposure. 

 
  1. Such measures shall include the procedures and methods described herein and 

shall be in compliance with all applicable regulations of Federal, State and Local agencies. 
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1.10 FIRE PROTECTION, EMERGENCY EGRESS AND SECURITY 
 
 A. Establish emergency and fire exits from the PCB control work area containment.  Provide first aid 

kits and two (2) full sets of protective clothing and respirators for use by qualified emergency personnel 
outside of the work area. 

 

 B. Provide a logbook throughout the entire term of the project.  All persons who enter the regulated 

PCB control work area(s) or containment(s) shall sign the logbook.  Document any intrusion or incident in 

the log book. 

 

1.11 PERSONAL PROTECTIVE CLOTHING AND EQUIPMENT 

 

 A. Workers must wear protective suits, protective gloves, eye protection and a minimum of half-face 

respirator with HEPA filter cartridge for all projects. Respiratory protection shall be in accordance with 

OSHA regulation 1910.134 and ANSI Z88.2. 

 

 B. Workers must be trained as per OSHA and DOL requirements, have medical clearance and must 

have recently received pulmonary function test (PFT) and respirator fit tested by a trained professional. 

 

  1. A personal air sampling program shall be in place as required by OSHA. 

 

  2. The use of respirators must also follow a complete respiratory protection 

program as specified by OSHA. 
 
PART 2   PRODUCTS 

 

2.01 PCB-SOLIDS REMOVAL PRODUCTS 

 

 A. Heat Guns:  Provide heat guns that are flameless, electrical, paint-softener type, with controls to 

prevent operation in excess of 1,100 degrees F. 

 

 B. Chemical Paint Removal Products:  Provide products that will not produce noxious fumes and does 

not contain methylene chloride. 

 

 C. Mechanical Paint Removal:  Provide UL 586 labeled, high efficiency particulate air (HEPA) filter 

system, certified as being capable of trapping and retaining mono-dispersed particles as small as 0.3 

micrometers at a minimum efficiency of 99.97 percent. 

 

2.02 RESPIRATORS 

 

 A. Type:  Approved by the Mine Safety and Health Administration (MSHA), Department of Labor, or 

the National Institute for Occupational Safety and Health (NIOSH), Department of Health and Human 

Services.  

 

2.03 VACUUM CLEANERS 

 

 A. Type:  Vacuums equipped with HEPA filters. 

 

2.04 PLASTIC SHEETS 

 

 A. Type:  Minimum 6 mil., clear, fire retardant polyethylene sheets. 

 

 B. Floor Protective Layer:  Minimum 10 mil., reinforced polyethylene sheets. 

 

2.05 DISPOSAL BAGS 

 

 A. Type:  Minimum 6 mil thick, clear polyethylene bags with preprinted Caution Label. 

 

2.06 EQUIPMENT 

 

 A. Temporary lighting, heating, hot water heating units, ground fault interrupters, and all other 

equipment on site shall be UL listed and shall be safe, proper, and sufficient for the purpose intended. 
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 B. All electrical equipment shall be in compliance with the National Electric Code, Article 305 - 

Temporary Wiring. 

 

PART 3   EXECUTION 

 

3.01 NOTIFICATION 

 

 A. Notify the Owner / Owner’s Representative a minimum of five (5) working days prior to the start 

of any paint removal work. 

 

3.02 PRE-ABATEMENT TESTING 

 

 A. The Owner / Owner’s Representative will employ the services of an independent testing laboratory 

to perform pre-abatement testing of surfaces within the PCB control work area and areas adjacent (as 

required). 

 

  1. The testing laboratory will be New York State Department of Health, 

Environmental Laboratory Approval Program certified (NYS ELAP). 

 

3.03 EMPLOYEE PROTECTION 

 

 A. Comply with all applicable Occupational Safety and Health Administration (OSHA) Requirements. 

 

3.04 WORK AREA PROTECTION 

 

 A. PCB Control Work Area Requirements:  Provide a PCB control work area where PCB-containing 

removal operations will be performed in accordance with the approved Work Plan. 

 

 B. Protection of Existing Construction:  Perform removal work without damage or contamination of 

adjacent areas and existing construction. 

 

3.05 PCB-CONTAINING MATERIAL REMOVAL 

 

 A. Perform removal of PCB-containing materials in accordance with approved PCB-containing 

material removal work plan. 

 

  1. Use procedures and equipment as required to limit occupational and 

environmental exposure to PCB when PCB-containing materials are removed. 

 

  2. Limit the production and dissemination of dust as much as possible. 

 

  3. Perform manual wet sanding and scraping to the maximum extent feasible. 

 

3.06 POST-ABATEMENT TESTING 

 

 A. The Owner / Owner’s Representative will employ the services of an independent testing laboratory 

to perform post-abatement testing of surfaces within the PCB control work area and areas adjacent (as 

required). 

 

  1. The testing laboratory will be New York State Department of Health, 

Environmental Laboratory Approval Program certified (NYS ELAP). 

 
3.07 MULTIPLE WORK LOCATIONS 
 
 A. The first Abatement Work location shall be utilized to develop an acceptable baseline approach for 

the PCB control work area, pre abatement wipe samples, employee protection, PCB removal method, post 

abatement wipe samples, cleaning criteria and disposal. 

 

  1. Once an acceptable method is developed and verified by the Owner / Owner’s 

Representative, subsequent wipe testing shall not be required. 
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  2. Do not change the methodology of the verified work plan during the course of 

the entire project. 

 

3.08 CLEANING CRITERIA 

 

A. Cleaning criteria is separated into two (2) categories; 1) surfaces within the PCB control work area, 

and 2) areas adjacent to the PCB control work area: 

 

  1. Surfaces within the PCB Control Work Area:  In each area where the 

abatement has been performed, all surfaces inside the PCB control work area shall be cleaned.  If 

visible PCB residue and/or dust remain or upon elevated post-abatement sample analysis, 

Contractor shall clean again and schedule retesting until all PCB residues and/or dust are removed. 

 

  2. Areas Adjacent to the PCB Control Work Area:  If visible PCB residue and/or 

dust remain or upon elevated post-abatement sample analysis, all adjacent area(s) to the PCB 

control work area shall be considered contaminated by the abatement process and mandatory 

cleaning shall be performed. 

 

3.09 CERTIFICATION OF ABATEMENT 

 

 A. A Visual Inspection and/or Clearance Air Sampling (if required) shall be performed by a licensed 

Third Party NYS/EPA/AHERA Project Monitor to ensure that no visible PCB residue and/or dust remain 

within PCB Control Work Area and/or Areas Adjacent to the PCB Control Work Area. 
 
 B. The Owner / Owner’s Representative shall have final determination of acceptable clearance 

standards/levels. 

 

3.10 PRE-DISPOSAL TESTING 

 

 A. Prior to disposal, test the removed materials for toxicity in accordance with EPA Method 1311, 

Toxicity Characteristic Leaching Procedure (TCLP). 

 

  1. Test results indicating a value greater that 5 ppm PCB classifies the removed 

material as Hazardous Waste. 

 

3.11 DISPOSAL OF PCB-CONTAINING MATERIAL AND RELATED DEBRIS 

 

 A. Transport and dispose of PCB-containing material classified as Hazardous Waste in accordance 

with the standards referenced in Part 1 of this Section. 

 

 B. Transport and dispose of PCB-containing material classified as Non-Hazardous Waste in 

accordance with standards referenced in Part 1 of this Section. 

 

3.12 RESTORATION 

 

A. Remove temporary decontamination facilities and restore area designated for these facilities to its 

original condition or better. 

 

B. Where existing construction is damaged or contaminated, restore work to its original condition or 

better. 
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3.13 LOCATION OF “ABATEMENT WORK” 

  (Please see attached Drawings for approximate locations) 

 

1)  STONY POINT ELEMENTARY SCHOOL (EXTERIOR ABATEMENT) 

▪ Abatement Contractor responsible for total & complete removal & disposal of approximately 480 LF of 

polychlorinated biphenyl-containing exterior louver caulk, as detailed on attached ACM/PCB Location 

Drawing(s).  Abatement Contractor responsible for all demolition required to access material(s), as well as for 

providing all equipment necessary to access material(s).  Environmental protection throughout all remaining 

openings shall be coordinated with, and provided by the Mechanical Contractor.  See below for breakdown: 

 

▪ 1st Floor Exterior Louvers – PCB Caulk (270 LF @ approx. 18 louvers) 

▪ 2nd Floor Exterior Louvers – PCB Caulk (210 LF @ approx. 14 louvers) 

 

2)  THIELLS ELEMENTARY SCHOOL (EXTERIOR ABATEMENT) 

▪ Abatement Contractor responsible for total & complete removal & disposal of approximately 705 LF of 

polychlorinated biphenyl-containing exterior louver caulk, as detailed on attached ACM/PCB Location 

Drawing(s).  Abatement Contractor responsible for all demolition required to access material(s), as well as for 

providing all equipment necessary to access material(s).  Environmental protection throughout all remaining 

openings shall be coordinated with, and provided by the Mechanical Contractor.  See below for breakdown: 

 

▪ 1st Floor Exterior Louvers – PCB Caulk (525 LF @ approx. 35 louvers) 

▪ 2nd Floor Exterior Louvers – PCB Caulk (180 LF @ approx. 12 louvers) 

 

3)  WEST HAVERSTRAW ELEMENTARY SCHOOL (EXTERIOR ABATEMENT) 

▪ Abatement Contractor responsible for total & complete removal & disposal of approximately 705 LF of 

polychlorinated biphenyl-containing exterior louver caulk, as detailed on attached ACM/PCB Location 

Drawing(s).  Abatement Contractor responsible for all demolition required to access material(s), as well as for 

providing all equipment necessary to access material(s).  Environmental protection throughout all remaining 

openings shall be coordinated with, and provided by the Mechanical Contractor.  See below for breakdown: 

 

▪ 1st Floor Exterior Louvers – PCB Caulk (525 LF @ approx. 35 louvers) 

▪ 2nd Floor Exterior Louvers – PCB Caulk (180 LF @ approx. 12 louvers) 

 

END OF LOCATION OF WORK 
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ASSOCIATED POLYCHLORINATED BIPHENYL REMOVAL LOCATION DRAWING 

 

 

➢ North Rockland CSD: Univent Replacement at Stony Point, Thiells, and West Hav Elementary Schools 

 

❖ SPES HM-101 – Stony Point ES – First Floor Abatement Plan 

❖ SPES HM-102 – Stony Point ES – Second Floor Abatement Plan 

❖ TES HM-101 – Tiells ES – First Floor Abatement Plan 

❖ TES HM-102 – Tiells ES – Second Floor Abatement Plan 

❖ WHES HM-101 – West Haverstraw ES – First Floor Abatement Plan 

❖ WHES HM-102 – West Haverstraw ES – Second Floor Abatement Plan 

 

END OF SPECIFICATION 

SECTION 028400 
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