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CONTRACT NO. 21-514 

SPECIAL NOTICE 

County of Westchester 
New York 

ADDENDA TO THE BID DOCUMENTS 
Addenda to the Bid Documents will be published on the Empire State Purchasing 
Group website at (http://www.bidnetdirect.com/new-york)  It is the responsibility of 
each potential bidder to check the website on a regular basis for further 
information relative to the bid documents including information relating to 
any and all addenda prior to submitting its bid.  All Bidders are deemed to have 
reviewed and considered all addendums in their Bid. 
 
SUBMISSION OF BIDS 
Bidders should not submit the entire bid document with its bid submission.  
Instead, each bidder is required to submit the full set of designated Proposal Pages.  
The Proposal Pages are denoted by a border and are titled on the bottom as 
“Proposal Page ___”.  The Proposal Pages must be accompanied by the “Bid Bond 
and Consent of Surety” (as set forth in the Proposal Pages) attached to the outside 
of the sealed bid.  A Bid Bond is NOT required for contracts of $100,000 or less.  
Failure to submit in this manner may cause the bid to be rejected.   

The successful bidder will be required to furnish a Performance and Payment 
Bond. 
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CONTRACT NO. 21-514 

SPECIAL NOTICE 

County of Westchester 
New York 

MANDATORY PRE-BID SITE INSPECTION 

A. Superseding the first paragraph of Article “3. PRE-BID SITE INSPECTION” of the 
Information for Bidders, Bidders are required to attend a Mandatory Pre-Bid Site Inspection 
at 10:00 a.m. Tuesday, June 29, 2021 at a meeting at Vernon Plaza Family Center, 17 South 
Second Avenue, Mt. Vernon, New York, at which time they will examine the work site under 
escort by the County’s representative. 

BIDS FROM CONTRACTORS NOT IN ATTENDANCE AT THIS MEETING, OR 
THOSE WHO FAIL TO SIGN THE ATTENDANCE SHEET-WILL BE REJECTED 

B. Bidders shall indicate their interest in the Mandatory Pre-Bid Site Inspection by contacting 
Mr. Vincent Leone, P.E., Department of Public Works and Transportation, Division of 
Engineering at (914) 995-5107. 

C. All other portions of Article “3. PRE-BID SITE INSPECTION” of the Information for 
Bidders shall remain in full force and effect. 
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CONTRACT NO. 21-514 

SPECIAL NOTICE 
County of Westchester 

New York 

 

MINORITY PARTICIPATION POLICY  
Contractors must comply with the County’s Minority Participation Policy, including, but not 
limited to, the requirement that contractors make a demonstrated good faith effort to utilize 
Minority Owned Businesses (“MOB”) and Women Owned Businesses (“WOB”) (see IFB 
Article 36).  To assist contractors in this effort the County has made available a list of MOB and 
WOB at http://mwbe.westchestergov.com/  Contractors are also encouraged to utilize other 
sources to identify potential MOB and WOB as subcontractors and suppliers. 
 
All bidders must submit as part of their bid package the Minority/Women Owned Business 
Enterprise Questionnaire located in the Proposal Page section of the bid documents. 
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CONTRACT NO. 21-514 

SPECIAL NOTICE 

County of Westchester 
New York 

CHANGES IN THE WICKS LAW 
 

Effective July 1, 2008, construction contracts of one million five hundred thousand dollars or 
less will not require the preparation of separate contracts for plumbing and gas fitting; steam 
heating, hot water heating, ventilation and air conditioning apparatus; and electric wiring and 
standard illuminating fixtures and general construction. 
 
Each bidder on a public work contract, where the preparation of separate contracts is not required 
shall, to the full extent applicable, submit with its bid a separate sealed list that names each 
Subcontractor that the bidder will use to perform work on the contract and the agreed upon price 
to be paid to each for (a) plumbing and gas fitting, (b) steam heating, hot water heating, 
ventilating and air conditioning apparatus and (c) electric wiring and standard illuminating 
fixtures and (d) general construction. The submission (Proposal Page 6) that contains the agreed 
upon price shall be acknowledged by both Contractor and Subcontractor. For purposes of this 
paragraph, the acknowledgment from the Subcontractor may contain the facsimile signature of 
an officer of the Subcontractor.  
 
After the low bid is announced, the sealed list of subcontractors submitted with the bid shall be 
opened and the names of such subcontractors shall be announced.  Thereafter, any changes of 
subcontractors or agreed-upon amount to be paid to each shall require the approval of the County 
upon a showing of legitimate construction need for such change. 
 
The Successful low bidder, before award of the contract, must procure and provide to the 
County, from each of the above denoted Subcontractors, a Contract Disclosure Statement  and 
the Required Disclosure of Relationships to County forms. 

The sealed lists of Subcontractors submitted by unsuccessful bidders shall be destroyed after the 
contract award. 
 
THIS PROJECT IS NOT SUBJECT TO THE REQUIREMENTS OF  THE 
“WICKS LAW”. ACCORDINGLY, EACH BIDDER IS REQUIRED TO 
SUBMIT SPECIFIC INFORMATION PERTAINING TO ITS PROPOSED 
SUBCONTRACTORS.  PLEASE SEE THE “NOTICE TO 
CONTRACTORS” THAT FORMS A PART OF THESE  BID 
DOCUMENTS. 
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CONTRACT NO. 21-514 

SPECIAL NOTICE 

County of Westchester 
New York 

COMPLETION OF GRANT FUNDING FORMS 

The bidders are hereby notified that if this project, or any portion thereof, is funded by a grant 
then the contractor will be responsible to complete all appropriate forms as required by the grant 
agency in order to complete the application. 

PROMPT EXECUTION AND RETURN OF CONTRACT 

A. The successful bidder is required to return the completed contract to the County within ten 
(10) days of receipt of the execution copy of the contract.  The contract must be signed, 
notarized and returned to the County with all insurance certificates, bonds and supporting 
documentation, including all required Subcontractor information. 

B. The County reserves all of its rights, including, but not limited to, proceeding against the bid 
bond, if the successful bidder fails to submit the complete executed package within the above 
time frame. 
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NOTICE TO CONTRACTORS 
 

County of Westchester 
New York 

 

Sealed proposals for the following construction work: 
 

CONTRACT NO:  21-514       ADVERTISING:  June 18, 2021 
                                                                               MANDATORY PRE-BID INSPECTION:   June 29, 2021 

 
 

BOILER REPLACEMENT AND ASSOCIATED WORK 
VERNON PLAZA FAMILY CENTER 

17 SOUTH SECOND AVENUE 
MOUNT VERNON, NEW YORK 

 
will be received by the Board of Acquisition and Contract in Room 528, Michaelian Office Building, 148 Martine Ave., White Plains, New 
York until 11:00 a.m., Wednesday, July 7, 2021, and immediately thereafter and in accordance with Executive Order 202-11 issued by 
Governor Cuomo on March 27, 2020, the bids will be opened and recorded in a proceeding that is accessible to the public via the 
livestreaming service WebEx.  For additional bidding information or questions call (914) 995-2274. 
 
Instructions for livestreaming via WebEx.  Attendees may join by computer browser at  
https://westchestergov.webex.com/meet/bac-bidopening or by phone 1-415-655-0001 US Toll or 1-844-621-3956 US Toll Free. The 
Access Code is 614 981 028. 
 
The Bid Documents (General Requirements, Information for Bidders, Technical Specifications, etc. with Authorized Proposal Pages) 
MUST BE OBTAINED from the Empire State Purchasing Group website at the following web address: 
http://www.bidnetdirect.com/new-york.   
There is no cost to the bidder for this service.  Bid documents will be available after 1:00 p.m. on the advertising date.  
 
PLEASE TAKE NOTICE: IN ORDER TO SUBMIT A BID, BIDDERS MUST REGISTER AND DOWNLOAD THE BID DOCUMENTS 
FROM THE EMPIRE STATE PURCHASING GROUP WEBSITE AND MUST REGISTER USING THE NAME OF THE PERSON OR 
BUSINESS ENTITY THAT WILL BE SUBMITTING THE BID.  IN ORDER TO ENSURE THAT COUNTY BID DOCUMENTS HAVE 
NOT BEEN ALTERED IN ANY WAY, THE COUNTY WILL NOT ACCEPT BIDS FROM PERSONS OR BUSINESS ENTITIES THAT 
HAVE NOT FOLLOWED THIS REQUIREMENT.  
 
The Bid Documents include Contract Drawings which MAY BE OBTAINED at no cost on the Empire State Purchasing Group 
website at the following web address:       http://www.bidnetdirect.com/new-york, after 1:00 p.m. on the advertising date.  
 
If the bidder is unable to utilize the electronic version of the Contract Drawings that are available on the Empire State Purchasing 
Group Website, the bidder may purchase copies of the Contract Drawings.  Contract Drawings may be obtained from the Office of the 
Board of Acquisition and Contract at the above address after 1:00 p.m. on the advertising date and between the hours of 9:00 a.m. to 
4:00 p.m. Monday thru Friday. Copies of the Contract Drawings shall be made available upon payment of a personal check, company 
check or money order made payable to the County of Westchester, in the amount of $100.00 per set.  For bidders, the deposit for each 
set of drawings will be refunded in full if returned in good condition within thirty days after award or rejection of bids.  For non-bidders, 
only fifty percent of the deposit will be refunded.  No refunds will be made to the successful bidder. 
 
Each bidder is required to submit the full set of authorized Proposal Pages and all bids over $100,000.00 must also be accompanied by 
the “Bid Bond and Consent of Surety” (as set forth in the Proposal Pages) attached to the outside of the sealed bid.  Failure to submit 
in this manner may cause the bid to be rejected.  The successful bidder, no matter the amount of its bid, will be required to 
furnish a Performance and Payment Bond with its signed contract. 
 
To the full extent applicable, each bidder shall submit with its bid a separate sealed list that names each Subcontractor that 
the bidder will use to perform work on the contract and the agreed upon price to be paid to each for: (a) plumbing and gas 
fitting, (b) steam heating, hot water heating, ventilating and air conditioning apparatus and (c) electric wiring and standard 
illuminating fixtures and (d) general construction. The submission (Proposal Page 41) that contains the agreed upon price 
shall be acknowledged by both Contractor and Subcontractor. For purposes of this paragraph, the acknowledgment from the 
Subcontractor may contain the facsimile signature of an officer of the Subcontractor. 
 
The Successful low bidder, before award of the contract, must obtain and provide to the County, from each of the above 
denoted Subcontractors, fully completed and signed Contract Disclosure Statement (Proposal Pages 24-32) and Required 
Disclosure of Relationships to County (Proposal Pages 33) forms. 
 

https://westchestergov.webex.com/meet/bac-bidopening%20or%20by%20phone%201-415-655-0001
http://www.bidnetdirect.com/new-york


The sealed lists of Subcontractors submitted by unsuccessful bidders shall be destroyed, unless you request that it be 
returned by checking the applicable box on Proposal Page 5. 
 
The County of Westchester reserves the right to waive any informalities in the bids, or to reject any or all bids.  No bidder may withdraw 
its bid within forty-five (45) days after the date of the bid opening. 
 
Pursuant to Chapter 308 of the Laws of the County of Westchester, it is the goal of the County to use its best efforts to encourage, 
promote, and increase the participation of business enterprises owned and controlled by persons of color or women - Minority Business 
Enterprise (MBE) and Women Business Enterprise (WBE). 
 
REMINDER: All required licenses should be submitted with the Bid. 
 
COUNTY OF WESTCHESTER, NEW YORK 
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION 
 

BY: Hugh J. Greechan, Jr., P.E., Commissioner 
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1. GENERAL REQUIREMENTS AND PROPOSALS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION 

Division of Engineering 
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GENERAL REQUIREMENTS 

1. DESCRIPTION OF THE WORK 

Work under this Contract includes all necessary labor, materials and equipment required to: 

- Replace existing boiler, boiler feed unit, fresh air intake system, new flue thru existing 
chimney, and associated piping & specialties.  

- Relocate existing domestic hot water heater.  

- Replace existing domestic hot water storage tank.  

- Provide new house keeping pad for all new and relocated equipment. 

- Provide all required electrical and control connections to new and relocated equipment 

- Provide proper access and lighting to existing mechanical room 

- Provide general construction, structural, electrical and controls work as required.  

- Temporary heating.   

- All associated work specified on contract drawings and specifications.    

 

It is not intended that this description of work mention each particular item required, but that 
it give information concerning the general scope and areas of work for the convenience of 
the bidders. 

 

THIS PROJECT IS NOT SUBJECT TO THE REQUIREMENTS OF  THE 
“WICKS LAW”. ACCORDINGLY, EACH BIDDER IS REQUIRED TO 
SUBMIT SPECIFIC INFORMATION PERTAINING TO ITS PROPOSED 
SUBCONTRACTORS.  PLEASE SEE THE “NOTICE TO 
CONTRACTORS” THAT FORMS A PART OF THESE  BID 
DOCUMENTS. 
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1.1 



GENERAL REQUIREMENTS 

2. SUBCONTRACTING & DIRECT EMPLOYMENT OF LABOR 

The Contractor shall not subcontract more than ninety (90%) percent of its bid.  The 
Contractor must directly employ at least ten (10%) percent of the personnel working on this 
contract as measured in man-days worked. 
 
“Directly employ” shall be construed to include only workers employed and paid directly by 
the Contractor, usually for wages or salary. 
 
The Contractor expressly acknowledges that any violation of this provision constitutes a 
default under this contract. 

 

3. REQUIRED TIME FOR COMPLETION OF THE WORK 

Notification to commence the work will require the mandatory submission of all the 
executed contracts and the Certificates of Insurance after receipt of authority to award. 

The Contractor shall commence the work embraced in this contract within ten (10) days of 
the service of Notice by the County to do so and shall complete the said work within (120) 
consecutive calendar days computed from the date of such Notice to commence. 
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1.2 



GENERAL REQUIREMENTS 

 

4. SECURITY REGULATIONS 

Security Regulations For all County Facilities except County Correctional Facilities: 
A. Contractor's attention is called to the fact that this work is to be performed on property 

which is the responsibility of the County; therefore, all personnel associated with this 
contract are subject to special conditions affecting security and control of the facilities 
operations.  Every person required to enter the work site will be issued an ID card and 
be required to fill out appropriate applications.  There is a $30.00 processing fee for 
each lost ID card; remitted by check made payable to the County of Westchester.  All 
ID processing will be scheduled by the Construction Administrator. 

B. The Contractor/Subcontractor shall issue a copy of the security regulations (Paragraph 
C) to all personnel engaged on this project. 

C. All Contractor/Subcontractor personnel shall be bound by the following security 
regulations for the duration of this contract. 

1) All personnel must conspicuously display the ID card and identify themselves upon 
request. 

2) If an ID card is misplaced or lost, report this immediately to the Inspector. 

3) All Contractor/Subcontractor personnel are responsible for all tools and equipment 
and you must report any loss immediately to the Construction Administrator. 

4) All personnel must observe all orders of the Owner. 

5) All personnel are to report any unusual incidents or problems to the Construction 
Administrator immediately. 

6) All personnel shall not possess or consume any alcoholic beverage or illegal drug 
or medication while on the property, or report to work under the influence of 
alcohol or drugs. 

7) Any vehicle left on the property must be locked and the ignition keys must be 
removed.  Vehicles will not be left overnight without prior approval. 

8) All personnel shall not enter any other areas of the premises (except the areas 
agreed to) without prior approval of the Construction Administrator. 

Security Regulations For County Correctional Facilities: 
A. Contractor's attention is called to the fact that this work is to be performed on property 

adjacent and/or within the County's Correctional Facilities;  therefore, all personnel 
associated with this project are subject to special conditions affecting security and 
control of the Correctional Facility Operations.  Every person required to enter the work 
site will be fingerprinted, processed for a photo ID card and be required to fill out 
appropriate applications.  There is a $100.00 processing fee for each person, checks 
made payable to the Commissioner of Finance.  All ID processing will be scheduled by 
the Construction Administrator. 
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GENERAL REQUIREMENTS 

B. All Contractors and Subcontractors shall issue a copy of the security regulations 
(Paragraph C) to all personnel to be engaged on this project. 

C. All Contractor's and Subcontractor's personnel shall be bound by the following security 
regulations for the duration of this project. 

1) All personnel entering the Penitentiary, Jail or Women's Unit must stop and 
identify themselves to the Control or Desk Officer who will issue the appropriate 
pass after ascertaining that they have been cleared to enter the facility.  Only 
workers with valid ID will be permitted entry.  NO HELPERS. 

2) All personnel must sign in the Visitor's Book, to include the following information: 
PERSON'S NAME, COMPANY NAME, REASON FOR ENTRY, WORK 
LOCATION IN BUILDING. 

3) All personnel must conspicuously display the ID card and identify themselves upon 
request. 

4) If ID card is misplaced or lost, report this loss immediately to the Shift Captain or 
Associate Warden. 

5) All tradesmen will be required to perform a tool inventory inspection of all tools in 
their possession to demonstrate to the admitting Correction Officer that the typed 
inventory list matches the tools each time they enter and leave the building. The 
tradesmen are responsible for keeping all tools and equipment locked when not in 
immediate use and they must report any loss of tools or equipment immediately to 
the Shift Captain or Associate Warden.  

6) All tradesmen and helpers shall carry all tools in a locked and secured tool box or 
tool cart. A typed inventory sheet shall be carried with the tool box/cart listing all 
hand and power tools. A manufacturer’s MSD Sheet shall be carried with the tool 
box/cart for any chemical compound that the tradesman has in his/her possession. 

7) All debris (i.e. packaging, demolition, etc) shall be removed from the worksite at 
the end of each workday. 

8) All personnel are subject to search at all times. 

9) All personnel must observe all orders of Correctional Staff. 

10) All personnel are to report any unusual incidents or problems to a Correction 
Officer, Shift Captain or the Associate Warden immediately. 

11) All personnel shall not possess or consume any alcoholic beverage or illegal drug 
or medication while on County property, or report to work under the influence of 
alcohol or drugs. 

12) Any vehicle left on County property must be locked and the ignition keys must be 
removed.  Vehicles will not be left over-night on County property without prior 
approval. 

13) All personnel shall not enter any other areas of the prison (except the areas agreed 
to) without prior approval of the Shift Captain or the Associate Warden. 
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GENERAL REQUIREMENTS 

14) All personnel shall not bring anything in for any inmate/detainee or staff member 
or take out anything for any inmate/detainee or staff member. 

15) All personnel shall not engage in any unnecessary conversations with any 
inmate/detainee. 

16) Weapons, i.e., guns, knives, blackjacks, to include any tool activated by gunpowder 
or other explosive charge is prohibited in the building (i.e., stud gun).  Violators of 
this rule are subject to arrest. 

17) All personnel must sign out when leaving and must return the ID card to the 
Control/Desk Officer before leaving. 

18) Failure of the contractor to follow these procedures will result in the contractor 
being denied access to the facility. 

5. PAYMENT FOR BONDS AND INSURANCE 

The amount bid for contract bonds and insurance shall not exceed 3%of the total contract 
price excluding the bid price for Miscellaneous Additional Work (Item W800) and Field 
Testing Equipment (W851), where applicable.  Should the bidder exceed the foregoing three 
percent (3%), the Department will make the necessary adjustment to determine the total 
amount bid based on the arithmetically correct proposal. 

The amount bid shall be payable with the first contract payment. 
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CONTRACT DRAWINGS: 

CONTRACT NUMBER 21-514 

The Design Drawings, as listed on the Contract Drawing Index, herewith made a part of 
these Specifications, shows in general and/or in detail the work to be done under this 
Contract and/or the various Contracts forming the entire work for the Project, as described 
herein. 

After sending the executed contract to the County and prior to the first job meeting, the 
Contractor is responsible for obtaining from Public Works, Division of Engineering, 
Michaelian Office Building, White Plains, a maximum of five gratis copies of the Contract 
Drawings and Specifications; for the Contractor’s permanent possession.  Additional sets, 
requested by the Contractor, beyond the permitted number and time limit, will be furnished 
by Public Works; but at the Contractor’s expense. 

 DRAWING NO. TITLE SHEET NO. 

T-1 TITLE SHEET 54-29-T-47 
A-1 CELLAR FLOOR PLANS 54-29-A-48 
P-1 DETAILS, SYMBOL LEGEND & NOTES 54-29-P-49 

P-2 DEMOLITION AND NEW WORK PLAN, 
CELLAR LEVEL 54-29-P-50 

HV-1 DETAILS AND SYMBOL LEGEND 54-29-HV-51 
HV-2 NOTES 54-29-HV-52 

HV-3 DEMOLITION AND NEW WORK PLAN, 
CELLAR LEVEL 54-29-HV-53 

HV-4 SCHEDULES AND SCHEMATICS 54-29-HV-54 

E-1 BOILER ROOM POWER AND LIGHTING 
PLAN 54-29-E-55 

 

Contract Drawings 1 
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BOILER REPLACEMENT AND ASSOCIATED WORK 
VERNON PLAZA FAMILY CENTER 
17 SOUTH SECOND AVENUE 
MOUNT VERNON, VALHALLA, NEW YORK 

Contract No. 21-514  
Bid Opening: JULY 7, 2021  

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION 

Division of Engineering 
 

By Bidder (Please Print)        For Official Use Only 
 Firm/Business Name:   

 Address:      

        

Submit all proposal pages in this section, including all executed and unexecuted 
pages and fasten with a clip at the upper left hand corner. 
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Proposal Page 1 
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BIDDER’S  IDENTIFICATION 

CONTRACT NO.      

To the Commissioner of Public Works, Westchester County, New York, acting for the party of 
the first part. 

Proposal made by  _____________________________________________________ 
as party of the second part. 

Whose business address is  _____________________________________________________ 

  _____________________________________________________ 

  _____________________________________________________ 

Whose telephone number is  _____________________________________________________ 

Whose E-mail address is  _____________________________________________________ 

Whose Federal ID number is  _____________________________________________________ 

Is bidder an individual, 
a partnership or a corporation?  _____________________________________________________ 

If a partnership or corporation, 
give the names of all partners 
or officers with their titles  _____________________________________________________ 

  _____________________________________________________ 

  _____________________________________________________ 

  _____________________________________________________ 

  _____________________________________________________ 

If operating under a trade name or as partners, has the required Certificate been filed with a 
County Clerk in accordance with the General Business Law, Section 130? 

Yes....[  ]  No....[  ]  N.A….[  ] 

If the answer is NO, Certificate must be filed before the contract can be executed. 

NOTE:  the bid must be submitted using the Contractor’s legal name, not just the “doing 
business as” (i.e. DBA) name. 

COMPLETE THIS FORM USING BLACK INK ONLY 
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1. The undersigned, the bidder, does hereby declare that it has carefully read the contract 
specifications and has carefully studied the relevant plans, profiles and other drawings (as 
defined in Article “Contract Drawings” of the General Requirements) relating to the contract 
work, and has inspected the site(s) of the work.. 

2. The undersigned does hereby declare that it is the only one interested in its indicated bid; that 
the bid is in all respects without fraud or reservations; and that no official of the County or of 
the participating municipalities (if any), or any person in the employ of the County of 
participating municipalities (if any) is directly interested in the contract bid or in the supplies, 
equipment or works to which it relates, or in any part of the profits resulting there-from. 

3. The undersigned does hereby offer and agree to furnish all materials,  to fully and faithfully 
construct, perform and execute all work under the contract in accordance with the plans, 
profiles, other drawings and specifications relating thereto, and to furnish all labor, tools, 
implements, machinery, forms, transportation and materials necessary and proper for said 
purpose at the following indicated lump sum price for the total work and/or the following 
indicated unit prices for the various items of the work. 

4. The undersigned does hereby declare that the indicated price(s) cover all expenses of every 
kind incidental to the completion of the contract work, including all claims affecting the 
work, labor and materials,  which may arise through any cause whatsoever, excepting as 
provided for in Article “Disputed Work-Notice Of Claims For Damages: of the General 
Clauses. 

5. The undersigned hereby agrees that in the event that the quantities of contract work actually 
performed by the undersigned are less than the approximate quantities indicated in the 
specifications it will make no claim(s) for loss of anticipated profits. 

6. The undersigned does hereby agree that it will execute a contract containing all the terms, 
conditions, provisions and covenants necessary to complete the work according to the 
appropriate plans and specifications, within ten working days after receipt by the undersigned 
of the contract from the County, and that if it fails to execute said contract within said period 
of time the County may rescind the contract award and may retain as liquidated damages and 
not as a penalty, any amounts submitted as the bid security accompanying the undersigned's 
proposal, and/or demand from the Bidder's Surety Company that executed the required Bid 
Bond and Consent of Surety to pay to the County the difference between the amount bid and 
the amount for which such contract is thereafter awarded, together with the cost to the 
County of reletting said contract up to the maximum aggregate amount of 25% of the amount 
bid. 

7. The undersigned does hereby agree to commence the work encompassed under the contract 
within ten days after notification in writing from the Commissioner of Public Works or his 
authorized designee, unless a definite earlier or later start has been specified, and will 
complete the work fully and in every respect on or before the specified completion date; and 
further agrees that the County has the right to employ such combination of labor, equipment 
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Proposal Page 3 
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and materials as may be required for the proper completion of the contract work and to 
deduct all costs from such monies as may be due the undersigned, in the event the contract 
work is not completed by the specified completion date. 

8. The undersigned does hereby agree to comply with all relevant provisions of the Labor Laws 
of the State of New York, and agrees to adhere to the provisions relating to the eight-hour 
day and five-day week, the payments of minimum rates for labor, and the latest laws relative 
to payments for wages for labor on public contracts. 

9. The undersigned does hereby agree to insure all persons connected with the contract work 
against accident, at its own expense, as prescribed by the Workmen's Compensation Law of 
the State of New York; and that it will be responsible for payments by itself, its 
subcontractors and vendors of all taxes applicable to the work, and all other payments as may 
be required by various laws and rules and regulations of the Federal Government, the State of 
New York and its political subdivisions and agencies, such payments including but not 
limited to the following: 

A. Federal Social Security Taxes on employees' wages. 

B. Applicable Federal Excise Taxes. 

C. New York State Unemployment Insurance and Disability Payments, based on 
employees' wages. 

10. The undersigned does hereby agree to accept their indicated lump sum price for the total 
work and/or their indicated unit prices for the various items of the work as the sole basis in 
the determination of the value of addition to, or deletions from the specified scope of the 
contract work. 

11. ADDENDUM RECEIPT - CONTRACT NO.       

 (The undersigned shall fill in contract number above, and the required information 
below.) 

 The undersigned does hereby acknowledge receipt of the below listed addenda to the 
contract specifications: 

 Addendum No.     Dated      

 Addendum No.     Dated      

 Addendum No.     Dated      

 Addendum No.     Dated      

 Addendum No.     Dated      

COMPLETE THIS FORM USING BLACK ONLY  
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12. Bidders should not submit the entire Bid document with its bid submission.  Instead, Bidders 
must submit ALL of the Proposal Pages.  Proposal Pages are denoted by a border and are 
titled on the bottom as “Proposal Page __”. 

 
Be sure that, where required, the forms have been completed and signed by a notary 
public.   

 
Proposal Page 12 must be completed by a surety company and submitted with the 
bid if a Performance and Payment Bond is required in accordance with the “Notice to 
Contractors”. 

13. NON-COLLUSIVE BIDDING CERTIFICATION 

Made pursuant to Section 103-d of the General Municipal Law of the State of New York as 
amended by the Laws of 1966. 

A. By submission of this bid, each bidder and each person signing on behalf of any bidder 
certifies, and in the case of a joint bid each party thereto certifies as to its own 
organization, under penalty of perjury, that to the best of his knowledge and belief: 

1) The prices in this bid have been arrived at independently without collusion, 
consultation, communication, or agreement, for the purpose of restricting 
competition, as to any matter relating to such prices with any other bidder or with 
any competitor; 

2) Unless otherwise required by law, the prices which have been quoted in this bid 
have not been knowingly disclosed by the bidder and will not knowingly be 
disclosed by the bidder prior to opening, directly or indirectly, to any other bidder  
or to any competitor; and 

3) No attempt has been made or will be made by the bidder to induce any other 
person, partnership or corporation to submit or not to submit a bid for the purpose 
of restricting competition. 

B. A bid shall not be considered for award nor shall any award be made where a. (1), (2) 
and (3), above, have not been complied with; provided however, that if any case the 
bidder cannot make the foregoing certification, the bidder shall so state and shall furnish 
with the bid a signed statement which sets forth in detail the reasons therefore.  Where 
a. (1), (2) and (3), above, have not been complied with, the bid shall not be considered 
for award nor shall any award be made unless the head of the purchasing unit of the 
political subdivision, public department, agency or official thereof to which the bid is 
made, or his designee, determines that such disclosure was not added for the purpose of 
restricting competition." 

14. The undersigned and each person signing in behalf of the undersigned hereby executes the 
foregoing Affirmative Action Questionnaire, Proposal, Addendum Receipt and Non-
Collusive Bidding Certification. 

15. The undersigned and each person signing on behalf of the undersigned hereby certifies that 
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the person, firm or corporation submitting this proposal as the bidder has not been found 
guilty of a willful violation of the New York State Labor Law for failure to pay prevailing 
wages and supplements, as those terms are defined by the New York State Labor Law, within 
the twelve (12) months immediately preceding the submission of this bid. 

16. The undersigned, by submitting the Proposal Pages, acknowledges that it has read the 
complete bid package including any and all addenda thereto and its bid includes all of the 
terms and conditions set forth in the bid documents, including, but not limited to, the Notice 
to Contractors, General Requirements and Proposals, Contract plans/drawings (if any), 
Proposal Forms, Information for Bidders, General Clauses, Sample Forms and Attachments, 
Sample Contract and Bond, Schedule of Hourly Rates and Supplements, Technical 
Specifications, any Special Notices and all applicable laws, rules and regulations.  The 
undersigned further acknowledges that by submitting this bid the above denoted items are 
incorporated by reference and constitute an integral part of its bid. 

17. The undersigned agrees that, if it is not the Successful bidder, the Sealed List of 
Subcontractors submitted with its bid can be destroyed by the County.  Please check the 
following box if you want the Sealed List of Subcontractors returned to you.    

Dated    , 20         
Legal Name of Person, Firm or 
Corporation 

 
              
         (Seal of Corporation) 
 
               
 
               

     Business Address of Person, Firm or Corporation 
 
 

By           
Signature     Title 

 
 
 
 

COMPLETE THIS FORM USING BLACK INK ONLY
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CONTRACTOR'S ACKNOWLEDGMENT 
(If Corporate) 

STATE OF NEW YORK) 
COUNTY OF WESTCHESTER)   ss.: 

On this   day of   , 20 , before me personally came     
   to me known and known to me to be the     
   of     the corporation described in and which 
executed the within instrument, who being by me duly sworn did depose and say that he the said 
   resides at         
 and that he is     of said corporation and knows the corporate 
seal of the said corporation; that the seal affixed to the within instrument is such corporate seal and 
that it was so affixed by order of the Board of Directors of said corporation, and that he signed his 
name thereto by like order. 

   
 Notary Public 

CONTRACTOR'S ACKNOWLEDGMENT 
(If Individual) 

STATE OF NEW YORK) 
COUNTY OF WESTCHESTER)   ss.: 

On this  day of    , 20 , before me personally came     
    to me known, and known to me to be the same person described in 
and who executed the within instrument and he duly acknowledged to me that he executed the same 
for the purpose herein mentioned and, if operating under the trade name, that the certificate required 
by the New York State General Business Law Section 130 has been filed with the County Clerk of 
Westchester County. 

   
 Notary Public 

CONTRACTOR'S ACKNOWLEDGMENT 
 (If Co-Partnership)                              

STATE OF NEW YORK) 
COUNTY OF WESTCHESTER)   ss.: 

On this  day of    , 20 , before me personally came     
     to me known, and known to me to be a member of the firm of  
       and the person described in, and who executed the 
within instrument in behalf of said firm, and he acknowledged to me that he executed the same in 
behalf of, and as the act of said firm for the purposes herein mentioned and that the certificate 
required by the New York State General Business Law Section 130 has been filed with the County 
Clerk of Westchester County. 

   
 Notary Public 

COMPLETE THIS FORM USING BLACK INK ONLY 
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CONTRACTOR’S ACKNOWLEDGMENT 
(If Corporation/Sole Officer) 

STATE OF NEW YORK ) 
 ) ss.: 
COUNTY OF ) 
 
 
  On this __________ day of ___________________________, 20__, before me  
 
personally came ________________________________________________ to me known and 
 (Name) 
 
known to me to be the __________________________________________________________ 
                                                                   (Title) 
 
of __________________________________________, the corporation described in and which 
                (Name of Corporation) 
 
executed the within instrument, who being by me duly sworn did depose and say that he/she,  
 
resides at ____________________________________________________________________ 
  
and that he/she signed the within instrument, on behalf of said corporation, in his/her capacity  
 
as the ________________________________ and sole officer and director of said corporation 
                           (Title) 
 
and that he/she owns all the issued and outstanding capital stock of said corporation. 
 
 
 
 
 
 
 
 
 

              
Notary Public 

 
 
 

 
COMPLETE THIS FORM USING BLACK INK ONLY 
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LIMITED LIABILITY COMPANY ACKNOWLEDGMENT 
STATE OF NEW YORK ) 
 ) ss.: 
COUNTY OF ) 
 

On this __________ day of ___________________________, 20__, before me  
 

personally came ____________________________________ to me known to be the individual  

(Name of individual who signed agreement) 

 

who executed the foregoing instrument, and who, being duly sworn by me, did depose and say that  

 

(s)he is (the)(a) __________________________ of____________________________________,  

                                (member)(manager)                          (name of limited liability company) 

a ________________________________ limited liability company, and that (s)he has authority  

                    (name of state) 

to sign the same, and acknowledged that (s)he executed the same as the act and deed of said limited 
liability company. 
 

Sworn to before me this ____ day 
of ____________________, 20__ 
 
 
  _____________________________________ 
       Notary Public 
 
     My Commission Expires on: _______________________ 
 
 
 
 
 
 
 
 
 
 

COMPLETE THIS FORM USING BLACK INK ONLY 
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CERTIFICATE OF AUTHORITY 

I,   
 (Officer other than officer executing proposed documents) 

certify that I am ___________________________________________________________ of the 
 (Title) 

  
 (Name of Contractor) 

(the "Contractor"), a corporation duly organized and in good standing under the 
  
 (Law under which organized, e.g., the New York Business Corporation Law) 

named in the foregoing agreement; that   
 (Person executing proposal documents) 

who signed said agreement on behalf of the Contractor was, at the time of execution the 

______________________________________ of the Contractor; that said agreement was 
 (Title of such person) 

duly signed for and in behalf of said Contractor by authority of its Board of Directors, thereunto 

duly organized, and that such authority is in full force and effect at the date hereof. 

   
  (Signature) 

 (SEAL) 

STATE OF NEW YORK ) 
 ) ss.: 
COUNTY OF ) 

On this   day of,     , 20 , before me personally came   
         to me known, and known to me to be 
the       of       , the 
Corporation described in and which executed the above certificate, who being by me duly sworn did 
depose and say that he, the said          resides at 
           and that he is   
      of said Corporation and knows the Corporate Seal of the said 
Corporation; that the seal affixed to the above certificate is such Corporate Seal and that it was so 
affixed by order of the Board of Directors of said Corporation, and that he signed his name thereto 
by like order. 

   
 Notary Public 

COMPLETE THIS FORM IN BLACK INK ONLY 
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CERTIFICATE OF AUTHORITY-LIMITED LIABILITY COMPANY 
 
 
 I,             , 

(member or manager other than person executing the agreement) 
 
certify that I am a      of         

(member/manager)  (Name of Limited Liability Company) 
 
(the “LLC”) duly organized under the Laws of the State of      ; that 

(Name of State) 
 
      who signed said agreement on behalf of the LLC. 

(Person Executing Agreement) 
 
was, at the time of execution, a manager of the LLC; that said Contract was duly signed for and on 
behalf of said LLC and as the act of said LLC for the purposes herein mentioned. 
 
 
 
              
         (Signature) 
 
 
 
STATE OF NEW YORK      ) 
                                                  ss.: 
COUNTY OF ____________) 
 
 
 On this    day of    , 20 , before me personally came 
    , to me known, and known to me to be the      

(name of member/manager)       (member/manager) 
described in and who executed the above certificate, who being be me duly sworn did depose and say 
that he resides at           , and he is a 
(member/manager) of said LLC; that he is duly authorized to execute said certificate on behalf of said 
LLC, and that he signed his name thereto pursuant to such authority. 
 
 
              
       Notary Public   County 
 
     My Commission Expires on:       
 
 
 
 
 
 
 
 

COMPLETE THIS FORM USING BLACK INK ONLY 
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Required for all Bids over $100,000 where a Performance & Payment Bond 
 is Required in accordance with the “Notice to Contractors” 

 
CONTRACT NO. __________ 

 
BID BOND AND CONSENT OF SURETY  

 
KNOW ALL PERSONS BY THESE PRESENTS, That ________________________________________ 
           (Name of Contractor) 
_____________________________________________________________________________________ 

(Address) 
(hereinafter called the "Principal") and the __________________________________________________ a 
corporation created and existing under the laws of the State of __________, having its principal office 
at___________________________________________________________ (hereinafter called the "Surety"),  
  (PRINT FULL ADDRESS OF SURETY) 
are held and firmly bound unto the County of Westchester (hereinafter called the "Obligee"), in the full just 
sum of Twenty-Five (25%) Percent of the Attached Bid, good and lawful money of the United States of 
America, for the payment of which said sum of money, well and truly to be made and done, the said 
Principal binds themselves (himself/herself, itself), their (his/her, its) heirs, executors and administrators, 
successors and assigns, and the said Surety binds itself, its successors and assigns jointly and severally, 
firmly by these presents: 
 
 WHEREAS, the said Principal has submitted to the County of Westchester, New York, a 
proposal/bid for     Contract Number: _____________ 

     Project Title: _______________________________________________________ 
           _______________________________________________________ and 

 
 WHEREAS, under the terms of the Laws of the State of New York as above indicated, the said 
Principal has filed or intends to file this bond to guarantee that the Principal will execute all required contract 
documents, furnish all required insurance and furnish such Performance and Payment Bonds or other bonds 
as may be required in accordance with the terms of the Principal's said proposal/bid. 
 
 NOW, THEREFORE, the Surety agrees: 
 
(i)  if the Contract for which the preceding estimate and proposal is made, is awarded to the Bidder by 
the County, the Surety shall become bound as Surety and guarantor for the faithful performance of the 
Contract and shall execute and deliver a Performance & Payment Bond, in a form acceptable to the County, 
in the amount of 100% of the total Contract price, or such other amount as may be specified in the Bid 
documents, and shall execute the Contract as party of the third part when required to do so by the Board of 
Acquisition and Contract of the County; and  
 
(ii)  if the Bidder shall, upon award of the Contract to the Bidder, fail or refuse to execute the Contract 
and furnish the necessary bonds and insurance certificates, the Surety shall, on demand by the County, pay to 
the County the difference between the amount bid and the amount for which such contract is thereafter 
awarded, together with the cost to the County of reletting said Contract, up to the maximum aggregate 
amount of this bond. 
 
(iii)  the condition of the foregoing obligation is such, that if the said Principal shall promptly execute 
and submit, and the County shall accept, all required contract documents including insurance and such 
Performance and Payment Bond or other bonds, all as may be required in accordance with the terms of the 
Principal's said bid/proposal, then this obligation shall be null and void, otherwise to remain in full force and 
virtue. 
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The Surety, for value received, the receipt of which is hereby acknowledged by the Surety, hereby stipulates 
and agrees that the obligation of the Surety and of its bond shall remain absolute and shall be in no way 
impaired, affected or discharged by an extension of time, mutually agreed to by the County and the Bidder, 
within which the County may award said Contract, and the Surety hereby waives notice of any such 
extension. 
 
 IN TESTIMONY WHEREOF, the said Principal has hereunto set his/her (their, its) hand and the 
said Surety has caused this instrument to be signed by its duly authorized officer this______ day of 
___________ 200__. 
 
Signed and delivered this ____ day of ________________ 20____ in the presence of: 
 
 ___________________________________________ 
   (Print Name of Contractor) 
 
 ___________________________________________  Principal 
   (Signature) 
 
  _____________________________________________ 
   (Title of Authorized Officer) 
 
 
 _____________________________________________ 
    (Print Name of Surety) 
 
 By __________________________________________  Surety 
    (Signature) 
 
 _____________________________________________ 
   (Title of Authorized Officer) 
 
 
(The Surety Company shall append a single copy of a statement of its financial condition, a copy of the 
resolution authorizing the execution of Bonds by officers of the Surety Company, Power of Attorney, Surety 
Acknowledgment.) 
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AFFIRMATIVE ACTION PROGRAM REQUIREMENT 
 
 
Affirmative Action Program 
 
An approved Affirmative Action Plan shall be required in all contracts for public work where the 
awarded contract amount exceeds $50,000 or more than fourteen (14) persons are employed by 
the Contractor and/or his subcontractors. 
 
Does the Contractor participate in an approved Affirmative Action Program? Yes [   ]      No [   ] 
 
If Yes, give name of Program:           
 
              
 
 
 
If No, how many employees (total) does the Contractor employ.  Please also include in your 
count the number of employees the Contractor and its Subcontractors expect to use on this 
project:   
 
 
 
An approved Affirmative Action Program shall mean a plan approved or adopted by Westchester 
County including but not limited to, the Home-Town Plan, the Recruitment Training Program or 
any other program approved or meeting the requirements of the State or Federal government. 
 
The “Monthly Employment Utilization Report” of the Sample Forms, shall be filled out by the 
Contractor and/or Subcontractor(s) who are required to have an Affirmative Action Program, 
prior to the start of the work. 
 
Before any subcontractor is approved for use on this contract it will have to complete and submit 
the “Affirmative Action Program Requirement- Subcontractors” form of the Sample Forms. 
 
 
 
 
 
 
 
 
 
 
 
 
 

COMPLETE THIS FORM USING BLACK INK ONLY 
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APPRENTICESHIP TRAINING PROGRAM REQUIREMENT 
 
 
Apprenticeship Training Program 
 
An approved Apprenticeship Training Program shall be required in all contracts for public work 
where the awarded contract amount exceeds $50,000. and more than fourteen (14) persons are 
employed by the Contractor or Subcontractor(s). 
 
Will the Contractor utilize apprentices for this  
Contract?   Yes [   ]          No [   ] 
 
 
If Contractor Yes, do the apprentices participate in an approved Apprenticeship 
Training Program?    Yes [   ]          No [   ] 
 
 
If Contractor Yes, give the name of the Program:         
 
              
 
 
Will the Subcontractor(s) utilize apprentices for this  
Contract?      Yes [   ]          No [   ] 
 
 
If Subcontractor(s) Yes, do the apprentices participate in an approved Apprenticeship 
Training Program?      Yes [   ]          No [   ] 
 
 
If Subcontractor(s) Yes, give the name of the Program:        
 
              
 
 
 
AN APPROVED APPRENTICESHIP TRAINING PROGRAM SHALL MEAN A NEW YORK 
STATE REGISTERED APPRENTICESHIP TRAINING PROGRAM AS DEFINED UNDER 
THE NEW YORK STATE LABOR LAW. 
 
 
 
 
 
 
 
 

COMPLETE THIS FORM USING BLACK INK ONLY 
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CERTIFICATE OF LICENSE 
 

(TO BE COMPLETED BY AN ELECTRICAL BIDDER ONLY) 
 
 
          , being duly sworn 

(Name) 
 
deposes and says that the following statements are true: 
 
(1) I am the           of the 

(Title) 
 
         , the bidder named on the 

(Name of Contractor) 
 
bid proposal, and I have read and am familiar with: a) the electrical license requirements 
contained in the Information for Bidders of the bid, b) Chapter 277 Article XVII of the Laws of 
Westchester County entitled Electrical Licensing Board and the Licensing of Master Electricians, 
and c) the Westchester County Electrical Licensing Board Rules and Regulations. 
 
(2) I am familiar with, and this bid is being submitted in compliance with, the Westchester 
County Electrical Licensing Board Rules and Regulations, in particular No. 11, which states as 
follows: 
 

No individual holding a Master Electrician’s License shall lend such License to any 
person or allow any other person to carry on, engage in, or labor at the business as 
defined herein of installing, removing, altering, testing, replacing, or repairing electrical 
systems.  A violation of this section by any person holding a License shall be sufficient 
cause for revocation of such License. 
 
However, nothing herein shall be construed to prohibit the use of a License by the holder 
thereof for or on behalf of a partnership, corporation or other business association, 
provided that fifty-one (51) percent or more of the control of the voting capital stock of 
such partnership, corporation, or other business association is owned by one (1) or more 
holders of a Westchester County Master Electrical License and that all work performed 
by such partnership, corporation or other business association is performed by or under 
the direct supervision of such License holder or holders. 

 
(3) That, as of this date, the bidder submitting the bid possesses the applicable valid 
Master/”Special” Electrician’s license issued by the Westchester County Electrical Licensing 
Board; that this License is being used in compliance with the Laws of Westchester County and 
Westchester County Electrical Licensing Board Rules and Regulations; and I have provided a 
copy of such license with the sealed bid proposal. 
 
 
 

COMPLETE THIS FORM USING BLACK INK ONLY 
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CERTIFICATE OF LICENSE (Continued) 

 
(TO BE COMPLETED BY AN ELECTRICAL BIDDER ONLY) 

 
 
(4) That all electrical work shall be performed in accordance with the requirements of 
Chapter 277 Article XVII of the Laws of Westchester County entitled Electrical Licensing Board 
and the Licensing of Master Electricians and the Westchester County Electrical Licensing Board 
Rules and Regulations. 
 
(5) That I make this statement in connection with the submission of the bid as proof of the 
required electrical license, knowing that this statement will be relied upon by the County in the 
evaluation of that bid. 
 
 
 
         
 

Signature 
 
 Sworn to before me 
 this    day of     
 
 
         

License No. 
 
       
 Notary Public  -  State of New York 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

COMPLETE THIS FORM USING BLACK INK ONLY 
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CERTIFICATE OF LICENSE 
 

(TO BE COMPLETED BY A PLUMBING BIDDER ONLY) 
 
 
          , being duly sworn 

(Name) 
 
deposes and says that the following statements are true: 
 
(1) I am the           of the 

(Title) 
 
         , the bidder named on the 

(Name of Contractor) 
 
bid proposal, and I have read and am familiar with: a) the plumbing license requirements 
contained in the Information for Bidders of the bid, b) Chapter 277 Article XV of the Laws of 
Westchester County entitled Westchester County Board of Plumbing Examiners and County-
wide Plumbing License, and c) the Westchester County Board of Plumbing Examiners Rules and 
Regulations. 
 
(2) I am familiar with, and this bid is being submitted in compliance with, Section 277.509A 
of Article XV of Chapter 277 of the Laws of Westchester County, which states as follows: 
 

A.  No holder of a license or certification issued under this article shall authorize, consent 
to or permit the use of his or her license or certification by or on behalf of any other 
person.  No person who has not qualified or obtained a license or certification under this 
article shall represent himself or herself to the public as holder of a license or certification 
issued under this article, either directly, by means of signs, sign cards metal plates or 
stationery, or indirectly in any other manner whatsoever.  However, nothing herein shall 
be construed to prohibit the use of a license by the holder thereof for or on behalf of a 
partnership, corporation or other business association, provided that 51 percent or more 
of the control of the voting capital stock of such partnership, corporation or other 
business association is owned by one or more holders of a Westchester County master 
plumbing license and that all work performed by such partnership, corporation or other 
business association is performed by or under the direct supervision of such license 
holder or holders. 

 
(3) That, as of this date,  the bidder submitting the bid possesses a valid Master Plumber’s 
license issued by the Westchester County Board of Plumbing Examiners; that this License is 
being used in compliance with the Laws of Westchester County and the Westchester County 
Board of Plumbing Examiners Rules and Regulations; and I have provided a copy of such 
license with the sealed bid proposal. 
 
 
 

COMPLETE THIS FORM USING BLACK INK ONLY 
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CERTIFICATE OF LICENSE (Continued) 
 

(TO BE COMPLETED BY A PLUMBING BIDDER ONLY) 
 
 
(4) That all plumbing work shall be performed in accordance with the requirements of 
Chapter 277, Article XV of the Laws of Westchester County entitled Westchester County Board 
of Plumbing Examiners and County-wide Plumbing License, and the Westchester County Board 
of Plumbing Examiners Rules and Regulations. 
 
(5) That I make this statement in connection with the submission of the bid as proof of the 
required plumbing license, knowing that this statement will be relied upon by the County in the 
evaluation of that bid. 
 
 
 
         
 

Signature 
 
 Sworn to before me 
 this    day of     
 
 
         

License No. 
 
       
 Notary Public  -  State of New York 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

COMPLETE THIS FORM USING BLACK INK ONLY 
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CERTIFICATE OF LICENSE 
 

(TO BE COMPLETED BY A HAULING BIDDER OR SUBCONTRACTOR ONLY) 
 
 
          , being duly sworn 

(Name) 
 
deposes and says that the following statements are true: 
 
(1) I am the           of the 

(Title) 
 
       , the bidder/subcontractor (circle one) 

(Name of Contractor) 
 
named on the foregoing bid proposal, and I have read and am familiar with the hauling license 
requirements contained in the Information for Bidders of the foregoing bid. 
 
(2) That, as of this date,  the bidder submitting the foregoing bid/subcontractor of the bidder 
submitting the foregoing bid (circle one) possesses a valid      license  

      (License type, i.e. Class "A") 
issued by the Westchester County Solid Waste Commission. 
 
(3) That all hauling work shall be performed in accordance with the requirements of Chapter 
826-a of the Laws of Westchester County. 
 
(4) That I make this statement in connection with the submission of the foregoing bid as 
proof of the required hauling license, knowing that this statement will be relied upon by the 
County in the evaluation of that bid. 
 
 
 
         
 

Signature 
 
 Sworn to before me 
 this    day of     
 
 
         

License No. 
 
       
 Notary Public  -  State of New York 
 

COMPLETE THIS FORM USING BLACK INK ONLY 
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STORMWATER POLLUTION PREVENTION CERTIFICATION 
 

 I certify under penalty of law that I understand and agree to comply with the terms and 

conditions of the Stormwater Pollution Prevention Plan (“SPPP”) for the construction site 

identified in such SPPP as a condition of authorization to discharge stormwater.  I also 

understand the operator must comply with the terms and conditions of the New York State 

Pollutant Discharge Elimination System (“SPDES”) general permit for stormwater 

discharges from construction activities and it is unlawful for any person to contribute to a 

violation of water quality standards. 

        ____________________________________________ 

        Signature 

Sworn to before me  

This ___________day of ________, 200_. 

________________________________ 

Notary Public – State of New York, County of ___________ 

My Commission Expires on ____________________. 
 

This Certification will also have to be signed by your subcontractors.  Additional copies of 
this form can be acquired from the Department of Public Works. 

 

 

 

 

 

 

 

 

 

 

 

 

 

COMPLETE THIS FORM USING BLACK INK ONLY 
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PREVAILING WAGE RATES AND SUPPLEMENTS 

Compliance with the New York State Construction (Article 1, Section 17) and the New York 
State Labor Law (Section 220) 

Is your firm in full compliance with the New York State Labor Law? 
(Please check one) 

Yes   No   

Are the wage supplements paid into a Federally approved program? 
(Please check one) 

Yes   No   

If Yes, please indicate which program: 

  

  

  

If No, please indicate how the supplements are being paid: 

  

  

  

Yes, I have read and understand the terms of this Contract and the laws of this Agreement: 

  Date:   
Signature 

  Date:   
Notary Public 
 
 
 
 

COMPLETE THIS FORM USING BLACK INK ONLY
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MINORITY/WOMEN BUSINESS ENTERPRISE PROGRAM QUESTIONNAIRE 
QUESTIONNAIRE REGARDING BUSINESS ENTERPRISES  

OWNED AND CONTROLLED BY WOMEN OR PERSONS OF COLOR 
 

As part of the County’s program to encourage the meaningful and significant participation of business 
enterprises owned and controlled by persons of color or women in County contracts, and in furtherance of 
Section 308.01 of the Laws of Westchester County, completion of this form is required. 
 
A “business enterprise owned and controlled by women or persons of color” means a business enterprise, 
including a sole proprietorship, limited liability partnership, partnership, limited liability corporation, or 
corporation, that either: 
 

1.) meets the following requirements: 
a. is at least 51% owned by one or more persons of color or women;  
b. is an enterprise in which such ownership by persons of color or women is real, 

substantial and continuing;  
c. is an enterprise in which such ownership interest by persons of color or women has 

and exercises the authority to control and operate, independently, the day-to-day 
business decisions of the enterprise; and  

d. is an enterprise authorized to do business in this state which is independently owned 
and operated. 

 
2.) is a business enterprise certified as a minority business enterprise (“MBE”) or women 

business enterprise (“WBE”) pursuant to Article 15-a of the New York State Executive Law 
and the implementing regulations, 9 New York Code of Rules and Regulations subtitle N Part 
540 et seq., OR 
 

3.) is a business enterprise certified as a small disadvantaged business concern pursuant to the 
Small Business Act, 15 U.S.C. 631 et seq., and the relevant provisions of the Code of Federal 
Regulations as amended. 

 
Please note that the term “persons of color,” as used in this form, means a United States citizen or 
permanent resident alien who is and can demonstrate membership of one of the following groups: 

(a) Black persons having origins in any of the Black African racial groups;  
(b) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or South American 

descent of either Indian or Hispanic origin regardless of race;  
(c) Native American or Alaskan native persons having origins in any of the original peoples of 

North America; or  
(d) Asian or Pacific Islander persons having origins in any of the Far East countries, South East 

Asia, the Indian subcontinent or the Pacific Islands. 
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1. Are you a business enterprise owned and controlled by women or persons of color in accordance with 
the standards listed above? 
 
 ___________ No 
 
 ___________ Yes  
 

Please note: If you answered “yes” based upon certification by New York State and/or the 
Federal government, official documentation of the certification must be attached. 

 
 
2. If you answered “Yes” above, please check off below whether your business enterprise is owned and 
controlled by women, persons of color, or both. 
 

___________ Women 
 

___________ Persons of Color (please check off below all that apply) 
 

______ Black persons having origins in any of the Black African racial groups 
______ Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or 

South American descent of either Indian or Hispanic origin regardless of 
race 

______ Native American or Alaskan native persons having origins in any of the 
original peoples of North America 

______ Asian or Pacific Islander persons having origins in any of the Far East 
countries, South East Asia, the Indian sub-continent or the Pacific Islands 

 

 

Name of Business Enterprise:         

Address:         

         

Name and Title of person completing questionnaire:       

         

Signature:         

 
 
 
 
__________________________________                                  ___________________ 
  Notary Public       Date 
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Instructions: 

 
The County of Westchester, in order to insure that it employs responsible contractors for its 
major construction projects, requires all bidders for construction contracts (which includes 
reconstruction and repair) with an estimated value of One Hundred Thousand ($100,000.00) or 
more Dollars to answer completely and swear to the questions below.  If a Contractor Disclosure 
Statement has been included with this bid specification, then the County has determined that it is 
applicable to this bid. All subcontractors whose contract has a value of One Hundred Thousand 
($100,000.00) or more Dollars must also submit a Contractor Disclosure Statement. 
 
Please read the questions carefully and answer them completely.  Before you answer these 
questions, please read the definitions of terms used in these questions.  While you may contact 
the Department of Public Works if you have questions about this form, the County cannot 
provide you with any legal advice for which you must contact your own lawyer.  FAILURE TO 
COMPLETE THIS CONTRACTOR DISCLOSURE STATEMENT IN GOOD FAITH 
MAY RESULT IN THE REJECTION OF YOUR BID. 
 
If you have previously filled out a Contractor Disclosure Statement for another County bid and 
only some but not all of your responses have changed, attach a copy of the prior Contractor 
Disclosure Statement and check #2 below indicating changes only and only answer those 
questions which have changed since you last filled out the Contractor Disclosure Statement. 
 
If you have previously completed a Contractor Disclosure Statement for another County bid and 
nothing has changed in your responses to the questions, then check #3 and fill out the attached 
No Change Affidavit.  Attach a copy of the prior Contractor Disclosure Statement to the No 
Change Affidavit.   
 
NOTE IF THE SPACES PROVIDED FOR ANSWERS ARE NOT SUFFICIENT FOR YOU 
TO COMPLETE YOUR ANSWER TO A PARTICULAR QUESTION, THEN ATTACH 
ADDITIONAL PAGES TO THIS CONTRACTOR DISCLOSURE STATEMENT WHICH 
INDICATE THE NUMBER OF THE QUESTION THAT YOU ARE COMPLETING THE 
ANSWER FOR. 
 
ALSO DO NOT LEAVE ANY ANSWERS BLANK.  IF A QUESTION IS NOT 
APPLICABLE, ANSWER - N/A – AND OFFER A BRIEF EXPLANATION AS TO WHY 
THE QUESTION DOES NOT APPLY. 
 

Definitions: 
 

Affiliate –  is another Business Entity in which the Contractor or one or more of the Principals of 
the Contractor has an ownership interest of more than fifty (50%) percent.  An Affiliate is also 
another Business Entity in which the Parent of the Contractor owns more than fifty (50%) 
percent of that other Business Entity. 
 
Agency or Government Agency – is any Federal, State, City or other local agency including, 
but not limited to, departments, offices, quasi-public agencies, public authorities and 
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corporations, boards of education and higher education, public development corporations and 
local development corporations. 
 
Assignee – is a person or Business Entity to whom an assignment (e.g., a transfer to another of 
any property, real or personal, including a transfer of any rights in such property) is made. 
 
Business Address – is the location of principal executive offices and is also the primary place of 
business in Westchester County, if different. 
 
Business Entity – is any profit-seeking business including, but not limited to, corporations, 
limited and general partnerships, joint ventures and individual (sole) proprietorships. 
 
Contract – is any binding agreement with any Government Agency or other Business Entity for 
the provision of goods, or services including, but not limited to, construction. 
 
Contractor – is the Business Entity submitting this Contractor Disclosure Statement. 
 
Contractor Disclosure Statement – is this document. 
 
Control – A Business Entity controls another Business Entity when: 

 The controlling Business Entity owns more than fifty (50%) percent of the 
controlled Business Entity, or 

 The controlling Business Entity directs or has the right to direct daily operations 
of the controlled Business Entity, or 

 The same person is a Principal in both businesses and directs the daily 
operations of the controlled Business Entity. 

 
Investigations – is any official inquiry by any Government Agency, with the exception of 
background investigations for employment. 
 
Officer – is any individual who serves in the function of chief executive officer, chief financial 
officer or chief operating officer of the Business Entity by whatever titles known. 
 
Parent – is a Business Entity which owns more than fifty (50%) percent of another Business 
Entity. 
 
Principal – is an individual, partnership, joint venture or corporation which holds ten (10%) 
percent or more ownership interest in the Business Entity. 
 
Partner – shall mean a person or Business Entity that has a joint ownership in a particular 
business, but the ownership interest is not as a shareholder of a corporation. 
 
Successor – is a person or Business Entity that takes the place that another has left.  With 
reference to a corporation, a successor shall mean another corporation which, through 
amalgamation, consolidation, or other legal succession, becomes invested with the rights and 
assumes the burdens of the first corporation. 
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CONTRACT NO.:    
 Check if Subcontractor 

Type Of Submission 
 

(Put a  X or  next to the applicable type of submission) 
 
 

1. Fully Completed Contractor Disclosure Statement   _____ 
(Sign Oath on last page of Disclosure Statement) 

 
2. Changes Only Contractor Disclosure Statement       _____ 

(Attach copy of previously filed Contractor 
Disclosure Statement that you are amending. 
Denote any changes on the following Contractor  
Disclosure Statement.  Sign Oath on last page  
of this Disclosure Statement) 

 
3. No Change              _____ 
 (Fill out “No Change Affidavit” [below] and 
  attach copy of previously filed Contractor 
 Disclosure Statement) 
 

NO CHANGE AFFIDAVIT 
 

I swear that the attached Contractor Disclosure Statement was submitted to the County of  
 
Westchester on _______________________________ and was true as signed, and that 
    (Date) 
since the above date nothing has occurred which changes in any way the responses made  
 
to the questions contained in the attached Contractor Disclosure Statement. 
 
    Submitted by: ____________________________________ 
                (Signature) 
     Name (Print): ________________________ 
     Title (Print):   ________________________ 

 
 

Sworn to before me this ____ day of  
___________, 200_ 
 
 
_____________________________ 
    NOTARY PUBLIC 
 

COMPLETE THIS FORM USING BLACK INK ONLY 
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Questions: 
 

1. The Business Address and taxpayer identification number of Contractor and primary 
telephone number for such location. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
2. List the Business Addresses and primary telephone numbers for such locations, if 

different from answer to #1 above, where Contractor has been located over the last five 
(5) years. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
3. List all other names and taxpayer identification numbers under which the Contractor, or 

the Principals and Officers of Contractor, have conducted business within the prior five 
(5) years. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
4. For any response to #3 above, list any and all Westchester County contracts that were 

awarded to such “other name” Business Entity. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
5. List the type of Business Entity that the Contractor is presently organized as (for example 

- sole proprietorship, partnership, joint venture or corporation). 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
COMPLETE THIS FORM USING BLACK INK ONLY 
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6. If Contractor is a corporation, list the date that the Contractor was incorporated.  Also list 

the name of the Government Agency and location of said Agency in which a certificate 
of incorporation, certificate of doing business or equivalent, has been filed and the date of 
any amendments thereto.  If, however, the Contractor is a partnership, list the date that 
the partnership was formed and the name of the Government Agency and location of said 
Agency in which a business certificate for partnership or equivalent has been filed. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
7. List all the names, current Business Addresses and business telephone numbers of the 

Principals and Officers of the Contractor.  If the Contractor is a partnership, list all 
partners and their business telephone numbers. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
8. List the names, current Business Addresses, telephone numbers and taxpayer 

identification numbers of all Affiliates of the Contractor. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
9. List all the names, Business Addresses and telephone numbers of the Principals and 

Officers of the Affiliates listed in response to #7 above.  If the Affiliate is a partnership, 
list the Business Addresses and business telephone numbers of all partners. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
COMPLETE THIS FORM USING BLACK INK ONLY 
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10. Is the Contractor Controlled by another Business Entity? ____Yes ____No. If you 
answered yes, please identify the name, Business Address and telephone number of that 
Controlling Business Entity and list any contracts that the Controlling Business Entity has 
had with Westchester County in the past five (5) years? 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
11. If the Contractor has Control of any other Business Entity that has had a Contract with 

the County of Westchester in the past five (5) years, please identify the name, Business 
Address and telephone number of that Controlled Business Entity. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
12. List any and all contract sanctions imposed on the Contractor or on a Business Entity 

listed in response to #3 above that was imposed by a Government Agency during the 
prior five (5) years, including, but not limited to, all cautions, suspensions, debarments, 
cancellations of a contract based on business conduct, declarations of default, 
determinations of ineligibility to bid or whether any proceedings to determine eligibility 
to bid are pending. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
13. List the contract sanction history for the past five (5) years, as defined in #12 above, for 

any Affiliate of the Contractor. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
COMPLETE THIS FORM USING BLACK INK ONLY 
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14. If you answered yes to #10 above, list the contract sanction history as defined in #12 
above for the Controlling Business Entity during the past five (5) years. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
15. List any and all prevailing wage or supplement payment violations; state labor law 

violations deemed willful and any other federal or state citations, notices, violation 
orders, pending administrative hearings or proceedings or determinations of a violation of 
any labor law or regulation regarding the Contractor. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
16. List all Investigations of the Contractor, its Principals and Officers or, if a partnership, of 

the Contractor’s Partners.  Also list all investigations of Affiliates, their Principals and 
Officers or, if a partnership, of their Partners. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 
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17. Have all Federal and State income tax returns, if required, been filed by Contractor 

during the last five (5) years?  ____Yes        ____No   If you answered no, please explain 
why such returns were not filed. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
18. Are there any criminal proceedings pending against the Contractor or any Principal or 

Officer of the Contractor or partner, if Contractor is a partnership?  ____Yes          
_____No   If you answered yes, please provide details of the pending criminal 
proceedings. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
19. List the record of all criminal convictions of the Contractor, any Principal or Officer or 

partner, if Contractor is a partnership, and of any former Principal or Officer, of the 
Contractor or former partner, if Contractor is a partnership, for any crime related to 
truthfulness or business conduct and for any felony committed within the prior ten (10) 
years. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 

 
20. List all bankruptcy proceedings that the Contractor or its Affiliates have been the subject 

of within the past seven (7) years, whether pending or completed. 
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________
________________________________________________________________________ 
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21. Is the Contractor a successor, assignee or Affiliate of a Business Entity that has ever been 

denied a Contract or deemed ineligible to bid on a Government Agency contract? 
____Yes   No ____         If you answered yes, explain below. 

_________________________________________________________________________
_________________________________________________________________________
_________________________________________________________________________
_________________________________________________________________________
_________________________________________________________________________
_________________________________________________________________________
_________________________________________________________________________
_________________________________________________________________________ 
 

OATH 
 
 
I swear that all of the above answers are true based on my knowledge of the facts, or are believed 
by me to be true, based upon a review of records containing the facts or based upon information I 
obtained from someone who has knowledge of the facts; and that I have authority to sign this 
document; and that the answers given above have not been made in a manner intended to deceive 
or to defeat the purpose of the Contractor Disclosure Statement, which is to assist the County of 
Westchester in determining if the Contractor is a responsible bidder. 
 
 
 
    Submitted by: ____________________________________ 
                (Signature) 
 
     Name (Print): ______________________________ 
 
     Title (Print):   ______________________________ 
 
 
 
 
Sworn to before me this ____ day of  

___________, 20__ 

 
 
 
_____________________________ 
            NOTARY PUBLIC 
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(Prior to execution of a contract by the County, a potential County contractor must complete, sign 
and return this form to the County) 

 
Contract Name and/or ID No.: 
(To be filled in by County) 
Name of Contractor: 
(To be filled in by Contractor) 

 
A potential County contractor must complete this form as part of the proposed County contract.  

 
1.)  Are any of the employees that the Contractor will use to carry out this contract also a County officer or 

employee, or the spouse, child, or dependent of a County officer or employee? 
 

Yes ______     No ______ 
 

If yes, please provide details (attach extra pages, if necessary): ________________________ 
___________________________________________________________________________ 
 

2.) Are any of the owners of the Contractor or their spouses a County officer or employee? 
 

Yes ______     No ______ 
 
If yes, please provide details (attach extra pages, if necessary): ________________________ 
___________________________________________________________________________ 
 

3.)  Do any County officers or employees have an interest1 in the Contractor or in any approved subcontractor that 
will be used for this contract? 

 
Yes ______     No ______  

 
If yes, please provide details (attach extra pages, if necessary): ________________________ 
___________________________________________________________________________ 

 
 

By signing below, I hereby certify that I am authorized to complete this form for the Contractor. 
 
      _________________________________________ 
 
       Name: _____________________________ 
       Title: _____________________________ 
       Date: _____________________________ 
 
 

                                                           
1 “Interest” means a direct or indirect pecuniary or material benefit accruing to a County officer or employee, his/her spouse, 
child or dependent, whether as the result of a contract with the County or otherwise. For the purpose of this form, a County 
officer or employee shall be deemed to have an "interest" in the contract of: 
 
1.) His/her spouse, children and dependents, except a contract of employment with the County; 
2.) A firm, partnership or association of which such officer or employee is a member or employee; 
3.) A corporation of which such officer or employee is an officer, director or employee; and 
4.) A corporation of which more than five (5) percent of the outstanding capital stock is owned by any of the aforesaid parties. 



 
 

QUESTIONNAIRE REGARDING BUSINESS ENTERPRISES 
OWNED AND CONTROLLED BY  
SERVICE-DISABLED VETERANS 

 
 

 
The County believes it is a laudable goal to provide business opportunities to veterans who were 
disabled while serving our country, and wants to encourage the participation in County contracts 
of certified business enterprises owned and controlled by service-disabled veterans. As part of 
the County's program to encourage the participation of such business enterprises in County 
contracts, and in furtherance of Article 17-B of the New York State Executive Law, we request 
that you answer the questions listed below. 
 
The term “Certified Service-Disabled Veteran-Owned Business” shall mean a business that is a 
certified service-disabled veteran-owned business enterprise under the New York State Service-
Disabled Veteran-Owned Business Act (Article 17-B of the Executive Law). 
 
1. Are you a business enterprise that is owned and controlled by a service-disabled veteran 
in accordance with the standards listed above?  
 ___________ No 
 ___________ Yes  
 
2. Are you certified with the State of New York as a Certified Service-Disabled Veteran-
Owned Business? 
 ___________ No 
 ___________ Yes  
  
3.   If you are certified with the State of New York as a Certified Service-Disabled Veteran-
Owned Business, please attach a copy of the certification. 
 
 
Name of Firm/Business Enterprise: ________________________________________________ 
Address: _____________________________________________________________________ 
Name/Title of Person completing Questionnaire: _____________________________________ 
Signature: ____________________________________________________________________  
 
 
 
STATE OF NEW YORK            ) 
                                                     )  ss.: 
COUNTY OF                              ) 
 

   ___________________________________ 
    
   Notary Public 

Date: 
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SCHEDULE “F” 
 CRIMINAL BACKGROUND DISCLOSURE 

INSTRUCTIONS 
 

Pursuant to Executive Order 1-2008, the County is required to maintain a record of criminal background disclosure 
from all persons providing work or services in connection with any County contract, including leases of County-
owned real property and licenses: 

 
a.) If any of the persons providing work or services to the County in relation to a County contract are not 

subject to constant monitoring by County staff while performing tasks and/or while such persons are 
present on County property pursuant to the County contract; and 

b.) If any of the persons providing work or services to the County in relation to a County contract may, in 
the course of providing those services, have access to sensitive data (for example SSNs and other 
personal/secure data); facilities (secure facilities and/or communication equipment); and/or vulnerable 
populations (for example, children, seniors, and the infirm). 

 
In those situations, the persons who must provide a criminal background disclosure (“Persons Subject to 
Disclosure”) include the following: 
 

a.) Consultants, Contractors, Licensees, Lessees of County-owned real property, their principals, agents, 
employees, volunteers or any other person acting on behalf of said Contractor, Consultant, Licensee, or 
Lessee who is at least sixteen (16) years old, including but not limited to Subconsultants, 
subcontractors, Sublessess, or Sublicensees who are providing services to the County, and 

b.) Any family member or other person, who is at least sixteen (16) years old, residing in the household of 
a County employee who lives in housing provided by the County located on County property. 

 
Under Executive Order 1-2008, it is the duty of every County Consultant, Contractor, Licensee, or Lessee to inquire 
of each and every Person Subject to Disclosure and disclose whether they have been convicted of a crime or whether 
they are subject to pending criminal charges, and to submit this form with that information.1  Accordingly, you are 
required to complete the attached Criminal Background Disclosure Form and Certification. 
 
Please note that under no circumstances shall the existence of a language barrier serve as a basis for the waiver of or 
an exception from the disclosure requirements of Executive Order 1-2008.  If translation services are required by the 
Consultant, Contractor, Licensee, or Lessee to fulfill this obligation, it shall be at the sole cost and expense of the 
Consultant, Contractor, Licensee, or Lessee. 
 
Please also note that the conviction of a crime(s) and/or being subject to a pending criminal charge(s) will not 
automatically result in a denial of a person’s right to work on a County contract, right to be on County property, or 
license, but may, if the County determines that the prior conviction(s) or pending criminal charge(s) create an 
unacceptable risk.  However, if a person fails to list or falsifies any part of his/her conviction history or any pending 
criminal charge(s) for any reason, he/she may be prohibited from working or being on County property without any 
risk assessment.  If it is later determined that a Person Subject to Disclosure failed to disclose a criminal conviction 
or pending criminal charge for any reason, his/her right to work on a County contract, be on County property, or 
license may be terminated at any time. 
 
Please further note that, pursuant to Executive Order 1-2008, and subject to the applicable provisions of New York 
Correction Law §§ 752 and 753, the County has the right to bar a Person Subject to Disclosure from providing work 
or services to the County or from being on County property if any such person has: 

 
a.) A conviction of a crime(s); 
b.) A pending criminal proceeding for a crime(s); or 
c.) Refused to answer questions concerning his/her criminal background 

 
                                                           
1 For these disclosures, a “crime” or “pending criminal charge” includes all felonies and misdemeanors as defined 
under the New York State Penal Law or the equivalent under Federal law or the laws of any other State. 



 

 
Proposal Page 36 

 (WC DPW E Version 8/12) 

Please finally note that any failure by a County Consultant, Contractor, Licensee, or Lessee to comply with the 
disclosure requirements of Executive Order 1–2008 may be considered by the County to be a material breach and 
shall be grounds for immediate termination by the County of the related County contract. 

 
Exemptions 

 
Executive Order 1-2008 exempts from the aforementioned disclosure requirements Persons Subject to Disclosure: 

a.) for whom the County has already conducted a background check and issued a security clearance that is 
in full force and effect; and 

b.) for whom another state or federal agency having appropriate jurisdiction has conducted a security 
and/or background clearance or has implemented other protocols or criteria for this purpose that apply 
to the subject matter of a County contract that is in full force and effect. 

 
If you are claiming an exemption for one or more Persons Subject to Disclosure, you must notify the Procuring 
Officer2.  The Procuring Officer will then determine whether the Person(s) Subject to Disclosure are actually 
exempt, and provide written notification of his/her determination.  If the Procuring Officer determines that a Person 
Subject to Disclosure is not exempt, the Procuring Officer will notify you of that determination, and you will have to 
include disclosures for that person on your Criminal Background Disclosure Form and Certification. 
 

                                                           
2 Procuring Officer” shall mean the head of the department or the individual or individuals authorized by the head(s) 
of the department(s) undertaking the procurement and with respect to those matters delegated to the Bureau of 
Purchase and Supply pursuant to Section 161.11(a) of the Laws of Westchester County, the Purchasing Agent. 
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Subconsultants, Subcontractors, Sublessees, or Sublicensees 
 
Under Executive Order 1-2008, it is your duty to ensure that any and all approved subconsultants, subcontractors, 
sublessees, or sublicensees complete and submit the attached Criminal Background Disclosure Form and 
Certification for all of their respective Persons Subject to Disclosure.  This must be done before such a 
subconsultant, subcontractor, sublessees, or sublicensees can be approved to perform work on a contract. 
 

New Persons Subject to Disclosure 
 
Under Executive Order 1-2008, you have a CONTINUING OBLIGATION to maintain the accuracy of the 
Criminal Background Disclosure Form and Certification (and any accompanying documentation) for the duration of 
this contract, including any amendments or extensions thereto.  Accordingly, it is your duty to complete and submit 
an updated Criminal Background Disclosure Form and Certification whenever there is a new Person Subject to 
Disclosure for this contract.  NO NEW PERSON SUBJECT TO DISCLOSURE SHALL PERFORM WORK 
OR SERVICES OR ENTER ONTO COUNTY PREMISES UNTIL THE UPDATED CRIMINAL 
BACKGROUND DISCLOSURE FORM AND CERTIFICATION IS FILED WITH THE PROCURING 
OFFICER.  You shall also provide the County with any other updates that may be necessary to comply with the 
disclosures required by Executive Order 1-2008.  
 

____________________________________________________________ 
 
 

PLEASE CONTINUE TO THE 
 

Criminal Background Disclosure Form and Certification 
 

BEGINNING ON THE NEXT PAGE 
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CONTRACT #: __________________________________ 

Name of Consultant, Contractor, Lessee, or Licensee: __________________________________ 
 

CRIMINAL BACKGROUND DISCLOSURE 
FORM AND CERTIFICATION 

 
If this form is being completed by a subconsultant, subcontractor, sublessee, or sublicensee,  

please consider all references in this form to “consultant, contractor, lessee, or licensee” to mean  
“subconsultant, subcontractor, sublessee, or sublicensee” and check here: ____________________ 

 
 

I, _______________________________________________, certify that I am a principal or a  
                       (Name of Person Signing Below)   
 
representative of the Consultant, Contractor, Lessee, or Licensee and I am authorized to complete and execute this 
Criminal Background Disclosure Form and Certification.  I certify that I have asked each Person Subject to 
Disclosure the following questions: 
 

 Have you or your company ever been convicted of a crime (all felonies and misdemeanors as 
defined under the New York State Penal Law or the equivalent under Federal law or the laws 
of any other State) including, but not limited to, conviction for commission of fraud, 
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false 
statements or receiving stolen property? 

 
 Are you or your company subject to any pending criminal charges (all felonies and 

misdemeanors as defined under the New York State Penal Law or the equivalent under 
Federal law or the laws of any other State)? 

 
I certify that the names and titles of Persons Subject to Disclosure who refused to answer either of the questions 
above are: 
 

1. ________________________________________________________________ 
 
2. ________________________________________________________________ 
 
3. ________________________________________________________________ 
 
4. ________________________________________________________________ 
 
5. ________________________________________________________________ 

 
(If more space is needed, please attach separate pages labeled “REFUSED to Answer - Continued.”) 
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I certify that the names and titles of Persons Subject to Disclosure who answered “Yes” to either of the questions 
above are: 
 

1. ________________________________________________________________ 
 
2. ________________________________________________________________ 
 
3. ________________________________________________________________ 
 
4. ________________________________________________________________ 
 
5. ________________________________________________________________ 

 
(If more space is needed, please attach separate pages labeled “YES Answers - Continued.”) 

 
 
Each Person Subject to Disclosure listed above who has either been convicted of a crime(s) and/or is subject to a 
pending criminal charge(s) must answer additional questions.  Those questions are below. 
 

A Person Subject to Disclosure who has been convicted of a crime(s) must respond to 
the following (please attach separate pages with responses for each person, with their 
name and title): 

1.) Describe the reason for being on County property if applicable, identify the 
specific duties and responsibilities on this project which you intend to perform 
for the County, including but not limited to, access to sensitive data and 
facilities and access to vulnerable populations.   

2.) Please list all criminal convictions along with a brief description of the crime(s) 
(including all felonies and misdemeanors as defined under the New York State 
Penal Law or the equivalent under Federal law or the laws of any other State). 

3.) Please provide the date and place of each conviction. 
4.) Please provide your age at the time of each crime for which you were convicted. 
5.) Please provide the legal disposition of each case. 
6.) Please provide any information either produced by yourself or someone on your 

behalf in regards to your rehabilitation and good conduct. 
 

A Person Subject to Disclosure who is subject to a pending criminal charge(s) must 
respond to the following (please attach separate pages with responses for each person, 
with their name and title): 

1.) Describe the reason for being on County property and if applicable, identify the 
specific duties and responsibilities on this project which you intend to perform 
for the County, including but not limited to, access to sensitive data and 
facilities and access to vulnerable populations.   

2.) Please identify all pending criminal charges (all felonies and misdemeanors as 
defined under the New York State Penal Law or the equivalent under Federal 
law or the laws of any other State). 

3.) Please briefly describe the nature of the pending charges and the date upon 
which it is alleged that a crime was committed. 

 
 I hereby certify that all of the information provided herein (and in any and all attachments) is true and accurate and 
that all disclosures required by Executive Order 1-2008 and this Criminal Background Disclosure Form and 
Certification have been completed.  By my signature below, I hereby affirm that all of the facts, statements and 
answers contained herein (and in any and all attachments) are true and correct.  I understand that providing false or 
incomplete information or withholding by omission or intention pertinent information will be cause for refusing 
further consideration of my being utilized under this contract.  
 
It is understood and agreed that no Person Subject to Disclosure shall perform work or services or enter onto 
County property until this required Criminal Background Disclosure Form and Certification is filed with the 
Procuring Officer. 
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It is understood and agreed that to the extent that new Persons Subject to Disclosure are proposed to perform 
work or provide services under this contract after filing of this Criminal Background Disclosure Form and 
Certification with the Procuring Officer, such new Persons Subject to Disclosure shall not perform work or 
provide services or enter into County property until an updated Criminal Background Disclosure Form and 
Certification has been  filed with the Procuring Officer. 
 
It is further understood and agreed that the consultant, contractor, lessee, or licensee has a continuing 
obligation to maintain the accuracy of the Criminal Background Disclosure Form and Certification for the 
duration of this contract, including any amendments or extensions thereto, and shall provide any updates to 
the information to the County as necessary to comply with the requirements of Executive Order 1-2008. 
 
 
      _________________________________________ 
 
 
       Name: _____________________________ 
       Title: _____________________________ 
       Date: _____________________________ 
 
 
 
__________________________________   ___________________ 
                      Notary Public                  Date 
 



 
SUBCONTRACTOR’S SEALED BID SUBMISSION 
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Westchester County Contract No.:    
 
Name of Subcontractor:         
 
Address:           
 
Phone #:     Fax #:      
 
E-mail address:      
 
Name of Contractor to whom  
this bid is submitted:          
 
 
Scope of Work to be performed by Subcontractor (e.g., electrical, plumbing, HVAC): 
   
   
 
The price agreed upon by and between Contractor and Subcontractor for the full 
performance of the Subcontractor’s work: 
 

$:     
 

In words (e.g, one hundred thousand dollars and xx/100): 
             
             
 
 
Subcontractor      Contractor 
 
              
Signature      Signature 
 
By_________________    By__________________    
   (print name & title)       (print name & title) 
 
 
 
THE SUCCESSFUL LOW BIDDER, BEFORE AWARD OF THE CONTRACT, MUST 
PROCURE AND PROVIDE TO THE COUNTY, FROM EACH OF THE ABOVE 
DENOTED SUBCONTRACTORS, A CONTRACT DISCLOSURE STATEMENT 
(PROPOSAL PAGES 24-32) AND THE REQUIRED DISCLOSURE OF 
RELATIONSHIPS TO COUNTY (PROPOSAL PAGES 33-34) 

 
COMPLETE THIS FORM USING BLACK INK ONLY
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2. INFORMATION FOR BIDDERS

DEPARTMENT OF PUBLIC WORKS 

Division of Engineering 



INFORMATION FOR BIDDERS 

1. ADDENDA AND INTERPRETATION 

No interpretation of the meaning of the plans, specifications or other contract documents 
will be made to any bidder orally.  Every request for such interpretation should be in writing 
addressed to the Westchester County Department of Public Works, Division of Engineering, 
Room 512, Michaelian Office Building, White Plains, New York, and to be given 
consideration must be received at least five (5) days prior to the date fixed for the opening of 
bids.  Any and all such interpretations and any supplemental instructions will be in the form 
of written addenda to the specifications which, if issued, will be posted on the internet not 
later than three (3) days prior to the date fixed for the opening of bids.  Revisions to plans or 
drawings requiring the issuance of additional or revised drawings will be noted on the 
internet with instructions how to acquire copies of such revised plans or drawings.  Failure 
of any bidder to receive any such addendum or interpretation or any other form, instrument 
or document shall not relieve any bidder from any obligation under its bid as submitted.  All 
addenda so issued shall become part of the contract documents. 

A bidder's failure to request a clarification, interpretation, etc. of any portion of the plans, 
specifications, or contract or to point out any inconsistency therein will preclude such bidder 
from thereafter claiming any ambiguity, inconsistency, or error which should have been 
discovered by a reasonably prudent bidder and from asserting any claim for damages arising 
directly or indirectly therefrom. 

2. VOIDED CLAUSES 

Wherever in this booklet any page is stamped "VOID", only the section(s) or paragraph(s) 
so stamped are void.  All other sections(s) and paragraph(s) remain in full force and effect. 

3. PRE-BID SITE INSPECTION 

Unless otherwise stated, on building construction work, bidders are free and encouraged to 
examine the work site during normal work hours preceding the date on which bids are to be 
opened.  For those bidders requesting further clarification of the conditions, an appointment 
with the County's representative, on the eighth day (Tuesday) prior to the bid opening date, 
can be requested, by contacting the, Department of Public Works, Division of Engineering 
at (914) 995-2553. 

Each bidder must inform itself fully of the conditions relating to the work to be performed.  
Failure to do so will not relieve a successful bidder of the obligation to furnish all material 
and labor necessary to carry out the provisions of the contract documents and to complete 
the contemplated work for the consideration set forth in its Bid. 

At the time of the opening of bids each bidder will be presumed to have inspected the sites 
and to have read and to be thoroughly familiar with the Plans and Contract Documents 
(including all addenda). 

4. BID SECURITY 

Bid Security shall be provided in accordance with the "Notice to Contractors."   Where 
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a Performance and Payment bond is required in the Notice to Contractors, the executed “Bid 
Bond and Consent of Surety” of the Proposal Pages must be submitted with the Bid when 
the bid is more than $100,000.  The successful bidder, no matter the size of its bid, will be 
required to furnish a Performance and Payment Bond. 

Where a Performance and Payment Bond is not specified in the Notice to Contractors, then 
the required Security may be furnished in the form of a Certified Check; drawn to the order 
of “County of Westchester, clipped to the top of the front cover and submitted with the Bid. 

Certified checks submitted will be returned to all bidders submitting certified checks within 
three (3) days after the opening of bids unless the bidder or bidders submitting certified 
checks are among the two lowest bidders.  At any time after the opening of bids, the second 
lowest bidder, if the second lowest bidder has submitted a certified check, may substitute a 
bid bond for the certified check by presenting the bond to the Secretary of the Board of 
Acquisition and Contract.  This bond shall be in the form and coverage required by the 
County and shall be in an amount not less than the amount of the bidder's certified check.  
After receipt, approval and acceptance of the bond by the County, the County will forward 
to the bidder a County check in an amount equal to the bidder's certified check. 

All certified checks submitted will be returned to the two lowest bidders within 48 hours 
after the successful bidder executes the required contract and furnishes the County with all 
necessary bonds and insurance certificates. 

In the event that the successful bidder has not executed the required contract and furnished 
the required bonds and insurance certificates within forty-five (45) days after the opening of 
bids, the County, upon demand from a bidder (except for the successful bidder), will send a 
County check to the bidder in the amount of the bidder's certified check. 

Failure of the successful bidder to execute the contract and furnish the necessary bonds and 
insurance certificates shall result in forfeiture of the bid security, such sum to be retained by 
the County as liquidated damages. 

5. PERFORMANCE AND PAYMENT BOND 

If required pursuant to "Notice to Contractors." 
If a Performance and Payment bond is required in accordance with the “Notice to 
Contractors”, the “Bid Bond and Consent of Surety” of the Proposal Pages must be executed 
by the Contractor’s Surety Company and submitted with the Bid for all bids over $100,000. 

Simultaneously with its delivery of the executed contract, the successful bidder shall deliver 
to the County an executed bond in the amount of one hundred percent of the accepted bid as 
security for the faithful performance of its contract and in the amount of one hundred 
percent for the payment of all persons performing labor or furnishing materials in 
connection therewith, prepared in satisfactory form and having as surety thereon such bond 
underwriter or surety that appears on the U.S. Treasury’s listing of approved sureties 
(Department Circular 570), and is licensed to transact business in New York State.  In the 
event such Surety ceases to appear on the U.S. Treasury’s listing of approved sureties 
(Department Circular 570) or ceases to be licensed to transact business in New York State or 
becomes insolvent or enters liquidation proceedings, the Contractor, at its sole cost, shall 
furnish a replacement bond from a surety satisfactory to the County. 
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 INFORMATION FOR BIDDERS 
 
 

The form of contract and Performance and Payment Bond to be used in connection with this 
Contract and to become a part of the contract documents is attached in the section entitled 
“Sample Contract and Bond for Construction”.  

 
6. INDEMNIFICATION AGREEMENT 

 
The Contractor agrees: 

 
A. that except for the amount, if any, of damage contributed to, caused by or resulting from the 

negligence of the County, the Contractor agrees to indemnify and hold harmless the County of 
Westchester, its officers, employees, elected officials, and agents from and against any and all 
liability, damage, claims, demands, costs, judgments, fees, attorneys' fees or loss arising 
directly or indirectly out of the performance or failure to perform hereunder by the 
Contractor or third parties under the direction or control of the Contractor; and 

 
B. to provide defense for and defend, at its sole expense, any and all claims, demands or causes 

of action directly or indirectly arising out of the Agreement and to bear all other costs and 
expenses related thereto.  

 
7. INSURANCE REQUIREMENTS  

 
 The Contractor, upon award of the contract and throughout the term of the Agreement, shall 
obtain at its own cost and expense the required insurance as delineated below from insurance companies 
licensed in the State of New York, carrying a Best's financial rating of A or better.  Contractor shall 
provide evidence of such insurance to the County of Westchester (“County”), either by providing a copy 
of policies and/or certificates as may be required and approved by the Director of Risk Management of 
the County (“Director”).  The policies or certificates thereof shall provide that ten (10) days prior to 
cancellation or material change in the policy, notices of same shall be given to the Board of Acquisition 
and Contract of the County of Westchester by registered mail, return receipt requested, for all of the 
following stated insurance policies, with a copy also sent to the Director  of Risk Management of the 
County.  All notices shall name the Contractor and identify the Contract Number. 
 
            If at any time any of the policies required herein shall be or become unsatisfactory to the 
Director, as to form or substance, or if a company issuing any such policy shall be or become 
unsatisfactory to the Director, the Contractor shall upon notice to that effect from the County, promptly 
obtain a new policy, and submit the policy or the certificate as requested by the Director to the Office of 
Risk Management of the County for approval by the Director.  Upon failure of the Contractor to furnish, 
deliver and maintain such insurance, the Agreement, at the election of the County, may be declared 
suspended, discontinued or terminated.   
 
            Failure of the Contractor to take out, maintain, or the taking out or maintenance of any required 
insurance, shall not relieve the Contractor from any liability under the Agreement, nor shall the insurance 
requirements be construed to conflict with or otherwise limit the contractual obligations of the 
Contractor concerning indemnification.   
 
 All property losses shall be made payable to the “County of Westchester” and adjusted 
with the appropriate County personnel. 
  
 In the event that claims, for which the County may be liable, in excess of the insured 
amounts provided herein are filed by reason of Contractor’s negligent acts or omissions under the   
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agreement or by virtue of the provisions of the labor law or other statute or any other reason, the amount of 
excess of such claims or any portion thereof, may be withheld from payment due or to become due the 
Contractor until such time as the Contractor shall furnish such additional security covering such claims in 
form satisfactory to the Director. 

 
 In the event of any loss, if the Contractor maintains broader coverage and/or higher 
limits than the minimums identified herein, the County shall be entitled to the broader coverage and/or 
higher limits maintained by the Contractor. Any available insurance proceeds in excess of the specified 
minimum limits of insurance and coverage shall be available to the County.  
  
 The Contractor shall provide proof of the following coverage. (Other coverage may be required by 
the County of Westchester based on specific needs.  If such other coverages are required for a specific 
contract, those coverages will be described in the “Special Clauses” of the contract specifications): 
 

a) Workers' Compensation and Employer’s Liability.  Certificate form C-105.2 or State Fund 
Insurance Company form U-26.3 is required for proof of compliance with the New York State 
Workers' Compensation Law.  State Workers' Compensation Board form DB-120.1 is required for 
proof of compliance with the New York State Disability Benefits Law.  Location of operation shall 
be "All locations in Westchester County, New York." 

 
Where an applicant claims to not be required to carry either a Workers' Compensation Policy or Disability 
Benefits Policy, or both, the employer must complete NYS form CE-200, available to download at: 
http://www.wcb.ny.gov. 
 
If the employer is self-insured for Workers’ Compensation, he/she should present a certificate from the New 
York State Worker's Compensation Board evidencing that fact (Either SI-12, Certificate of Workers’ 
Compensation Self-Insurance, or GSI-105.2, Certificate of Participation in Workers’ Compensation Group 
Self-Insurance). 
 

b) Commercial General Liability Insurance with a combined single limit of $1,000,000 (c.s.1) per 
occurrence and a $2,000,000 aggregate limit naming the “County of Westchester” as an 
additional insured on a primary and non-contributory basis.  This insurance shall include the 
following coverages: 

i. Premises - Operations. 
ii. Broad Form Contractual. 

iii. Independent Contractor and Sub-Contractor. 
iv. Products and Completed Operations. 

 
NOTE: Additional insured status shall be provided by standard or other endorsement that extends 
coverage to the County of Westchester for both on-going and completed operations. 
 
All Contracts involving the use of explosives, demolition and/or underground work shall provide proof 
that XCU is covered. 
 

c) Commercial Umbrella/Excess Insurance: $2,000,000 each Occurrence and Aggregate naming 
the “County of Westchester” as additional insured, written on a “follow the form” basis. 

 
d) Owners Protective Liability Policy naming the County as insured, with a minimum limit of 

liability per occurrence of $3,000,000 (where applicable, or as determined by the Director, Risk 
Management) 

 
e) Automobile Liability Insurance with a minimum limit of liability per occurrence of $1,000,000 

for bodily injury and a minimum limit of $100,000 per occurrence for  property damage or a 
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combined single limit of $1,000,000 unless otherwise indicated in the contract specifications.  
This insurance shall include for bodily injury and property damage the following  
coverages and name the “County of Westchester” as additional insured: 

i. Owned automobiles. 
ii. Hired automobiles. 

iii. Non-owned automobiles. 
 

f) Construction Insurance:  For the construction, renovation or repair of bridges, viaducts or similar 
structures, the Contractor at its own cost and expense shall provide and maintain a "Bridge 
Builder's Risk Form, All Risk Insurance Contract," with flat premium endorsement, until the 
construction contract is accepted by the Board of Acquisition and Contract of the County of 
Westchester.   The coverage shall be written for 100% of the completed value, covering the 
Contractor and County of Westchester as the insureds. The Contractor shall provide the original 
and duplicate policy to the County (unless the County shall accept, in lieu thereof, all contained 
endorsements including all applicable provisions and coverages). 
 
For the construction of (a) new buildings and (b) for additions or repairs of existing buildings or 
structures, the Contractor at its own cost and expense shall provide and maintain a "Builder's 
Risk Form, All Risk Insurance Contract," with flat premium endorsement, until the construction 
contract is accepted by the Board of Acquisition and Contract of the County of Westchester.   
The coverage shall be written for 100% of the completed value, covering the Contractor and 
County of Westchester as the insureds.   The Contractor shall provide the original and duplicate 
policy to the County (unless the County shall accept, in lieu thereof, all contained endorsements 
including all applicable provisions and coverages). 
  

All policies of the Contractor shall be endorsed to contain the following clauses: 
 
 (a)  Insurers shall have no right to recovery or subrogation against the County (including 
its employees and other agents and agencies), it being the intention of the parties that the insurance 
policies so effected shall protect both parties and be primary coverage for any and all losses covered by 
the above-described insurance. 
 
 (b)  The clause "other insurance provisions" in a policy in which the County is named as 
an insured, shall not apply to the County. 
 
 (c)  The insurance companies issuing the policy or policies shall have no recourse against 
the County (including its agents and agencies as aforesaid) for payment of any premiums or for 
assessments under any form of policy. 
 
 (d)  Any and all deductibles in the above described insurance policies shall be assumed by 
and be for the account of, and at the sole risk of, the Contractor.  
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8. PREVAILING WAGE RATES AND SUPPLEMENTS 

 
A. Wages to be Paid and Supplements to be Provided 

 
Each laborer, workman or mechanic employed by the Contractor(s), Sub-contractor(s) or other 
person(s) doing or contracting to do the whole or part of the work contemplated by this 
Contract, shall be paid the prevailing wages and provide the supplements (including but not 
limited to health, welfare and pension benefits) as required by Article 8 (Section 220-223) and 
Article 9 (230-239) of the New York State Labor Law. 
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B. Schedule of Hourly Rates/Supplements 

The "Schedule of Hourly Rates and Supplements" shows the prevailing hourly rates of 
wages to be paid and supplements to be provided.  It is the County's preference that 
such supplements shall be paid to a Federally qualified Pension, Health and Welfare 
program and New York State Registered Apprentice Training Program. 

Classifications not appearing on the rate sheet can be used only with the consent of the 
Commissioner of Public Works and then the rate to be paid will be given by the 
Commissioner of Public Works after advising with the State Department of Labor. 

C. Grounds for Cancellation of Contract 

In the event of a failure, to pay the prevailing wages and provide the supplements in 
accordance with the New York State Labor Law, and as described in this Contract, it 
shall be considered a material breach.  For the breach or violation of this provision, 
without limiting any other rights or remedies to which the County or any individual may 
be entitled or any civil or criminal penalty for which any violator may be liable, the 
County shall have the right, in its discretion, to terminate this agreement immediately 
upon notice.  In such event, the Contractor(s), Sub-Contractor(s), et al shall be liable to 
the County for any additional costs incurred by the County in the completion of the 
project. 

In addition to any other remedies available to the County and irrespective of any 
applicable penalties pursuant to law, the County may deduct from the amount payable 
to the Contractor under this contract five hundred ($500.00) dollars as reimbursement 
for the costs it incurs in investigating any violation of Section 220 of the Labor Law. 

D. Records to be kept on Site 

The Contractor(s), Sub-contractor(s), et al. shall certify their payrolls and keep them on 
site and available, in addition to the following informative records: 

1) Record of hours worked by each workman, laborer and mechanic on each day; 

2) Record of days worked each week by each workman, laborer and mechanic; 

3) Schedule of occupation or occupations at which each workman, laborer and 
mechanic on the project is employed during each work day and week; 

4) Schedule of hourly wage rates paid to each workman, laborer and mechanic for 
each occupation. 

5) A statement or declaration signed by each workman, laborer and mechanic attesting 
that they have been provided with a written notice, informing them of the 
prevailing wage rates and supplements requirement for this contract. 

E. Responsibility of the Contractor, Sub-Contractor, et al. 

The Contractor(s), Sub-Contractor(s), et al. will display the posters in a conspicuous 
location at the site and distribute the wallet cards to the employees.  These posters and 
wallet cards will inform the employees that they are entitled to receive the prevailing 
wages and supplements as determined by the Department of Labor and will list the 
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Department of Labor's Public Work field offices, with phone numbers for individuals to 
call if they believe their rights are being violated. 

F. Pay for a Legal Day’s Work & Use of Apprentices 

The wages to be paid for a legal day’s work, as hereinbefore defined, to laborers, 
workmen or mechanics upon such public works, shall be not less than the prevailing 
rate of wages as hereinafter defined.  Serving laborers, helpers, assistants and 
apprentices shall not be classified as common labor and shall be paid not less than the 
prevailing rate of wages as hereinafter defined.  No employee shall be deemed to be an 
apprentice unless he is individually registered in an apprenticeship program which is 
duly registered with the Industrial Commissioner in conformity with the provision of 
Article 23 of the Labor Law.  The wages to be paid for a legal day’s work, as 
hereinbefore defined, to laborers, workmen or mechanics upon any material to be used 
upon or in connection therewith shall be not less than the prevailing rate for a day’s 
work in the same trade or occupation in the locality within the state where such public 
work on, about or in connection with which such labor is performed in its final or 
completed form is to be situated, erected or used and shall be paid in cash; provided, 
however, that an employer may pay his employees by check upon a Certificate of the 
Industrial Commissioner to be issued only after a hearing upon the application to pay by 
check, which hearing shall be with notice of at least five days to be served personally or 
by mail on all interested persons, or if not served as aforesaid, then to be published in a 
manner directed by the Industrial Commissioner, which shall afford interested persons 
the opportunity to appear and to be heard at such hearing, and after proof has been 
furnished satisfactorily to the Industrial Commissioner of the employer’s financial 
responsibility and the employer gives assurance that such checks may be cashed by 
employees without difficulty and for the full amount for which they are drawn.  Such 
Contracts shall contain a provision that each laborer, workman or mechanic, employed 
by such Contractor, Subcontractor or other person about or upon such public works, 
shall be paid the wages herein provided. 

G. Fiscal Officer’s Duty to Determine Schedule of Wages 

It shall be the duty of the fiscal officer (the “New York State Commissioner of Labor”), 
to ascertain and determine the schedule of wages to be paid workmen, laborers and 
mechanics on each such public work, prior to the time of the advertisement for bids, and 
such schedule of wages shall be annexed to and form a part of the specifications for the 
work.  Such fiscal officer shall file with the department having jurisdiction such 
schedule of wages to the time of the commencement of the advertisement for bids on all 
public works proposed to be constructed.  The term “Contract” as used in this 
subdivision also shall include reconstruction and repair of any such public work. 

Where Contracts are not awarded within ninety days of the date of the establishment of 
the prevailing rate of wages by the fiscal officer, the department of jurisdiction shall 
request of the fiscal officer a redetermination of a schedule of wages. 

H. Penalty for Payment of Less than Prevailing Wages 

Any person or corporation that willfully pays after entering into such Contract, less than 
such stipulated wage scale as established by the fiscal officer shall be guilty of a 

2.8 
(WC DPW E Version 11/24/08) 



INFORMATION FOR BIDDERS 

misdemeanor and upon conviction shall be punished for such first offense by a fine of 
five hundred dollars or by imprisonment for not more than thirty days, or both fine and 
imprisonment; for a second offense by a fine of one thousand dollars, and in addition 
thereto the Contract on which the violation has occurred shall be forfeited and no such 
person or corporation shall be entitled to receive any sum nor shall any officer, agent, or 
employee of the state, municipal corporation or commission or board appointed 
pursuant to law pay the same or authorize its payment from the funds under his charge 
or control to any person or corporation for work done upon any Contract, on which the 
Contractor has been convicted for a second offense in violation of the provisions of this 
section. 

9. LABOR AND COMPLIANCE WITH LABOR LAW 

A. Preference for Westchester Residents 

The Contractor agrees that in the performance of the work under this Contract he will 
give preference, and so far as legally possible, to employ citizens and residents of 
Westchester County. 

B. Certifications To Be Filed 

It is agreed that, in accordance with Section 220-d of the Labor Law as amended before 
final payment by or on behalf of the County for any sum due on account of a Contract 
for a public improvement, the Contractor and each and every Subcontractor of the 
Contractor or a Subcontractor is required to file a statement in writing in form 
satisfactory to the Commissioner of Finance certifying to the amounts then due and 
owing from such Contractor or Subcontractor filing such statement to or on behalf of 
any and all laborers for daily or weekly wages or supplements on account of labor 
performed upon the work under the Contract, setting forth therein the names of the 
persons whose wages or supplements are unpaid and the amount due to each or on 
behalf of each respectively, which statement so to be filed shall be verified by the oath 
of the Contractor or Subcontractor as the case may be that he has read such statement 
subscribed by him and knows the contents thereof, and that the same is true to his own 
knowledge. 

C. Retention of Funds 

It is further agreed that in accordance with Section 220b of the Labor Law, as amended: 

1) In case any interested person shall have previously filed a protest in writing 
objecting to the payment to any Contractor or Subcontractor to the extent of the 
amount or amounts due or become due to him/her for daily or weekly wages or 
supplements for labor performed on the public improvement for which such 
Contract was entered into, or if for any other reason it may be deemed advisable, 
the Commissioner of Finance may deduct from the whole amount of any payment 
on account thereof the sum or sums admitted by any Contractor or Subcontractor in 
such statement or statements so filed to be due and owing by him on account of 
labor performed on such public improvement before making payment of the 
amount certified for payment in any estimate or voucher, and may withhold the 
amount so deducted for the benefit of the laborers, workmen or mechanics whose 
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wages or supplements are unpaid or not provided, as the case may be, as shown by 
the verified statements filed by any Contractor or Subcontractor, and may pay 
directly to any person the amount or amounts shown to be due to him or his duly 
authorized collective bargaining labor organization, as the case may be, for such 
wages or supplements by the statements filed as hereinbefore required, thereby 
discharging the obligation of the Contractor or Subcontractor to the person or his 
duly authorized collective bargaining labor organization receiving such payment to 
the extent of the amount thereof, or  

2) When any interested person shall file a written complaint with the fiscal officer as 
defined in section 220-b of the Labor Law, alleging unpaid wages or supplements 
due for labor performed on a public improvement for which a Contract has been 
entered into, and said labor is alleged to have been performed within the two year 
period immediately preceding the date of the filing of said complaint, or if, on the 
fiscal officer’s own initiative, unpaid wages or supplements appear to be due, the 
fiscal officer shall immediately so notify the financial officer of the civil division 
interested, or, if there are insufficient moneys still due to the Contractor or 
Subcontractor to satisfy said wages and supplements, including interest and 
penalty, the financial officer of another civil division which has entered or 
subsequently enters into a public improvement contract with the Contractor or 
Subcontractor, who shall withhold from any payment due or earned by the 
Contractor or Subcontractor executing said public improvement, sufficient moneys 
to satisfy said wages and supplements, including interest at the rate provided 
herein, and any civil penalty that may be assessed as provided herein, pending a 
final determination.  The Commissioner of Finance shall immediately confirm in 
writing to the fiscal officer the amount of money withheld. 

3) Moneys withheld pursuant to this section shall be held by the Commissioner of 
Finance for the sole and exclusive benefit of the workers employed on said public 
improvement and for payment of any civil penalty that may be assessed as provided 
herein and shall not be used for any other purpose except upon court order. Any 
person, partnership, association, corporation or governmental body who files a lien 
or commences a judicial proceeding with respect to any moneys withheld pursuant 
to this section shall notify the fiscal officer in writing of the lien or claim on or 
before the date of filing of the lien or commencement of the judicial proceeding. In 
any proceeding to obtain moneys withheld pursuant to this section by any person, 
partnership, association, corporation or governmental body, the Commissioner of 
Labor shall have the right to appear and be heard. 

4) The fiscal officer shall then cause an investigation to be made to determine whether 
any amounts are due to the laborers, workmen or mechanics, or on their respective 
behalves, on such public improvement, for labor performed after the 
commencement of the three-year period immediately preceding the filing of the 
complaint or the commencement of the investigation on his own initiative, as the 
case may be, and shall order a hearing therein at a time and place to be specified 
and shall give notice thereof, together with a copy of such complaint, or a statement 
of the facts disclosed upon such investigation, which notice shall be served 
personally or by mail on all interested persons, including the person complained 
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against and upon the financial officer of the civil division; such person complained 
against shall have an opportunity to be heard in respect to the matters complained 
of, at the time and place specified in such notice, which time shall be not less than 
five days from the service of said notice.  The fiscal officer in such an investigation 
shall be deemed to be acting in a judicial capacity and shall have the rights to issue 
subpoenas, administer oaths and examine witnesses.  The enforcement of a 
subpoena issued under this section shall be regulated by the Civil Practice Law and 
Rules.  Such investigation and hearing shall be expeditiously conducted, and upon 
such hearing and investigation, the fiscal officer shall determine the issues raised 
thereon and shall make and file an order in his office stating such determination 
and forthwith serve a copy of such order, either personally or by mail, together with 
notice of filing, upon the parties to such proceedings, and if the fiscal officer be the 
Comptroller, upon the Commissioner of the Department of Labor.  Such order shall 
direct payment of wages or supplements found to be due, including interest at the 
rate of interest then in effect as prescribed by the Superintendent of Banks pursuant 
to Section fourteen (a) of the Banking law per annum from the date of the 
underpayment to the date of payment.  

5) In addition to directing payment of wages or supplements, including interest found 
to be due, the order of the fiscal officer may direct payment of a further sum as a 
civil penalty in an amount not exceeding twenty-five percent of the total amount 
found to be due.  In assessing the amount of the penalty, due consideration shall be 
given to the size of the employer’s business, the good faith of the employer, the 
gravity of the violation, the history of previous violations of the employer or any 
successor or substantially-owned affiliated entity or any of the partners if the 
Contractor or Subcontractor is a partnership or any of the five largest shareholders 
of the Contractor or Subcontractor, as determined by the fiscal officer, and any 
officer of the Contractor or Subcontractor who knowingly participated in the 
violation of this article, and the failure to comply with record keeping or other non-
wage requirements.  Upon the fiscal officer’s determination of the penalty, where 
the fiscal officer is the Commissioner of the Department of Labor, the penalty shall 
be paid to said Commissioner for deposit in the State Treasury. 

6) Upon the entry and service of such order, the Commissioner of Finance shall pay to 
the claimant, from the moneys due to the Contractor or Subcontractor, the amount 
of the claim as determined by the fiscal officer and the amount of the civil penalty, 
if any, shall be paid as provided herein, provided that no proceeding pursuant to 
Article Seventy-Eight of the Civil Practice Law and Rules for review of said order 
is commenced by any party aggrieved thereby within thirty days from the date of 
said order was filed in the office of the fiscal officer.  Said proceeding shall be 
directly in the appellate division of the Supreme Court.  Where the fiscal officer is 
the Commissioner of the Department of Labor, the civil penalty shall be paid to 
said Commissioner for deposit in the State Treasury.  In the event that such a 
proceeding for review is instituted, moneys sufficient to satisfy the claim and civil 
penalty shall be set aside by the Commissioner of Finance, subject to the order of 
the Court. 
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7) When final determination has been made and such determination is in favor of the 
complainant, said complainant may in addition to any other remedy provided by 
this article, institute an action in any Court of appropriate jurisdiction against the 
person or corporation found violating this article, any substantially-owned affiliated 
entity or any successor of the Contractor or Subcontractor, any officer of the 
Contractor or Subcontractor who knowingly participated in the violation of this 
article, and any of the partners if the Contractor or Subcontractor is a partnership or 
any of the five largest shareholders of the Contractor or Subcontractor, as 
determined by the fiscal officer, for the recovery of the difference between the sum, 
if any, actually paid to him by the Commissioner of Finance pursuant to said order 
and the amount found to be due him as determined by said order.  Such action must 
be commenced, within three years from the date of the filing of said order, or if the 
said order is reviewed in a proceeding pursuant to Article Seventy-eight of the Civil 
Practice Law and Rules, within three years after the termination of such review 
proceeding. 

8) When two final determinations have been rendered against a Contractor, 
Subcontractor, successor, or any substantially owned affiliated entity of the 
Contractor or Subcontractor, any of the partners if the Contractor or Subcontractor 
is a partnership, any officer of the Contractor or Subcontractor who knowingly 
participated in the violation of this article, any of the five largest shareholders of 
the Contractor or Subcontractor or any successor within any consecutive six-year 
period determining that such Contractor, Subcontractor, successor, or any 
substantially-owned affiliated entity of the Contractor or Subcontractor, any of the 
partners or any of the five largest shareholders of the Contractor or Subcontractor, 
any officer of the Contractor or Subcontractor who knowingly participated in the 
violation of this article has willfully failed to pay the prevailing rate of wages or to 
provide supplements in accordance with this article, whether such failures were 
concurrent or consecutive and whether or not such final determinations concerning 
separate public work projects are rendered simultaneously, such Contractor, 
Subcontractor, successor, or any substantially-owned affiliated entity of the 
Contractor or Subcontractor, any of the partners if the Contractor or Subcontractor 
is a partnership or any of the five largest shareholders of the Contractor or 
Subcontractor, any officer of the Contractor or Subcontractor who knowingly 
participated in the violation of this article shall be ineligible to submit a bid on or 
be awarded any public work contract or subcontract with the State, any municipal 
corporation or public body for a period of five years from the second final 
determination, provided, however, that where any such final determination involves 
the falsification of payroll records or the kickback of wages or supplements, the 
Contractor, Subcontractor, successor, or any substantially-owned affiliated entity of 
the Contractor or Subcontractor, any partner if the Contractor or Subcontractor is a 
partnership or any of the five largest shareholders of the Contractor or 
Subcontractor, any officer of the Contractor or Subcontractor who knowingly 
participated in the violation of this article shall be ineligible to submit a bid on or 
be awarded any public work contract with the State, any municipal corporation or 
public body for a period of five years from the first final determination. 
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9) Nothing in this subdivision shall be construed as affecting any provision of any 
other law or regulation relating to the awarding of public contracts. 

Pursuant to Section 220-C of the Labor law, any Contractor or Subcontractor who 
shall upon his oath verify any statement required to be filed herein, which is known 
by him to be false, shall be guilty of perjury and punishable as provided by the 
Penal Law. 

10. CONTRACTOR'S REPORT OF EMPLOYMENT AND WEEKLY AFFIDAVIT 

Each week the Contractor shall furnish to the Commissioner of Public Works the 
“Contractor’s Report Of Employment And Weekly Affidavit” of the Sample Forms. 

11. LAWS/REGULATIONS AND APPROPRIATIONS 

A. The Contractor shall, at its own cost and expense, comply with all provisions of the 
Labor Law (i.e. prevailing rate of wages and supplements), Lien Law, Workmen's 
Compensation Law and all other laws and ordinances affecting this contract or order, 
either Federal, State or local. 

B. It is recognized and understood by the Parties that when this Agreement is subject to 
future appropriation by the Westchester County Board of Legislators for funds not 
presently appropriated to pay for this Agreement; the County shall have no liability 
under this agreement beyond the funds, if any, that are appropriated and available for 
payment of the amounts due under this Agreement.  The Parties understand and intend 
that the obligation of the County to pay the amounts due hereunder shall constitute a 
current expense of the County and shall not in any way be construed to be a debt of the 
County in contravention of any applicable constitutional or statutory limitations or 
requirements concerning the creation of indebtedness by the County, nor shall anything 
contained in this Agreement constitute a pledge of the general tax revenues, funds or 
monies of the County.  The County shall pay amounts due under this Agreement 
exclusively from legally available funds appropriated for this purpose.  Notwithstanding 
the foregoing, the County will do all things lawfully within its power to obtain, 
maintain, and properly request and pursue funds from which payments under this 
Agreement may be made, including: (i) the County Executive making provisions for 
such payments to the extent necessary in the annual budget submitted to the Board of 
Legislators for the purpose of obtaining funding; and (ii) using its reasonable efforts to 
have such portion of the budget approved. 

12. REFUSAL TO ANSWER QUESTIONS 

It is understood and agreed by the Contractor that he/she bears an affirmative obligation to 
answer questions specifically or directly relating to this agreement before any official, board 
or agency authorized or empowered to inquire into such matters.  This section shall not be 
construed as barring the Contractor, its directors, officers or employees from exercising their 
constitutional privilege against self-incrimination. 

The foregoing, however, shall not be construed as limiting the rights and remedies of the 
County in the event of such refusal, and when such body or agency is wholly civil in nature, 
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failure or refusal to fully cooperate with and diligently answer the inquiries of such official, 
board or agency may constitute grounds for the termination of this agreement and/or the 
exercise of any and all other rights or remedies which the County may have by reason of 
such failure or refusal. 

Any and all contracts made with the State, the County of Westchester, or any public 
department, agency or official thereof, since July 1, 1959 by such person and by any firm, 
partnership or corporation of which he is a member, partner, director or officer, may be 
canceled or terminated by the County of Westchester, without incurring any penalty or 
damages on account of such cancellation or termination, but any monies owing pursuant to 
said transaction or contract prior to the cancellation and termination, shall be paid. 

The successful bidder will be required to make all books and records concerning this 
contract available during business hours, upon reasonable notice, to duly authorized County 
personnel for the purpose of ascertaining compliance and/or performance of all provisions of 
this contract.  This provision shall survive the termination of this agreement and for a period 
of six (6) years thereafter. 

13. BID REQUIREMENTS 

The Bid must be made on the “Proposal Pages” included in this specification or as provided 
with an addendum.  All blank spaces on said Proposal Pages must be filled in and no change 
shall be made in the phraseology or in the items as contained therein. 

Any bid which fails to name a price per unit of measurement for each of the items for which 
quantities are given, may be held to be informal and rejected.  Bids submitted on Proposal 
Pages that contain any omissions, alterations, additions or items not called for in the bid 
documents, or that are illegible, unbalanced, conditional, incomplete or contain irregularities 
of any kind, may be rejected as informal.  If the various parts of the work have been divided 
into classes and/or items to enable the bidder to bid for different portions of the work in 
accordance with its estimate of their costs, in the event of any increase or decrease in the 
quantity will be paid for at the price bid for that particular item.  The sum of the amounts for 
each class or item, obtained by multiplying the approximate quantity by the unit price, shall 
constitute the total sum bid. 

In the event of a discrepancy between the written bid amount and the numerical bid amount, 
the written amount will take precedence and be controlling as to the amount of the Bid.   
Any such discrepancy shall be corrected as set forth in Article “Correction Of Errors” of the 
Information for Bidders. 

14. MISCELLANEOUS ADDITIONAL WORK (ITEM W-800) 

A. Description - Under this item each Contractor shall furnish all labor, material and 
equipment required to accomplish miscellaneous additional work: 

1) Necessitated by encountering during the course of the work field conditions of a 
nature not determinable during design; or 

2) For which no unit prices are applicable. 
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B. Method of Measurement - Only that miscellaneous additional work shall be performed 
by the Contractor and will be paid for by the County, which has been authorized by the 
Commissioner or the Construction Administrator in writing, prior to its commencement. 

C. Article “Increase or Decrease of Quantities:  Elimination of Items” of the Information 
for Bidders, will still apply relative to the percentage of the total awarded contract price 
that the work under the contract may be increased or decreased. 

D. Payment - The total amount paid to the Contractor will be determined in strict 
accordance with the provisions of Article “Extra Work: Increased Compensation/ 
Decreased Work:  Credit to the Owner” of the General Clauses, and such payment will 
include only that overhead and profit that is applicable to the work performed under this 
item. 

E. Each Contractor shall include in its total bid the lump sum printed in the Proposal and 
any bid other than the specified amount will be considered informal. 

15. CORRECTION OF ERRORS 

Relative to dollar bid items and the required computations as submitted and performed by 
bidders on the proposal sheets, if there are any inconsistencies derived in multiplying unit 
bid prices by the stated quantities, the Commissioner reserves the right to reconcile the unit 
bid prices or the products of the unit bid prices and the stated quantities, when in the 
Commissioner's professional opinion such reconciliation(s) would concur with the apparent 
intent of a bidder and the Commissioner's estimated values of the respective bid items of the 
proposed contract work. In addition to the foregoing, the Commissioner reserves the right to 
correct all mathematical errors in additions or subtractions. 

16. SHOWN QUANTITIES 

All bids shall be submitted upon the following express conditions, which shall apply to and 
become a part of every bid received.  The Bidders accept the quantities shown on the 
Proposal Pages opposite items of the work for which unit prices are to be bid as being 
approximate estimated quantities.  Bidders shall satisfy themselves by personal examination 
of the location of the proposed work and surroundings thereof, and by such other means as 
they may   prefer, as to the scope of the work and the accuracy of the approximate estimated 
quantities; and shall not at any time after submission of their bids dispute such approximate 
estimated quantities nor assert that there was any misrepresentation by the County or any 
misunderstanding by the Contractor in regard to the quantity or kind of materials to be 
furnished, or work to be done. 

17. QUALIFICATION OF BIDDERS 

The County may make such investigation as it deems necessary to determine the ability of 
the bidder to perform the work, and the bidder shall furnish all information and data for this 
purpose as may be requested. The County reserves the right to reject any bid if the evidence 
submitted by, or the  investigation of such bidder fails to satisfy the County, in the County’s 
sole discretion, that it is properly qualified to carry out the obligations of the contract and to 
complete the contemplated work. 
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18. REQUIRED EXPERIENCE 

The County requires that each contractor possess not less than five (5) year’s experience in 
performing work substantially similar in scope and size to the work for which it is bidding.  
The contractor agrees that upon request of the County the contractor will furnish a detailed 
statement of each project that it has performed during the most recent five (5) years 
(including but not limited to the name and address of the project, the name of the awarding 
entity/owner, the name of the awarding entity’s/owner’s representative, a current telephone 
number where that representative can be reached, the description of the project, general 
scope of the contractor’s work, contract price, dates of performance, whether the contract 
was terminated for cause or convenience, whether the contract was completed and whether 
liquidated damages were assessed against the contractor [and if so, provide a written 
explanation]).  The County reserves the right to require additional information as it deems 
appropriate concerning the history of the contractor’s performance of each such contract.  
The final determination of whether the contractor possesses the requisite experience rests in 
the sole discretion of the County. 

19. INCREASE OR DECREASE OF QUANTITIES: ELIMINATION OF ITEMS 

In entering into this contract, the Contractor agrees that quantities shown on the Proposal 
Pages opposite items of the work for which unit prices have been requested are approximate 
estimated quantities, and that during the progress of the work the County may find it 
advisable and shall have the right to omit portions of the work, and to increase or decrease 
the shown approximate estimated quantities, or the scope of the whole work; and that the 
County reserves the right to add to or take from the total amount of the work up to a limit of 
thirty percent of the total amount of the contract based upon the executed contract price for 
all the specified work. 

The Contractor shall make no claim for anticipated profits or loss of profits, because of any 
difference between the quantities of the various classes of work actually done, or of the 
materials actually furnished, and the original specified scope of work and the shown 
approximate estimated quantities. 

The aforesaid thirty- percent pertains to the total amount of the contract and not to any 
individual item.  Individual items may be increased or decreased any amount or may be 
eliminated entirely if so ordered by the Commissioner, excepting that the total amount of the 
contract as adjusted shall not result in a net increase or decrease of more than thirty percent 
except by mutual agreement between both parties thereto. 

The Contractor waives all claims of any nature due to a misunderstanding of the location, 
character, or other conditions surrounding the work or of the shown approximate estimated 
quantities of items of the work. 

20. BREAKDOWN COST OF LUMP SUM ITEMS AND CONTRACTS 

After award of the contract and prior to actual start of the work, the successful bidder shall 
submit an itemized schedule of its estimated costs of lump sum items and or lump sum total 
contract work, for approval by the County. The schedule shall be submitted as an outline 
series with minor subdivisions, in accordance with the directives of the County.  As part of 
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this Schedule, the Contractor will be required to include a sum sufficient, as determined in 
the County’s sole discretion, for the preparation and submission of approved final “As-
builts”, record drawings, guarantees, warranties, and operations and maintenance manuals. 

21. ENGINEERING CHARGES 

In addition to any and all other remedies available to the County when the work embraced in 
the contract is not completed on or before the date specified herein, engineering and 
inspection expenses incurred by the County of Westchester upon the work from the 
completion date originally fixed in the contract to the final date of completion of the work 
may be charged to the Contractor and be deducted from monies due the Contractor.  
Consideration of any extra work or supplemental contract work added to the original 
contract, as well as extenuating circumstances beyond the control of the Contractor, will be 
given due consideration by the County before assessing engineering and inspection charges 
against the Contractor. Such charges will be assessed, however, in cases where in the 
opinion of the Commissioner, the Contractor has delayed the work. 

22. ESTIMATES AND PAYMENTS 

As the work progresses but not more often than once a month and then on such days as the 
Construction Administrator may fix, the Contractor will submit a requisition in writing of 
the amount and value of the work performed and the materials and equipment provided to 
the date of the requisition, less any amount previously paid to the Contractor.  The 
Contractor must complete at least ten (10%) percent of the work before submitting any 
claims   for   mobilization.       From    each     requisition,       the     County     will    retain 
five percent (5%) plus one hundred fifty percent (150%) of the amount necessary to satisfy 
any claims, liens or judgments against the Contractor that have not been suitably discharged.  
The Commissioner will thereupon cause the balance of the requisition therein to be paid to 
the Contractor. In lieu of all or part of the cash retainage the County shall only accept bonds 
or notes of United States of America, New York State or political subdivisions thereof.  As a 
condition to the making of any progress payment as set forth in this paragraph, the County, 
in its sole discretion may require the Contractor to submit such document as may be 
reasonably required to establish that the Contractor (and its subcontractor(s)) have timely 
and properly paid their respective subcontractor(s) and materialmen of whatever tier. 

VENDOR DIRECT PAYMENT: All payments made by the County to the Contractor will be 
made by electronic funds transfer (“EFT”) pursuant to the County’s Vendor Direct program.  
The Contractor is required to complete the Vendor Direct Payment Authorization Form, 
which is located in the Forms Section on page 11 and 12.  Payments will be automatically 
credited to the Contractor’s designated bank account at the Contractor’s financial institution.  
Payments are anticipated to be deposited two business days after the voucher/invoice is 
processed for payment. Saturdays, Sundays, and legal holidays are not considered business 
days.  Under the Vendor Direct program you will receive an e-mail notification two days 
prior to the day the payment will be credited to your designated account.  The e-mail 
notification will come in the form of a remittance advice with the same information that 
currently appears on County check stubs and will contain the date that the funds will be 
credited to your account.  If there is a discrepancy in the amount received please contact 
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your Westchester County representative as you would have in the past if there were a 
discrepancy in a check.    
In the unlikely event that you do not receive the money in your designated bank account on 
the date indicated in the e-mail, please contact the Westchester County Accounts Payable 
Department at 914-995-3748.  Whenever you change your bank or change or close your 
account a new Vendor Direct Payment Authorization Form must be submitted.  Please 
contact the Westchester County Accounts Payable Department at 914-995-3748 and a new 
form will be e-mailed to you.  When completing the payment authorization form you must 
either supply a voided check or have it signed by a bank official to ensure the authenticity of 
the account being set up to receive your payments.  Failure to return the completed 
authorization form prior to award of the contract may result in the bid being considered non-
responsive and the bid may be rejected. 

When the work or major portion thereof, as contemplated by the terms of the contract (see 
Substantial Completion Payment and Final Payment later in this article), are substantially 
completed in the judgment of the Commissioner, the Contractor shall submit a requisition 
for the remainder of the contract balance.  An amount equal to two (2) times the value of the 
remaining items to be completed plus one hundred fifty percent (150%) of the amount that 
the Commissioner deems necessary to satisfy to satisfy any claims, liens or judgments 
against the Contractor which have not been suitably discharged shall be deducted from the 
requisition.  As the remaining items of work are satisfactorily completed or corrected, the 
County will, upon receipt of a requisition, pay for these items less one hundred fifty percent 
(150%) of the amount necessary to satisfy any claims, liens or judgments. 

Contractor agrees, in the event of any withdrawal by the contractor of amounts retained from 
payments to the contractor pursuant to the terms hereof, that notwithstanding any contrary 
interpretation of Section 106 of the New York General Municipal Law, the contractor will 
be obliged to maintain the market value of securities deposited in an amount equal to the 
amount withdrawn pursuant to said Section 106. The Contractor will, within five (5) days of 
demand therefore by the fiscal officer of the County, deposit with such fiscal officer cash, or 
securities of the kind provided in Section 106, of a market value sufficient to maintain the 
market value of all securities on deposit at a level equal (as of the date such notice of the 
fiscal officer is given to the contractor) to the amount which the County shall be entitled to 
retain from payments to the contractor pursuant to the terms of the contract. 

All estimates will be made for actual quantities for work performed and materials and 
equipment incorporated in the work as determined by the measurements of the Engineer, 
and this determination shall be accepted as final, conclusive and binding upon the 
Contractor.   All estimates will be subject to   correction in any succeeding estimate. 

Payment will be made for materials pertinent to the project which have been delivered to the 
site or off-site by the Contractor and/or Subcontractor and suitably stored and secured in 
first-class condition as required by the Construction Administrator.  Payment may be limited 
to materials in short and/or critical supply and materials specially fabricated for the project, 
as defined by the contract. Payment will be made only upon the written request of the 
contractor.  The Contractor must submit certified copies of the manufacturer's or vendor's 
invoices or statements establishing the true purchase value of the material or equipment; 
freight bills, release of liens and certificate of insurance covering all equipment and 
materials.  Then the County will include in the following monthly payment an amount not to 
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exceed the lesser of the bid breakdown or the total purchase price of the stored equipment 
and materials less retainage provided that such equipment and materials are suitable for their 
intended use.   

The Contractor shall be responsible for safeguarding stored equipment and materials against 
loss or damage of any nature whatsoever, shall retain title until incorporated into the work 
and acceptance by the County and in case of loss or damage, the Contractor shall replace 
such lost or damaged equipment and materials at no cost to the County. 

After receipt of payment, the Contractor shall not remove from the site equipment and 
materials for which such payment was made without written authorization from the 
Commissioner. 

No major equipment item shall be brought to the site until the following conditions are met: 

1) The County must have received the manufacture’s recommendations for on-site 
storage in writing. 

2) The structure in which the equipment is to be installed is roofed (roofing must be 
watertight) and has such protection of doorways, windows, and other openings that 
will provide reasonable protection from the weather. 

3) Prior to the County making a Partial Payment on a major equipment item the 
following conditions must be met: 
a. The Contractor must certify to the County, in writing, that the equipment has 

been properly stored. 
b. The Shop Drawings must be approved and the draft Operation and Maintenance 

Manuals must have been submitted. 
The Contractor shall furnish to the Construction Administrator, prior to the making up of 
any Partial or Final Estimate, a copy of its and its Subcontractors’ weekly payrolls for each 
and every preceding payroll period.  The payroll submitted shall be a certified true copy and 
shall contain full information including but not limited to the number of hours worked, rate, 
classification and total sum paid each employee charged to or working on the job.  With all 
except the first estimate, the Contractor shall furnish to the Construction Administrator a 
sworn statement listing all unpaid bills and liabilities incurred under the Contract. 

A. Substantial Completion Payment 

1) Within thirty (30) days after receiving written notice from the Contractor of 
substantial completion of the work under this Agreement, the Commissioner will 
cause an inspection to be made of the work done under this contract.  If, upon such 
inspection, the Engineer determines that the work is substantially complete, a 
Substantial Completion Payment to the Contractor for the work done under this 
Contract, less any and all deductions authorized to be made by the Commissioner 
under this contract or by law, will be issued. 

2) Such a Payment shall be considered a Partial and not a Final Payment. 

3) As a condition precedent to receiving payment therefore, the Contractor must have 
received County approval of all Shop Drawing submittals, the Operation and 
Maintenance Manuals, and As-Built Drawing(s).  Together with its application for 
substantial completion payment the Contractor shall also deliver to the 
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Construction Administrator a verified statement certifying that all claims or 
liabilities arising from the completed work, including all charges for Extra Work, 
Change Orders, additional time, damages or credits (collectively referred to as 
“claims”) have been presented to the County.  All such claims shall be described in 
sufficient detail so as to be easily identified.  The Contractor’s failure to submit the 
verified statement shall constitute a full and final waiver of all claims against the 
County from the beginning of the project through the date of substantial completion 
as established by the County.  The presentation of the verified statement to the 
County shall not constitute an acknowledgement by the County that any such claim 
is valid.  The County expressly reserves its right to assert that any such claim(s) is 
waived or precluded by reason of other provisions of the contract documents.  Only 
claims particularly identified on the Contractor’s verified statement shall be 
preserved; all other claims whatever nature shall be deemed waived and released.  
It shall also submit proof of title of the materials and equipment covered by the 
contract.  The Contractor shall also, prior to the issuance of said Substantial 
Completion Payment, supply to the County affidavits and certificates for labor, 
material and equipment (where applicable). 

B. Final Payment 

1) Within ten (10) days after receiving written notice from the Contractor of 
completion of all the work, the Engineer will make a final inspection.  If upon 
inspection the Engineer determines that no further work is needed, the 
Commissioner will request that the Board of Acquisition and Contract approve the 
completion of the project and authorize payment of the Final Estimate.  Also 
required prior to the Board of Acquisition and Contract approval is a Condition 
Report by the Contractor that any damage of public or privately owned properties 
resulting from the Contractor’s work has been satisfactorily repaired. 

2) As a condition precedent to receiving Final Payment therefore the Contractor shall 
submit a supplementary verified statement similar to that required under, “A. 
Substantial Completion Payment”, hereof.  This verified statement must include 
only those charges for Extra Work, Change Orders, additional time, damages or 
credits (collectively referred to as “claims”) that accrued between substantial 
completion and final completion.  The Contractor’s failure to submit the verified 
statement shall constitute a full and final waiver of all claims against the County 
from the beginning of the project through the date of substantial completion as 
established by the County.  The presentation of the verified statement to the County 
shall not constitute an acknowledgement by the County that any such claim is 
valid.  The County expressly reserves its right to assert that any such claim is 
waived or precluded by reason of other provisions of the contract documents.  Only 
claims particularly identified on the Contractor’s supplementary verified statement 
shall be preserved; all other claims of whatever nature shall be deemed waived and 
released. 

3) The Contractor shall also, prior to the issuance of Final Payment, supply to the 
County affidavits and certificates for labor, material and equipment (where 
applicable). 
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4) The County will, not less than thirty (30) days after the Final Acceptance of the 
work under this contract, by the Board of Acquisition and Contract, pay the 
Contractor upon the receipt of all required documentation the balance of funds due 
thereunder after deduction of all previous payments, liens and all percentages and 
amounts to be kept and retained under provision of this contract. 

All prior Partial Payments, being merely estimates made to enable the Contractor to 
prosecute the work more advantageously, shall be subject to correction in the Final 
Estimate and Payment 

5) The acceptance by the Contractor or by anyone claiming by or through him of the 
Final Payment shall operate as and shall be a release to the County and every 
officer and agent thereof, from any and all claims of the Contractor for anything 
done or furnished in connection with this work or project and for any act or 
omission of the County or of any others relating to or affecting the work.  No 
payment, however, final or otherwise, shall operate to release the Contractor or its 
Sureties from any obligation under this contract or the Performance and Payment 
Bond.  Should the Contractor refuse to accept the final payment as tendered by the 
County, it shall constitute a waiver of any rights to interest thereon.  Nor shall 
refusal to accept final payment extend any applicable statute of limitation. 

23. PAYMENTS TO SUBCONTRACTORS AND MATERIALMEN BY CONTRACTOR 

Within fifteen calendar days of the receipt of any payment from the County, the contractor 
shall pay each of its sub-contractors and materialmen the proceeds from the payment 
representing the value of the work performed and/or materials furnished by the 
subcontractor and/or materialmen as reflected in the payment from the owner less an amount 
necessary to satisfy any claims, liens or judgment against the subcontractor or materialman 
which have not been suitably discharged and less any retained amount as hereafter 
described.  The contractor shall retain not more than five per centum of each payment to the 
subcontractor and/or materialman except that the contractor may retain in excess of five per 
centum but not more than ten per centum of each payment to the subcontractor provided that 
prior to entering into a subcontract with the contractor, the sub-contractor is unable or 
unwilling to provide a performance bond and a labor and material bond both in the full 
amount of the sub-contract at the request of the contractor.  However, the contractor shall 
retain nothing from those payments representing proceeds owed the subcontractor and/or 
materialman from the County's payments to the contractor for the remaining amounts of the 
contract balance as provided in Article “Estimates and Payments” of the Information For 
Bidders.  Within fifteen calendar days of the receipts of payment from the contractor, the 
subcontractor and/or materialman shall pay each of its subcontractors and materialmen in 
the same manner as the contractor has paid the subcontractor. 

Nothing provided herein shall create any obligation on the part of the County to pay or to 
see the payment of any moneys to any subcontractor or materialman from any contractor nor 
shall anything provided herein serve to create any relationship in contract or otherwise, 
implied or expressed between the subcontractor or materialman and the County.  
Notwithstanding anything to the foregoing, the County may tender payments to the 
Contractor in the form of joint or dual payee checks. 
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NOTICE: No direct payment will be made for work done or materials furnished under the 
General Clauses, Information for Bidders, General Clauses and Special 
Clauses, except where expressly stated elsewhere, but compensation shall be 
deemed to be included in the contract lump sum price for the total work and/or 
the contract unit prices for the various items of the work. 

24. TIME OF STARTING 

Time being of the essence, all bidders shall take notice that the  timely completion of the 
work called for under this contract is of the greatest importance. The contractor shall 
commence its work within ten (10) days after "notice to proceed” has been given it by the 
Commissioner (unless a definite starting date is stated).  Prior to commencing its work, the 
Contractor shall notify the Director of Project Management, Division of Engineering and 
Department of Public Works, at least forty-eight (48) hours prior to the planned date of its 
"start", so that a Construction Administrator can be assigned to the work. 

25. SAFETY AND HEALTH REGULATIONS FOR CONSTRUCTION AND DEMOLITION 
WORK 

At all times the Contractor shall use all required and necessary precautions for the safety and 
protection of the public, County personnel, construction employees, and private and public 
property on or adjacent to the work. 

The Contractor shall comply fully with all the applicable provisions of the following listed 
governmental regulations and standards, noting that in case of conflict, the Contractor shall 
comply with the most stringent rule or regulation: 

1) State of New York, Department of Labor, Bureau of Standards and Appeals, 
Industrial Code Rule 23 "Protection of Persons Employed in Construction and 
Demolition Work." 

2) United States Department of Labor, Bureau of Labor Standards, "Safety and Health 
Regulations for Construction," as promulgated in accordance with the Occupational 
Safety and Health Act of 1970, Public Law 91-596; 84 Stat. 1590, Laws of 91st 
Congress - 2nd Session. 

It shall be the sole responsibility of the Contractor to ascertain which of the regulations and 
standards contained in the foregoing listed publications effect its construction activities, and 
it shall be solely responsible for the penalties resulting from its failure to comply with such 
applicable rules and regulations.  Copies of the listed publications are available for reference 
purposes only, in the Westchester County Department of Public Works, Division of 
Engineering, Design Section, Room 500, Michaelian Office Building, White Plains, New 
York. 

 The West Nile Mosquito control program: 

1) Routinely, the work site should be inspected for potential habitats (i.e. 
stagnant/standing water) for mosquitoes. 

2) Conditions that would require remediation include: improper site grading, 
ruts/other depressions, water in debris (i.e. containers, tires, etc.), stored or 
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discarded materials, and excavations, and those cited by the Construction 
Administrator. 

3) Under the direction of the Construction Administrator, the Contractor shall take all 
necessary preventive and/or corrective action to eliminate the potential breeding 
grounds. 

26. ACCIDENT PREVENTION AND FIRST AID FACILITIES 

In addition to conforming to the applicable governmental regulations and standards referred 
to in Article “Fire Prevention And Control” of the Information For Bidders, the Contractor 
shall conduct its work in accordance with the recommendations contained in the latest 
edition of the "Manual of Accident Prevention in Construction," as published by the 
Associated General Contractors of America, Inc. and the most recent safety codes approved 
by the American Standards Association. In case of the conflict with the referenced 
governmental regulations and standards, the most stringent regulation, standard or 
recommendation shall govern. 

Further, and without in any way limiting the Contractor’s obligations hereunder, and in 
accordance with the instructions of the Construction Administrator, the Contractor shall 
provide barricades, warning lights, danger and caution signs and other safeguards at all 
places where the work in any way is a hazard to the public. 

The Contractor shall also provide and maintain upon the site at each location where major 
work is in progress, a completely equipped first aid kit that shall be readily accessible when 
construction activities are in progress.  Posted on each first aid kit shall be the name, 
location and  telephone number of the nearest hospital or doctor with whom the Contractor 
has previously made arrangements for emergency treatment in case of accident. 

27. FIRE PREVENTION AND CONTROL 

The Contractor shall abide by such rules and instructions as to fire prevention and control as 
the municipality having jurisdiction may prescribe.  It shall take all necessary steps to 
prevent its employees from setting fires not required in the construction of the facility and 
shall be responsible for preventing the escape of fires set in connection with the 
construction. 

It shall at all times provide the proper housekeeping to minimize potential fire hazards, and 
shall provide approved spark arresters on all steam engines, internal combustion engines and 
fuels. 

Free access to fire hydrants and standpipe connections shall be maintained at all times 
during construction operations, and portable fire extinguishers shall be provided by the 
Contractor and made conveniently available throughout the construction site.  The 
Contractor shall also notify its employees of the location of the nearest fire alarm box at all 
locations where work is in progress. 
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28. STATE AND LOCAL SALES TAX EXEMPTION 

The Contractor's attention is directed to Section 1115 of the Tax Law of New York State, 
Chapters 513 and 514 of the Laws of 1974. In connection with capital improvement 
contracts entered into on or after September 1, 1974, all tangible personal property which 
will become an integral component of a structure, building or real property of New York 
State, or any of its political sub-divisions, including the County of Westchester, is exempt 
from State and local retail sales tax and compensating use tax. 

Bidders’ proposals shall exclude dollar amounts for the payment of State and Local retail 
sales tax and compensating use tax, for tangible personal property defined above. 

The successful bidder shall be obliged to file the required Contractor Exempt Purchase 
Certificates, which may be obtained from the New York State Department of Taxation and 
Finance (1-800-462-8100), in order to utilize such exemption. 

29. APPRENTICES 

The attention of all bidders is directed to Section 220(3-e) of the New York State Labor 
Law, which is hereby incorporated herein by reference, which requires, among other things, 
that "Apprentices who are registered under a Bona Fide New York State Registered 
Apprentice Training Program shall be permitted to work." 

30. AFFIRMATIVE ACTION PROVISION 

During the performance of this Contract, the Contractor agrees that it will not discriminate 
against any employee or applicant for employment because of race, color, religion, sex, 
national origin, age or handicap. Contractor shall take affirmative action to ensure that 
applicants are employed and that employees are treated during employment without regard 
to their race, color, religion, sex, national origin, age or handicap. Such action shall include, 
but not be limited to, the following: employment, upgrading, demotion or transfer; 
recruitment or recruitment advertising; layoffs or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship. Contractor agrees to 
include, or require the inclusion of the above provision in any subcontract made pursuant to 
its contract with the County. 

31. AFFIRMATIVE ACTION PROGRAM REQUIREMENT 

Relative to the award of this Contract, it is required that all bidders completely answer all 
questions contained in the questionnaire entitled "Affirmative Action Program Requirement" 
of the Proposal Pages, and properly attest to same. 

It is also required that all subcontractors completely answer all questions contained in the 
questionnaire entitled “ Affirmative Action Program Requirement-Subcontractors” of the 
Sample Forms, and properly attest to same.  This form is to be submitted with the request to 
utilize subcontractor(s). 
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32. AUTHORITY TO DO BUSINESS IN NEW YORK 

Any corporation not incorporated under the Laws of New York State, must furnish a copy of 
its certificate of authority, from the New York State Secretary of State, to do business in the 
State of New York, in accordance with Article 13 of the New York State Business 
Corporation Law. 

33. LICENSE REQUIREMENTS (ELECTRICAL) 

A. In accordance with the requirements of Local Law No. 20-1997 of Westchester County, 
no person shall perform work under any contract with the County of Westchester except 
(i) a licensed Master Electrician; (ii) a licensed “Special Electrician”; or (iii) a 
Journeyman Electrician working under the direct supervision and control of a Master 
Electrician.  

In no event shall the County incur any liability to pay for any electrical work performed 
in violation of the licensing requirements of Local Law No. 20-1997 of Westchester 
County. 

B. Contract with separate bids: 

If the project is one where separate bid specifications are required pursuant to the 
provisions of the New York General Municipal Law, then any person, partnership, 
corporation, business organization or other business entity submitting a bid for the 
electrical portion of the project must possess, at the time of submission of the Bid, a 
valid Master/”Special” Electrician’s license issued by the Westchester County Electrical 
Licensing Board in accordance with Chapter 277 Article XVII of the Laws of 
Westchester County and the Westchester County Electrical Licensing Board Rules & 
Regulations, in particular No. 11, which states as follows: 

No individual holding a Master Electrician’s License shall lend such License to 
any person or allow any other person to carry on, engage in, or labor at the 
business as defined herein of installing, removing, altering, testing, replacing, or 
repairing electrical systems.  A violation of this section by any person holding a 
License shall be sufficient cause for revocation of such License. 
 
However, nothing herein shall be construed to prohibit the use of a License by the 
holder thereof for or on behalf of a partnership, corporation or other business 
association, provided that fifty-one (51) percent or more of the control of the 
voting capital stock of such partnership, corporation, or other business association 
is owned by one (1) or more holders of a Westchester County Master Electrical 
License and that all work performed by such partnership, corporation or other 
business association is performed by or under the direct supervision of such 
License holder or holders. 

C. Contract with single bid: 

Where the project does not involve separate bids pursuant to the New York General 
Municipal Law but where some electrical work is contemplated along with other work, 
the person, firm, partnership or corporation engaged to perform said electrical work 
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must possess a valid Master/”Special” Electrician’s license issued by the Westchester 
County Electrical Licensing Board. 

D. An electrical bidder must complete the “Certificate of License (Electrical)” of the 
Proposal Pages and will be required to furnish a copy of such license with the sealed 
Bid.  Other bidders will be required to furnish a copy of such license for the applicable 
person engaged to perform the electrical work when request by the County, prior to 
awarding the contract. 

E. The license must be maintained at all times during the performance of the work 
contemplated under the contract.  The suspension, revocation or the failure to maintain 
or renew such license shall, in addition to any other right or remedy available to the 
County, be grounds for immediate termination of the contract, effective immediately 
upon notice from the Commissioner. 

34. LICENSE REQUIREMENTS (PLUMBING) 

A. In accordance with the requirements of Chapter 277, Article XV of the Laws of 
Westchester County, no person shall perform plumbing work under any contract with 
the County of Westchester except (i) a licensed Master Plumber; (ii) a certified Journey 
Level Plumber employed by and under the direction of a licensed Master Plumber; or 
(iii) an Apprentice Plumber working under the direct supervision and control of a 
Master Plumber or under the direct supervision and control of a certified Journey Level 
Plumber in the employ of a licensed Master Plumber.  

In no event shall the County incur any liability to pay for any plumbing work performed 
in violation of the licensing requirements of Chapter 277, Article XV of the Laws of 
Westchester County. 

B. Contract with separate bids: 

If the project is one where separate bid specifications are required pursuant to the 
provisions of the New York General Municipal Law, then any person, partnership, 
corporation, business organization or other business entity submitting a bid for the 
plumbing portion of the project must possess, at the time of submission of the Bid, a 
valid Master Plumber’s license issued by the Westchester County Board of Plumbing 
Examiners in accordance with the Westchester County Board of Plumbing Examiners 
Rules and Regulations and Chapter 277 Article XV of the Laws of Westchester County, 
in particular Section 277.509A, which states as follows: 

A.  No holder of a license or certification issued under this article shall authorize, 
consent to or permit the use of his or her license or certification by or on behalf of 
any other person.  No person who has not qualified or obtained a license or 
certification under this article shall represent himself or herself to the public as 
holder of a license or certification issued under this article, either directly, by 
means of signs, sign cards metal plates or stationery, or indirectly in any other 
manner whatsoever.  However, nothing herein shall be construed to prohibit the 
use of a license by the holder thereof for or on behalf of a partnership, corporation 
or other business association, provided that 51 percent or more of the control of 
the voting capital stock of such partnership, corporation or other business 
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association is owned by one or more holders of a Westchester County master 
plumbing license and that all work performed by such partnership, corporation or 
other business association is performed by or under the direct supervision of such 
license holder or holders. 

C. Contract with single bid: 

Where the project does not involve separate bids pursuant to the New York General 
Municipal Law but where some plumbing work is contemplated along with other work, 
the person, firm, partnership or corporation engaged to perform said plumbing work 
must possess a valid Master Plumber’s license issued by the Westchester County Board 
of Plumbing Examiners. 

D. A plumbing bidder must complete the “Certificate of License (Plumbing)” of the 
Proposal Pages and will be required to furnish a copy of such license and the County 
issued identity badge with the sealed Bid.  Other bidders will be required to furnish a 
copy of such license and the County issued identity badge for the applicable person 
engaged to perform the plumbing work when request by the County, prior to awarding 
the contract. 

E. A restricted Master Plumber’s license issued by the Westchester County Board of 
Plumbing Examiners shall satisfy the requirements of this section provided such 
restricted license authorizes the Master Plumber to engage in the business of plumbing 
within the local municipality in which the work under the contract is to be performed. 

F. The license must be maintained at all times during the performance of the work 
contemplated under the contract.  The suspension, revocation or the failure to maintain 
or renew such license shall, in addition to any other right or remedy available to the 
County, be grounds for immediate termination of the contract, effective immediately 
upon notice from the Commissioner. 

35. LICENSE REQUIREMENTS (HAULERS) 

(Haulers Of Solid Waste; Recyclables; Construction And Demolition Debris; Garden 
And Yard Waste And/Or Scrap Metal) 
A. DEFINITIONS: 

1) "Class A" refers to all haulers except those whose hauling business is limited solely 
to Class C, Class D or Class E activities or whose recycling business is limited to 
Class B activities.  Class A Licensees may also conduct Class B, Class C, Class D 
and Class E activities. 

2) "Class B" refers to Recyclable brokers.  Class B Licensees may also conduct Class 
C, Class D and Class E activities. 

3) "Class C" refers to haulers who exclusively handle construction and demolition 
debris.  Class C Licensees may also conduct Class D and Class E activities.  With 
respect to Class C haulers, the following shall apply: a. Class "C-1" shall refer to a 
business or subsidiary which generates construction and demolition debris, as 
defined herein, and which, incidental to such business, transports, stores, processes, 
transfers or disposes of the construction and demolition debris generated by the 
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operations of such business or subsidiary.  Class "C-1" Licensees may also conduct 
Class E activities; b. Class "C-2" shall refer to all other businesses which otherwise 
transport, collect, store, transfer, process, or dispose of construction and demolition 
debris.  Class "C-2" haulers may also conduct Class "C-1", Class D and Class E 
activities. 

4) "Class D" refers to (i) haulers who collect, store, transport, transfer, process or 
dispose of garden and yard waste generated, originated or brought within the 
County where such garden and yard waste was previously generated by a person or 
entity other than the Licensees and/or (ii) haulers who collect, store, transport, 
transfer, process or dispose of garden and yard waste and which own, lease, or 
control one or more vehicles having three (3) or more axles which vehicles will be 
used in the collection, storage, transfer, transportation, processing or disposal of 
garden and yard waste generated, originated or brought within the County. 

5) "Class E" refers to haulers who exclusively conduct a scrap peddler business. 

6) "Construction and Demolition Debris" means uncontaminated Solid Waste 
resulting from the construction, remodeling, repair and demolition of structures and 
roads, and uncontaminated Solid Waste consisting of vegetation resulting from land 
clearing and grubbing, utility line maintenance and seasonal and storm-related 
cleanup.  Such waste includes, but is not limited to, bricks, concrete and other 
masonry materials, soil, rock, wood, wall coverings, plaster, drywall, plumbing 
fixtures, non-asbestos insulation, roofing shingles, asphaltic pavement, glass, 
plastics that are not sealed in a manner that conceals other waste, electrical wiring 
and components containing no hazardous liquids, metals, and trees or tree limbs 
that are incidental to any of the above. 

7) "Hauler" means any person excluding municipalities, the County and any County 
district including, but not limited to, Refuse Disposal District No. 1 and all County 
sewer and water districts, who, for a fee or other consideration, collects, stores, 
processes, transfers, transports or disposes of Solid Waste, Recyclables or 
construction and demolition debris that is generated or originated within the County 
or brought within the boundaries of the County for disposal, storage, transfer or 
processing. 

8) "Recyclables" means those materials defined as "Recyclables" under Section 
825.30 (8) of the Westchester County Source Separation Law. 

9) "Scrap Peddler" shall mean any person who collects scrap materials for sale to a 
Recyclable broker using no more than one vehicle for collection and transportation 
of such materials. 

10) "Solid Waste" means all putrescible and non-putrescible materials or substances, 
except as described in Paragraph 4 of 6 NYCRR Part 360-1.2(a), and/or regulated 
under 6 NYCRR Part 364, that are discarded or rejected as being spent, useless, 
worthless or in excess to the owners at the time of such discard or rejection 
including, but not limited to, garbage, refuse, commercial waste, rubbish, ashes, 
incinerator residue and construction and demolition debris.  "Solid Waste" shall not 
be understood to include Recyclables as defined above. 
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B. PLEASE TAKE NOTICE - In accordance with the requirements of Chapter 826-a, 
Article III of the Laws of Westchester County, it is unlawful for any person to collect, 
store, transfer, transport or dispose of solid waste; recyclables; construction and 
demolition debris; garden and yard waste and/or scrap metal, as defined herein, that is 
generated or originated within the County or brought within the boundaries of the 
County for disposal, storage, transfer or processing, or to conduct any activities defined 
as Class A, Class B, Class C, Class D or Class E activities under Chapter 826-a of the 
Laws of Westchester County, in Westchester County (hereinafter collectively referred 
to as "hauling") without having first obtained a license therefore from the Westchester 
County Solid Waste Commission. 

In no event shall the County incur any liability with respect to any hauling activities 
conducted by the bidder or any subcontractor of the bidder in violation of Chapter 826-a 
of the Laws of Westchester County. 

C. Where the project necessitates that hauling be performed, either the bidder or the 
person, partnership, corporation, business organization or other business entity engaged 
to perform such hauling work on behalf of the bidder (hereinafter the "subcontractor") 
must possess a valid license issued by the Westchester County Solid Waste 
Commission at the time of submission of the bid and throughout the duration of any 
contract issued pursuant thereto. 

D. A hauler bidder must complete the “Certificate of License (Hauler)” of the Proposal 
Pages and will be required to furnish a copy of such license with the sealed bid.  Other 
bidders will be required to furnish a copy of such license for the applicable person 
engaged to perform the hauling work when requested by the County, prior to awarding 
the contract. 

E. The suspension, revocation, or the failure to maintain or renew such license may, in 
addition to any other right or remedy available to the County, be grounds for 
termination of the contract, effective immediately upon notice from the Commissioner.  
The bidder which is awarded the contract hereunder shall have a continuing obligation 
to notify the Commissioner, within (2) business days, of any suspension, revocation or 
other action taken with respect to any license issued by the Westchester County Solid 
Waste Commission which may limit or impair the bidder's ability, or the ability of any 
authorized subcontractor, to perform such hauling work in the County of Westchester. 

It shall be the bidder's responsibility to ensure that any subcontractor who will perform 
the hauling services required under any contract issued pursuant to this bid specification 
has a valid license for the duration of the term of any contract awarded hereunder. 

F. In the event that a license held by the bidder or its subcontractor is revoked, suspended 
or otherwise discontinued by the Westchester County Solid Waste Commission, or in 
the event that the bidder is otherwise required to obtain the services of a new or 
alternate subcontractor for the hauling work, the bidder shall immediately notify the 
Commissioner and seek the Commissioner's approval for the use of such subcontractor 
to provide the hauling services which are required under the contract, and shall provide 
the Commissioner with a copy of the license issued by the Westchester County Solid 
Waste Commission to such subcontractor.  No bidder or subcontractor shall provide 
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hauling services under the contract until a copy of its license has been provided to the 
Commissioner and the Commissioner has approved of such bidder or subcontractor. 

36. MINORITY PARTICIPATION POLICY 

A. Pursuant to Chapter 308 of the Laws of the County of Westchester, the County 
encourages the meaningful and significant participation of business enterprises owned 
by persons of color and women - Minority Business Enterprise (MBE) and Women 
Business Enterprise(WBE); on County of Westchester contracts.  

B. It is the goal of the County of Westchester to use its best efforts to encourage, promote 
and increase participation of business enterprises owned and controlled by persons of 
color or women (MBE/WBE) in contracts and projects funded by all departments of the 
County and to develop a policy to efficiently and effectively monitor such participation. 

C. In recognition of the need to promote the development of business enterprises owned 
and controlled by persons of color and women to achieve a goal of equal opportunity, 
and overcome the existing under representation of these groups in the business 
community, the County of Westchester acting through its Office of Economic 
Development shall as a lawful public and County purpose provide technical and 
informational assistance to such business enterprises with a particular emphasis on 
education programs to encourage participation in the contract procurement process. 

D. For the purposes of this Local Law, a business enterprise owned and controlled by 
women or persons of color shall be construed to mean a business enterprise including a 
sole proprietorship, partnership or corporation that is: (a) at least 51% owned by one or 
more persons of color or women; (b) an enterprise in which such ownership by persons 
of color or women is real, substantial and continuing; (c) an enterprise in which such 
ownership interest by persons of color or women has and exercises the authority to 
control and  operate, independently, the day-to-day business decisions of the enterprise; 
and (d) an enterprise authorized to do business in this state which is independently 
owned and operated.  In addition, a business enterprise owned and controlled by 
persons of color or women shall be deemed to include any business enterprise certified 
as an MBE or WBE pursuant to Article 15-a of the New York State Executive Law and 
implementing regulations, 9 NYCRR Subtitle N Part 540 et seq., or as a small 
disadvantaged business concern pursuant to the Small Business Act, 15 U.S.C. 631 et 
seq., and the relevant provisions of the Code of Federal Regulations as amended. 

E. The Contractor hereby acknowledges and agrees: 

1) That in the hiring of employees for the performance of work under this contract or 
any subcontract hereunder, no contractor, subcontractor, nor any person acting on 
behalf of such contractor or subcontractor, shall be reason of race, creed, color, 
religion, gender, age, ethnicity, disability, sex, alienage or citizenship status, 
national origin, marital status, sexual orientation, familial status, genetic 
predisposition or carrier status discriminate against any citizen of the State of New 
York who is qualified and available to perform the work to which the employment 
relates; 
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2) That no contractor, subcontractor, nor any person on its behalf shall, in any manner,
discriminate against or intimidate any employee hired for the performance of work
under this contract on account of race, creed, color, religion, gender, age, ethnicity,
disability, sex, alienage or citizenship status, national origin, marital status, sexual
orientation, familial status, genetic predisposition or carrier status;

3) That there may be deducted from the amount payable to the contractor by the
County under this contract a penalty of fifty (50) dollars for each person for each
calendar day during which such person was discriminated against or intimidated in
violation of the provisions of the contract;

4) That this contract may be canceled or terminated by the County, and all moneys
due or to become due hereunder may be forfeited, for a second or any subsequent
violation of the terms or conditions of this section of the contract; and

5) The aforesaid provisions of this section covering every contract for or on behalf of
the County for the manufacture, sale or distribution of materials, equipment or
supplies shall be limited to operations performed within the territorial limits of the
State of New York.

6) Contractor agrees to include, or require the inclusion of the above provision in any
subcontract made pursuant to its contract with the County.

F. In furtherance of the Contractor’s obligation to make documented good faith efforts to 
utilize Minority Business Enterprises (MBE) and Women’s Business Enterprises 
(WBE) for the Work required by this Contract, the Contractor shall provide the 
Minority/Women Business Enterprise Questionnaire signed by an officer of the 
Contractor, and any additional information requested by the County, including but not 
limited to the following, which shall be delivered to the Construction Administrator 
and            , Program Manager of Minority- and Women-Owned Business Program, 
County of Westchester, Room 911, 148 Martine Avenue, White Plains, New York 
10601 coincident with the Contractor’s delivery to the County of its bid and shall be 
provided by the Contractor with any request for approval of subcontractors: 

1 (a) The name, address, telephone number and contact person of each MBE and 
WBE solicited verbally by Contractor during the applicable period for the 
performance of any portion of the Contractor’s Work and the date(s) that each 
such solicitation was made; 

1 (b) A description of the portion of the Contractor’s Work for which each such 
solicitation is made. 

1 (c) A listing of the project documents, if any, furnished to each such MBE and 
WBE. 

2. A copy of each written solicitation sent by the Contractor to each MBE and
WBE and the name and address of each MBE and WBE to whom the
solicitation was made.

3) The name and address of each MBE and WBE that performs any portion of the
Contractor’s Work, a description of such portion of the Work and the dollar
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amount therefore. 
 
4) A statement that the Contractor reviewed a list of MBE and WBE contractors 

in their outreach efforts.  A list can be found at 
www.westchestergov.com/mwob. 

 
5) Indicate those MBE and WBE contractors found on the list that provided the 

type of subcontractor services required for this project.  If none were found, 
please indicate.  

 

6) Describe other outreach efforts, including other MBE and/or WBE lists, 
organizations or individuals that were contacted. 

 
The failure of the low bidder to comply with the provisions of this subparagraph F may 
result in the County NOT awarding this contract to your firm.  Failure of the Contractor 
to comply with the provisions of this subparagraph F may constitute a material breach 
of this Contract.  Failure to comply with the Minority Participation Policy may be 
considered by the County when awarding contracts. 

37. SEXUAL HARASSMENT POLICY 

A. As with discrimination involving race, color, religion, age, sexual orientation, 
disability, and national origin, Westchester County also prohibits sex discrimination, 
including sexual harassment of its employees in any form. The County will take all 
steps necessary to prevent and stop the occurrence of sexual harassment in the 
workplace. 

1) This policy applies to all County employees and all personnel in a contractual 
relationship with the County. Depending on the extent of the County's exercise of 
control, this policy may be applied to the conduct of non-County employees with 
respect to sexual harassment of County employees in the workplace. 

2) This sexual harassment policy includes, but is not limited to, inappropriate forms of 
behavior described by the Equal Employment Opportunity Commission. 

B. Sexual advances that are not welcome, requests for sexual favors, and other verbal or 
physical conduct of a sexual nature constitutes sexual harassment when: 

1) Submission to such conduct is made either explicitly or implicitly a term or 
condition of an individual's employment; -OR- 

2) Submission to or rejection of such conduct by an individual is used as the basis for 
employment decisions, such as promotion, transfer, or termination, affecting such 
individuals; -OR- 

3) Such conduct has the purpose or effect of unreasonably interfering with an 
individual's work performance or creating an intimidating, hostile or offensive 
working environment. 

C. Sexual harassment refers to behavior that is not welcome, that is personally offensive, 
that fails to respect the rights of others, that lowers morale and that, therefore, interferes 
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with an employee's work performance and effectiveness or creates an intimidating, 
hostile or offensive working environment. 

38. SMOKE-FREE WORKPLACE POLICY 

A. By way of Executive Order No. 5 of 1998 and Local Law 3 of 2003, it is now the policy 
of the County of Westchester to institute a smoke-free “workplace”. 

B. Every indoor County “workplace”, shall become a smoke-free area.  The smoking or 
carrying of lighted cigarettes, cigars, pipes, or any other tobacco-based products, or 
products that result in smoke, is hereby banned. 

C. Every indoor County “workplace” shall be covered under this Executive Order, 
including the County Jail in Valhalla and the Westchester County Center in White 
Plains.  This Executive Order shall not, however, apply to County-owned facilities that 
are not County “workplaces”, such as employees housing or privately run restaurants on 
County property (e.g. at the County golf courses). 

D. The Richard J. Daronco County Courthouse shall not, for purposes of this Executive 
Order, be considered a County “workplace”, and therefore shall not be required to be 
smoke-free. 

E. This Executive Order is intended to be consistent with, and not modify, any provisions 
of the New York State Public Health Law. 

F. This Executive Order shall take effect immediately and remain in full force and effect 
until otherwise superseded or revoked. 

39. COUNTY ENERGY EFFICIENT PURCHASING POLICY 

A. By way of Executive Order No. 9 of 2002, it is now the policy of the County of 
Westchester to institute an Energy Efficient Purchasing Policy. 

B. This policy shall apply to all purchases made by and for the County in accordance with 
applicable laws, rules and regulations. 

C. Wherever the price is reasonably competitive and the quality adequate for the purpose 
intended, purchase and utilization of products that meet Energy Star requirements for 
energy efficiency as determined by the United States Environmental Protection Agency 
and the United States Department of Energy is hereby recommended. 

D. If the Energy Star label is not available with respect to a particular product, than it is 
recommended that products in the upper twenty-five percent of energy efficiency as 
designated by the United States Federal Energy Management Program shall be 
purchased and utilized if the prices of those products are reasonably competitive and the 
quality adequate for the purpose intended. 

40. RESTRICTION ON USE OF TROPICAL HARDWOODS 

A. The bidder/proposer shall not use or propose to use any tropical hardwoods or tropical 
hardwood products in any form, except in accordance with State Finance Law § 165 
(Use of Tropical Hardwoods), as may be amended from time to time.  Pursuant to the 
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State Finance Law § 165, any bid/proposal which proposes or calls for the use of any 
tropical hardwood or wood product in the performance of the contract shall be deemed 
non-responsive.  

41. DISCLOSURE OF RELATIONSHIPS TO COUNTY 

A. The successful bidder is required to complete the form entitled “Required Disclosure of 
Relationships to County” on Proposal Pages 32-33 before award of the contract. 

B. In the event that any information provided on the completed Proposal Pages entitled 
“Required Disclosure of Relationships to County” changes during the term of this 
agreement, the Contractor shall notify the Commissioner in writing within ten (10) days 
of such event by submitting a revised “Required Disclosure of Relationships to County” form. 

42. CONTRACTOR DISCLOSURE STATEMENT 

The Contractor and each Major Subcontractor represents that all information provided by 
the Contractor and Major Subcontractor in the form entitled “Contractor Disclosure 
Statement” on Proposal Pages 23-31 is in all respects true and correct. In the event the 
information provided on that document changes during the term of this agreement or for a 
period of three (3) years after the date that the Contractor and/or the Major Subcontractor 
receives final payment under this agreement, the Contractor and/or Major Subcontractor 
shall notify the Commissioner in writing within ten (10) days of such event by submitting 
a revised “Contractor/Major Subcontractor Disclosure Statement”. Bidders must 
complete the Required Disclosure of Relationships to County form. The Required 
Disclosure of Relationships to County form is located on Proposal Pages 32-33. 

43. CRIMINAL BACKGROUND INFORMATION  

Pursuant to Executive Order 1-2008 and subject to the applicable provisions of New 
York Correction Law §§ 752 and 753, the County shall have the right to bar the following 
“Persons Subject to Disclosure” (Persons shall mean individuals or legal entities) from providing 
work or services to the County or from being on County property: 

 (a) Consultants, Contractors, Licensees, Lessees of County owned real property, their 
principals, agents, employees, volunteers or any other person acting on behalf of said Contractor, 
Consultant, Licensee, or Lessee who is at least sixteen (16) years old, including but not limited to 
Subconsultants, Subcontractors, Sublessees or Sublicensees who are providing services to the 
County; and 

 (b)  Any family member or other person, who is at least sixteen (16) years old, 
residing in the household of a County employee who lives in housing provided by the County 
located on County property. 

If any of the above mentioned Persons Subject to Disclosure has either one of the following:  

  (a) A conviction of a crime (all felonies and misdemeanors as defined under the New 
York State Penal Law or the equivalent under Federal law or the laws of any other State);  

 (b) A pending criminal proceeding for a crime(s) as defined above; or  
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 (c) A refusal to answer such questions.   

Where the following criteria apply: 

 (a)  If any of the Persons Subject to Disclosure providing work or services to the 
County in relation to a County Contract are not subject to constant monitoring by County staff 
while performing tasks and/or while such persons are present on County property pursuant to the 
County Contract; and 

  (b)  If any of the Persons Subject to Disclosure providing work or services to the 
County, in relation to a County Contract may, in the course of providing those services, have 
access to sensitive data (for example, Social Security Numbers and other personal/secure data); 
facilities (secure facilities and/or communication equipment); and/or vulnerable populations (for 
example, children, seniors and the infirm). 

Accordingly, the Contractor is required to review the Instructions found in the 
instructions and complete “Contractor and all persons subject to Disclosure Certification Forms” 
located at Forms Pages 11-13 as well as any other applicable criminal disclosure forms (i.e., 
Forms Pages 14 through 19,” together with Forms Pages 11-13 collectively referred to as 
“Disclosure Forms”).   

 However, the following Persons Subject to Disclosure are exempt from Executive Order 1-
2008: (i) those persons for whom the County has already conducted a background check and 
issued a security clearance that is in full force and effect; or (ii) those persons for whom another 
state or federal agency having appropriate jurisdiction has conducted a security and/or 
background clearance or has implemented other protocols or criteria for this purpose that apply 
to the subject matter of this Contract that is in full force and effect.   

 If a Person Subject to Disclosure is exempt from the disclosure described in Executive Order 
1-2008 because of either “i” or “ii” above, then the Contractor shall notify the Procuring Officer1 
in the respective Department of its claim of exemption and it shall be the responsibility of the 
Procuring Officer to verify each exemption.  If the Procuring Officer determines that the 
Contractor is exempt under sections “i” or “ii” above, the Procuring Officer shall confirm same 
with the Contractor and maintain a written record including all supporting details of the 
verification of and acknowledgement of said exemption.   

 If the Procuring Officer determines that the Contractor is not exempt under sections “i” or 
“ii” above, the Procuring Officer shall notify the Contractor in writing, and the appropriate 
Disclosure Forms shall be required. 

 It shall be the Contractor’s duty to disclose and to inquire of each and every Person Subject 
to Disclosure, whether they have been convicted of a crime or whether they are currently subject 
to pending criminal charges. It shall be the duty of the Contractor to submit a completed 
Certification Form “Forms Pages 11-13”annexed hereto as ,” which certifies that the Contractor 
and every Person Subject to Disclosure has been asked whether they have been convicted of a 
crime or are currently subject to pending criminal charges. 

 Should the Contractor or any Person Subject to Disclosure (also referred to as “Person”) 

                                                           
1   “Procuring Officer” shall mean the head of the department or the individual(s) authorized by the head(s) of the 
department(s) undertaking the procurement and with respect to those matters delegated to the Bureau of Purchase 
and Supply pursuant to Section 161.11(a) of the Laws of Westchester County, the Purchasing Agent. 
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affirmatively advise that they have been convicted of a crime said Person shall be identified in 
Forms Page 14 entitled “Names And Titles Of Persons Subject To Disclosure That Answered 
Yes” to any questions on Forms Pages11-13 and shall complete Forms Pages 15-16 entitled, 
“Criminal Background Disclosure Form For Persons Who Have Been Convicted of A Crime.”   

 Should the Contractor or any Person Subject to Disclosure advise that they are subject to 
pending criminal charges, said Person shall be identified in Forms Page 14 and shall complete 
the form annexed hereto as Forms Pages 17-18 entitled, “Criminal Background Disclosure Form 
For Persons Who Are Subject to Pending Criminal Charges.”  

 

 Should the Contractor or any Person Subject to Disclosure refuse to answer whether they 
have been convicted of a crime or are currently subject to pending criminal charges, the name 
and title of said Person(s) shall be listed on Forms Page 19 entitled “Persons That refused To 
Answer”. 

 It shall be the duty of the Contractor to submit to the Procuring Officer all of the attached 
applicable Disclosure Forms prior to the commencement of this Contract.  It is the responsibility 
of each Contractor to assure that all of their proposed Subcontractors complete the criminal 
background and disclosure certification forms and submit the forms to the Procuring Officer 
before they will be approved to perform work on the contract.  

 Under no circumstances shall the existence of a language barrier serve as a basis for the 
waiver of or an exception to this obligation. If the Contractor needs to obtain translation services 
to fulfill this obligation, it shall be at the sole cost and expense of the Contractor.  

 The Contractor shall be required to make the same inquiry and forward updated Disclosure 
Forms to the Procuring Officer regarding additional Persons Subject to Disclosure in connection 
with this Contract during the term of this Contract. NO NEW PERSON SUBJECT TO 
DISCLOSURE SHALL PERFORM WORK OR SERVICES OR ENTER ONTO 
COUNTY PREMISES UNTIL THE UPDATED DISCLOSURE FORMS ARE FILED 
WITH THE PROCURING OFFICER.  
 THE CONTRACTOR HAS A CONTINUING OBLIGATION TO MAINTAIN THE 
ACCURACY OF THE DISCLOSURE FORMS FOR THE DURATION OF THIS 
CONTRACT, INCLUDING ANY AMENDMENTS OR EXTENSIONS THERETO AND 
SHALL PROVIDE ANY UPDATES TO THE PROCURING OFFICER AS NECESSARY 
TO COMPLY WITH THE DISCLOSURE REQUIREMENTS BY EXECUTIVE ORDER 
1-2008. 
 Any failure by the Contractor to comply with the disclosure requirements of Executive Order 
1–2008, absent proof of exemption deemed satisfactory by the County Procuring Officer, may be 
considered by the County, a material breach by the Contractor and may be grounds for 
immediate termination of this Agreement by the County. 

44. MANDATORY OSHA CONSTRUCTION SAFETY AND HEALTH TRAINING  

 Pursuant to NYS Labor Law §220-h – On all public work projects of at least $250,000 all 
laborers, workers and mechanics employed, in the performance of the contract on the public 
work site, either by the contractor, sub-contractor or other person doing or contracting to do the 
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whole or a part of the work contemplated by the contract, are required to be certified as having 
successfully completed an OSHA construction safety and health course of at least 10 hours prior 
to performing any work on the project.   
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1. MATERIAL AND WORKMANSHIP 

It is the intent of these specifications to require first-class work and new and best quality 
materials. For any unexpected features arising during the progress of the work and not fully 
covered herein the specifications shall be interpreted to require first-class work and 
materials, and such interpretations shall be binding upon the Contractor. 

1) Upon award of the Contract, the Contractor shall furnish in writing to the 
Construction Administrator the sources of supply for concrete, and other materials 
that it proposes to use in the work, and material shall not be furnished from other 
sources of supply except after written approval by the Construction Administrator. 
The Contractor shall, before ordering equipment verify that Suppliers of equipment 
will provide the required warranties, guarantees, and maintenance services. 

2. DEFINITIONS 

COMMISSIONER - The head of the Department of Public Works of the County of 
Westchester. 

CONSTRUCTION ADMINISTRATOR- The representative of the Commissioner of Public 
Works at the project site who, unless specifically designated 
otherwise in the Contract, shall in the first instance, make such 
determinations as are necessary for the expeditious completion of the 
Work, except for those determinations that are reserved to the 
Commissioner. 

CONTRACT - Shall mean each of the various parts of these documents both as a 
whole or severally and except for titles, subtitles, headings and table 
of contents, shall include the Notice to Bidders, Information for 
Bidders, the Proposal, the Specifications, the Performance Bond, the 
Plans, the Contract Form, and all addenda and provisions required by 
law. 

CONTRACTOR -  Party of the second part to the Contract acting directly or through its 
agents, subcontractors, or employees, and who is responsible for all 
debts pertaining to and for the acceptable performance of the work for 
which it had contracted. 

COUNTY -  Party of the first part to the Contract as represented by the Board of 
Acquisition and Contract and the Commissioner of Public Works for 
the County of Westchester. 

ENGINEER - An Engineer or Architect that designed the project and is serving as 
the duly authorized representative of the Commissioner of Public 
Works who, in addition to the duties set forth in the Contract, shall, in 
the first instance, make such determinations as are necessary to ensure 
the Contractor’s compliance with its obligations for the preparation 
and submission of shop drawings and all other submittals required for 
the Work. If there is no Engineer the duties of the Engineer shall be 
performed by the Construction Administrator and all references in this 

 
(WC DPW E Version 11/24/08) 

3.1



GENERAL CLAUSES 

Agreement to the Engineer shall be deemed to mean the Construction 
Administrator. 

 

MAJOR SUBCONTRACTOR- Subcontractors performing all or a portion of the work for 
Electrical; Heating, Ventilating and Air Conditioning; Fire 
Prevention; General Construction; and/or any Subcontractor whose 
subcontract price is equal to or greater than ten percent (10%) of the 
Contract Price.  

 

OWNER - The County of Westchester. 

PLANS - All official drawings or reproductions of drawings pertaining to the 
work or to any structure connected therewith. 

SPECIFICATIONS - The body of directions, requirements, etc. contained in this present 
volume, together with all documents of any descriptions and 
agreements made (or to be made), pertaining to the methods(or 
manner) of performing the work or to the quantities and quality.  
Specifications shall also include the Notice to Contractors, 
Instructions to Bidders, Bond, Proposal and Contract Agreement. 

SURETY - The corporate body, which is bound with and for the Contractor and 
which engages to be responsible for the faithful performance of the 
contract, and to indemnify the County against all claims for damages.  

A.A.S.H.O. - American Association of State Highway Officials 

A.R.E.A. - American Railway Engineering Association 

A.S.T.M. - American Society for Testing Materials 

A.W.W.A. - American Water Works Association 

N.E.C. -  National Electrical Code 

N.E.M.A. - National Electric Manufacturers Association 

3. BOUNDARIES OF WORK 

The County will provide land or rights-of-way for the work specified in this Contract.  Other 
contractors, employees or concessionaires of the county, may for all necessary purposes 
enter upon the work and premises used by the Contractor, and the Contractor shall give to 
other contractors and employees of the County all reasonable facilities and assistance for the 
completion of adjoining work. 

4. OVERLAPPING WORK 

The Contractor shall take notice that because of work on other contracts within and adjacent 
to the contract limits it may not have exclusive occupancy of the territory within or adjacent 
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to the contract limits, and that during the life of this contract the owners and operators of 
Public Utilities may make changes in their facilities. 

The said changes may be made by utility employees or by contract within or adjacent to the 
contract limits and may be both temporary and permanent. 

The Contractor shall cooperate with other Contractors and owners of various utilities and 
shall coordinate and arrange the sequence of its work to conform with the progressive 
operations of work already or to be put under contract.  Cooperation with Contractors 
already or to be engaged upon the site is essential to properly coordinate the construction 
efforts of all Contractors, Utility Owners and Subcontractors engaged in work within and 
adjacent to the contract limits. 

The Contractor shall coordinate the work of its various Subcontractors.  Their respective 
operations shall be arranged and conducted so that delays are avoided. Where the work of 
the Contractor or Subcontractor overlaps or dovetails with that of other Contractors, 
materials shall be delivered and operations conducted so as to carry on the work 
continuously in an efficient and workmanlike manner.  The Contractor shall coordinate its 
work to be done hereunder with the work of the other Contractor(s) and the Contractor shall 
fully cooperate with such other Contractor(s) and carefully fit its own work to that provided 
under other contracts as may be directed by the Construction Administrator.  If the 
Construction Administrator shall determine that the Contractor is failing to coordinate its 
work with the work of the other Contractor(s) as the Construction Administrator has 
directed, then the Commissioner shall have the right, at its sole option, to withhold any 
payments otherwise due hereunder until the Construction Administrator’s directions are 
complied with by the Contractor and/or deduct the costs incurred by the County due to the 
Contractor’s failure or refusal to so cooperate.  Delays or oversights on the part of the 
Contractor or Subcontractors or Utility Owners in performing their work in the proper 
manner thereby causing cutting, removing and replacing work already in place, shall not be 
the basis for a claim for extra compensation. 

In the event of interference between operations of Utility Owners and other Contractors, or 
among the Contractors themselves, the Construction Administrator shall be the sole judge of 
the rights of each Contractor insofar as the sequence of work necessary to expedite the 
completion of the entire project, and in all cases its decision shall be final. The Contractor 
agrees that it has included in its unit prices bid for the various items of the contract the 
possible additional cost of performing the work under this contract because it may not have 
a clear site for its work and because of possible interference of roadway use, other 
Contractors and necessary utility work, and the necessity or desirability of opening certain 
sections of pavement to traffic before the entire work is completed.  The County shall not be 
liable for any damages suffered by any Contractor by reason of another Contractor’s failure 
to comply with the directions of the Construction Administrator, or by reason of another 
Contractor’s default in performance or by any act or failure to act of any Utility Owner or 
anyone working on its behalf, it being understood that the County does not guarantee the 
responsibility or continued efficiency of any Contractor or Utility Owner and under no 
circumstances shall the County be liable to any Contractor or Utility Owner for any delays, 
interferences or any other impediment or hindrance to the Contractor’s or Utility Owner’s 
work . 
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Should the Contractor sustain any damage through any act or omission of any other 
contractor having a Contract with the County for the performance of work upon the site or 
of work which may be necessary to be performed for the proper prosecution of the work to 
be performed hereunder, or through any act or omission of a supplier or subcontractor of 
whatever tier of such contractor, the Contractor shall have no claim against the County for 
such damage, but shall have a right to recover such damage from the other contractor under 
the provision similar to the following provision that has been or will be inserted in the 
Contracts with such other contractors. 

Should any other Contractor having or who shall hereafter have a Contract with the County 
for the performance of work upon the site sustain any damage through any act or omission 
of the Contractor hereunder or through the act or omission of any subcontractor of whatever 
tier of the Contractor, the Contractor agrees to reimburse such other Contractor for all such 
damages and to defend at his own expense any suit based upon such claim and if any 
judgment or claims against the County shall be allowed the Contractor shall pay or satisfy 
such judgment or claim and pay all costs and expenses, including attorney’s fees, incurred 
by the County in connection therewith and to indemnify and hold the County harmless from 
all such claims. 

The County’s right to indemnification hereunder shall not be diminished or waived by its 
assessment against the Contractor of liquidated damages as may be provided elsewhere 
herein. 

Delays in availability of any part of the site or any delays due to interference between the 
several Contractors and the Utility Owners shall be compensated for by the Construction 
Administrator solely through granting an extension of time in which to complete the work of 
the contract without assessment of Engineering charges.  The Contractor in submitting its 
bid hereby agrees that it shall make no other claim against the County for any damages due 
to such delays or interference. 

5. PROPER METHOD OF WORK AND PROPER MATERIALS 

The Construction Administrator shall have the power in general to direct the order and 
sequence of the work, which will be such as to permit the entire work under this contract to 
be begun and to proceed as rapidly as possible, and such as to bring the several parts of the 
work to a successful completion at about the same time. 

If at any time before the commencement or during the progress of the work the materials 
and appliances used or to be used appear to the Construction Administrator as insufficient or 
improper for securing the quality of work required, or the required rate of progress, he may 
order the Contractor to increase their efficiency or to improve their character, and the 
Contractor shall promptly conform to such order; but the failure of the Construction 
Administrator to demand any increase of such efficiency or improvement shall not release 
the Contractor from its obligation to secure the quality of work or the rate of progress 
specified. 
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6. CONTROL OF AREA 

Unloading of materials and parking of equipment shall be subject to the orders of the 
Construction Administrator so far as he may find necessary for the protection and safety of 
the traveling public and the preservation of property. 

7. PERMITS, FEES, ETC. 

The County will obtain at its sole cost the necessary New York State Pollutant Discharge 
Elimination System (“SPDES”) Permit and will sign the associated Notice of Intent 
(“NOI”).  The Contractor and its subcontractors will sign the required Certification 
Statement (a copy of which is contained as Proposal Page     ) when it signs the contract. 

All necessary permits from County, State or other concerned Public Authorities shall be 
secured at the cost and expense of the Contractor.  It shall also give all notices required by 
law, ordinance, or the rules and regulations of the concerned Public Bureaus or 
Departments, and also as a part of the Contract, comply without extra charge or 
compensation with all State Laws and all other Ordinances or Regulations that may be 
applicable to this work.  Contractor, however, shall first notify the Commissioner before 
proceeding with securing of all necessary permits and the giving of required notices. 

8. TRAFFIC 

The General Contractor shall be responsible for the Maintenance and Protection of traffic at 
all times until the date of completion and acceptance of its work. 

During the whole course of the work the Contractor shall so conduct its work and operations 
so as to interfere with traffic passing the work as little as possible and effect by every 
reasonable means the safety and comfort of pedestrians, vehicles and vehicle passengers 
passing the work. 

9. INSPECTION 

The Contractor shall at all times provide convenient access and safe and proper facilities for 
the inspection of all parts of the work.  No work, except such shop work as may be so 
permitted, shall be done except in the presence of the Construction Administrator or his/her 
assistants. No material of any kind shall be used upon the work until it has been inspected 
and accepted by the Construction Administrator. All materials rejected shall be immediately 
removed from the work and not again offered for inspection.  Any materials or workmanship 
found at any time to be defective shall be remedied at once, regardless of previous 
inspection.  The inspection and supervision of the work by the Construction Administrator is 
intended to aid the Contractor in supplying labor and materials in accordance with the 
specifications, but such inspection shall not operate to release the Contractor from any of its 
contract obligations. 

10. STOPPING WORK 

The Commissioner, Construction Administrator or Engineer may stop by written order any 
work or any part of the work under this contract if, in his/her opinion, the methods employed 
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or conditions are such that unsatisfactory work might result.  When work is so stopped it 
shall not be resumed until the methods or conditions are revised to the satisfaction of the 
Commissioner, which must be signified in writing.  The Contractor agrees to make no claim 
for increased costs arising from the issuance of any stop work order. 

11. DIMENSIONS 

Figured dimensions on the plans shall be given preference over scaled dimensions, but shall 
be checked by the Contractor before starting construction.  Any errors, omissions or 
discrepancies shall be brought to the attention of the Engineer and his/her decision thereon 
shall be final. 

12. PAYMENTS TO COUNTY 

Wherever in the Contract Documents the Contractor is required to make a payment to the 
County, the Contractor agrees that the County has the option to withhold such sum(s) from 
payments otherwise due to the Contractor and that all such sums withheld shall be deemed 
not to be earned by the Contractor. 

13. PROTECTION OF UTILITIES AND STRUCTURES 

The Contractor shall be responsible for the preservation of all public and private 
underground and surface utilities/structures at or adjacent to the construction work; insofar 
as they may be endangered by the work.  This shall hold true whether or not they are shown 
on the contract drawings.  If they are shown on the drawings, the County does not guarantee 
their locations even though the information will be from the best available sources. 

The Contractor shall give ample and reasonable notice to all private, corporate or municipal 
owners before work is done near their utility or structure; shall properly protect all 
utilities/structures encountered; shall at their expense repair/replace any items that are 
damaged; and shall proceed with caution to prevent undue interruptions to utility services. 

Investigation and/or on-site mark-out, by the County, must be done prior to excavation work 
at the Valhalla Campus.  This investigation/mark-out is to serve as a guide for the 
Contractor and does not absolve the Contractor from the responsibility to repair/replace 
identified or non-identified utilities/structures, at no cost to the County. 

All excavation work performed at the Valhalla Campus requires the submission of a 
completed "Ground Penetration" form/sketch(es) will be distributed to the appropriate utility 
owners.  Therefore, the Contractor should assume that no excavation work can be performed 
until approximately twenty (20) working days after submission of the form/sketch(es), but 
not prior to approval by the DPW-BO Superintendent of Buildings. 

14. PROTECTION OF WATER RESOURCES & THE ENVIRONMENT 
 

The Contractor is responsible to review the specifications and drawings as they relate to this 
Agreement to ascertain what procedures must be followed in order to comply with all 
applicable stormwater management, water quality control, erosion, and sediment control 
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laws, rules, regulations and permits.  If the Contractor is of the opinion that any work 
required, necessitated, or contained in the specifications or otherwise ordered conflicts with 
the applicable stormwater management, water quality control, erosion, and sediment control 
laws, rules, regulations, procedures, and permits, including, without limitation, all applicable 
provisions of the New York State Stormwater Management Design Manual, and the New 
York Standards and Specifications for Erosion and Sediment Control as they may be 
amended from time to time, it must promptly notify the First Deputy Commissioner of the 
Department of Public Works in writing. 

In addition to all other requirements contained in this Agreement, the Contractor recognizes 
and understands that it is an essential element of this Agreement that the Contractor 
complies with the County’s policies to protect water resources and the environment.  The 
Contractor must comply with all applicable stormwater management, water quality control, 
erosion, and sediment control laws, rules, regulations, permits, procedures and 
specifications, including, without limitation, all applicable provisions of the New York State 
Stormwater Management Design Manual,1, the New York Standards and Specifications for 
Erosion and Sediment Control as they may be amended from time to time.  All of these 
documents should be obtained from the New York State Department of Environmental 
Conservation to ensure that the Contractor has the latest version.  It should be noted that the 
standards set forth in the New York State Stormwater Management Design Manual, and the 
New York Standards and Specifications for Erosion and Sediment Control apply to ALL 
work done for the County, regardless of the size of the project.  In case of a conflict among 
the governmental regulations and standards, the most stringent regulation, standard or 
recommendation shall apply to the work done under this Agreement.   

The Contractor and its subcontractors shall execute the required Stormwater Pollution 
Prevention Certification, which is located at Proposal Page 20.  In addition, the Contractor 
acknowledges that if the work required under this Agreement requires that a State Pollutant 
Discharge Elimination System (“SPDES”) permit be obtained from the New York State 
Department of Environmental Conservation, then the Contractor must comply with the 
terms and conditions of the SPDES permit for stormwater discharges from construction 
activities and the Contractor will not take any action or fail to take any necessary action that 
will result in the County being held to be in violation of said permit or any other permit.  
The Contractor shall cooperate with the County in obtaining the permit and comply with the 
SPDES permit and all other applicable laws, rules, regulations and permits. 

The Contractor shall provide, as the Commissioner or his designee may request, proof of 
compliance with the County’s policies to protect water resources and the environment, and 
all applicable stormwater management, water quality control, erosion and sediment control 
laws, rules, regulations, permits, procedures and specifications.   

The Contractor is responsible to ascertain which of the laws, rules, regulations, permits and 
standards referenced above affect its construction activities, and the Contractor shall be 
solely responsible for all costs and expenses, including any penalties or fines, incurred by 
the County, due to the Contractor’s failure to comply with such applicable laws, rules, 

                                                           
1 available at http://www.dec.state.ny.us/website/dow/swmanual/swmanual.html - The location of this reference is 
provided to assist the Contractor; it does not relieve the Contractor from the obligation of obtaining and complying 
with the latest version of the document. 
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permits, regulations, standards and County policies.  The Contractor shall be responsible to 
defend and indemnify the County from any and all claims resulting from the Contractor’s 
failure to comply with the applicable laws, rules, regulations, permits, standards and County 
policies. 

Failure of the Contractor to comply with the County’s policies to protect water resources 
and the environment, and all applicable stormwater management, water quality control, 
erosion and sediment control laws, rules, regulations, permits, procedures and specifications 
may result in the withholding of progress payments to the Contractor by the County.  Such 
withholding of progress payments shall not relieve the Contractor of any requirements of the 
Agreement including the completion of the work within the specified time, and any 
construction sequence requirement of the Agreement. 

The Contractor acknowledges that its failure to comply with the County’s policies to protect 
water resources and the environment, and all applicable stormwater management, water 
quality control, erosion and sediment control laws, rules, regulations, permits, procedures 
and specifications shall constitute a material breach under this contract.  For the breach or 
violation of this provision, without limiting any other rights or remedies to which the County 
may be entitled, the County shall have the right, in its sole discretion to suspend, discontinue 
or terminate this Agreement immediately upon notice to the Contractor.  In such event, the 
Contractor shall be liable to the County for any additional costs incurred by the County in 
the completion of the project. 

The failure of the Contractor to comply with these requirements could lead to a 
determination that the Contractor is not a responsible bidder when the Contractor is bidding 
on other projects. 

15. SANITARY REGULATIONS 

The Contractor shall obey and enforce such sanitary regulations and orders and shall take 
such precautions against infectious diseases as may be deemed necessary.  The building of 
shanties or other structures for housing the men, tools, machinery or supplies will be 
permitted only at approved places, and the sanitary condition of the grounds in and at such 
shanties or other structures must be at all times maintained in a satisfactory manner. 

16. CLEANING UP 

Upon completion of the work, the Contractor shall remove all equipment, rubbish, debris 
and surplus materials from the buildings, and grounds, and provide a suitable dumping place 
for such materials.  The premises shall be left in a neat, clean and acceptable condition. 

No litter, debris of any kind shall be allowed to accumulate for more than one day in any 
portion of the buildings or grounds, and must be removed from the area at the end of each 
workday. 

17. PREVENTION OF DUST HAZARD 

In accordance with the New York State Labor Law, Section 22a, in the event a silica or 
other harmful dust hazard is created due to construction operations under the contract, the 
Contractor shall install, maintain and keep in effective operation the appliances and methods 
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for the elimination of such silica dust or other harmful dust as have been recommended and 
approved by State and local authorities. 

18. REPRESENTATIVE ALWAYS PRESENT 

The Contractor in case of its absence from the work shall have a competent representative 
fluent in English or foreman present, who shall obey without delay, all instructions of the 
Construction Administrator in the prosecution and completion of the work in conformity 
with this contract, and shall have full authority to supply labor and material immediately. 

19. WORK IN BAD WEATHER 

During freezing, stormy or inclement weather, no work shall be done except such as can be 
done satisfactorily and in a manner to secure first-class construction throughout. 

20. PROTECTION OF WORK UNTIL COMPLETION 

The Contractor shall be responsible for the protection and maintenance of its work until the 
same has been accepted by the Owner and shall make good any damage to the work caused 
by floods, storms, settlements, accidents, or acts of negligence by its employees or others so 
that the complete work when turned over to the Owner will be in first-class condition and in 
accordance with the plans and specifications. 

21. REMOVAL OF TEMPORARY STRUCTURES AND CLEANING UP 

On or before the completion of the work the Contractor shall, without charge therefore, tear 
down and remove all buildings and other structures built by him for facilitating the carrying 
out of the work, shall remove all rubbish of all kinds from the grounds which he has 
occupied, shall do any small amount of additional trimming and grading and shall leave the 
entire work and premises clean, neat and in good condition. The Contractor shall provide at 
its own expense suitable dumping places for such material.  When the necessity for 
protecting traffic ends, the Contractor shall remove all signs, lighting devices, barricades and 
temporary railings from the site of the work. 

22. GROSS LOADS HAULED ON HIGHWAY 

The Contractor shall at no time during the construction of this contract, haul gross loads 
exceeding the legal limit prescribed by the Highway Law over the highways of access to, or 
the highway included in this contract. 

23. CONCRETE BATCH PROPORTIONS - YIELD 

No Construction Administrator or Engineer is authorized to instruct or inform the 
Contractor, or any of its agents or employees, or its concrete supplier as to the weights of the 
ingredients to be used to produce a cubic yard of concrete or as to the yield to be used to 
produce a cubic yard of concrete or as to the yield to be expected from any batch.  The 
Contractor shall make its own determination and give its own instructions to its agents, 
employees and concrete supplier as to the total quantity of ingredients to be purchased as a 
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cubic yard of concrete.  The right is reserved to the Construction Administrator and 
Engineer, however, to verify yields after batch weights have been established by the 
Contractor and to order a reduction in total weight per load in the event his/her calculations 
show that the rated capacity of truck mixers, if approved for use, will be exceeded. 

24. DAMAGE DUE TO CONTRACTOR'S OPERATIONS 

In the event that damage is caused to structures, surfacing, pavement, shrubbery, trees or to 
grassed areas through trucking operations, delivery of materials, the actual performance of 
the work, or other causes, the Contractor shall fully restore the same to their original 
condition at its own expense.  In the event that more than one contractor causes damages to 
any one area, the Director of Project Management will apportion the amount of repair work 
to be done by each contractor.  The decision of the Director of Project Management shall be 
final and binding upon the Contractor(s) and may not be challenged except pursuant to a 
proceeding brought pursuant to Article 78 of the Civil Practice Law and Rules. 

25. PROPERTY DAMAGE 

The Contractor shall not enter upon nor make use of any private property along the line of 
work except when written permission is secured from the owner of that property.  In case of 
any damage or injury done along the line of work in consequence of any act or omission on 
the part of the Contractor, or any one in its employ, in carrying out the contract, the 
Contractor shall at its own expense restore the same or make repairs as are necessary in 
consequence thereof in a manner satisfactory to the owner of the affected property; 
provided, however, that the obligation thus assumed by the Contractor shall not inure 
directly or indirectly to the benefit of any insurer of physical damage to property or loss of 
use, rents or profits of property regardless of whether the insurer has actually paid the claim 
or made only a loan to its insured, nor to the latter if it shall waive or abandon any claim 
against its insurer or insurers. 

In case of failure on the part of the Contractor to restore or repair such property in a manner 
satisfactory to the owner of the affected property, the party of the first part may upon forty-
eight hours notice to the Contractor proceed with such restoration or repair.  The expense of 
such restoration or repair shall be deducted from any monies, which are due or may become 
due the Contractor under its contract.  The Construction Administrator shall be the sole 
judge as to what constitutes failure to restore or repair as above stated and service of notice 
by mail addressed to the Contractor at the address stated in the proposal shall be sufficient. 

26. CLAIMS FOR DAMAGES 

The Contractor agrees that it will make no claim against the County or any of its 
representatives for damages for delay, interference or disruption of any kind in the 
performance of its Contract and further agrees that any such claim arising from acts or 
failure to act of the County or any of its representatives shall be fully and exclusively 
compensated for by an extension of time to complete the performance of the work as 
provided herein. 
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27. EXTENSIONS OF TIME 

An extension or extensions of time may be granted only by the Commissioner and only upon 
a verified application therefore by the Contractor.  Each application for an extension of time 
must set forth in detail the nature of each cause of delay in the completion of the work, the 
date upon which each such cause of delay began and ended, and the number of days 
attributable to each of such causes.  If the schedule for this project is based upon the Critical 
Path Method, the Contractor must also demonstrate that the delay for which an extension of 
time is sought occurred on the critical path.  A formal written notice of the Contractor’s 
intent to apply for an extension of time must be submitted to the Commissioner within seven 
(7) calendar days of the start of the alleged delay.  The formal application for the extension 
of time must be submitted to the Commissioner no later than ten (10) calendar days after the 
end of the delay, but in no event later than the Contractor’s submittal of its application for its 
substantial completion payment.  The failure of the Contractor to timely submit either its 
formal written notice of its intent to apply for an extension of time or the application thereof 
shall be deemed a waiver of any entitlement to any extension of time. 

The Contractor shall be entitled to an extension of time for delay in completion of the work 
caused solely (1) by the acts or omissions of the County, its officers, agents or employees; or 
(2) by the acts or omissions of other Contractors on this project; or (3) by supervening 
conditions entirely beyond the control of either party hereto (such as, but not limited to, Acts 
of God, excessive inclement weather, war, or any other national emergency making 
performance temporarily impossible or illegal, or strikes or labor disputes not brought about 
by any act or omission of the Contractor). 

The Contractor shall not be entitled to receive a separate extension of time for each of 
several causes of delay operating concurrently, but, if at all, only for the actual period of 
delay in completion of the work as determined by the Engineer or Commissioner. If one of 
multiple causes of delay operating concurrently results from any act or omission of the 
Contractor or of its subcontractors of whatever tier, and would of itself (irrespective of 
concurrent causes) have delayed the work, no extension of time will be allowed for the 
period of delay resulting from such act or omission and the Contractor shall re-arrange his 
Progress Schedule and operations so as to complete the Work within the time set forth in the 
Contract and minimize the impact of the Work on the other Prime Contractors. 

The determination made by the Commissioner or Engineer on an application for an 
extension of time shall be binding and conclusive on the Contractor and may not be 
challenged except in a proceeding commenced pursuant to Article 78 of the Civil Practice 
Law and Rules. 

Permitting the Contractor to continue with the work after the time fixed for its completion 
has expired, or after the time to which such completion may have been extended has 
expired, or the making of any payment to the Contractor after such time, shall not operate as 
waiver on the part of the County of any of its rights or remedies under this contract nor shall 
it relieve the Contractor from his obligation under the Contract, including without 
limitations its liability to the County for liquidated damages, engineering costs, delays, 
damages, and/or costs incurred by the County. 

If the Commissioner deems it advisable and expedient to have the Contractor complete and 
furnish the Work after the expiration of the time of Completion of Work (see “Required 
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Time For Completion Of The Work” of the General Requirements) and in order that the 
County’s fiscal officers may be permitted to make payment to the Contractor for Work 
performed beyond that date, the Commissioner may extend the Contract solely for the 
purpose of enabling the Contractor to be paid for Work performed. This extension shall in 
no way relieve the Contractor from his obligation under the Contract, including without 
limitations its liability to the County for liquidated damages, engineering costs, delays, 
damages, attorney’s fees and/or costs incurred by the County, nor shall such extension of 
time be asserted by the Contractor in any action or proceeding as evidence that it completed 
its work in a timely manner. 

The time necessary for review by the Engineer of all submittals including vendors, shop 
drawings, substitutions, etc., and delays incurred by normal seasonal and weather conditions 
should be anticipated and is neither compensatory nor eligible for Extensions of Time. 

When the Work embraced in the Contract is not completed on or before the date specified 
herein, engineering and inspection expenses incurred by the County of Westchester upon the 
Work from the completion date originally fixed in the Contract to the final date of 
completion of the Work may be charged to the Contract and be deducted from the final 
monies due the Contractor. 

28. REQUEST FOR APPROVAL OF EQUAL 

A. GENERAL REQUIREMENTS 

Wherever in the Contract Documents an article, material, apparatus, product or process is 
called for by trade name or catalog reference, or by the name of the patentee, manufacturer 
or dealer, it is understood that it constitutes the standard requirement to meet the contract 
specifications.  Where two or more articles, materials, apparatus, products or processes are 
listed as acceptable by reference to trade name or otherwise, the choice of these will be 
optional to the bidder. 

Bidders may base their bid on one of the specified items, or they may base their bid on an 
“equal”.  However, the bidder should be aware that the County makes the final 
determination as to what constitutes an equal. 

If the Engineer shall reject the proposed equal as not being the equal of that specifically 
named in the contract, the successful bidder (Contractor) shall immediately proceed to 
furnish the designated article, material, apparatus, product or process as specified or an 
approved equal without additional cost or time delay to the County. 

B. REVIEW PROCESS 

1) Within fifteen (15) days from the Notice to Proceed, requests for approval of equals 
must be proposed to the Commissioner on the “Request For Approval Of Equal” 
form of the Sample Forms.  This Period for submitting requests will be strictly 
enforced.  Such requests shall conform to the requirements of this Article. 

2) Requests for approval of equals will be received and considered from Prime 
Contractors only and not from manufacturers, suppliers, Subcontractors, or other 
third parties. 

3) If the materials and equipment submitted are offered as equals to the Contract 
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Documents the Contractor shall advise the County and the Engineer of the 
requested equal and comply with the requirements hereinafter specified in this 
Article. 

4) Where the acceptability of an equal is conditioned upon a record of satisfactory 
operation and the proposed equal does not fulfill this requirement, the Engineer, at 
his/her sole discretion, may accept the equal if the Contractor provides a bond or 
cash deposit which guarantees replacement at no cost to the County for any failure 
occurring within the specified time.  The equal item must meet all other technical 
requirements contained in the Specification. 

5) The successful bidder shall furnish such information as required by the Engineer to 
demonstrate that the equal article, material, apparatus, product or process is the 
equal of that specified in quality, finish, design, efficiency and durability and has 
been elsewhere demonstrated to be equally serviceable for the purpose for which it 
is intended.  The Contractor shall set forth the reasons for desiring to utilize the 
proposed equal. 

6) Contractor shall submit: 

a. For each proposed request for approved equal sufficient details, complete 
descriptive literature and performance data together with samples of the 
materials, where feasible, to enable the Engineer to determine if the proposed 
request for approved equal is equal, including manufacturer’s brand or trade 
names, model numbers, description of specification of item, performance data, 
test reports, samples, history of service, and other data as applicable. 

b. Certified tests, where applicable, by an independent laboratory attesting that the 
proposed equal is equal. 

c. A list of installations where the proposed equal equipment or materials is 
performing under similar conditions as specified. 

7) Requests for approval of equal after the period set forth in B.  REVIEW 
PROCESS, Paragraph 1, above will not be accepted for evaluation except in case of 
strikes, discontinuance of manufacturer or other reason deemed valid by the 
Engineer whereby the specified products or those approved are unattainable.  In 
such case the Contractor shall provide substantial proof that the acceptable products 
are unavailable. 

8) Where the approval of an equal requires revision or redesign of any part of Work, 
including that of other Contracts, all such revision and redesign, and all new 
drawings and details required therefore, shall be provided by the Contractor at its 
own cost and expense, and shall be subject to the approval of the Commissioner. 

9) In the event that the Engineer is required to provide additional engineering services, 
then the engineer’s charges for such additional services shall be promptly paid by 
the Contractor to the County. 

10) Any modifications in the Work required under other Contracts to accommodate the 
changed design will be incorporated in the appropriate Contracts and any resulting 
increases in Contract prices will be paid by the Contractor who initiated the 
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changed design to the County. 

11) In all cases the Engineer shall be the judge as to whether a proposed equal is to be 
approved.  The Contractor shall abide by his/her decision when proposed equal 
items are judged to be unacceptable and shall in such instances furnish the item 
specified or indicated.  No equal items shall be used in the Work without written 
approval of the Engineer. 

12) In making request for approval of equal, Contractor represents that: 

a. Contractor has investigated proposed equal, and determined that it is equal to or 
superior in all respects to the product, manufacturer or method specified. 

b. Contractor will provide the same or better warranties or bonds for proposed 
equal as for product, manufacturer or method specified. 

c. Contractor waives all claims for additional costs or extension of time related to 
proposed equal that subsequently may become apparent. 

d. Contractor shall have and make no claim for an extension of time or for 
damages by reason of the time taken by the Engineer in considering an equal 
proposed by the Contractor or by reason of refusal of the Engineer to approve 
an equal proposed by the Contractor.  Any delays arising out of consideration, 
approval, or utilization of an equal shall be the sole responsibility of the 
Contractor requesting the equal and it shall arrange its operations to make up 
the time lost. 

13) Proposed Equal Will Not Be Accepted If: 

a. Acceptance will require substantial revision of Contract Documents. 

b. They will change design concepts or Technical Specifications. 

c. They will delay completion of the Work, or the Work of other Contractors. 

d. They are indicated or implied on a Shop Drawing and are not accompanied by a 
formal request for approval of equal from Contractor. 

14) Only those products originally specified and/or added by approved requests for 
equals submitted in accordance with the preceding paragraphs may be used in the 
Work.  Whenever requests for equals are approved, it shall be understood that such 
approval is conditional upon strict conformance with all requirements of the 
Contract and further subject to the following: 

a. Any material or article submitted for approval in accordance with the above 
procedure must be equal, in the sole opinion of the Engineer, to the material or 
article specified.  It must be readily available in sufficient quantity to prevent 
delay of any Work; it must be available in an equivalent color, texture, 
dimension, gauge, type and finish as to the item or article specified; it must be 
equal to the specified item in strength, durability, efficiency, serviceability, 
compatibility with existing systems, ease and cost of maintenance; it must be 
compatible with the design and not necessitate substantial design modifications; 
it must be equal in warranties and guarantees; its use must not impose 
substantial additional Work, or require substantial changes in the Work of any 
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other Contractor.  Availability of spare parts shall be assured for the useful life 
of the Project. 

b. The Engineer reserves the right to disapprove, for aesthetic reasons, any 
material or equipment on the basis of design or color considerations alone, 
without prejudice to the quality of the material or equipment, if the 
manufacturer cannot meet the required colors or design. 

c. All requests for approval of equals of materials or other changes from the 
contract requirements shall be accompanied by an itemized list of all other 
items affected.  The Engineer shall have the right, if such is not done, to rescind 
any approvals for equals or changes and to order such Work removed and 
replaced with Work conforming to the specified requirements of the contract, 
all at the Contractor’s expense, or to assess all additional costs resulting from 
the equal to the Contractor. 

15) Approval of an equal will not relieve Contractor from the requirement to submit 
Shop Drawings or any of the provisions of the Contract Documents. 

16) In the event that the Engineer is required to provide additional engineering services 
as a result of a request for approval of an equal of materials or equipment which are 
not “or equal” by the Contractor, or changes by the Contractor in dimension, 
weight, power requirements, etc., of the equipment and accessories furnished, or as 
a result of Contractor’s errors, omissions or failure to conform to the requirements 
of the Contract Documents or if the Engineer is required to examine and evaluate 
any changes proposed by the Contractor solely for the convenience of the 
Contractor, or for evaluation of deviations from Contract Documents, then the 
Engineer’s charges in connection with such additional services shall be paid by the 
Contractor to the County. 

17) The Contractor shall respond to required submittals with complete information and 
with a degree of accuracy to achieve approvals within three (3) submissions.  All 
costs to the Engineer involved with subsequent submissions requiring approval, 
will be paid by the Contractor to the County. 

29. SUBSTITUTION 

A. Should the Contractor desire to substitute other articles, materials, apparatus, products 
or processes than those specified or approved as equal, the Contractor shall apply to the 
Engineer in writing for approval of such substitution.  It should be noted that the bid 
shall not be based on a substituted article, material, apparatus, product or process.  With 
the application shall be furnished such information as required by the Engineer to 
demonstrate that the article, material, apparatus, product or process he wishes to use is 
the equivalent of that specified in quality, finish, design, efficiency and durability and 
has been elsewhere demonstrated to be equally serviceable for the purpose for which it 
is intended.  The Contractor shall set forth the reasons for desiring to make the 
substitution and shall further state what difference, if any, will be made in the 
construction schedule and the contract price for such substitution should it be accepted; 
it being the intent hereunder that any savings shall accrue to the benefit of the County. 
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B. If the Engineer shall reject any such desired substitution as not being the equivalent of 
that specifically named in the contract, or if it shall determine that the adjustment in 
price in favor of the County is insufficient, the Contractor shall immediately proceed to 
furnish the designated article, material, apparatus, product or process. 

C. Request for substitutes must be proposed to the Commissioner on the “Request For 
Approval Of Substitution” form of the Sample Forms.  Such requests shall conform to 
the requirements of this Article. 

D. Requests for substitutions shall include full information concerning differences in cost, 
and any savings in cost resulting from such substitutions shall be passed on to the 
County. 

E. Requests for utilization of substitutes will be reviewed during the course of the project.  
The impact on the project and the timeliness of submission will be of key consideration. 

F. The approval of utilization of a substitute is subject to the sole and final discretion of 
the Engineer. 

G. REVIEW PROCESS 

1) Requests for approval of substitutions will be received and considered from Prime 
Contractors only and not from manufacturers, suppliers, Subcontractors, or other 
third parties. 

2) If the materials and equipment submitted are offered as substitutions to the 
Contract Documents or approved equal the Contractor shall advise the County and 
the Engineer of the requested substitutions and comply with the requirements 
hereinafter specified in this Article. 

3) Where the acceptability of substitution is conditioned upon a record of satisfactory 
operation and the proposed substitution does not fulfill this requirement, the 
Engineer, at his/her sole discretion, may accept the substitution if the Contractor 
provides a bond or cash deposit which guarantees replacement at no cost to the 
County for any failure occurring within the specified time.  The substitution item 
must meet all other technical requirements contained in the Specification. 

4) The Contractor shall furnish such information as required by the Engineer to 
demonstrate that the equal article, material, apparatus, product or process is the 
equivalent of that specified in quality, finish, design, efficiency and durability and 
has been elsewhere demonstrated to be equally serviceable for the purpose for 
which it is intended and/or that it offers substantial benefits to the County in saving 
of time and/or cost.  The Contractor shall set forth the reasons for desiring to make 
this substitution. 

5) Contractor shall submit: 

a. For each proposed request for approved substitute sufficient details, complete 
descriptive literature and performance data together with samples of the 
materials, where feasible, to enable the Engineer to determine if the proposed 
request for approval should be granted, including manufacturer’s brand or trade 
names, model numbers, description of specification of item, performance data, 
test reports, samples, history of service, and other data as applicable. 
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b. Certified tests, where applicable, by an independent laboratory attesting to the 
performance of the substitute. 

c. A list of installations where the proposed substitute equipment or materials is 
performing under similar conditions as specified. 

6) Where the approval of a substitute requires revision or redesign of any part of 
Work, including that of other Contracts, all such revision and redesign, and all new 
drawings and details required therefore, shall be provided by the Contractor at its 
own cost and expense, and shall be subject to the approval of the Engineer. 

7) In the event that the Engineer is required to provide additional engineering services, 
then the engineer’s charges for such additional services shall be paid by the 
Contractor to the County. 

8) Any modifications in the Work required under other contracts to accommodate the 
changed design will be  incorporated in the appropriate contracts and any resulting 
increases in contract prices will be charged to the Contractor by the County who 
initiated the changed design. 

9) In all cases the Engineer shall be the judge as to whether a proposed substitute is to 
be approved.  The Contractor shall be bound by his/her decision.  No substitute 
items shall be used in the Work without written approval of the Engineer. 

10) In making request for approval of substitute, Contractor represents that: 

a. Contractor has investigated proposed substitute, and determined that it is equal 
to or superior in all respects to the product, manufacturer or method specified or 
offers other specified advantages to the County. 

b. Contractor will provide the same or better warranties or bonds for proposed 
substitute as for product, manufacturer or method specified. 

c. Contractor waives all claims for additional costs or extension of time related to 
proposed substitute that subsequently may become apparent. 

d. Contractor shall have and make no claim for an extension of time or for 
damages by reason of the time taken by the Engineer in considering a substitute 
proposed by the Contractor or by reason of failure of the Engineer to approve a 
substitute proposed by the Contractor.  Any delays arising out of consideration, 
approval, or utilization of a substitute shall be the sole responsibility of the 
Contractor requesting the substitute and it shall arrange its operations to make 
up the time lost. 

11) Proposed substitute will not be accepted if: 

a. Acceptance will require substantial revision of Contract Documents. 

b. They will substantially change design concepts or Technical Specifications. 

c. They will delay completion of the Work, or the Work of other Contractors. 

d. They are indicated or implied on a Shop Drawing and are not accompanied by a 
formal request for approval of substitute from Contractor. 

12) The Engineer reserves the right to disapprove, for aesthetic reasons, any material or 
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equipment on the basis of design or color considerations alone, without prejudice to 
the quality of the material or equipment, if the manufacturer cannot meet the 
required colors or design. 

13) All requests for approval of substitutes of materials or other changes from the 
contract requirements, shall be accompanied by an itemized list of all other items 
affected by such substitution or change.  The Engineer shall have the right, if such 
is not done, to rescind any approvals for substitutions and to order such Work 
removed and replaced with Work conforming to the specified requirements of the 
contract, all at the Contractor’s expense, or to assess all additional costs resulting 
from the substitution to the Contractor. 

14) Approval of a substitute will not relieve Contractor from the requirement to submit 
Shop Drawings or any of the provisions of the Contract Documents. 

15) In the event that the Engineer is required to provide additional engineering services 
as a result of a request for approval of a substitute results in changes by the 
Contractor in dimension, weight, power requirements, etc., of the equipment and 
accessories furnished, or as a result of Contractor’s errors, omissions or failure to 
conform to the requirements of the Contract Documents or if the Engineer is 
required to examine and evaluate any changes proposed by the Contractor solely 
for the convenience of the Contractor, or for evaluation of deviations from Contract 
Documents, then the Engineer’s charges in connection with such additional 
services shall be paid by the Contractor. 

16) Structural design shown on the Drawing is based upon the configuration of and 
maximum loading for major items of equipment as indicated on the Drawings and 
as specified.  If the substituted equipment furnished differs from said features, the 
Contractor shall pay to the County all costs of redesign and for any construction 
changes required to accommodate the equipment furnished, including the 
Engineer’s charges in connection therewith. 

17) The Contractor shall respond to required submittals with complete information and 
with a degree of accuracy to achieve approvals within two (2) submissions.  All 
costs to the Engineer involved with subsequent submissions of Shop Drawings, 
Samples or other items requiring approval, will be paid by the Contractor to the 
County, by deducting such costs from payments due for Work completed.  In the 
event an approved item is requested by the Contractor to be changed or substituted 
for, all costs involved in the reviewing and approval process will likewise be 
backcharged to the Contractor unless determined by the Engineer that the need for 
such substitution and/or deviation from Contract Documents is beyond the control 
of the Contractor. 

30. EXTRA WORK: INCREASED COMPENSATION/DECREASED WORK: CREDIT TO 
THE OWNER 

The Director of Project Management may, at any time, by a written order, and without 
notice to the sureties, require the performance of Extra Work or require or approve changes 
in the work, or Decreased Work ("work" to include but not be limited to specified methods 
of performing work) as he may deem necessary or desirable.  The amount of compensation 
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to be paid to the Contractor for any Extra Work, as so ordered, or credit to the Owner for 
such decreased work, as so ordered or approved, shall be determined as follows: 

1) First:  By such applicable unit prices, if any, as set forth in the Contract; or

2) Second:  If no such prices are so set forth, then by unit prices or by a lump sum, or
sums, mutually agreed upon by the Director of Project Management and the
Contractor; or

3) Third:  If, in the opinion of the Director of Project Management, the aforesaid unit
prices, under "First" above, are not applicable, or if the two parties hereto cannot
reach agreement as to new unit prices or a lump sum, or sums, under "Second"
above, then by the actual net cost in money to the Contractor of the materials and of
the wages of applied labor (including cost of supplements provided and premiums
for Workmen's Compensation Insurance, FICA, and Federal and State
Unemployment Insurance) required for such Extra Work, plus twenty (20%)
percent as compensation for all items of profit and costs or expenses including
administration, overhead, superintendence, insurance (other than those specifically
noted above) materials used in temporary structures, allowances made by the
Contractor to subcontractors, including those made for overhead and profit,
additional premiums upon the performance bond of the Contractor and the use of
small tools and any and all other costs and expenses not enumerated above, plus
such  rental for plant and equipment (other than small tools) required and approved
for such extra work.  Where extra work is performed by a Subcontractor, the twenty
percent stipulated above shall be divided between the Contractor and the
Subcontractor as per their contractual agreement, or if not defined therein, then as
the Contractor sees fit.

Rental rates for any power operated machinery, trucks or equipment, which it may be found 
necessary to use as in "Third" above, shall be reasonable and shall be based on those 
prevailing in the area of the County where such work is to be done, and they shall be agreed 
upon in writing before the work is begun. 

In no case shall the rental rates submitted exceed the rates set up in the current edition of  
"Equipment Watch" plus the cost of fuel and lubricants. 

These rates shall include all repairs, fuel, lubricants, applicable taxes, 
insurance, depreciation, storage and all attachments complete, ready to operate, 
but excluding operators.  Operators shall be paid as stated here in above for labor. 

For equipment, which is already on the project, the rental period shall start when ordered 
to work by the Construction Administrator, and shall continue until ordered to discontinue 
by him.  The minimum payment for any one rental period shall be four hours, unless 
otherwise agreed upon between the Construction Administrator and the Contractor. 

For equipment which has to be brought to the project, specifically for use as in "Third" 
above, the County will pay all loading and unloading costs, also all transportation costs 
will not be paid, if the equipment is used for work other than in "Third" above while 
on the project. The rental period shall begin at the time the equipment has been 
unloaded on the 
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project, and shall end on and include the day the order to discontinue the use of the 
equipment as in "Third" above is given to the Contractor by the Construction Administrator. 

The daily rate shall apply for rental periods of four calendar days or less, the weekly rate 
shall apply for rental periods of more than four and not exceeding twenty-one calendar days, 
and the monthly rate shall apply for rental periods in excess of twenty-one calendar days.  
For fractional periods above the full unit rental period (day, week, month) reimbursement 
shall be proportioned on the basis of the applicable rental period. (Day-8 hrs.; Week-7 
calendar days; Month-30 calendar days). 

No percentage shall be added to the amounts of equipment rental prices agreed upon, but the 
price agreed upon shall be the total compensation allowed for the use of such equipment. 

The provisions hereof shall not affect the power of the Contractor to act in case of 
emergency. 

31. DISPUTED WORK - NOTICE OF CLAIMS FOR DAMAGES 

If the Contractor is of the opinion that any work required, necessitated, or ordered violates or 
conflicts with or is not required by the terms and provisions of this Contract, it must 
promptly, within five (5) calendar days after being directed to perform such work, notify the 
Construction Administrator, in writing, of its contentions with respect thereto and request a 
final determination thereon.  If the Construction Administrator determines that the work in 
question is contract and not extra work, or that the order complained of is proper, he will 
direct the Contractor in writing to proceed and the Contractor shall promptly comply. In 
order, however, to preserve its right to claim compensation for such work or damages 
resulting from such compliance, the Contractor must, within seven (7) calendar days after 
receiving notice of the Construction Administrator's determination and direction, notify the 
Construction Administrator, in writing that the work is being performed or that the 
determination and direction is being complied with, under protest. Failure of the Contractor 
to so notify shall be deemed as a waiver of claim for extra compensation or damages 
therefore. 

While the Contractor is performing disputed work or complying with a determination or 
order under protest in accordance with this Article, in each such case the Contractor shall 
furnish the Construction Administrator daily with three copies of written statements signed 
by the Contractor’s representatives at the site showing: 

1) the name of each worker employed on such work or engaged in complying with 
such determination or order, the number of hours employed thereon, and the 
character of the work each is doing; and 

2) the nature and quantity of any materials, plant and equipment furnished or used in 
connection with the performance of such work or compliance with such order, and 
from whom purchased or rented. 

It is expressly agreed that no dispute over the scope of the Contractor’s work or any portion 
thereof shall cause any delay or interruption to the Contractor’s work. 

In addition to the foregoing statements, the Contractor shall, upon notice from the Board of 
Acquisition and Contract, produce for examination by the duly appointed representative of 
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the Board of Acquisition and Contract, all its books of accounts, bills, invoices, payrolls, 
subcontracts, time books, daily reports, bank deposit books, bank statements, check books 
and canceled checks, showing all of its acts and transactions in connection with or relating 
to or arising by reason of this contract, and submit itself, its agents, servants and employees 
for examination under oath by any duly appointed representative designated by the Board of 
Acquisition and Contract to investigate claims made against the County.  Unless the 
aforesaid statements shall be made and filed within the time aforesaid and the aforesaid 
records submitted for examination and the Contractor, its agents, servants, and employees 
submit themselves for examination as aforesaid, the County shall be released from all claims 
arising under, relating to or by reason of this contract, except for the sums certified by the 
Construction Administrator to be due and agreed that no person has power to waive any of 
the foregoing provisions, and that in any action against the County to recover any sum in 
excess of the sums certified by the Construction Administrator to be due under or by reason 
of this contract, the Contractor must allege in its complaint and prove, at the trial, strict 
compliance with the provisions of this article. 

Before final acceptance of the work by the County, all matters of dispute must be adjusted to 
the mutual satisfaction of the parties thereto.  Determinations and decisions in case any 
question shall arise, shall constitute a condition precedent to the right of the Contractor to 
receive the money therefore, until the matter in question has been adjusted. 

32. CONTRACTOR'S SUBCONTRACTS AND MATERIAL LISTS 

Within fifteen (15) days after execution of the Contract, the successful bidder shall submit to 
the County for approval a list of the subcontractors, materialmen and materials that he/she 
plans to use in the performance of the work and statements of the work they are to perform.  
The format and content of the list shall be in accordance with directives from the 
Construction Administrator.  He/sit shall also submit additional information regarding their 
qualifications as may be later requested by the County.  No part of the work may be sublet 
until after the Contractor has received the County’s approval. 

The Contractor shall be fully responsible for all acts and omissions of its subcontractors and 
persons directly or indirectly employed by them, and the County’s approval to sublet parts 
of the work will in no way relieve the Contractor of any of its obligations under the 
Contract.  All dealings of the Construction Administrator with the subcontractors shall be 
through the Contractor, subcontractors being recognized by the County only as employees of 
the Contractor. 

By executing the Agreement, the Contractor represents that the Contractor shall insert 
appropriate clauses in all subcontracts to bind the subcontractors to the Contractor by all 
applicable provisions of the Contract Documents executed between the Contract and the 
County, but this shall not be construed as creating any contractual relationships between 
subcontractors and the County.  Prior to approval of the subcontractors, the County has the 
right to review and recommend changes in the subcontracts. The County reserves the right to 
reject any subcontractor proposed by the Contractor if in the reasonable opinion of the 
County such subcontractor lacks the experience, capability or integrity to perform its 
subcontract work or is otherwise non-responsible. 
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By executing the Agreement, the Contractor represents that the Contractor shall insert 
appropriate clauses in each subcontract that require that if the Contractor is terminated by 
the County either for default or convenience that at the sole option of the County the 
subcontract shall automatically attorn to the County and the subcontractor shall continue 
without delay or interruption to fully perform all of the obligations required by its 
subcontract. 

Where the specifications permit the Contractor a choice of different materials or 
manufactured products, it shall state the choice he has made in making up its bid, with the 
understanding that all choices must subsequently be approved by the Commissioner, after 
award of the contract to the successful bidder.  If the bidder wishes to propose utilization of 
materials or manufactured products other than those specified, it shall so state and submit 
the required information in accordance with Article “Request For Approval Of Equal” of the 
General Clauses." 

33. ASSIGNMENT OF CONTRACT 

The Contractor shall not assign, transfer, convey or otherwise dispose of the contract or any 
part of it or any monies due and payable under the contract, without prior written approval 
of the County.  If such approvals are granted by the County, they shall in no way relieve the 
Contractor or from any obligations under the terms of this Contract. 

All documents assigning the contract or any part of it or any monies due and payable under 
the contract shall contain a clause stating that all monies to be paid the assignee in 
accordance with the terms of the Contractor's contract with the County, are subject to a prior 
lien for services rendered or materials and equipment supplied, in favor of all persons, firms 
or corporations rendering such services or supplying such materials and equipment. 

34. PAYMENT FOR GENERAL PROVISIONS 

No direct payment will be made for work done or materials furnished in compliance with the 
General Provisions of the specifications, unless otherwise noted.  All compensation to the 
Contractor for its performance of the requirements of any general provision shall be 
considered to have been included in the prices he has bid for the individual items if a unit 
price contract and/or for a lump sum price if a lump sum contract. 

In the event the Contractor fails or refuses to proceed with its work and/or correct or repair 
deficient or defective work then without prejudice to any and all of the County’s other rights 
and remedies, and upon three (3) days notice to Contractor, the County may perform and/or 
employ any other person or persons to correct and/or repair any or all such work. All costs 
incurred by the County pertaining thereto shall be paid forthwith by the Contractor to the 
County. 

35. COSTS INCURRED BY COUNTY 

Wherever in these Contract Documents the County is entitled to recover costs from the 
Contractor or charge the Contractor for the costs incurred for the correction, supervision or 
for any other reason related to the Contractor’s work or arising from the Contractor’s failure 
or refusal to proceed with its work in a timely manner, such costs and/or charges shall be 
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deemed to include, but not be limited to, the County’s costs and fees for inspection(s), 
engineering, consultant(s) and attorneys. 

36. GUARANTEE OF WORK 

A. Except as otherwise specified, all work performed under the Contract shall be 
guaranteed by the Contractor against defects resulting from the use of inferior materials, 
equipment or workmanship for one year from the guarantee starting date (which shall 
be defined as the date of the County’s approval of the final Certificate for Payment or 
the date of actual full occupancy of the building, whichever is earlier).  The building, 
section thereof, or item of equipment, shall be occupied or put into actual use by the 
Owner only after judged completed by the Construction Administrator and Owner and 
approved by him as ready for occupancy. 

B. If, within any guarantee period, repairs or changes are required in connection with 
guaranteed work, which in the opinion of the Construction Administrator or Owner is 
rendered necessary as a result of the materials, equipment or workmanship which are 
inferior, defective, or not in accordance with terms of the Contract, the Contractor shall 
promptly upon receipt of notice from the Construction Administrator or Owner and 
without expense to the Construction Administrator or Owner: 

1) Place in satisfactory condition, in every particular, all of such guaranteed work, 
correct all defects thereof, and 

2) Make good all damages to the building or site, or equipment or contents thereof, 
and 

3) Make good any work or material, or equipment and contents of said building or site 
disturbed in fulfilling any such guarantee. 

C. In any case where in fulfilling requirements of the Contract or of any guarantee 
embraced in or required thereby the Contractor disturbs any work, it shall restore such 
disturbed work to a condition satisfactory to the Construction Administrator. 

D. If the Contractor, after notice, fails to proceed promptly to comply with terms of its 
guarantee, the Owner may have the defects corrected and the Contractor shall be liable 
for all expenses incurred. 

E. All special guarantees applicable to definite parts of the work that may be stipulated in 
the Specifications or other papers forming a part of the Contract shall be subject to the 
requirements and term of this article. 

37. SEPARATE CONTRACTS 

A. Contractor's attention is specifically directed to the fact that, because of the work of 
other contracts within and adjacent to the limits of this Contract they may not have 
exclusive occupancy of the territory within or adjacent to the limits of this Contract. 

B. Contractor's attention is further directed to the fact that, during the life of this Contract 
the owners and operators of Public Utilities may make changes in their facilities.  These 
changes may be made by the Utility employees or by contract within the limit or 
adjacent to these contracts and may be both temporary and permanent. 
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C. Contractor shall be required to cooperate with other contractors and the owners of the 
various utilities, and to coordinate and arrange the sequence of their work to conform to 
the progressive operations of the work already under contract and to be put under 
contract. 

D. Contractor shall be responsible for the coordination of the work of their various 
subcontractors.  Their respective operations shall be arranged and conducted so that 
delays will be avoided.  Where the work of a subcontractor overlaps or dovetails with 
that of other subontractors, materials shall be delivered and operations conducted so as 
to carry on the work continuously in an efficient and workmanlike manner. Delays or 
oversights on the part of Contractor or its subcontractors or utility owners in getting any 
or all of their work done in the proper way thereby causing cutting, removing and 
replacing work already in place, shall not be the basis for claim for extra compensation. 

E. In case of interference between the operations of the utility owners and different 
Contractors, the Construction Administrator will be the sole judge of the rights of each 
Contractor and the sequence of work necessary to expedite the completion of the entire 
project, and in all cases the Construction Administrators decision shall be accepted as 
final and may not be challenged except in a proceeding brought pursuant to Article 78 
of the Civil Practice Law and Rules. 

38. COOPERATION WITH OWNER 

Each Contractor shall cooperate with the Owner as to parking of vehicles, availability of 
storage and working areas and confining of activities and personnel to same.  NO 
PARKING FOR CONTRACTOR'S EMPLOYEES. 

39. JOB MEETINGS & PROJECT SUPERINTENDANT 

A. An officer of the Contractor, or its project manager or superintendent, who is fluent in 
English and authorized to make binding decision on behalf of the Contractor shall 
attend job meetings with the Commissioner and/or the Construction Administrator, and 
any subcontractors whom the Inspector may designate; for the purpose of discussing 
expedition, execution and coordination of the work. 

B. Job meetings will be scheduled periodically (the first to be prior to commencement of 
construction) at a time and place designated by the Construction Administrator. 

C. The Contractor shall not commence any work prior to the first (pre-construction) 
meeting between the Contractor, Commissioner and/or Construction Administrator, 
client, and other concerned governmental and utility company representatives. 

D. At the pre-construction meeting, the scheduling of the work on an arrow-flow diagram 
(showing chronologically and in detail the sequence and methods that will be followed) 
will be provided, and details for the proper execution and special requirements of the 
work will be explained and discussed. 

E. The Contractor shall be responsible for providing a detailed construction schedule that  
provides for a Critical Path Method (“CPM”) and which is compatible with any of the 
state of the art CPM Method scheduling software.   
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F. Updated coordinated arrow-flow diagrams or CPM schedules, as the case may be, will 
be provided by the Contractor, as above, on a monthly basis to the County. 

The Contractor shall indicate on the construction schedules noted above, time for shop 
drawing preparation, approvals, fabrication and delivery of materials and equipment for 
major items.  The County may request that additional important items be included on 
the schedule. 

    G.  The Contractors hall ensure that its Project Superintendent shall be on site full time at 
all times when the Contractor’s Work is being performed.  

 

40. PATENT WARRANTY 

A. Contractor expressly represents, warrants and agrees that he has the legal right to 
furnish and install and to authorize the County to purchase and use the equipment 
hereby offered and each and every one of its several parts and every feature thereof, 
under one or the other, or partly under one and partly under the other of the following 
representations. 

1) That the Contractor possesses a valid patent(s) covering the equipment to be 
furnished hereunder or part or features thereof or has or will obtain permit(s) and 
license(s) authorizing the Contractor to furnish and install same and to authorize 
the purchase and use thereof by the County. 

2) The Contractor is responsible before ordering material, equipment, parts, systems, 
etc, to verify that the suppliers of all such material, equipment, parts, systems, etc, 
will supply the required warranty, guarantee, O & P manual, and maintenance 
service schedule. 

3) That the equipment offered or certain parts or features thereof are not covered by 
any valid patent(s) within the knowledge of the Contractor. 

B. Contractor further warrants and agrees that if any patent(s) is hereafter issued to any 
person whatsoever with respect to the equipment or any part or features thereof, to be 
furnished and installed hereunder, the Contractor will obtain such permit(s) or license(s) 
from the Patentee as may be necessary to authorize the use of the equipment by the 
County. 

C. Contractor further represents, warrants and agrees that he and its sureties shall hold 
themselves responsible for and defend any claims made against the County for any 
infringement of patents due to the purchase and use by the County of said equipment or 
any part or feature thereof; that they will indemnify and save harmless the County from 
all costs, expenses and damages which it shall be obliged to pay by reason of any such 
infringement of patent(s); that in case the use of any such equipment is enjoined, they 
will bear the expenses of removing same and replacing same with equipment which will 
satisfactorily perform the function without constituting an infringement of any patent(s); 
and in case the use of any equipment shall be enjoined, that they shall pay to the County 
the sum of $1,000.00 per day, as liquidated damages, for each and every day during 
which the County shall be enjoined from using the same up to the day on which such 

 
(WC DPW E Version 11/24/08) 

3.25



GENERAL CLAUSES 

equipment is replaced by other equipment which will satisfactorily perform the same 
function but which will not constitute an infringement of any other patent(s). 

D. The Contractor further agrees in the event the use of any of the equipment is enjoined 
and the Contractor is unable within a reasonable time to devise other equipment which 
will satisfactorily perform the same functions without infringement on any patent(s), 
that he will remove the equipment  and refund to the County the entire cost of its 
purchase and installation, plus the sum of $ 1,000.00 per day as liquidated damages for 
each and every day until the substitute equipment has been purchased and installed by 
the County, excepting however that such period shall not exceed three months. 

E. The Contractor further agrees in the event that any claim or notice of claim for 
infringement of patent(s) are made or filed prior to the making of payment by the 
County for the equipment and/or material proposed to be furnished and installed 
hereunder, that the County may withhold any sum due to the Contractor for such 
equipment and/or material until such claims shall have been settled or adjudicated or 
until additional surety bonds or other guarantees of indemnification shall have been 
posted, if deemed necessary by the County for its protection. 

41. MATERIALS 

A. Quality 

1) It is the intent of these Specifications to describe definitely and fully the character 
of materials and workmanship required with regard to all ordinary conditions of the 
work and to require first-class work and new and best quality materials in all 
particulars. For unexpected conditions arising during the progress of the work and 
not fully covered herein, the Specifications shall be interpreted by the Construction 
Administrator to require first-class work and materials and such interpretations 
shall be accepted by the Contractor. 

2) The Contractor is responsible before ordering material, equipment, parts, systems, 
etc, to verify that the suppliers of all such material, equipment, parts, systems, etc, 
will supply the required warranty, guarantee, O & P manual, and maintenance 
service schedule. 

3) Where materials or devices are specified in these documents by reference to 
government, manufacturer's association, or professional society standards, the 
pertinent sections of the latest edition of such standards shall have the same force 
and effect as if set forth in full in these Specifications.  The following abbreviations 
shall be used as indicated for the principal societies: 

AASHO American Association of State Highway Officials 

ACI American Concrete Institute 

AIA American Institute of Architects 

AISC American Institute of Steel Construction 

ANSI American National Standards Institute 
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ASHRAE American Society of Heating, Refrigerating, and Air 
Conditioning   Engineers 

ASTM American Society for Testing and Materials 

AWWA American Water Works Association 

AWI American Woodworking Institute 

AWS American Welding Society 

BHMA Builders Hardware Manufacturers Association 

CS Commercial Standards 

FS Federal Specifications 

IEEE Institute of Electrical and Electronic Engineers 

NEC National Electric Code 

NEMA National Electrical Manufacturer's Association 

NFPA National Fire Protection Association 

SDI Steel Deck Institute 

SMACNA Sheet Metal and Air Conditioning Contractors National 
Association, Incorporated 

TCA Tile Council of America, Incorporated 

TMCA Tile and Marble Contractors of America 

UL Underwriter's Laboratories, Incorporated 

B. Delivery, Storage and Handling: 

1) Materials shall be delivered in manufacturer's original sealed containers with 
complete identification of contents and manufacturer, and kept sealed in original 
containers until used.  Labels shall not be removed until materials have been 
installed and inspected. 

2) Materials shall be delivered, stored, and handled with proper equipment and in a 
manner to protect them from damage. 

3) The Contractor shall make arrangements for the receipt of materials delivered to the 
construction site.  No representative of the County will accept any materials 
ordered by the Contractor. 

4) Finish materials shall be protected from dirt and damage, and   perishable materials 
shall be stored within appropriate weatherproof enclosures. 

5) Delivery of materials shall be coordinated with the Operations Schedule. 

6) The Contractor shall confine the apparatus, the storage of materials and the 
operations of the workmen to the limits indicated by law, ordinances, permits, or 
directions of the Construction Administrator, and shall not encumber the premises 
beyond the contract limits. 
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7) The Contractor shall not load or permit any part of the structure to be loaded with a 
weight that will endanger its safety. 

8) Whenever the  Contract Documents require delivery by the Contractor of any 
materials, equipment, or other items, the term delivery shall be deemed to include 
unloading and storing with proper protection where directed. 

C. Federal Regulations 

1) Should the Federal Government, because of Declaration of an Emergency, or other 
cause, establish controls over the use of certain construction materials, then the 
Contractor, immediately after signing the Contract or immediately after Declaration 
of an Emergency, shall furnish the Commissioner with an itemized list of all 
critical materials required for use on the project.  For each item, the quantity 
required and the approximate date on which delivery will be required shall be 
indicated. 

D. Name Plates 

1) Each piece of operable equipment to be furnished and installed by a Contractor 
under its Contract such as motors, pumps, heaters, fans, transformers, switch and 
fuse racks and other similar equipment shall be provided with a substantial name 
plate of non-corrodible metal securely fastened in place and clearly and 
permanently inscribed with the manufacturer's name, the model or type 
designation, the serial number, the principal rated capacities, the electrical or other 
power characteristics and other similar and appropriate information. 

2) Manufacturer's identification shall be inconspicuous, but where nameplates contain 
information relative to characteristics or maintenance, they shall be clearly visible 
and located for easy access. 

3) The nameplate of a subcontractor or a distributor will not be permitted. 

E. Manufacturer's Certification 

1) Prior to the delivery of any water or sewer pipe to the construction site, the 
Contractor shall furnish properly attested documents certifying as to the type, class, 
name of manufacturer and source of supply of the pipe.  One copy of each 
document shall be forwarded to the Construction Administrator at the construction 
site and to the Director of Project Management care of the Engineering Division, 
Michaelian Office Building, White Plains, New York. 

F. Samples 

1) The Contractor shall furnish, for approval of the Engineer, any samples required by 
the specifications or that may be requested by the Owner, of all materials he 
proposes to use, and shall pay all shipping charges for the samples. The Contractor 
shall send all samples to the office of the Engineer, except when directed otherwise.  
The sample of approved material will remain on file in the Engineer's office.  A 
disapproved sample will be returned to the Contractor. 

2) No samples are to be submitted with bids. 

3) No materials or equipment of which samples are required to be submitted for 

 
(WC DPW E Version 11/24/08) 

3.28



GENERAL CLAUSES 

approval shall be used on the work until such approval has been given by the 
Engineer or Construction Administrator, save only at the Contractor's risk and 
expense. 

4) Each sample shall have a label indicating the material represented, its place of 
origin and the names of the producer, the Contractor and the Contract for which the 
material is intended. 

5) Approval of any sample shall be only for characteristics or for uses named in such 
approval, and no other.  No approval of a sample shall be taken in itself to change 
or modify any Contract requirement.  When a material has been approved, no 
additional sample of that material will be considered and no change in brand or 
make will be permitted.  Approved samples held by the Engineer will be returned 
to the Contractor upon completion of the work, if requested. 

6) Transactions with manufacturers or subcontractors shall be through the Contractor. 

G. Dissimilar Materials 

1) Where metals are placed in contact with or fastened to dissimilar metals, concrete, 
masonry, wood or other absorptive materials subject to repeated wetting or wood 
treated with a preservative non-compatible with the metal or if drainage from 
dissimilar materials passes over the work; treat the contact surfaces with a heavy 
coat of approved alkali-resident bituminous paint. 

2) Where one of the metals is aluminum, a coat of zinc-chromate primer shall be 
applied prior to the bituminous paint. 

42. STANDARD OF QUALITY 

Wherever in the contract documents an article, material, apparatus, device, product or 
process is called for by trade name or catalog reference, or by the name of the patentee, 
manufacturer or dealer, it shall be construed as establishing a standard of quality and not 
construed as limiting competition.  In such instances, the Contractor may use any article, 
material, etc. which, in the judgment of the Engineer, expressed in writing, is equal to and 
acceptable for the intent specified. 

43. PROPRIETARY ITEM 

Whenever less than three names are used in proprietary item specifications, it has been 
determined that: 

A. The use of trade names is necessary for effective and workable specifications for the 
item. 

B. All manufacturers known by the individuals familiar with the trade involved have been 
listed. 

C. Equal items may be approved in accordance with Article “Request For Approval Of 
Equal” of the General Clauses. 
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44. SHOP DRAWINGS 

A. Shop Drawing Schedule 

1) Within fifteen (15) days after the Notice to Proceed, the Contractor shall prepare 
and submit two (2) copies of its schedule of Shop Drawing submissions to the 
Engineer for review and approval.  The schedule is to be submitted on the “Shop 
Drawing Schedule” form of the Sample Forms. 

2) In order to maintain the construction schedule for this project the Contractor shall 
submit all Shop Drawings per approved schedule.  The Contractor is expressly 
cautioned that its failure or refusal to timely submit a shop drawing schedule 
acceptable to the Engineer and/or any deviation from the approved shop drawing 
schedule shall be deemed a default under this Contract. 

3) Shop Drawings shall be submitted without fail in time to permit correction, 
resubmission and final approval, as hereinafter specified, without causing any delay 
in the construction of any Work. 

4) Samples and Shop Drawings, which are related to the same unit of Work or 
Specification Section, shall be submitted at the same time.  If related Shop 
Drawings and Samples are submitted at different times, they cannot be reviewed 
until both are furnished to the Engineer. 

5) The schedule shall be updated every four-(4) weeks or more frequently as required 
by the Engineer. 

6) Two (2)-updated copies of the schedule shall be submitted to the Engineer with 
each application for Partial Payment. 

7) Form of Schedule 

Schedule shall be in tabular form with appropriate spaces to insert the following 
information for principal items of equipment and materials: 

a. Date on which Shop Drawings are requested and received from the 
manufacturer. 

b. Dates on which Shop Drawings are transmitted to the Engineer by the 
Contractor. 

c. Dates on which Shop Drawings are returned by the Engineer for revisions. 

d. Dates on which Shop Drawings are revised by manufacturer and resubmitted to 
the Engineer. 

e. Date on which Shop Drawings are returned by Engineer annotated either 
“Approved” or “Approved as Noted”. 

f. Date on which accepted Shop Drawings are transmitted to manufacturer and 
Contractor’s Invoice Number. 

g. Date of manufacturer’s scheduled delivery. 

h. Date on which delivery is actually made. 
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i. Sample of schedule follows on next page. 

B. Shop Drawing Requirements 

1) Shop Drawings for the Work shall include working and setting drawings, 
schedules, shop details, wiring diagrams, manufacturer’s catalog cuts and 
brochures and all other drawings, schedules and diagrams necessary for the proper 
correlation of the Work. 

Insofar as it is practicable, all drawings shall be uniform in size.  They shall be 
dated, numbered consecutively and shall be identified with the Contract Number 
and Title, a description of the material or equipment and the area of the work and 
where it is to be installed.  Shop drawings shall accurately and clearly show sizes, 
work, erection dimensions, arrangement and sectional views, necessary details 
including information for making connection with the work of other items as may 
be required, materials and finishes, detailed parts lists, and performance 
characteristics and capacities as may be required.  

2) All detailing for structural components shall be done in accordance with the 
provisions for design and workmanship in the latest additions of the publications 
listed below except as may be modified in the Contract Documents: 

a. "Manual of Steel Construction" of the America Institute of Steel Construction. 

b. "Building Code Requirements for Reinforced Concrete" and "Manual of 
Standard Practice for Detailing Reinforced Concrete Structures" of American 
Concrete Institute. 

3) Detailing practices for other components shall be done to conform to the best trade 
practices. 

4) Contractor Responsibilities 

a. Before submitting Shop Drawings to the Engineer all submittals from its 
Subcontractors, manufacturers or suppliers shall be sent directly to the 
Contractor for preliminary review, coordination and checking. 

Contractor shall be responsible for their submission at the proper time so as to 
prevent delays in delivery of material or equipment.  Contractor shall 
thoroughly check all drawings for accuracy and conformance to the intent of 
the Contract Documents.  Drawings found to be inaccurate or otherwise in 
error shall be returned to the Subcontractors, manufacturers, or suppliers by the 
Contractor for correction. 

b. All submittals, including Shop Drawings prepared by or under the direction of 
the various Contractors, shall be thoroughly checked by the Contractor for 
accuracy and checked by the Contractor for accuracy and conformance to the 
intent of the Contract Documents before being submitted tot he Engineer and 
shall bear the Contractor’s signature certifying that they have been so checked.  
Before submitting them to the Engineer, all submittals shall be properly labeled 
and consecutively numbered.  In a clear space above the title block, the 
Contractor shall provide the “Shop Drawing ID” form of the Sample Forms, 
and enter the required information: 
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c. Shop Drawings shall be submitted as a single package including all associated 
drawings for any operating system and shall include all items of equipment and 
any mechanical units involved or necessary for the functioning of such system.  
Where applicable, the submittal shall include elementary wiring diagrams 
showing circuit functioning and necessary interconnecting wiring diagrams for 
construction. 

d. If the submittals contain any departures from the Contract Documents, specific 
mention thereof shall be made in the Contractor’s letter of transmittal.  
Otherwise, the review of such submittals shall not constitute approval of the 
departure.  The Contractor shall also call the Engineer’s attention to any 
changes by the use of larger letters of at least 1” in height on the Shop 
Drawings along with a letter by the Contractor advising the Engineer to the 
recommended change and the reason therefore.  If this is not done, even if the 
Work is incorporated in the construction, it will not be accepted by the 
Engineer even if Shop Drawings are “Approved”. 

e. No materials or equipment shall be ordered, fabricated or shipped or any Work 
performed until the Engineer returns to the Contractor the submittals herein 
required, annotated “Approved”. 

f. Where errors, deviations, and/or omissions are discovered at a later date in any 
of the submittals, the Engineer’s prior review of the submittals does not relieve 
the Contractor of the responsibility for correcting all errors, deviations and/or 
omissions. 

g. Two (2) copies of Preliminary Operations and Maintenance Manuals shall be 
submitted with the final Shop Drawings for each item of equipment. 

h. Submittals shall be transmitted in strict compliance with Special Clause 10. A.2 
and in sufficient time to allow the Engineer adequate time for review and 
processing so as not to delay the Project per the approved Shop Drawing 
Schedule. 

i. Contractor shall transmit five (5) prints of each submittal to the Engineer for 
review.  Any submissions, which in the opinion of the Engineer, are not legible 
will not be reviewed and will be returned to the Contractor annotated 
“Disapproved”. 

j. Contract drawings are for engineering and general arrangement purposes only 
and are not to be used as Shop Drawings. 

k. Shop Drawings shall accurately and clearly present the following: 

• All working and installation dimensions. 

• Arrangement and sectional views. 

• Units of equipment in the proposed positions for installation, details of 
required attachments and connections, and dimensioned locations between 
units and in relation to the structures. 

• Necessary details and information for making connections between the 
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various trades including, but not limited to, power supplies and 
interconnecting wiring between units, accessories, appurtenances, etc. 

l. Structural and all other layout drawings prepared specifically for the Project 
shall have a plan scale of not less than 1/4-inch equal to 1 foot and they shall be 
not larger than the size of the Contract Drawings. 

m. Where manufacturer’s publications in the form of catalogs, brochures, 
illustrations, compliance certificates, or other data sheets are submitted in lieu 
of prepared Shop Drawings, such submissions shall specifically indicate the 
item for which approval is requested.  Identification of items shall be made in 
ink, and submissions showing only general information are not acceptable. 

n. The Contractor shall provide all required copies for the use of the various trades 
and at the Site, and one (1) copy of approved Shop Drawings shall be provided 
by the Contractor to each of the other Prime Contractors unless otherwise noted 
in writing by the Engineer. 

o. The Contractor shall respond to required submittals with complete information 
and accuracy to achieve required approvals within three (3) submissions.  All 
costs to the Owner involved with subsequent submissions of Shop Drawings, 
Samples or other items requiring approval, will be backcharged to the 
Contractor, at the rate of 3.0 times direct technical labor cost, by deducting such 
costs from payments due for Work completed.  In the event an approved item is 
requested by the Contractor to be changed or substituted, all involved costs in 
the review process will likewise be paid by  the Contractor to the County unless 
determined by the Director of Project Management or Commissioner that the 
need for such deviation is beyond the control of the Contractor.  Contractor 
shall be responsible for coordinating its Work and submittals with its 
Subcontractors..  Should Contractor cause the need for additional submissions 
or reviews of previous submissions all involved costs will similarly be paid to 
the County.  

5) Procedure for Review 

a. Shop Drawings will be checked for design conformance with the Contract 
Documents and general arrangement only. 

b. Submittals will be annotated by the Engineer in one of the following ways: 

• “Approved” - no exceptions are taken. 

• “Approved as Noted” - minor corrections are noted and shall be made and a 
resubmittal is required. 

• “Disapproved because” - with specific deficiencies noted. 

• “Disapproved” - based on the information submitted, the submission is not 
in conformance with the Contract Documents.  The deviations from the 
Contract Documents are too numerous to list and a completely revised 
submission of the proposed equipment or a submission of other equipment 
is required. 
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c. One copy of the reviewed submittals will be returned to the Contractor.  It is the 
Contractor’s responsibility to provide copies to: 

• Its Subcontractors. 

• Its Materialmen and Suppliers. 

unless notified otherwise in writing by the Engineer. 

6) Disapproved drawings will be returned to the Contractor for correction and 
resubmission.  After the Contractor has had the required corrections made on the 
original drawing, it shall again submit five copies for review by the Engineer. 

7) The acceptance of Shop Drawings by the Engineer shall be only general in nature 
and shall not relieve the Contractor of any responsibility for the accuracy of the 
drawings, the proper fitting and construction of the Work or for the furnishing of 
materials or other Work required by the Contract Documents, but not shown on the 
Shop Drawings.  Acceptance of Shop Drawings by the Engineer shall not be 
construed as approving departures from the Contract requirements unless 
specifically noted by the Engineer.  Acceptance of Shop Drawings for one item 
shall not be construed as approval for other changes even if noted by the Contractor 
on the drawing. 

8) Shop Drawings submitted other than in accordance with the outlined procedures 
will be returned to the Contractor for resubmission and the Contractor shall bear all 
expense and risk of all delays as if no Shop Drawings had been submitted. 

9) No Work shall be performed until the Shop Drawings have been accepted by the 
Owner, and the Contractor shall be responsible for all costs and damages, which 
may result from proceeding prior to the approval of the Shop Drawings. 

45. SEQUENCE OF CONSTRUCTION OPERATIONS 

A. It is mandatory that the premises continue to be occupied and facilities therein shall 
continue to function during the performance of the construction work. 

B. Detailed sequence of construction and availability of spaces in areas through which 
services must pass shall be coordinated between the Owner and the Contractor, before 
actual commencement of the Work. 

1) To enable the Work to be laid out and prosecuted in an orderly and expeditious 
manner, Contractor shall provide a proposed Progress Schedule, within fifteen (15) 
days after the issuance of the Notice to Proceed of this Contract unless otherwise 
directed in writing by the Construction Administrator.  The proposed Progress 
Schedule shall show the anticipated time of commencement and completion of each 
of the various operations to be performed under this Contract; together with all 
necessary and appropriate information regarding the sequence and correlation of 
Work; and the Schedule of Shop Drawings and delivery of all materials and 
equipment required for the Work.  The Contractor shall prepare a Master Progress 
Schedule (Schedule) for the Work. Contractor as directed by the Construction 
Administrator shall revise the proposed Schedule until each activity is properly 
sequenced to provide that the Work will be completed in the proper order and 
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within the allotted Contract duration, without any conflicts.  When the Construction 
Administrator has accepted the Schedule the Contractor will sign it.  The 
Contractor shall then provide one (1) copy of such approved Schedule to each 
Subcontractor and two (2) copies to the Construction Administrator. Contractor 
shall afford its Subcontractors a reasonable opportunity for the introduction and 
storage of their materials and the execution of their Work and shall properly 
connect and coordinate its Work with others.  

Contractor shall strictly adhere to the Schedule unless changed as provided for in 
the following paragraph. 

2)  Within five (5) days after receiving notice of any change in the Contract, or of any 
Extra Work to be performed, or of any suspension of the whole or any portion of 
the Work, or of any other conditions which are likely to cause or are actually 
causing delays, Contractor must notify the Construction Administrator in writing of 
the effect, if any, of such change or Extra Work or suspension or other condition 
upon the previously approved schedule, and must state in what respects, if any, the 
Schedule should be revised, with the reasons therefor.  These proposed changes in 
the Schedule shall be reviewed and, if appropriate, approved, in writing, by the 
Construction Administrator. Contractor must strictly adhere to the revised 
Schedule.  Distribution of the revised Schedule shall be as described in paragraph 
B-1 above.  Contractor’s compliance with the requirements of this paragraph is in 
addition to, and not in lieu of, compliance with other notice requirements pertaining 
to delays and extensions of time contained elsewhere in the contract. 

3) The Schedule shall be reviewed by Contractor every two (2) weeks or as directed 
by the Construction Administrator. 

4) If Contractor shall fail to adhere to the approved Schedule, or to the Schedule as 
revised, they must promptly adopt additional means and methods of construction 
with no additional cost to the County that will make up for the lost time and will 
assure completion in accordance with such Schedule.  The proposed means and 
methods shall be described in writing to the County within two (2) days after the 
Contractor discovered or should have reasonably discovered that the Schedule 
would not be met as originally proposed.  Failure to comply with this requirement 
may result in the County enforcing its rights under the Contract including, without 
limitation, default of the Contract. 

C. From time to time as the Work progresses and in the sequence indicated by the 
approved Schedule, the Contractor must submit to the Construction Administrator a 
specific request in writing for each item of information or approval required.  These 
requests shall be submitted sufficiently in advance of the date upon which the 
information or approval is actually required by the Contractor to allow for the time the 
Construction Administrator may reasonably take to act upon such submissions or 
resubmissions.  The Contractor shall not have any right to an Extension of Time on 
account of delays due to its failure to timely submit requests for the information or 
approvals. 

D. Certain construction work shall be required, which will be disruptive to the Owner's 
staff insofar as noise, dirt and dust is concerned.  The Contractor, therefore, shall 
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perform such work during other than normal working hours. Subject to the requirements 
of law, the Owner imposes no limitation on the Contractor's working hours and 
whatever overtime work may be necessary or required shall be considered by the 
Contractor and reflected in its Bid Proposal without the benefit of extra compensation. 

46. PROTECTION 

A. The Contractor shall at all times exercise all necessary precautions for the safety of the 
public, employees performing the work and County personnel. The Contractor shall 
provide and maintain barricades, danger signals and other safeguards about the work 
and shall be held responsible for all accidents or damages to persons or property caused 
by failure to do so throughout the progress of the work, and shall comply with all 
applicable provisions of Federal, State and County Safety Laws. 

B. The Contractor shall during the performance of its work, protect at all times all adjacent 
portions of the existing surfaces and existing equipment from damage due to the 
performance of the construction work. 

C. The Contractor shall furnish temporary facilities and/or temporary dust-proof partitions 
separating all work areas and access routes from those areas not involved in active 
alterations, so that this work will not interfere with the Owner's access or normal use of 
areas not allocated to the Contractor, or any essential service to such areas, when 
ordered by the Construction Administrator. 

47. CLEANUP AND REMOVAL OF DEBRIS 

A. At the end of each working day, the Contractor shall sweep up and collect all the 
rubbish and place it in appropriate containers, furnished by the Contractor.  Containers 
shall be kept at a location on, or adjacent to the work site, as designated by the 
Construction Administrator.  Wood or cardboard crates and other debris of a similar 
nature shall be broken up, securely bundled and neatly stacked alongside the containers.  
Once each week and at the completion of the work, the Contractor shall remove all 
accumulated debris and rubbish. 

B. At the completion of the work, the Contractor shall clean all equipment, fixtures, 
surfaces and accessories, removing all dust and other foreign matter, ready for use by 
the Owner. 

48. TEMPORARY SERVICE 

A. Sanitary facilities will be provided by the Owner for the Contractor and its personnel. 

B. The Owner will supply and pay for the cost of all-temporary water and temporary 
electric power (120 volt, 60 hertz). The Contractor shall furnish and install all 
temporary electrical and water connections required for work under this Contract, at and 
to locations as designated by the Construction Administrator. 
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49. OPERATING TESTS 

A. Where operating tests are specified the Contractor shall test the work as it progresses 
and shall make satisfactory preliminary tests in all cases before applying to the Engineer 
for official tests. 

B. Official tests will be made in the manner specified for the different branches of the 
work, in the presence of the Construction Administrator or Engineer.  Should defects 
appear they shall be corrected by the Contractor and the test repeated until the 
installation is acceptable to the Construction Administrator or Engineer and to any 
authorities having jurisdiction. 

C. No work of any kind shall be covered or enclosed before it has been tested and 
approved. 

D. The Contractor shall furnish all materials and apparatus, make connections and conduct 
tests, without extra compensation unless noted otherwise. 

50. OPERATING INSTRUCTIONS AND PARTS LISTS 

A. Where the Specifications require any Contractor to supply equipment operating and 
maintenance instructions and spare parts lists prior to the completion of the work it shall 
provide three copies of the publications for each piece of equipment he has furnished 
and installed under the Contract, upon receipt of the approved shop drawings. 

B. Publications shall be prepared for the specific equipment furnished and installed, 
containing the following information, and shall not refer to other sizes, types or models 
of similar equipment: 

1) Clear and concise instructions for the operation, adjustment, lubrication and other 
maintenance of the equipment, including a complete lubrication chart. 

2) A complete listing of all parts for the equipment, with catalog numbers and other 
data necessary for ordering replacement parts. 

C. Advertising literature will not be acceptable. 
 

51. CUTTING AND PATCHING 

Contract with Single Bid: 
A. Where the project does not involve separate bids pursuant to the New York General 

Municipal Law the following will apply: 

1) Where walls, floors, ceilings, roofs or other items require cutting for the installation 
of new work, all such cutting shall be done by the Contractor with the approval of 
the Construction Administrator; and the Contractor shall patch the opening to make 
the cut portions match the adjacent finished surfaces, unless otherwise indicated. 

2) The Contractor shall not endanger any existing condition by its operations. 

3) The cost of all cutting and patching caused by the Contractor's negligence shall be 
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borne by the Contractor. 
 

Contract with Separate Bids: 
B. If the project is one where separate bid specifications are required pursuant to the New 

York General Municipal Law the following will apply: 

1) A sufficient time in advance of the construction of new floors, walls, ceilings, 
roofs, or other items, each Contractor shall be responsible for properly locating and 
providing in place all sleeves, inserts and forms required for their work, and shall 
furnish the Contractor for General Construction with complete information relative 
to exact locations and dimensions of all required openings in the General 
Contractor's work.  Other Contractors shall periodically consult the Job Progress 
Chart of the General Contractor so that they will not be delayed by their work 
requirements, but the General Contractor shall be obliged to give all other 
Contractors at least seventy-two hours notice before commencing the previously 
mentioned new construction work. 

2) The cost shall be borne by the responsible Contractor for all cutting, patching, re-
waterproofing and re-caulking of new work necessary for reception of the work of 
a Contractor, caused by the Contractor's failure to timely or properly locate and 
provide in place all sleeves, inserts and forms required for its own work, or by a 
Contractor's failure to inform the General Contractor of required openings.  The 
General Contractor shall do all cutting, patching, re-waterproofing and re-caulking 
of all new work no matter how or by whom such work was caused and shall be 
reimbursed for such extra work by the responsible Contractor, in accordance with 
the terms of the Contract.  All cutting and patching shall have prior approval of the 
Construction Administrator. 

3) Where sleeves, inserts, forms or openings are required in existing walls, floors, 
ceilings roofs, or other existing items, all necessary cutting, patching, re-
waterproofing and re-caulking required shall be done by the individual responsible 
Contractor, except for finished surfaces.  The responsible Contractor shall do all 
rough patching to bring the cut areas to the proper surface ready to receive the 
finished surface.  All finishing work required to make the cut portions match the 
adjacent finished surfaces shall be performed by the General Contractor. 

4) Each Contractor shall be responsible for coordinating their work with the work of 
all other Contractors engaged on the project.  If directed, Contractors shall submit 
coordinated shop drawings showing how the fitting of the various parts of the work 
will be accomplished, for the Construction Administrator’s acceptance. 

5) All cutting and patching shall be governed by the applicable divisions of the 
Specifications with regard to workmanship, materials and methods. 

6) No Contractor shall endanger any work by unauthorized cutting, excavating, or 
other alteration of the work, unless previously authorized by the Construction 
Administrator. 
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52. CONFLICTS AMONG CONTRACT DOCUMENTS 

In the event of any conflict among the Contract Documents, the Contractor shall notify the 
Commissioner and comply with the Commissioner's interpretation, according to the 
following priorities: 

Priority Order Document 
1……………………. Modification issued after execution of Agreement 
2……………………. Agreement between Owner and Contractor 
3……………………. Addenda issued prior to the execution of the Agreement 

(Later date to take precedence) 
4……………………. Special Notices 
5……………………. Technical Specifications 
6……………………. Construction Drawings: 
 6A…………..  Schedule on Construction Drawings 
 6B…………..  Notes on Construction Drawings 
 6C…………..  Large Scale Details on Construction Drawings 
 6D…………..  Small Scale Details on Construction Drawings 
7……………………. General Requirements 
8……………………. Special Clauses 
9……………………. Information for Bidders and General Clauses 

53. RECORD DRAWINGS 

A. The Owner shall furnish, at the first job meeting, one set of "paper” copies of the 
contract drawing(s) - this is in addition to the five sets of contract drawings as described 
in the Article “Contract Drawings” of the General Requirements; for the Contractor's 
use to indicate change(s) as they occur for the duration of the construction work. Upon 
request from the Contractor, the County will supply the Contractor a copy of the 
original Contract Drawings in AutoCAD format. 

B. The Contractor shall record neatly and legibly, using reasonable drafting care, all 
approved change(s) (including minor revisions or corrections of pipes, ducts, electric 
outlets, circuit panels and other features, as well as invert elevations and locations of 
underground lines). 

C. When all approved changes are recorded and clearly identified, the Contractor shall 
prepare a set of “as-built” (record) drawings, in the latest version of AutoCAD, using 
the approved County format and associated CAD layering guidelines, with 24” x 36” 
drawing sizes, showing the project as built including all changes in the work made 
during construction based on marked-up prints, drawings, and other data. These 
drawings shall be filed on a CD and submitted to the Construction Administrator. 

D. All additional "paper" or reproducible drawings are to be obtained by the Contractor at 
their own expense. 
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54. TIME 

A. All time limits (see Article “Required Time For Completion Of The Work” of the 
General Requirements, and, Article “Time Of Starting” of the Information For Bidders) 
stated in the specifications are of the essence of the Contract. 

B. The Contractor may perform all necessary labor during other than normal working 
hours.  The Owner imposes no limitation of the Contractor's working hours and 
whatever overtime work may be necessary or required shall be considered by the 
Contractor and reflected in its Bid Proposal without the benefit or extra compensation. 
The Contractor must give a minimum of four (4) hours notice to the Construction 
Administrator when overtime Work is necessary.  The Contractor shall promptly pay to 
the County the additional cost of the Engineer and Construction Administrator for 
inspection services during the overtime Work. 

55. ACCELERATION OF THE WORK  

The Owner may, at its sole discretion and for any reason, require the Contractor to 
accelerate the schedule of performance by providing overtime, extended day, extra crews, 
Saturday, Sunday and/or holiday work and/or by having all or any subcontractors designated 
by the Owner provide overtime, extended day, extra crews, Saturday, Sunday or holiday 
work by the Contractor’s or his subcontractor’s own forces, and such requirements is 
independent of and not related in any way to any apparent inability of the Contractor to 
comply with the schedule(s), Milestone(s) and/or completion date requirements, the Owner, 
pursuant to a written change order as signed by the Commissioner shall reimburse the 
Contractor for the  direct cost to the Contractor of the premium time for the labor utilized by 
the Contractor in such overtime, extended day, extra crews, Saturday, Sunday or holiday 
work(but not for the straight time costs of such labor) together with any social security and 
state or federal unemployment insurance taxes in connection with such premium time.  
However, no overhead, supervision costs, commissions, profit or other costs and expenses 
of any nature whatsoever, including impact costs or costs associated with lost efficiency or 
productivity, shall be payable in connection therewith. Anything to the foregoing 
notwithstanding, in the event that the Contractor has fallen behind schedule or in the 
Owner’s judgment appears likely to fall behind schedule, Owner shall have the absolute 
right to direct the Contractor to accelerate the performance of its work, including that of its 
subcontractors, and the full costs for such acceleration shall be borne solely by the 
Contractor. 
 

56. ULTRA LOW SULFUR DIESEL FUEL 

A. Contractors and Subcontractors operating onroad and nonroad vehicles to perform 
County work must power those vehicles with ultra low sulfur diesel fuel.  Ultra low 
sulfur diesel fuel is any diesel fuel that has a sulfur content of no more than fifteen parts 
per million. 

 
B. In addition, all onroad and nonroad diesel vehicles used to perform County work and 

equipped with a model year 2003 or older engine shall utilize the best available 
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technology2 in accordance with the following schedule: 
a) effective September 1, 2007 - 35% of all such motor vehicles used on  
    this project; 
b) effective September 1, 2008 - 65% of all such motor vehicles used on  
    this project; 
c) effective September 1, 2009 - 100% of all such motor vehicles used on  
    this project. 

 
C. All onroad and nonroad diesel vehicles to perform County work having a gross vehicle 

weight rating of more than 14,000 pounds shall utilize the best available technology or be 
equipped with an engine certified to the applicable 2007 United States Environmental 
Protection Agency (“EPA”) standard for particulate matter as set forth in Section 86.007-
11 of Title 40 of the Code of Federal Regulations or to any subsequent EPA standard for 
such pollutant that is at least as stringent, in accordance with the following schedule: 
 a) by September 1, 2007 - 35% of all such motor vehicles; 
 b) by September 1, 2008 - 65% of all such motor vehicles; 

c) by September 1, 2009 - 100% of all such motor vehicles 
 
D. Any contractor who violates any provision of Section 873.1329 shall be liable for  

a civil penalty not to exceed ten thousand dollars plus twice the amount of money saved 
by such contractor for failure to comply with this section. 
 

E. Any contractor who makes a false claim may be liable for a civil penalty not to  
exceed twenty thousand dollars, in addition to twice the amount of money saved by such 
contractor as a result of having made such false claim. 
 

F. Nothing in this section shall be construed to limit the County’s authority to cancel or 
terminate a contract, deny or withdraw approval to perform a subcontract or provide 
supplies, issue a non-responsibility finding, issue a non-responsiveness finding, deny a 
person or entity pre-qualification as a vendor, or otherwise deny a person or entity public 
entity business. 

 
G. If sufficient quantities of ultra low sulfur diesel fuel are not available to meet the needs of 

a contractor to fulfill the requirements of this contract, the Contractor may submit a 
written request to the Commissioner to use diesel fuel with a sulfur content of no more 
than thirty parts per million as long as the contractor shall use whatever quantity of ultra 
low sulfur diesel fuel that is available.  Such determination shall be made in writing on a 
case by case basis upon written application to the Commissioner.  If the Commissioner 
grants such authority it shall expire sixty days thereafter and may be renewed upon 
written request for additional periods of sixty days.   

                                                           
2 Best Available Technology means a system for reducing the emission of pollutants which is based on technology 
verified by the U.S. Environmental protection Agency or the California Air Resources Board or which has been 
identified pursuant to NYC’s Department of Environmental Protection that (1) reduces diesel particulate matter 
emissions by at least 85 percent, as compared to a similar engine operating on traditional diesel fuel without 
emission control technology, or reduces engine emissions to 0.01 grams diesel particulate matter per brake 
horsepower per hour or less; and 2) achieves the greatest reduction in emissions of nitrogen oxides at a reasonable 
cost and in no case produces a net increase in nitrogen oxides in excess of 10%. 
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H. The Contractor, in order to comply with Subsections B & C above, must retrofit  

its vehicles to include both of the following in order to comply with the Best Available 
Technology Requirements: 

 

• Diesel Oxidation Catalysts (DOC) 
• Crankcase Vent Filters (CVF) 

 
If the Contractor wants to propose an alternative technology it must submit a written 
request to the Commissioner with sufficient detail to enable the Commissioner to make a 
determination as to whether to accept the alternative technology.  Any approval of 
alternative technology must be in writing. 

57. QUALIFIED TRANSPORTATION FRINGE PROGRAM 

EXECUTIVE ORDER NO. 7-2005 
 
Requires that contractors, concessionaires and vendors doing business with the County 
enroll in a Qualified Transportation Fringe Program as defined in §132(f)(1) of the IRS Tax 
Code for all contracts for goods or services of $100,000 or more in any twelve month period 
during the contract term if such contractor, concessionaire or vendor employs more than 25 
individuals who utilize public transportation and/or pay for commuter parking at least 1 day 
per week regardless of whether those employees are engaged in work pursuant to the 
contract. 
 

Bidders shall submit the signed statement on Proposal Page 34.  Notwithstanding the above, 
a Bidder may submit a Waiver Application on Proposal Page 35 to the Commissioner. 

58. USE OF FLUORESCENT LIGHT BULBS & ENERGY EFFICIENT BULBS 

The use of incandescent light bulbs is prohibited in County-owned buildings and facilities.  
Only fluorescent light bulbs may be installed in County buildings and facilities.  Exterior 
lights must utilize energy-efficient bulbs.  For further details see Article 58 of the General 
Clauses. 

59. COUNTY OF WESTCHESTER PHOSPHORUS-FREE LAWN FERTILIZER POLICY 

Executive Order 8-2007 limits the use of lawn fertilizers containing phosphorous and other 
compounds containing phosphorous, such as phosphate on County owned property. 
 
EXECUTIVE ORDER NO.8 OF 2007 
 
 WHEREAS, the New York City water supply watershed is a critical drinking water 
source for approximately eight million New York City consumers and approximately one 
million upstate consumers.  Over eighty-five percent (85%) of Westchester County's 
residents consume water from the New York City water supply system; and 
 
 WHEREAS, eutrophication is a natural aging process of lakes or streams brought on by 
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nutrient enrichment.  Eutrophication can be greatly accelerated by human activities that 
increase the rate at which nutrients and organic substances enter aquatic ecosystems from 
their surrounding watersheds; and 
 
 WHEREAS, as a result of accelerated eutrophication, enhanced plant growth reduces 
dissolved oxygen in the water creating severely impaired water bodies with unpleasant 
water taste and odor, discoloration, release of toxins and increased turbidity that interferes 
with the health and diversity of indigenous fish, plant, and animal populations and with the 
recreational use of rivers, lakes and wetlands.  Consequently, eutrophication restricts water 
use for fisheries, recreation, industry, and drinking due to the increased growth of 
undesirable algae and aquatic weeds and the oxygen shortages caused by their death and 
decomposition; and 
 
 WHEREAS, nutrient pollution due to human activities is one of the leading causes of 
eutrophication in the NYC Watershed, and is specifically accelerated by the introduction of 
excessive phosphorus into the environment.  In fact, most reservoirs in the East of Hudson 
portion of the New York City Watershed (5 of the 7 located in Westchester County) are 
designated as phosphorous-restricted basins in accordance with the New York City 
Watershed Rules & Regulations due to excessive phosphorous volumes which have not 
been reduced despite phosphorous reductions mandated by the New York State Department 
of Environmental Conservation (NYSDEC); and 
 
 WHEREAS, one unnecessary source of phosphorus pollution in the watershed is the 
many pounds oflawn fertilizer applied by residents and businesses in the County of 
Westchester each year; and 
 
 WHEREAS, when phosphorus fertilizer is applied to phosphorus-rich lawns, much of 
the excess simply runs off of the lawn into the storm drainage systems where it can be 
carried into rivers, lakes, streams, and wetlands, causing eutrophication; and 
 
 WHEREAS, soil tests conducted pursuant to a six-year study by the Cornell Cooperative 
Extension, an extension of the State's designated Land-Grant University, have shown that 
approximately 90% of the lawns in Westchester County have medium-to-high levels of 
phosphorus; and 
 
 WHEREAS, the New York City Watershed Pesticide and Fertilizer Technical Working 
Group, established by the New York City Watershed Memorandum of Agreement, issued a 
report in 2000, noting the high percentage of phosphorus in regional soils and 
recommending that phosphorus-based lawn fertilizers be added only when a soil analysis 
identifies phosphorus deficiencies. 
 
 WHEREAS, the proposed Stormwater Phase II regulations recently issued by the New 
York State Department of Environmental Conservation, and which are expected to go into 
effect in January of2008, will allow the use of phosphorus-based lawn fertilizers on 
municipally-owned land only where soil testing indicates that phosphorus concentrations are 
inadequate, in order to ensure that municipalities in the New York City Watershed are 
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taking satisfactory steps to achieve the above-referenced mandatory phosphorous 
reductions. 
 
 WHEREAS, the United States Environmental Protection Agency has also determined 
that a Nonpoint Source Implementation Plan was necessary in the Croton Watershed 
because the phosphorus reductions necessary to meet the targeted applicable water quality 
standards could not be achieved by wastewater treatment plant upgrades alone; and 
 
 WHEREAS, Section 110.11 of the Laws of Westchester County places the responsibility 
to supervise, direct and control, subject to law, the administrative services and departments 
of the county, upon the County Executive; and 
 
 WHEREAS, I have determined that restricting the application and use of lawn fertilizer 
containing phosphorus on all County-owned property will address one source of 
unnecessary and preventable phosphorus pollution and will improve water quality in the 
County; and 
 
 WHEREAS, the Department of Planning, after review of the applicable regulations 
under the State Environmental Quality Review Act, has advised that this Executive Order 
has been classified as a Type II action, pursuant to 6 N.Y.C.R.R. § 617.5(c)(20), “routine or 
continuing agency administration and management, not including new programs or major 
reordering of priorities that may affect the environment,” and 6 N.Y.C.R.R. § 617.5(c)(27), 
“adoption o fregulations, policies, procedures and local legislative decisions in connection 
with any action on this list.” As such, no further environmental review is required. 
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(1) Newly established turf or lawn areas during their first growing season.  
 
(2) Turf or lawn areas that soil tests, performed within the past three years by a certified 
laboratory or by the Cornell University Cooperative Extension of Westchester County, 
confirm the need for additional phosphorus application in accordance with the phosphorus 
levels established by the Cornell University Cooperative Extension of Westchester County.  
The lawn fertilizer application shall not contain an amount of phosphorus exceeding the 
amount and rate of application recommended in the soil test evaluation. 

 
(3) Agricultural uses, vegetable and flower gardens, or application to trees or shrubs. 

 
 IV. The transition to phosphorus-free lawn fertilizer shall occur as soon as possible in a 
manner that avoids wasting of existing inventories; accommodates establishment of supply 
chains for new products; enables the training of County employees and licensees in 
appropriate work methods; and allows the phase-out of products and practices inconsistent 
with this Executive Order. However, in no event shall lawn fertilizer containing phosphorus 
(i.e., labeled as containing more than 0% phosphorus or other compound containing 
phosphorus, such as phosphate) be applied upon County-owned property after January 
1,2009, unless an exemption set forth in Section III of this Executive Order applies. 
 
 V. This Executive Order shall take effect on the date hereof, and shall remain in effect 
until otherwise superseded, repealed, modified or revoked. 
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AFFIRMATIVE ACTION PROGRAM REQUIREMENT- SUBCONTRACTOR(S) 
County of Westchester, Department of Public Works 

(To Be Completed By Subcontractor and Submitted with Request to Utilize Subcontractor) 
 
 
Affirmative Action Program 
 
An approved Affirmative Action Plan shall be required for all Subcontractors for public work 
where the subcontracted work exceeds $50,000 or more than fourteen (14) persons are employed 
by the Subcontractor. 
 
 
Does the Subcontractor participate in an approved Affirmative Action Program? Yes [   ]  No [   ] 
 
If Yes, give name of Program:           
 
              
 
 
 
If No, how many employees will the Subcontractor employ on this project?    
 
 
 
An approved Affirmative Action Program shall mean a plan approved or adopted by Westchester 
County including but not limited to, the Home-Town Plan, the Recruitment Training Program or 
any other program approved or meeting the requirements of the State or Federal government. 
 
The “Monthly Employment Utilization Report” of the Sample Forms, shall be filled out by the 
Contractor and/or Subcontractor(s) who are required to have an Affirmative Action Program, 
prior to the start of the work. 

Forms Page 1 
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CONTRACTOR'S REPORT OF EMPLOYMENT AND WEEKLY AFFIDAVIT 
County of Westchester, Department of Public Works 

 
Contract No.      
 
Report No.      
 
Week(s) ending     
 
 
Title of Contract and Location ___________________________________________________ 
 
Contractor or Subcontractor ___________________________________________________ 
 
Address ___________________________________________________ 
 
 ___________________________________________________ 
 
 ___________________________________________________ 
 
STATE OF                  ) 
COUNTY OF               )  SS.: 
 

I,      , being duly sworn, depose and say: 
 
1. I pay or supervise the payment of the persons employed by      
 (Contractor or Subcontractor) 
in connection with the above referenced contract; 
 
 
2. During the payment period commencing on the   day of    , 
 
20  and ending on the    day of   , 20 , all persons employed by 
 
      in connection with such contract have been paid in full 
 (Contractor or Subcontractor) 
weekly wages and supplements earned by such persons except the following: (strikeout, if not  
 
applicable) 
 
 
3. Such persons have been paid the prevailing rate of wages and the supplements as  
 
determined and required by Section 220 of the New York State Labor Law. 
 

Page 1 of 2 
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4. No rebates or deductions have been deducted from such wages and supplements except 
 
as authorized or required by applicable statutes or regulations of the Federal, State and County 
 
Governments. 
 
 
5. The following is a true and accurate summary of wages and supplements paid: 
 
     During the week    Total to date 
 
Number of names on payroll      
 
Hours worked       
 
Total wages earned      
 
 
6. I have read the foregoing statement of wages and supplement, know the contents  
 
thereof, and the same is true to my own knowledge. 
 
 
 
         
 (Signature) 
 
STATE OF NEW YORK) 
COUNTY OF WESTCHESTER)   ss.: 

 
 On this    day of    , 20 , before me personally came  
      to me known, and known to me to be the person who 
executed the above instrument, and who being duly sworn did say that he executed the same. 
 
 
 Sworn to before me 
 this    day of     
 
 
         

License No. 
 
       
 Notary Public  -  State of New York 
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SAMPLE FORMS 
 

Forms Page 6 
 
(WC DPW E Version 11/3/08) 
 
 

SHOP DRAWING ID 
County of Westchester, Department of Public Works 

 

 

WESTCHESTER  COUNTY  DRAWING  __________ OF  _______ 
 
 
NAME OF PROJECT  
_______________________________________ 
 
Date ___________________________________________________ 
 
Contract No. _____________________________________________ 
 
Item/Model No.  __________________________________________ 
 
Manufacturer  ____________________________________________ 
 
Contract Drawing No.  _____________________________________ 
 
Specification Section  ______________________________________ 
  
 
This document has been reviewed, coordinated and checked for 
accuracy of content and for compliance with the Contract Documents.  
The information contained herein has been coordinated with all other 
Contract Work. 
 
 
Contractor  _____________________________________________ 
 
Signed  _________________________________________________  
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REQUEST FOR APPROVAL OF EQUAL 
County of Westchester, Department of Public Works 

 
 
SPECIFICATION 
        NO.     ITEM    EQUAL___________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 

 
 
 

Attach a separate sheet here if more space is required. 
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(WC DPW E Version 11/3/08) 
 
 

REQUEST FOR APPROVAL OF SUBSTITUTIONS 
County of Westchester, Department of Public Works 

 
 

ITEM 
NO. 

ITEM SUBSTITUTION COST OF 
SPECIFIED 

ITEM 

COST OF 
SUBSTITUTED 

ITEM 

SAVINGS 
TO 

COUNTY 

 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
_____________________________________________________________________________ 
 
 
 

Attach a separate sheet here if more space is required. 



SAMPLE FORMS 
 

Forms Page 9 
 
(WC DPW E Version 11/3/08) 
 
 

CONTRACTOR’S ULTRA LOW SULFUR DIESEL FUEL AFFIDAVIT 
 
 

County of Westchester, Department of Public Works 
 

Contract No. __________Period Included in this Report:__________, 20__ to _________, 20__ 
 
Title of Contract and Location_____________________________________________________ 
_____________________________________________________________________________ 
 
Contractor ____________________________________________________________________ 
Address_______________________________________________________________________ 
 
Subcontractor _________________________________________________________________ 
Address______________________________________________________________________ 
 
STATE OF   )  ss.: 
COUNTY OF   ) 
 
 I, __________________________________________being duly sworn, depose and say: 
  (print name)   (print title) 

1. I certify under penalty of perjury that I agree to comply with the requirements of Chapter 
878, Article XIII, Section 873.13.29 of the Laws of Westchester County. 

2. During the period __________________ through ______________, all diesel-powered 
vehicles, used in the performance of Contract No.____________, were powered by ultra 
low sulfur diesel fuel (15 ppm Sulfur Maximum). 

3. No fuel other than Ultra Low Sulfur Diesel Fuel (15 ppm Sulfur Maximum) was utilized 
on this project for the above described vehicles. 

4. The annexed Ultra Low Sulfur Diesel Fuel Log is a true and accurate summary of the low 
sulfur diesel fuel (15 ppm Sulfur Maximum) purchased and utilized in the performance of 
this project. 

5. I have read the foregoing statement, have full knowledge of the contents thereof, and it is 
my intent that the County of Westchester will rely on the statements contained herein. 

 
        ______________________ 
         (Signature) 
STATE OF   )  ss.: 
COUNTY OF   ) 
 
  On this _______________ day of ________________, 20__, before me personally came 
_____________________________ to me known, and known to me to be the person who 
executed the above instrument, and who being duly sworn did say that he/she executed the same. 

Sworn to before me this  

___________day of ________, 20__. 

________________________________ 

       Notary Public 

The Ultra Low Sulfur Diesel Fuel-Log must be attached. 
This Certification also has to be submitted by your subcontractor(s).  Additional 

copies of this form can be acquired from the Department of Public Work. 
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ULTRA LOW SULFUR DIESEL FUEL (15 ppm Sulfur Maximum) – LOG 
 

Period of Log: ______________     through   _____________________ 
 

Contract No. ______________ 
 
Title of Contract and Location________________________________________ 
________________________________________________________________ 
 
Contractor or Subcontractor__________________________________________ 
Address__________________________________________________________ 
 
Date of Purchase Name and Address of Vendor 

(Print) 
Gallons Purchased 

 
   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
A Separate Copy of this Certification will also have to be signed by each of your 
subcontractors that utilize diesel powered vehicles, fifty horsepower or greater, on the above 
project.  Additional copies of this form can be acquired from the Department of Public Works.



7. Bank Name:

8. Bank Address:

9. Routing Transit Number:                                                                                             10. Account Type:
(check one)  �Checking           �Savings

11. Bank  Account Number:                                                            12. Bank Account Title:

13. Bank Contact Person Name:                                                                                       Telephone Number:

14. FINANCIAL INSTITUTION CERTIFICATION (required ONLY if directing funds into a Savings Account OR if a voided check is not 

attached to this form):  I certify that the account number and type of account is maintained in the name of the vendor named above.  As a 
representative of the named financial Institution, I certify that this financial Institution is ACH capable and agrees to receive and deposit
payments to the account shown.

Authorized Signature Print Name / Title                                                             Date

estchester
gov.comW

Westchester County • Department of Finance • Treasury Division

Section I - Vendor Information

Section II- Financial Institution Information

Electronic Funds Transfer (EFT) 
Vendor Direct Payment Authorization Form

INSTRUCTIONS:  Please complete both sections of this Authorization form and attach a voided check.  See the reverse
for more information and instructions (Forms Page 21).  If you previously submitted this form and there 

is no change to the information previously submitted, ONLY complete lines 1 through 6 of section 1.

1.Vendor Name:

2.Taxpayer ID Number or Social Security Number: 

3. Vendor Primary Address

4.Contact Person Name: Contact Person Telephone Number:

5. Vendor E-Mail  Addresses for Remittance Notification:                                                                                

6. Vendor Certification: I have read and understand the Vendor Direct Payment Program and hereby authorize payments to be received 
by electronic funds transfer into the bank that I designate in Section II. I further understand that in the event that an erroneous electronic 
payment is sent, Westchester County reserves the right to reverse the electronic payment. In the event that a reversal cannot be 
implemented, Westchester County will utilize any other lawful means to retrieve payments to which the payee was not  entitled. 

Authorized Signature Print Name/Title Date

(Leave Blank - to be completed by
Westchester County) - Vendor number assigned

Authorization is:
(check one)

� New

� Change

� No Change

 
 
(WC DPW E Version 11/3/08)
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Westchester County • Department of Finance • Treasury Division

GENERAL INSTRUCTIONS

Section I - VENDOR INFORMATION

Section II - FINANCIAL INSTITUTION INFORMATION

Electronic Funds Transfer (EFT) 
Vendor Direct Payment Authorization Form

Please complete both sections of the Vendor Direct Payment Authorization Form and forward the 

completed form (along with a voided check for the account to which you want your payments credited) 

to: Westchester County Board of Acquisition and Contract, 148 Martine Ave, Room 104, 

White Plains, NY 10601,  Attention: Vendor Direct.  Please see item 14 below regarding attachment

of a voided check.

1. Provide the name of the vendor as it appears on the W-9 form.

2. Enter the vendor’s Taxpayer ID number or Social Security Number as it appears on the W-9 form. 

3. Enter the vendor’s complete primary address (not a P.O. Box).

4. Provide the name and telephone number of the vendor’s contact person.

5. Enter the business e-mail address for the remittance notification. THIS IS VERY IMPORTANT.  This is the e-mail address

that we will use to send you notification and remittance information two days prior to the payment being credited to your

bank account. We suggest that you provide a group mailbox (if applicable) for your e-mail address.  You may also

designate multiple e-mail addresses.  

6. Please have an authorized Payee/Company official sign and date the form and include his/her title.

7. Provide bank’s name.

8. Provide the complete address of your bank.

9. Enter your bank’s 9 digit routing transit number. 

10. Indicate the type of account (check one box only). 

11. Enter the vendor’s bank account number.

12. Enter the title of the vendor’s account.

13. Provide the name and telephone number of your bank contact person.

14. If you are directing your payments to a Savings Account OR you can not attach a voided check for your checking 

account, this line needs to be completed and signed by an authorized bank official. IF YOU DO ATTACH  A VOIDED   

CHECK FOR A CHECKING ACCOUNT, YOU MAY LEAVE THIS LINE BLANK.

DPW 10/08 
 
(WC DPW E Version 11/3/08)
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SAMPLE CONTRACT AND BOND 

FOR CONSTRUCTION 

DEPARTMENT OF PUBLIC WORKS 

Division of Engineering 

(WC DPW E Version 1/10) 



 

 
 
 

WESTCHESTERGOV . COM              DEPARTMENT OF PUBLIC WORKS 
                                                                                      OFFICE OF THE COMMISSIONER 
 
                                                                  
   
 
 
 
 
 
 
 

CONTRACT AND BOND 
 
 
 

FOR CONTRACT 
 
 
 
 
 
 
 
 
 
 
NOTE:   ONLY PROVIDED AS A SAMPLE IN THESE SPECIFICATIONS FOR 
INFORMATIONAL PURPOSES AND NOT TO BE EXECUTED WHEN SUBMITTING 
THE BID PROPOSAL.  THE SUCCESSFUL BIDDER WILL BE REQUIRED TO 
EXECUTE THESE DOCUMENTS, AS MORE FULLY DESCRIBED IN THE PROPOSAL 
REQUIREMENTS.  
  
 
 
 
 
 
 
(WC DPW Version 4/04)
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CONTRACT NO.     Amount of Contract $ 
 
 
 

THIS AGREEMENT made this _____ day of ____________________, 200__, by and 
between the COUNTY OF WESTCHESTER, a municipal corporation of the State of New York, 
hereinafter, “County”, and 

 
 
 
 

hereinafter called the “Contractor”, WITNESSETH as follows: 

WHEREAS, the Commissioner of Public Works, hereinafter called “Commissioner”, by 
virtue of the power and authority in him vested did advertise for proposals and bids for: 

 
 
 
 

Westchester County, New York, to furnish all labor, tools, implements and materials that may be 
requisite and necessary to the execution and completion of the work according to the plans, 
specifications, profiles and other drawings relating to such work, as approved by the County of 
Westchester and now on file in the Office of the Commissioner, and 

WHEREAS, the Contractor did bid for said work in the manner and form as required by 
said plans and specifications and, being the lowest responsible bidder therefore, was duly 
awarded the Contract for such work at prices named in the itemized proposal by a resolution of 
the Board of Acquisition and Contract of the said County of Westchester. 

NOW THEREFORE, the Contractor, in consideration of the prices so named for the 
various items of work to be paid for as hereinafter provided, does for itself, its representatives, 
agents, executors, administrators, successors or assigns, covenant and agree with the County that 
it, the said Contractor, shall and will at its own proper costs and charges and in conformity with 
said plans and specifications which are made a part of this Contract without setting forth same 
herein, provide all manner and kind of materials, molds, models, cartage, appliances and 
appurtenances required and of every description necessary for the due and proper performance of 
this Contract and the completion of said work to be done under the supervision and direction of 
the Commissioner, in a good workmanlike manner and in conformity with said plans and 
specifications without any alteration, deviation, additions, or omissions therefrom except upon 
due request and under the written direction of said Commissioner. 

The Contractor acknowledges receipt of the “Information for Bidders, General and 
Special Clauses, Specification, Proposal and Plans” relating to this Contract, as well as all issued 
Addenda thereto, all of which are expressly incorporated in this Contract as if fully set forth 
herein. 

A-3 



 

IT IS FURTHER UNDERSTOOD AND AGREED by and between the parties to this 
Contract that if in the opinion of the said Commissioner of the County of Westchester it shall 
become necessary to make any change in the work called by the plans and specifications which 
are a part of this Contract, whereby, consistent with the Information for Bidders, the work 
contemplated by said plans and specifications is modified and reduced and the costs and 
expenses of such work lessened, that then and in that event the Contractor will do the work as 
changed and modified and the said Commissioner shall estimate the difference between the 
original estimate of quantities therefor and the amount that should be paid by reason of the 
modification and change and the difference shall be deducted from the original estimate of 
quantities therefore of said Contract and said Contractor shall be paid accordingly.  The estimate 
of said Commissioner shall be final and conclusive upon the parties hereto and may not be 
challenged except in a proceeding commenced pursuant to Article 78 of the Civil Practice Law 
and Rules.  Any changes, modifications or deductions shall in no way invalidate this Contract 
and said Contractor agrees that in the event of any such change or modification reducing the 
original, estimated quantities therefore, it will not make any claim for any profit, or loss of profit 
by reason thereof.  Notwithstanding any dispute or disagreement arising hereunder, Contractor 
agrees that the Work shall not be delayed nor disrupted by reason thereof. 

The County hereby covenants and agrees with the said Contractor, in consideration of the 
covenants and agreements herein being strictly and in all respects complied with by the said 
Contractor as specified, that it will well and truly pay unto the said Contractor the unit prices set 
forth in the Proposal for the various items included in the Contract. 

All partial payments will be made in accordance with the provisions set forth in the 
“Information for Bidders” and especially that part thereof which relates to “Estimates and 
Payments”. 

Furthermore, all partial payments will be made on the claim voucher and verified 
certificate of the Commissioner, both of which shall be filed in the Office of the Commissioner 
of Finance of the County of Westchester.  The said claim voucher shall show the value of the 
work completed and the verified certificate shall show the said work was done in accordance 
with the plans and specifications. 

With the final estimate the Contractor shall furnish to the Construction Administrator a 
sworn statement listing all unpaid bills and liabilities incurred under this Contract up to and 
including the date of the estimate.  Where there are any bills or liabilities in excess of moneys 
due under any estimate under this Contract, the Construction Administrator may withhold 
payment of the estimate pending a satisfactory proof of settlement or adjustment of any excess 
claims.  No final estimate will be approved or passed for payment unless and until the Contractor 
furnishes satisfactory proof that all bills and liabilities incurred under the Contract are paid in full 
and complies with the requirements of Section 220-a of the Labor Law. 

Acceptance shall be effected as follows:  whenever, in the opinion of the Commissioner, 
the Contractor shall have completely performed the Contract on his part to be performed, the 
Commissioner shall so certify in writing to the Board of Acquisition and Contract of the County 
and file such certificate with the said Board, stating therein, in substance that the work has been 
duly examined by him and that the same has been fully performed and completed in accordance 
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with the terms of the Contract therefor, and recommending the acceptance thereof.  When the 
Board of Acquisition and Contract by resolution duly adopts, approves and ratifies, the said 
acceptance shall be complete.  No final payment shall be made under this Contract until such 
certificate of completion and recommendation of acceptance have been approved and ratified by 
a resolution of said Board of Acquisition and Contract. 

Unless otherwise provided for in the contract documents, the Commissioner may take 
over, use, occupy or operate any part of the Work at any time prior to Final Acceptance upon 
written notification to the Contractor. The Engineer shall inspect the part of the Work to be taken 
over, used, occupied or operated, and will furnish the Contractor with a written statement of the 
Work, if any, that remains to be performed on such part. The Contractor shall not object to, nor 
interfere with, the Commissioner’s decision to exercise the rights granted herein. In the event the 
Commissioner takes over, uses, occupies or operates any part of the work: (i) the Commissioner 
shall issue a written determination of Substantial Completion with respect to such part of the 
Work; and (ii) the Contractor shall be relieved of its absolute obligation to protect such part of 
the unfinished work in accordance with Article 20 of the General Clauses. 

The Commissioner will approve a final estimate for final payment consistent with the 
authorization of final acceptance from the Board of Acquisition and Contract less previous 
payments and any and all deductions authorized to be made by the Commissioner under the 
Contract or law.  Payment pursuant to such final estimate less any additional deductions 
authorized to be made by the Commissioner of Finance under the Contract or law shall constitute 
the final payment and shall be made by the Commissioner of Finance.  If the contract is 
terminated prior to final acceptance the Commissioner is authorized to prepare a final payment as 
otherwise authorized by the Board of Acquisition and Contract subject to the above noted 
adjustments. 

Upon the completion and acceptance of this Contract by the Board of Acquisition and 
Contract, as aforesaid, the Commissioner shall proceed with all reasonable diligence to ascertain 
from actual measurements the whole amount of work done by the Contractor, and also the value 
of such work under and according to the terms of this Contract, and thereupon make out in 
writing a final estimate therefor. 

After the completion and acceptance as herein above-mentioned, the Commissioner of 
Public Works shall file with the Commissioner of Finance of the County of Westchester the 
original verified certificate, claim voucher and the certification required by Section 220-a of the 
Labor Law, together with a certified copy of the resolution of approval and ratification of the 
Board of Acquisition and Contract of the said verified certificate and claim voucher and the 
resolution of acceptance of completion. 

IT IS FURTHER UNDERSTOOD AND AGREED by and between the parties to this 
Contract that the Contractor will accept the unit prices named in the proposal for all additions to 
or deductions from the original quantities as given in the specifications.  It is agreed that the 
Commissioner will make estimates of the value for the work completed as provided in the 
specifications and the final estimate will be made accordingly. 
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The Contractor further agrees that if at any time before or within thirty days after the 
whole of the work herein agreed to be performed has been completed and accepted any person or 
persons claiming to have performed any labor or furnished any material towards the performance 
and completion of this contract shall file with the proper officials any such notice as is described 
in the Lien Law, or any other act of the Legislature of the State of New York, the Contractor 
shall cause such Lien to be discharged of record. Otherwise and in every case and until the Lien 
is discharge of record the County shall retain, anything herein to the contrary notwithstanding, 
from the moneys under its control and due or to grow due under this Contract the sum of one 
hundred fifty (150%) percent of the amount of such Lien, unless otherwise authorized to 
withhold a larger amount.  The Contractor further agrees to pay the County upon demand the 
costs, including but not limited to attorney’s fees, incurred by the County in any action(s) 
brought to foreclose or otherwise enforce said Lien. 

The Contractor covenants and agrees to commence the work embraced in this Contract 
within Ten [10] calendar days after service upon him, by the Commissioner, of written notice 
instructing him to begin the work and shall complete the same in all respects within __________ 
consecutive calendar days computed from the date of such Notice to Commence. 

It is further understood and agreed by the parties hereto that the time of completion is of 
the essence of this Contract. 

It is further understood and agreed by the Contractor that before entering upon the 
performance of this Contract it shall have approved by the County Attorney the Bond required to 
be furnished by it in the sum of------------------------------------------------------------------------------- 
[$                                  ] conditioned for the faithful performance of the work. 

The Contractor hereby covenants and agrees to observe the plans, specifications and 
directions of the Commissioner in the doing of the work provided for under this Contract and to 
furnish the necessary materials and implements required therefore and to remove condemned 
material and rubbish as provided by plans and specifications and to employ a competent and 
sufficient force of workmen to complete the work of this improvement within the time specified.  
Should the Contractor at any time become insolvent, make an assignment for the benefit of 
creditors, abandon the Work, reduce its working force to a number which, if maintained, would 
be insufficient, in the sole opinion of the Commissioner, to complete the Work in accordance 
with the approved progress schedule; sublet, assign or otherwise dispose of this Contract other 
than as permitted elsewhere herein, refuse or neglect to supply a sufficiency of properly skilled 
workmen, or of material of the proper quantity or fail in any respect to prosecute the work with 
promptness and diligence, or fail in any other way in the performance of any of the agreements 
herein contained; all the foregoing being deemed acts of default, and such default being certified 
by the Commissioner, the County of Westchester, acting by the Board of Acquisition and 
Contract, shall be at liberty after five days written notice to the Contractor to provide any such 
labor or materials, use any and all sums due or to become due to the Contractor under this 
Contract, to pay for such labor and material,  and if the Commissioner shall certify that such 
default is sufficient ground for such action, the County of Westchester acting by the Board of 
Acquisition and Contract, shall also be at liberty to terminate the employment of the Contractor 
for the said work and to enter upon the premises and take possession for the purpose of 
completing the work included under this Contract of all materials, tools and appliances thereon 
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and to employ any other person or persons to finish the work and provide the materials therefore.  
Upon the Contractor’s receipt of a notice from the County the Contractor shall immediately 
discontinue all further operations under this Contract.  In case of such termination, the Contractor 
shall not be entitled to receive any further payment under this Contract until the said work shall 
be wholly finished, at which time if the unpaid balance of the amount to be paid under this 
Contract shall exceed the reasonable value of the work performed and the material furnished or 
the total costs therefor, whichever is greater, in finishing the work, such excess shall be paid by 
the County of Westchester to the Contractor, but if such expense shall exceed such unpaid 
balance, the Contractor shall pay the difference to the County. 

The expense incurred by the County and the total costs as herein provided either for 
furnishing materials or for finishing the work and any damage incurred through such default 
shall be certified by the Commissioner whose certificate thereof shall be final and conclusive 
upon the parties and may not be challenged except in a proceeding commenced pursuant to 
Article 78 of the Civil Practice Law and Rules. 

In case the County shall declare the Contractor in default as to a part of the work only, 
the Contractor shall immediately discontinue such part, shall continue performing the remainder 
of the Work in strict conformity with the terms of the Contract. 

In completing the whole or any part of the Work under the provisions of this Contract, 
the Commissioner shall have the power to depart from or change or vary the terms and 
provisions of this Contract.  Such departure, change or variation, even to the extent of accepting 
a lesser or different performance, shall not affect the conclusiveness of the Commissioner’s 
certification of the cost of completion referred to above, nor shall it constitute a defense to an 
action to recover the amount by which such certificate exceeds the amount which would have 
been payable to the Contractor hereunder but for his default or partial default. 

In addition to termination as provided for above, the County may terminate this Contract 
for the convenience of the County by written notice to the Contractor from the Commissioner. In 
such event and upon receipt of such notice the Contractor shall stop work on the date specified in 
the notice; take such actions as may be necessary to protect and preserve the County’s materials 
and property; cancel all cancelable orders for material and equipment; assign to the County and 
deliver to the jobsite or any other location designated by the Commissioner any non-cancelable 
orders for material and equipment that is not capable of use except in the performance of this 
Contract and which has been specifically fabricated for the sole purpose of this Contract and not 
incorporated in the Work; and take no action that will increase the amounts payable by the 
County under this Contract. 

In the event the contract is cancelled for the convenience of the County the following 
provisions shall apply: 

(a) For Work completed prior to the notice of termination, the Contractor shall 
be paid the fair and reasonable value of its work determined by the pro rata 
portion of the lump sum bid amount based upon the percent completion of 
the Work as of the date of termination as determined by the Commissioner, 
plus work completed pursuant to approved change orders, less amounts 
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previously paid.  For purposes of determining the pro rata portion of the 
lump sum bid amount to which the Contractor is entitled, the Contractor’s 
approved bid breakdown pursuant to Article 21 of the Information for 
Bidders shall be considered but shall not be dispositive as to the fair and 
reasonable value. 

(b) For non-cancelable material and equipment that is not capable of use except 
in the performance of this Contract and which has been specifically 
fabricated for the sole purpose of this Contract, but not yet incorporated in 
the Work, the Contractor shall be paid the fair and reasonable value thereof 
as determined by the Commissioner, but not more than the Contractor’s cost 
for such material and equipment, plus an additional sum of two (2%) percent 
of such fair and reasonable value. 

(c) In the event the County terminates a lump sum Contract for convenience 
within thirty (30) days after the Contractor has received the Notice of Award 
from the County, the Contractor shall be paid one (1%) percent of the 
difference between the total lump sum bid amount and the total of all 
payments made prior to the notice of termination plus all payments allowed 
pursuant to (a) and (b). 

(d) On all unit price Contracts, or on unit price items in a Contract, the County 
will pay the Contractor the sum of (e) and (f) below, less all payments 
previously made pursuant to this Contract: 

(e) For all completed units, the unit price stated in the Contract, and 

(f) For units that have been ordered but are only partially completed, the 
Contractor will be paid (i) a pro rata portion of the unit price as stated in the 
Contract based upon the percent completion of the unit as determined by the 
Commissioner and (ii) for non-cancelable material and equipment, payment 
will be made pursuant to (b), above. 

(g) The Commissioner’s determination(s) hereunder shall be final, binding and 
conclusive and subject to review only pursuant to Article 78 of the New 
York Civil Practice Law and Rules. 

(h) The County shall not be liable to the Contractor for any payment or claim if 
the termination for convenience results in a reduction of thirty (30%) percent 
or less of the original contract price as bid. 

On all Contracts or items in a Contract where time and material records are specified as 
the basis for payment of the Work, the Contractor shall be paid in accordance with Article 29 of 
the General Clauses, less all payments previously made pursuant to this Contract.  

In no event shall any payments made pursuant to a termination for convenience exceed 
the Contract price for such items, either individually or collectively. 
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All payments made pursuant to a termination for convenience shall be in the nature of 
liquidated damages and shall be accepted by the Contractor in full satisfaction of all claims 
against the County. 

The County may deduct or set off against any sums due and payable arising from a 
termination for convenience, any claims it may have against the Contractor. 

In the event the County terminates the Contractor for default and it is subsequently 
determined that the Contractor was not in default, said termination shall automatically be 
converted for all purposes into a termination for convenience. 

It is further understood and agreed between the parties hereto that no certificate given or 
payment made under this Contract, except the final certificate or final payment shall be 
conclusive evidence of the performance of this Contract either wholly or in part and that no 
payment shall be construed to be an acceptance of defective work or improper materials.  If the 
Contractor shall fail to replace any defective work or materials, the County may cause such 
defective materials to be removed and defective work to be replaced and the expense thereof 
shall be deducted from the amount to be paid the Contractor. 

Anything to the contrary in the preceding paragraph notwithstanding, the Contractor is 
responsible for the repair of defects in materials and workmanship for a period of one year from 
the date of final acceptance of the work by the Board of Acquisition and Contract, unless a 
longer term is specified in the specifications. 

The Contractor further agrees not to assign, transfer, convey, sublet or otherwise dispose 
of this Contract, or its right, title or interest in or to the same, or any part hereof without the 
previous consent in writing of the Board of Acquisition and Contract of the County.  Before a 
Subcontractor shall proceed with any work, the Commissioner must first recommend and the 
Board of Acquisition and Contract must approve the use of the Subcontractor on this Contract.  
If a Subcontractor is not approved it may not work on this Contract.  The Contractor specifically 
waives any claim due to the failure or refusal of the Commissioner or the Board of Acquisition 
and Contract to approve said Subcontractor. 

The Contractor agrees to hold himself responsible for any claims made against the 
County for any infringement of patents by the use of patented articles in the construction and 
completion of the work or any process connected with the work agreed to be performed under 
this Contract or of any material used upon the said work, and shall indemnify and save harmless 
the County for the costs, expenses and damages which the County may be obligated to pay by 
reason of any infringement of patents used in the construction and completion of the work. 

The parties hereto agree that no laborer, workman or mechanic in the employ of the 
Contractor, Subcontractor or other person doing or contracting to do the whole or part of the 
work contemplated by the Contract shall be permitted or required to work more than eight hours 
in any one calendar day or more than five days in any one week except in cases of extraordinary 
emergency including fire, flood or danger to life or property.  No such person shall be so 
employed more than eight hours in any day or more than five days in any one week except in 
such emergency.  Time lost in any week because of inclement weather by employees engaged in 
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the construction, reconstruction and maintenance of highways outside of the limits of cities and 
villages may be made up during that week and/or the succeeding three weeks. 

The Contractor further agrees to erect and maintain during construction all necessary 
guards, rails and signals to prevent accidents to persons, vehicles or to the adjoining property and 
also agrees to use all necessary precautions in blasting and that he will indemnify and save the 
County of Westchester harmless from all suits and actions of any kind and nature whatsoever 
from or on account of the construction of said work. 

It is further understood and agreed by the parties hereto that should any dispute arise 
respecting the true construction, interpretation or meaning of the Contract plans, specifications or 
conditions herein, or the measurements for the payment thereunder, same shall be referred to and 
decided by the said Commissioner and his decision thereon shall be final and conclusive upon 
the parties thereto and may not be challenged except in a proceeding commenced pursuant to 
Article 78 of the Civil Practice Law and Rules. This provision shall also apply to the true value 
of and duly authorized extra work or any work permitted by agreement in case any work shall be 
ordered performed, or any work called for shall be so omitted under and upon the direction of 
said Commissioner. 

The Contractor by the submitting of bids and execution of this Contract hereby covenants 
and agrees that he has examined the plans, specifications and the site work, as to local 
conditions, difficulties and accuracy of approximate estimate of quantities and does hereby 
further covenant and agree that he will not make any claim for damages by reason of any such 
local conditions, difficulties or variation of approximate estimate of quantities.  

The Contractor represents and warrants to the County with the knowledge and 
expectation that this warranty will be relied upon by the County that it is not now participating 
and has not at any time participated, either directly or through any substantially owned or 
affiliated person, firm, partnership or corporation, in an international boycott in violation of the 
provisions of United States Export Administration Act of 1969, 50 USC 2401 et seq. or the 
regulations promulgated thereunder. 

The Contractor further warrants and represents that it is financially solvent, and 
sufficiently experienced and competent to perform the work and that the facts provided by it to 
the County in its bid and supporting documents, and contract documents are true and correct in 
all respects. 

This Contract shall become void and any rights of the Contractor hereunder shall be 
forfeited if, subsequent to the execution hereof, the Contractor is convicted of a violation of the 
provision of the United States Export Administration Act of 1969, 50 USC 2401 et seq. as 
amended or has been found upon the final determination of the United States Commerce 
Department or any other appropriate agency of the United States or the State of New York to 
have violated such act or regulations. 

If the Contractor, any officer, director, or any party holding a controlling interest (defined 
as five (5%) percent or more, or in the case of a corporation, any stockholder owning five (5%) 
percent or more of the outstanding shares) is convicted of a crime (excluding Class B and 
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Unclassified Misdemeanors as defined under the New York State Penal Law and their equivalent 
in any city, state or under Federal law related to the type of services or activities which are the 
subject matter of this Contract) or if a related or affiliated company, partnership or corporation is 
convicted of a crime (excluding Class B and Unclassified Misdemeanors as defined above) after 
this Contract is fully executed, the County shall have the right to terminate this Agreement 
immediately and without penalty.  An "affiliated company" as used herein means any affiliate 
which is a partnership, corporation, proprietorship, association or other entity (i) in which a 50% 
or greater ownership interest (as defined below) is directly or indirectly held by the Contractor or 
any of its management personnel (as defined below) or directors, (ii) which directly or indirectly 
holds 50% or more of the ownership interest in the Contractor, (iii) in which an aggregate 20% 
or greater ownership interest is directly or indirectly held by one or more shareholders (or 
partners or proprietors, in the case of a partnership or proprietorship) which or who in the 
aggregate hold a 20% or greater ownership interest in the Contractor, or (iv) which, whether by 
Contract or otherwise, directly or indirectly controls, is controlled by or is under common control 
with the Contractor.  An "ownership interest" means the ownership, whether legally or 
beneficially, of the stock of or assets employed by a corporation, of a partnership interest in or 
assets employed by a partnership or of a similar interest in or assets employed by any other 
entity.  "Management personnel" means executive officers and all other persons, whether or not 
officers or employees, who perform policy-making functions similar to those of executive 
officers. 

The Contractor represents that at the time of execution of this Contract, no individual or 
entity, as described above, has been convicted of a crime during the five (5) year period 
preceding the execution of this Contract. 

The parties hereto recognize that it is the goal of Westchester County to use its best 
efforts to encourage, promote and increase participation of business enterprises owned and 
controlled by persons of color or women (MBE/WBE) in contracts or projects funded by all 
Departments of the County and to effectively and efficiently monitor such participation.  
Therefore, the Contractor agrees to complete the MBE/WBE Questionnaire, which is attached 
hereto as Schedule “A,” in furtherance of this goal and in accordance with Local Law No. 27-
1997. 

It is recognized and understood by the parties that this Contract is subject to appropriation 
by the Westchester County Board of Legislators.  The County shall have no liability under this 
Contract beyond the funds, if any, that are appropriated and available for payment of the 
amounts due under this Contract.  Notwithstanding the foregoing, the County will do all things 
lawfully within its power to obtain, maintain and properly request and pursue funds from which 
payments under this Contract may be made. 

The parties hereto for themselves, their legal representatives, successors and assigns, 
expressly agree that any legal action or proceeding that may arise out of or relating to this 
Contract shall be brought and maintained only in the courts of the State of New York (“New 
York State Court”) located in the County of Westchester. With respect to any action between the 
County and Contractor in New York State Court, the Contractor hereby expressly waives and 
relinquishes any rights it may otherwise have (i) to move to dismiss on grounds of forum non 
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conveniens; (ii) to remove to Federal Court; and (iii) to move for a change of venue to a New 
York State Court outside of Westchester County. 

This Contract and its terms, covenants, obligations, conditions and provisions shall be 
binding upon all the parties hereto, their legal representatives, successors and assigns. 
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This Contract shall not be enforceable until it is signed by all parties and approved by the 
Office of the County Attorney. 

IN WITNESS WHEREOF, the parties hereto have executed this agreement, THE 
COUNTY OF WESTCHESTER pursuant to law by: 

  its  Commissioner 

and the CONTRACTOR: 

By:  its    
 (Type or Print Name)    (Title) 

 THE COUNTY OF WESTCHESTER: 

 By:   
  Commissioner 

 CONTRACTOR: 

 By:   
  (Signature) 

ATTEST: (SEAL) 

By:  
 (Signature) 

Recommended: 

  
Deputy Commissioner of Public Works 

Approved as to form and manner of execution 
this _____ day of ____________________, 200__ 

  
 County Attorney 
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CONTRACTOR’S ACKNOWLEDGMENT

(If Corporation) 

STATE OF NEW YORK ) 
 ) ss.: 
COUNTY OF ) 

On this _____ day of ____________________, 200__, before me personally came 
____________________________________________ to me known, and known to me to be the 
____________________________ of _____________________________________________, 
the Corporation described in and which executed the within instrument, who being by me duly 
sworn did depose and say that the said ____________________________ resides at 
____________________________________________________________ and that he/she is the 
____________________________ of said Corporation and that he/she signed his/her name 
thereto by order of the Board of Directors of said Corporation and, if operating under any trade 
name, that the certificate required by the New York State General Business Law Section 130 has 
been filed with the Secretary of State of the State of New York. 

   
 Notary Public 

CONTRACTOR’S ACKNOWLEDGMENT 
(If Individual) 

STATE OF NEW YORK ) 
 ) ss.: 
COUNTY OF ) 

On this _____ day of ____________________, 200__, before me personally came 
_____________________________________________ to me known, and known to me to be 
the same person described in and who executed the within instrument and duly acknowledged to 
me that he/she executed the same for the purpose herein mentioned and, if operating under any 
trade name, that the certificate required by the New York State General Business Law Section 
130 has been filed with the County Clerk of Westchester County. 

   
 Notary Public 

CONTRACTOR’S ACKNOWLEDGMENT 
(If Co-Partnership) 

STATE OF NEW YORK ) 
 ) ss.: 
COUNTY OF ) 

On this _____ day of ____________________, 200__, before me personally came 
_____________________________________________ to me known, and known to me to be a 
member of the firm of _____________________________________________ and the person 
described in, and who executed the within instrument in behalf of said firm, and he/she 
acknowledged to me that he/she executed the same in behalf of, and as the act of said firm for the 
purposes herein mentioned and, if operating under any trade name, that the certificate required 
by the New York State General Business Law Section 130 has been filed with the County Clerk 
of Westchester County. 

   
 Notary Public 
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CERTIFICATE OF AUTHORITY 

I,   
 (Officer other than officer signing contract) 

certify that I am ____________________________________________________________ of 
 (Title) 

the   
 (Name of Corporation) 

organized and in good standing under the   
 (Law under which organized) 

named in the foregoing agreement; that   
 (Person executing agreement) 

who signed said agreement on behalf of the Contractor was, at the time of execution the 

______________________________________ of the Corporation; that said agreement was duly 
 (Title of such person) 

signed for and on behalf of said Corporation by authority of its Board of Directors, thereunto 

duly authorized and is in full force and effect at the date hereof. 

   
  (Signature) 

 (SEAL) 

STATE OF NEW YORK ) 
 ) ss.: 
COUNTY OF ) 

On this _____ day of ____________________, 200__, before me personally came 
____________________________________________ to me known, and known to me to be the 
____________________________ of _____________________________________________, 
the Corporation described in and which executed the above certificate, who being by me duly 
sworn did depose and say that the said ____________________________ resides at 
____________________________________________________________ and that he/she is 
____________________________ of said Corporation and knows the Corporate Seal of the said 
Corporation; that the seal affixed to the above certificate is such Corporate Seal and was so 
affixed by order of the Board of Directors of said Corporation, and that he/she signed his/her 
name thereto by like order. 

   
 Notary Public 
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CORPORATE ACKNOWLEDGEMENT 

(Sole Officer) 

STATE OF NEW YORK ) 
 ) ss.: 
COUNTY OF ) 

On this _____ day of ____________________, 200__, before me personally came 

________________________________________ to me known, and known to me to be the 
 (Name) 

____________________________ of _____________________________________________, 
 (Title) (Name of Corporation) 

the Corporation described in and which executed the within instrument, who being by me duly 

sworn did depose and say that he/she signed the within instrument, on behalf of said  

Corporation, in his/her capacity as ____________________________ and Sole Officer and  
 (Title) 

director of said Corporation and that he/she owns all the issued and outstanding capital stock of 

said Corporation and knows the Corporate Seal of the said Corporation; and, if operating under 

any trade name, that the certificate required by New York State General Business Law Section 

130 has been filed with the Secretary of State of the State of New York. 

   
 Notary Public 
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PERFORMANCE AND PAYMENT BOND 
 
 
 

KNOW ALL MEN BY THESE PRESENTS, that we 

 
 
 
 

(hereinafter called the "Principal"), and the   

  

a Corporation created and existing under the laws of the State of   

and having its principal office at   
in the City of _______________  (hereinafter called the "Surety"), are held and 
firmly bound unto The County of Westchester (hereinafter called the "Obligee") in the penal sum 
of-----------------------------------------------------------DOLLARS----------AND----------/100---------
--[  $                      ] 

lawful money of the United States of America, for the payment of which, well and truly 
to be made, the said Principal binds itself, (himself, themselves) and its (his, their) successors 
and assigns, and the said Surety binds itself and its successors and assigns, all jointly and 
severally, firmly by these presents.  Said penal sum shall apply separately and independently, in 
its total amount, to the payment provision and the performance provision of this Bond shall not 
reduce or limit the right of the Obligee to recover under the other said provision. 

Signed, sealed and dated this _____ day of ____________________, 200__. 

WHEREAS, said Principal has entered into a certain written contract with said Obligee, dated 

this _____ day of ____________________, 200__, (hereinafter called the "Contract") 

For ----CONTRACT #                                     a copy of which Contract is hereto annexed and 

hereby made a part of this bond as if herein set forth in full. 
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NOW THEREFORE, THE CONDITIONS OF THE ABOVE OBLIGATIONS ARE 
SUCH THAT, if the said Principal, and its (his, their) successors or assigns, or any or either of 
them shall, 

(1) well and truly and in good, sufficient and workmanlike manner, perform or cause to 
be performed such Contract, and any amendment or extension of or addition thereto, and each 
and every of the covenants, promises, agreements and provisions therein stipulated and contained 
to be performed by said Principal, and complete the same within the period therein mentioned, 
and in each and every respect, comply with the conditions therein mentioned to be complied with 
by said Principal, and fully indemnify and save harmless the Obligee from all costs and damages 
which it may suffer by reason of failure so to do and fully reimburse and repay the Obligee all 
outlay and expense which it may incur in making good any such default, and 

(2) also pay or cause to be paid the wages and compensation for labor performed and 
services rendered of all persons engaged in the prosecution of the work provided for therein, 
whether such persons by agents, servants or employees of the Principal, and of its (his, their) 
successors or assigns, or any Subcontractor or of any assignee thereof, including all persons so 
engaged who perform the work of laborers or of mechanics regardless of any contractual 
relationship between the Principal, or its (his, their) successors or assigns, or any Subcontractor 
or any designee thereof, and such laborers or mechanics, but not including office employees not 
regularly stationed at the site of the work, and further, shall pay or cause to be paid all lawful 
claims of Subcontractors and of materialmen and other third persons out of or in connection with 
said Contract and the work, labor, services, supplies and material furnished in and about the 
performance and completion thereof, then these obligations shall be null and void, otherwise 
they shall remain in full force and effect. 

PROVIDED, however, that this bond is subject to the following additional conditions and 
limitations: 

(a) All persons who have performed labor or rendered services, as aforesaid, all 
Subcontractors, and all persons, firms, corporations, including materialmen 
and third persons, as aforesaid, furnishing work, labor, services, supplies and 
material under or in connection with said Contract or in or about the 
performance and completion thereof, shall have a direct right of action 
(subject to the prior right of the Obligee under any claim which it may assert 
against the Principal or its (his, their) successors and assigns, and/or the 
Surety and its successors and assigns) against the Principal and its (his, their) 
successors and assigns on this bond, which right of action shall be asserted 
in proceedings instituted in the State in which such work, labor, services, 
supplies or material was performed, rendered or furnished or where work, 
labor, services, supplies or material has been performed, rendered or 
furnished, as aforesaid, in more than one State, than in any such State.  
Insofar as permitted by the laws of such State, said right of action shall be 
asserted in a proceeding instituted in the name of Obligee to the use and 
benefit of the person, firm or corporation instituting such action and of all 
other persons, firms and corporations having claims hereunder, and any 
other person, firm or corporation having a claim hereunder shall have the 
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right to be made a party to such proceedings (but not later than twelve 
months after the performance of said Contract and final settlement thereof) 
and to have such claim adjudicated in such action and judgment rendered 
thereon.  Prior to the institution of such a proceeding by a person, firm or 
corporation in the name of the Obligee, as aforesaid, such person, firm of 
corporation shall furnish the Obligee with a Bond of Indemnity for costs, 
which Bond shall be in an amount satisfactory to the Obligee. 

(b) The Surety or its successors or assigns shall not be liable hereunder for any 
damages or compensation recoverable under any worker's compensation or 
employer's liability statute. 

(c) In no event shall the Surety or its successors or assigns be liable under either 
the foregoing clause (1) or the foregoing clause (2) for a greater sum than the 
penalty of this Bond provided; however, that said penalty is separately 
applicable, in its total amount to each of the foregoing clauses (1) and (2), or 
subject to any suit, action or proceeding hereon that is instituted by any 
person, firm or corporation under the provisions of the above section (a) 
later than twelve months after the complete performance of said Contract 
and final settlement thereof. 

The Principal, for itself (himself, themselves) and its (his, their) successors and assigns, 
and the Surety, for itself and its successors and assigns, do hereby expressly waive any 
objections that might be interposed as to the right of the Obligee to require a Bond containing the 
foregoing provisions, and they do hereby further expressly waive any defense which they or 
either of them might interpose to an action brought hereon by any person, firm or corporation, 
including Subcontractors, materialmen, and third persons, for work, labor, services, supplies or 
material performed, rendered or furnished as aforesaid, upon the ground that there is no law 
authorizing the said Obligee to require the foregoing provision to be placed in this Bond. 

And Surety, for value received, for itself and its successors and assigns, hereby stipulates 
and agrees that the obligations of said Surety and of its successors and assigns and this Bond 
shall in no way be impaired or affected by an extension of time, modification, omission, addition 
or change in or to the said Contract or the work to be performed thereunder, or by any payment 
thereunder, before the time required therein, or by any waiver of any provision thereof, or by an 
assignment, subletting or other transfer thereof, or of any part thereof, or of any work to be 
performed, or of any moneys due or to become due thereunder; and the said Surety, for itself and 
its successors and assigns, does hereby waive notice of any and all of such extensions, 
modifications, omissions, additions, changes, payments, waivers, assignments, subcontracts and 
transfers, and hereby stipulates and agrees that any and all things done and omitted to be done by 
and in relation to (executors, administrators), successors, assigns, Subcontractors, and other 
transferees, shall have the same effect as to said Surety and its successors and assigns, as though 
done or omitted to be done by and in relation to said Principal. 

And Surety, for value received, hereby stipulates and agrees, if requested to do so by 
Obligee, to fully perform and complete the work to be performed under the Contract, pursuant to 
the terms, conditions and covenants thereof, if for any cause, the Principal fails or neglects to so 
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fully perform and complete such Work. The Surety further agrees to commence such Work of 
Completion within twenty-five (25) calendar days after written notice thereof from the Obligee, 
and to complete such Work within twenty-five (25) calendar days from the expiration of the time 
allowed the Principal in the Contract for the completion of such Work. 

WITNESSETH our hands and seals this _____ day of ____________________, 200__. 

 PRINCIPAL: 

 By:   
  (Signature) 

 (SEAL) 

ATTEST: 

  

    
  (Surety) 

 By:   
  (Signature) 

 (SEAL) 

ATTEST: 

  

A-20 



 

If the Contractor (Principal) is a partnership, the Bond should be signed by each of the 
individuals who are partners. 

If the Contractor (Principal) is a Corporation, the Bond should be signed in its correct 
corporate name by a duly authorized officer, agent, or attorney-in-fact. 

There should be executed an appropriate number of counterparts of the Bond 
corresponding to the number of counterparts of the Contract. 

Each executed Bond should be accompanied by: 

(a) appropriate acknowledgments of the respective parties; 

(b) appropriate duly certified copy of Power of Attorney or other Certificate of 
Authority where Bond is executed by agent, officer or other representative of 
Principal or Surety; 

(c) a duly certified extract from By-laws or resolutions of Surety under which 
Power of Attorney or other Certificate of Authority of its agent, officer or 
representative was issued, and 

(d) duly certified copy of latest published financial statement of assets and 
liabilities of Surety. 
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BOND  BOND 
 

CONTRACTOR’S ACKNOWLEDGMENT 
(If Corporation) 

STATE OF NEW YORK ) 
 ) ss.: 
COUNTY OF ) 

On this _____ day of ____________________, 200__, before me personally came 
____________________________________________ to me known, and known to me to be the 
____________________________ of _____________________________________________, 
the Corporation described in and which executed the within instrument, who being by me duly 
sworn did depose and say that the said ____________________________ resides at 
____________________________________________________________ and that he/she is the 
____________________________ of said Corporation and knows the Corporate Seal of the said 
Corporation; that the seal affixed to the within instrument is such Corporate Seal and that it was 
so affixed by order of the Board of Directors of said Corporation and that he/she signed his/her 
name thereto by like order. 

   
 Notary Public 

CONTRACTOR’S ACKNOWLEDGMENT 
(If Individual) 

STATE OF NEW YORK ) 
 ) ss.: 
COUNTY OF ) 

On this _____ day of ____________________, 200__, before me personally came 
_____________________________________________ to me known, and known to me to be 
the same person described in and who executed the within instrument and he/she duly 
acknowledged to me that he/she executed the same for the purpose herein mentioned. 

   
 Notary Public 

CONTRACTOR’S ACKNOWLEDGMENT 
(If Co-Partnership) 

STATE OF NEW YORK ) 
 ) ss.: 
COUNTY OF ) 

On this _____ day of ____________________, 200__, before me personally came 
_____________________________________________ to me known, and known to me to be a 
member of the firm of ________________________________________ and the person 
described in, and who executed the within instrument in behalf of said firm, and acknowledged 
to me that he/she executed the same in behalf of, and as the act of said firm for the purposes 
herein mentioned. 

   
 Notary Public 

A-22 



BOND  BOND 
ACKNOWLEDGMENT BY SURETY COMPANY 

(Signed by One Authorized Person) 

STATE OF NEW YORK ) 
 ) ss.: 
COUNTY OF ) 

On this _____ day of ____________________, 200__, before me personally came 

________________________________________ to me known, and known to me to be the 
 (Name) 

____________________________ of _____________________________________________, 
 (Title) (Name of Corporation) 

the Corporation described in and which executed the within instrument, who being by me duly 

sworn did depose and say that he/she resides at   
 

_______________ and that he/she is the ____________________________ of said Corporation 
 (Title) 

and knows the Corporate Seal of the said Corporation; that the seal affixed to the within 

instrument is such Corporate Seal and so affixed by order of the Board of Directors of said 

Corporation and that he/she signed his/her name thereto by like order; and that the said 

Corporation has received from the Superintendent of Insurance of the State of New York a 

Certificate of Solvency, and of its sufficiency as Surety or Guarantor, pursuant to Section 327 of 

the Insurance Law of the State of New York as amended, and that such Certificate has not been 

revoked. 

   
 Notary Public 
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SCHEDULE OF HOURLY RATES 

AND SUPPLEMENTS 

DEPARTMENT OF PUBLIC WORKS 

Division of Engineering 

(WC DPW E Version 1/10) 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2020 through June 2021. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.ny.gov.     Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:
 

Name & Title of Representative:
 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.ny.gov.       PW 200      Ask.PWAsk@labor.ny.gov

Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Westchester County DPW & T
 
Yolanda Spraggins, Secretary II
148 Martine Ave., Rm 518
White Plains    NY 10601

Schedule Year 2020 through 2021
Date Requested 05/11/2021
PRC# 2021004711

Location Vernon Plaza Family Center
Project ID# 21-514
Project Type Boiler Replacement and Associated Work, Vernon Plaza Family Center

https://www.labor.ny.gov/home/
https://www.labor.ny.gov/home/


General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
 
Introduction
 
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.
 
Responsibilities of the Department of Jurisdiction
 
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
 
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
 
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
 
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.
 
Both the PW 16 and  PW 200 forms are available for completion online. 
 
Hours
 
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.
 
There are very few exceptions to this rule.  Complete information regarding these exceptions is available on the "Request
for a dispensation to work overtime" form (PW30) and "4 Day / 10 Hour Work Schedule" form (PW 30.1). 
 
Wages and Supplements
 
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.ny.gov.
 
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.
 
The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.ny.gov.
 
Payrolls and Payroll Records 
 
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records.  At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid

https://apps.labor.ny.gov/wpp/showFindProject.do?method=showIt
https://labor.ny.gov/workerprotection/publicwork/PWFormsOnWeb.shtm
https://labor.ny.gov/workerprotection/publicwork/PWFormsOnWeb.shtm
https://www.labor.ny.gov/home/
https://www.labor.ny.gov/home/
https://www.labor.ny.gov/home/


or provided, and Daily and weekly number of hours worked in each classification.
 
The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
 



The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.
 
Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 
Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 

https://labor.ny.gov/formsdocs/wp/pw101.pdf


No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).
 
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction
[  ]    (02) Heating/Ventilation
[  ]    (03) Electrical
[  ]    (04) Plumbing
[  ]    (05) Other  :                                 

Amount of Contract: $
 
Approximate Starting Date: - - - - /- - - - /
 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.ny.gov.       PW 16      Ask.PWAsk@labor.ny.gov

Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Westchester County DPW & T
 
Yolanda Spraggins, Secretary II
148 Martine Ave., Rm 518
White Plains    NY 10601

Schedule Year 2020 through 2021
Date Requested 05/11/2021
PRC# 2021004711

Location Vernon Plaza Family Center
Project ID# 21-514
Project Type Boiler Replacement and Associated Work, Vernon Plaza Family Center

https://www.labor.ny.gov/home/


 
  
Social Security Numbers on Certified Payrolls: 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent 
disclosure of social security numbers. Identity theft is a growing problem and we are 
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another 
identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social security number 
on certified payrolls submitted to contracting agencies on public work projects is now acceptable 
to the Department of Labor. This change does not affect the Department's ability to request and 
receive the entire social security number from employers during its public work/ prevailing wage 
investigations.  
 
Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d  
 
Construction industry employers must post the "Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site. Failure to post the notice can result in penalties 
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included 
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website, 
www.labor.ny.gov. https://labor.ny.gov/formsdocs/ui/IA999.pdf 
If you have any questions concerning the Fair Play Act, please call the State Labor Department  
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov . 
 
 
Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a) 
 
Effective June 23, 2020 
 
This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of 
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all 
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular 
job classification on each pay stub*. It also requires contractors and subcontractors to post a 
notice at the beginning of the performance of every public work contract on each job site that 
includes the telephone number and address for the Department of Labor and a statement 
informing laborers, workers or mechanics of their right to contact the Department of Labor if 
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job 
classification. The required notification will be provided with each wage schedule, may be 
downloaded from our website www.labor.ny.gov or be made available upon request by 
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information 
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice.  
 
(12.20) 



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

Budget Policy & Reporting Manual
 
 

B-610
 

Public Work Enforcement Fund
 

effective date December 7, 2005
 
 

1. Purpose and Scope:
 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

 
- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

 
2. Background and Statutory References:

 
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

 
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

 
3. Procedures and Agency Responsibilities:

 
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

 
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12240

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.



 
 

Required Notice under Article 25-B of the Labor Law 
 

Attention All Employees, Contractors and Subcontractors: 
You are Covered by the Construction Industry Fair Play Act  

 
The law says that you are an employee unless: 

• You are free from direction and control in performing your job, and 
• You perform work that is not part of the usual work done by the business that hired you, and 
• You have an independently established business. 
 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
It is against the law for an employer to misclassify employees as independent 
contractors or pay employees off the books. 

 
Employee Rights: If you are an employee, you are entitled to state and federal worker protections.  
These include: 

• Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to 
work, and otherwise qualified, 

• Workers’ compensation benefits for on-the-job injuries,  
• Payment for wages earned, minimum wage, and overtime (under certain conditions),   
• Prevailing wages on public work projects,  
• The provisions of the National Labor Relations Act, and 
• A safe work environment. 

 
It is a violation of this law for employers to retaliate against anyone who asserts their rights under 
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors: If you are an independent contractor, you must pay all taxes and 
Unemployment Insurance contributions required by New York State and Federal Law. 
 
Penalties for paying workers off the books or improperly treating employees as independent 
contractors: 

 
• Civil Penalty First offense: Up to $2,500 per employee 

  
 Subsequent offense(s): Up to $5,000 per employee 

 

• Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing public work for up to one year. 
 
Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a 
$50,000 fine and debarment from performing public work for up to 5 
years. 

 
If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at  
(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and 
violations are taken seriously. You can remain anonymous. 
 
Employer Name:  
IA 999 (09/16) 



New York State Department of Labor 
Bureau of Public Work 

Attention Employees 
THIS IS A:  PUBLIC WORK 

PROJECT
If you are employed on this project as a  
worker, laborer, or mechanic you are entitled to  
receive the prevailing wage and supplements rate 
for the classification at which you are working.

Chapter 629 of 
the Labor Laws  
of 2007:

These wages are set by law and must be posted 
at the work site.  They can also be found at:
www.labor.ny.gov

If you feel that you have not received proper wages or benefits,  
please call our nearest office.* 

Albany
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
  Newburgh 

(518) 457-2744
(607) 721-8005 
(716) 847-7159 
(516) 228-3915 
(212) 932-2419 
(845) 568-5156 

Patchogue
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505 
(315) 428-4056 
(315) 793-2314 
(914) 997-9507 

*   For New York City government agency construction projects, please 
      contact the Office of the NYC Comptroller at (212) 669-4443,  or  

www.comptroller.nyc.gov – click on Bureau of Labor Law. 

Contractor Name:

Project Location:

PW 101  (4.15) 



Requirements for OSHA 10 Compliance 

Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the 
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all 
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any 
work on the project.”  

The Bureau will enforce the statute as follows: 

All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll 
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed.  

Proof of completion may include but is not limited to: 

• Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.)

• Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card.

• Other valid proof

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course 
has been completed.  

Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518-
457-5589.

WICKS 

Public work projects are subject to the Wicks Law requiring separate specifications and bidding for the plumbing, heating and
electrical work, when the total project's threshold is $3 million in Bronx, Kings, New York, Queens and, Richmond counties; $1.5
million in Nassau, Suffolk and Westchester counties; and $500,000 in all other counties.  

For projects below the monetary threshold, bidders must submit a sealed list naming each subcontractor for the plumbing, HVAC 
and electrical and the amount to be paid to each. The list may not be changed unless the public owner finds a legitimate 
construction need, including a change in specifications or costs or the use of a Project Labor Agreement (PLA), and must be open to 
public inspection. 

Allows the state and local agencies and authorities to waive the Wicks Law and use a PLA if it will provide the best work at the 
lowest possible price. If a PLA is used, all contractors shall participate in apprentice training programs in the trades of work it 
employs that have been approved by the Department of Labor (DOL) for not less than three years. They shall also have at least one 
graduate in the last three years and use affirmative efforts to retain minority apprentices. PLA's would be exempt from Wicks, but 
deemed to be public work subject to prevailing wage enforcement.  

The Commissioner of Labor shall have the power to enforce separate specification requirement s on projects, and may issue stop-
bid orders against public owners for non-compliance.  

Other new monetary thresholds, and similar sealed bidding for non-Wicks projects, would apply to certain public authorities including 
municipal housing authorities, NYC Construction Fund, Yonkers Educational Construction Fund, NYC Municipal Water Finance 
Authority, Buffalo Municipal Water Finance Authority, Westchester County Health Care Association, Nassau County Health Care 
Corp., Clifton-Fine Health Care Corp., Erie County Medical Center Corp., NYC Solid Waste Management Facilities, and the 
Dormitory Authority. 

Contractors must pay subcontractors within a 7 days period.

(07.19)



Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate.  Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule.  Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.
 
 
Payrolls and Payroll Records
 
Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.
 
Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements.  Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.ny.gov) for current wage rate information.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
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Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3

Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12240

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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Westchester County General Construction

Boilermaker 06/01/2021

JOB DESCRIPTION  Boilermaker DISTRICT  4
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per Hour: 07/01/2020 01/01/2021

Boilermaker $ 61.24 $63.38
Repairs & Renovations 61.24 63.38

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2020 01/01/2021

Boilermaker 32% of hourly 32% of hourly
Repair $ Renovations Wage Paid Wage Paid

+ $ 25.35 + TBA

NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay.

Repairs & Renovation Includes replacement of parts and repairs & renovation of existing unit.

OVERTIME PAY
See (D, O) on OVERTIME PAGE
Repairs & Renovation see (B,E,Q)

HOLIDAY
Paid: See (8, 16, 23, 24) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 12, 15, 16, 22, 23, 24, 25) on HOLIDAY PAGE
NOTE: *Employee must work in pay week to receive Holiday Pay.
      **Employee gets 4 times the hourly wage rate for working Labor Day.

REGISTERED APPRENTICES
Wage per hour:
(1/2) Year Terms at the following pecentage of Boilermaker's Wage

1st      2nd      3rd      4th      5th      6th      7th
65%   70%    75%    80%    85%    90%    95%

Supplemental Benefits Per Hour:
  07/01/2020 01/01/2021

Apprentice(s)   32% of Hourly 32% of Hourly
Wage Paid Plus Wage Paid Plus
  Amount Below Amount Below

1st Term $ 19.38 $ TBA
2nd Term 20.24  TBA
3rd Term 21.08  TBA
4th Term 21.94  TBA
5th Term 22.79  TBA
6th Term 23.65  TBA
7th Term 24.48  TBA

NOTE: "Hourly Wage Paid" shall include any and all premium(s)
4-5

Carpenter 06/01/2021

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2020

Piledriver $ 55.93
Dockbuilder $ 55.93
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SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 52.44

OVERTIME PAY
See (B, E2, O) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.
Apprentices See (5,6,11,13,25)

Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour
(1)year terms:

1st 2nd 3rd 4th
$22.37 $27.97 $36.35 $44.74

Supplemental benefits per hour:

All Terms: $ 34.34
8-1556 Db

Carpenter 06/01/2021

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2020

Carpet/Resilient
Floor Coverer $ 54.00

INCLUDES HANDLING & INSTALLATION OF ARTIFICIAL TURF AND SIMILAR TURF INDOORS/OUTDOORS.

SUPPLEMENTAL BENEFITS
Per hour:

$ 46.99

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE.

Paid for 1st & 2nd yr.
Apprentices See (5,6,11,13,16,18,19,25)
Overtime: See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wage per hour - (1) year terms:

1st 2nd 3rd 4th
$24.20 $27.20 $31.45 $39.33

Supplemental benefits per hour:

                1st     2nd     3rd     4th
                $16.06  $17.56  $21.16  $23.16

8-2287

Carpenter 06/01/2021

JOB DESCRIPTION  Carpenter DISTRICT  8

Page 21

Prevailing Wage Rates for 07/01/2020 - 06/30/2021 Published by the New York State Department of Labor
Last Published on Jun 01 2021 PRC Number 2021004711  Westchester County



ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour: 07/01/2020

Marine Construction:

Marine Diver $ 70.80
Marine Tender   50.34

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyworker $ 52.34

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 13, 16, 18, 19) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms.

1st year $ 22.37
2nd year 27.97
3rd year 36.35
4th year 44.74

Supplemental Benefits
Per Hour:

All terms $ 34.34
8-1456MC

Carpenter 06/01/2021

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2020

Building
Millwright $ 55.70

SUPPLEMENTAL BENEFITS
Per hour:

Millwright $ 54.16

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18,19) on HOLIDAY PAGE.

Overtime See (5,6,8,11,13,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms:

1st. 2nd. 3rd. 4th.
$29.99 $35.44 $40.89 $51.79

Supplemental benefits per hour:
One (1) year terms:

1st. 2nd. 3rd. 4th.
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 $34.79 $38.49 $42.84 $49.60
8-740.1

Carpenter 06/01/2021

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour:

07/01/2020

Timberman $ 51.05

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2020

$ 51.79

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.
Apprentices See (5,6,11,13,25)

Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:
One ( 1 ) year terms:

1st 2nd 3rd 4th
$20.42 $25.53 $33.18 $40.84

Supplemental benefits per hour:
All terms $ 34.07

8-1556 Tm

Carpenter 06/01/2021

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Westchester

PARTIAL COUNTIES
Orange:  South of but including the following, Waterloo Mills, Slate Hill, New Hampton, Goshen, Blooming Grove, Mountainville, east to the
Hudson River.
Putnam:  South of but including the following, Cold Spring, TompkinsCorner, Mahopac, Croton Falls, east to Connecticut border.
Suffolk:  West of Port Jefferson and Patchogue Road to Route 112 to the Atlantic Ocean.

WAGES
Per hour: 07/01/2020 10/18/2020

Core Drilling:
Driller $ 41.19 $ 41.74

Driller Helper 32.62 32.92

Note: Hazardous Waste Pay Differential:
      For Level C, an additional 10% above wage rate per hour
      For Level B, an additional 10% above wage rate per hour
      For Level A, an additional 10% above wage rate per hour
Note: When required to work on water: an additional $ 0.50 per hour.

SUPPLEMENTAL BENEFITS
Per hour:

Driller and Helper $ 27.95
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OVERTIME PAY
OVERTIME: See (B,E,K*,P,R**) on OVERTIME PAGE.

HOLIDAY
Paid: See (5,6) on HOLIDAY PAGE.
Overtime: * See (5,6) on HOLIDAY PAGE.

** See (8,10,11,13) on HOLIDAY PAGE.
8-1536-CoreDriller

Carpenter - Building / Heavy&Highway 06/01/2021

JOB DESCRIPTION  Carpenter - Building / Heavy&Highway DISTRICT  11

ENTIRE COUNTIES
Putnam, Rockland, Westchester

WAGES
WAGES:(per hour)

07/01/2020 07/01/2021
BUILDING/HEAVY & HIGHWAY/TUNNEL: Additional
Carpenter $ 0.40
Base Wage $ 37.69

    + $7.61*

*For all hours paid straight or premium.

SHIFT DIFFERENTIAL: When it is mandated by a Government Agency irregular or off shift can be worked. The Carpenter shall receive an
additional fifteen percent (15%) of wage plus applicable benefits.
NOTE:Carpenters employed in the removal or abatement of asbestos or any toxic or hazardous material or required to work near asbestos
or any toxic or hazardous material and required to wear protective equipment shall receive two (2) hours extra pay per day, plus applicable
supplemental benefits.

SUPPLEMENTAL BENEFITS
Per hour:

    Journeyworker $ 31.53

OVERTIME PAY
BUILDING:
See ( B, E, Q ) on OVERTIME PAGE.

HEAVY&HIGHWAY/TUNNEL:
See ( B, E, P, *R, **T, X ) on OVERTIME PAGE.
*R applies to Heavy&Highway/Tunnel Overtime Holiday Code 25 with benefits at straight time rate.
**T applies to Heavy&Highway/Tunnel Overtime Holiday Codes 5 & 6 with benefits at straight time rate.

HOLIDAY
BUILDING:
Paid: See ( 1 ) on HOLIDAY PAGE.
Overtime: See ( 5, 6, 16, 25 ) on HOLIDAY PAGE.
Holidays that fall on Sunday will be observed Monday.

HEAVY&HIGHWAY/TUNNEL:
Paid: See ( 5, 6, 25 ) on HOLIDAY PAGE including benefits.
Overtime: See ( 5, 6, 25 ) on HOLIDAY PAGE.

REGISTERED APPRENTICES
1 year terms at the following wage rates:

Indentured before July 1 2016
1st 2nd 3rd 4th

$ 18.85 $ 22.61 $ 26.38 $ 30.15
+3.55* +3.55* +3.55* +3.55*

Indentured after July 1 2016
1st 2nd 3rd 4th 5th

$ 18.85 $ 22.61 $ 24.50 $ 26.38 $ 30.15
+3.55* +3.55* +3.55* +3.55* +3.55*

*For all hours paid straight or premium

SUPPLEMENTAL BENEFITS per hour:
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All terms $ 16.28
11-279.1B/HH

Electrician 06/01/2021

JOB DESCRIPTION  Electrician DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond, Westchester

WAGES
Per hour: 07/01/2020 03/10/2021

Service Technician $ 33.90 $34.40

Service and Maintenance on Alarm and Security Systems.

Maintenance, repair and /or replacement of defective (or damaged) equipment on, but not limited to, Burglar - Fire - Security - CCTV - Card
Access - Life Safety Systems and associated devices. (Whether by service contract of T&M by customer request.)

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker:  $ 18.43 $ 19.32

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 17, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 17, 25, 26) on HOLIDAY PAGE

9-3H

Electrician 06/01/2021

JOB DESCRIPTION  Electrician DISTRICT  8
ENTIRE COUNTIES
Westchester

WAGES
Per hour: 07/01/2020

Electrician/A-Technician $ 52.75
Teledata $ 52.75

Note: On a job where employees are required to work on bridges over navigable waters, transmission towers, light poles, bosun chairs,
swinging scaffolds , etc. 40 feet or more above the water or ground or under compressed air, or tunnel projects under construction or where
assisted breathing apparatus is required, they will be paid at the rate of time and one-half for such work except on normal pole line or
building construction work.

SUPPLEMENTAL BENEFITS
Per hour: 07/01/2020
Journeyworker $ 51.80

OVERTIME PAY
See (A, G, *J, P) on OVERTIME PAGE
*NOTE:  Emergency work on Sunday and Holidays is at the time and one-half overtime rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES

(1) year terms at the following wage rates:
07/01/2020

1st term $ 13.00
2nd term   15.00
3rd term   17.00
4th term   19.00
MIJ 1-12 months   23.00
MIJ 13-18 months   26.50
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Supplemental Benefits per hour:
07/01/2020

1st term $ 9.49
2nd term   12.39
3rd term   13.72
4th term   15.05
MIJ 1-12 months   12.08
MIJ 13-18 months   13.38

8-3/W

Electrician 06/01/2021

JOB DESCRIPTION  Electrician DISTRICT  8
ENTIRE COUNTIES
Westchester

WAGES
07/01/2020

Electrician $ 26.50
H - Telephone $ 26.50

Electrical and Teledata work of limited scope, consisting of repairs and /or replacement of defective electrical and teledata equipment.
- Includes all work necessary to retrofit, service, maintain and repair all kinds of lighting fixtures and local lighting controls and washing and
cleaning of foregoing fixtures.
See Electrician/A Technician classification for all new installations of wiring, conduit, junction boxes and light fixtures.

SUPPLEMENTAL BENEFITS
07/01/2020

Electrician &
H - Telephone $ 13.38

OVERTIME PAY
See (B, G, *J, P) on OVERTIME PAGE
*Note: Emergency work on Sunday and Holidays is at the time and one-half overtime rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

8-3m

Elevator Constructor 06/01/2021

JOB DESCRIPTION  Elevator Constructor DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

PARTIAL COUNTIES
Rockland:  Entire County except for the Township of Stony Point
Westchester:  Entire County except for the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and
Yorktown.

WAGES
Per hour:

07/01/2019 03/17/2021

Elevator Constructor $ 69.56   $ 72.29

Modernization &
Service/Repair $ 54.56   $ 56.77

SUPPLEMENTAL BENEFITS
Per Hour:

Elevator Constructor $ 41.92    $ 42.92

Modernization & $ 40.86    $ 41.82
Service/Repairs

OVERTIME PAY
Constructor See ( D, M, T ) on OVERTIME PAGE.
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Modern/Service See ( B, F, S ) on OVERTIME PAGE.

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES PER HOUR:
*Note:1st Term is based on Average wage of Constructor & Modernization.
Terms 2 thru 4 Based on Journeymans wage of classification Working in.

1 YEAR TERMS:

1st Term* 2nd Term 3rd Term 4th Term
  50%   55%   65%   75%

SUPPLEMENTAL BENEFITS
Elevator Constructor
1st Term $ 33.38    $ 34.05
2nd Term 34.20      34.91
3rd Term 35.55      36.30
4th Term 36.89      37.70

Modernization &
Service/Repair
1st Term $ 33.33    $ 34.00
2nd Term 33.82      34.50
3rd Term 35.09      35.83
4th Term 36.36      37.15

4-1

Elevator Constructor 06/01/2021

JOB DESCRIPTION  Elevator Constructor DISTRICT  1
ENTIRE COUNTIES
Columbia, Dutchess, Greene, Orange, Putnam, Sullivan, Ulster

PARTIAL COUNTIES
Delaware:  Towns of Andes, Bovina, Colchester, Davenport, Delhi, Harpersfield, Hemdon, Kortright, Meredith, Middletown, Roxbury,
Hancock & Stamford
Rockland:  Only the Township of Stony Point.
Westchester:  Only the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and Yorktown.

WAGES
Per Hour 07/01/2020 01/01/2021

Mechanic $ 60.49 $62.51

Helper 70% of Mechanic 70% of Mechanic
Wage Rate Wage Rate

Four (4), ten (10) hour days may be worked for New Construction and Modernization Work at straight time during a week, Monday thru
Thursday or Tuesday thru Friday.

***Four (4), ten (10) hour days are not permitted for Contract Work/Repair Work

NOTE - In order to use the '4 Day/10 Hour Work Schedule' as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule', form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour

07/01/2020 01/01/2021
Journeyperson/Helper

$ 34.765* $ 35.825*

(*)Plus 6% of regular hourly if less than 5 years of service. Plus 8% of regular hourly rate if more than 5 years of service.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
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Paid: See (5, 6, 15, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE
Note:  When a paid holiday falls on Saturday, it shall be observed on Friday. When a paid holiday falls on Sunday, it shall be observed on
Monday.

REGISTERED APPRENTICES
Wages per hour:
0-6 mo* 6-12 mo 2nd yr 3rd yr 4th yr
50 % 55 % 65 % 70 % 80 %

(*)Plus 6% of the hourly rate, no additional supplemental benefits.

Supplemental Benefits per hour worked:

Same as Journeyperson/Helper
1-138

Glazier 06/01/2021

JOB DESCRIPTION  Glazier DISTRICT  8
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per hour: 7/01/2020 5/01/2021

Glazier $ 57.55 $ 58.60
*Scaffolding 58.55 59.55
Glass Tinting & 29.17 29.60
Window Film
**Repair & Maintenance 29.17 29.60

*Scaffolding includes swing scaffold, mechanical equipment, scissor jacks, man lifts, booms & buckets 24' or more, but not pipe scaffolding.

**Repair & Maintenance- All repair & maintenance work on a particular building,whenever performed, where the total  cumulative contract
value is under $148,837. All Glass tinting, window film, regardless of material or intended use, and all affixing of decals to windows or glass.

SUPPLEMENTAL BENEFITS
Per hour: 7/01/2020 5/01/2021

Journeyworker $ 34.59 $ 36.04
Glass tinting & 20.29 21.19
Window Film
Repair & Maintenance 20.29 21.19

OVERTIME PAY
See (B,H,V) on OVERTIME PAGE.
For 'Repair & Maintenance' and 'Glass Tinting & Window Film' see (B, B2, I, S) on overtime page.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6, 16, 25) on HOLIDAY PAGE
For 'Repair & Maintenance' and 'Glass Tinting & Window Film' Only
Paid: See(5, 6, 16, 25)
Overtime: See(5, 6, 16, 25)

REGISTERED APPRENTICES
Wage per hour:
(1) year terms at the following wage rates:

7/01/2020 5/01/2021

1st term $ 20.14 $ 20.72
2nd term 28.21 28.66
3rd term 34.10 34.67
4th term 45.80 46.62

Supplemental Benefits:
(Per hour)
1st term $ 16.16 $ 16.58
2nd term 22.76 23.57
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3rd term 25.16 26.09
4th term 29.73 30.91

8-1087 (DC9 NYC)

Insulator - Heat & Frost 06/01/2021

JOB DESCRIPTION  Insulator - Heat & Frost DISTRICT  8
ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Westchester

WAGES
Per hour: 07/01/2020 05/31/2021

Insulator $ 55.00 $ 2.00

Discomfort & 57.96
Additional Training**

Fire Stop Work* 29.44

* Applies on all exclusive Fire Stop Work (When contract is for Fire Stop work only). No apprentices on these contracts only.

**Applies to work requiring; garb or equipment worn against the body not customarily worn by insulators;psychological evaluation;special
training, including but not limited to "Yellow Badge" radiation training

Note: Additional $0.50 per hour for work 30 feet or more above floor or ground level.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 34.35

Discomfort &
Additional Training 36.30

Fire Stop Work:
    Journeyworker 17.52

OVERTIME PAY
See (B, E, E2, Q, *T) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Note: Last working day preceding Christmas and New Years day, workers shall work no later than 12:00 noon and shall receive 8 hrs pay.

Overtime: See ( 2*, 4, 6, 16, 25 ) on HOLIDAY PAGE.
*Note: Labor Day triple time if worked.

REGISTERED APPRENTICES
(1) year terms:

Insulator Apprentices:
1st 2nd 3rd 4th

$ 29.44 $ 34.55 $ 39.66 $ 44.78

Discomfort & Additional Training Apprentices:
1st 2nd 3rd 4th

$ 30.99 $ 36.41 $ 41.83 $ 47.26

Supplemental Benefits paid per hour:

Insulator Apprentices:
  1st term $ 17.52
  2nd term 20.89
  3rd term 24.25
  4th term 27.61

Discomfort & Additional Training Apprentices:
  1st term $ 18.50
  2nd term 22.06

Page 29

Prevailing Wage Rates for 07/01/2020 - 06/30/2021 Published by the New York State Department of Labor
Last Published on Jun 01 2021 PRC Number 2021004711  Westchester County



  3rd term 25.62
  4th term 29.18

8-91

Ironworker 06/01/2021

JOB DESCRIPTION  Ironworker DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour: 07/01/2020 01/01/2021

Ironworker Rigger $ 67.13 $ 67.99

Ironworker Stone
Derrickman $ 67.13 $ 67.99

SUPPLEMENTAL BENEFITS
Per hour: $ 40.94 $ 41.44

OVERTIME PAY
See (B, D1, *E, Q, **V) on OVERTIME PAGE
*Time and one-half shall be paid for all work on Saturday up to eight (8) hours and double time shall be paid for all work thereafter.
** Benefits same premium as wages on Holidays only

HOLIDAY
Paid: See (18) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 25) on HOLIDAY PAGE
*Work stops at schedule lunch break with full day's pay.

REGISTERED APPRENTICES
Wage per hour:

1/2 year terms at the following hourly wage rate:
1st 2nd 3rd 4th

07/01/2020 $33.12 $47.19 $52.50 $57.82
01/01/2021 $33.55 $47.94 $53.34 $58.74

Supplemental benefits:
Per hour:
07/01/2020 $20.93 $31.23 $31.23 $31.23
01/01/2021 $21.18 $31.45 $31.45 $31.45

9-197D/R

Ironworker 06/01/2021

JOB DESCRIPTION  Ironworker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour: 07/01/2020 01/01/2021

Ornamental $ 45.65 $ 45.90
Chain Link Fence 45.65 45.90
Guide Rail 45.65 45.90

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker: $ 58.05 $ 59.05

OVERTIME PAY
See (B, B1, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentices hired before 8/31/2018:
(1/2) year terms at the following percentage of Journeyman's wage.

5th Term 80%
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Supplemental Benefits per hour:
5th Term 52.38 53.48

Apprentices Hired after 9/1/18:
1 year terms

1st Term $ 21.13 $ 21.13
2nd Term 24.77 24.77
3rd Term 36.32 28.40
4th Term TBD 32.06

Supplemental Benefits per hour:
1st Term $ 17.61 $ 17.89
2nd Term 18.86 19.14
3rd Term 52.58 20.40
4th Term TBD 21.66

4-580-Or

Ironworker 06/01/2021

JOB DESCRIPTION  Ironworker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
PER HOUR:

07/01/2020 01/01/2021

Ironworker:
Structural $ 52.70  $ 53.45
Bridges
Machinery

SUPPLEMENTAL BENEFITS
PER HOUR PAID:

Journeyman $ 81.35 $ 82.35

OVERTIME PAY
See (B, B1, Q, *V) on OVERTIME PAGE
*NOTE: Benefits are calculated for every hour paid

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 18, 19) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES PER HOUR:

6 month terms at the following rate:

1st $27.45 $27.83
2nd $28.05 $28.43
3rd - 6th $28.66 $29.04

Supplemental Benefits
PER HOUR PAID:
All Terms $56.15 $56.90

4-40/361-Str

Ironworker 06/01/2021

JOB DESCRIPTION  Ironworker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES
Rockland:  Southern section - south of Convent Road and east of Blue Hills Road.

WAGES
Per hour: 07/01/2020

Reinforcing &
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Metal Lathing $ 56.25

"Base" Wage $ 54.70
  plus $ 1.55

"Base" Wage is used to calculate overtime hours only.

SUPPLEMENTAL BENEFITS
Per hour:

Reinforcing & $ 38.30
Metal Lathing

OVERTIME PAY
See (B, E, Q, *X) on OVERTIME PAGE
*Only $22.00 per Hour for non worked hours

Supplemental Benefit Premiums for Overtime Hours worked:

Time & One Half $ 45.08
Double Time $ 51.33

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 13, 18, 19, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) year terms at the following wage rates:

1st term 2nd term 3rd term 4th Term

Wage Per Hour:
$ 22.55 $ 28.38 $ 34.68 $ 37.18

"Base" Wage
$ 21.00 $ 26.80 $ 33.10 $ 35.60

plus $1.55 plus $1.58 plus $1.58 plus $1.58

"Base" Wage is used to calculate overtime hours ONLY.

SUPPLEMENTAL BENIFITS
Per Hour:

1st term 2nd term 3rd term 4th Term
$ 18.17 $ 21.34 $ 22.00 $ 20.50

4-46Reinf

Laborer - Building 06/01/2021

JOB DESCRIPTION  Laborer - Building DISTRICT  8
ENTIRE COUNTIES
Putnam, Westchester

WAGES
07/01/2020

Laborer $ 35.30
plus $4.60**

Laborer - Asbestos & Hazardous
  Materials Removal $ 41.55*

* Abatement/Removal of:
    - Lead based or lead containing paint on materials to be repainted is classified as Painter.
    - Asbestos containing roofs and roofing material is classified as Roofer.

** This portion is not subject to overtime premium.

NOTE: Upgrade/Material condition work plan for work performed during non-outage under a wage formula of 90% wage/100% fringe benefits
at nuclear power plants.
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SUPPLEMENTAL BENEFITS
Per hour: 07/01/2020

Journeyworker $ 26.40

OVERTIME PAY
See (B, E, E2, Q, *V) on OVERTIME PAGE
*Note: For Sundays and Holidays worked benefits are at the same premium as wages.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
LABORER ONLY
Hourly terms at the following wage:

Level A Level B Level C Level D Level E
0-1000 1001-2000 2001-3000 3001-4000 4001+

$ 23.90 $ 27.50 $ 31.50 $ 38.00 $ 39.80

Supplemental Benefits per hour:

Apprentices
  Level A $ 12.35
  Level B  15.20
  Level C  17.80
  Level D  18.20
  Level E  26.40

8-235/B

Laborer - Heavy&Highway 06/01/2021

JOB DESCRIPTION  Laborer - Heavy&Highway DISTRICT  8
ENTIRE COUNTIES
Putnam, Westchester

WAGES
 **PUTNAM: APPLIES TO ALL HEAVY & HIGHWAY WORK EXCLUDING HIGHWAYS, STREETS, AND BRIDGES**
-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

GROUP I: Blaster and Quarry Master

GROUP II: Burner, Drillers(jumbo, joy, wagon, air track, hydraulic), Drill  Operator, Self Contained Rotary Drill,Curbs/ Asphalt
Screedman/Raker, Bar Person.

GROUP III: Pavement Breakers, Jeeper Operator, Jack Hammer, Pneumatic Tools (all), Gas Driller, Guniting, Railroad Spike Puller,
Pipelayer, Chain Saw, Deck winches on scows, Power Buggy Operator, Power Wheelbarrow Operator, Bar Person Helper.

GROUP IV: Concrete Laborers, Asph. Worker, Rock Scaler, Vibrator Oper., Bit Grinder, Air Tamper, Pumps, Epoxy (adhesives, fillers and
troweled on), Barco Rammer, Concrete Grinder, Crack Router Operator, Guide Rail-digging holes and placing concrete and demolition when
not to be replaced, distribution of materials and tightening of bolts.

GROUP V: Drillers Helpers, Common Laborer, Mason Tenders, Signal Person, Pit Person, Truck Spotter, Powder Person,
Landscape/Nursery Person, Dump Person, Temp. Heat.

GROUP VIA: Asbestos/Toxic Waste Laborer-All removal (Roads, Tunnels, Landfills, etc.) Confined space laborer

Wages:(per hour) 07/01/2020

 GROUP I $44.45*
 GROUP II 43.10*
 GROUP III 42.70*
 GROUP IV 42.35*
 GROUP V 42.00*
 GROUP VIA 44.00*
 Operator Qualified
 Gas Mechanic 54.45*
 Flagperson 35.65*
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*NOTE: To calculate overtime premiums, deduct $0.10 from above wages

SHIFT WORK: A shift premium will be paid on Public Work contracts for off-shift or irregular shift work when mandated by the NYS D.O.T. or
other Governmental Agency contracts. Employees shall receive an additional 15% per hour above current rate for all regular and irregular
shift work. Premium pay shall be calculated using the 15% per hour differential as base rate.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker:
  First 40 Hours
       Per Hour $24.35
  Over 40 Hours
       Per Hour  18.10

OVERTIME PAY
See (B, E, P, R, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE
NOTE: For Holiday Overtime: 5, 6 - Code 'S' applies

For Holiday Overtime: 8, 9, 15, 25 - Code 'R' applies

REGISTERED APPRENTICES
1st term 2nd term 3rd term 4th term

1-1000hrs 1001-2000hrs 2001-3000hrs 3001-4000hrs
07/01/2020 $ 23.90 $ 28.20 $ 32.50 $ 36.70

Supplemental Benefits per hour:
  1st term $ 3.85 - After 40 hours: $ 3.60
  2nd term $ 3.95 - After 40 hours: $ 3.60
  3rd term $ 4.45 - After 40 hours: $ 4.00
  4th term $ 5.00 - After 40 hours: $ 4.50

8-60H/H

Laborer - Tunnel 06/01/2021

JOB DESCRIPTION  Laborer - Tunnel DISTRICT  11

ENTIRE COUNTIES
Columbia, Dutchess, Greene, Orange, Otsego, Putnam, Rockland, Sullivan, Ulster, Westchester

PARTIAL COUNTIES
Chenango:  Townships of Columbus, Sherburne and New Berlin.
Delaware:  Townships of Andes, Bovina, Middletown, Roxbury, Franklin, Hamden, Stamford, Delhi, Kortright, Harpersfield, Merideth and
Davenport.

WAGES
Class 1: All support laborers/sandhogs working above the shaft or tunnel.

Class 2: All laborers/sandhogs working in the shaft or tunnel.

Class 4: Safety Miners

Class 5: Site work related to Shaft/Tunnel

WAGES: (per hour)

07/01/2020 07/01/2021 07/01/2022
Class 1 $ 50.45 $ 51.95 $ 53.45
Class 2 52.60 54.10 55.60
Class 4 59.00 60.50 62.00
Class 5 42.25 43.50 44.80

Toxic and hazardous waste, lead abatement and asbestos abatement work will be paid an additional $ 3.00 an hour.

SHIFT DIFFERENTIAL...On all Government mandated irregular shift work:
- Employee shall be paid at time and one half the regular rate Monday through Friday.
- Saturday shall be paid at 1.65 times the regular rate.
- Sunday shall be paid at 2.15 times the regular rate.

SUPPLEMENTAL BENEFITS
Per hour:
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Benefit 1 $ 32.15 $ 33.25 $ 34.45
Benefit 2 48.15 49.80 51.60
Benefit 3 64.15 66.35 68.75

Benefit 1 applies to straight time hours, paid holidays not worked.
Benefit 2 applies to over 8 hours in a day (M-F), irregular shift work hours worked, and Saturday hours worked.
Benefit 3 applies to Sunday and Holiday hours worked.

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE
When a recognized Holidays falls on Saturday or Sunday, holidays falling on Saturday shall be recognized or observed on Friday and
holidays falling on Sunday shall be recognized or observed on Monday.  Employees ordered to work on the Saturday or Sunday of the
holiday or on the recognized or the observed Friday or Monday for those holidays falling on Saturday or Sunday shall receive double time the
established rate and benefits for the holiday.

REGISTERED APPRENTICES
FOR APPRENTICE RATES, refer to the appropriate Laborer Heavy & Highway wage rate contained in the wage schedule for the County
and location where the work is to be performed.

11-17/60/235/754Tun

Lineman Electrician 06/01/2021

JOB DESCRIPTION  Lineman Electrician DISTRICT  6
ENTIRE COUNTIES
Westchester

WAGES
Below rates apply to electrical overhead and underground distribution and maintenance work and overhead and underground transmission
line work, electrical substations, switching structures, continuous pipe-type underground fluid or gas filled transmission conduit and cable
installations, maintenance jobs or projects, railroad catenary installations and maintenance, third rail installations, the bonding of rails and the
installation of fiber optic cable. (Ref #14.04.01)

Includes Teledata Work performed within ten (10) feet of high voltage (600 volts or over) transmission lines.

Per hour: 07/01/2020

Lineman, Tech, Welder $ 56.51
Crane, Crawler Backhoe 56.51
Cable Splicer-Pipe Type 62.16
Digging Mach Operator 50.86
Cert. Welder-Pipe Type 59.34
Tractor Trailer Driver 48.03
Groundman, Truck Driver 45.21
Equipment Mechanic 45.21
Flagman 33.91

Additional $1.00 per hour for entire crew when a helicopter is used.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM  REGULAR RATE
2ND SHIFT 4:30 PM TO 1:00 AM  REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM REGULAR RATE PLUS 31.4%

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
Tuesday thru Friday may be worked with no make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $ 24.90
*plus 6.75% of
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hourly wage

*The 6.75% is based on the hourly wage paid, straight time or premium time.

OVERTIME PAY
See ( B, E, Q, ) on OVERTIME PAGE. *Note* Double time for emergency work designated by the Dept of Jurisdiction.
NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms.

07/01/2020
1st term $ 33.91
2nd term 36.73
3rd term 39.56
4th term 42.38
5th term 45.21
6th term 48.03
7th term 50.86

SUPPLEMENTAL BENEFITS per hour: Same as Journeyman

6-1249aWest

Lineman Electrician - Teledata 06/01/2021

JOB DESCRIPTION  Lineman Electrician - Teledata DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour:

For outside work, stopping at first point of attachment (demarcation).
07/01/2020 01/01/2021

Cable Splicer $ 33.77 $ 34.78
Installer, Repairman $ 32.05 $ 33.01
Teledata Lineman $ 32.05 $ 33.01
Tech., Equip. Operator $ 32.05 $ 33.01
Groundman $ 16.99 $ 17.50

NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work please see
LINEMAN.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED:

1ST SHIFT REGULAR RATE
2ND SHIFT REGULAR RATE PLUS 10%
3RD SHIFT REGULAR RATE PLUS 15%

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $ 5.06 $ 5.06

*plus 3% of *plus 3% of
wage paid wage paid

*The 3% is based on the hourly wage paid, straight time rate or premium rate.
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OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

6-1249LT - Teledata

Lineman Electrician - Traffic  Signal,  Lighting 06/01/2021

JOB DESCRIPTION  Lineman Electrician - Traffic  Signal,  Lighting DISTRICT  6
ENTIRE COUNTIES
Westchester

WAGES
Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type
pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes.

A Groundman/Groundman Truck Driver shall:  Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a
wheelbarrow, hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while
curing in cold weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper,
operate and maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools,
gas tools, load and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator equipment
operator in ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a groundman/truck
driver may assist in installing conduit, pipe, cables and equipment.

A flagger's duties shall consist of traffic control only.
(Ref #14.01.03)

Per hour: 07/01/2020

Lineman, Technician $ 51.61
Crane, Crawler Backhoe 51.61
Certified Welder 54.19
Digging Machine 46.45
Tractor Trailer Driver 43.87
Groundman, Truck Driver 41.29
Equipment Mechanic 41.29
Flagman 30.97

Above rates are applicable for installation, testing, operation, maintenance and repair on all Traffic Control (Signal) and Illumination (Lighting)
projects, Traffic Monitoring Systems, and Road Weather Information Systems. Includes digging of holes for poles, anchors, footer
foundations for electrical equipment; assembly of all electrical materials or raceway; placing of fish wire; pulling of cables, wires or fiber optic
cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM  REGULAR RATE
2ND SHIFT 4:30 PM TO 1:00 AM  REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM REGULAR RATE PLUS 31.4%

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
Tuesday thru Friday may be worked with no make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $ 24.90
*plus 6.75% of
hourly wage

*The 6.75% is based on the hourly wage paid, straight time rate or premium rate.
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Supplements paid at STRAIGHT TIME rate for holidays.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE.  *Note* Double time for emergency work designated by the Dept. of Jurisdiction.
NOTE: WAGE CAP - Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid:           See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE and Governor of NYS Election Day.
Overtime:    See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE and Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES per hour: 1000 hour terms.

07/01/2020
1st term $ 30.97
2nd term 33.55
3rd term 36.13
4th term 38.71
5th term 41.29
6th term 43.87
7th term 46.45

SUPPLEMENTAL BENEFITS per hour: Same as Journeyman
6-1249aWestLT

Mason - Building 06/01/2021

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Nassau, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2020 12/07/2020

Tile Setters $ 60.09 $ 60.86

SUPPLEMENTAL BENEFITS
Per Hour:

$ 24.81* $ 24.91*
+ $9.72 + $9.73

* This portion of benefits subject to same premium rate as shown for overtime wages.

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE
Work beyond 10 hours on Saturday shall be paid at double the hourly wage rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

Tile Setters:
(750 hour) term at the following wage rate:

Term:
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6501-

750 1500 2250 3000 3750 4500 5250 6000 6750 7000

07/01/2020
$20.35 $25.11 $32.09 $36.83 $40.25 $43.50 $46.95 $51.69 $54.34 $58.19

Supplemental Benefits per hour:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
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$12.55* $12.55* $15.06* $15.06* $16.06* $17.56* $18.56* $18.56* $16.56* $21.81*
+$.66 +$.70 +$.80 +$.85 +$1.23 +$1.27 +$1.62 +$1.67 +$5.82 +$6.31

* This portion of benefits subject to same premium rate as shown for overtime wages.
9-7/52A

Mason - Building 06/01/2021

JOB DESCRIPTION  Mason - Building DISTRICT  11

ENTIRE COUNTIES
Putnam, Rockland, Westchester

PARTIAL COUNTIES
Orange:  Only the Township of Tuxedo.

WAGES
Per hour:

07/01/2020

Bricklayer $ 42.09
Cement Mason 42.09
Plasterer/Stone Mason 42.09
Pointer/Caulker 42.09

Additional $1.00 per hour for power saw work
Additional $0.50 per hour for swing scaffold or staging work

SHIFT WORK: When shift work or an irregular work day is mandated or required by state, federal, county, local or other governmental
agency contracts, the following premiums apply:

Irregular work day requires 15% premium
Second shift an additional 15% of wage plus benefits to be paid
Third shift an additional 25% of wage plus benefits to be paid

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 35.00

OVERTIME PAY
OVERTIME:
Cement Mason See ( B, E, Q, W ) on OVERTIME PAGE.
All Others See ( B, E, Q ) on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Whenever any of the above holidays fall on Sunday, they will be observed on Monday.  Whenever any of the above holidays fall on
Saturday, they will be observed on Friday.

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%

Supplemental Benefits per hour

750 hour terms at the following percentage of journeyman supplements
1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%

Apprentices indentured before June 1st, 2011 receive full journeyman benefits
11-5wp-b

Mason - Building 06/01/2021

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
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WAGES
Building

07/01/2020 01/01/2021
Wages per hour:

Mosaic & Terrazzo Mechanic $57.42 $ 57.92

Mosaic & Terrazzo Finisher $55.82 $ 56.32

SUPPLEMENTAL BENEFITS
Per hour:

Mosaic & Terrazzo Mechanic $ 25.61* $ 25.81*
+ $11.47 + $11.72

Mosaic & Terrazzo Finisher $ 25.61* $ 25.81*
+ $11.45        + $ 11.70

*This portion of benefits subject to same premium rate as shown for overtime wages.

OVERTIME PAY
See (A, E, Q) on OVERTIME PAGE
Deduct $6.60 from hourly wages before calculating overtime.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
Easter Sunday is an observed holiday.Holidays falling on a Saturday will be observed on that Saturday. Holidays falling on a Sunday will be
celebrated on the Monday.

REGISTERED APPRENTICES
Wages per hour:
(750 Hour) terms at the following wage rate.

1st 2nd 3rd 4th 5th 6th 7th 8th
07/01/2020 $25.40 $27.94 $30.49 $33.03 $35.57 $38.11 $43.20 $48.28
01/01/2021 $25.65 $28.22 $30.79 $33.36 $35.92 $38.48 $43.62 $48.95

Supplemental benefits per hour:

07/01/2020 $12.81* $14.09* $15.37* $16.65* $17.93* $19.21* $21.77* $24.33*
+$9.04 +$9.94 +$10.84 +$11.75 +$12.65 +$13.55 +$15.36 +$17.16

01/01/2021 $12.91* $14.20* $15.49* $16.78* $18.07* $19.36* $21.94* $24.52*
+$9.16 +$10.08 +$11.00 +$11.90 +$12.82 +$13.74 +$15.58 +$17.40

Apprentices hired after 07/01/2017:
Wages Per hour:

1st 2nd 3rd 4th 5th 6th
0- 1501- 3001- 3751- 4501- 5251-

1500 3000 3750 4500 5250 6000

07/01/2020 $22.20 $22.88 $30.49 $35.57 $40.65 $45.73
01/01/2021 $22.44 $28.85 $30.79 $35.92 $41.05 $46.18

Supplemental Benefits per hour:

1st 2nd 3rd 4th 5th 6th
07/01/2020 $4.55* $11.52* $15.37* $17.93* $20.49* $23.05*

+$6.32 +$8.13 +$10.84 +$12.65 +$14.46 +$16.22

01/01/2021 $4.55* $5.85* $15.49* $18.07* $20.65* $23.23*
+$6.42 +$8.24 +$11.00 +$12.82 +$14.66 +$16.48

*This portion of benefits subject to same premium rate as shown for overtime wages.
9-7/3
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Mason - Building 06/01/2021

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2020 01/01/2021

Building-Marble Restoration:
Marble, Stone & $ 44.66 $ 45.37
Terrazzo Polisher, etc

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker:

Building-Marble Restoration:
Marble, Stone &
Polisher $ 28.41 $ 28.80

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
*ON SATURDAYS, 8TH HOUR AND SUCCESSIVE HOURS PAID AT DOUBLE HOURLY RATE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
1ST TERM APPRENTICE GETS PAID FOR ALL OBSERVED HOLIDAYS.

REGISTERED APPRENTICES
WAGES per hour:

900 hour term at the following wage:

1st 2nd 3rd 4th
1- 901- 1801- 2701

900 1800 2700

07/01/2020 $31.19 $35.68 $40.16 $44.66
01/01/2021 $31.74 $36.30 $40.82 $45.37

Supplemental Benefits Per Hour:

07/01/2020 $25.78 $26.66 $27.54 $28.41
01/01/2021 $26.10 $26.99 $27.91 $28.80

9-7/24-MP

Mason - Building 06/01/2021

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Wages: 07/01/2020 01/14/2021

Marble Cutters & Setters $ 60.35 $ 60.89

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyworker $ 37.24 $ 37.65

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
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Wage Per Hour:

750 hour terms at the following wage.
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th

1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6751-
750 1500 2250 3000 3750 4500 5250 6000 6751 7500

07/01/2020
$24.15 $27.15 $30.16 $33.19 $36.20 $39.20 $42.15 $45.26 $51.28 $57.34

01/14/2021
$24.36 $27.38 $30.43 $33.48 $36.53 $39.56 $42.61 $45.66 $51.74 $57.83

Supplemental Benefits per hour:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
07/01/2020

$20.14 $21.58 $23.02 $24.42 $25.85 $27.29 $28.72 $30.12 $32.98 $35.81

01/14/2021
$20.31 $21.77 $23.22 $24.66 $26.09 $27.55 $28.99 $30.44 $33.33 $36.22

9-7/4

Mason - Building 06/01/2021

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Nassau, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2020 12/07/2020

Tile Finisher $ 46.21 $ 46.69

SUPPLEMENTAL BENEFITS
Per Hour:

$ 21.56* $ 21.91
+ $9.65 + $9.55

*This portion of benefits subject to same premium rate as shown for overtime wages

OVERTIME PAY
See (B, E, Q, *V) on OVERTIME PAGE
Work beyond 10 hours on a Saturday shall be paid at double the hourly wage rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

9-7/88A-tf

Mason - Building 06/01/2021

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2020 01/01/2021

Marble, Stone,etc.
 Maintenance Finishers: $ 25.53 $ 26.10

 Note 1: An additional $2.00 per hour
for time spent grinding floor using
 "60 grit" and below.
 Note 2: Flaming equipment operator
 shall be paid an additional $25.00 per day.

SUPPLEMENTAL BENEFITS
Per Hour:
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Marble, Stone, etc
 Maintenance Finishers: $ 13.85 $ 13.96

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
*Double hourly rate after 8 hours on Saturday

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
1st term apprentice gets paid for all observed holidays.

REGISTERED APPRENTICES
WAGES per hour:

07/01/2020 01/01/2021

0-750 $17.87 $20.99
751-1500 $18.89 $21.67
1501-2250 $19.92 $22.36
2251-3000 $20.93 $23.03
3001-3750 $22.47 $24.06
3751-4500 $24.51 $25.42
4501+ $25.53 $26.10

Supplemental Benefits:
Per hour:

0-750 $ 13.73 $11.12
751-1500 $ 13.75 $11.50
1501-2250 $ 13.76 $11.87
2251-3000 $ 13.78 $12.26
3001-3750 $ 13.80 $12.82
3751-4500 $ 13.83 $13.58
4501+ $ 13.85 $13.96

9-7/24M-MF

Mason - Building / Heavy&Highway 06/01/2021

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2020 01/14/2021

Marble-Finisher $ 47.92 $ 48.27

SUPPLEMENTAL BENEFITS
Journeyworker:
per hour

Marble- Finisher $ 34.99 $ 35.25

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
* Work beyond 8 hours on a Saturday shall be paid at double the rate.
** When an observed holiday falls on a Sunday, it will be observed the next day.

9-7/20-MF

Mason - Heavy&Highway 06/01/2021

JOB DESCRIPTION  Mason - Heavy&Highway DISTRICT  11

ENTIRE COUNTIES
Putnam, Rockland, Westchester

PARTIAL COUNTIES
Orange:  Only the Township of Tuxedo.

WAGES
Per hour:
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07/01/2020

Bricklayer $ 42.60
Cement Mason 42.60
Marble/Stone Mason 42.60
Plasterer 42.60
Pointer/Caulker 42.60

Additional $1.00 per hour for power saw work
Additional $0.50 per hour for swing scaffold or staging work

SHIFT WORK: When shift work or an irregular work day is mandated or required by state, federal, county, local or other governmental
contracts, the following rates apply:

Irregular work day requires 15% premium
Second shift an additional 15% of wage plus benefits to be paid
Third shift an additional 25% of wage plus benefits to be paid

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 34.99

OVERTIME PAY
Cement Mason See ( B, E, Q, W, X )
All Others See ( B, E, Q, X )

HOLIDAY
Paid: See (5, 6, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 25) on HOLIDAY PAGE
Whenever any of the above holidays fall on Sunday, they will be observed on Monday.  Whenever any of the above holidays fall on
Saturday, they will be observed on Friday.

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's  wage

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%

Supplemental Benefits per hour

750 hour terms at the following percentage of journeyman supplements
1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%

Apprentices indentured before June 1st, 2011 receive full journeyman benefits
11-5WP-H/H

Operating Engineer - Building 06/01/2021

JOB DESCRIPTION  Operating Engineer - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, New York, Putnam, Queens, Richmond, Westchester

PARTIAL COUNTIES
Dutchess:  that part of Dutchess County lying south of the North City Line of the City of Poughkeepsie.

WAGES
NOTE:Construction surveying
Party chief--One who directs a survey party
Instrument Man--One who runs the instrument and assists Party Chief.
Rodman--One who holds the rod and assists the Survey Crew

Wages:(Per Hour) 07/01/2020

Building Construction:

Party Chief $ 74.75
Instrument Man $ 59.53

Page 44

Prevailing Wage Rates for 07/01/2020 - 06/30/2021 Published by the New York State Department of Labor
Last Published on Jun 01 2021 PRC Number 2021004711  Westchester County



Rodman $ 40.79

Steel Erection:

Party Chief $ 78.44
Instrument Man $ 62.74

Rodman $ 44.39

Heavy Construction-NYC counties only:
(Foundation, Excavation.)

Party Chief $ 83.87
Instument man $ 63.61
Rodman $ 54.59

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2020

Building Construction & $ 22.85* +  6.90
Steel

Heavy Construction $ 23.10* +  6.90

* This portion subject to same premium as wages

Non-Worked Holiday Supplemental Benefit:
$ 16.45

OVERTIME PAY
See (A, B, E, Q) on OVERTIME PAGE
Code "A" applies to Building Construction and has double the rate after 7 hours on Saturdays.
Code "B" applies to Heavy Construction and Steel Erection and had double the rate after 8 hours on Saturdays.

HOLIDAY
Paid: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE

9-15Db

Operating Engineer - Building 06/01/2021

JOB DESCRIPTION  Operating Engineer - Building DISTRICT  8
ENTIRE COUNTIES
Putnam, Westchester

PARTIAL COUNTIES
Dutchess:  All the counties of Westchester and Putnam and the southern part of Dutchess County defined by the northern boundary line of
the City of Poughkeepsie, then due east to Route 115, then north along Route 115 to Bedell Road, then east along Bedell Road to Van
Wagner Road, then north along Van Wagner Road to Bower Road, then east along Bower Road to Route 44 and along Route 44 east to
Route 343, then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to the border line of the State of Connecticut and bordered on the west by the middle of the Hudson River.

WAGES
GROUP I:
Cranes (All Types up to 49 tons), Boom Trucks, Cherry Pickers (All Types), Clamshell Crane, Derrick (Stone and Steel), Dragline, Franki Pile
Rig or similar, High Lift (Lull or similar) with crane attachment and winch used for hoisting or lifting, Hydraulic Cranes, Pile Drivers, Potain
and similar.

Cranes (All types 50-99 tons), Drill Rig Casa Grande (CAT or similar), Franki Pile Rig or similar, Hydraulic Cranes (All types including
Crawler Cranes- No specific boom length).

Cranes (All types 100 tons and over), All Tower Cranes, All Climbing Cranes irrespective of manufacturer and regardless of how the same is
rigged, Franki Pile Rig or similar, Conventional Cranes (All types including Crawler Cranes-No specific boom length), Hydraulic Cranes.
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GROUP I-A: Barber Green Loader-Euclid Loader, Bulldozer, Carrier-Trailer Horse, Concrete Cleaning Decontamination Machine
Operator,Concrete-Portable Hoist, Conway or Similar Mucking Machines, Elevator & Cage, Excavators all types, Front End Loaders, Gradall,
Shovel, Backhoe, etc.(Crawler or Truck), Heavy Equipment Robotics Operator/Mechanic, Hoist Engineer-Material, Hoist Portable Mobile
Unit, Hoist(Single, Double or Triple Drum), Horizontal Directional Drill Locator, Horizontal Directional Drill Operator and Jersey Spreader,
Letourneau or Tournapull(Scrapers over 20 yards Struck), Lift Slab Console, etc., Lull HiLift or Similar, Master Environmental Maintenance
Mechanics, Mucking Machines Operator/Mechanic or Similar Type, Overhead Crane, Pavement Breaker(Air Ram), Paver(Concrete), Post
Hole Digger, Power House Plant, Road Boring Machine, Road Mix Machine, Ross Carrier and Similar Machines, Rubber tire double end
backhoes and similar machines, Scoopmobile Tractor-Shovel Over 1.5 yards, Shovel (Tunnels), Spreader (Asphalt) Telephie(Cableway),
Tractor Type Demolition Equipment, Trenching Machines-Vermeer Concrete Saw Trencher and Similar, Ultra High Pressure Waterjet Cutting
Tool System, Vacuum Blasting Machine operator/mechanic, Winch Truck  A Frame.

GROUP I-B: Compressor (Steel Erection), Mechanic (Outside All Types), Negative Air Machine (Asbestos Removal), Push Button (Buzz
Box) Elevator.

GROUP II: Compactor Self-Propelled, Concrete Pump, Crane Operator in Training (Over 100 Tons), Grader, Machines Pulling Sheep's Foot
Roller, Roller (4 ton and over), Scrapers (20 yards Struck and Under), Vibratory Rollers, Welder.

GROUP III-A: Asphalt Plant, Concrete Mixing Plants, Forklift (All power sources), Joy Drill or similar, Tractor Drilling Machine, Loader (1 1/2
yards and under), Portable Asphalt Plant, Portable Batch Plant, Portable Crusher, Skid Steer (Bobcat or similar), Stone Crusher, Well Drilling
Machine, Well Point System.

GROUP III-B: Compressor Over 125 cu.Feet, Conveyor Belt Machine regardless of size, Compressor Plant, Ladder Hoist, Stud Machine.

GROUP IV-A: Batch Plant, Concrete Breaker, Concrete Spreader, Curb Cutter Machine, Finishing Machine-Concrete, Fine Grading
Machine, Hepa Vac Clean Air Machine, Material Hopper(sand, stone, cement), Mulching Grass Spreader, Pump Gypsum etc, Pump-Plaster-
Grout-Fireproofing. Roller(Under 4 Ton),Spreading and Fine Grading Machine, Steel Cutting Machine, Siphon Pump, Tar Joint Machine,
Television Cameras for Water, Sewer, Gas etc. Turbo Jet Burner or Similar Equipment, Vibrator (1 to 5).

GROUP IV-B: Compressor (all types), Heater (All Types), Fire Watchman, Lighting Unit (Portable & Generator) Pump, Pump Station(Water,
Sewer, Portable, Temporary), Welding Machine (Steel Erection & Excavation).

GROUP V: Mechanics Helper, Motorized Roller (walk behind), Stock Attendant, Welder's Helper.

GROUP VI-B: Utility Man, Warehouse Man.

WAGES: (per hour)
07/01/2020

  GROUP  I
  Cranes- up to 49 tons $ 61.70
  Cranes- 50 tons to 99 tons 63.86
  Cranes- 100 tons and over 72.99
  GROUP  I-A 53.95
  GROUP  I-B 49.68
  GROUP  II 52.03
  GROUP  III-A 50.11
  GROUP  III-B 47.67
  GROUP  IV-A 49.60
  GROUP  IV-B 41.85
  GROUP  V 45.17
  GROUP  VI-A 52.96
  GROUP  VI-B
  Utility Man 42.83
  Warehouse Man 44.92

An additional 20% to wage when required to wear protective equipment on hazardous/toxic waste projects.
Engineers operating cranes with booms 100 feet but less than 149 feet in length will be paid an additional $2.00 per hour.
Engineers operating cranes with booms 149 feet or over in length will be paid an additional $3.00 per hour.
Loader operators over 5 cubic yard capacity additional .50 per hour.
Shovel operators over 4 cubic yard capacity additional $1.00 per hour.

SUPPLEMENTAL BENEFITS
Per hour:

07/01/2020
Journeyworker $ 28.52

OVERTIME PAY
OVERTIME:..... See ( B, E,P,R*,T**,U***,V ) on OVERTIME PAGE.

HOLIDAY
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Paid:......... See ( 5, 6, 11, 12, 15, 25 ) on HOLIDAY PAGE.
Overtime:..... See ( 5, 6, 11, 12, 15, 25 ) on HOLIDAY PAGE.
* For Holiday codes 11, 12, 15, 25, code R applies.
** For Holiday code 28, code T applies
*** For Holiday codes 5 & 6, code U applies

8-137B

Operating Engineer - Heavy&Highway 06/01/2021

JOB DESCRIPTION  Operating Engineer - Heavy&Highway DISTRICT  8
ENTIRE COUNTIES
Putnam, Westchester

PARTIAL COUNTIES
Dutchess:  All the counties of Westchester and Putnam and the southern part of Dutchess County defined by the northern boundary line of
the City of Poughkeepsie, then due east to Route 115, then north along Route 115 to Bedell Road, then east along Bedell Road to Van
Wagner Road, then north along Van Wagner Road to Bower Road, then east along Bower Road to Route 44 and along Route 44 east to
Route 343, then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to the border line of the State of Connecticut and bordered on the west by the middle of the Hudson River.

WAGES
GROUP I: Boom Truck, Cherry Picker, Clamshell, Crane, (Crawler, Truck),
Dragline, Drill Rig (Casa Grande, Cat, or Similar), Floating Crane (Crane on Barges) under 100 tons, Gin Pole, Hoist Engineer-Concrete
(Crane-Derrick-Mine Hoist), Knuckle Boom Crane, Rough Terrain Crane.

GROUP I-A: Auger (Truck or Truck Mounted), Boat Captain, Bulldozer-All Sizes, Central Mix Plant Operator, Chipper (all types), Close
Circuit T.V., Combination Loader/Backhoe, Compactor with Blade, Concrete Finishing Machine, Gradall, Grader (Motor Grader), Elevator &
Cage (Materials or Passenger), Excavator (and all attachments), Front End Loaders (1 1/2 yards and over), High Lift Lull and similar, Hoist
(Single, Double, Triple Drum), Hoist Portable Mobile Unit, Hoist Engineer (Material), Jack and Bore Machine, Log Skidders, Mill Machines,
Mucking Machines, Overhead Crane, Paver (concrete), Post Pounder (of any type), Push Cats, Road Reclaimer, Robot Hammer (Brokk or
similar), Robotic Equipment (Scope of Engineer Schedule), Ross Carrier and similar, Scrapers (20 yard struck and over), Side Boom, Slip
Form Machine, Spreader (Asphalt), Trenching Machines (Telephies-Vermeer Concrete Saw), Tractor Type Demolition Equipment, Vacuum
Truck.

GROUP I-B: Asphalt Mobile Conveyor/Transfer Machine, Road Paver (Asphalt).

GROUP II-A: Ballast Regulators, Compactor Self Propelled, Fusion Machine, Rail Anchor Machines, Roller (4 ton and over), Scrapers (20
yard struck and under), Vibratory Roller (Riding), Welder.

GROUP II-B: Mechanic (Outside) All Types.

GROUP III: Air Tractor Drill, Asphalt Plant, Batch Plant, Boiler (High Pressure), Concrete Breaker (Track or Rubber Tire), Concrete Pump,
Concrete Spreader, Excavator Drill, Farm Tractor, Forklift (all types), Gas Tapping (Live), Hydroseeder, Loader (1 1/2 yards and under),
Locomotive (all sizes), Machine Pulling Sheeps Foot Roller, Portable Asphalt Plant, Portable Batch Plant, Portable Crusher (Apprentice),
Powerhouse Plant, Roller (under 4 ton), Sheer Excavator, Skid Steer/Bobcat, Stone Crusher, Sweeper (with seat), Well Drilling Machine.

GROUP IV: Service Person (Grease Truck).

GROUP IV-B: Conveyor Belt Machine (Truck Mounted), Heater (all types), Lighting Unit (Portable), Maintenance Engineer (For Crane Only),
Mechanics Helper, Pump (Fireproofing), Pumps-Pump Station/Water/Sewer/Gypsum/Plaster, etc., Pump Truck (Sewer Jet or Similar),
Welders Helper, Welding Machine (Steel Erection), Well Point System.

GROUP V: All Tower Cranes-All Climbing Cranes and all cranes of 100-ton capacity or greater (3900 Manitowac or similar) irrespective of
manufacturer and regardless of how the same is rigged, Hoist Engineer (Steel), Engineer-Pile Driver, Jersey Spreader, Pavement
Breaker/Post Hole Digger.

WAGES: Per hour: 07/01/2020

 Group I $ 62.38
 Group I-A 54.95
 Group I-B 57.92
 Group II-A 52.61
 Group II-B 54.26
 Group III 51.68
 Group IV 46.93
 Group IV-B 40.24
 Group V
  Engineer All Tower, Climbing and
  Cranes of 100 Tons 70.72
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  Hoist Engineer(Steel) 64.00
  Engineer(Pile Driver) 68.27
  Jersey Spreader,Pavement Breaker (Air
  Ram)Post Hole Digger 53.83

SHIFT DIFFERENTIAL:
A 15% premium on all hours paid, including overtime hours for 2nd, 3rd shifts
on all government mandated off-shift work

Engineers operating cranes with booms 100 feet but less than 149 feet in length will be paid an additional $2.00 per hour over the rate listed
in the Wage Schedule. Engineers operating cranes with booms 149 feet or over in length will be paid an additional $3.00 per hour over the
rate listed in the Wage Schedule. Loader and Excavator Operators: over 5 cubic yards capacity $0.50 per hour over the rate listed in the
Wage Schedule. Shovel Operators: over 4 cubic yards capacity $1.00 per hour over the rate listed in the Wage Schedule.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday; Friday may be used as a make-up day.

NOTE - In order to use the 4 Day/10 Hour Work scheduleRegistration for Use of 4 Day/10 Hour Work Schedule,form PW30.1; and there
must be a dispensation of hours in place on the project. If the PW30.1 is not submitted you may be liable for overtime payments for work
over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker: 07/01/2020

$ 30.50 up
to 40 Hours

After 40 hours
$ 21.35* PLUS
$ 1.15 on all
hours worked

*This amount is subject to premium

OVERTIME PAY
See (B, E, E2, P, *R, **U) on OVERTIME PAGE

HOLIDAY
Paid:........ See ( 5, 6, 8, 9, 15, 25 ) on HOLIDAY PAGE
Overtime..... See ( 5, 6, 8, 9, 15, 25 ) on OVERTIME PAGE

*  For Holiday codes 8,9,15,25 code R applies
** For Holiday Codes 5 & 6 code U applies

Note: If employees are required to work on Easter Sunday they shall be paid at the rate of triple time.

REGISTERED APPRENTICES
(1)year terms at the following rate.

07/01/2020

1st term $ 27.48
2nd term 32.97
3rd term 38.47
4th term 43.96

Supplemental Benefits per hour:

$ 22.50
8-137HH

Operating Engineer - Heavy&Highway 06/01/2021

JOB DESCRIPTION  Operating Engineer - Heavy&Highway DISTRICT  9
ENTIRE COUNTIES
Putnam, Westchester

PARTIAL COUNTIES
Dutchess:  South of the North city line of Poughkeepsie

WAGES
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Party Chief - One who directs a survey party
Instrument Man - One who runs the instrument and assists Party Chief
Rodman - One who holds the rod and in general, assists the Survey Crew
Catorgories cover GPS & Underground Surveying

Per Hour: 07/01/2020

Party Chief $ 81.06

Instrument Man   61.32
Rodman   52.53

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2020

All Catorgories
Straight Time: $ 23.10* plus $6.90

Premium:
Time & 1/2 $ 34.65* plus $6.90

Double Time $ 46.20* plus $6.90

Non-Worked Holiday Supplemental Benefits:
$ 16.45

OVERTIME PAY
See (B, *E, Q) on OVERTIME PAGE
* Doubletime paid on all hours in excess of 8 hours on Saturday

HOLIDAY
Paid: See (5, 6, 7, 11, 12) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 12) on HOLIDAY PAGE

9-15Dh

Operating Engineer - Heavy&Highway - Tunnel 06/01/2021

JOB DESCRIPTION  Operating Engineer - Heavy&Highway - Tunnel DISTRICT  8
ENTIRE COUNTIES
Putnam, Westchester

PARTIAL COUNTIES
Dutchess:  All the counties of Westchester and Putnam and the southern part of Dutchess County defined by the northern boundary line of
the City of Poughkeepsie, then due east to Route 115, then north along Route 115 to Bedell Road, then east along Bedell Road to Van
Wagner Road, then north along Van Wagner Road to Bower Road, then east along Bower Road to Route 44 and along Route 44 east to
Route 343, then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to the border line of the State of Connecticut and bordered on the west by the middle of the Hudson River.

WAGES
GROUP I:    Boom Truck, Cherry Picker, Clamshell, Crane(Crawler,Truck), Dragline, Drill Rig Casa Grande(Cat or Similar), Floating
Crane(Crane on Barge-Under 100 Tons), Hoist Engineer(Concrete/Crane-Derrick-Mine Hoist), Knuckle Boom Crane, Rough Terrain Crane.

GROUP I-A:  Auger(Truck or Truck Mounted), Boat Captain, Bull Dozer-all sizes, Central Mix Plant Operator, Chipper-all types, Close Circuit
T.V., Combination Loader/Backhoe, Compactor with Blade, Concrete Finishing Machine, Gradall, Grader(Motor Grader), Elevator &
Cage(Materials or Passengers), Excavator(and all attachments), Front End Loaders(1 1/2 yards and over), High Lift Lull, Hoist(Single,
Double, Triple Drum), Hoist Portable Mobile Unit, Hoist Engineer(Material), Jack and Bore Machine, Log Skidder, Milling Machine, Moveable
Concrete Barrier Transfer & Transport Vehicle, Mucking Machines. Overhead Crane, Paver(Concrete), Post Pounder of any type, Push Cats,
Road Reclaimer, Robot Hammer(Brokk or similar), Robotic Equipment(Scope of Engineer Schedule), Ross Carrier and similar machines,
Scrapers(20 yards struck and over), Side Boom, Slip Form Machine, Spreader(Asphalt), Trenching Machines, Telephies-Vermeer Concrete
Saw, Tractor type demolition equipment, Vacuum Truck.

GROUP I-B:  Asphalt Mobile Conveyor/Transfer Machine, Road Paver(Asphalt).

GROUP II-A: Ballast Regulators, Compactor(Self-propelled), Fusion Machine, Rail Anchor Machines, Roller(4 ton and over), Scrapers(20
yard struck and under), Vibratory Roller(riding), Welder.

GROUP II-B: Mechanic(outside)all types.
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GROUP III:  Air Tractor Drill, Asphalt Plant, Batch Plant, Boiler(High Pressure), Concrete Breaker(Track or Rubber Tire), Concrete Pump,
Concrete Spreader, Excavator Drill, Farm Tractor, Forklift(all types of power), Gas Tapping(Live), Hydroseeder, Loader(1 1/2 yards and
under), Locomotive(all sizes), Machine Pulling Sheeps Foot Roller, Portable Asphalt Plant, Portable Batch Plant, Portable
Crusher(Apprentice), Powerhouse Plant, Roller(under 4 ton), Sheer Excavator, Skidsteer/Bobcat, Stone Crusher, Sweeper(with seat), Well
Drilling Machine.

GROUP IV-A: Service Person(Grease Truck).

GROUP IV-B: Conveyor Belt Machine(Truck Mounted), Heater(all types), Lighting Unit(Portable), Maintenance Engineer(for Crane only),
Mechanics Helper, Pump(Fireproofing), Pumps-Pump Station/Water/Sewer/Gypsum/Plaster, etc., Pump Truck(Sewer Jet or similar),
Welding Machine(Steel Erection), Welders Helper.

GROUP V-A: Engineer(all Tower Cranes, all Climbing Cranes & all Cranes of 100 ton capacity or greater),Hoist Engineer(Steel-Sub
Structure), Engineer-Pile Driver, Jersey-Spreader, Pavement breaker, Post Hole Digger

WAGES: (per hour)
07/01/2020

 GROUP I $ 62.38
 GROUP I-A 54.95
 GROUP I-B 57.92
 GROUP II-A 52.61
 GROUP II-B 54.26
 GROUP III 51.68
 GROUP IV-A 46.93
 GROUP IV-B 40.24
 GROUP V-A
  Engineer-Cranes 70.72
  Engineer-Pile Driver 68.27
  Hoist Engineer 64.00
  Jersey Spreader 53.83
  Pavement Breaker 53.83
  Post Hole Digger 53.83

SHIFT DIFFERENTIAL:
A 15% premium on all hours paid, including overtime hours for 2nd, 3rd shifts
on all government mandated off-shift work

 An additional 20% to wage when required to wear protective equipment on hazardous/toxic waste projects. Operators required to use two
buckets pouring concrete on other than road pavement shall receive $0.50 per hour over scale. Engineers operating cranes with booms 100
feet but less than 149 feet in length will be paid an additional $2.00 per hour. Engineers operating cranes with booms 149 feet or over in
length will be paid an additional $3.00 per hour. Operators of shovels with a capacity over (4) cubic yards shall be paid an additional $1.00
per hour. Operators of loaders with a capacity over (5) cubic yards shall be paid an additional $0.50 per hour.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker:

07/01/2020

$ 22.50
+ $8.00

(Limited to
first 40 hours)

OVERTIME PAY
See (D, O, *U, V) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE
 *  Note: For Holiday codes 5 & 6, code U applies.
Note: If employees are required to work on Easter Sunday, they shall be paid at the rate of triple time.

REGISTERED APPRENTICES
(1)year terms at the following rates:

07/01/2020
1st term $ 27.48
2nd term 32.97
3rd term 38.47
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4th term 43.96

Supplemental Benefits per hour:

07/01/2020
All terms $ 22.50

8-137Tun

Operating Engineer - Marine Dredging 06/01/2021

JOB DESCRIPTION  Operating Engineer - Marine Dredging DISTRICT  4
ENTIRE COUNTIES
Albany, Bronx, Cayuga, Chautauqua, Clinton, Columbia, Dutchess, Erie, Essex, Franklin, Greene, Jefferson, Kings, Monroe, Nassau, New
York, Niagara, Orange, Orleans, Oswego, Putnam, Queens, Rensselaer, Richmond, Rockland, St. Lawrence, Suffolk, Ulster, Washington,
Wayne, Westchester

WAGES
These wages do not apply to Operating Engineers on land based construction projects. For those projects, please see the Operating
Engineer Heavy/Highway Rates. The wage rates below for all equipment and operators are only for marine dredging work in navigable
waters found in the counties listed above.

Per Hour: 07/01/2020 10/01/2020

CLASS A1 $ 40.31 $ 41.42
Deck Captain, Leverman
Mechanical Dredge Operator
Licensed Tug Operator 1000HP or more.

CLASS A2 35.92 36.91
Crane Operator (360 swing)

CLASS B To conform to Operating Engineer
Dozer,Front Loader Prevailing Wage in locality where work
Operator on Land is being performed including benefits.

CLASS B1 34.86 35.82
Derrick Operator (180 swing)
Spider/Spill Barge Operator
Operator II, Fill Placer,
Engineer, Chief Mate, Electrician,
Chief Welder, Maintenance Engineer
Licensed Boat, Crew Boat Operator

CLASS B2 32.82 33.72
Certified Welder

CLASS C1 31.92 32.80
Drag Barge Operator,
Steward, Mate,
Assistant Fill Placer

CLASS C2 30.89 31.74
Boat Operator

CLASS D 25.66 26.37
Shoreman, Deckhand, Oiler,
Rodman, Scowman, Cook,
Messman, Porter/Janitor

SUPPLEMENTAL BENEFITS
Per Hour:
THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

07/01/2020 10/01/2020
All Classes A & B $11.58 plus 7.5% $11.98 plus 8%

of straight time of straight time
wage, Overtime hours wage, Overtime hours
add $ 0.63 add $ 0.63
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All Class C $11.28 plus 7.5% 11.68 plus 8%
of straight time of straight time
wage, Overtime hours wage, Overtime hours
add $ 0.48 add $ 0.48

All Class D $10.98 plus 7.5% 11.38 plus 8%
of straight time of straight time
wage, Overtime hours wage, Overtime hours
add $ 0.33 add $ 0.33

OVERTIME PAY
See (B2, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 26) on HOLIDAY PAGE

4-25a-MarDredge

Operating Engineer - Survey Crew - Consulting Engineer 06/01/2021

JOB DESCRIPTION  Operating Engineer - Survey Crew - Consulting Engineer DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES
Dutchess:  That part in Duchess County lying South of the North City line of Poughkeepsie.

WAGES
Feasibility and preliminary design surveying, any line and grade surveying for inspection or supervision of construction.

Per hour: 07/01/2020
Survey Classifications

Party Chief $ 45.32
Instrument Man   37.85
Rodman   33.14

SUPPLEMENTAL BENEFITS
Per Hour:

All Crew Members: $ 19.50

OVERTIME PAY
OVERTIME:.... See ( B, E*, Q, V ) ON OVERTIME PAGE.
              *Doubletime paid on the 9th hour on Saturday.

HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE

9-15dconsult

Painter 06/01/2021

JOB DESCRIPTION  Painter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2020

Brush $ 49.20*

Abatement/Removal of lead based 49.20*
or lead containing paint on
materials to be repainted.

Spray & Scaffold $ 52.20*
Fire Escape 52.20*
Decorator 52.20*
Paperhanger/Wall Coverer 51.96*
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*Subtract $ 0.10 to calculate premium rate.

SUPPLEMENTAL BENEFITS
Per hour: 07/01/2020

Paperhanger $ 30.70
All others 28.81
Premium 32.10**

**Applies only to "All others" category,not paperhanger journeyworker.

OVERTIME PAY
See (A, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One ( 1 ) year terms at the following wage rate.

Per hour: 07/01/2020
Appr 1st term... $ 19.12*
Appr 2nd term... 24.52*
Appr 3rd term... 29.72*
Appr 4th term... 39.75*

*Subtract $ 0.10 to calculate premium rate.

Supplemental benefits:
Per Hour: 07/01/2020
Appr 1st term... $ 14.32
Appr 2nd term... 17.78
Appr 3rd term... 20.50
Appr 4th term... 25.89

8-NYDC9-B/S

Painter 06/01/2021

JOB DESCRIPTION  Painter DISTRICT  8
ENTIRE COUNTIES
Putnam, Suffolk, Westchester

PARTIAL COUNTIES
Nassau:  All of Nassau except the areas described below: Atlantic Beach, Ceaderhurst, East Rockaway, Gibson, Hewlett, Hewlett Bay,
Hewlett Neck, Hewlett Park, Inwood, Lawrence, Lido Beach, Long Beach, parts of Lynbrook, parts of Oceanside, parts of Valley Stream, and
Woodmere. Starting on the South side of Sunrise Hwy in Valley Stream running east to Windsor and Rockaway Ave., Rockville Centre is the
boundary line up to Lawson Blvd. turn right going west all the above territory. Starting at Union Turnpike and Lakeville Rd. going north to
Northern Blvd. the west side of Lakeville road to Northern blvd. At Northern blvd. going east the district north of Northern blvd. to Port
Washington Blvd. West of Port Washington blvd.to St.Francis Hospital then north of first traffic light to Port Washington and Sands Point,
Manor  HAven, Harbour Acres.

WAGES
Per hour: 07/01/2020
Drywall Taper $ 49.20*

*Subtract $ 0.10 to calculate premium rate.

SUPPLEMENTAL BENEFITS
Per hour: 07/01/2020
Journeyman $ 28.81

OVERTIME PAY
See (A, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages - Per Hour: 07/01/2020

1500 hour terms at the following wage rate:

1st term $ 19.12*
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2nd term 24.52*
3rd term 29.72*
4th term 39.75*

*Subtract $ 0.10 to calculate premium rate.

Supplemental Benefits - Per hour:
One year term (1500 hours) at the following dollar amount.

1st year $ 14.32
2nd year 17.78
3rd year 20.40
4th year 25.89

8-NYDCT9-DWT

Painter - Bridge & Structural Steel 06/01/2021

JOB DESCRIPTION  Painter - Bridge & Structural Steel DISTRICT  8
ENTIRE COUNTIES
Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES
Per Hour:
STEEL:
Bridge Painting: 07/01/2020 10/01/2020 10/01/2021

$ 50.25 $ 51.50 $ 53.00
+ 7.88* + 8.63* + 9.63*

ADDITIONAL $6.00 per hour for POWER TOOL/SPRAY, whether straight time or overtime.

NOTE: All premium wages are to be calculated on base rate per hour only.

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

NOTE: Generally, for Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the
contract must be ONLY for Bridge Painting.

SHIFT WORK:

When directly specified in public agency or authority contract documents for an employer to work a second shift and works the second shift
with employees other than from the first shift, all employees who work the second shift will be paid 10% of the base wage shift differential in
lieu of overtime for the first eight (8) hours worked after which the employees shall be paid at time and one half of the regular wage rate.
When a single irregular work shift is mandated in the job specifications or by the contracting agency, wages shall be paid at time and one
half for single shifts between the hours of 3pm-11pm or 11pm-7am.

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker: 07/01/2020 10/01/2020 10/01/2021

$ 10.20 $ 10.90 $ 10.90
+ 29.65* + 30.00* + 30.60*

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage - Per hour:
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Apprentices: (1) year terms
07/01/2020 10/01/2020 10/01/2021

1st year $ 20.10 $ 20.60 $ 21.20
+ 3.15* + 3.45* + 3.86*

2nd year $ 30.15 $ 30.90 $ 31.80
+ 4.73* + 5.18* + 5.78*

3rd year $ 40.20 $ 41.20 $ 42.40
+ 6.30* + 6.90* + 7.71*

Supplemental Benefits - Per hour:

1st year $ .25 $ .25 $ .25
+ 11.86* + 12.00* + 12.24*

2nd year $ 10.20 $ 10.90 $ 10.90
+ 17.79* + 18.00* + 18.36*

3rd year $ 10.20 $ 10.90 $ 10.90
+ 23.72* + 24.00* + 24.48*

NOTE: All premium wages are to be calculated on base rate per hour only.
8-DC-9/806/155-BrSS

Painter - Line Striping 06/01/2021

JOB DESCRIPTION  Painter - Line Striping DISTRICT  8
ENTIRE COUNTIES
Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES
Per hour:

Painter (Striping-Highway): 07/01/2020 07/01/2021 07/01/2022

Striping-Machine Operator* $ 30.10 $ 30.32 $ 31.53

Linerman Thermoplastic $ 36.53 $ 36.93 $ 38.34

Note: * Includes but is not limited to: Positioning of cones and directing of traffic using hand held devices. Excludes the Driver/Operator of
equipment used in the maintenance and protection of traffic safety.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour paid: 07/01/2020 07/01/2021 07/01/2022

Journeyworker:
Striping Machine Operator: $ 9.16 $ 10.03 $ 10.03
Linerman Thermoplastic: $ 9.16 $ 10.03 $ 10.03

OVERTIME PAY
See (B, B2, E2, F, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 20) on HOLIDAY PAGE
Overtime: See (5, 20) on HOLIDAY PAGE

REGISTERED APPRENTICES
One (1) year terms at the following wage rates:
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07/01/2020 12/31/2020
1st Term: $ 12.04 $ 12.50
2nd Term: $ 18.06 $ 18.19
3rd Term: $ 24.08 $ 24.26

Supplemental Benefits per hour:

1st term: $ 9.16 $ 10.03
2nd Term: $ 9.16 $ 10.03
3rd Term: $ 9.16 $ 10.03

8-1456-LS

Painter - Metal Polisher 06/01/2021

JOB DESCRIPTION  Painter - Metal Polisher DISTRICT  8
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
07/01/2020

Metal Polisher $ 36.33
Metal Polisher* 37.43
Metal Polisher** 40.33

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2020

Journeyworker:
All classification $ 9.94

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:

07/01/2020

1st year $ 16.00
2nd year   17.00
3rd year   18.00

1st year* $ 16.39
2nd year*   17.44
3rd year*   18.54

1st year** $ 18.50
2nd year**   19.50
3rd year**   20.50

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

Supplemental benefits:
Per hour:

1st year $ 6.69
2nd year   6.69

Page 56

Prevailing Wage Rates for 07/01/2020 - 06/30/2021 Published by the New York State Department of Labor
Last Published on Jun 01 2021 PRC Number 2021004711  Westchester County



3rd year   6.69
8-8A/28A-MP

Plumber 06/01/2021

JOB DESCRIPTION  Plumber DISTRICT  8
ENTIRE COUNTIES
Putnam, Westchester

WAGES
Per hour:

07/01/2020
Plumber and
Steamfitter $ 57.86

SHIFT WORK:
When directly specified in public agency or authority contract documents, shift work outside the regular hours of work shall be comprised of
eight (8) hours per shift not including Saturday, Sundays and holidays. One half (1/2) hour shall be allowed for lunch after the first four (4)
hours of each shift. Wage and Fringes for shift work shall be straight time plus a shift premium of twenty-five (25%) percent. A minimum of
five days Monday through Friday must be worked to establish shift work.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $ 37.56

OVERTIME PAY
See (B, E, E2, Q, V) on OVERTIME PAGE
OVERTIME:... See  on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1)year terms at the following wages:

1st Term $ 21.44
2nd Term 24.62
3rd Term 28.42
4th Term 40.61
5th Term 43.58

Supplemental Benefits per hour:
1st term $ 15.59
2nd term 17.38
3rd term 20.69
4th term 27.20
5th term 28.82

8-21.1-ST

Plumber - HVAC / Service 06/01/2021

JOB DESCRIPTION  Plumber - HVAC / Service DISTRICT  8
ENTIRE COUNTIES
Dutchess, Putnam, Westchester

PARTIAL COUNTIES
Delaware:  Only the townships of Middletown and Roxbury
Ulster:  Entire County(including Wallkill and Shawangunk Prisons) except for remainder of Town of Shawangunk and Towns of Plattekill,
Marlboro, and Wawarsing.

WAGES
Per hour: 07/01/2020

HVAC Service $ 39.68
+ $ 4.32*

*Note: This portion of wage is not subject to overtime premium.

SUPPLEMENTAL BENEFITS
Per hour:
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07/01/2020

Journeyworker HVAC Service
$ 25.14

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
HVAC SERVICE

(1)year terms at the following wages:

07/01/2020
1st yr. 2nd yr. 3rd yr. 4th yr. 5th yr.

$ 18.05 $ 21.33 $ 26.66 $ 32.76 $ 35.46
+$2.37* +$2.67* +$3.22* +$3.84* +$4.07*

*Note: This portion of wage is not subject to overtime premium.

Supplemental Benefits per hour:

Apprentices 07/01/2020

1st term $ 19.03
2nd term  20.09
3rd term  21.30
4th term  22.90
5th term  24.07

8-21.1&2-SF/Re/AC

Plumber - Jobbing & Alterations 06/01/2021

JOB DESCRIPTION  Plumber - Jobbing & Alterations DISTRICT  8
ENTIRE COUNTIES
Dutchess, Putnam, Westchester

PARTIAL COUNTIES
Ulster:  Entire county (including Wallkill and Shawangunk Prisons in Town of Shawangunk) EXCEPT for remainder of Town of Shawangunk,
and Towns of Plattekill, Marlboro, and Wawarsing.

WAGES
Per hour: 07/01/2020
Journeyworker: $ 44.91

Repairs, replacements and alteration work is any repair or replacement of a present plumbing system that does not change existing roughing
or water supply lines.

SHIFT WORK:
When directly specified in public agency or authority contract documents, shift work outside the regular hours of work shall be comprised of
eight (8) hours per shift not including Saturday, Sundays and holidays. One half (1/2) hour shall be allowed for lunch after the first four (4)
hours of each shift. Wage and Fringes for shift work shall be straight time plus a shift premium of twenty-five (25%) percent. A minimum of
five days Monday through Friday must be worked to establish shift work.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker

$ 31.60

OVERTIME PAY
See (B, *E, E2, Q, V) on OVERTIME PAGE
*When used as a make-up day, hours after 8 on Saturday shall be paid at time and one half.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
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(1) year terms at the following wages:

1st year $ 19.52
2nd year 21.65
3rd year 23.42
4th year 32.92
5th year 34.76

Supplemental Benefits per hour:

1st year $ 10.21
2nd year 12.05
3rd year 15.88
4th year 21.42
5th year 23.29

8-21.3-J&A

Roofer 06/01/2021

JOB DESCRIPTION  Roofer DISTRICT  9
ENTIRE COUNTIES
Bronx, Dutchess, Kings, New York, Orange, Putnam, Queens, Richmond, Rockland, Sullivan, Ulster, Westchester

WAGES
Per Hour: 07/01/2020

Roofer/Waterproofer $ 44.25
+ $7.00*

* This portion is not subject to overtime premiums.

Note: Abatement/Removal of Asbestos containing roofs and roofing material is classified as Roofer.

SUPPLEMENTAL BENEFITS
Per Hour: $ 27.87

OVERTIME PAY
See (B, H) on OVERTIME PAGE
Note: An observed holiday that falls on a Sunday will be observed the following Monday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
( 1 ) year term

1st 2nd 3rd 4th
$ 15.49 $ 22.13 $ 26.55 $ 33.19

+ 3.00* + 4.20* + 5.26*
Supplements:

1st 2nd 3rd 4th
$ 3.57 $ 14.10 $ 16.85 $ 20.98

9-8R

Sheetmetal Worker 06/01/2021

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  8
ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Sullivan, Ulster, Westchester

WAGES
07/01/2020

SheetMetal Worker $ 43.65
+ 3.27*

*This portion is not subject to overtime premiums.

SHIFT WORK
For all NYS D.O.T. and other Governmental mandated off-shift work:
10% increase for additional shifts for a minimum of five (5) days

SUPPLEMENTAL BENEFITS
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Journeyworker  $ 42.55

OVERTIME PAY
OVERTIME:.. See ( B, E, Q, ) on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 23) on HOLIDAY PAGE

REGISTERED APPRENTICES
1st 2nd 3rd 4th 5th 6th 7th 8th

$ 16.16 $ 18.18 $ 20.21 $ 22.23 $ 24.24 $ 26.27 $ 28.77 $ 31.27
+ 1.31* + 1.47* + 1.64* + 1.80* + 1.96* + 2.13* + 2.29* + 2.45*

*This portion is not subject to overtime premiums.

Supplemental Benefits per hour:

Apprentices
  1st term $ 18.31
  2nd term 20.60
  3rd term 22.88
  4th term 25.19
  5th term 27.47
  6th term 29.75
  7th term 31.56
  8th term 33.39

8-38

Sheetmetal Worker 06/01/2021

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour: 07/01/2020 8/01/2020

Sign Erector $ 50.79 $ 52.29

NOTE: Structurally Supported Overhead Highway Signs(See STRUCTURAL IRON WORKER CLASS)

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2020 8/01/2020

Sign Erector $ 49.82 $ 51.26

OVERTIME PAY
See (A, F, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:
6 month Terms at the following percentage of Sign Erectors wage rate:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
35% 40% 45% 50% 55% 60% 65% 70% 75% 80%

SUPPLEMENTAL BENEFITS
Per Hour:

07/01/2020
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th

$ 13.96 $ 15.81 $ 17.68 $ 19.56 $ 27.26 $ 29.65 $ 32.80 $ 35.26 $ 37.71 $ 40.15

8/01/2020
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th

$ 14.34 $ 16.26 $ 18.17 $ 20.10 $ 28.02 $ 30.47 $ 33.72 $ 36.27 $ 38.77 $ 41.29
4-137-SE
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Sprinkler Fitter 06/01/2021

JOB DESCRIPTION  Sprinkler Fitter DISTRICT  1
ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Sullivan, Ulster, Westchester

WAGES
Per hour

07/01/2020
Sprinkler $ 45.52
Fitter

SUPPLEMENTAL BENEFITS
Per hour

Journeyperson $ 27.57

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.

REGISTERED APPRENTICES
Wages per hour

One Half Year terms at the following percentage of journeyperson's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 21.97 $ 24.41 $ 26.59 $ 29.02 $ 31.45 $ 33.88 $ 36.31 $ 38.74 $ 41.17 $ 43.60

Supplemental Benefits per hour

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 8.27 $ 8.27 $ 18.70 $ 18.70 $ 18.95 $ 18.95 $ 18.95 $ 18.95 $ 18.95 $ 18.95

1-669.2

Teamster - Building / Heavy&Highway 06/01/2021

JOB DESCRIPTION  Teamster - Building / Heavy&Highway DISTRICT  8
ENTIRE COUNTIES
Putnam, Westchester

WAGES
GROUP A: Straight Trucks (6-wheeler and 10-wheeler), A-frame, Winch, Dynamite Seeding, Mulching, Agitator, Water, Attenuator, Light
Towers, Cement (all types), Suburban, Station Wagons, Cars, Pick Ups, any vehicle carrying materials of any kind.
GROUP AA: Tack Coat
GROUP B: Tractor & Trailers (all types).
GROUP BB: Tri-Axle,14 Wheeler
GROUP C: Low Boy (carrying equipment).
GROUP D: Fuel Trucks, Tire Trucks.
GROUP E: Off-road Equipment (over 40 tons):  Athey Wagons,  Belly Dumps, Articulated Dumps, Trailer Wagons.
GROUP F: Off-road Equipment (over 40 tons) Euclid, DJB.
GROUP G: Off-road Equipment (under 40 tons) Athey Wagons, Belly Articulated Dumps, Trailer Wagons.
GROUP H: Off-road Equipment(under 40 tons), Euclid.
GROUP HH: Off-road Equipment(under 40 tons) D.J.B.
GROUP I:  Off-road Equipment(under 40 tons) Darts.
GROUP II: Off-road Equipment(under 40 tons) RXS.

WAGES:(per hour)
07/01/2020

GROUP A $ 42.47*
GROUP AA 45.27*
GROUP B 43.09*
GROUP BB 42.59*
GROUP C 45.22*
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GROUP D 42.92*
GROUP E 43.47*
GROUP F 44.47*
GROUP G 43.22*
GROUP H 43.84*
GROUP HH 44.22*
GROUP I 43.97*
GROUP II 44.34*

* To calculate premium wage, subtract $ .20 from the hourly wage.

Note: Fuel truck operators on construction sites addit. $5.00 per day.
           For work on hazardous/toxic waste site addit. 20% of hourly rate.

Shift Differential:NYS DOT or other Governmental Agency contracts shall receive a shift differential of Fifteen(15%)percent above the wage
rate

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.

 NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker

First 40 hours $ 33.64
41st-45th hours 15.18
Over 45 hours 0.26

OVERTIME PAY
See (B, E, P, R) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE

8-456
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Overtime Codes
 
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section. 
 
NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted
 
 

( AA ) Time and one half of the hourly rate after 7 and one half hours per day

( A  ) Time and one half of the hourly rate after 7 hours per day

( B  ) Time and one half of the hourly rate after 8 hours per day

( B1 ) Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

( B2 ) Time and one half of the hourly rate after 40 hours per week

( C  ) Double the hourly rate after 7 hours per day

( C1 ) Double the hourly rate after 7 and one half hours per day

( D  ) Double the hourly rate after 8 hours per day

( D1 ) Double the hourly rate after 9 hours per day

( E  ) Time and one half of the hourly rate on Saturday

( E1 ) Time and one half 1st 4 hours on Saturday;  Double the hourly rate all additional Saturday hours

( E2 ) Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E3 ) Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

( E4 ) Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

( E5 ) Double time after 8 hours on Saturdays

( F  ) Time and one half of the hourly rate on Saturday and Sunday

( G  ) Time and one half of the hourly rate on Saturday and Holidays

( H  ) Time and one half of the hourly rate on Saturday, Sunday, and Holidays

( I  ) Time and one half of the hourly rate on Sunday

( J  ) Time and one half of the hourly rate on Sunday and Holidays

( K  ) Time and one half of the hourly rate on Holidays

( L  ) Double the hourly rate on Saturday

( M  ) Double the hourly rate on Saturday and Sunday

( N  ) Double the hourly rate on Saturday and Holidays

( O  ) Double the hourly rate on Saturday, Sunday, and Holidays

( P  ) Double the hourly rate on Sunday

( Q  ) Double the hourly rate on Sunday and Holidays

( R  ) Double the hourly rate on Holidays

( S  ) Two and one half times the hourly rate for Holidays
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( S1 ) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays  One and one half times the
hourly rate all additional hours.

( T  ) Triple the hourly rate for Holidays

( U  ) Four times the hourly rate for Holidays

( V  ) Including benefits at SAME PREMIUM as shown for overtime

( W  ) Time and one half for benefits on all overtime hours.

( X  ) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for
worked hours. (Refer to other codes listed.)
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Holiday Codes
 
PAID Holidays:
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.
 
OVERTIME Holiday Pay:
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays.  It is only required where the employee
actually performs work on such holidays.  The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.
 
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.
 
 

( 1 ) None

( 2 ) Labor Day

( 3 ) Memorial Day and Labor Day

( 4 ) Memorial Day and July 4th

( 5 ) Memorial Day, July 4th, and Labor Day

( 6 ) New Year's, Thanksgiving, and Christmas

( 7 ) Lincoln's Birthday, Washington's Birthday, and Veterans Day

( 8 ) Good Friday

( 9 ) Lincoln's Birthday

( 10 ) Washington's Birthday

( 11 ) Columbus Day

( 12 ) Election Day

( 13 ) Presidential Election Day

( 14 ) 1/2 Day on Presidential Election Day

( 15 ) Veterans Day

( 16 ) Day after Thanksgiving

( 17 ) July 4th

( 18 ) 1/2 Day before Christmas

( 19 ) 1/2 Day before New Years

( 20 ) Thanksgiving

( 21 ) New Year's Day

( 22 ) Christmas

( 23 ) Day before Christmas

( 24 ) Day before New Year's

( 25 ) Presidents' Day

( 26 ) Martin Luther King, Jr. Day

( 27 ) Memorial Day

( 28 ) Easter Sunday
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New York State Department of Labor - Bureau of Public Work 
State Office Building Campus 

Building 12 - Room 130 
Albany, New York  12240 

 
REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations. 
This Form Must Be Typed

Submitted By:
(Check Only One)

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address 2. 07 City
01 DOT 08 Local School District
02 OGS 09 Special Local District, i.e.,
03 Dormitory Authority Fire, Sewer, Water District

1O Village04 State University
11 TownConstruction Fund
12 County05 Mental Hygiene

Facilities Corp. 13 Other Non-N.Y. State
Fax:Telephone:

 06 OTHER N.Y. STATE UNIT (Describe)
E-Mail:

check if new or change) 4. SERVICE REQUIRED. Check appropriate box and provide project
information.

3. SEND REPLY TO (
Name and complete address:

New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLYTelephone: Fax:

E-Mail:

B. PROJECT PARTICULARS

6. Location of Project:5.
Location on Site

Route No/Street Address

Village or City

Town

County

7. Nature of Project - Check One: 8. OCCUPATION FOR PROJECT :
1. New Building Guards, WatchmenConstruction (Building, Heavy
2. Addition to Existing Structure Highway/Sewer/Water) Janitors, Porters, Cleaners, 

Elevator Operators3. Heavy and Highway Construction (New and Repair) Tunnel
Moving furniture and4. New Sewer or Waterline
equipment

Residential
5. Other New Construction (Explain)

Trash and refuse removal
Landscape Maintenance

6. Other Reconstruction, Maintenance, Repair or Alteration Elevator maintenance
Window cleaners7. Demolition Exterminators, Fumigators
Other (Describe)8. Building Service Contract

Signature
Name and Title of Requester10.

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTSPW-39 (04.11)

( ) ( )

Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

NY State Units (see Item 5) 

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding? YES 

( ) ( )

As Required by Articles 8 and 9 of the NYS  Labor Law

Contracting Agency Architect or Engineering Firm Public Work District Office Date:

(Check if new or change)

Fire Safety Director, NYC Only

NO



Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or

its successor shall be debarred and ineligible to submit a bid on or be awarded any

public work or public building service contract/sub-contract with the state, any municipal

corporation or public body for a period of five (5) years from the date of debarment when:

tive six-year (6)

period determining that such contractor, sub-contractor and/or its successor has

WILLFULLY failed to pay the prevailing wage and/or supplements

or the kickback of

The agency issuing the determination and providing the information, is denoted

fice.

NEW YORK STATE DEPARTMENT OF LABOR 
Bureau of Public Work  - Debarment List 

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE 
AWARDED ANY PUBLIC WORK CONTRACT 



Article 8

  

 

AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER
DBA NAME

ADDRESS DEBARMENT
START DATE

DEBARMENT
END DATE

DOL NYC *****9839 A.J.S. PROJECT
MANAGEMENT, INC.

149 FIFTH AVENUE
NEW YORK NY 10010

12/29/2016 12/29/2021

DOL DOL *****4018 ADIRONDACK BUILDING
RESTORATION INC.

4156 WILSON ROAD EAST
TABERG NY 13471

03/26/2019 03/26/2024

DOL AG *****1812 ADVANCED BUILDERS & LAND
DEVELOPMENT, INC.

400 OSER AVE
#2300HAUPPAUGE NY 11788

09/11/2019 09/11/2024

DOL DOL *****1687 ADVANCED SAFETY
SPRINKLER INC

261 MILL ROAD
P.O BOX 296EAST AURORA

NY 14052

05/29/2019 05/29/2024

DOL NYC *****6775 ADVENTURE MASONRY
CORP.

1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL NYC AGOSTINHO TOME 405 BARRETTO ST
BRONX NY 10474

05/31/2018 05/31/2023

DOL DOL AJ TORCHIA 10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL AMADEO J TORCHIA TORCHIA'S
HOME

IMPROVEMEN
T

10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL NYC AMJAD NAZIR 2366 61ST ST
BROOKLYN NY 11204

12/15/2016 12/15/2021

DOL NYC AMJED PARVEZ 401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021 01/11/2026

DOL DOL ANGELO F COKER 2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL ANGELO F COKER 2610 SOUTH SALINA STREET
SUITE 14SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL ANITA SALERNO 158 SOLAR ST
SYRACUSE NY 13204

01/07/2019 01/07/2024

DOL NYC ANTHONY J SCLAFANI 149 FIFTH AVE
NEW YORK NY 10010

12/29/2016 12/29/2021

DOL DOL ANTHONY PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10323

01/23/2017 01/23/2022

DOL DOL ANTONIO ESTIVEZ 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL ARNOLD A. PAOLINI 1250 BROADWAY ST
BUFFALO NY 14212

02/03/2020 02/03/2025

DOL NYC ARSHAD MEHMOOD 168-42 88TH AVENUE
JAMAICA NY 11432

11/20/2019 11/20/2024

DOL DOL ARVINDER ATWAL 65 KENNETH PLACE
NEW HYDE PARK NY 11040

07/19/2017 07/19/2022

DOL NYC *****6683 ATLAS RESTORATION CORP. 35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017 08/02/2022

DOL NYC *****5532 ATWAL MECHANICALS, INC 65 KENNETH PLACE
NEW HYDE PARK NY 11040

07/19/2017 07/19/2022

DOL NYC *****2591 AVI 212 INC. 260 CROPSEY AVENUE
APT 11GBROOKLYN NY 11214

10/30/2018 10/30/2023

DOL NYC AZIDABEGUM 524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL NYC BALWINDER SINGH 421 HUDSON ST
SUITE C5NEW YORK NY 10014

02/20/2019 02/20/2024

DOL NYC *****8416 BEAM CONSTRUCTION, INC. 50 MAIN ST
WHITE PLAINS NY 10606

01/04/2019 01/04/2024

DOL NYC *****2113 BHW CONTRACTING, INC. 401 HANOVER AVENUE
STATEN ISLAND NY 10304

01/11/2021 01/11/2026

DOL DOL BIAGIO CANTISANI 06/12/2018 06/12/2023

DOL DOL *****4512 BOB BRUNO EXCAVATING,
INC

5 MORNINGSIDE DR
AUBURN NY 13021

05/28/2019 05/28/2024

DOL DOL BOGDAN MARKOVSKI 370 W. PLEASANTVIEW AVE
SUITE 2.329HACKENSACK NJ

07601

02/11/2019 02/11/2024

DOL DOL *****8551 BRANDY'S MASONRY 216 WESTBROOK STREET
P O BOX 304SAYRE PA 18840

08/09/2016 08/09/2021

DOL DOL *****1449 BRRESTORATION NY INC 140 ARCADIA AVENUE
OSWEGO NY 13126

09/12/2016 09/12/2021

DOL DOL BRUCE P. NASH JR. 5841 BUTTERNUT ROAD
EAST SYRACUSE NY 13057

09/12/2018 09/12/2023

DOL DOL *****0225 C&D LAFACE
CONSTRUCTION, INC.

8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL DOL *****8809 C.B.E. CONTRACTING
CORPORATION

310 MCGUINESS BLVD
GREENPOINT NY 11222

03/07/2017 03/07/2022

              NYSDOL Bureau of Public Work Debarment List      05/24/2021

                                                                                     Page 1 of 9



Article 8

 

 
DOL DOL *****9383 C.C. PAVING AND

EXCAVATING, INC.
2610 SOUTH SALINA ST

SUITE 12SYRACUSE NY 13205
09/17/2020 09/17/2025

DOL DOL *****9383 C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL NYC CALVIN WALTERS 465 EAST THIRD ST
MT. VERNON NY 10550

09/09/2019 09/09/2024

DOL DOL CANTISANI & ASSOCIATES
LTD

442 ARMONK RD
MOUNT KISCSO NY 10549

06/12/2018 06/12/2023

DOL DOL CANTISANI HOLDING LLC 06/12/2018 06/12/2023

DOL DOL CARMEN RACHETTA 8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 02/03/2025

DOL DOL CARMENA RACHETTA 8531 OSWEGO ROAD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL DOL *****3812 CARMODY "2" INC 06/12/2018 06/12/2023

DOL DOL *****1143 CARMODY BUILDING CORP CARMODY
CONTRACTIN

G AND
CARMODY

CONTRACTIN
G CORP.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY CONCRETE
CORPORATION

06/12/2018 06/12/2023

DOL DOL CARMODY ENTERPRISES,
LTD.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY INC 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****3812 CARMODY INDUSTRIES INC 06/12/2018 06/12/2023

DOL DOL CARMODY MAINTENANCE
CORPORATION

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY MASONRY CORP 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****8809 CBE CONTRACTING CORP 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL AG CESAR J. AGUDELO 81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY

11372

02/07/2018 02/07/2023

DOL DOL CHARLES ZIMMER JR 216 WESTBROOK STREET
P O BOX 304SAYRE PA 18840

08/09/2016 08/09/2021

DOL DOL CHRISTOPHER J MAINI 19 CAITLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL DOL CHRISTOPHER
PAPASTEFANOU A/K/A CHRIS

PAPASTEFANOU

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019 05/30/2024

DOL DOL *****1927 CONSTRUCTION PARTS
WAREHOUSE, INC.

CPW 5841 BUTTERNUT ROAD
EAST SYRACUSE NY 13057

09/12/2018 09/12/2023

DOL DOL *****2524 CSI ELECTRICAL &
MECHANICAL INC

42-32 235TH ST
DOUGLASTON NY 11363

01/14/2019 01/14/2024

DOL NYC DALJIT KAUR BOPARAI 185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017 10/17/2022

DOL DOL DANICA IVANOSKI 61 WILLETT ST.
PASSAIC NJ 07503

10/26/2016 10/26/2021

DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST
SUITE 2CSYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST
SUITE 2CSYRACUSE NY 13205

12/04/2018 12/04/2023

DOL NYC DAVID WEINER 14 NEW DROP LANE
2ND FLOORSTATEN ISLAND

NY 10306

11/14/2019 11/14/2024

DOL DOL DEBBIE STURDEVANT 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL AG DEBRA MARTINEZ 31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL DELPHI PAINTING &
DECORATING CO INC

1445 COMMERCE AVE
BRONX NY 10461

05/30/2019 05/30/2024

DOL DOL DENNIS SCHWANDTNER C/O YES SERVICE AND REPAI
145 LODGE AVEHUNTINGTON

STATION NY 11476

08/09/2016 08/09/2021

DOL DOL DF CONTRACTORS OF
ROCHESTER, INC.

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DF CONTRACTORS, INC. 1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL NYC DIMITRIOS TSOUMAS 35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017 08/02/2022
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DOL DOL DOMENICO LAFACE 8531 OSWEGO RD

BALDWINSVILLE NY 13027
02/03/2020 01/09/2023

DOL DOL *****3242 DONALD R. FORSAY DF LAWN
SERVICE

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DONALD R. FORSAY 1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL NYC DUARTE LOPES 66-05 WOODHAVEN BLVD.
STE 2REGO PARK NY 11374

04/20/2017 04/20/2022

DOL DOL *****5175 EAGLE MECHANICAL AND
GENERAL CONSTRUCTION

LLC

11371 RIDGE RD
WOLCOTT NY 14590

02/03/2020 02/03/2025

DOL DOL EAST COAST PAVING 2238 BAKER RD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL NYC *****4269 EAST PORT EXCAVATION &
UTILITIES

601 PORTION RD
RONKONKOMA NY 11779

11/18/2016 11/18/2021

DOL DOL *****0780 EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002 01/20/3002

DOL NYC *****5917 EPOCH ELECTRICAL, INC 97-18 50TH AVE
CORONA NY 11368

04/19/2018 04/19/2024

DOL DOL *****7403 F & B PAINTING
CONTRACTING INC

2 PARKVIEW AVENUE
HARRISON NY 10604

09/26/2016 09/26/2021

DOL DOL FAIGY LOWINGER 11 MOUNTAIN RD
28 VAN BUREN DRMONROE

NY 10950

03/20/2019 03/20/2024

DOL DOL FRANK BENEDETTO 19 CATLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL DOL FRANK BENEDETTO C/O F & B PAINTING CONTRA
2 PARKVIEW

AVENUEHARRISON NY 10604

09/26/2016 09/26/2021

DOL DOL *****4722 FRANK BENEDETTO AND
CHRISTOPHER J MAINI

B & M
CONCRETE

19 CAITLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL NYC FRANK MAINI 1766 FRONT ST
YORKTOWN HEIGHTS NY

10598

01/17/2018 01/17/2023

DOL NYC *****6616 G & G MECHANICAL
ENTERPRISES, LLC.

1936 HEMPSTEAD TURNPIKE
EAST MEDOW NY 11554

11/29/2019 11/29/2024

DOL DOL GABRIEL FRASSETTI 04/10/2019 04/10/2024

DOL DOL GALINDA ROTENBERG C/O GMDV TRANS INC
67-48 182ND STREETFRESH

MEADOWS NY 11365

06/24/2016 06/24/2021

DOL DOL GEOFF CORLETT 415 FLAGGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DA GEORGE LUCEY 150 KINGS STREET
BROOKLYN NY 11231

01/19/1998 01/19/2998

DOL DOL GIGI SCHNECKENBURGER 261 MILL RD
EAST AURORA NY 14052

05/29/2019 05/29/2024

DOL DOL GIOVANNI LAFACE 8531 OSWEGO RD
BALDWINSVILLE NY 13027

02/03/2020 01/09/2023

DOL NYC *****3164 GLOBE GATES INC GLOBAL
OVERHEAD

DOORS

405 BARRETTO ST
BRONX NY 10474

05/31/2018 05/31/2023

DOL DOL *****5674 GMDV TRANS INC 67-48 182ND STREET
FRESH MEADOWS NY 11365

06/24/2016 06/24/2021

DOL NYC GREAT ESTATE
CONSTRUCTION, INC.

327 STAGG ST
BROOKLYN NY 11206

10/10/2017 10/10/2022

DOL DOL GREGORY S. OLSON P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL HANS RATH 24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020 02/03/2025

DOL NYC *****3228 HEIGHTS ELEVATOR CORP. 1766 FRONT ST
YORKTOWN HEIGHTS NY

10598

01/17/2018 01/17/2023

DOL DOL *****5131 INTEGRITY MASONRY, INC. M&R
CONCRETE

722 8TH AVE
WATERVLIET NY 12189

06/05/2018 06/05/2023

DOL DOL IRENE KASELIS 32 PENNINGTON AVE
WALDWICK NJ 07463

05/30/2019 05/30/2024

DOL DOL *****9211 J. WASE CONSTRUCTION
CORP.

8545 RT 9W
ATHENS NY 12015

03/09/2021 03/09/2026

DOL DOL J.A. HIRES CADWALLADER P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL JAMES C. DELGIACCO 722 8TH AVE
WATERVLIET NY 12189

06/05/2018 06/05/2023
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DOL DOL JAMES LIACONE 9365 WASHINGTON ST

LOCKPORT IL 60441
07/23/2018 07/23/2023

DOL DOL JAMES RACHEL 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL *****5368 JCH MASONRY &
LANDSCAPING INC.

35 CLINTON AVE
OSSINING NY 10562

09/12/2018 09/12/2023

DOL NYC JENNIFER GUERRERO 1936 HEMPSTEAD TURNPIKE
EAST MEADOW NY 11554

11/29/2019 11/29/2024

DOL DOL JESSICA WHITESIDE C/O BRRESTORATION NY INC
140 ARCADIA

AVENUEOSWEGO NY 13126

09/12/2016 09/12/2021

DOL AG JOHN ANTHONY MASSINO 36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018 02/07/2023

DOL DOL JOHN F. CADWALLADER 200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL *****4612 JOHN F. CADWALLADER, INC. THE GLASS
COMPANY

P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL JOHN GOCEK 14B COMMERCIAL AVE
ALBANY NY 12065

11/14/2019 11/14/2024

DOL DOL JOHN WASE 8545 RT 9W
ATHENS NY 12015

03/09/2021 03/09/2026

DOL AG *****0600 JOHNCO CONTRACTING, INC. 36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018 02/07/2023

DOL DOL JON E DEYOUNG 261 MILL RD
P.O BOX 296EAST AURORA

NY 14052

05/29/2019 05/29/2024

DOL DOL JORI PEDERSEN 415 FLAGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL JOSE CHUCHUCA 35 CLINTON AVE
OSSINING NY 10562

09/12/2018 09/12/2023

DOL NYC JOSEPH FOLEY 66-05 WOODHAVEN BLVD.
STE 2REGO PARK NY 11374

04/20/2017 04/20/2022

DOL DOL *****9273 JOSEPH M LOVETRO P O BOX 812
BUFFALO NY 14220

08/09/2016 08/09/2021

DOL NYC JOSEPH MARTINO 1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL DOL JOY MARTIN 2404 DELAWARE AVE
NIGARA FALLS NY 14305

09/12/2018 09/12/2023

DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE
MONSEY NY 10952

11/20/2002 11/20/3002

DOL DOL *****5062 K R F SITE DEVELOPMENT
INC

375 LAKE SHORE DRIVE
PUTNAM VALLEY NY 10579

01/23/2017 01/23/2022

DOL NYC K.S. CONTRACTING CORP. 29 PHILLIP DRIVE
PARSIPPANY NJ 07054

02/13/2017 02/13/2022

DOL DOL KARIN MANGIN 796 PHELPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020 12/01/2025

DOL DOL KATE E. CONNOR 7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021 03/31/2026

DOL DOL KATIE BURDICK 2238 BAKER RD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL *****2959 KELC DEVELOPMENT, INC 7088 INTERSTATE ISLAND RD
SYRACUSE NY 13209

03/31/2021 03/31/2026

DOL DOL KENNETH FIORENTINO 375 LAKE SHORE DRIVE
PUTNAM VALLEY NY 10579

01/23/2017 01/23/2022

DOL DOL *****3490 L & M
CONSTRUCTION/DRYWALL

INC.

1079 YONKERS AVE
YONKERS NY 10704

08/07/2018 08/07/2023

DOL DA *****8816 LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL *****4505 LARAPINTA ASSOCIATES INC 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL DOL LAVERN GLAVE 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

06/24/2016 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

06/24/2016 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

01/17/2017 09/19/2022

              NYSDOL Bureau of Public Work Debarment List      05/24/2021

                                                                                     Page 4 of 9



Article 8

 

 
DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007

ALBANY NY 12201
09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

08/14/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

08/14/2017 08/14/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

01/17/2017 09/19/2022

DOL DA *****4460 LONG ISLAND GLASS &
STOREFRONTS, LLC

4 MANHASSET TRL
RIDGE NY 11961

09/06/2018 09/06/2023

DOL AG *****4216 LOTUS-C CORP. 81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY

11372

02/07/2018 02/07/2023

DOL NYC LUBOMIR PETER SVOBODA 27 HOUSMAN AVE
STATEN ISLAND NY 10303

12/26/2019 12/26/2024

DOL NYC M & L STEEL & ORNAMENTAL
IRON CORP.

27 HOUSMAN AVE
STATEN ISLAND NY 10303

12/26/2019 12/26/2024

DOL DOL M ANVER BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL M. ANVER BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL *****1784 MADISON AVE
CONSTRUCTION CORP

39 PENNY STREET
WEST ISLIP NY 11795

11/02/2016 11/02/2021

DOL DOL *****2196 MAINSTREAM SPECIALTIES,
INC.

11 OLD TOWN RD
SELKIRK NY 12158

02/02/2021 02/02/2026

DOL DA MANUEL P TOBIO 150 KINGS STREET
BROOKLYN NY 14444

08/19/1998 08/19/2998

DOL DA MANUEL TOBIO 150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL NYC MAREK FABIJANOWSKI 50 MAIN ST
WHITE PLAINS NY 10606

01/04/2019 01/04/2024

DOL NYC MARTINE ALTER 1010 NORTHERN BLVD.
GREAT NECK NY 11021

03/09/2017 03/09/2022

DOL DOL MARVIN A STURDEVANT 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL DOL MASONRY CONSTRUCTION,
INC.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****3333 MASONRY INDUSTRIES, INC. 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL NYC MATINA KARAGIANNIS 97-18 50TH AVE
CORONA NY 11368

04/19/2018 04/19/2023

DOL DOL MATTHEW P. KILGORE 4156 WILSON ROAD EAST
TABERG NY 13471

03/26/2019 03/26/2024

DOL DOL MAURICE GAWENO 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****6416 MCCALL MASONRY P O BOX 304
SAYRE PA 18840

08/09/2016 08/09/2021

DOL DOL MCLEAN "MIKKI BEANE" 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL MCLEAN "MIKKI" DRAKE 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL MCLEAN M DRAKE-BEANE 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL *****9445 MCLEAN M WALSH ELITE
PROFESSION
AL PAINTING

OF CNY

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL *****9445 MCLEAN M WALSH ELITE
PROFESSION
AL PAINTING

OF CNY

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL MICHAEL LENIHAN 1079 YONKERS AVE
UNIT 4YONKERS NY 10704

08/07/2018 08/07/2023

DOL AG MICHAEL RIGLIETTI 31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023
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DOL DOL *****4829 MILESTONE ENVIRONMENTAL

CORPORATION
704 GINESI DRIVE

SUITE 29MORGANVILLE NJ
07751

04/10/2019 04/10/2024

DOL NYC *****9926 MILLENNIUM FIRE
PROTECTION, LLC

325 W. 38TH STREET
SUITE 204NEW YORK NY

10018

11/14/2019 11/14/2024

DOL NYC *****0627 MILLENNIUM FIRE SERVICES,
LLC

14 NEW DROP LNE
2ND FLOORSTATEN ISLAND

NY 10306

11/14/2019 11/14/2024

DOL NYC *****3826 MOVING MAVEN OF NY, INC. 1010 NORTHERN BLVD.
GREAT NECK NY 11021

03/09/2017 03/09/2022

DOL NYC *****3550 MOVING MAVEN, INC 1010 NORTHERN BLVD.
GREAT NECK NY 11021

03/09/2017 03/09/2022

DOL AG MSR ELECTRICAL
CONSTRUCTION CORP.

31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL NYC MUHAMMED A. HASHEM 524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL DA *****9786 NATIONAL INSULATION & GC
CORP

180 MILLER PLACE
HICKSVILLE NY 11801

12/12/2018 12/12/2023

DOL NYC NICHOLAS FILIPAKIS 7113 FORT HAMILTON
PARKWA

BROOKLYN NY 11228

12/09/2016 12/09/2021

DOL DOL *****7429 NICOLAE I. BARBIR BESTUCCO
CONSTRUCTI

ON, INC.

444 SCHANTZ ROAD
ALLENTOWN PA 18104

09/17/2020 09/17/2025

DOL DOL *****6966 NORTH COUNTRY DRYWALL
AND PAINT

23167 COUNTY ROUTE 59
DEXTER NY 13634

10/24/2016 10/24/2021

DOL DOL *****0065 NORTHEAST LANDSCAPE
AND MASONRY ASSOC

3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL DOL *****1845 OC ERECTERS, LLC A/K/A OC
ERECTERS OF NY INC.

1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018 01/16/2023

DOL NYC *****0818 ONE TEN RESTORATION, INC. 2366 61ST ST
BROOKLYN NY 11204

12/15/2016 12/15/2021

DOL NYC PARESH SHAH 29 PHILLIP DRIVE
PARSIPPANY NJ 07054

02/13/2017 02/13/2022

DOL DOL PAULINE CHAHALES 935 S LAKE BLVD
MAHOPAC NY 10541

03/02/2021 03/02/2026

DOL NYC *****9422 PELIUM CONSTRUCTION, INC. 22-33 35TH ST.
ASTORIA NY 11105

12/30/2016 12/30/2021

DOL DOL PETER M PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL DOL PETER STEVENS 11 OLD TOWN ROAD
SELKIRK NY 12158

02/02/2021 02/02/2026

DOL DOL PIERRE LAPORT 224 COUNTY HIGHWAY 138
BROADALBIN NY 12025

03/07/2017 03/07/2022

DOL DOL *****1543 PJ LAPORT FLOORING INC 224 COUNTY HIGHWAY 138
BROADALBIN NY 12025

03/07/2017 03/07/2022

DOL NYC *****5771 PMJ ELECTRICAL CORP 7113 FORT HAMILTON
PARKWA

BROOKLYN NY 11228

12/09/2016 12/09/2021

DOL DOL *****0466 PRECISION BUILT FENCES,
INC.

1617 MAIN ST
PEEKSKILL NY 10566

03/03/2020 03/03/2025

DOL NYC *****4532 PROFESSIONAL PAVERS
CORP.

66-05 WOODHAVEN BLVD.
REGO PARK NY 11374

04/20/2017 04/20/2022

DOL DA *****6817 QUADRANT METAL
BUILDINGS LLC

2740 SW MARTIN DOWNS
BLVD

PALM CITY FL 34990

08/25/2016 08/25/2021

DOL NYC RASHEL CONSTRUCTION
CORP

524 MCDONALD AVENUE
BROOKLYN NY 11218

09/17/2020 09/17/2025

DOL DOL *****1068 RATH MECHANICAL
CONTRACTORS, INC.

24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020 02/03/2025

DOL DOL *****2633 RAW POWER ELECTRIC CORP 3 PARK CIRCLE
MIDDLETOWN NY 10940

01/30/2018 01/30/2023

DOL AG *****7015 RCM PAINTING INC. 69-06 GRAND AVENUE
2ND FLOORMASPETH NY

11378

02/07/2018 02/07/2023

DOL DOL REGINALD WARREN 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DA RIANN MULLER 2740 SW MARTIN DOWNS
BLVD

PALM CITY FL 34990

08/25/2016 08/25/2021
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DOL DOL *****9148 RICH T CONSTRUCTION 107 WILLOW WOOD LANE

CAMILLUS NY 13031
11/13/2018 11/13/2023

DOL DOL RICHARD MACONE 8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018 09/17/2023

DOL DOL RICHARD REGGIO 1617 MAIN ST
PEEKSKILL NY 10566

03/03/2020 03/03/2025

DOL DOL *****9148 RICHARD TIMIAN RICH T
CONSTRUCTI

ON

108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018 10/16/2023

DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018 10/16/2023

DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE
SYRACUSE NY 13209

11/13/2018 11/13/2023

DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003 01/11/3003

DOL DOL ROBERT A. VALERINO 3841 LANYARD COURT
NEW PORT RICHEY FL 34652

07/09/2019 07/09/2024

DOL DOL ROBERT BRUNO 3 GAYLORD ST
AUBURN NY 13021

11/15/2016 11/15/2021

DOL DOL ROBERT BRUNO 5 MORNINGSIDE DRIVE
AUBURN NY 13021

05/28/2019 05/28/2024

DOL NYC ROBERT HOHMAN 149 FIFTH AVE
NEW YORK NY 10010

12/29/2016 12/29/2021

DOL DOL RODERICK PUGH 404 OAK ST
SUITE 101SYRACUSE NY

13203

07/23/2018 07/23/2023

DOL DOL *****4880 RODERICK PUGH
CONSTRUCTION INC.

404 OAK ST
SUITE 101SYRACUSE NY

13203

07/23/2018 07/23/2023

DOL DOL ROMEO WARREN 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL RONALD MESSEN 14B COMMERCIAL AVE
ALBANY NY 12065

11/14/2019 11/14/2024

DOL DOL ROSEANNE CANTISANI 06/12/2018 06/12/2023

DOL DOL RYAN ALBIE 21 S HOWELLS POINT ROAD
BELLPORT NY 11713

02/21/2017 02/21/2022

DOL DOL *****3347 RYAN ALBIE CONTRACTING
INC

21 S HOWELLS POINT ROAD
BELLPORT NY 11713

02/21/2017 02/21/2022

DOL DOL *****1365 S & L PAINTING, INC. 11 MOUNTAIN ROAD
P.O BOX 408MONROE NY

10950

03/20/2019 03/20/2024

DOL DOL *****7730 S C MARTIN GROUP INC. 2404 DELAWARE AVE
NIAGARA FALLS NY 14305

09/12/2018 09/12/2023

DOL DOL SALVATORE A FRESINA 08/26/2016 08/26/2021

DOL DOL SAM FRESINA 08/26/2016 08/26/2021

DOL NYC *****0349 SAM WATERPROOFING INC 168-42 88TH AVENUE
APT.1 AJAMAICA NY 11432

11/20/2019 11/20/2024

DOL NYC SANDEEP BOPARAI 185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017 10/17/2022

DOL DOL *****9751 SCW CONSTRUCTION 544 OLD ROUTE 23
ACRE NY 12405

02/14/2017 02/14/2022

DOL NYC *****6597 SHAIRA CONSTRUCTION
CORP.

421 HUDSON STREET
SUITE C5NEW YORK NY 10014

02/20/2019 02/20/2024

DOL DOL *****1961 SHANE BURDICK CENTRAL
TRAFFIC

CONTROL,
LLC.

2238 BAKER ROAD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL SHANE BURDICK 2238 BAKER ROAD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL SHANE NOLAN 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL SHULEM LOWINGER 11 MOUNTAIN ROAD
28 VAN BUREN DRMONROE

NY 10950

03/20/2019 03/20/2024

DOL DOL *****0816 SOLAR ARRAY SOLUTIONS,
LLC

9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL *****2221 SOUTH BUFFALO ELECTRIC,
INC.

1250 BROADWAY ST
BUFFALO NY 14212

02/03/2020 02/03/2025

DOL DOL *****3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003 08/11/3003

DOL DOL *****6844 STEAM PLANT AND CHX
SYSTEMS INC.

14B COMMERCIAL AVENUE
ALBANY NY 12065

11/14/2019 11/14/2024
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DOL DOL *****9933 STEED GENERAL

CONTRACTORS, INC.
1445 COMMERCE AVE

BRONX NY 10461
05/30/2019 05/30/2024

DOL DOL STEFANOS PAPASTEFANOU,
JR. A/K/A STEVE

PAPASTEFANOU, JR.

256 WEST SADDLE RIVER RD
UPPER SADDLE RIVER NJ

07458

05/30/2019 05/30/2024

DOL DOL *****9751 STEPHEN C WAGAR 544 OLD ROUTE 23
ACRE NY 12405

02/14/2017 02/14/2022

DOL DOL STEVE TATE 415 FLAGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL NYC STEVEN GOVERNALE 601 PORTION RD
RONKONKOMA NY 11779

11/18/2016 11/18/2021

DOL DOL STEVEN MARTIN 2404 DELWARE AVE
NIAGARA FALLS NY 14305

09/12/2018 09/12/2023

DOL DOL STEVEN P SUCATO 15-68 208TH STREET
BAYSIDE NY 11360

06/23/2016 06/23/2021

DOL DOL STEVEN TESTA 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022

DOL NYC *****5863 SUKHMANY CONSTRUCTION,
INC.

185-06 56TH AVE
FRESH MEADOW NY 11365

10/17/2017 10/17/2022

DOL DOL *****1060 SUNN ENTERPRISES GROUP,
LLC

370 W. PLEASANTVIEW AVE
SUITE 2.329HACKENSACK NJ

07601

02/11/2019 02/11/2024

DOL DOL *****8209 SYRACUSE SCALES, INC. 158 SOLAR ST
SYRACUSE NY 13204

01/07/2019 01/07/2024

DOL DOL TALAILA OCAMPA 1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018 01/16/2023

DOL DOL TERRY THOMPSON 11371 RIDGE RD
WOLCOTT NY 14590

02/03/2020 02/03/2025

DOL DOL TEST P.O BOX 123
ALBANY NY 12204

05/20/2020 05/20/2025

DOL DOL *****5570 TESTA CORP 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022

DOL DOL *****5766 THE COKER CORPORATION COKER
CORPORATIO

N

2610 SOUTH SALINA ST
SUITE 14SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL *****5766 THE COKER CORPORATION COKER
CORPORATIO

N

2610 SOUTH SALINA ST
SUITE 14SYRACUSE NY 13205

09/17/2020 09/17/2025

DOL DOL *****3453 TORCHIA'S HOME
IMPROVEMENT

10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL *****8311 TRIPLE B FABRICATING, INC. 61 WILLETT ST.
PASSAIC NJ 07503

10/26/2016 10/26/2021

DOL DOL *****9407 TURBO GROUP INC 15-68 208TH STREET
BAYSIDE NY 11360

06/23/2016 06/23/2021

DOL DOL *****6392 V.M.K CORP. 8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018 09/17/2023

DOL DOL *****6418 VALHALLA CONSTRUCTION,
LLC.

796 PHLEPS ROAD
FRANKLIN LAKES NJ 07417

12/01/2020 12/01/2025

DOL NYC *****7361 VIABLE HOLDINGS, INC. MOVING
MAVEN

1010 NORTHERN BLVD.
GREAT NECK NY 11021

03/09/2017 03/09/2022

DOL DOL VICTOR ALICANTI 42-32 235TH ST
DOUGLASTON NY 11363

01/14/2019 01/14/2024

DOL DOL VICTOR ROTENBERG C/O GMDV TRANS INC
67048 182ND STREETFRESH

MEADOWS NY 11365

06/24/2016 06/24/2021

DOL NYC VIKTAR PATONICH 2630 CROPSEY AVE
BROOKLYN NY 11214

10/30/2018 10/30/2023

DOL DOL VIKTORIA RATH 24 ELDOR AVENUE
NEW CITY NY 10956

02/03/2020 02/03/2025

DOL NYC VITO GARGANO 1535 RICHMOND AVE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL NYC *****3673 WALTERS AND WALTERS,
INC.

465 EAST AND THIRD ST
MT. VERNON NY 10550

09/09/2019 09/09/2024

DOL DOL WAYNE LIVINGSTON JR NORTH
COUNTRY
DRYWALL
AND PAINT

23167 COUNTY ROUTE 59
DEXTER NY 13634

10/24/2016 10/24/2021

DOL DOL *****3296 WESTERN NEW YORK
CONTRACTORS, INC.

3841 LAYNARD COURT
NEW PORT RICHEY FL 34652

07/09/2019 07/09/2024

DOL DOL WHITE PLAINS CARPENTRY
CORP

442 ARMONK RD 06/12/2018 06/12/2023

DOL DOL WILLIAM C WATKINS 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022
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DOL DOL WILLIAM DEAK C/O MADISON AVE CONSTR
CO

39 PENNY STREETWEST ISLIP
NY 11795

11/02/2016 11/02/2021

DOL DOL *****4043 WINDSHIELD INSTALLATION
NETWORK, INC.

200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL *****4730 XGD SYSTEMS, LLC TDI GOLF 415 GLAGE AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL *****7345 YES SERVICE AND REPAIRS
CORPORATION

145 LODGE AVE
HUNTINGTON STATION NY

11476

08/09/2016 08/09/2021

DOL NYC ZAKIR NASEEM 30 MEADOW ST
BROOKLYN NY 11206

10/10/2017 10/10/2022

DOL NYC *****8277 ZHN CONTRACTING CORP 30 MEADOW ST
BROOKLYN NY 11206

10/10/2017 10/10/2022
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TECHNICAL SPECIFICATIONS 

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION 

Division of Engineering 



CONTRACT NO. 21-514 
DIVISION 1-GENERAL REQUIREMENTS 
   

PRODUCT OPTIONS AND SUBSTITUTIONS 012500 - 1 

 
SECTION 012500 – PRODUCT OPTIONS AND SUBSTITUTIONS (Coordinate with Article 
29 of the General Clauses) 
 
 
1.1 GENERAL 

 
A. All Contractors, Subcontractors, Sub-subcontractors, Vendors and the like shall be 

required to familiarize themselves with said provisions. 
 
1.2 REQUIREMENTS INCLUDED 

 
A. Approved Equal Clause 

 
B. Options 

 
C. Contractor's Representation 

 
D. Reimbursements 

 
1.3 APPROVED EQUAL CLAUSE 
 

A. Throughout the Specifications, types of material may be specified by manufacturer's 
name and catalog number in order to establish standards of quality and performance and 
not for the purpose of limiting competition. 
 
Inclusion by name, of more than one manufacturer or fabricator, does NOT necessarily 
imply acceptability of standard products of those named. All manufacturers, named or 
proposed, shall conform, with modification as necessary, to criteria established by 
Contract Documents for performance, efficiency, materials and special accessories. 
 

B. Contractor may assume the phrase "or approved equal" except that the burden is upon the 
Contractor to prove such equality and to satisfy Architect that proposed substitute is 
equal to, or superior to, the item specified. 
 
However, in the event three (3) or more manufacturers are nominated within the technical 
specifications for a particular item, it shall be assumed that they have been predetermined 
as equal to each other and that the Contractor must furnish and install materials, 
equipment or apparatus of one of these so named. CONSERVATION: Coordinate 
construction operations to assure that operations are carried out with consideration given 
to conservation of energy, water, and materials.  

 
1.4 SUBSTITUTION REQUESTS 
 

A. If the Contractor elects to prove such equality, he must request the Architect's and the 
Owner's approval in writing for substitution of such items for the specified items, stating 



CONTRACT NO. 21-514 
DIVISION 1-GENERAL REQUIREMENTS 
   

PRODUCT OPTIONS AND SUBSTITUTIONS 012500 - 2 

the differences involved with and submitting supporting data and samples, if required, to 
permit a fair evaluation of the proposed substitution with respect to: 
1. Performance 
2. Capacity 
3. Delivery times and effect on schedules, if any 
4. Changes in space requirements or effect on other elements of work (if applicable) 
5. Efficiency 
6. Safety 
7. Function 
8. Appearance 
9. Quality and durability 
10. Any required license fees or royalties 
11. Availability of maintenance service, and source of replacement materials 
12. Warranty terms and conditions 
13. Cost data comparing the proposed substitution with the product specified 
 
The contractor shall submit a separate request for each product, supported with complete 
data, with drawings and samples as are appropriate to substantiate the above. 

 
B. The Architect will review requests for substitutions with reasonable promptness, and 

notify the Contractor, in writing, of the decision to accept or reject the requested 
substitution. 
 

1.5 OPTIONS 
 

A. Where Technical Specifications permit Contractor to select optional materials, items, 
systems, or equipment, the selection of such options is subject to the following 
conditions. 
1. Once an option has been selected and approved, it shall be used for the entire 

contract. 
2. The Contractor shall coordinate his selection with the drawings and specifications and 

make all necessary adjustments without additional cost to the Owner. 
 
1.6  CONTRACTOR'S REPRESENTATION 
 

A. A request for a substitution constitutes a representation that the Contractor: 
1. Has investigated the proposed product and determined that it is equal to or superior in 

all respects to that specified. 
2. Will provide the same warranties or bonds for the substitution as for the product 

specified. 
3. Will coordinate the installation of an accepted substitution in the work, and make 

such other changes in the work as maybe required for installation to make the work 
complete in all respects. 

4. Will waive all claims for additional costs, under its responsibility, which may 
subsequently become apparent. 

5. Will have coordinated installation with all affected trade contractors, specialty 



CONTRACT NO. 21-514 
DIVISION 1-GENERAL REQUIREMENTS 
   

PRODUCT OPTIONS AND SUBSTITUTIONS 012500 - 3 

contractors and the like and will be responsible for any and all costs which may 
arise as a result of this substitution. 

6. Changes in work of other trades, such as structural supports, which are required as a 
result of substitution and the associated costs for such changes shall be the complete 
responsibility of Contractor proposing substitution (there shall be NO additional 
expense to the Owner). 
 

END OF SECTION 012500 
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DIVISION 1-GENERAL REQUIREMENTS 
   

PRODUCT OPTIONS AND SUBSTITUTIONS 012500 - 4 

 
 
 

SUBSTITUTION REQUEST FORM  

THE UNDERSIGNED REQUESTS CONSIDERATION OF THE FOLLOWING SUBSTITUTION: Attached data shall 
include, in a tabular format to provide a line by line comparison -product description, specifications, drawings, photographs, performance 
and laboratory tests and the like with applicable portions of said data clearly identified.  

FURTHER, The Proposed Substitution WILL (OR WILL NOT) Affect:  
Dimensions indicated on the drawings?_____________________________________________________ 
Wiring, piping, ductwork, or other building services indicated on the drawings?____________________ 
Other trades and abutting or interconnection work? ___________________________________________ 
Manufacturer's guarantees and warranties? _________________________________________________ 
The construction schedule? ______________________________________________________________ 
Maintenance and service parts locally available? _____________________________________________  

(NOTE -If Substitution WILL affect any item above, explain in detail.)  

In addition to the above, the undersigned agrees to pay for  
1 Any and all changes to the building design, including structural, civil or electro/mechanical 
systems engineering (if any), detailing; and  
2 Any and all additional construction costs caused by the requested substitution.  

The undersigned further states that the function, appearance and quality of the Proposed 
Substitution are equivalent or superior to the Specified Item.  

To:                   Project:_________________________________________________________________ 

 
Section  Page  Paragraph  Specified Item  

    

 

SUBMITTED:    DESIGN PROFESSIONAL'S COMMENTS  

By:   Accepted   Accepted as Noted  

Firm: _   Not Accepted   Received Too Late  

Address:      

    By:  

Date:     Date:  

Telephone/Fax:     Remarks:  

Approved For Subcontractor Submittal:     

By:   Contractor:   Date:  
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DIVISION 1 - GENERAL REQUIREMENTS 
   

COORDINATION DRAWINGS AND PROCEDURES 013114 - 1 

 
SECTION 013114 – COORDINATION DRAWINGS AND PROCEDURES 
 
 
 
1.1 GENERAL 

 
A. All Contractors, Subcontractors, Sub-subcontractors, Vendors and the like shall be 

required to familiarize themselves with said provisions. 
 

B. Coordination of the work shall be performed as outlined below. 
 
 
1.2 REQUIREMENTS INCLUDED 

 
A. Scheduling (Coordinate with Section 01 32 00) 

 
B. Coordination Drawings and Procedures -General Construction Work 

 
C. Coordination Drawings and Procedures -Mechanical/Plumbing/Electrical Work 

 
D. Meetings 

 
 
1.3 SCHEDULING 
 

A. Development of coordination drawings shall begin immediately. 
  

B. Progress of coordination drawings must be reported at every project meeting until 
accepted. 
 
 

1.4 COORDINATION DRAWINGS AND PROCEDURES-GENERAL  
              CONSTRUCTION WORK 
 

A. The Contractor shall provide fully integrated building, structural, 
mechanical/plumbing/electrical coordination drawings and field installation layouts for 
such work as directed by the Architect and/or required by job requirements so as to 
resolve tight field conditions except as modified in Paragraph 1.5 below. 
 

B. These composite shop drawings and field installation layouts shall be coordinated in the 
field among the Contractors to verify the proper relationship to the work of other trades 
based on field conditions, and shall be checked for accuracy and approved by the 
Contractors before submission to the Architect for his review and concurrence and shall 
become the basis for more specific shop drawing submittals as required by the technical 
specifications. 
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1.5  COORDINATION DRAWINGS AND PROCEDURES –          
  MECHANICAL/ELECTRICAL WORK 
 

A. Mechanical/electrical work shall be coordinated as indicated by the following procedure. 
 

B. The HVAC Contractor and/or the Sheet Metal Subcontractor shall prepare a complete 
draft set of drawings on “bond” to act as background drawings at scale not less than 3/8 
inch equals 1 foot, showing structure and other information as needed for coordination. 
He shall show sheet metal layout thereon. Upon acceptance of these “bond” drawings, the 
HVAC Contractor shall plot, or have plotted, a final coordination set on Vellum and these 
will be the Coordination Drawings. 
 

C. ALL FIREWALLS AND SMOKE PARTITIONS MUST BE HIGHLIGHTED ON THE 
SHEET METAL DRAWINGS FOR APPROPRIATE COORDINATION 
 

D. The main paths of egress and for equipment removal, from mechanical and electrical 
rooms must be clearly shown on the coordination drawings. 
 

E. Each of the below specialty trades shall add its work to these background drawings with 
appropriate elevations and grid dimensions using a color coding system to be developed 
between trades. 
 
Specialty trade information is required for fan rooms and mechanical rooms, horizontal 
exits from duct shafts, crossovers, and for spaces in and above ceilings where congestion 
of work may occur such as corridors, and even entire floors. 
 
Drawings shall indicate horizontal and vertical dimensions, to avoid interference with 
structural framing, ceilings, partitions, and other services. 
1. Specialty Trades 

o Sheet Metal Subcontractor 
o Fire Protection Subcontractor 
o HVAC Piping and Associated Control Systems 
o Plumbing System 
o Electrical 
o General Contractor 

 
F. Each specialty trade shall sign and date each mylar coordination drawing. Return 

drawings to the Sheet Metal Subcontractor, who shall route them sequentially to all 
specialty trades. 
 

G. Where conflicts occur with placement of materials of various trades, the Sheet Metal 
Subcontractor will be responsible to coordinate the available space to accommodate all 
trades. Any resulting adjustments shall be initialed and dated by the specialty trade. The 
Sheet Metal Subcontractor shall then final date and sign each drawing. If he cannot 
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resolve conflicts, the decision of the General Contractor shall be final. 
 

H. A Subcontractor who fails to promptly review and incorporate his work on the drawings 
shall assume full responsibility of any installation conflicts affecting his work and of any 
schedule ramifications. 
 

I. Sheet Metal Subcontractor shall make copies of all coordination drawings. Fabrication 
shall not start until such transparencies of completed coordination drawings are received 
by the Architect/Engineer and have been reviewed. 
 

J. Review of coordination drawings shall not diminish responsibility under this Contract for 
final coordination of installation and maintenance clearances of all systems and 
equipment with Architectural, Structural, Mechanical, Electrical and other work. 
 

K. After Architect/Engineer Review: 
1. After review of coordination drawings, the method used to resolve interferences not 

previously identified shall be as in 1.6 "MEETINGS" below 
2. All changes to reviewed coordination drawings shall be approved in writing by the 

Architect/Engineer prior to start of work in affected area 
 

L. Distribution of Coordination Drawings: 
1. The Sheet Metal Subcontractor shall provide the following distribution of document 

o One vellum of each Coordination Drawing to each specialty trade and affected 
Contractor for their use 

o One vellum of each Coordination Drawing to Owner 
o One vellum of each coordination drawing to General Trades Contractor 
o One vellum of each coordination drawing to the Construction Manager 

 
M. Coordination Drawings include but are not necessarily limited to: 

1. Structure 
2. Partition/room layout 
3. Ceiling tile and grid 
4. Light fixtures 
5. Access panels 
6. Sheet metal, coils, boxes, grilles, diffusers, etc. 
7. HVAC piping and valves 
8. Smoke and fire dampers 
9. Soil, waste and vent piping 
10. Water piping 
11. Roof drain piping 
12. Major electrical conduit runs, panel boards, feeder conduit and racks of branch 

conduit 
13. Above ceiling miscellaneous metal 
14. Fire Protection Systems 
15. Heat tracing of piping 
16. Equipment support, anchors, guides and seismic restraints 
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N. The color coded transparencies shall be kept at the Owner's Representative's field office 

for future reference in the event of conflict between the trades. 
 

O. All coordination drawings shall be delivered to the Architect at the end of the project as 
part of the record drawing requirements set forth in Article 53 of the General Clauses. 
 

 
1.6  MEETINGS – Coordinate with Article 39 of the General Clauses 
 

A. Coordination meetings to resolve interferences in the work will be held at the project site 
under the direction of the Architect and Owner's Representative. 
 
Representatives of each Contractor shall be present at each meeting. 
 
Each Contractor shall provide the necessary manpower and/or overtime to insure that the 
coordination process described herein does not delay the Project Schedule. 

 
 
END OF SECTION 013114  
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SECTION 013200 – SCHEDULING AND PROGRESS (Coordinate with Article 45 of the 
General Clauses) 
 
 
1.1 DESCRIPTION 

 
A. The Contractor shall develop a full schedule, in sufficient detail and clarity of form and 

technique so that the contractor can plan and control his work properly and the 
Architect and Owner can readily monitor and follow the progress for all portions of the 
work. The Contractor shall complete the detailed schedule within 15 days after contract 
award. 
 

B. The schedule shall comply with the various limits imposed by the scope of work any by 
any contractually intermediate milestone dates and completion dates included in the 
contract. 

 
C. The activities identified in the schedule shall be analyzed in detail to determine activity 

time durations in units of whole working days. All duration's shall be the result of 
definitive manpower and resource planning by the Contractor. 

 
D. The activity data shall include activity codes to facilitate selection, sorting and 

preparation of summary reports and graphics. Activity codes shall be developed for: 
1. Area: Subdivision of the building and site into logical modules or blocks and levels 
2. Responsibility: contractor or subcontractor responsible for the work 
3. Specifications: CSI Master Format 2004 
4. System: Division of the work into building systems for summary purposes 
5. Milestone: Work associated with completion of interim completion dates or 

milestones 
6. Pay Item: Work identified with a pay item on the Schedule of Values 

 
1.2 REPORTS 

 
A. For initial submittal and each update the contractor shall prepare the following standard 

report. 
1. Tabular Schedule Report sorted by Activity code and Early Start 

 
1.3 GRAPHICS 
 

A. For initial submittal the contractor shall prepare the following graphics: 
1. Pure logic diagram (Precedence Format) of entire data, not time scaled, grouped by 

Activity code 
2. Detailed bar chart sorted by Activity Code with Early Start and Early Finish 
3. Summary bar chart summarizing by Activity Code with Early Start and Early Finish 
  

B. For each update the contractor shall prepare the following graphic: 
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1. Bar Chart showing work activities with Early Start in the next 40 work days sorted by 
Activity Code and Early Start 

2. Summary Bar Chart summarizing by Activity Code showing progress with Early 
Start and Early Finish 

 
C. For each Change Order involving adjustment in the contract time for performance the 

contractor shall prepare a pure logic diagram showing the changed work with all 
predecessor and successor activities. 
 
 

1.4 SUBMITTALS 
 

A. In no case shall first application for payment be approved prior to submission of 
acceptable preliminary schedule, detailed submittal schedule, and schedule of values. 
 

B. Monthly updates, required schedules and graphics shall be submitted to the Architect and 
Owner within five working days following the end of the preceding month. Monthly 
updates, schedules and graphics shall be submitted in five copies. 
 

C. If any of the required submissions are returned to the Contractor for corrections or 
revisions, they shall be resubmitted within ten (10) calendar days after the return mailing 
date. Resubmittals shall be in the same quantities as noted above. Review and response 
by the Architect will be given within ten (10) calendar days after resubmission. 

 
 
1.5  PAYMENT WITHELD 
 

A. If the Contractor fails to submit the required material as indicated in this section within 
the time prescribed or revision thereof within the requested time, the Architect may 
withhold approval of Progress Payment Estimates until such time as the Contractor 
submits the required information.  

 
1.6  UPDATES 
 

A. Updates of the Schedule shall be made at the end of each month reflecting actual or 
reasonably anticipated progress as of the last working day of the month. Monthly updates 
of the Detailed Schedule will be made each month until all work is substantially 
complete. 
 

B. The Contractor will meet with the Architect and Owner at the end of the updated period 
to review information in draft form before preparation of the required schedules and 
graphics. The Contractor will present data, prepared in advance, for review and approval 
of the Architect and Owner including: 
1. Actual Start Dates 
2. Actual Completion Dates 
3. Activity percent complete and/or Remaining Duration 
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4. Revised logic, changes in activity duration's or resource assignments 
5. Narrative report discussing progress through the update period; changes, delays or 

other circumstances affecting progress; status of the project with respect to 
completion schedule; and any efforts by the Contractor to improve progress 

 
C. The update meeting will establish the values to be submitted for payment and will be 

directly related to the schedule of values in the application for payment. 
 

D. The Contractor shall prepare a report of the meeting and make all changes, additions or 
corrections to the data resulting from the review. The contractor shall promptly prepare 
the monthly submittal following the update meeting. 
 

 
1.7  CHANGES, DELAYS AND EXTENSIONS OF TIME 
 

A. When changes or delays are experienced, the Contractor shall submit to the Architect and 
Owner a Time Impact Analysis illustrating the influence of each change or delay on the 
current Contract scheduled completion date. Each time analysis shall include a network 
analysis demonstrating how the Contractor proposed to incorporate the change or delay 
into the Detailed Schedule. Additionally, the analysis shall demonstrate the time impact 
based on the date the change was given to the Contractor, the status of construction at 
that point in time, and the activity duration of all effected activities. The activity duration 
used in this analysis shall be those included in the latest update of the Detailed Schedule, 
closest to the time of delay or as adjusted by mutual agreement. 
 

B. Each Time Impact Analysis shall be submitted within ten (10) calendar days after a delay 
occurs or a notice of change order is given to the Contractor. In cases where the 
Contractor does not submit a Time Impact Analysis for a specific change or delay with a 
specified period of time, it shall be mutually agreed that no time extension is required. 
Final evaluation of each Time Impact Analysis by the Architect and Owner shall be made 
within fourteen (14) calendar days after receipt unless subsequent meetings and 
negotiations are necessary. Adjustments in the Contract time for performance shall be 
made only by written change order approved by the Owner. Upon approval of the Owner, 
Network diagrams illustrating the influence of changes and delays shall be incorporated 
into the Detailed Schedule by the contractor during the first update after agreement is 
reached. 
 

 
END OF SECTION 013200  
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SECTION 013300 – SUBMITTAL  REQUIREMENTS 
 
 
1.1 GENERAL 

A.  All Contractors, Subcontractors, Sub-subcontractors, Vendors and the like shall be 
required to familiarize themselves with said provisions. 

B. Submittals shall be made in groupings where installations are complimentary, i.e. 
porcelain tile, grout, metal studs, gypsum board; etc. Failure to comply with this 
requirement will be cause for rejection of any or all submittals. 

C. For purposes of LEED certification of this project, if sought by the Owner, the 
Contractor shall, as part of the submittal package. Submit the following documentation 
of: 

   1. Recycled content from manufacturer for products with specified recycled content.  
   2. Manufacturing locations and origins of materials for products either 
       “manufactured” and/or “manufactured and sourced” within 500 miles of the   
       project site.  

 
 
1.2 REQUIREMENTS INCLUDED 

  
A.  Approved Equal Clause/Substitutions/Options  
B. Certification 
C. Manufacturer's Instructions 
D. Shop Drawings 
E. Samples 
F. Material Safety Data Sheet (MSDS) Submittals 
G. Scheduling of Submittals 
H. Job Progress Schedule – See Section 01 32 00 
I. Coordination Drawings – See Section 01 31 14 
J. Progress Photographs 
K. Certificates 
L. Construction Waste Management Procedures and Certifications – See Section 01 74 19. 
M. V.O.C. Compliance certification – See individual technical sections. 

 
1.3       APPROVED EQUAL CLAUSE/SUBSTITUTIONS/OPTIONS -Section 01 25 00 

 
1.4  CERTIFICATION 
 

A. Certification of compliance with specification performance standards and manufacturers’ 
specifications and directions shall be furnished for any portion of this work for which 
specific performance requirements and/or manufacturers’ specifications are listed. 

  
  It shall be the responsibility of the Contractor to secure two (2) copies of each     
  certification when required and transmit same to the Architect.  
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 B.   Sample Certification Form (2 pages) is attached as an exhibit at the close of this Section.  
  Each item requiring certification shall be so noted and affidavits shall be filed singly to  
  cover each specified material, installation, application and the like. 
 
  CERTIFICATIONS SHALL BE SUBMITTED AS PART OF THE CLOSE OUT   
  DOCUMENT  REQUIREMENTS SET FORTH IN SECTION 01 77 00.  
 
1.5  MANUFACTURERS’ INSTRUCTIONS 
 

A. Where in these specifications an item is called for to be installed in accordance with the 
manufacturer's directions, specifications or recommendations, the Contractor shall 
furnish the Architect with two (2) printed copies of said directions, specifications or 
recommendations, before the item is installed. 

 
1.6  SHOP DRAWINGS 
 

A. The following serves as a further definition of the requirements for shop drawing 
submittals as covered in Article 44 of the General Clauses: 

 1.  The Contractor shall submit to the Architect with such promptness as to cause no   
  delay in the work, layout, detail, schedule, setting, product data and shop drawings for 
  each part of the work as specified or required. 
 2.  BEFORE SUBMITTING ANY DATA FOR APPROVAL, THE CONTRACTOR  
  SHALL CHECK THE SUBMITTALS OF ALL SUBCONTRACTORS FOR    
  ACCURACY AND CONTRACT COMPLIANCE. 

 
   Contractor shall see that all work contiguous with and having bearing on work   
   indicated on drawings is accurately and distinctly illustrated and that      
   work shown is in conformity with contract requirements.  
 

 3.  Shop drawings shall be numbered consecutively and shall represent:     
   a. All working and erection dimensions.  
   b. Arrangement and sectional views. 
   c. Necessary details, including information for making connections to other work.  

    d. Kinds of materials and finishes. Colors, where applicable. 
 

 4.  Shop drawings shall be dated, and shall generally contain: 
    a. Name and Number of project.  
    b. Name, address and telephone number of submitting Contractor.  

  c. Description of required equipment, materials, and classification item numbers.  
  d. Locations at which materials or equipment are to be installed in the Work. 
  e. Identification of drawings, schedules, notes and/or details and specification   
      sections  and related paragraphs to which they apply. 
  f.  Equipment or fixture identification corresponding to that used in Contract   
      Documents. 
  g. Accessories and special or non-standard features and materials which are being  
      furnished.  
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  h. Properly marked with external connection identification as related to the project 
      where they consist of standard factory assembly or field installation drawings.  
   
  In addition to the general data required above, applicable mechanical and    
  electrical submissions shall contain:  
 
  a. Manufacturer's specifications including materials of construction, metal   
   gauge, thickness and finish.  
  b. Certified dimensional drawings including clearances required for maintenance 
   or  access (coordinate with Section 01 31 14)  
  c.  Performance data, ratings, operating characteristics, and operating limits.  
  d.  Electrical ratings and characteristics.  
  e.  Wiring and control diagrams, where applicable.  
  f.  Certifications requested, including UL label or listing.  
  g. List of accessories which are required but are NOT being provided by the   
   product manufacturer or are NOT being furnished under this Section.    
   Identify the Section(s) under which the accessories are being furnished.  

 
  5.  Submission of data for approval shall be accompanied by letter of transmittal, in   
   duplicate, containing the name of the project, Contractor's name, number of drawings, 
   titles and other pertinent data.  
 
  6.   Procedure for Submitting Shop Drawings and Product Data:  
 
   The contractor shall submit five (5) copies of data, for standard manufactured items,  
   in the form of manufacturer's catalog sheets, showing illustrated cuts of the items to  
   be furnished, scaled details, sizes, dimensions, performance characteristics,    
   operating clearances, capacities, wiring diagrams and all other pertinent information.  
 
   NOTE - all such data shall have "review" stamp applied to each submittal prior to   
   submittal.  
 
   Two copies of reviewed submissions will be returned to the contractor.  
 
   The average "turn around time" of any one in-house submittal by the Architect shall  
   not exceed 15 business days for review and at least 20 business days when another  
   consultant is involved.  
 

    a.   For drawings returned “Resubmit”, “Amend & Resubmit”. “disapproved”, or  
     “Rejected-Resubmit”, the original drawings shall be corrected and     
     resubmitted, without any additional charges to the Owner, until final approval. 
    b. For drawings returned “Approved”, “No Exceptions Taken”, “approved as  
     Noted”, and “Make Corrections Noted”, the contractor shall obtain and   
     provide sufficient prints as required for the field. 
 
   NOTE: It is the responsibility of the contractor to confirm all dimensions, quantities,  
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   and the coordination of materials, systems and products supplied by him with other  
   trades. Approval of shop drawings containing errors does not relieve the contractor  
   from making corrections at his expense. 
 
  7.  No work as called for by shop drawings shall be done until Architect's approval. 
  8. IF SUBMITTALS SHOW VARIATIONS FROM CONTRACT REQUIREMENTS  
   BECAUSE OF STANDARD SHOP PRACTICES, OR OTHER REASONS,    
   CONTRACTOR SHALL MAKE SPECIFIC MENTION OF SUCH VARIATION IN 
   HIS LETTER OF TRANSMITTAL. 
  9. APPROVAL OF SHOP DRAWINGS IS GENERAL. IT SHALL NOT RELIEVE  
   CONTRACTOR OF THE RESPONSIBILITY FOR ACCURACY OF SUCH    
   DRAWINGS, NOR FOR THE FURNISHING OF MATERIALS OR PROVISION  
   OF WORK REQUIRED BY THE CONTRACT AND NOT SHOWN ON THE   
   SHOP DRAWINGS. 
    
   Unless it is an interpretation of design intent, approval of shop drawings shall not be  
   construed as approval of departures from Contract. 
 
  10. If the Contractor should alter any information on previous submittals, besides the   
   notations called for by the Architect, he must circle this new information to bring it to 
   the Architect's attention.  
 
  11. In submitting data for approval, all associated drawings, product data and the  
   like, relating to a complete assembly shall be submitted at one and the same time 
   so that each may be checked in relation to the entire proposed assembly. 
   
   PARTIAL SUBMISSIONS WILL BE RETURNED WITHOUT ACTION TAKEN.  
 
  12. Contractor shall have copies of all approved shop drawings as listed in Paragraph   
   1.6.A.6 above on the job at all time sand shall make them available to the Architect  
   or the Owner's representatives. 
 
1.7  SAMPLES 
 

A.  The following serves as a further definition of the requirements for sample submittals as 
 covered in Article 44 of the General Clauses: 

  1. Names of proposed manufacturers, materials men and dealers who are to furnish   
   materials, fixtures, appliances or other fittings shall, where practical, be submitted to  
   the Architect for early approval to afford proper investigation and check.  
  2. No manufacturer will be approved for any materials to be furnished under this   
   contract unless he shall be of good reputation and shall have plant of ample capacity  
   and shall have successfully produced similar products.  
  3. All transactions with manufacturers and subcontractors shall be through the    
   Contractor.  
  4. Unless otherwise specified, samples shall be in duplicate (2) and of adequate size to  
   show quality, type, color, range, finish, texture, etc.  
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   INTERRELATED COLOR SELECTIONS WILL NOT BE MADE UNTIL   
   ALL PERTINENT SAMPLES ARE MADE AVAILABLE TO ARCHITECT.  
 
   Deliver one (1) sample to field office and one (1) sample to Architect's office unless  
   otherwise directed.  
  5. Each sample shall be labeled, bearing material and quality names, submitting    
   Contractor's name, and project name, and other pertinent data. 
    
   In accordance with OSHA regulation Number 1910.1200, a Manufacturers Material  
   Safety Data Sheet (MSDS) shall be submitted for each product to be incorporated in  
   the  work. 
   
   Failure to observe these submittal requirements will be cause for rejection of the 
   entire submittal.  
 
   The safe handling of products by the applicator according to MSDS     
   warnings is a safety issue, like any other, entirely within the purview     
   of the General Contractor. 
 
  6.  Where Specifications require manufacturer's printed installation directions, such   
   directions and diagrams shall accompany samples. Coordinate with Paragraph 1.05  
   herein. 
  7. A duplicate letter of transmittal from the submitting Contractor requesting approval  
   of the sample shall accompany the samples.  
  8. Transportation charges to designated locations must be prepaid on all samples.  
  9. Materials shall not be ordered until approval is received in writing from the Architect. 
   All materials shall be furnished equal in all respects to the samples which were   
   approved.  
 
1.8  MATERIAL SAFETY DATA SHEET (MSDS) SUBMITTALS 
 

A.  As specified in Paragraph 1.7 of this Section and within the technical sections forming 
 this Specification, the Contractor is directed to the following requirements concerning 
 "MSDS" submittals: 
 1.  Submit MSDS's for all products used during construction whether incorporated   
  within the work or used in the performance of the work.  

  2. Identify which products may be harmful to construction workers or other building  
   occupants.  
  3. Develop means and methods for protection of construction workers and other    
   building occupants from potentially harmful products.  Submit said means and   
   methods to the Owner for review and approval.  
 
 B. Further, the General Contractor with assistance from each individual contractor shall   
  maintain a "MSDS" file on site, accessible to workers and otherwise in compliance with  
  jurisdiction's "Right To Know" legislation. 
 C. Attention is directed Section 01 77 00, Article 1.4.A.12 for final closeout submittal  



CONTRACT NO. 21-514 
DIVISION 1-GENERAL REQUIREMENTS 
   

SUBMITTAL REQUIREMENTS 013300 - 6 

  of MSDS compilation to the Owner. 
 

1.9  SCHEDULING OF SUBMITTALS 
 

A. Within two (2) weeks after execution of the Contract, the Contractor shall submit a 
 detailed listing of all items to be incorporated within the work, including all items of 
 mechanical and electrical, as applicable. 
 
 Listing should state the following: 

  1. Date of shop drawing/sample submittals.  
  2. Guaranteed delivery date after shop drawing and/or sample approvals.  
  3. Date of installation start.  
  4. Date of installation completion.  

 
1.10 PROGRESS PHOTOS 
 

A.  This Article includes requirements for periodic construction photography by the 
General Contractor, utilizing digital camera equipment, to demonstrate construction 
progress and to serve as a communicative device when describing a given condition to 
others at a remote location, by means of the internet. 

B. Photography shall be taken using a digital camera and electronic program which will 
download the digital photos in a JPEG format to a computer with resolution adequate to 
demonstrate the item under discussion. 

C.    One set of record prints will be required and filed with the monthly requisition. The   
    JPEG files shall be transmitted to the appropriate parties who shall then have the option 
    to view the picture(s) on screen or print them out using their own equipment. 
D.    It is the intention of this Section to provide a tool to enhance communications and   
    reduce the amount of time required to address questions arising at the Project site. In  
    this end, the Contractor shall utilize good judgment in providing photographs that are  
    informative, and not merely repeating what is shown in the other photographs. 
E.    Provide factual representation of construction extent and conditions. Provide correct  
    exposure and focus, high resolution and sharpness, maximum depth of field, and   
    minimum distortion, utilizing a normal lens. 
F.    Before starting work, the Contractor shall take photographs of the site from different    
    points of view sufficient in number to show all present conditions. 
G.    The minimum requirements, per requisition period are six (6) photographs of each of  
    the Building units, and three (3) photographs of the Site Work, from different points of  
    view designated by the Architect. 

 
1.11 CERTIFICATES 

A.  Submit a Summary of Solid Wastes Generated, manifests, weight tickets, and the like in 
accordance with requirements of Section 017419 -Construction Waste Management. 

 B.    Submit, as required by each technical section a certification for V.O.C. compliance. 
 
 
END OF SECTION 013300  
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SECTION 015719 - ENVIRONMENTAL PROTECTION DURING CONSTRUCTION 
 
 
1.1  GENERAL  

A.  All Contractors, Subcontractors, Sub-subcontractors, Vendors and the like shall 
be required to familiarize themselves with said provisions.  

 
1.2  REQUIREMENTS INCLUDED 

A.  Scope  
B.  Applicable Regulations  
C.  Notification  
D.  Implementation  
F.  Protection of Water Resources  
G.  Burning  
H.  Dust and Mud Control  

 
1.3  SCOPE  

A.  The work covered by this section consists of furnishing all labor, material and 
equipment and performing all work required for the prevention of environmental 
pollution during and as the result of construction operations under this contract 
except for those measures set forth in other Technical Provisions of these 
specifications.  

B.  Compliance with the provisions of this section by all Subcontractors shall be the 
responsibility of the Contractor.  

 
1.4  APPLICABLE REGULATIONS  

A.  In order to provide for abatement and control of any environmental pollution 
arising from the construction activities of the Contractor and his subcontractors in 
the performance of this contract, they shall comply with all applicable Federal, 
State and local laws, and regulations concerning environmental pollution control 
and abatement as well as the specific requirements stated elsewhere in the 
contract specifications.  

 
1.5  NOTIFICATION  

A.  The Architect will notify the Contractor in writing of any noncompliance with the 
foregoing provisions. The Contractor shall, after receipt of such notice, 
immediately take corrective action. Such notice, when delivered to the Contractor 
or his authorized representative at the site of the work, shall be deemed sufficient 
for the purpose. If the Contractor fails or refuses to comply promptly, the 
Architect may issue an order stopping all or part of the work until satisfactory 
corrective action has been taken. No part of the time lost on account of any such 
stop orders shall be made the subject of a claim for extension of time or for extra 
costs or damages by the Contractor unless it was later determined that the 
Contractor was in compliance.  
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1.6  PROTECTION OF WATER RESOURCES  
A.  At all times of the year, special measures shall be taken to prevent chemicals, 

fuels, oils, grease, bituminous materials, waste washings, herbicides and 
insecticides, and cement and surface drainage from entering public waters.  

B.  If any waste material is dumped in unauthorized areas the Contractor shall remove 
the material and restore the area to the condition of the adjacent undisturbed area.  

 
If necessary, contaminated ground shall be excavated, disposed of as directed by 
the Architect, refilled with clean material and compacted all at the expense of the 
Contractor.  

 
1.7  BURNING  

A.  Burning will not be permitted.  
 
1.8  DUST AND MUD CONTROL  

A.  The Contractor shall at all times provide adequate dust control measures. He shall 
accomplish this, without interference to building occupants, the public and county 
employees.  

 
END OF SECTION 015719 
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SECTION 016100 - MATERIAL AND EQUIPMENT 

PART 1  GENERAL 

1.1 SECTION INCLUDES 

A. All Contractors, Subcontractors, Sub-subcontractors, Vendors and the like shall be 
required to familiarize themselves with said provisions. 

1.2 RELATED REQUIREMENTS 

A. General Standards 

B. Products 

C. Sustainability 

D. Transportation and Handling 

E. Storage and Protection 

1.3 GENERAL STANDARDS APPLICABLE TO ALL SPECIFICATION SECTIONS 

A. These provisions, standards, and tolerances shall apply to all work under this Contract. 
Where stricter standards and tolerances are specified elsewhere in these Specifications or 
in references specified in these Specifications, they shall take precedence over these 
standards and tolerances. 

B. Build and install parts of the Work level, plumb, square, and in correct position unless 
specifically shown or specified otherwise. 

1. No part shall be out of plumb, level, square, or correct position so much as to impair 
the proper functioning of the part or the Work as judged by the Architect. 

2. No part shall be out of plumb, level, square, or correct position so much as to impair 
the aesthetic effect of the part or the Work as judged by the Architect. 

C. Make joints tight and neat. Provide uniform joints in exposed work. Arrange joints to 
achieve the best visual effect. Refer choices of questionable visual effect to the Architect. 

D. Under potentially damp conditions, provide galvanic insulation between different metals 
which are not adjacent on the galvanic scale. 

E. Manufacturers, subcontractors, and workmen shall be experienced and skillful in 
performing the work assigned to them. 

F. All paint used on all products shall conform to ANSI Z66.1, Specifications for Paints and 
Coatings Accessible to Children to Minimize Dry Film Toxicity. 

G. The Drawings do not attempt to show every item of existing work to be demolished and 
every item of repair required to existing surfaces. Perform work required to remove 
existing materials which are not to be saved and to restore existing surfaces to condition 
equivalent to new as judged by Architect. If possible, repairs shall be indistinguishable 
from adjacent sound surfaces. Where it is impossible to achieve repairs which are 
indistinguishable from adjacent sound surfaces to remain, notify Architect, and proceed 
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according to his instructions. 

1.4 PRODUCTS 

A. Products include material, equipment and systems. 

B. Comply with Specifications and referenced standards as minimum requirements. 

C. Components required to be supplied in quantity within a Specification Section shall be 
the same, and shall be interchangeable. 

D. In the case of an inconsistency between Drawings and the Specifications, or within either 
document which is not clarified by addendum, the product of greater quality or greater 
quantity of work shall be provided in accordance with the Designer's interpretation. 

E. Provide environmentally preferable products to the greatest extent possible. To the 
greatest extent possible, provide products and materials that have a lesser or reduced 
effect on the environment considering raw materials acquisition, production, 
manufacturing, packaging, distribution, reuse, operation, maintenance, and/or disposal of 
the product. 

 

1.5 TRANSPORTATION AND HANDLING 

A. Arrange deliveries of materials in accordance with construction schedules in order to 
avoid delay in, conflict with, or the impeding of the progress of the Work and conditions 
at the site. 

B. Deliveries shall be made during regular work hours, unless approved otherwise by the 
Owner. 

C. Deliver materials in undamaged condition, in manufacturer's original containers or 
packaging, with identifying labels intact and legible. 

 

1.6 STORAGE AND PROTECTION 

A. Store materials in accordance with manufacturer's instructions, with seals and labels 
accessible for inspection  

B. Contractor shall be responsible for work and equipment until fully inspected, tested and 
accepted. Carefully store materials and equipment which are not immediately installed 
after delivery to site. Close open ends of work with temporary covers or plug during 
construction to prevent entry of obstructing material or damaging water. 

C. Materials stored on the Site shall be neatly arranged and protected, and shall be stored in 
an orderly fashion in locations that shall not interfere with the progress of the Work or 
with the operations of the Owner. 

D. Storage: Maintain temperature and humidity within the ranges required by manufacturer's 
instructions. 

 

NOTE: If approval is given to store materials in any part of the building area, they shall 
be so stored as to cause no overloading of the existing structure. 



CONTRACT NO. 21-514 
DIVISION 1 - GENERAL REQUIREMENTS 

MATERIAL AND EQUIPMENT    016100  - 3  

 

E. Deliver materials in undamaged condition, in manufacturer's original containers or 
packaging, with identifying labels intact and legible.  

1. Store products subject to damage by the elements in weathertight enclosures  
2. Store fabricated products above the ground, on blocking or skids; prevent soiling or 

staining. Cover products subject to damage or deterioration with impervious sheet 
coverings; provide adequate ventilation to avoid condensation. 

3. Store loose granular materials in a well drained area on solid surfaces to prevent 
mixing with foreign matter. Locate away from drainage or areas subject to flooding or 
storm washes. 

 

NOTE: Should it become necessary during the course of the Work to move materials or 
equipment stored on the Site, the Contractor, at the direction of the Owner's 
Representative, shall move such material or equipment at no additional cost to the Owner. 

 

F. If it becomes necessary to remove and restack materials to avoid impeding the progress 
of any part of the Work or interfering with the work to be done by any other contractor 
employed on the Work, the Contractor shall remove and restack such materials at no 
additional cost to the Owner. 

G. Protection After Installation. 

1. Provide adequate coverings to protect installed materials from damage resulting from 
natural elements, traffic, and subsequent construction.  

2. Remove when no longer needed.  

 

END OF SECTION 016100 
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SECTION 017329 – CUTTING AND PATCHING  
(Coordinate with Article 51 of the General Clauses) 
 
 
1.1 GENERAL 

 
A. All Contractors, Subcontractors, Sub-subcontractors, Vendors and the like shall be 

required to familiarize themselves with said provisions. 
 

B. Provide materials, labor, equipment and services necessary and/or required to execute 
the work of this Section as shown on the drawings, specified herein and/or required by 
job conditions. 

 
C. All cutting, removing, relocation, fitting, altering and rough patching for the installation 

and completion of his work in other than finished surfaces noted below shall be 
performed by the Trade or Subcontractor requiring said cutting and patching. FINISH 
PATCHING SHALL BE BY THE RESPECTIVE TRADE OR SUBCONTRACTOR 
THAT NORMALLY DOES THAT FINISH WORK 

 
 
1.2 REQUIREMENTS INCLUDED 

 
A. Definitions 

 
B. Cutting and Patching Requirements 

 
C. Specific Requirements -All Trades 

 
 

1.3 DEFINITIONS 
 
The following definitions shall apply to all work of this Contract involving cutting, 
patching, filling and the like.  

 
A. Cutting -those operations required to expose existing construction, or required to permit 

the installation of work under this contract, or passage of new or relocated work through 
existing construction. 
 

B. Patching -Those operations required to bring surfaces to a level to permit the application 
of a finish treatment. 
 
The Contractor responsible for performing the patching shall be responsible for the 
restoration of the substrate to match adjacent areas, whether new or existing, except for 
the following conditions:  

1. The Contractor responsible for performing the patching shall be responsible for the 
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restoration of the substrate to match adjacent areas, whether new or existing, 
except for the following conditions:  

2. Those patched surfaces which are wholly contained within an area which is to 
receive a new finish treatment as called for elsewhere in the Contract Documents. 
 

C. Replace -Shall mean to furnish and install an entirely new element which matches the 
original element's material, color, dimension and design. 
 

D. Repair -Shall mean to make the existing element as nearly "new", as possible, by the 
means and methods indicated for each element. 
 

E. Fill -Shall mean to carefully and thoroughly remove, by approved methods, loose and 
deteriorated surface material and to install "new" material in the element so that the 
original contour is completely restored and color matched if exposed as a finished 
element. Follow manufacturers' instructions as applicable. 
 

F. Match Original -Where indicated, this type of replacement will match the best available 
representative element, in design, dimension, and installation, with improvements which 
represent the best standards of fabrication, so that even if an existing best example of an 
element is gouged or pitted, or otherwise worn, the new element shall be unworn and 
without defects and fabricated of new material. The Architect will provide identifications 
of all original elements. 

 
1.4 CUTTING AND PATCHING REQUIREMENTS  
 

A. Where cutting, drilling or removals are required in existing and/or newly constructed 
wall, floor or roof construction, the work shall be done in a manner that will safeguard 
and not endanger the structure, and shall, in all cases, be as approved by the Architect. 
 
Prior to any cutting, drilling or removals, the Contractor shall investigate both sides of the 
surface involved, shall determine the exact location of adjacent structural members by 
visual examination, and shall avoid interference with such members. 
 
No structural members such as joists, beams, columns supporting work that is to remain 
shall be cut, drilled or removed unless such conditions are shown in detail on the Contract 
Documents and reinforcing of members affected or new members to compensate for such 
drilling, cutting and removals are shown. 
 
Positive instructions shall be obtained from the Architect before cutting beams or other 
structural members, arches, lintels and the like and the Contractor shall be guided by such 
instructions. 

 
B. Each Trade Contractor shall provide all sleeves, inserts, hangers and the like required for 

the execution of their respective work; failing to provide such, said responsible 
Contractor shall reimburse the General Contractor who shall do all necessary cutting and 
patching required for the execution of his work. 
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C. No Contractor shall: 

1. endanger any work by cutting or drilling or otherwise 
2. cut or alter the work of any other contractor except with the written consent of the 

Architect 
3. cut or drill above the minimum needed to install work 

 
D. All holes cut through masonry exposed to view in the finished work and concrete slabs 

shall be core drilled except for specific holes that have been structurally detailed per 
Contract Documents. 

  
The Contractor shall locate adjacent structural members before core drilling to 
insure that structural members are not damaged. 
 
No jack hammering will be permitted. 

 
 
1.5   SPECIFIC REQUIREMENTS -ALL TRADES 

 
A. The Contractor shall perform, or cause to have performed by nominated trade and/or 

subcontractors as defined in Paragraph 1.3 herein, all cutting, rough and finish patching 
required to install the work under the Contract and as indicated on the drawings and/or 
as required. 

 
 Said contractor shall perform, or cause to have performed, all finish patching of 

openings at walls and slabs created by the removal of existing ductwork, piping, 
conduit, equipment or installation of new work. 

 
END OF SECTION 017329 
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SECTION 017419 – CONSTRUCTION WASTE MANAGEMENT 
 
1.1 GENERAL 

 
A. All Contractors, Subcontractors, Sub-subcontractors, Vendors and the like shall be 

required to familiarize themselves with said provisions. 
 
1.2 DESCRIPTION OF WORK 

 
A. This Section specifies requirements for a complete program for implementation of 

waste management controls and systems for the duration of the Work.  
 

1.3 INTENT 
 

A. The Owner has established that this Project shall generate the least amount of waste 
practical and that processes that ensure the generation of as little waste as possible due to 
error, poor planning, breakage, mishandling, contamination, or other factors shall be 
employed. 
 

B. Of the waste that is generated, as many of the waste materials as economically feasible 
shall be reused, salvaged, or recycled. Waste disposal in landfills shall be minimized to 
the greatest extent practical. 
 
With regard to these goals the Contractor shall develop, for Owner's Representative’s 
review and Architect’s review, a Waste Management Plan for this Project  

 
Each Sub/Specialty Contractor shall be responsible for segregating their own waste into 
different dumpsters as directed by the Contractor 

 
The Contractor shall be responsible for ensuring that debris will be disposed of at 
appropriately designated licensed solid waste disposal facilities, as defined by governing 
laws of the jurisdiction of the Work 

 
1.4 WASTE MANAGEMENT PLAN  
 

A. Waste Management Plan: The Contractor shall provide a plan containing the following: 
1. Analysis of the proposed jobsite waste to be generated, including types and rough 

quantities 
2. Landfill Options: The name of the landfills where trash and building debris will be 

disposed of, the applicable landfill tipping fees, and the projected cost of disposing of 
all Project waste in the landfills 

3. Landfill Certification: Contractor’s statement of verification that landfills proposed 
for use are licensed for types of waste to be deposited and have sufficient capacity to 
receive waste from this project 

4. Alternatives to Land filling: A list of each material proposed to be salvaged or 
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recycled during the course of the Project. Include the following and any additional 
items proposed: 

o Cardboard 
o Clean dimensional wood 
o Beverage containers 
o Concrete 
o Bricks and masonry 
o Gypsum boards 
o Acoustical ceiling material (grid separate) 
o Metals from framing, banding, stud trim, ductwork, piping, rebar, roofing, 

other trim, steel, iron, galvanized sheet steel, stainless steel, aluminum, 
copper, zinc, lead, brass, and bronze 

5. Meetings: A description of the regular meetings to be held to address waste 
management 

6. Materials Handling Procedures: A description of the means by which any waste 
materials identified above will be protected from contamination, and a description of 
the means to be employed in recycling the above materials consistent with 
requirements for acceptance by designated facilities 

7. Transportation: A description of the means of transportation of the recyclable 
materials (whether materials will be site-separated and self-hauled to designated 
centers, or whether mixed materials will be collected by a waste hauler and removed 
from the site) and destination of materials. 

 
Part 2 -PRODUCTS -NOT USED  
 
Part 3 –EXECUTION 
 
3.1   RECYCLING 

 
A. Metal, including but not limited to aluminum stairs, structural beams and sections, and 

reinforcing steel shall be recycled. 
 
B. Wood that is not painted and does not contain preservatives (i.e. creosote, arsenic, and 

chromium-containing preservatives) shall be segregated and recycled. 
 
3.1   WASTE MANAGEMENT PLAN IMPLEMENTATION 

 
A. All sorting will be done “off site” by a recognized construction and demolition 

processing facility who will be responsible for provision of all documentation as to 
where loads were processed and the recycling rate achieved. 

 
B. Hazardous Wastes: Any unforeseen hazardous wastes shall be separated, stored, and 

disposed of according to local regulations. 
 
 END OF SECTION 017419 



CONTRACT NO. 21-514 
DIVISION 1 – GENERAL REQUIREMENTS 
 

PROJECT CLOSE OUT  017700 - 1 

SECTION 017700 – PROJECT CLOSE OUT 
 
 
1.1  GENERAL  

A.  All Contractors, Subcontractors, Sub-subcontractors, Vendors and the like shall 
be required to familiarize themselves with said provisions.  

 
1.2  REQUIREMENTS INCLUDED 

A.  Final Cleanup  
B.  Required Close Out Documentation  
C.  Project Close Out Inspections  

 
1.3  FINAL CLEANUP  

A.  The Contractor shall leave the work ready for use and occupancy without the need 
of further cleaning of any kind.  

B.  The Contractor shall remove all tools, appliances, project signs, material and 
equipment from the phased areas as soon as possible upon completion of the 
work.  

C.  The work is to be turned over to the Owner in new condition, in proper repair and 
in perfect adjustment.  

 
1.4  REQUIRED CLOSE OUT DOCUMENTATION 

A.  Prior to final payment, and as part of the final requisition, the Owner shall 
receive, in addition to those documents required by the General Conditions, the 
following: 

 
1.  Project record documents as per Section 017719.  
2.  Coordination drawings as per Section 013114.  
3.  The Contractor's general guarantee.  
4.  Specific guarantees of material, equipment and systems installed in the 

work.  
5.  A copy of all test data taken in connection with the work.  
6.  Three (3) copies of all operation and maintenance manuals which shall 

include:  
a. Sequence of Operation and Control Diagrams, corrected for as-built 

conditions.  
b. Parts List, including illustrations, assembly drawings and diagrams 

required for maintenance, predicted life of parts subject to wear, and 
recommendations for stocking spare parts.  

c. Copies of accepted shop drawings, charts and diagrams.  
d. Names, addresses and telephone numbers of manufacturer’s 

representative and service company.  
e. Letters from each manufacturer certifying that his equipment was 

properly installed and is operating in accordance with manufacturer’s 
intent.  

f. MSDS sheets tabulated and indexed as per specification sections.  



CONTRACT NO. 21-514 
DIVISION 1 – GENERAL REQUIREMENTS 
 

PROJECT CLOSE OUT  017700 - 2 

g. Copies of all test reports, including balancing, and with corrections 
confirmed, must be provided with the contractor’s request for a 
substantial completion inspection.  

h. An “Underwriter’s Certificate” shall be provided in the O&M manuals 
to be provided to the Owner.  

7.  Preventative Maintenance Schedule Sheets.  
8.  Copies of all Certification of Specifications Compliance as per Section 01 

33 00.  
9.  Record of Manufacturers Material Safety Data Sheets (MSDS).  
10.  Certified Payroll Records.  

 
1.5  PROJECT CLOSE OUT INSPECTIONS  

A.  When the Work has reached such a point of completion that the building or 
buildings, equipment, apparatus or phase of construction or any part thereof 
required by the Owner for occupancy or use can be so occupied and used for the 
purpose intended, the Contractor, prior to notification to the Architect, shall make 
a preliminary inspection of the Work to insure that all the requirements of the 
Contract have been met and the Work is substantially complete and is acceptable.  

 
Upon such notification, the Owner or the Architect shall make a detailed 
inspection of the Work to insure that all the requirements of the Contract have 
been met and that the Work is complete and is acceptable.  

 
B.  A copy of the report of the inspection shall be furnished to the Contractor as the 

inspection progresses so that the Contractor may proceed without delay with any 
part of the Work found to be incomplete or defective.  

 
C.  When the items appearing on the report of inspection have been completed or 

corrected, the Contractor shall so advise the Owner and the Architect. After 
receipt of this notification, the Owner or the Architect shall inform the Contractor 
of the date and time of final inspection.  

 
A copy of the report of the final inspection containing all remaining contract 
exceptions, omissions and in completions shall be furnished to the Contractor.  

 
D.  After the receipt of notification of completion and all remaining contract 

exceptions, omissions and in completions from the Contractor, the Owner and the 
Architect will re-inspect the Work to verify completion of the exception items 
appearing on the report of final inspection.  

 
Upon completion of re-inspection, the Architect will prepare a certificate of final 
acceptance or will furnish to the Contractor a copy of the report of the Architect's 
re-inspection detailing Work that is incomplete or obligations that have not been 
fulfilled but are required for final acceptance.  

 
END OF SECTION 017700 
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SECTION 017719 – PROJECT RECORD DOCUMENTS  
(Coordinate with Article 53 of the General Clauses) 
 
 
1.1 GENERAL 

 
A. All Contractors, Subcontractors, Sub-subcontractors, Vendors and the like shall be 

required to familiarize themselves with said provisions. 
 
 
1.2 REQUIREMENTS INCLUDED 

 
A. Project Record Drawings 

 
B. Record Drawing Certification  

 
 

1.3 PROJECT RECORD DRAWINGS 
 

A. The purpose of the project drawings is to record the actual location of the work in place, 
and to record changes in the work. 
 

B. In addition to the sets of contract drawings that are required by the Contractor on the site 
to perform the work, the Contractor shall maintain, at the site, one (1) copy of all 
drawings, specifications and addenda that are part of the Contract as awarded. 
 
Each of these documents should be clearly marked "Project Record Copy", maintained in 
a clean and neat condition available at all times for inspection by the Owner or the 
Architect, and shall not be used for any other purpose during the progress of the work.  

 
C. Project Record Requirements 

1. The Contractor shall mark-up the "Project Record Copy" to show: 
a. Approved changes in the work 
b. Location of concealed work 
c. Details not shown in the original Contract Documents 
d. Any relocation of work including piping, conduits, ducts and the like 
e. All changes in dimensions 
f. Revisions to any electrical circuitry 

 
D. The project record drawings are to be submitted by the Contractor to the Owner or the 

Architect when all the work is completed and is approved by the Owner and the Architect 
before the Contractor may request final payment 
 

E. In addition to the drawings required as mentioned above, the Contractor shall submit a 
list of all approved Shop Drawings of the Work as installed. 
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1.4 RECORD DRAWING CERTIFICATION  
 

A. The record drawings required under the terms and conditions of this Section shall be 
reviewed and processed by the Contractor as part of their overall contractual 
responsibility. 
 

B. This certification may be issued for individual trades or as a collective document to cover 
the entire record drawing requirements of the project 

 
 

The format of this certification shall be as follows:  
 

 These record drawings prepared by: 
for ___________________________________________________________________ have 
been reviewed by the undersigned and: 

 
Appear to be an accurate representation of the work incorporated within the project 
and are accepted as submitted in accordance with the technical documents. 

 
This record document review made by this office is for determination of compliance to the 
requirements of the contract documents. 

 
 Firm Name: ______________________________________________________________ 
  

Review Date: __________________ By:______________________________________ 
 
 
 
END OF SECTION 017719 
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SECTION 020700 - SELECTIVE DEMOLITION 
 
 
PART 1 - GENERAL 
 
1.1 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the Contract, including Information for Bidders, General 

Clauses and Special Clauses, apply to this Section. 
 

B. Provide all material, labor, equipment and operations required or reasonably implied to 
complete demolition and removal work or alterations and restoration work in accordance with 
drawings and specifications herein. 

 
1.2 SUMMARY 

 
A. This Section includes the following: 

 
1. Demolition, removal and disposal as shown on the contract drawings. 
 
2. Patching and repairs. 
 

1.3 WORK OF THIS SECTION 
 

Removals: 
 
1. Perform demolition of items as specified and in areas indicated in the drawings. 
2. All cutting, patching and repairing in connection with the contract work shall be 

performed in such a manner that the finished work will be structurally sound and 
unmarred as though no cutting, patching and repairing had been executed. 

3. All other work incidental thereto and reasonably inferable as needed to make the work of 
this Section complete. 

 
1.4 GENERAL REQUIREMENTS 

 
1   The premises shall be accepted as found at the start of demolition. 
2. No construction (e.g. chutes, elevators, etc.) will be permitted on the exterior of the 

building or structures adjacent thereto. 
3. The Contractor shall refer to the applicable Special Clauses, e.g. Cutting and Patching, 

Protection and Clean-up, and Removal of Debris. 
 
1.5   DEFINITIONS 

 
A. Remove:  Remove and legally dispose of items except those indicated to be reinstalled, 

salvaged, or to remain the Owner's property. 
 

B. Remove and Salvage:  Items indicated to be removed and salvaged remain the Owner's 
property.  Remove, clean, and pack or crate items to protect against damage.  Identify contents 
of containers and deliver to Owner's designated storage area-as applicable. 

 
C. Existing to Remain:  Protect construction indicated to remain against damage and soiling during 
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selective demolition.  When permitted by the Architect, items may be removed to a suitable, 
protected storage location during selective demolition and then cleaned and reinstalled in their 
original locations. 

 
1.6 MATERIALS OWNERSHIP 

 
A. Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise 

indicated to remain the Owner's property, demolished materials shall become the Contractor's 
property and shall be removed from the site with further disposition at the Contractor's option. 

 
1.7 SUBMITTALS 

 
A. General:  Submit each item in this Article according to the Conditions of the Contract. 
 
B. Proposed dust-control measures. 
 
C. Proposed noise-control measures. 
 

1.8 QUALITY ASSURANCE 
 
A. Demolition Firm Qualifications:  Engage an experienced firm that has successfully completed 

selective demolition Work similar to that indicated for this Project. 
 
B. Regulatory Requirements:  Comply with governing EPA notification regulations before starting 

selective demolition.  Comply with hauling and disposal regulations of authorities having 
jurisdiction. 

 
1.9 PROJECT CONDITIONS 
 

A. Owner will occupy portions of the building immediately adjacent to selective demolition area. 
Conduct selective demolition so that Owner's operations will not be disrupted. Provide not less 
than 72 hours' notice to Owner of activities that will affect Owner's operations. 

 
B. Storage or sale of removed items or materials on-site will not be permitted. 

 
1.10 SCHEDULING 

 
A. Arrange selective demolition schedule so as not to interfere with Owner's on-site operations. 

 
PART 3 - EXECUTION 
 
3.1 PREPARATION 

 
A. Conduct demolition operations to prevent injury to people and damage to adjacent buildings and 

facilities to remain.  Ensure safe passage of people around selective demolition area. 
 
1. Provide temporary weather protection, during interval between demolition and removal 

of existing construction, on exterior surfaces and new construction to ensure that no water 
leakage or damage occurs to structure or interior areas. 

2. Protect walls, ceilings, floors, and other existing finish work that are to remain and are 
exposed during selective demolition operations. 
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3.2 POLLUTION CONTROLS 

 
A. Use water mist, temporary enclosures, and other suitable methods to limit the spread of dust and 

dirt. Comply with governing environmental protection regulations. 
 
1. Do not use water when it may damage existing construction or create hazardous or 

objectionable conditions, such as ice, flooding, and pollution. 
 
B. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 

demolition operations.  Return adjacent areas to condition existing before start of selective 
demolition. 

 
3.3 PATCHING AND REPAIRS 
 

A. Promptly patch and repair holes and damaged surfaces caused to adjacent construction by 
selective demolition operations. 

 
B. Where repairs to existing surfaces are required, patch to produce surfaces suitable for new 

materials. 
 
1. Completely fill holes and depressions in existing masonry walls to remain with an 

approved masonry patching material, applied according to manufacturer's printed 
recommendations. 

 
C. Restore exposed finishes of patched areas and extend finish restoration into adjoining 

construction to remain in a manner that eliminates evidence of patching and refinishing. 
 
D. GC is responsible for coordination with other crafts.  
 

3.4 DISPOSAL OF DEMOLISHED MATERIALS 
 

A. General:  Promptly dispose of demolished materials.  Do not allow demolished materials to 
accumulate on-site. 

 
B. Burning:  Do not burn demolished materials. 
 
C. Disposal:  Transport demolished materials off Owner's property and legally dispose of them. 
 

3.5 CLEANING 
 

A. Sweep the building broom clean on completion of selective demolition operation. 
 
 
 

END OF SECTION 020700 
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SECTION 033000 – CAST IN PLACE CONCRETE 
 
Part 1 – GENERAL 
 
1.01 Drawings and General Provisions of the Contract, including information for Bidders, General 

Clauses and Division 1, General Requirements apply to this Section. 
 
1.02 DESCRIPTION OF WORK 

A. The work of this Section consists of the provision of all plant, materials, labor and 
equipment and the like necessary and/or required for the complete execution of the 
concrete, forms, reinforcing and finishing work for this project as required by the 
schedules, keynotes and drawings. 

 
1.03 RELATED WORK SPECIFIED ELSEWHERE – Entire Project Specification and drawings. 
 
1.04 QUALITY ASSURANCE 

A. Unless specifically specified otherwise herein or by local ordinance, accomplish all work 
in accordance with the following codes, standards and specifications, and such 
requirements shall be binding if specified directly herein.  Only the latest specifications 
shall form part of this Specification to the extent indicated by the reference thereto. 

B. The work of this section shall further conform to the Codes, Rules and Regulations of the 
State of New York as promulgated within the New York State Uniform Fire Prevention 
and Building Code. 

 C. Reference Standards 
  1. American Concrete Institute (ACI): 

a. ACI - 117 “Standard Specifications for Tolerance for Concrete 
Construction and Materials”. 

b. ACI – 211 “Recommended Practice for Selecting Proportions for 
Concrete”. 

c. ACI – 214 “Recommended Practice for Evaluation of Compression Test 
Results of Field Concrete”. 

   d. ACI – 301 “Specifications for Structural Concrete for Buildings”. 
   e. ACI – 302.1 “Guide for Concrete Floor and Slab Construction”. 

f. ACI – 303R “Guide to Cast-in-Place Architectural Concrete Practice”. 
g. ACI – 303.1 “Standard Specification for Cast-in-Place Architectural 

Concrete”. 
h. ACI – 304 “ Recommended Practice for Measuring, Mixing and Placing 

Concrete”. 
i. ACI – 305R “Recommended Practice for Hot Weather Concreting”. 
j. ACI – 306R “Recommended Practice for cold Weather Concreting”. 

   k. ACI – 308 “Standard Practice for Curing Concrete”. 
   l. ACI – 309 “Consolidation of Concrete”. 
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   m. ACI – 311 “Recommended Practice for Concrete Inspection”. 
n. ACI – 315 “Manual of Standard Practice for Detailing Reinforced 

Concrete Construction”. 
o. ACI – 318 “Building Code Requirements for Reinforced Concrete”. 

   p. ACI – 347 “Recommended Practice for Concrete Formwork”. 
 
  2. Concrete Reinforcing Steel Institute (CRSI): 
   a. CRSI – 93 “Recommended Practice for Placing Reinforcing Bars”. 

b. CRSI – 93 “Recommended practice for Placing Bar Supports, 
Specifications and Nomenclature”. 

3. National Ready Mix Concrete Association (NRMCA):  “Concrete Plant 
Standards “ and “Truck Mixer and Agitator Standards”. 

4. American Welding Society (AWS):  AWS D12.1 “Recommended Practice for 
Welding Reinforcing Steel, Metal Insets and Connections in Reinforced Concrete 
Construction”. 

  5. Wire Reinforcement Institute (WRI):  “Manual of Standard Practice”. 
  6. American Society for Testing and Materials (ASTM): 

a. ASTM A 123 “Standard Specification for Zinc (Hot-Dip Galvanized) 
Coatings on Iron and Steel Products”. 

b. ASTM A 185 “Standard Specification for Welded Steel Wire Fabric for 
Concrete Reinforcement”. 

c. ASTM A 615 “Standard Specification for Deformed and Plain Billet-
Steel Bars for Concrete Reinforcement”. 

d. ASTM C 31 “Standard Method of Making and Curing Concrete Test 
Specimens in the Field”. 

   e. ASTM C 33 “Standard Specification for Concrete Aggregate”. 
f. ASTM C 39 “Standard Test Method for Compressive Strength of 

Cylindrical Concrete Specimens”. 
g. ASTM C 42 “Standard Method of Obtaining and Testing Drilled Cores 

and Sawed Beams of Concrete”. 
   h. ASTM C 94 “Standard Specification for Ready-Mix Concrete”. 

i. ASTM C 138 “Test for Unite Weight, Yield and Air Content 
(Gravimetric of Concrete)”. 

   j. ASTM C 150 “Standard Specification for Portland Cement”. 
   k. ASTM C 172 “Standard Method of Sampling Fresh Concrete”. 

l. ASTM C 192 “Standard Method of Making and Curing Concrete Test 
Specimens in the Laboratory”. 

m. ASTM C 330 “Standard Specification for Lightweight Aggregates for 
Structural Concrete”. 

 
D. The ACI Field Reference Manual, SP-15 shall be kept at the job site, and the practices set 

forth therein, shall be strictly adhered to. 
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E. Coordinate with testing and quality control requirements and: 
1. Testing Agency Qualifications:  An independent agency, acceptable to authorities 

having jurisdiction, qualified according to ASTM C 1077 and ASTM E 329 for 
testing indicated, as documented according to ASTM E 548. 
a. Personnel conducting field tests shall be qualified as ACI Concrete Field 

Testing Technician, Grade I, according to ACI CP-01 or an equivalent 
certification program. 

b. Personnel performing laboratory tests shall be ACI-certified Concrete 
Strength Testing Technician and Concrete Laboratory Testing 
Technician – Grade I. 
Testing Agency laboratory supervisor shall be an ACI-certified Concrete 
Laboratory Testing Technician – Grade II. 

F. The Contractor shall conform to requirements of the above codes and standards unless 
specified otherwise herein below.  In case of apparent conflict between standards or 
between standards and the Specifications herein below, the more restrictive requirement 
shall apply. 

G. Installer Qualifications:  A qualified installer who employs on Project personnel qualified 
as ACI-certified Flatwork Technician and Finisher and a supervisor who is an ACI-
certified Concrete Flatwork Technician. 

H. Manufacture qualification:  A firm experienced in manufacturing ready-mixed concrete 
products and that complies with ASTM C 94/C certified according to NRMCA’s 
“Certification of Ready Mixed Concrete Production Facilities”. 

 
1.05    SUBMITTALS  
 

A. Product Data:  Submit data for proprietary materials and items, including reinforcement and 
forming accessories, admixtures, patching compounds, waterstops, joint systems, curing 
compounds, dry-shake finish material, and others as requested by Architect.   

B. Shop Drawings:  Shop and erection drawings shall be prepared only by competent detailers, 
checked prior to submission. 
1. Reinforcement:  Submit original shop drawings for fabrication, bending, and placement of 

concrete reinforcement.  Comply with ACI 315 “Details and Detailing of Concrete 
Reinforcement” showing: 
a. bar schedules; 
b. elevations of top and bottom of concrete and shelves and block-out; 
c. dimensions of concrete work with specified reinforcement clearances; 
d. ledges, brackets, openings, sleeves or other items furnished by other Sections where 

interference with reinforcement may occur; 
e. bending diagrams; 
f. assembly diagrams; 
g. splices and laps of reinforcement; 
h. temperature and shrinkage reinforcement; 
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i. construction join reinforcement; 
j. shapes, dimensions, grade designations, and details of reinforcement and accessories. 

 
NOTE:  Show dowels with concrete work to be placed first.  Make coordinated drawings 
showing size and location of openings and sleeves and incorporate this information on the 
reinforcing drawings.   
 

2. Formwork Drawings: 
a. Construction joints and control joints with methods of forming for structured slabs; 
b. General arrangement, sizes and grades of lumber, panels and alignment; 
c. Slab edge layouts as well as all openings and edge details for same. 

C. Except as otherwise noted, approval of Shop Drawings will be for size and arrangement of 
components.  Errors in dimensions shown on Shop Drawings shall be the responsibility of 
Contractor.  Check and coordinate concrete work with work of other trades before submitting 
Shop Drawings. 

D. Do not proceed with fabrication of material or performance of work until corresponding item on 
Shop Drawing has been approved in writing by the Architect. 

E. Submit samples of materials as requested by Architect, including names, sources and 
descriptions. 

F. Certification of Specification Compliance. 
G. Provide materials certificates in lieu of materials laboratory test reports when permitted by 

Architect.  Material certificates shall be signed by manufacturer and Contractor, certifying that 
each material item complies with, or exceeds, specified requirements.  Provide certification from 
admixture manufacturers that chloride content complies with specification requirements. 

H. Submit laboratory test reports for concrete materials and mix design test. 
I. Mill Test Certification:  Submit prior to delivery of reinforcing steel or concrete to job site, 

certified mill test reports of reinforcing steel and cement, (including names and locations of mills 
and shops, and analyses of chemical and physical properties, properly correlated to concrete to be 
used in this project.  When material is scheduled to be galvanized, submit certification from 
galvanizer as to weights and properties applicable to same. 

J. Manufacturers Material Safety Data Sheet (MSDS) must be submitted for each product. 
 
NOTE:  Maintain at least one copy of each final shop drawing available in the Contractor’s field 
office.   
 

K. Outline of procedures, materials to be incorporated and curing techniques for patching of existing 
concrete surfaces at tie-ins of new construction to existing. 

 
1.06 LEED CERTIFICATION LANGUAGE 

A. Product data.  Unless otherwise indicated, submit the following for each type of product 
provide under work of this Section: 

 1. Recycled Content: 
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a. Indicate recycled content; indicate percentage of pre-consumer and post-
consumer recycled content per unit of product. 

b. Indicate relative dollar value of recycled content product to total dollar 
value of product included in project. 

c. If recycled content product is part of an assembly, indicate the 
percentage of recycled content product in the assembly by weight. 

d. If recycled content product is part of an assembly, indicate relative dollar 
value of recycled content product to total dollar value of assembly. 

 2. Local/Regional Materials: 
a. Sourcing locations(s):  Indicate location of extraction, harvesting, and 

recovery; indicate distance between extraction, harvesting, and recover 
and the project site. 

b. Manufacturing location(s):  Indicate location of manufacturing facility; 
indicate distance between manufacturing facility and the project site. 

c. Product Value:  Indicate dollar value of product containing local/regional 
materials; include materials cost only. 

d. Product Component (s) Value:  Where product components are sourced 
or manufactured in separate locations, provide location information for 
each component.  Indicate the percentage by weight of each component 
per unit of product. 

 
1.07 PRODUCT DELIVERY, STORAGE AND HANDLING  

A. Reinforcement according to released Shop Drawing shall be delivered to the job site at 
such time as it is required by the program of operations.  Reinforcement and metal 
accessories shall have each rod or bundle identified by metal tag showing size and 
location in accordance with setting plans and shall be stored off the ground, protected 
from deterioration by weather, dirt and construction operations. 

B. Forms of fiberglass or of steel are to be stored out of contact with the ground, and with 
such protection as prevents rust, change of shape and other damage. 

C. Store and protect all other materials strictly in accordance with the Manufacturer’s 
instruction.  Particular attention is called to the maintenance of correct temperatures to 
prevent the deterioration of certain products.  Any materials not so stored will be subject 
to rejection by the Architect. 

 
1.08 SUBSTITUTIONS  

A. Substitutions for member sizes, type(s) of concrete, connection details or any other 
modifications proposed by Contractor will be considered by Architect only under 
following conditions: 
1. That request has been made and accepted prior to submission of Shop Drawings; 
2. That there is a substantial cost advantage or time advantage to the Owner; or that 

proposed revision is necessary to obtain required materials or methods at proper 
times to accomplish work in time scheduled; 
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3. That sufficient sketches, engineering calculations, and other data have been 
submitted to facilitate checking by Architect, including cost reductions or savings 
in time to complete work; and 

4. That the cost of reviewing the substitutions shall be borne entirely by the 
Contractor. 

1.09 TESTING AND INSPECTION 
A. The Contractor shall retain the services for testing, inspection and control of the concrete 

at the batching plant and in the field and provide all reports to the Architect and Owner. 
B. Testing, inspection and control shall be performed by the Contractor’s testing 

organization as directed by the Architect. The testing services listed in ACI Standard 301 
shall be the minimum required as well as required conformance to the requirements of 
Chapter 17 of the building code of the jurisdiction of the Work are complied with and 
will provide and/or supervise inspection and testing requirements, as necessary. 
1. Maintain on site representation to the extent necessary to perform the following: 

a. Review the Contractor’s proposed materials for compliance with the 
specifications as requested by the Owner. 

  b. Review the proposed design mixes. 
 

2. Conduct strength tests in accordance with the following procedures:  (A strength 
test consists of 4 concrete cylinders). 
a. Secure composite samples in accordance with ASTM C 172.  Each test 

shall be obtained from a different batch of concrete on a representative, 
truly random basis.  When pumping or pneumatic placing equipment is 
used, samples shall be taken from discharge end. 

b. Mold 4 specimens from each sample in accordance with requirements of 
ASTM C 31 and cure same in accordance with Division 7(a) and (b) of 
said method. 

c. Test 3 specimens:  1 at 7 days and 2 at 28 days in accordance with 
ASTM C 39.  The 28 day test result shall be the average of the 2 
strengths of the 2 specimens.  If the average of the 2 specimens is less 
than the required strength, test the 4th at 45 days. 

d. Make 1 strength test for each 50 cu. yds. or fraction thereof from each 
design mix of concrete placed in any one day; except that in no case shall 
a given mix design be represented by less than five tests. 

3. Prepare additional cylinders as required by the contractor for determination of 
concrete strengths required for removal of shoring. 

4. Determine slump of concrete sample for each strength test and whenever 
consistency of concrete appears to vary in accordance with ASTM C 143. 

5. Determine air content of concrete sample for each strength test in accordance 
with either ASTM C 231, C 173 or C 138. 

  6. Determine temperature of concrete for each strength test. 
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7. Test results will be reported in writing to Architect, Structural Engineer and 
Contractor within 24 hours after tests.  Reports of compressive strength tests 
shall contain the project identification name and number, date of concrete 
placement, name of concrete testing service, concrete type and class, location of 
concrete batch in structure, design compressive strength at 28 days, concrete mix 
proportions and materials; compressive breaking strength and type of break for 
both 7-day tests and 28-day tests.  Submit all test reports indicating 
nonconformance to the specifications on colored paper. 

8. Nondestructive Testing:  Windsor probes, sonoscope, or other nondestructive 
device as may be approved for use by the Engineer of Record, but shall not be 
used as the sole basis for acceptance or rejection. 

9. Additional Tests:  The testing service will make additional tests of in place 
concrete when test results indicate specified concrete strengths and other 
characteristics have not been attained in the structure, as directed by Architect.  
Testing service may conduct tests to determine adequacy of concrete by cored 
cylinders complying with ASTM C 42, or by other methods as directed.  Contract 
shall pay for such tests when unacceptable concrete is verified. 

10. Maintain continuous liaison with the Architect/Engineer, alerting him 
immediately of conditions that adversely affect the performance of the work. 

 
1.08 CONSTRUCTION PROCEDURES 

A. Forms, bracing, construction procedures, erection methods, equipment, and safety 
requirements are outside the scope of this specification, and are solely the responsibility 
of this Contractor.  Periodic visits to the site by the inspector or engineer, including the 
approval of design aspects, are not be interpreted as approval of these activities, and in no 
way to relieve the Contractor of this responsibility. 

B. If faulty construction procedures or material result in defective work that requires 
additional engineering time to devise corrective measures, professional fees for such 
work may be charged to the Contractor at the standard hourly rate for extra work.  Such 
fees may be withheld from the Contractor’s payment. 

 
1.09 SUSTAINABILITY 

A. In the selection of the products and materials of this section as well as for the entire 
project, preference will be given to those with the following characteristics: 

  1. Water based. 
  2. Water-soluble. 
  3. Can be cleaned up with water. 
  4. Non-flammable. 
  5. Biodegradable. 
  6. Low or preferably no Volatile Organic Compound (VOC) content. 

7. Manufactured without compounds that contribute to ozone depletion in the upper 
atmosphere. 
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8. Manufactured without compounds that contribute to smog in the lower 
atmosphere. 

  9. Do not contain methylene-chloride. 
  10. Do not contain chlorinated hydrocarbon. 
  11. Contains the least possible of post-consumer or post-industrial waste. 
 
Part 2 – PRODUCTS 
 
2.01 CONCRETE CONSTITUENTS 

A. Cement:  American made Portland Cement free from water soluble salts or alkalies which 
will cause efflorescence on exposed surfaces.  Unless otherwise noted on the drawings, 
Portland Cements shall be Type I or II, each conforming to ASTM C 150.   

 
Cementitious Materials:  Portland Cement alone or in combination with one or more of 
the following:  blended hydraulic cement, fly ash and other pozzolans, ground granulated 
blast-furnace slag, and silica fume; subject to compliance with requirements. 

 
Use only one brand of cement for each type of cement throughout project.  Contractor 
shall be responsible for whatever steps are necessary to insure that no visual variations in 
color will result in exposed concrete and shall place on order and secure in advance a 
sufficient quantity of this (these) cement(s) to complete concrete work specified herein. 

 
B. Normal Weight Aggregates:  ASTM C 33, and as herein specified.  Provide aggregates 

from a single source for exposed concrete.  Local aggregates not complying with ASTM 
C 33 but which have shown by special test or actual service to produce concrete of 
adequate strength and durability may be used when acceptable to Architect. 

 
Maximum designated sizes for normal weight coarse aggregate to be used in concrete 
sections shall be as noted below, except that sizes shall also be chosen in conjunction 
with required clearances. 

1. Aggregates larger than ¾ inch may not be used except for foundation 
elements, where 1 ½ inch aggregate may be used in work below finished 
grade provided the size of the coarse aggregate does not exceed ¾ of the 
clear distance between the reinforcing bars, nor the clear distance between 
the reinforcement and the face o the concrete member in which it is placed. 

2. For column or wall elements with minimum dimension less than or equal to 8 
inches, use pea stone (3/8 inch) gravel maximum. 

3. For all other concrete, maximum aggregate size shall be ¾ inch. 
C. Water:  drinkable 
D. Admixtures 
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1. Water reducing agents for general project use and required for concrete 
flatwork exposed to weather as specified in Section “Pavements and 
Surfaces” shall be one of the following: 

   a. “Sikament 300” or “Plastocrete 161” by Sika Corporation; 
   b. “WRDA Hycol” by Grace Construction Products; 

c. “Pozzolith 200N” by BASF Construction Chemicals – Building 
Systems; 

   d. “PDA25” by Protex Industries; 
e. “Eucon WR-75 or WR-89” by Euclid Chemical Co. each 

conforming to ASTM C 494, Type A for interior work; Type F 
for exterior work. 

2. Air entrainment agents: 
 a. “Darex AEA” or “Daravair” by Grace; 

b. “MB-WR” or “MB-AE” by BASF Construction Chemicals – 
Building Systems; 

 c. “PROTEX AEA” by Protex; 
 d. “Air-Mix” by Euclid Chemical Co. 
 e. “Sika AER” or Sika AEA-15” by Sika Corp. 
3. High-Range Water-Reducing Admixtures (Superplasticizer):  ASTM C 

494, Type F or Type G and containing not more than 0.05 percent 
chloride ions. 

 a. “Sikament 300 or Sikament 86” by Sika Corp. 
 b. “Eucon 37” by Euclid Chemical Co. 
 c. “Daracem-100” by Grace 

d. “Rheobuild 1000” by BASF Construction Chemicals – Building 
Systems 

4. Water Reducing, Non-Corrosive Accelerating Admixture:  The 
admixture shall conform to ASTM C 494, Type C or E, and not contain 
more chloride ions than are present in municipal term non-corrosive test 
data from an independent testing laboratory (of at least a year’s duration) 
using an acceptable accelerated corrosion test method such as that using 
electrical potential measures. 

 a. “Accelguard 80” by Euclid Chemical Co. 
 b. “Daraset” by Grace 
 c. “Plastocrete 161 FL” by Sika Corp. 

Water-Reducing, Retarding Admixture:  ASTM C 494, Type D, and 
contain no more that 0.05 percent chloride ions. 
a. “Pozzolith Retarder” by BASF Construction Chemicals – Building 

Systems 
b. “Eucon Retarder 75” by Euclid Chemical Co. 
c. “Daratard” by Grace 
d. “Plastiment” by Sika Corp. 
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5. Corrosion inhibitor: 
a. “DCI” by Grace added to specified concrete at the rate of 3 

gallons per cu. Yd.; 
b. “2000 Armatec” by Sika Corporation added to specified concrete 

at the rate of ½ gallon per cu. Yd.; 
c. “Sikagard 3020 ARmatec” by Sika Corporation directly applied 

to specified concrete by spray, brush or roller. 
6. Admixtures such a calcium chloride, thyocyanates or other such 

materials containing more than 0.05 percent chloride ions are not 
permitted. 

7. Certification:  Written conformance to the above mentioned requirements 
and the chloride ion content of admixtures will be required from the 
admixture manufacturer prior to mix design review by the Engineer; 
coordinate with Article 1.04 herein. 

 
2.02 CONCRETE MIXTURES 

A. The Contractor shall recommend, on the basis of trial mixes and strength curves specified 
below, design mixes for each type and strength of concrete.  The Testing Agency will 
verify that the proposed mix designs conform to all specification requirements. 

B. Sufficient materials for concrete mix design shall be furnished by contractor not less than 
two weeks before use.  Duplicate small samples plainly and neatly labeled with source, 
where proposed to be used, date, and name of collector shall be provided and presented to 
Testing Agency for permanent reference. 

C. Design mixes in accordance with Section 5.3, “Proportioning on the Baiss of Field 
Experience and/or Trial Mixtures” of ACI 318 and the requirements of this Section.  All 
concrete is to be normal weight unless specifically designated otherwise; air-dry weight 
not to exceed 150 pounds per cu. Ft.  If previously used mixes are submitted, all materials 
shall be from the same sources and with the same brand names as the previously utilized 
mix.  If trial batches are used, the mix design shall be prepared by an independent testing 
laboratory and shall achieve an average compressive strength 1,200 psi higher than the 
specified strength.  The proposed mix designs shall be accompanied by complete 
standard deviation analysis or trial mixture test data.  The testing facility shall not be the 
same as used for field quality control testing.  Design mixes to provide normal weight 
concrete with the strengths and properties indicated on the drawings. 

D. Limiting values shown in Table A apply or specific strengths of concrete with coarse 
aggregates less than 1-1/2 inches unless noted otherwise. 

 
Table A 

Min. Allowable Compr. Strength 
at 28 day (psi) 

Max. Allowable Water/Cement 
Ratio* 

Min. Permissible Cement Factor 
LBS/CU. YD.** 

   
4,000 0.50 550 



CONTRACT NO. 21-514 
DIVISION 3 – CONCRETE 
 

CAST IN PLACE CONCRETE  033000 - 11 
 

3,000 0.60 450 
 
* Maximum; decrease if possible.  This represents total water in mix at time of mixing, including 
free water on aggregate. 
** Minimum; increase as necessary to meet other requirements. 
 

E. In all slabs and walls exposed to weather, all concrete shall contain the approved air-
entraining admixture as per manufacturer’s written instructions, to provide entrained air, 
by volume, in the cured concrete within 4.5 to 6.5 percent. 

 F. Water-Reducing Admixtures: 
1. Use water-reducing admixture or high range water-reducing admixture 

(superplasticizer) in all concrete as required for placement and workability. 
2. Use non-corrosive, non-chloride accelerating admixture in concrete slabs placed 

at ambient temperatures below 50 degrees F (10 degrees C). 
3. Use high-range water-reducing admixture (superplasticizer) in ALL pumped 

concrete, including all slabs, both structural and on-grade, concrete required to be 
watertight, concrete with ultimate strength of 5,000 psi or more, and concrete 
with water/cement ratios below 0.50. 

4. Use admixtures for water-reducing and set-control in strict compliance with 
manufacturer’s directions. 

G. Water-Cement Ratio:  Provide concrete for following conditions with maximum water-
cement (W/C) ratios as follows: 

  1. Subjected to freezing and thawing; W/C min. 0.45, max. 0.50. 
  2. Subjected to deicers/watertight; W/C 0.40. 
  3. Slabs on grade; W/C 0.45. 

4. Reinforced concrete subjected to brackish water, salt spray or deicers; W/C 0.35. 
Any deviation from approved mix design, which Contractor deems desirable under 
certain project conditions, will not be allowed without written approval of Architect. 

H. Slump Limits:  Proportion and design mixes to result in concrete slump at point of 
placement as follows: 

  1. Ramps slabs, and sloping surfaces: Not more than 4 inches. 
2. Reinforced foundation systems:  Not less than 2 inches and not more than 5 

inches. 
3. Concrete containing HRWR admixture (superplasticizer):  Not more than 8 

inches, 7 inches preferred, unless otherwise approved by the Architect.  The 
concrete shall arrive at the job site at a slump of 2 inches to 3 inches, be verified, 
then the high-range water-reducing admixture added to increase the slump to the 
approved level. 

  4. Other Concrete:  Not less than 1 inch nor more than 4 inches. 
I. Chloride Ion Level:  Chloride ion content of aggregate shall be tested by the  

laboratory making the trial mixes.  The total chloride ion content of the mix including all 
constituents shall not exceed the limitations set forth in Table 4.5.4 of ACI 318-83 for 
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concrete subjected to deicers or exposed to chloride in service (0/15 chloride ions by 
weight of cement). 
 

2.03 CONCRETE MIXING 
A. Ready-Mix Concrete:  Comply with requirements of ASTM C 94, and as herein 

specified. 
B. Provide batch ticket for each batch discharged and used in work, indicating project 

identification name and number, date, mix type, mix time, quantity, and amount of water 
in approved mix design. 

C. During hot weather, or under conditions contributing to rapid setting of concrete, a 
shorter mixing time than specified in ASTM C 94 may be required.  When air 
temperature is between 85 degrees F (30 degrees C) and 90 degrees F (32 degrees C), 
reduce maximum mixing and delivery time from 1-1/2 hours to 75 minutes, and when air 
temperature is above 90 degrees F (32 degrees C), reduce maximum mixing and delivery 
time to 60 minutes or as established in ACI Hot Weather Standards. 

D. No water shall be added after mixing to concrete containing HRWR (superplasticizer).  If 
loss of slump occurs, HRWR may be redosed at the site as long as a “flash set” has not 
occurred.  Redosage procedures must be discussed and approved by the Engineer and the 
manufacturer at the Pre-Concrete Conference as required in Part I of this Section. 

 
2.04 FORM MATERIALS 

A. Forms for Exposed Finish Concrete:  Unless otherwise indicated, construct of plywood, 
metal, metal plywood faced, or other acceptable panel type materials, to provide 
continuous, straight, smooth, exposed surfaces.  Furnish in largest practicable sizes to 
minimize number of joints and to conform to joint system shown on drawings.  Provide 
form material with sufficient strength and thickness to withstand pressure of newly 
placed concrete without bow or deflection. 
1. Use plywood complying with U.S. Product Standard PS-1 “B-B (Concrete Form) 

Plywood”, Class I, Exterior Grade or better, mill oiled and edge sealed, with each 
piece bearing legible inspection trademark. 

B. Forms for Unexposed Finish Concrete:  Plywood, lumber, metal, or other acceptable 
material.  Provide lumber dressed on at least 2 edges and one side for tight fit. 

C. Chamfer Strips:  ½ inch minimum (3/4 inch maximum), 45 degree prefabricated extruded 
“PVC” or milled poplar wood strips, nailed 6 inches on center, and installed in inside 
corners of all forms, unless otherwise directed by Architect. 

D. Form Ties and Spreaders:  Shall be similar and equal to Dayton/Richmond “Type A-3”, 
Heavy Duty with Type A-2” cones.  Wire ties shall not be used.  Ties for foundation 
walls shall be snap-ties or type specified above with removal cones and shall incorporate 
water seal washer.  Ties shall be arranged in a symmetrical manner. 

E. Form Coatings/Release Agents:  Provide VOC compliant commercial formulation form 
coating compounds that will not bond with, stain nor adversely affect concrete surfaces, 
and will not impair subsequent treatments of concrete surfaces.  Suitable products are: 
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 1. “Enviroform” or “Aquastrip” by Conspec 
 2. “Crete-Lease 20 VOC” by Cresset Chemical Co. 
 3. “Formshield WB by Tamms Industries 
 4. “Duogard II” by W.R. Meadows 
 

2.05 REINFORCEMENT AND ACCESSORIES 
A. Reinforcing Steel Bars:  Newly rolled deformed billet steel conforming to ASTM A 615, 

Grade 50 (unless otherwise indicated on the drawings).  Bars shall be bent cold. 
B. Welded Wire Fabric:  ASTM A 185 and supplied in sheets only, rolls not permitted. 
C. Reinforcement Accessories:  Conform to Product Standard PS7-866, Class C, as 

manufactured by Superior Concrete Accessories, Inc.; Dayton Sure-Grip Co.; R.K.L. 
Building Specialties Co., Inc.; or approved equal.  Reinforcement accessories shall 
include spacers, chairs, ties, slab bolsters, clips, chair bars, and other devices for properly 
assembling, placing, spacing, supporting, and fastening reinforcement.  Tie wire shall be 
galvanized or stainless wire of sufficient strength for intended purpose, but not less than 
No. 18 gauge.  Metal supports shall be of such type as not to penetrate surface of 
formwork and show through surface of concrete.  Tie wires shall be cut in such a 
manner that no loose ends be produced that fall into the formwork.  Accessories 
touching interior formed surfaces exposed to view shall have not less than 1/8 inch of 
plastic between metal and concrete surface.  Plastic tips shall extend not less than ½ inch 
up on metal legs.  Individual and continuous slab bolsters and chairs shall be of type to 
suit various conditions encountered and must be capable of supporting 300 pound load 
without damage or permanent distortion. 

D. In areas exposed to weather, all steel reinforcement and embedded items shall be hot-dip 
galvanized after fabrication in accordance with ASTM A 123.  All hot-dip galvanized 
steel shall be inspected for compliance with ASTM A 123 and shall be marked with a 
stamp that indicates that ASTM number of ounces of zinc per square foot of steel.  After 
galvanizing, the bars shall be dipped in a 0.2 percent chromic acid solution.  A notarized 
Certificate of Compliance with all of the above shall be required from the galvanizer. 

 
2.06 MISCELLANEOUS MATERIALS 

A. Grout – ready to use non-metallic non-shrink grout shall be a factory pre-mixed gout and 
shall conform to ASTM C 1107, “Standard Specification for Packaged Dry, Hydraulic-
Cement Grout (Non-Shrink)”.  In addition, the grout manufacturer shall furnish test data 
from an independent laboratory indicating that the grout when placed at a fluid 
consistency shall achieve 95% bearing under a 4 foot square base plate. 

  1. “Euco-NS” by Euclid Chemical Co. 
  2. “Five Star Grout” by U.S. Grout Corp. 
  3. “Masterflow 713” by BASF Construction Chemicals – Building Systems 
  4. “SikaGrout 212” by Sika Corporation 
  5. “Sonogrout 10K” by Sonneborn 
  6. “Supreme” by Cormix Construction Chemicals or approved equal. 
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B. Vapor Barrier/Reinforced Vapor Retarder shall be similar and equal to Griffolyn Type 
65. 
1. Material:  3-ply laminate, combining two layers of high-density polyethylene and 

one high-strength non-woven cord grid. 
2. Weight:  37 lb./1,000 sq. ft. (18.1 kg/100 sq. m), when tested in accordance with 

ASTM D 3776. 
3. Puncture Propagation Tear:  28 lb. (124 N), when tested in accordance with 

ASTM D 2582. 
4. Permeance (Perm):  0/038 grains/hr-sq ftin Hg (2.18 ng/(Pa-s-sq m), when tested 

in accordance with ASTM E 96. 
5. Drop Dart:  500 g, when tested in accordance with ASTM D 1709. 
6. Tensile Strength:  96 lb/4,442 psi (427 N/37, 522 kPa), when tested in 

accordance with ASTM D 882, 3 inch (76 mm) long test specimen. 
7. Puncture Strength:  24 lb (107 N), when tested in accordance with ASTM D 

4833. 8. Usable Temperature Range: Minus 25 to 170 degrees F (minus 32 to 77 
degrees C). 

8. Mastic Tape:  Griffolyn Fab Tape; Black, double-sided, asphaltic, pressure-
sensitive, mastic tape; Weight: 3.75 pounds per 100 feet 91.7 kg per 30 m); 
Thickness: 35 mils (0.9 mm); 3 Inch Seam Shear: 35 pounds (156N). 

9. Self-Adhesive Repair Tape:  Griffolyn Griff-Tape. 
10. Pipe Boots:  Griffolyn Pipe Boots, factory-fabricated. 
 

 C. Curing Mediums: 
1. Membrane Clear Curing and Sealing Compound (VOC Compliant):  ASTM C 

309, Type I.  Product used shall be shown to be compatible with subsequent 
applications of beddings and floor adhesives where applicable.  Compounds 
containing sodium silicates are prohibited. 

2. Absorptive Cover:  Burlap cloth made from jute or kenaf, weighting 
approximately 9 oz. per sq. yd., complying with AASHTO M 182, Class 2. 

3. Moisture-Retaining Cover:  One of the following, complying with ASTM C 171. 
   a. Waterproof paper. 
   b. Polyethylene film 
   c. Polyethylene-coated burlap. 

D. Chemical Hardener:  Sonneborn Division, BASF Construction Chemicals – Building 
Systems or approved equal. 

E. Expansion Joint Fillers – ASTM D 1751 with “skip-slit” tear strip to allow for poured top 
filler of ½ inch depth by width of joint.  Poured filler shall by Type IA sealant as 
specified under Section 07 90 00 and accomplished as part of the work therein.  
Coordinate with Part 3 herein. 

F. Special Sealer System/Penetrating Anti-Spalling Sealer:  The sealer shall be a 
silane/siloxane based compound which conforms to the following.  In addition, the sealer 
treated concrete must exhibit no scaling when exposed to 125 cycles of freezing and 
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thawing.  The system shall conform to the requirements with ASTM C 957-81.  The tests 
must be by an independent testing laboratory.  Product shall be similar and equal to 
ProSoCo “Consolideck Saltguard WB”. 
1. NCHRP 244 Series II Reduction of Water absorption (compared to untreated 

control) 89% 
2. NCHRP 244 Series IV Reduction in total chloride ion concentration (compared 

to untreated control) 91% 
 3. AASHTO T259/60 Chloride penetration 2.8; Total Chlorides, pcy 2.1 

4. ASTM C 140 Reduction of water absorption (compared to untreated control) 
92% 

5. ASTM C 67 Reduction of water absorption (compared to untreated control) 94% 
6. ASTM E 514 Wind-driven rain penetration (percent reduction of control) 89% 

 7. Surface deterioration/discoloration:  None 
 8. Penetration (depending on substrate) 1/10mm 
 9. Resistance to:  Sunlight – Excellent; Alkalinity – Excellent 
 10. Surface Appearance (after application) – No change 
 

Part 3 – EXECUTION 
 
3.01 INSPECTION AND ACCEPTANCE 

A. Examine all surfaces and contiguous elements to receive work of this section and correct, 
as part of the Work of this Contract, any defects affecting installation.  Commencement 
of work will be construed as complete acceptability of surfaces and contiguous elements. 

 
3.02 HANDLING, STORAGE, AND PROTECTION OF MATERIALS 

A. Handle and store materials separately in such manner as to prevent intrusion of foreign 
mater, segregation, or deterioration.  Do not use foreign materials or those containing ice.  
Remove improper and rejected materials immediately from point of use.  Cover 
materials, including steel reinforcement and accessories, during construction period.  
Stockpile concrete constituents properly to assure uniformity throughout project. 

 
3.03 ERECTION OF FORMWORK, SHORING AND RESHORING 

A. Set and maintain formwork to insure complete concrete work within tolerance limits 
listed in ACI 347 latest edition, “Recommended Practice for Concrete Formwork” and 
ACI 117 “Standard Specifications for Tolerances and Concrete Construction and 
Materials”. 
1. Building vertical alignment including slab edges, column locations, wall and 

bottom wedges shall not exceed the tolerances listed in the reference standards or 
1, whichever is less. 

B. Fabricate forms for easy removal without hammering or prying against concrete surfaces.  
Provide crush plates or wrecking plates where stripping may damage cast concrete 
surfaces.  Provide top forms for inclined surfaces where slope is too steep to place 
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concrete with bottom forms only.  Kerf wood insets for forming keyways, reglets, 
recesses, and the like, to prevent swelling and for easy removal. 

C. Provide temporary openings where interior area of formwork is inaccessible for cleanout, 
for inspection before concrete placement, and for placement of concrete.  Securely brace 
temporary openings and set tightly to forms to prevent loss of concrete mortar.  Locate 
temporary openings on forms at inconspicuous locations. 

D. Chamfer exposed corners and edges as indicated, using materials specified in Part 2 
fabricated to produce uniform smooth lines and tight edge joints. 

E. For a minimum of one hour prior to concrete placement, wet forms continuously with 
water to well forms in order to prevent leakage of concrete matrix and to minimize 
absorption of concrete matrix water by form materials.  This requirement may be waived 
by Architect for those specific cases where he deems it unnecessary or impractical.  Care 
must be exercised to prevent a buildup of water at base of forms, or washing away of the 
form release agents. 

F. Before reusing form materials, surfaces that will be in contact with freshly cast concrete 
shall be thoroughly cleaned, damages areas repaired and projecting nails withdrawn.  
Reuse of form material is subject to approval by Architect. 

G. Provisions for Other Trades:  Provide openings in concrete form work to accommodate 
work or other trades.  Determine size and location of openings, recesses and chases from 
trades providing such items.  Accurately place and securely support items built into 
forms.   

 
3.04 UNDER SLAB DRAINAGE COURSE 

A. Provide free drainage porous fill, minimum of 6 inches deep over entire area of grade 
slab. 

 B. Material shall be well compacted and placed true to line and grade. 
C. Material shall be well compacted and placed true to line and grade; care shall be taken 

not to disturb or damage underdrain piping. 
 

3.05 VAPOR BARRIER 
A. Install specified vapor barrier under all slabs on grade unless otherwise required by the 

drawings and/or specifications.  Use greatest width available, lapping all joints a 
minimum of 6 inches and seal all joints. 

 
3.06 PLACING OF REINFORCEMENT 

A. Place reinforcement in accordance with reference standards set forth in 1.03 above and 
with further requirements below. 

B. Reinforcement shall be accurately placed in accordance with Contract Documents and be 
firmly secured in position by wire ties, chairs, spacers, and hangers, each of type 
approved by Architect. 

C. Bending, welding or cutting reinforcement in field in any manner other than as shown on 
Drawings, is prohibited, unless specific approval for each case is given by Architect. 
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D. Reinforcement shall be continuous through construction joints unless otherwise indicated 
on Drawings. 

E. Reinforcement shall be spliced only in accordance with requirements of Contract 
Documents or as otherwise specifically approved by Architect.  Splices of reinforcement 
at points of maximum stress shall generally be avoided.  Welded wire fabric shall lap 6 
inches or one space plus 2 inches whichever is larger, and shall be wired together. 

F. Protect stored materials so as not to bend or distort prior to concrete placement, 
reinforcement shall be free of loose or excessive rust, scale or other coatings that will 
destroy or reduce bond requirements.  Reinforcement expected to be exposed to weather 
for a considerable length of time shall be painted with a heavy coat of cement grout.  
Protect stored materials so as not to end or distort bars in any way.  Bars that become 
damaged will be rejected. 

G. Before concrete is cast, check all reinforcement after it is placed to insure that 
reinforcement conforms to Contract Documents and approved Shop Drawings.  Such 
checking shall be done only by qualified experienced personnel.  In addition, the 
Architect shall be notified at least 48 hours prior to concrete placement and given 
opportunity to inspect completed reinforcement and formwork before concrete 
placement.  Prior approval of Shop Drawings shall in no way limit Architect’s right 
to demand modifications or additions to reinforcement or accessories. 

 
3.07 JOINTS 

A. Construction Joints:  Locate and install construction joints as indicated, or if not 
indicated, locate so as not to impair strength and appearance of the structure, as 
acceptable to Architect. 

B. Provide keyways at least 1-1/2 inches deep in construction joints in walls, slabs and 
between walls and footings; accepted bulkheads designed for this purpose may be used 
for slabs. 

C. Place construction joints perpendicular to main reinforcement.  Continue reinforcement 
across construction joints, except as otherwise indicated. 

 
3.08 INSTALLATION OF EMBEDDED ITEMS 

A. The Drawings will, in general, indicate work of other trades for which holes, sleeves, 
slots, recesses, etc., will be required, but the Contractor shall obtain the necessary 
information as to their exact location and cooperate with the interested trades so that they 
may be incorporated into the work. 

B. Conform to requirements of ACI 318, Paragraph 6.3, “Conduits and Pipes Embedded in 
Concrete”, and as specified below. 

C. The Contractor shall provide for the installation of reglets, inserts, hangers, metal ties, 
anchor bolts for steel columns and beams, dowels, thimbles, slots, nailing strips, blocking 
grounds and other fastening devices required for attachment of all work.  They shall be 
properly located in cooperation with other trades and shall be secured in position before 
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concrete is placed; the locations of sleeves shall be subject to the approval of the 
Architect/Engineer. 

D. In concrete walls, columns, and spandrel beams, shown to be faced with brick, block or 
other masonry, furnish and install in continuous vertical lines metal dovetail slot inserts at 
a spacing of 16 inches on center.  Where columns or piers are faced with masonry, there 
shall be at least two such slots in any one face and where masonry walls abut columns or 
piers at least one such slot shall be provided. 

E. Set and build into work anchorage devices and other embedded items required for other 
work that is attached to, or supported by, cast in place concrete.  Use setting drawings, 
diagrams, instructions and directions provided by suppliers of items to be attached 
thereto. 

F. Install reglets to receive to top edge of foundation sheet waterproofing, and to receive 
through wall flashings in outer face of concrete frame at exterior walls, where flashing is 
shown at lintels, relieving angles, and other conditions. 

G. Edge Forms and Screed Strips for Slabs:  Set edge forms or bulkheads and intermediate 
screed strips for slabs to obtain required elevations and contours in finished slab surface.  
Provide and secure units sufficiently strong to support types of screed strips by use of 
strike off templates or accepted compacting type screeds. 

H. Electric conduit and pipes shall not be embedded in concrete, unless specifically 
authorized in writing by the Architect/Engineer.  This does not preclude pipes from 
passing or where allowed in preformed holes.  The following applies to conduits and 
pipes authorized by the Architect/Engineer which may be embedded in the concrete, and 
to sleeves.  Sizes refer to outside diameter.  The term conduit includes sleeves and pipes. 
1. Conduits shall be coated with paint or enamel or otherwise except galvanizing or 

its approved equivalent, and in no case shall conduits of aluminum be embedded. 
2. Reinforcing shall not be cut nor, except as authorized, be substantially displaced 

from its indicated position to accommodate conduits; in particular, conduits shall 
not be placed between forms and bottom slab rods, nor shall vertical 
displacement of reinforcement be allowed.  

3. In slabs and walls embedded conduit shall not be larger than ¼ the slab or wall 
thickness and shall be placed within the middle two quarters of that thickness. 

4. Conduit larger than 1/6 the slab or wall thickness shall be run roughly parallel 
and at right angles to the reinforcing (not diagonally). 

 5. Conduit nearly parallel shall be placed at least three diameters on center. 
6. In columns, conduits shall be run vertically to connect with branches in the slabs.  

Such conduits shall not occupy more than 4 percent of the gross area of the 
column, and shall be within the column ties, and not in contact with the vertical 
reinforcement. 

I. Contractor shall coordinate this work with the other phases of the construction, and afford 
all cooperation and access to the setting of sleeves for such piping as may pass through 
the foundation work. 
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J. Place sleeves for all pipe penetrations and standards for railings in concrete work where 
indicated on the Drawings.  Sleeves shall be of size and spacing required by the drawings 
to receive the standards and shall be set true and properly stayed to prevent displacement 
during the pouring of concrete.  Where sleeves are not set true in proper locations, or are 
out of alignment, they shall be removed and properly replaced. 

 
3.09 JOINTS 

A. Construction Joints:  Locate and install construction joints as indicated, or if not 
indicated, locate so as not to impair strength and appearance of the structure, as 
acceptable to Architect. 

B. Provide keyways at least 1-1/2 inches deep in construction joints in walls, slabs 
and between walls and footings; accepted bulkheads designed for this purpose 
may be used for slabs. 

C. Place construction joints perpendicular to main reinforcement.  Continue 
reinforcement across construction joints, except as otherwise indicated. 

 
3.10 PREPARATION OF FORM SURFACES 

A. If approved for reuse, clean reused forms of concrete matrix residue, repair and 
patch as required to return forms to acceptable surface condition. 

B. Coat contact surfaces of all new and reused forms with a form coating compound 
before reinforcement is placed. 

C. Thin form coating compounds only with thinning agent of type, and amount, and 
under conditions of form coating compound manufacturer’s directions.  Do not 
allow excess form coating material to accumulate in forms or to come into 
contact with in place concrete surfaces against which fresh concrete will be 
placed.  Apply in compliance with manufacturer’s instructions. 

D. Coat steel forms with a non-staining, rust-preventative form oil or otherwise 
protect against rusting.  Rust stained steel formwork is not acceptable. 

 
3.11 CONCRETE PLACEMENT 

A. Comply with ACI 304 “Recommended Practice for Measuring, Mixing, 
Transporting, and Placing Concrete”, and as herein specified. 

B. Transport ready mixed concrete to site in watertight agitator or mixer trucks 
loaded not in excess of rated capacities.  Discharge at site shall be within 1-1/2 
hours after cement was first introduced into mix.  Central mixed concrete shall be 
plant mixed a minimum of 5 minutes.  Agitation shall begin immediately after 
premixed concrete is placed in truck and shall continue without interruption until 
discharged.  Transit mixed concrete shall be mixed at mixing speed for at least 10 
minutes immediately after charging truck followed by agitation without 
interruption until discharged. 



CONTRACT NO. 21-514 
DIVISION 3 – CONCRETE 
 

CAST IN PLACE CONCRETE  033000 - 20 
 

C. All concrete not placed within this time period shall be rejected and removed 
from the site.  Re-tempering or remixing with or without the addition of water is 
not permitted under any circumstances. 

D. Remove water and foreign matter from forms and excavations and, except in 
freezing weather or as otherwise directed, thoroughly wet wood forms just prior 
to placing concrete.  Do not place concrete on frozen soil and provide adequate 
protection against frost action during freezing weather. 

E. To secure full bond at construction joints, surfaces of concrete already placed, 
including vertical and inclined surfaces, shall be thoroughly cleaned of foreign 
materials and laitance, roughened with suitable tools such as chipping hammers 
or wire brushes, and re-cleaned by stream of water or compressed air.  Before 
new concrete is deposited, saturate joints with water.  After free or glistening 
water disappears give all such joints apply a thorough coating of bonding agent 
per manufacturer’s recommendations before new concrete is deposited. 

F. Do not place concrete having slump outside of allowable slump range. 
G. Transport concrete from mixer to place of final deposit as rapidly as practical by 

methods which prevent separation of ingredients and displacement of 
reinforcement, and which avoid re-handling. 

H. Place concrete in such manner as to prevent segregation, and accumulations of 
hardened concrete on forms or reinforcement above mass of concrete being 
placed.  To achieve this end, suitable hoppers, spouts with restricted outlets and 
tremies shall be used as required. 

I. Consolidate placed concrete by mechanical vibrating equipment supplemented by 
hand spading, rodding or tamping.  Use equipment and procedures for 
consolidation of concrete in accordance with ACI recommended practices. 

 Use and type of vibrators shall conform to ACI 309 “Recommended Practice for 
Consolidation of Concrete”.  Do not use vibrators to transport concrete inside 
forms.  Inset and withdraw vibrators vertically at uniformly spaced locations not 
farther than visible effectiveness of machine.  Place vibrators to rapidly penetrate 
placed layer and at least 6 inches into preceding layer.  Do not insert vibrators 
into lower layers of concrete that have begun to set.  At each insertion limit 
duration of vibration to time necessary to consolidate concrete and complete 
embedment of reinforcement and other embedded items without causing 
segregation of mix. 

J. Vertical lifts shall not exceed 18 inches and/or tolerance of the form design.  
Vibrate completely through successive lifts to avoid pour lines.  Vibrate first lift 
thoroughly until top of lift glistens to avoid stone pockets, honeycomb, and 
segregation. 

K. Deposit concrete continuously, and in layers of such thickness that no concrete 
will be deposited on concrete which has hardened sufficiently to cause formation 
of seams and planes of weakness within section.  If section cannot be placed 
continuously between planned construction joints, as specified, field joint and 
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additional reinforcement shall be introduced so as to preserve structural 
continuity.  Notify Architect in any such case. 

L. Cold joints, particularly in exposed concrete, including “honeycomb”, are 
unacceptable.  If they occur in concrete surfaces exposed to view, Architect may 
require that entire section in which blemish occurs be removed and replaced with 
new materials at Contractor’s expense. 

M. When placing exposed concrete walls or columns, strike corners of forms rapidly 
and repeatedly from outside along full height while depositing concrete and 
vibrating. 

N. Thoroughly clean chutes, hoppers, spouts, adjacent work, etc. before and after 
each run and water and debris shall be discharged outside form. 

O. Placing Concrete Slabs: 
1. Deposit and consolidate concrete slabs in a continuous operation, within 

limits of construction joints, until the placing of a panel or section is 
completed.  Maximum slab on grade pour area, 10,000 square feet; 
with no dimension exceeding 1-1/2 times the other.  Provide saw cut 
control joints at 15 foot maximum spacing or as approved by the 
Architect. 

2. Placement of concrete in all floor slabs shall be brought to the prescribed 
level by the wet screed methods using laser light to produce the required 
elevation.  Tolerance in level shall not exceed those given in ACI 302, 
Paragraph 7.15 and further defined in this section. 

 NOTE:  Slope floors to drains; depress slabs for finish flooring and 
equipment as shown on the Drawings and/or required by equipment 
schedule. 

3. Do not disturb slab surfaces prior to beginning finishing operations.  See 
also “MONOLITHIC SLAB FINISHES” below. 

4. Concrete pours for concrete with corrosion resistant additive shall 
be limited to 60 foot lengths in each direction. 

P. Hot Weather Placing:  When hot weather conditions exist that would seriously 
impair quality and strength of concrete, place concrete in compliance with ACI 
305 as herein specified. 
1. Cool ingredients before mixing to maintain concrete temperature at time 

of placement below 90 degrees F (32 degrees C).  Mixing water may be 
chilled, or chopped ice may be used to control temperature provided 
water equivalent of ice is calculated to total amount of mixing water.  
Use of liquid nitrogen to cool concrete is Contractor’s option. 

2. Cover reinforcing steel with water soaked burlap if it becomes too hot, so 
that steel temperature will not exceed the ambient air temperature 
immediately before embedment in concrete. 

3. Fog spray forms, reinforcing steel and subgrade just before concrete is 
placed. 
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4. Use water-reducing retarding admixture when required by high 
temperatures, low humidity, or other adverse placing conditions. 

 
3.12 FINISH OF FORMED SURFACES 

A. Rough Form Finish:  For formed concrete surfaces not exposed to view in the finish work 
or by other construction, unless otherwise indicated.  This is the concrete surface having 
texture imparted by form facing material used, with tie holes and defective areas repaired 
and patched, fins and other projections exceeding ¼ inch in height rubbed down or 
chipped off. 

B. Smooth Form Finish (Class B):  For formed concrete surfaces exposed to view, or that 
are to be covered with a coating material applied directly to concrete, or a covering 
material applied directly to concrete, such as waterproofing, damp proofing, painting or 
other similar system.  This is an as cast concrete surface obtained with selected form 
facing material, arranged orderly and symmetrically with a minimum of seams.  Repair 
and patch defective areas with fins or other projections completely removed and 
smoothed. 

C. Related Unformed Surfaces:  At tops of walls, horizontal offsets and similar unformed 
surfaces occurring adjacent to formed surfaces, strike off smooth and finish with a texture 
matching adjacent formed surfaces.  Continue final surface treatment of formed surfaces 
uniformly across adjacent unformed surfaces, unless otherwise indicated. 

 
3.13 MONOLITHIC SLAB FINISHES 

A. Scratch Finish:  Apply scratch finish to monolithic slab surfaces that are to receive 
concrete floor topping or mortar setting beds for tile, Portland cement or synthetic bonded 
terrazzo, and other bonded applied cementitious finish flooring material, and as otherwise 
indicated.  After placing, surface shall be leveled to an FF15/FL17 tolerance.  Slope 
surfaces uniformly to drains where required.  After leveling, roughen surface before final 
set, with stiff brushes, brooms or rakes. 

B. Float Finish:  Apply float finish to monolithic slab surfaces to receive trowel finish and 
other finishes as hereinafter specified, and slab surfaces which are to be covered with 
membrane or elastic water proofing, membrane or elastic roofing, or sand bed terrazzo, 
and as otherwise indicated.  After screeding, consolidation, and leveling concrete slabs, 
do not work surface until ready for floating.  Begin floating when surface water has 
disappeared or when concrete has stiffened sufficiently to permit operation of power 
driven floats, or both.  Consolidate surface with power driven floats, or by hand floating 
if area is small or inaccessible to power units.  Cut down high spots and fill low spots.  
Uniformly slope surfaces to drains.  Immediately after leveling, refloat surface to a 
uniform, smooth, granular texture.  Surface shall achieve an FF20/FL17 tolerance. 

C. Trowel Finish:  Apply trowel finish to monolithic slab surfaces to be exposed to view, 
and slab surfaces to be covered with resilient flooring, carpet, ceramic or quarry tile, 
paint, or other thin film finish coating system.  After floating, begin first trowel finish 
operation using a power driven trowel.  Begin final troweling when surface produces a 
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ringing sound as trowel is moved over surface.  Consolidate concrete surface by final 
hand troweling operation, free of trowel marks, uniform in texture and appearance, and 
with a surface leveled to an FF25/FL17 tolerance.  Grind smooth surface defects which 
would telegraph through applied floor covering system. 

D. Non-Slip Broom Finish:  Apply non-slip broom finish to exterior concrete platforms, 
steps and ramps, and elsewhere as indicated.  Immediately after float finishing, slightly 
roughen concrete surface by brooming with fiber bristle broom perpendicular to main 
traffic route.  Coordinate required final finish with Architect before application. 

E. Non-slip Aggregate Finish:  Apply non-slip aggregate finish to concrete stair treads, 
platforms, ramps, sloped walks, and elsewhere as indicated. 

 
NOTE:   Non-slip aggregate shall not be used where floors or other such areas are designated to 

be painted or otherwise schedule to receive applied surfacing. 
 

After completion of float finishing, and before starting trowel finish, uniformly spread 25 
pounds of dampened non-slip aggregate per 100 square feet of surface.  Tamp aggregate 
flush with surface using a steel trowel, but do not force below surface.  After 
broadcasting and tamping, apply trowel finishing as herein specified. 

 
After curing, lightly work surface with a steel wire brush, or an abrasive stone, and water 
to expose non-slip aggregate. 

 
F. Penetrating Anti-Spalling Sealer Usage:  All horizontal surfaces exposed to the weather 

and not receiving an applied surface shall be sealed with the specific penetrating anti-
spalling sealer.  Surface penetration of the slabs and the sealer application shall be in 
strict accordance with the directions of the manufacturer. 

 
Provide Field Service, upon 5 days notice, by the manufacturer of the sealant to assist the 
Contractor in obtaining the maximum benefits of the product under the prevailing jobsite 
conditions.  In addition, the representative shall attend the preinstallation conference with 
the Architect/Engineer and Contractor to discuss proper equipment and procedures. 

 
3.14 CONCRETE CURING AND PROTECTION 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or 
hot temperatures. 
1. Start initial curing as soon as free water has disappeared from concrete surface 

after placing and finishing.  Weather permitting, keep continuously moist for not 
less than 7 days. 

2. Begin final curing procedures immediately following initial curing and before 
concrete has dried.  Continue final curing for at least 7 days in accordance with 
ACI 301 procedures.  Avoid rapid drying at end of final curing period. 
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3. In order to avoid plastic or drying shrinkage cracks during warm, dry or windy 
weather, ACI 302 and ACI 308 shall be followed using wind breaks and sun 
shades when recommended.  Evaporation retardant shall be as specified in Part 2 
above. 

 
B. Curing Methods:  Perform curing of concrete by curing and sealing compound, by moist 

curing, by moisture retaining cover curing, and by combinations thereof, as herein 
specified. 
1. Provide moisture curing by following methods.  Keep concrete surface 

continuously wet by covering with water.  Continuous water fog spray.  Covering 
concrete surface with specified absorptive cover, thoroughly saturating cover 
with water and keeping continuously wet.  Place absorptive cover to provide 
coverage of concrete surfaces and edges, with 4 inch lap over adjacent absorptive 
covers. 

2. Provide moisture cover curing as follows:  Cover concrete surfaces with moisture 
retaining cover for curing concrete, placed in widest practicable width with sides 
and ends lapped at least 3 inches and sealed by waterproof tape or adhesive.  
Immediately repair any holes or tears during curing period using cover material 
and waterproof tape. 

3. Provide curing and sealing compound to exposed interior slabs not receiving a 
liquid densifier application, and to all troweled slabs receiving mastic applied 
adhesives or “shake-on” hardeners.  This compound shall also be used on 
exterior slabs, sidewalks and curbs not receiving a penetrating sealer. 

4. Use dissipating resin type curing compounds on surfaces which are to be covered 
with finish or coating material applied directly to concrete, as such liquid floor 
hardener, waterproofing, damp proofing, membrane roofing, flooring, painting, 
and other coatings and finish materials.  If curing compound is not compatible 
with coating materials, moisture or moisture-cover curing shall be used. 

 
C. Cure formed concrete surfaces, including undersides of beams, supported slabs and other 

similar surfaces by moist curing with forms in place for full curing period or until forms 
are removed.  If forms are removed, continue curing my methods specified above, as 
applicable. 

D. Cure unformed surfaces, such as slabs, floor topping, and other flat surfaces by 
applications of the specified curing compound or a continuous moist curing method 
approved by the Architect. 

E. Sealer and Dustproofer:  Apply compound to exposed interior slabs noted on the 
drawings.  These slabs must have received an initial coat of the curing and sealing 
compound. 

 
3.15 REMOVAL OF FORMWORK, SHORING AND RESHORING 

A. Contractor shall be responsible for proper removal of formwork, shoring, and reshoring. 
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B. Remove forms only after concrete has attained sufficient strength to support its shown 
weight, construction loads to be placed thereon and lateral loads, without damage to 
structure of excessive deflection. 

C. Forms and supports shall remain in place for not less than minimum periods of time 
noted below.  These periods represent cumulative number of days or fractions thereof, 
consecutive unless otherwise approved by Architect during which time mean daily air 
temperature at surfaces of concrete is above 50 degrees F. 
1. Vertical surfaces:  Concrete shall have reached 100-day degrees and shall have 

attained strength of not less than 30% of requirements.  Where such forms also 
support formwork for slab or beam soffits, removal times for later shall govern. 

2. Horizontal surfaces:  Except as noted below, concrete shall have reached 300 
day-degrees of curing and attained strength of not less that 60% of stated 
strength. 
a. Soffits of beams or girders shall remain supported and in place until 

concrete has attained 600 day-degrees. 
b. Forms and supports of floor slabs shall remain in place until concrete has 

reached 400 day-degrees. 
 

Definition of day-degrees:  Total number of days times mean daily air temperature 
at surfaces of concrete.  For example, five days at temperature of 60 degrees F 
equals 300 day degrees.  Days or fraction of days in which temperature is below 50 
degrees F shall not be included in calculation of day-degree. 
 

D. Form removal shall be so performed that reshores are placed at same time as stripping 
operations, and that no area larger than one quarter of a slab panel is unsupported at any 
time. 

E. Any test cylinders required to verify the specified minimum strengths for form removal 
shall be field cured under the same conditions as the concrete they represent.  Such 
cylinders and testing shall be at the Contractor’s expense. 

 
3.16 MISCELLANEOUS CONCRETE ITEMS 

A. Fill in holes and openings left in concrete structures for passage of work by other trades, 
unless otherwise shown or directed, after work of other trades is in place.  Mix, place and 
cure concrete as herein specified, to blend with in place construction.  Provide other 
miscellaneous concrete filling shown or required to complete work. 

 
3.17 CONCRETE SURFACE AND REPAIRS 

A. Repair and patch defective areas with cement mortar immediately after removal of forms, 
when acceptable to Architect.  Cut out honeycomb, rock pockets, voids and holes left by 
tie rods and bolts, down to solid concrete, but in no case to a depth of less than 1 inch.  
Make edges of cuts perpendicular to the concrete surface.  Thoroughly clean, dampen 
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with water, and brush coat the area to be patched with specified bonding agent.  Place 
patching mortar after bonding compound has dried. 

B. For exposed to view surfaces, blend white Portland cement and standard Portland cement 
so that, when dry, patching mortar will match color surrounding surface.  Provide test 
areas at inconspicuous location to verify mixture and color match before proceeding with 
patching.  Compact mortar in place and strike off slightly higher than surrounding 
surface. 

C. Repair of Formed Surfaces:  Remove and replace concrete having defective surfaces if 
defects cannot be repaired to satisfaction of Architect.  Surface defects, as such, include 
color and texture irregularities, cracks, spalls, air bubbles, honeycomb, rock pockets; fins 
and other projections on surface; and stains and other discolorations that cannot be 
removed by cleaning.  Flush out form tie holes, fill with dry pack mortar, or precast 
cement cone plugs secured in place with bonding surface plane to tolerances specified for 
each surface and finish.  Correct low and high areas as herein specified.  Test unformed 
surfaces sloped to drain for trueness of slope, in addition to smoothness, using a template 
having required slope. 

D. Repair concealed formed surfaces, where possible, that contain defects that affect the 
durability of concrete.  If defects cannot be repaired, remove and replace concrete. 

E. Repair of Unformed Surfaces:  Repair finished unformed surfaces that contain defects 
which affect durability of concrete.  Surface defects, as such, include crazing, cracks in 
excess of 0.015 inch wide or which penetrate to reinforcement or completely through 
non-reinforced sections regardless of width, spalling, pop-outs, honeycomb, rock pockets, 
and other objectionable conditions.  Cracks in slab on grades are acceptable up to .02 
inch wide. 

F. Correct high areas in unformed surfaces by grinding, after concrete has cured at least 14 
days. 

G. Correct low areas in unformed surfaces during or immediately after completion of surface 
finishing operations by cutting out low areas and replacing with fresh concrete.  Finish 
repaired areas to blend into adjacent concrete.  Proprietary patching compounds may be 
used when acceptable to Architect. 

H. Repair defective areas, except random cracks and single holes not exceeding 1 inch 
diameter, by cutting out and replacing with fresh concrete.  Remove defective areas to 
sound concrete with clean, square cuts and expose reinforcing steel with at least ¾ inch 
clearance all around.  Dampen concrete surfaces in contact with patching concrete and 
apply bonding compound.  Mix patching concrete of same materials to provide concrete 
of same type or class as original concrete.  Place compact and finish to blend with 
adjacent finished concrete.  Cure in the same manner as adjacent concrete. 

I. Repair isolated random cracks and single holes not over 1 inch to diameter by dry pack 
method.  Groove top of cracks and cut out holes to sound concrete and clean free of dust, 
dirt and loose particles.  Dampen cleaned concrete surfaces and apply bonding 
compound.  Mix dry pack, consisting of 1 part Portland cement to 2-1/2 parts fine 
aggregate passing a No. 16 mesh sieve, using only enough water as required for handling 
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and placing.  Place dry pack after bonding compound has dried.  Compact dry pack 
mixture in place and finish to match adjacent concrete.  Keep patched area continuously 
moist for not less than 72 hours. 

J. Structural Repairs:  All structural repairs shall be made with prior approval of the 
Engineer as to method and procedure. 

 
3.18 CUTTING AND PATCHING 

A. Contractor for concrete work shall be responsible for all cutting, removing and patching 
work where concrete surfaces are not installed within the limits shown on the drawings or 
specified herein.  All such work shall meet with the approval of the Architect/Engineer. 

B. Where cutting and patching is required to accommodate the work of other subcontractors, 
such cutting shall be done t the expense of said subcontractors but shall be performed by 
the Contractor for concrete work. 

C. The location and extent of cutting in completed concrete work and the patching thereof 
shall meet with the approval of the Architect/Engineer. 

 
3.19 CLEANING 

A. Clean concrete surfaces free from objectionable stains as determined by the Architect.  
Materials containing acid in any form or methods which will damage “skin” of concrete 
surfaces shall not e employed, except where otherwise specified. 

 
3.20     CONCRETE FOR CAST-IN-PLACE CONCRETE CURB  

A.  Conventionally Formed Curb and Curb & Gutter. The material requirements, mix 
preparation and manufacturing of the concrete shall conform to the requirements for 
Class A Concrete as specified in New York State DOT Standard Specifications, 
Section 501, Portland Cement Concrete - General. 

 
B. CONSTRUCTION DETAILS 

1. General. 
Curb found to be dirty, damaged or out of alignment shall be cleaned, repaired, 
or replaced as necessary by the Contractor to the satisfaction of the Engineer 
prior to final acceptance of the work.  

2. Cast-In-Place Concrete Curb. 
Cast-in-place concrete curb and curb shall either be conventionally formed or 
machine formed to the size and shape shown on the Standard Sheets or as 
indicated in the Contract Documents. If no width is indicated in the Contract 
Documents, the width shall be the minimum shown on the Standard Sheet. 
a. Forms. 

Forms shall be free from warp and of such construction that there will be 
no interference to inspection for grade and alignment. All forms shall 
extend to the full curb depthand be secured so no displacement will occur 
during the placement of concrete. 

b. Casting Segments. 
Curb and curb & gutter shall be cast in segments having a uniform length 
of approximately 10 feet. The joints between segments shall not exceed 
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1/4 inch in width. When curb and curb & gutter is constructed next to 
concrete pavement, the curb joints shall line up with the pavement joints 
or additional joints shall be provided in the curb which line up with the 
pavement joints. 

c. Expansion Joints. 
Expansion joints shall be 11/16 inches wide and contain Premoulded 
Resilient Joint Filler. The filler shall be cut to conform to the cross 
section of the curb and curb & gutter. Expansion joints shall be located at 
all immovable objects, adjacent to expansion joints in the pavement, and 
where shown in the Contract Documents or directed by the Engineer. 
Expansion joints will not be required at regular intervals unless otherwise 
shown in the Contract Documents. 

d. Concrete Placing and Vibrating. Concrete shall be placed in the forms in 
accordance with the applicable requirements of §555-3.04 and shall be 
compacted with an immersion type mechanical vibrator. The vibrator 
shall be of a size and weight capable of thoroughly vibrating the concrete 
without damaging or misaligning the forms. The forms shall be left in 
place until the concrete has hardened sufficiently to permit removal 
without damage to the curb and curb & gutter. The front form may be 
removed before the other forms to facilitate finishing the curb and 
removal of the joint dividers. After removal of the forms, the exposed 
faces of the curb and curb & gutter shall be immediately rubbed to a 
uniform surface. No plastering will be permitted. 

 
END OF SECTION 033000 
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SECTION 079200 - JOINT SEALANTS 

PART 1 - GENERAL 

RELATED DOCUMENTS 

Drawings and General Provisions of the Contract, including information for Bidders, General Clauses 
and Division 1, General Requirements apply to this Section. 

1.2  SUMMARY 

 A.  The work of this Section consists of the provision of all plant, materials, labor and equipment 
and the like necessary and/or required for the complete execution of all caulking and sealing 
work for this project as required by the schedules, keynotes and drawings, including, but not 
limited to the following: 

  NOTE: Sealant supplier shall perform a "bond" test on all substrates to determine 
adhesion properties and requirement, if any, for primer application; coordinate with 
Article 1.05 herein.  

 
1. Provide sealant systems in all joints between dissimilar materials on building exterior as 

indicated and/or required to obtain water and air tight seals; using the following material 
types for respective locations. 

2. Provide building to building expansion joint system – seismic design using compressible, 
color seal joint system; carry same up and over coping juncture. 

3. Provide expansion and/or control joint sealant systems within masonry (coordinate with 
Section 04 20 00 – work to be accomplished as part of these operations) -Type I OR II 
material with Type III backer system OR, at option of Contractor, DOUBLE SEAL 
system with internal rod using product similar and equal to #150. 

4. Provide all interior joints between dissimilar materials as indicated or required to insure 
positive seals 
 

 
 
 
 
 
 
 
 
 
 NOTE: Sealants are generally required at the following locations: 

a. Interior door frames to surrounding face construction; 
b. Interior window trim/reveals to window frames; 
c. Plumbing fixtures and accessories where same abut finished surfaces; 
d. Where gypsum wall board is in contact with concrete slabs, walls and columns 

(tops, bottoms and sides) 

 
Door frames  VI  
Window surrounds  VI  
Plumbing fixtures  II  
Sound integrity  VI, Exposed; V, Concealed  
Water penetration  II  
Light seals  VI  
Mill & counter work  VI, Dry; II for Wet  
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e. Where concrete block is in contact with concrete slabs, walls and columns (tops, 
bottoms and sides) 

f. At fire rated gypsum partition systems (coordinate with Section 9) 
and like locations where dissimilar materials about each other in finished areas.  
 

5. Perform balance of caulking and sealing as may be necessary and/or required to insure 
conformance to guarantee/warranty provisions contained herein. 

 
1.3 RELATED WORK SPECIFIED ELSEWHERE -Entire Project Specification 
 

A. Bond testing shall be performed as noted in Paragraph 1.02.A above and results 
submitted to Architect for file. 
 

B. All surfaces to receive sealant shall be dry and cleaned of all foreign matter as specified 
in Part 3. 
 

C. Application devices shall have nozzles of proper size and shall provide sufficient pressure 
to completely fill joints as detailed. 
 

D. Consult sealant manufacturer for recommendations for application of sealant when air 
temperature is below 40°F. Provide written recommendation to Architect prior to 
application. 
 

E. Sealants shall comply with VOC requirements of the Jurisdiction of the Work, or in 
absence of said regulation, all material shall comply with the following as applicable for 
particular application and shall not contain or be formulated with aromatic solvents, 
halogenated solvents, fibrous talc or asbestos, formaldehyde, mercury, lead, cadmium, 
hexavalent chromium or their derivatives. 
 

F. Reference Standards 
1. ASTM C 834 -Latex Sealing Compounds 
2. ASTM C 919 – Standard Practice for Use of Sealants in Acoustical Applications 
3. ASTM C 920 -Elastomeric Joint Sealants 
4. ASTM C 1193 -Standard Guide for Use of Joint Sealants 
5. ASTM C 1311 – Solvent Release Sealants 
6. ASTM C 1330 – Cylindrical Sealant Backing for Use with Cold Liquid Applied 

Sealants 
7. ASTM C 1401 – Standard Guide for Structural Sealant Glazing 
8. ASTM C 1481 – Standard Guide for Use of Joint Sealants with Exterior Insulation 

and Finish Systems (EFIS) 
9. ASTM D 1056 -Flexible Cellular Materials, Sponge or Expanded Rubber. 
10. SWRI (Sealant, Waterproofing and Restoration Institute) Sealant and Caulking 

Guide Specification 
 
1.4 SUBMITTALS 
 

Provide documentation of manufacturer’s take-back programs for products provided under this 
Section. 
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A. Product Data indicating for each type of sealant and component used in this work -
chemical characteristics; performance criteria; substrate preparation; limitations; color 
availability; and the like affecting the use of each product. 
 

B. Samples of all components to be used in the work of this section 
 

C. Color charts for selection. 
 

D. Manufacturer's installation instructions indicating, if any, special procedures; surface 
preparation; perimeter conditions requiring special attention; and like items affecting 
installation of each product. 

 
E. Results of bond tests shall be incorporated in installation recommendations. 

 
F. Certification of specification compliance. 

 
G. Manufacturers Material Safety Data Sheet (MSDS) must be submitted for each 

 manufactured product. 
 

 
1.5 PRODUCT DELIVERY, STORAGE AND HANDLING 
 

A. Deliver products in original factory packaging bearing identification of product, 
manufacturer, and batch number. Provide Material Safety Data Sheets for each product. 

 
B. Store products in a location protected from freezing, damage, construction activity, 

precipitation, and direct sunlight in strict accordance with manufacturer's 
recommendations. 

 
C. Condition products to approximately 60 to 70 degrees F (16 to 21degrees C) for use in 

accordance with manufacturer's recommendations. 
 

D. Handle all products with appropriate precautions and care as stated on Material Safety 
Data Sheet. 

 
1.6 QUALITY CONTROL 
  

A. Preconstruction Sealant Tests for Adhesion and Compatibility: Submit sealant samples 
for each material to be sealed in the work including, but not limited to metal flashing, 
painted wood at windows, glazing gaskets, glazing materials, framing members, 
masonry and stone of each type used, and all other components and accessories, to 
sealant manufacturer to verify sealant compatibility and to determine, by testing in 
compliance with ASTMC 794, as well as the type of primer required for each condition 
tonsure sealant adhesion to substrates. 
1. Cost of Testing: The sealant manufacturers shall perform and/or the Contractor 

shall, at his own expense employ an independent testing agent acceptable to the 
Architect to perform tests and certifications indicated. No costs shall be passed to 
the Owner. 
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2. Test Samples: Submit to the testing agency or sealant manufacturer at least 5 
pieces of each type, finish, kind, condition, and form of material to which sealant 
is to be attached. 

3. Scheduling: Scheduling sufficient time for testing, analysis, and reporting of 
results. 

4. Test Reports and Recommendations: Obtain written reports and 
recommendations regarding proper sealant material, primer, and application for 
each condition. Use sealants and substrates only in combinations for which 
favorable adhesion and compatibility results have been obtained. 

 
B. Construction Sealant Adhesion Tests shall be performed as specified under  "Field 

Quality Control" in Part 3 of this Section. 
 
1.7 SPECIAL GUARANTEE/ WARRANTY TERMS 
 

A. This Contractor shall guarantee that caulking and sealing work will be free from defects 
of materials and workmanship for 2 years from the date of final acceptance of this work. 

 
B. The following types of failure will be adjudged defective work: leakage, hardening, 

chalking, crumbling, melting, shrinking or running of caulking; or staining of adjacent 
work by caulking. 

 
C. Repair and replace work which becomes defective during the guarantee term, without 

cost to the Owner. 
 

1.8 SUSTAINABILITY 
 

A. In the selection of the products and materials of this section as well as for the entire 
project, preference will be given to those with the following characteristics: 
1. Water based 
2. Water-soluble 
3. Can be cleaned up with water 
4. Non-flammable 
5. Biodegradable 
6. Low or preferably no Volatile Organic Compound (VOC) 
7. Manufactured without compounds that contribute to ozone depletion in the upper 

atmosphere 
8. Manufactured without compounds that contribute to smog in the lower 

atmosphere 
9. Do not contain methylene-chloride 
10. Do not contain chlorinated hydrocarbons 
11. Contains the least possible of post-consumer or postindustrial waste 

 
 
PART 2- PRODUCTS 
 
 
2.1 GENERAL 
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A. Joint primer, sealer and/or conditioner shall be as recommended byte sealant 
manufacturer 

 
B. Preformed joint filers shall be no staining compatible with sealant and primer, and of a 

resilient nature and shall be one of the following: 
1. Expanded Polyethylene Joint Filler (for existing joints) Flexible, compressible, 

closed-cell polyethylene of not less than 10 psi compression deflection (25%) 
 
C. Backer Rod for General Vertical Use: ASTM C 1330, Types B or C, rod stock closed 

cell polyethylene foam, closed cell neoprene foam, or open cell urethane foam, as 
recommended by sealant manufacturers being compatible both with the sealant used and 
the primer. 

 
D. Closed Cell Neoprene Joint Filler for all joint systems within stucco systems as specified 

in Section 09 24 00 -ASTM D 1056, Class SCE41 similar and equal to Williams 
Products "Expand-O-Foam “cord. 

 
E. Accessory Items: 

1. Bond Breaker Tape -Polyethylene or other plastic tape as recommended by the 
sealant manufacturer; non-bonding to sealant; self-adhesive where applicable; 
thickness, minimum 0.012 inch. 

2. Cleaning Solvents -Oil free solvents as recommended by the sealant 
manufacturer. Do not use reclaimed solvents 

3. Masking Tape -Removable paper or fiber tape, self-adhesive, non-staining. 
4. Materials impregnated with oil, bitumen or similar materials shall not be used. 

 
F. Sealant Colors 

1. Exposed materials, provide color as indicated or, if not indicated, as selected by 
the Architect from manufacturer’s standard colors. 

2. Concealed materials provide the natural color which has the best overall 
performance characteristics. 

 
 
2.2 MATERIAL TABLE 
 

NOTE: At the Contractors’ option, a “Silyl-Terminated Polyether” compound as manufactured 
by Sonneborn/ Degussa Admixtures under the name “Sonolastic 150” or “ProSil

sct
1” by Pecora 

acceptable for use in lieu of Type I and Type II materials as specified below. 
 

A. Sealant materials shall be as follows and shall relate to scope of work described herein 
and shall form a general material reference for all sections performing sealant 
operations. Backer systems shall be as specified in Paragraph 2.01 above and as suitable 
for intended substrate and joint conditions. 

 
B. Type -I (For use in vertical expansion joints where extensive movement occurs and for 

general exterior sealant operations.) 
 

  Sealant compound -2 component non-sag Polyurethane similar and equal to: 
1. Tremco (Dymeric 240/240FC) 
2. Sonneborn (Sonolastic NP2) 
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3. Pecora (Dynatrol II) 
 
C. Type -II -GENERAL (For use in vertical expansion joints where extensive movement 

occurs and for general exterior sealant operations.) 
 
Sealant compound -1 part, low-modulus silicone sealant similar and equal to: 
1. Dow Corning (795) 
2. General Electric (Silpruf) 
3. Pecora (864) 
4. Sonneborn (Omniseal) 
5. Tremco (Spectrem 1 or 2 as suitable for intended application) 
 
Backing -Type "A" backer rod as per Paragraph 2.01.C above for general use and Type 
III sealant for moving joints. 

 
D. Type -IIA -GLAZING SYSTEMS 

 
Sealant compound -Silicone rubber of design recommended by the manufacturer for the 
intended application and similar and equal to: 
1. General Electric -SSG 4000 OR 4200 Structural Glazing Sealant; 3211 or 3103 

Insulating Glass Sealant; 2000 Weather Seal. 
2. Dow Corning – 795, 895, 983 or 995 as suitable for encountered conditions. 
3. Tremco Inc.– Tremco Proglaze SG or Spectrem 2 Structural Glazing Sealant; 

Tremco Proglaze II Insulation Glass Sealant. 
4. Pecora #895 or other suitable combination as recommended by the nominated 

manufacturer of the overall window/curtain wall assembly. 
 
E. Type -III (For use as a primary sealant expansion joint systems and as backup to Type II 

material for aesthetic affect; horizontal deck sealants and other such applications as may 
be noted on the drawings.) 
 
Sealant compound -Compressible, polyurethane sponge  

 
 MANUFACTURERS: 
` First List, Primary Sealant; Second List, Backer Seal 

1. Emseal USA, Inc. (Emseal precompressed, sheathed) 
2. WillSeal USA (Willseal 600) 
3. Tremco (illmod 600) 

 
OR 

 
1. Emseal USA, Inc. (BackerSeal precompressed, sheathed) 
2. WillSeal, USA (Willseal) 
3. Tremco (illmod) 
4. Polytite Manufacturing (Polytite B)  

 
F. Type -IV (For use in connection with roofing, flashing and waterproofing work) 

 
Sealant compound -Single component non-sag Polyurethane similar and equal to: 
1. Tremco(Vulkem-116) 
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2. Sonneborn (Sonolastic NP1) 
3. Sika Chemical Company (Sikaflex -1a) 
4. Tremco (Dymonic) 
5. Pecora (Dynatrol I) 

 
G. Type -V (For use in acoustical sealing operations) 

 
Sealant compound -Butyl Rubber or Latex Base for developing acoustical requirements 
specified. Material shall be similar and equal to: 
1. Pecora (BA-98) 
2. W.W. Henry (313) 
3. U.S. Gypsum (Acoustical Sealant)  
4. Tremco (Acoustical Sealant) 

 
H. Type -VI (For interior sealant systems around door frames, window reveals and like 

locations in painted surfaces) 
 
Sealant compound -Acrylic Latex or Paintable Silicone material of suitable nature 
similar and equal to that as manufactured by Tremco, DAP/USG, Dow Corning, or 
Pecora Backing -as required. 
 
Color -Grey or white for paint 

 
I. Type -VII – Fire Rated Caulking compound for bedding and/or sealing of joints in rated 

gypsum wall systems shall be similar and equal to: “AC20 – FTR” by Pecora; 
“Tremstop Acrylic” by Tremco; “Blockade” by DAP or approved equal. 

 
 
PART 3- EXECUTION 
 
 
3.1 INSPECTION AND ACCEPTANCE 
 

A. Examine all surfaces and contiguous elements to receive work of this section and 
correct, as part of the Work of this Contract, any defects affecting installation. 
Commencement of work will be construed as complete acceptability of surfaces and 
contiguous elements. 

 
 
3.2 JOINT DESIGN 
 

A. Joints shall be a maximum of 3/8 inch deep by minimum 3/8 inch wide 
 
B. Joints in concrete or masonry: 

1. Depth of sealant shall equal width of joints in joints up to1/2 inch wide; joints 1/2 
inch to 1 inch wide, depth shall be1/2 inch.  

2. For expansion joints or other joints 1 inch to 2 inch wide depth shall not be 
greater than 1/2 the applied sealant width and no greater than 5/8 inch for Type I 
nor 1/2 inch for TypeII materials. 
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C. Joints in metal, glass and other non-porous surfaces: Depth shall be a minimum of 1/2 
the applied sealant width, and shall in no case exceed the applied sealant width 

 
 
3.3 PREPARATION 
 

A.   Clean joint surfaces immediately before installation of sealant another materials 
specified in this Section: 
1. Remove all loose materials, dirt, dust, rust, oils and other foreign matter that will 

impair the performance of materials installed under this Section. 
2. Remove lacquers, protective coatings and similar materials from joint faces with 

manufacturer's recommended solvents. 
3. Do not limit cleaning of joint surfaces to solvent wiping; use methods such as 

grinding, etching or other approved and manufacturer’s recommended means, if 
required, to clean the joint surfaces, assuring that the sealant materials will obtain 
positive and permanent adhesion. 

 
 
3.4  JOINT BACKING INSTALLATION 
 

A.   Install bond breaker tape in relaxed condition as it comes off the roll. Do not 
stretch the tape. Lap individual lengths. 

 
B.  Prevent three sided adhesion by use of bond breaker tapes or backer rods at the back of 

the joint. 
 

Install backer rods for all liquid sealants, except where specifically recommended 
against by sealant manufacturers.  

 
 Install backer rods immediately before sealants, do not permit backer rods to get wet. 
 

Install backer rods at the proper depth to create the specified sealant depth, avoid placing 
backer rods too deep which will result in sealant failure due to excessive sealant depth. 

 
Backup material shall be suitable size and shape so that when compressed 20 to 50%, it 
will fit in all joints where required.  

 
 Do not cut or puncture the surface skin of the rod 
 

C.  Apply masking tape where required by surfaces encountered, and as may be determined 
by mockup testing, in continuous strips in alignment with joint edge. 
 
Remove tape immediately after joints have been sealed and tooled. 

 
3.5 SEALANT INSTALLATION 
 

A. Prime surfaces where required with primer recommended by sealant manufacturer and as 
determined by "bond" test required in Part 1 of this Section 

 
B. Apply, tool and finish sealant in accordance with manufacturer’s recommendations. 
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C. Install sealants with ratchet hand gun or other approved mechanical gun. Where gun 

application is impracticable, install sealant by knife or by pouring, as applicable. 
 

"Gun" devices shall have nozzles of proper size and shall provide sufficient pressure to 
completely fill joints as detailed. 

 
D. Finishing: Tool all vertical, non-sag sealants so as to compress the sealant, eliminating all 

air voids and providing a neat smoothly finished joint. Provide slightly concave joint 
surface, unless otherwise indicated or recommended by the manufacturer. 

 
 
3.6 FIELD QUALITY CONTROL 
 

A. Test Samples 
1. If requested by the Architect, for each 1,000 linear feet of joint installed, cut out 

and carefully remove a 6 inch long sample of the undisturbed sealant and joint 
backer material from the newly installed Work. Remove the samples in the 
presence of the Testing Laboratory's Representative, who will retain them for 
evaluating and testing. 

2. Reseal cutout areas with the same type materials.  
 
 
3.7 CLEANING 
 

A. Immediately remove misapplied sealant and droppings from metal surfaces with solvents 
and wiping cloths. On other materials, remove misapplied sealant and droppings by 
methods and materials recommended in writing by the manufacturer of the sealant 
material. 

 
B. After sealants are applied and before skin begins to form on sealant, remove all masking 

and other protection. Clean up remaining defacement caused by the Work. 
 

C. All finished work shall be left in neat, clean condition. 
 

 
3.8 WASTE MANAGEMENT-   
 

A. Separate waste in accordance with the Waste Management Plan. 
 
B. Close and seal tightly all partly used sealant containers and store protected in well-

ventilated, fire-safe area at moderate temperature. 
 

C. Place used sealant tubes and containers in areas designated for hazardous materials. 
 
 

END OF SECTION 079200 
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SECTION 099100 - PAINTING 
 
 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS 

 
A. Drawings and general provisions of the Contract, including Information for Bidders, 

General Clauses and Special Clauses, apply to this Section. 
 

 
1.2 SUMMARY 

 
A. This Section includes surface preparation and field painting of the following: 

 
1. Epoxy coating of concrete floor in boiler room. 
2. Epoxy coating of concrete wall, cmu. block walls and concrete ceiling in boiler 

room. 
3. Paint factory primed galvanized door. 

 
B. Paint exposed surfaces, except where the drawings, specifications, or paint schedules 

indicate that a surface or material is not to be painted or is to remain natural.  If the 
drawings, specifications, or paint schedules do not specifically mention an item or a 
surface, paint the item or surface the same as similar adjacent materials or surfaces 
whether or not schedules indicate colors.  If the schedules do not indicate color or 
finish, the Architect will select from standard colors and finishes available. 

 
 
D. Related Sections include the following: 
 

1. Division 09 Section "Metal Fabrications". 
 
 
1.3 REFERENCES 
 

A. ASTM International (ASTM): 
1. D4258 – Standard Practice for Surface Cleaning Concrete for Coating. 
2. D4259 - Standard Practice for Abrading Concrete. 
3. D4261 - Standard Practice for Surface Cleaning Concrete Unit Masonry for 

Coating. 
 
B. Master Painters Institute (MPI) – Approved Product List. 
 
C. Society for Protective Coatings (SSPC) – Painting Manual. 
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1.4 DEFINITIONS 

 
A. General:  Standard coating terms defined in ASTM D 16 apply to this Section. 

 
1. Flat refers to a lusterless or matte finish with a gloss range below 15 when 

measured at an 85-degree meter. 
2. Eggshell refers to low-sheen finish with a gloss range between 5 and 20 when 

measured at a 60-degree meter. 
3. Satin refers to low-sheen finish with a gloss range between 15 and 35 when 

measured at a 60-degree meter. 
4. Semigloss refers to medium-sheen finish with a gloss range between 30 and 65 

when measured at a 60-degree meter. 
5. Full gloss refers to high-sheen finish with a gloss range more than 65 when 

measured at a 60-degree meter. 
 
 
1.5 SUBMITTALS 

 
A. Product Data: For each paint system specified.   

 
1. Material List:  Provide an inclusive list of required coating materials.  Indicate 

each material and cross-reference specific coating, finish system, and application.  
Identify each material by manufacturer's catalog number and general 
classification. 

2. Manufacturer's Information:  Provide manufacturer's technical information, 
including label analysis and instructions for handling, storing, and applying each 
coating material proposed for use. 

3. Certification by the manufacturer that products supplied comply with local 
regulations controlling use of volatile organic compounds (VOCs). 

 
B. Samples for Initial Selection:  Manufacturer's color charts showing the full range of 

colors available for each type of finish-coat material indicated. 
 

B. Qualification Data: For firms and persons specified in the "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include lists of completed projects with project 
names and addresses, names and addresses of architects and owners, and other information 
specified. 

C. LEED Submittals: 

1. Product Data for Credit EQ 4.2:  For paints and coatings, including printed 
statement of VOC content. 

2. Laboratory Test Reports for Credit EQ 4:  For paints and coatings, documentation 
indicating that they meet the testing and product requirements of the California 
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Department of Health Services' "Standard Practice for the Testing of Volatile 
Organic Emissions from Various Sources Using Small-Scale Environmental 
Chambers." 

 
 
1.6 QUALITY ASSURANCE 

 
A. Applicator Qualifications: Engage an experienced applicator who has completed 

painting system applications similar in material and extent to that indicated for this 
Project with a record of successful in-service performance. 

 
B. Source Limitations: Obtain primers, and undercoat materials for each coating system 

from the same manufacturer as the finish coats. 
 
1.7 DELIVERY, STORAGE, AND HANDLING 

 
A. Deliver materials to the Project Site in manufacturer's original, unopened packages and 

containers bearing manufacturer's name and label, and the following information: 
 
1. Product name or title of material. 
2. Product description (generic classification or binder type). 
3. Manufacturer's stock number and date of manufacture. 
4. Contents by volume, for pigment and vehicle constituents. 
5. Thinning instructions. 
6. Application instructions. 
7. Color name and number. 
8. VOC content. 

 
B. Store materials not in use in tightly covered containers in a well-ventilated area at a 

minimum ambient temperature of 45 deg F.  Maintain containers used in storage in a 
clean condition, free of foreign materials and residue. 
 
1. Protect from freezing.  Keep storage area neat and orderly.  Remove oily rags and 

waste daily.  Take necessary measures to ensure that workers and work areas are 
protected from fire and health hazards resulting from handling, mixing, and 
application. 

 
 
1.8 PROJECT CONDITIONS 

 
A. Apply water-based paints only when the temperature of surfaces to be painted and 

surrounding air temperatures are between 50 and 90 deg F. 
 
B. Apply solvent-thinned paints only when the temperature of surfaces to be painted and 

surrounding air temperatures are between 45 and 95 deg F. 
 
1.9 EXTRA MATERIALS 
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A. Furnish extra paint materials from the same production run as the materials applied in 

the quantities described below.  Package paint materials in unopened, factory-sealed 
containers for storage and identify with labels describing contents.  Deliver extra 
materials to the Owner. 

 
 
1. Quantity:  Furnish the Owner with an additional 5 percent, but not less than 2 gal. 

or 1 case, as appropriate, of each material and color applied. 
 
 
PART 2 - PRODUCTS 
 
 
2.1 MANUFACTURERS 

 
A. Products:  Subject to compliance with requirements, provide one of the products in the 

finish schedules, or approved equal. Underlined name indicates manufacturer specified 
herein for the purpose of establishing a standard of quality. 

 
1. Manufacturers Names:  
 

a. Contract documents are based on Corotech products by Benjamin Moore 
& Co., www.corotechcoatings.com. 

b. Glidden Professional 
c. Sherwin Williams 

 
 
2.2 PAINT MATERIALS, GENERAL 

 
A. Material Compatibility: Provide primers, undercoats, and finish-coat materials that are 

compatible with one another and the substrates indicated under conditions of service 
and application, as demonstrated by manufacturer based on testing and field experience. 

 
B. Material Quality: Provide manufacturer's best-quality paint material of the various 

coating types specified.  Paint-material containers not displaying manufacturer's product 
identification will not be acceptable. 

 

C. Colors:  Contractor to submit color samples for architect to choose from. 

 
D. Paint Criteria: 

3. For architectural paints, coatings and primers applied to interior walls and 
ceilings: do not exceed the VOC content limits established in Green Seal Standard 
GS-11, paints, First Edition, May 20, 1993: Flats: 50g/L, Non-flats: 150 g/L.  
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4. For anti-corrosive and anti-rust paints applied to interior metal substrates: do not 
exceed the VOC contents limit of 250 g/L established in Green Seal Standard GC-
03, Anti-Corrosive Paints, Second Edition, January 7, 1997.  

5. For clear wood finishes, floor coatings, stains, and shellacs applied to interior 
elements: Do not exceed the VOC content limits established in south coast Air 
Quality Management District (SCAQMD) Rule 1113, Architectural Coatings, 
rules in effect on January 1, 2004. 

 
2.3 MATERIALS – EPOXY COATINGS 
 

A. 100 Percent Solids Epoxy Coating: 
1. Product: 100% Solids Epoxy Coating V430. 
2. Resin type: Cycloaliphatic amine epoxy. 
3. VOC content: 0 grams per liter. 

 
B. Waterborne Amine Epoxy Coating: 

1. Product: Waterborme Amine Epoxy Coating V440. 
2. Resin type: Amine adduct epoxy. 
3. VOC content: Maximum 200grams per liter. 

 
 
PART 3 - EXECUTION 
 
 
3.1 EXAMINATION 

 
A. Examine substrates, areas, and conditions, with the Applicator present, under which 

painting will be performed for compliance with paint application requirements. 
 
1. Do not begin to apply paint until unsatisfactory conditions have been corrected and 

surfaces receiving paint are thoroughly dry. 
 

 
B. Coordination of Work:  Review other Sections in which primers are provided to ensure 

compatibility of the total system for various substrates.  On request, furnish information 
on characteristics of finish materials to ensure use of compatible primers. 
 
1. Notify the Architect about anticipated problems using the materials specified over 

substrates primed by others. 
 
 
3.2 PREPARATION 

 
A. General: Remove hardware and hardware accessories, plates, machined surfaces, 

lighting fixtures, and similar items already installed that are not to be painted. If 
removal is impractical or impossible because of the size or weight of the item, provide 
surface-applied protection before surface preparation and painting. 
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1. After completing painting operations in each space or area, reinstall items 

removed using workers skilled in the trades involved. 
 

B. Cleaning:  Before applying paint or other surface treatments, clean the substrates of 
substances that could impair the bond of the various coatings.  Remove oil and grease 
before cleaning. 
 
1. Schedule cleaning and painting so dust and other contaminants from the cleaning 

process will not fall on wet, newly painted surfaces. 
 
B. Surface Preparation:  Clean and prepare surfaces to be painted according to 

manufacturer's written instructions for each particular substrate condition and as 
specified. 

C. Steel Substrates:  Remove rust, loose mill scale, and shop primer if any.  Clean using 
methods recommended in writing by paint manufacturer but not less than the following: 
SSPC-SP2 "Hand Tool Cleaning." 

D. Shop-Primed Steel Substrates:  Clean field welds, bolted connections, and abraded areas 
of shop paint, and paint exposed areas with the same material as used for shop priming 
to comply with SSPC-PA 1 for touching up shop-primed surfaces. 

 
 

E. Materials Preparation:  Mix and prepare paint materials according to manufacturer's 
written instructions. 
 
1. Maintain containers used in mixing and applying paint in a clean condition, free 

of foreign materials and residue. 
2. Stir material before application to produce a mixture of uniform density.  Stir as 

required during application.  Do not stir surface film into material.  If necessary, 
remove surface film and strain material before using. 

3. Use only thinners approved by paint manufacturer and only within recommended 
limits. 

 
 
3.3 APPLICATION 

 
A. General:  Apply paint according to manufacturer's written instructions.  Use applicators 

and techniques best suited for substrate and type of material being applied. 
 
1. Paint colors, surface treatments, and finishes are indicated in the schedules. 
2. Do not paint over dirt, rust, scale, grease, moisture, scuffed surfaces, or conditions 

detrimental to formation of a durable paint film. 
3. Provide finish coats that are compatible with primers used. 
4. The term "exposed surfaces" includes areas visible when permanent or built-in 

fixtures, convector covers, covers for finned-tube radiation, grilles, and similar 
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components are in place.  Extend coatings in these areas, as required, to maintain 
the system integrity and provide desired protection. 

5. Finish doors on tops, bottoms, and side edges the same as exterior faces. 
 

B. Scheduling Painting:  Apply first coat to surfaces that have been cleaned, pretreated, or 
otherwise prepared for painting as soon as practicable after preparation and before 
subsequent surface deterioration. 
 
1. The number of coats and the film thickness required are the same regardless of 

application method.  Do not apply succeeding coats until the previous coat has 
cured as recommended by the manufacturer.  If sanding is required to produce a 
smooth, even surface according to manufacturer's written instructions, sand 
between applications. 

2. Omit primer on metal surfaces that have been shop primed and touchup painted. 
3. If undercoats, stains, or other conditions show through final coat of paint, apply 

additional coats until paint film is of uniform finish, color, and appearance.  Give 
special attention to ensure edges, corners, crevices, welds, and exposed fasteners 
receive a dry film thickness equivalent to that of flat surfaces. 

4. Allow sufficient time between successive coats to permit proper drying.  Do not 
recoat surfaces until paint has dried to where it feels firm, does not deform or feel 
sticky under moderate thumb pressure, and where application of another coat of 
paint does not cause the undercoat to lift or lose adhesion. 

 
C. Application Procedures:  Apply paints and coatings by brush, roller, spray, or other 

applicators according to manufacturer's written instructions. 
 
1. Brushes:  Use brushes best suited for the type of material applied.  Use brush of 

appropriate size for the surface or item being painted. 
2. Rollers:  Use rollers of carpet, velvet back, or high-pile sheep's wool as 

recommended by the manufacturer for the material and texture required. 
 
D. Minimum Coating Thickness:  Apply paint materials no thinner than manufacturer's 

recommended spreading rate.  Provide the total dry film thickness of the entire system 
as recommended by the manufacturer. 

 
E. Prime Coats:  Before applying finish coats, apply a prime coat of material, as 

recommended by the manufacturer, to material that is required to be painted or finished 
and that has not been prime coated by others.  Recoat primed and sealed surfaces where 
evidence of suction spots or unsealed areas in first coat appears, to ensure a finish coat 
with no burn through or other defects due to insufficient sealing. 

 
F. Pigmented (Opaque) Finishes:  Completely cover surfaces as necessary to provide a 

smooth, opaque surface of uniform finish, color, appearance, and coverage.  Cloudiness, 
spotting, holidays, laps, brush marks, runs, sags, ropiness, or other surface 
imperfections will not be acceptable. 
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G. Completed Work:  Match approved samples for color, texture, and coverage.  Remove, 
refinish, or repaint work not complying with requirements. 

 
 
 
3.4 CLEANING AND PROTECTION 
 

A. At end of each workday, remove rubbish, empty cans, rags, and other discarded materials 
from Project site. 

B. After completing paint application, clean spattered surfaces.  Remove spattered paints by 
washing, scraping, or other methods.  Do not scratch or damage adjacent finished 
surfaces. 

1. Protect work of other trades against damage from paint application.  Correct 
damage to work of other trades by cleaning, repairing, replacing, and refinishing, 
as approved by Architect, and leave in an undamaged condition. 

2. At completion of construction activities of other trades, touch up and restore 
damaged or defaced painted surfaces. 

 
 

 
3.7 PAINT SCHEDULE 

 
A. Exterior side of new shop primed hollow metal door and frame: Exterior Latex Satin. 

1. Finish: 2 coats SuperPaint A89-100 Series. Contractor to give architect 
standard manufacturers color samples to choose from. 

 
B. Interior side of new shop primed hollow metal door and frame: Interior Latex Semi-

Gloss. 
         1.  Finish: 2 coats Duration Home Interior Latex Semi-Gloss A98-1200 Series. 

Contractor to give architect standard manufacturers color samples to choose from. 
 

C. Existing concrete floor in boiler room: 
1. Perform any concrete slab surface repairs utilizing Sika Quick 1000 rapid hardening 

repair mortar. 
2. Surface to be coated must be clean, sound and dry. Freshly poured concrete must age at 

least thirty days before coating. All oil, grease, release agents, curing compounds, 
concrete hardeners, laitance and other surface contaminants must be removed before 
coating. Previous paint finishes that have deteriorated need to be removed to bare 
concrete; previous paint finishes that are in sound condition need to be cleaned and 
screened to a uniform dull condition. To remove dirt, oil, grease and form release agents, 
scrub the surface with Corotech V600 Oil & Grease Emulsifier. Rinse thoroughly with 
clean water, per label directions. Curing compounds, concrete hardeners and previous 
paint finishes can be removed by chemical or mechanical methods. Pick up residue and 
dispose of per local, state and federal requirements. Using mechanical method, abrade or 
shot blast the surface until curing compound, hardener or paint is completely removed. 
Vacuum dust before proceeding. For laitance removal and to assure a PH level of 
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between seven and nine, acid etch using manufacturers’ recommendations. When 
properly prepared, the bare concrete surface should resemble the texture of medium grade 
sandpaper (80 grit). Whenever acid etching and/or shot blasting methods of surface 
preparation are utilized, it is important to leave the concrete with a uniform profile 
texture. Over profiling the concrete surface could damage the concrete integrity and will 
result in reduced coverage of the coatings. For a 10 mil or greater coating application 
thickness, a profile of 2.5 to 3 mils is recommended. After the concrete floor has been 
prepared and allowed to dry (measuring 5% or less with moisture meter), apply One Coat 
of V155 100% Solids Epoxy Pre-Primer at 600-800 sq. ft. per gallon (1.5 mils) following 
label instructions. Do not allow to puddle. Allow at least 24 hours, but not more than 72 
hours dry time before applying the 100% Solids Epoxy Floor Coating. If a previous paint 
finish, in good condition is already in place, clean and screen the finish and proceed to 
the 100% Solids Epoxy Finish.  

3. Apply Benjamin Moore oil and grease emulsifier V600 
4. Preparation: Clean and abrade surface. 
5. Mixing instructions: 

a. This is a two component kit and is pre-proportioned for error free mixing. DO 
NOT vary from these instructions. Mix “A” & “B” separately. 1. Carefully empty 
the entire contents of V430-90 activator into the can of V430-Part A component 
resin; scrape the sides of the pail of Part B to make sure all liquid has been added. 
Part A container is oversized to completely accept entire contents of Part B 
material. 2. Using a jiffy mixer at low speed, blend this mixture for three to five 
minutes until completely blended. Keep the mixing blade turning at a slow speed 
to minimize whipping air into material. Scrape sides of pail during the mixing 
process. 3. Care must be taken to assure both components are completely mixed in 
order to avoid partially cured spots in the coating. 4. Do not allow to induct – use 
immediately after mixing. It is extremely important to remember that Epoxy 
Coatings have a limited pot life; therefore, it is wise to make sure sufficient 
manpower and correct application tools are in order prior to starting the mixing 
sequence. Estimated pot life is: 30 Minutes @ 77ºF (25ºC) Do not thin this product 
– it is ready to use once both components are thoroughly mixed. Mixed Yield: 2 
Gallon Kits Clear - 1.76 Gallons Colors - 2.00 Gallons 5 Gallon Kits Clear - 4.42 
Gallons Colors - 5.00 Gallons 

6. Application: 
a. Component A mixed with Component B – pour the entire mixed contents of a kit 

in a bead of material in the form of a continuous ribbon onto the surface to be 
coated. The mixed material should not be left in the container because it will 
drastically shorten the pot life. 100% Solids Epoxy Finish can be applied by 
smooth/notched blade squeegee (which is preferable) or rolled. The use of a 
porcupine roller is recommended approximately 10 minutes after application to 
help in the removal of any air in the coating. 
1) Squeegee application: 

When using a smooth/notched blade squeegee spread the ribbon of poured 
material by pulling the squeegee toward the applicator and spread material 
at a rate not to exceed 120 square feet per gallon. Apply as evenly as 
possible working from left to right then back again. After ten minutes, roll 
with a porcupine roller to remove excess air bubbles. Do not mix less than 
full batch/container quantities. 

2) Roller application: 
Using a quality phenolic core cover, between 3/8” and 1/2” nap size, gently 
spread the ribbon of poured material by lightly working the material back 
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and forth until even. Avoid overworking material; allow product to flow out 
and self lever. Spread at a rate not to exceed 120 square feet per gallon. 
Avoid working back into the previously applied epoxy, particularly after ten 
minutes duration or color variations can occur in the lapped area. Do not 
mix less than full batch/container quantities. The floor area should be 
maintained at a minimum surface and ambient air temperature of 50ºF and a 
maximum of 90ºF throughout the entire recommended dry time. Do not 
apply if surface temperature is within 5 degrees of dew-point or if 
condensation or fog is expected before the product is fully dry. Not intended 
for use on vertical surfaces. 

3) a. Anti-Slip Aggregate V630-00. 
All high gloss surfaces can be slippery. When non skid properties are 
required, add a non-skid additive as needed. When using with V430, anti-
slip additives must be broadcast into the applied paint film while wet. Do 
not mix it into the paint before application as this will leave the additive 
buried in the coating and will not allow for proper anti-slip properties 

7. Finish: Contractor to give architect standard manufacturers color samples to choose 
from.  
 

 
D. Existing concrete wall and c.m.u. walls in boiler room. Concrete slab ceiling in boiler 

room: Semi-Gloss Pre-Catalyzed Waterborne Epoxy. 
1. Preparation: Remove existing paint, clean and abrade surface. 
2. 2 coats: Benjamin Moore Corotech Pre-Catalized Waterborne Epoxy – Semi-Gloss V341. 
3. Finish: Contractor to give architect standard manufacturers color samples to choose 

from.  
 
 
 

 
END OF SECTION 099100 
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SECTION 220510 - GENERAL PROVISIONS FOR PLUMBING WORK 
 

1.1 RELATED DOCUMENTS 
 

A. This Section shall be coordinated with and is complementary to the General Conditions, Information 
for Bidders, General Clauses and Special Clauses. 

B. Where items of the General Conditions are repeated in this Section of the Specifications, it is intended 
to qualify or to call particular attention to them; it is not intended that any other parts of the General 
Conditions shall be assumed to be omitted if not repeated herein. 

C. This Section applies equally and specifically to all Contractors and Subcontractors supplying labor 
and/or equipment and/or materials as required under the Heating, Ventilating and Air Conditioning, 
Sections of the Specifications. 

 

1.2 DEFINITIONS 
 

A. "The Contractor" or "Each Contractor" means specifically, the Contractor or Subcontractor working 
under his respective Section (Heating, Ventilating and Air Conditioning, Plumbing, or Electrical) of 
this Specification. 

 
B. "Provide" means to supply, erect, install, and connect up in complete readiness for regular operation, 

the particular work referred to. 
 

C. "Furnish" means to supply and deliver to the job. 
 

D. "Piping" includes, in addition to pipe, all fittings, valves, hangers, and other accessories related to such 
piping. 

 
E. "Concealed" means hidden sight as in chases, furred spaces shafts, hung ceilings, or embedded in 

construction. 
 

F. "Exposed" means, "not concealed" as defined above.  Work in trenches, crawl spaces, and tunnels shall 
be considered "concealed" unless otherwise specifically noted. 

 
G. "Approved equal" means any equipment or material which, in the opinion of the Engineer, is equal in 

quality, durability, appearance, strength, design, performance, physical dimension, and arrangement to 
the equipment of material specified, and will function adequately in accordance with the general 
design. 

 
H. "Governmental" means all municipal, state and federal governmental agencies. 
 
I. Where any device or part of equipment is herein referred to in the singular number (such as "the 

pump"), such reference shall be deemed to apply to as many such devices as are required to complete 
the installation as shown on the Drawings.  

 

1.3 CODES AND STANDARDS 
 

A. BOCA Basic Building Code, Basic National Mechanical Code, Energy Conservation Code 
B. N.Y. State Uniform Fire Prevention and Building Code, Plumbing Code, Mechanical Code, Fuel Gas 

Code. 
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C. NFPA National Fire Protection Association 
D. ASME American Society of Mechanical Engineers 
E. ANSI American National Standards Institute 
F. ASTM American Society for Testing Materials 
G. AWWA American Water Works Association 
H. IBR Institute of Boiler and Radiator Manufacturers 
I. NEMA National Electrical Manufacturers Association 
J. ASHRAE American Society of Heating, Refrigeration and Air Condition Engineers. 
K. SMACNA Sheet Metal and Air Conditioning Contractors National Association, Inc. 
L. ARI Air Conditioning and Refrigeration Institute 
M. AMCA Air Moving and Conditioning Association 
N. ADC Air Diffusion Council 
O. AABC Associated Air Balance Council 
P. National Standard Plumbing Code with all Amendments 
Q. Local Water Company Rules and Regulations 
R. NFPA-90A Air Conditioning and Ventilation Systems 

 

1.4 INTENT 
 

A. It is the intention of the Specifications and Drawings to call for finished Work, tested, and ready for 
operation.  All materials, equipment, and apparatus shall be new and of first-class quality. 

 
B. Any apparatus, appliance, material, or work not shown on Drawings, but mentioned in the 

Specifications, or vice versa, or any incidental accessories, or minor details not shown but necessary to 
make the work complete and perfect in all respects and ready for operation, even if not particularly 
specified, shall be provided without additional expense to the Owner. 

  

1.5 DRAWINGS 
 

A. The Drawings are generally diagrammatic and are intended to convey the scope of Work and indicate 
general arrangement of equipment, piping, and fixtures. 

 
B. The locations of all items shown on the Drawings or called for in the Specifications that are not 

definitely fixed by dimensions are approximate only.  The exact locations necessary to secure the best 
conditions and results must be determined at the project and shall have the approval of the Engineer 
before being installed.  Do not scale Drawings. 

 
C. Follow Drawings in laying out work and check Drawings of other trades to verify spaces in which 

work will be installed.  Maintain maximum headroom and space conditions at all points.  Where 
headroom and space conditions appear inadequate, Engineer shall be notified before proceeding with 
installation. 

 
D. If directed by the Engineer, without extra charge, make reasonable modifications in the layout as 

needed to prevent conflict with work of other trades or for proper execution of the work. 
 

1.6 VISITING THE SITE 
 

A. Before submitting the final proposal, examine the site of the proposed work to determine the existing 
conditions that may effect work, as this Section will be held responsible for any assumptions in regard 
thereto. 
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1.7 EQUIPMENT AND MATERIALS 
 
   A. The proposal and bid must cover all items on the Drawings and in the Specifications as drawn and 

specified. 
 

B. Substitution of material and equipment of makes other than specifically named on the Drawings and in 
the Specifications will be subject to review by the Engineer.  Contractor shall be responsible all costs 
associated with substitutions. 

 
C. To receive consideration, requests for substitutions must be accompanied by documentary proof of 

equality and difference in price and delivery, if any, in the form of certified quotations from suppliers 
of both specified and proposed equipment.  In case of a difference in price, the Owner shall receive in 
the form of a credit on all benefit of the difference in cost involved in any substitution. 

 
  D. The words "or approved equal" shall be understood to apply only to those items of equipment and 

material listed under the paragraph "List of Approved Manufacturers" or as otherwise indicated on the 
Drawings or in the Specifications. 
 

E. The Within twenty (20) working days after the acceptance of the proposal, and prior to the submission 
of any shop drawings for approval, a complete list of manufacturers shall be submitted to the Engineer 
for approval of all equipment and materials proposed for the work.  No approvals will be rendered on 
shop drawings submitted before the complete list of manufacturers is approved. 

 
F. If material or equipment is installed before it is approved, and/or in the opinion of the Engineer the 

material or equipment does not meet the intent of the Drawings and Specifications, the removal and 
replacement shall be made at no extra cost to the Owner. 

 
   G. The materials, workmanship, design, and arrangement of all work installed under the Contract shall be 

subject to the approval of the Engineer. 
 

H. If material or equipment is installed before it is approved, each trade installing same shall be liable for 
the removal and replacement at no extra charge to the Owner if, in the opinion of the Engineer, the 
material or equipment does not meet the intent of the Drawings and Specifications. 

 
I. The words "or approved equal" are understood to follow:  The name of any manufacturer, vendor, 

equipment or materials.  Any trade name, plate number, or catalog number; Any detailed description 
used to define equipment or material; except where otherwise indicated on the Drawings or in the 
Specifications. 

 
J. It is the intent of these Specifications that wherever a manufacturer of a product is specified, and the 

terms "other approved" or "or approved equal" are used, the substituted item must conform in all 
respects to the specified item.  Consideration will not be given to claim that the substituted item meets 
the performance requirements with lesser construction (such as lesser heat exchange surface, etc.)  
Performance as delineated in schedules and in the Specifications shall be interpreted as minimum 
performance. 

 
K. All equipment and materials required for installation under these Specifications shall be new and 

without blemish or defect.  All electrical equipment shall bear labels attesting to Underwriter's Labora-
tories approval.  Where no specific indication as to the type or quality of the material or equipment is 
indicated, a first class standard article shall be furnished. 

 
L. Where it is proposed to use an item of equipment other than specified or detailed on the Drawings 
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which requires any redesign of the structure, partitions, foundations, piping, or of any other part of the 
mechanical layout, all such redesign, and all new drawings and detailing required therefore shall, with 
the approval of the Engineer, be prepared at no additional cost to the Owner. 

 
M. Where such approved deviation requires a different quantity and arrangement of, piping, wiring, 

conduit, and equipment from that specified or indicated on the Drawings, with the approval of the 
Engineer, furnish and install any such , piping, structural supports, insulation, and any other additional 
equipment required by the system, at no additional cost to the Owner. 

 
N. All equipment of one type (such as vav’s, diffusers, etc.) shall be the product of the same 

manufacturer. 
 

O. Note that the approval of shop drawings or other information submitted in accordance with the 
requirements herein specified does not assure that the Engineer or any other Owner's representative 
attests to the dimensional accuracy or dimensional suitability of the material or equipment involved or 
the mechanical performance of equipment.  Approval of shop drawings does not invalidate the Plans 
and Specifications if the shop drawings are in conflict with the Plans and Specifications. 

 

1.8 SHOP DRAWINGS 
 
  A. Prior to delivery to job site, but sufficiently in advance of requirements necessary to allow Engineer 

ample time for review, submit for approval (5) copies of shop drawings of all equipment, materials, 
piping, and sleeves, etc., and further obtain written approval for same from the Engineer, before 
installing any of these items. 

 
C. Shop drawings shall consist of manufacturer's certified scale drawings, cuts, or catalogs, including 

descriptive literature and complete certified characteristics of equipment, showing dimensions, 
capacity, code requirements, motor and drive testing, as indicated on the Drawings or Specifications. 

 
D. Approval rendered on shop drawings shall not be considered as a guarantee of measurements or 

building conditions.  Where drawings are approved, said approval does not in any was relieve 
responsibility, or necessity, of furnishing material or performing work as required by the Contract 
Drawings and Specifications. 

 
E. Failure to submit shop drawings in ample time for checking shall not entitle an extension of Contract 

time, and no claim for extension by reason of such default will be allowed. 
 

F. Prior to submission of shop drawings, thoroughly check each shop drawing, reject those not 
conforming to the Specifications, and indicate (by signature) that the shop drawings submitted meet 
Contract Requirements. 

 
I. Incorporate a numbering system to help keep track of shop drawing submittals as follows: 

 HV............HVAC shop drawings 

 P…………P shop drawings. 
 

J. Label resubmitted shop drawings with a stamp indicating the submittal number, for example: 
SECOND SUBMISSION; THIRD SUBMISSION, etc. and send separate transmittals for each item 
being submitted so that one transmittal does not cover more than one specific item or group of items 
from one manufacturer. 
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1.9 RECORD DRAWINGS 
 
   A. During construction keep an accurate record of all deviations between the work as shown on the 

Drawings and that which is actually installed. 
 

B. Secure from the Engineer, a complete set of Mylar transparencies of the Drawings and note thereon all 
changes.  Make a complete record of all changes and revisions in the original design which exist in the 
complete work.  The cost for the Mylar transparencies shall be paid for by each trade. 

 
C. Contractor shall submit as-built drawings in autoCad format on CD, minimum 2002 format.  

 

1.10 LAWS, ORDINANCES, PERMITS AND FEES 
 

A. Give all necessary notices, obtain all permits and pay all governmental taxes, fees, and other costs in 
connection with the work; file all necessary plans, prepare all documents, and obtain all necessary 
approvals of all governmental departments having jurisdiction; obtain all required certificates of 
Inspection for the work and deliver to the Engineer before request for acceptance and final payment for 
the work. 

 
B. Include in the work, without extra cost to the Owner, any labor, materials, services, apparatus, 

drawings, (in addition to Contract Drawings and Documents) in order to comply with all applicable 
laws, ordinances, rules and regulations, whether or not shown on Drawings and/or specified. 

 
C. All materials furnished and all work installed shall comply with the rules and recommendations of the 

National Fire Protection Association, with all requirements of local utility companies, with the 
recommendations of the fire insurance rating organization having jurisdiction, and with the 
requirements of all governmental departments having jurisdiction, including New York State Health 
Code. 

 

1.11 ORGANIZATION OF WORK 
 

A. The work throughout shall be executed in the best and most thorough manner under the direction of 
and to the satisfaction of the Engineers, Owners and Project Coordinators, who will jointly interpret 
the meaning of the Drawings and Specifications, and shall have the power to reject any work and 
materials which, in the judgment, are not in full accordance therewith. 

 
B. The work called for under this Contract shall be carried on simultaneously with the work of other 

trades in a manner such as not to delay the overall progress of the work.  Furnish promptly to other 
trades involved at the project, all information and measurements relating to the work which they may 
require.  Cooperate with them in order to secure the harmony necessary in the interest of the project as 
a whole. 

 
C. Furnish and install all work as fast as possible to meet all construction schedules. 

 
D. Keep a competent superintendent in charge of the work at all times.  Such superintendent shall be 

replaced if unsatisfactory to the Owner. 
 

E. Within thirty (30) days after award of contract submit five (5) copies of a preliminary list of major 
equipment, for approval, complete with name of manufacturer, dates of purchase orders, and delivery 
dates to the site.  Also submit within thirty (30) days, five (5) copies of a preliminary schedule of 
installation of the various systems.  This list shall be revised monthly and five (5) copies shall be 
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submitted.  The second submittal shall contain the names of manufacturers of scheduled equipment 
(with names, addresses, and telephone numbers of local representatives). 

 
F. Maintain a complete file of shop drawings at all times available to the Owner's representative. 

 
G. Where the work is to be installed in close proximity to work of other trades, or where there is evidence 

that the work is to interfere with work of other trades, assist in working out space conditions to make a 
satisfactory adjustment. 

 
If so directed by the Engineer, prepare composite working drawings and sections at a suitable scale not 
less than 3/8" = 1'-0" clearly showing how the work is to be installed in relation to the work of other 
trades.  If the installation is made before coordinating with other trades, make all necessary changes in 
the work without extra charge to the Owner. 

 
H. Provide a "Logical Sequence Method" construction schedule for review prior to the start of any work.  

Update the construction schedule as required during the project. 
 

1.12 PROTECTION OF WORK AND PROPERTY 
 

A. Maintain and protect all equipment, materials and tools from loss or damage from all causes until final 
acceptance by the Owner. 

 
B. Assume responsibility for the protection of any finished work or other trades from damage or 

defacement by the operations and remedy any such injury or damages. 

 

1.13 PIPE EXPANSION 
 

A. All pipe connections shall be installed to allow for freedom of movement of the pipe during the 
expansion and contraction without proper anchors and guides shall be provided where necessary and/or 
when shown on the Drawings.  Anchors and guides shall be subject to the approval of the Engineer. 

1.14 SCAFFOLDING, RIGGING, HOISTING 
 

A. Provide all scaffolding, rigging, hoisting and services necessary for erection and delivery into the 
premises of all equipment and materials furnished under this Section of the Specifications, and remove 
same from premises when no longer required. 

 
B. In the event that supplementary bracing of the basic building structure is required to assure a secure 

rigging procedure and a secure route for the equipment being handled, assume full responsibility for 
such supplementary bracing. 

 

1.15 BASES AND SUPPORTS 
 

A. Provide all bases and supports not part of the building structure of required size, type and strength, as 
approved by the Engineer, for all equipment and materials furnished by him.  All equipment, bases, 
and supports shall be adequately anchored to the building structure to prevent shifting of position 
under operation conditions. 

 

1.16 SLEEVES, PIPE AND CONDUIT INSERTS AND ANCHOR BOLTS 
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A. Provide and assume responsibility for the location and maintenance in proper position of all sleeves, 
inserts, and anchor bolts required for the work.  In the event that failure to do so requires cutting and 
patching of finished work, it shall be done without additional cost to the Owner. 

B. All pipes and conduits passing through masonry walls or partitions shall be provided with sleeves 
having an internal diameter larger than the outside diameter of the pipe or insulation enclosing the pipe 
or conduit.  Sleeves shall be Schedule 40 black steel pipe. 

 
C. Sleeves through foundation walls shall be James B. Clow and Sons No. F-1430 or F-1435 cast iron 

wall sleeve with intermediate integral flange.  Sleeves shall be set with ends flush with each face of 
wall.  The space between sleeve and pipe shall be packed with oakum to within 2" of each face of the 
wall.  The remaining space shall be packed and made watertight with a waterproof compound. 

 
D. Sleeves through concrete floors or interior masonry walls shall be Schedule 40 black steel pipe, set 

flush with finished wall surfaces, but extended 1/2" above finished floors.  The open sleeve space shall 
be packed with non-combustible materials. 

 
E. Sleeves through non-masonry partitions shall be 22 gauge galvanized sheet steel, set flush with 

finished surfaces of partitions. 
 
   F. Inserts shall be individual type of malleable iron construction with accommodation for removable nuts 

and threaded rods up to 3/4" diameter, permitting lateral adjustment, except as otherwise noted.  
Individual inserts shall be Grinnell Fig. 279 up to 5" pipe and conduit, Fig. 282.6" up to 8" pipe and 
conduit, Fig. 152 above 8" and up to 12" pipe and conduit.  For figures 282 and 152, they shall come 
with an opening at the tip to allow reinforcing rods up to 1/2" diameter to be passed through the insert 
body.  Rods shall extend a minimum of 4" on either side of the insert. 

 
G. In general, all piping and conduit shall be supported from structural steel building members only or 

approved malleable steel inserts imbedded in concrete pours. 
 
   H. Where revisions are required and are approved, piping and conduit 3" and smaller may be supported at 

Intermediate Points by Phillips' 3/4" expansion bolts with lead shields, provided main supports are 
welded to structural steel and are not more than twenty feet on centers.  Intermediate supports, for pipe 
4" and larger shall be attached to concrete by means of 4" x4" x 3/8" clip knee angles with 3/4" 
expansion bolt in shear and supporting rod at 90 degree from another bolt. 

 
  I. Piping 3" and smaller shall be supported from existing slab by "Phillips" 3/4 expansion bolts with lead 

shields.  Piping 4" and larger shall be supported by means of 4" x 4" x 3/8" clip knee angle with 3/4" 
expansion bolts in shear and supporting rod at 90 degree from another bolt. 

 
J. Provide sleeves for pipes passing through roofs, sleeves passing through roofs shall be as described on 

drawings or extend a minimum 12” above finished roof.  All pipes passing through roof shall be 
minimum of 10” from walls or other construction to permit proper flashing. 

 
K. Where sleeves pass through waterproofed floors, they shall be IPS brass pipe sleeves of the required 

diameter, brazed at the bottom to 18" x 18", 16-ounce copper flashing for bond with waterproofing.  
The tops of the sleeves shall extend 1/2" above. 

 
L. Where sleeves pass through waterproofed floors, they shall be IPS brass pipe sleeves of the required 

diameter, brazed at the bottom to 18" x 18", 16-ounce copper flashing for bond with waterproofing.  
The tops of the sleeves shall extend 1/2" above. 

 
M. No piping or equipment shall be supported from corrugated decking construction.  For this area 
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provide supplementary steel to support ductwork, piping, conduit or equipment.  Supplemental steel 
members shall be welded to building structural steel. 

N. All hangers, rods and supports shall be installed prior to construction fireproofing. 
 

O. The required fire resistance rating of floor or floor/ceiling assemblies and walls shall be maintained 
where a penetration is made for electrical, mechanical, plumbing pipes, conduits, ducts and systems.  
Fire stopping shall be provided at openings around vents, pipes, ducts, conduits at floor levels and 
walls with non-combustible materials, such as rockwool or equal. 

 

1.17 ESCUTCHEONS 
 

A. Provide escutcheons on pipes wherever they pass through ceilings, walls, or partitions. 
 

B. Escutcheons or pipes passing through outside walls shall be Ritter Pattern and Casting Co., No. 1, 
solid, cast brass, flat type secured to pipe with set screw. 

 
C. Escutcheons for pipes passing through floors shall be Ritter Pattern and Casting Co., No. 36A, 

split-hinged, cast brass type, designed to fit pipe on one end and cover sleeve projecting through floor 
on the other end. 

 
D. Escutcheons for pipes passing through interior walls, partitions, and ceilings shall be Ritter Pattern and 

Casting Co., No. 3A, split-hinged, cast beams chromium plated type. 
 

1.18 MANUFACTURERS' IDENTIFICATION 
 

A. Manufacturer's nameplate, name or trademark, shall be permanently affixed to all equipment and 
material furnished under this Specification.  Where such equipment is in a finished occupied space, the 
nameplate shall be in a concealed but accessible location.  The nameplate of a Subcontractor or 
Distributor will not be acceptable. 

 

1.19 EQUIPMENT NAMEPLATES 
 

A. Provide for domestic hot water heater, a permanently attached nameplate made of black surface, white 
core laminated bakelite with incised letters.  Subcontractor furnishing equipment shall provide 
nameplate.  Pneumatic, electric and mechanically actuated gauges shall have a brief, but complete 
description of their function.  Stating the air pressure or voltage range alone is not acceptable.  
Nameplates shall be a minimum pf 3" long by 1/2" high white letters as designated in the equipment 
schedule.  Mounting screws shall have chrome plated acorn headed screws. 

 

1.20 TAGS AND CHARTS 
 

A. Furnish and attach to each valve as hereinafter specified, a 1-1/2" diameter brass tag with 1/2" indented 
numerals filled with durable black compound.  Tags shall be securely attached to stems of valves with 
copper wire and "S" hooks. 

 
B. Valve charts shall consist of schematic drawings of piping layouts, showing and identifying each valve 

and describing the function.  Upon completion of the work, one (1) copy of each chart, sealed to rigid 
backboard with clear lacquer placed under glass and framed, shall be hung in a conspicuous location in 
the main equipment room, unless otherwise directed by the Engineer.  Two (2) additional unmounted 
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copies in 8-1/2" x 11" leather ring binders shall be delivered to the Engineer.  Also furnish three (3) 
copies of schematic flow chart with corresponding valve numbers noted on chart. 

C. Provide tags for the following valves: 
1. Zone control, bypass, shut-off, check and balancing valves. 
2. Building and area shut-off and balancing valves. 
3. Control, by-pass, shut-off, balancing and drain valves for domestic hot water heaters.  
4. System drain valves, safety and relief valves. 
5.         Vacuum breakers. 
6. Backflow Preventor. 
7. Pressure Regulator. 

 

1.21 IDENTIFICATION 
 

A. Identification shall be in accordance with "Scheme for Identification of Piping System ANSI A13.1" 
and OSHA safety color regulation. 

 
B. Markers shall be snap-on type as manufactured by Seton Nameplate Corp., New Haven, Conn. 

(Setmark System) or approved equal.  Markers shall completely encircle the pipe with a substantial 
overlap.  No adhesive shall be used.  They shall be manufactured of U.L. approved, self-extinguishing 
plastic.  When the pipe including insulation (if any) is larger than 6 inches diameter and larger, 
markers shall be strap-on type. 

 
C. Provide identification of piping for all mechanical work. 

 
D. Pipe shall be lettered and valves tagged in accordance with the schedule below.  Lettering shall be 

located near each valve and branch connection and at intervals of not over 40 feet (10 feet on fire lines) 
on straight runs of pipe.  Provide flow arrows for all piping at each marker.  Adjacent to the legend, 
stencil the size of the pipe, conduit or ductwork. 

  
 STENCIL AND VALVE TAG SCHEDULE 

Tag 
Service              Stencil           Color Designation 

 
Cold Water              Cold Water           Green CW 
Heating Hot Water               Heating Hot Water          Red HHWS 
Heating Hot Water Return       Heating Hot Water Return      Yellow HHWR 
Domestic Hot Water              Domestic Hot Water          Orange DHWS 
Domestic Hot Water Return     Domestic Hot Water Return    Yellow DHWR   

 

1.22 TOOLS 
 

A. All specified tools for proper operation and maintenance of the equipment shall be delivered to the 
Owner's representative and a receipt requested for same at no additional cost to the Owner. 

 

1.22 QUIET OPERATION 
 

A. All equipment and material shall operate under all conditions of load without any sound or vibration 
which, in the opinion of the Engineer, is objectionable.  Where sound or vibration conditions arise 
which are considered objectionable by the Engineer, eliminate same in a manner approved by the 
Engineer. 
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1.23 RUBBISH REMOVAL 
 

A. See to it that the Project is, at all times, maintained free of all rubbish, rubble, waste material, 
packaging materials, etc. accumulating as a result of his work.  Assume responsibility for the cleaning 
up of packaging removed from materials and equipment furnished by other trades for the installation.  
Note that final acceptance of the work is contingent upon the project being free of all excess and waste 
materials resulting from the work. 

 

1.24 CLEANING,  PIPING AND EQUIPMENT 
 

A. Clean all piping, and equipment of all foreign substances inside and out before being placed in 
operation. 

 
B. If any part of a system should be stopped by foreign matter after being placed in operation, the system 

shall be disconnected, cleaned, and reconnected wherever necessary to locate and remove obstructions. 
 Any work damaged in the course of removing obstructions shall be repaired when the system is 
reconnected at no additional cost to the Owner. 

 
C. During construction, properly cap all pipes and equipment nozzles so as to prevent the entrance of 

sand, dirt, etc. 
 

1.25 DELIVERY OF MATERIAL 
 

A. Deliver the material and store same in spaces indicated by the Engineer and assume full responsibility 
for damage to structure caused by any overloading of the material.  Contractor shall be aware that the 
building does not have a loading dock and limited space will be available for storage of materials.  
Coordinate delivery with building access and site activities.  Deliveries shall be coordinated with 
building representative.    

 

1.26 ALTERATIONS 
 

A. When new work and alterations render equipment and piping useless, such equipment and piping 
when exposed to view, shall be removed and connections thereof to lines or ducts remaining shall be 
properly capped or plugged and left in construction.  If construction, such as hung ceiling, furred 
beams, chase, etc., is opened up and removed during the course of the construction, the useless pipe 
therein shall be treated as though exposed to view.  When required to accommodate new work, useless 
piping concealed in construction shall be treated as though exposed to view. 

 
B. When existing piping systems, at points of connection to new work or in rerouting are found defective, 

such defective portions shall be removed and replaced with new materials without cost to the Owner. 
 

C. Provide temporary supports where required. 
 
D. Where alterations reveal piping, conduit circuits, wiring, and accessories that must necessarily remain 

in service, same shall be rerouted, replaced or altered as required to make same completely concealed 
in the new work at no additional cost to the Owner. 

 
  E. Cutting in existing building shall be done by each Contractor as approved by the Engineer.  Rough 

patching shall be done by each Contractor.  Finish patching, ceiling construction slabs by General 
Contractor. 
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 F. Cutting existing slab for drain piping by this contractor.    

1.28 EXCAVATION AND BACKFILL 
 

A. All excavation and backfill and trenching shall be done by this contractor.   
 

1.29 PAINTING 
 
   A. Paint all unpainted, non-insulated, non-galvanized, ferrous metal surfaces of pipes, conduits, ducts, 

equipment, fixtures, hangers, supports and accessories as follows: 
 

B. Exposed - one prime coat of oil varnish based paint. 
 
C. Concealed - one coat of black asphaltum paint. 

 
D. Underground - two coats of black asphaltum paint. 

 
E. Nameplates on all equipment shall be cleaned and left free of paint. 

 
F. All lead bends and lead safes and flashing shall be painted with two coats of waterproof black 

asphaltum varnish. 
 

1.30 TESTS 
 
  A. All piping, wiring, and equipment shall be tested as specified under the various section of the work.  

Labor materials, instruments and power required for testing shall be furnished under the particular 
Section of the Specification. 

 
B. Tests shall be performed satisfaction of the Engineer.  The Engineer will be present at such test, when 

he deems necessary and such other parties as may have legal jurisdiction. 
 

C. Pressure tests shall be applied to piping only before connection of equipment and installation of 
insulation.  In no case shall piping, equipment, or accessories be subjected to pressure exceeding their 
rating. 

 
D. All defective work shall be promptly repaired or replaced and the tests shall be repeated until the 

particular system and component parts thereof receive the approval of the Engineer. 
 

E. Any damages resulting from tests shall be repaired or replaced and the tests shall be repeated until the 
particular system and component parts thereof receive the approval of the Engineer. 

 
   F. The duration of tests shall be as determined by all authorities having jurisdiction, but in no case less 

than the time prescribed in each Section of the Specification. 
 

G. Tests shall be performed on individual equipment, systems, and their controls.  Whenever the 
equipment or system under test is interrelated with and depends upon the operation of other equipment, 
systems and controls for proper operation, functioning, and performance, the latter shall be operated 
simultaneously with the equipment or system being tested. 

 

1.31 OPERATING INSTRUCTIONS 
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A. Prior to final inspection of the installation by the Owner, five (5) copies of a complete Instruction 
Manual, bound in booklet form and suitably indexed, shall be submitted to the Engineer for approval.   

B. The Manual shall contain the following items: 

Table of Contents 
I. Introduction - Explanation of Manual and its use. 
II. Description of Systems 

1. Complete schematic drawings of all systems. 
2. Functional and sequential description of all systems. 
3. Relationship of system where applicable to the supervisory data system. 

III. Systems Operation 
 

1. Start-up procedures. 
2. Shut-down procedures. 
3. Reset and adjustment and balancing procedures. 
4. Seasonal operation. 
5. All posted instruction charts. 

IV. Maintenance 
 

1. Cleaning and replacement - lines, components, filters, strainers, ducts, fans, etc. 
2. Lubrication. 
3. Charging and filling. 
4. Purging and draining. 
5. Systems trouble shooting charts. 
6. Instruments checking and calibration. 
7.       Recommended list of spare parts. 
 

V. Listing of Manufacturers 
 
VI. Manufacturer's Data (Where multiple model, type and size listings are included, clearly and 

conspicuously indicate those that are pertinent to this installation. 
 

   1. Description - Literature, drawings, illustration, certified performance charts, technical 
data, etc. 

2. Operation. 
3. Maintenance - including complete trouble shooting charts. 
4. Parts List 
5. Names, addresses and telephone numbers of local recommended repair and service 

companies. 
6. Guarantee data. 
7. Model No. and Serial No. of all equipment. 

 

1.32 GUARANTEE 
 

A. The Contractor guarantees by his acceptance of the Contract that all work installed will be free from 
any and all defects and that all apparatus will develop capacities and characteristics specified, and that 
if during a period of one year from date of completion and acceptance of work any such defects in 
workmanship, material or performance appear, he shall immediately replace, repair, or otherwise 
correct the defect or deficiency without cost to the Owner within a reasonable time.  Notify the 
Engineer in writing of the time required to do work 

B. Replace or repair to the satisfaction of the Owner any and all damage done to the building or its 
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contents or to the work of other trades in consequence of work performed in fulfilling guarantee. 
 

C. This Article is general in nature and will not waive stipulations of other claims which specify guarantee 
periods in excess of one (1) year. 

 
   D. In the event default on this Guarantee, the Owner may have such work done as required & charge the 

cost to the Contractor. 
 

E. The date of acceptance shall be the date of final payment by the Owner or notice of acceptance by the 
Owner, whichever is later. 

 

1.33 OPERATION PRIOR TO COMPLETION 
 

A. The Owner may require operation of parts or all of the installation for the beneficial occupancy prior to 
final completion and acceptance of the building. 

 
B. The operation shall not be construed to mean acceptance of the work by the Engineer for the Owner.  

The Owner will furnish supervisory personnel to direct operation of the entire system and the 
Contractor shall continue to assume this responsibility until final acceptance. 

 
 
END OF SECTION 220510 
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SECTION 220719 - PIPING INSULATION 
 
 
 
PART 1 GENERAL  
 
1.01 SECTION INCLUDES 
 

A. Piping insulation. 
B. Jackets and accessories. 
C. Insulation of new and existing work.  
D. Equipment insulation 

 
 

1.02 REFERENCES 
 

A. ASTM C195 - Standard Specification for Mineral Fiber Thermal Insulating Cement. 
 
B. ASTM C449/C449M - Standard Specification for Mineral Fiber Hydraulic-Setting Thermal 

Insulating and Finishing Cement. 
 
C. ASTM C547 - Standard Specification for Mineral Fiber Preformed Pipe Insulation. 
 
D. ASTM C552 - Standard Specification for Cellular Glass Thermal Insulation. 
 
E. ASTM C578 - Standard Specification for Preformed, Cellular Polystyrene Thermal Insula-

tion. 
 

F. UL 723 - Standard for Test for Surface Burning Characteristics of Building Materials. 
 
G. ASHRAE 90-75 - Insulation Standards. 
 
 

1.03 SUBMITTALS FOR REVIEW 
 

A. Submittals as per contract requirements. 
 
B. Product Data:  Provide product description, thermal characteristics, list of materials and 

thickness for each service, and locations. 
 

 C. Manufacturer's Instructions:  Indicate installation procedures that ensure acceptable work-
manship and installation standards will be achieved. 

 
 

1.04 QUALITY ASSURANCE 
 

A. Manufacturer Qualifications:  Company specializing in manufacturing the Products specified 
in this section with minimum three years experience. 
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1.05 REGULATORY REQUIREMENTS 
 

A. Conform to maximum flame spread/smoke developed rating of 25/50 in accordance with 
NFPA 255. 

 
B. Insulation thickness shall comply with applicable Energy Conservation Codes. 

 
 
 

PART 2 PRODUCTS 
 
2.01 ACCEPTABLE MANUFACTURERS 
 

A. Manufacturer:  Knauf 1000° pipe insulation (Specified Model: Earthwise 1000 with ASJ+) 
 
B. Certainteed Corporation. 

 
 C. Armstrong Corporation. 
 
 D. Shuller zeston or proto pvc jacketing fitting covers. 
 
 E. Owens-Corning Fiberglass Corporation 
 

 
2.02 INSULATION 
 
 A. Type A:  Inorganic glass strands insulation with ASJ+; UL Classified, ANSI/ASTM C547; 

'k' value of 0.23 at 75º F; noncombustible. Minimum density of 3.5 lbs./cu. Ft.; temperature 
range 0º F to 1000º F.   Knauf  Earthwise 1000° Fiberglass, or equal. 

 
2.03 JACKETS 
 
 A. Interior Applications: 
 
  1. Insulation Type A - Factory applied, white, flame retardant, all service (ASJ) vapor 

barrier jacket of .001" aluminum foil laminated to Kraft paper with a flame retardant 
snuffer type adhesive reinforced with glass fibers and having a self sealing lap.  Pro-
vide 2" longitudinal lap and 4" circumferential sealing strips.  Permeability .02 perm.  
Schuller Micro 10k AP-t plus, or approved equal. 

    
 
2.04 ACCESSORIES 
 
 A. Insulation Bands: ¾" wide; 0.007 inch thick aluminum. 
 
 B. Metal Jacket Bands: 3/8" wide; 0.015 inch thick aluminum. 
 
 C. Insulating Cement:  ANSI/ASTM C195; hydraulic setting mineral wool. 
 
 D. Finishing Cement: ASTM C449 
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 E. Fibrous Glass Cloth:  Untreated; 9 oz/sq. yd weight. 
 

F. Adhesives:  Compatible with insulation and fire retardant. 
 
2.05 EQUIPMENT INSULATION 
 

A. RPZ assembly and similar odd shaped plumbing items shall be insulated.  Insulation thick-
ness shall match that of attached piping.  Insulation shall be pre formed or cut block insulation.  In-
sulation shall be fabricated in sections to allow future removal and service of equipment.  Jacket-
ting shall be formed Aluminum 0.020 thickness.  Insulation shall be held in place with aluminum 
bands.  Joints shall be sealed. 

 
PART 3 EXECUTION 
 
3.01 EXAMINATION 
 

A. Verify that piping has been tested before applying insulation materials. 
 

 B. Verify that surfaces are clean and dry, with all foreign material removed.  This includes but 
is not limited to water, oil, dirt, scale and rust. 

 
C. Only insulation and finish materials including adhesive cements and mastic, which conform 

to the requirements of all-governing codes and ordinances, shall be used. 
 
 
3.02 INSTALLATION 
 

A. Install materials in accordance with manufacturer’s instructions and the best practice of the 
trade. 

 
B. Install in accordance with NAIMA National Insulation Standards. 

 
C. On insulated piping insulate all fittings, valves, unions, flanges, strainers, flexible connec-

tions, expansion joints, etc. Fit insulation to pipe staggering longitudinal joints. Apply fabri-
cated segments of insulation or pre-molded fitting insulation covers of equal thickness of ad-
joining pipe covering on fittings, valves, and other specialties. Vapor seal all exposed edges 
with jacket material and vapor barrier type adhesive on cold piping.  All piping insulation 
shall be installed with a vapor barrier. 

 
D. Apply insulation to completely cover metal surface.  Surface shall be applied to present a 

tight, smooth appearance. 
 

E. Exposed Piping:  Locate insulation and cover seams in least visible locations. 
 

F. Neatly finish insulation at supports, protrusions, and interruptions. 
 

G. Do not use staples on vapor barrier insulation. 
 
 K. Jackets: 
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  1. Indoor, Concealed and Exposed Applications:  Insulated dual-temperature pipes or 
pipes conveying fluids below ambient temperature shall have vapor barrier jackets, 
factory-applied or field-applied.  Insulate fittings, joints, and valves with molded insu-
lation of like material and thickness as adjacent pipe. Insulation shall be provided with 
all service jacket and vapor barrier.   

   
   
 L. Inserts and Shields:  Provide galvanized steel insulation shields for piping less than 2”.  

Hangers shall be sized for insulated pipe with shield. 
 
1. Application:  Piping 2 inches diameter or larger. 
2. Shields:  Galvanized steel between pipe hangers or pipe hanger rolls and inserts. 
3. Insert location:  Between support shield and piping and under the finish jacket. 
4. Insert configuration:  Minimum 6 inches long, of same thickness and contour as ad-

joining insulation; may be factory fabricated. 
5. Insert material:  Hydrous calcium silicate insulation or other heavy density insulating 

material suitable for the planned temperature range. 
 
 M. Continue insulation through walls, sleeves, pipe hangers, and other pipe penetrations.  Finish 

at supports, protrusions, and interruptions.  All pipe penetrations through garage wall and 
boiler room wall shall be firestopped. 

 
 N. Pipe Exposed in Mechanical Equipment Rooms or Finished Areas. Finish with glass cloth 

jacket, PVC jacket at fittings and valves. 
 
 
 
3.03   SCHEDULE 

 
Insulation 

Piping      Type   Pipe Size   Thickness 
 
  Domestic Hot Water      A   Up to 1”        3/4” 
            Above 1”    1 ” 
 
  Domestic Cold Water      A   Up to 1 ¼”     1/2” 
            Above 1 1/4”   1/2” 
 
 
END OF SECTION 220719 
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SECTION 221116 - DOMESTIC WATER PIPING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Clauses, apply to this Section. 

1.2 SUMMARY 

A. This Section includes domestic water piping inside and outside the building. 

1.3 PERFORMANCE REQUIREMENTS 

A. Provide components and installation capable of producing domestic water piping 
systems with 125 psig, unless otherwise indicated. 

1.4 QUALITY ASSURANCE 

A. Piping materials shall bear label, stamp, or other markings of specified testing agency. 

B. Comply with NSF 61, "Drinking Water System Components - Health Effects; 
Sections 1 through 9," for potable domestic water piping and components. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 
1. Manufacturers:  Subject to compliance with requirements, provide products by 

one of the manufacturers specified. 
2. Nibco pipe and fittings, or equal 

2.2 PIPING MATERIALS 

A. Transition Couplings for Aboveground Pressure Piping:  Coupling or other 
manufactured fitting the same size as, with pressure rating at least equal to and ends 
compatible with, piping to be joined. 
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2.3 COPPER TUBE AND FITTINGS 

A. Hard Copper Tube:  ASTM B 88, Type K, water tube, drawn temper. 

1. Copper Pressure Fittings:  ASME B16.18, cast-copper-alloy or ASME B16.22, 
wrought- copper, solder-joint fittings.  Furnish wrought-copper fittings if 
indicated. 

2. Bronze Flanges:  ASME B16.24, Class 150, with solder-joint ends.  Furnish 
Class 300 flanges if required to match piping. 

3. Copper Unions:  MSS SP-123, cast-copper-alloy, hexagonal-stock body, with 
ball-and-socket, metal-to-metal seating surfaces, and solder-joint or threaded 
ends. 

B. Soft Annealed copper tubing for buried water service 
1. Type K, ASTM B 88, water tube, soft copper, annealed.  Use brazed joint 

connections, AWS A5.8 BCuP series for copper tubing. 

2.4 VALVES: 

A. Union Ball Valves:  MSS SP-122, with full-port ball, threaded detachable end 
connectors, and pressure rating not less than 125 psig at 73 deg F. 

B. Check Valves:  Swing or ball-check design and pressure rating not less than 150 psig at 
73 deg F. 

C. Gate Valves – Stockham B-105, or equal. 

PART 3 - EXECUTION 

3.1 PIPE AND FITTING APPLICATIONS 

A. Transition and special fittings with pressure ratings at least equal to piping rating may 
be used in applications below, unless otherwise indicated. 

B. Flanges may be used on aboveground piping, unless otherwise indicated. 

C. Fitting Option:  Extruded-tee connections and brazed joints may be used on 
aboveground copper tubing. 

D. Domestic Water Piping , NPS 4 and Smaller:  Hard copper tube, Type K; copper 
pressure fittings; and soldered joints. 

E. Aboveground Domestic Water Piping:  Use any of the following piping materials for 
each size range: 
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1. NPS 1 and Smaller:  Hard copper tube, Type K; copper pressure fittings; and 
soldered joints. 

2. NPS 1-1/4 and NPS 1-1/2:  Hard copper tube, Type K; copper pressure fittings; 
and soldered joints. 

3. NPS 2:  Hard copper tube, Type K copper pressure fittings; and soldered joints. 
4. NPS 2-1/2 to NPS 3-1/2:  Hard copper tube, Type K; copper pressure fittings; and 

soldered joints. 

F. Non-Potable-Water Piping:  Use any of the following piping materials for each size 
range: 
1. NPS 3-1/2 and Smaller:  Hard copper tube, Type L; copper pressure fittings; and 

soldered joints. 

3.2 VALVE APPLICATIONS 

A. Drawings indicate valve types to be used.  Where specific valve types are not indicated, 
the following requirements apply: 

1. Shutoff Duty:  Use bronze ball or gate valves for piping NPS 2 and smaller.  Use  
gate valves with flanged ends for piping NPS 2-1/2 and larger. 

2. Throttling Duty:  Use bronze ball or globe valves for piping NPS 2 and smaller.  
Use cast-iron butterfly valves with flanged ends for piping NPS 2-1/2 and larger. 

3. Drain Duty:  Hose-end drain valves. 

B. Install shutoff valve close to water main on each branch and riser serving plumbing 
fixtures or equipment, on each water supply to equipment, and on each water supply to 
plumbing fixtures that do not have supply stops.  Use ball or gate valves for piping 
NPS 2 and smaller.  Use gate valves for piping NPS 2-1/2 and larger. 

C. Install drain valves for equipment at base of each water riser, at low points in horizontal 
piping, and where required to drain water piping. 

1. Install hose-end drain valves at low points in water mains, risers, and branches. 
2. Install stop-and-waste drain valves where indicated. 

3.3 PIPING INSTALLATION 

A. Install shutoff valve, hose-end drain valve, strainer, pressure gage, and test tee with 
valve, inside the building at each domestic water service entrance.   

B. Install domestic water piping level with 0.25 percent slope downward toward drain and 
plumb. 

3.4 JOINT CONSTRUCTION 
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A. Soldered Joints:  Use ASTM B 813, water-flushable, lead-free flux; ASTM B 32, lead-
free-alloy solder; and ASTM B 828 procedure, unless otherwise indicated. 

B. Threaded Joints: make up threaded joints with proper sealing compounds. 

3.5 HANGER AND SUPPORT INSTALLATION 

A. Install the following: 

1. Vertical Piping:  MSS Type 8 or Type 42, clamps. 
2. Individual, Straight, Horizontal Piping Runs:  According to the following: 

a. 100 Feet and Less:  MSS Type 1, adjustable, steel clevis hangers. 
b. Longer Than 100 Feet:  MSS Type 43, adjustable roller hangers. 
c. Longer Than 100 Feet:  MSS Type 49, spring cushion rolls, if indicated. 

3. Multiple, Straight, Horizontal Piping Runs 100 Feet or Longer:  MSS Type 44, 
pipe rolls.  Support pipe rolls on trapeze. 

4. Base of Vertical Piping:  MSS Type 52, spring hangers. 

B. Support vertical piping and tubing at base and at each floor. 

C. Rod diameter may be reduced 1 size for double-rod hangers, to a minimum of 3/8 inch. 

D. Install hangers for copper tubing with the following maximum horizontal spacing and 
minimum rod diameters: 

1. NPS 3/4 and Smaller:  60 inches with 3/8-inch rod. 
2. NPS 1 and NPS 1-1/4:  72 inches with 3/8-inch rod. 
3. NPS 1-1/2 and NPS 2:  96 inches with 3/8-inch rod. 
4. NPS 2-1/2:  108 inches with 1/2-inch rod. 
5. NPS 3 to NPS 5:  10 feet with 1/2-inch rod. 

E. Install supports for vertical copper tubing every 10 feet. 

3.6 CONNECTIONS 

A. Install piping adjacent to equipment and machines to allow service and maintenance. 

B. Connect domestic water piping to exterior water-service piping.  Use transition fitting to 
join dissimilar piping materials. 

C. Connect domestic water piping to water-service piping with shutoff valve, and extend 
and connect to the following: 
1. Plumbing Fixtures:  Cold- and hot-water supply piping in sizes indicated, but not 

smaller than required by plumbing code.  Refer to Division 15 Section "Plumbing 
Fixtures."  Valves shall be provide to isolate fixtures for service. 
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2. Equipment:  Cold- and hot-water supply piping as indicated, but not smaller than 
equipment connections.  Provide shutoff valve and union for each connection.  
Use flanges instead of unions for NPS 2-1/2 and larger. 

3.7 FIELD QUALITY CONTROL 

A. Inspect domestic water piping as follows: 

1. Do not enclose, cover, or put piping into operation until it has been inspected and 
approved by authorities having jurisdiction. 

2. During installation, notify authorities having jurisdiction at least 24 hours before 
inspection must be made.  Perform tests specified below in presence of authorities 
having jurisdiction: 

a. Roughing-in Inspection:  Arrange for inspection of piping before concealing 
or closing-in after roughing-in and before setting fixtures. 

b. Final Inspection:  Arrange final inspection for authorities having 
jurisdiction to observe tests specified below and to ensure compliance with 
requirements. 

3. Reinspection:  If authorities having jurisdiction find that piping will not pass test 
or inspection, make required corrections and arrange for reinspection. 

4. Reports:  Prepare inspection reports and have them signed by authorities having 
jurisdiction. 

B. Test domestic water piping as follows: 

1. Fill domestic water piping.  Check components to determine that they are not air 
bound and that piping is full of water. 

2. Test for leaks and defects in new piping and parts of existing piping that have 
been altered, extended, or repaired.  If testing is performed in segments, submit 
separate report for each test, complete with diagram of portion of piping tested. 

3. Leave new, altered, extended, or replaced domestic water piping uncovered and 
unconcealed until it has been tested and approved.  Expose work that was covered 
or concealed before it was tested. 

4. Cap and subject piping to static water pressure of 50 psig above operating 
pressure, without exceeding pressure rating of piping system materials.  Isolate 
test source and allow to stand for four hours.  Leaks and loss in test pressure 
constitute defects that must be repaired. 

5. Repair leaks and defects with new materials and retest piping or portion thereof 
until satisfactory results are obtained. 

6. Prepare reports for tests and required corrective action. 

3.8 ADJUSTING 

A. Perform the following adjustments before operation: 
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1. Close drain valves, hydrants, and hose bibs. 
2. Open shutoff valves to fully open position. 
3. Open throttling valves to proper setting. 
4. Remove plugs used during testing of piping and plugs used for temporary sealing 

of piping during installation. 
5. Remove and clean strainer screens.  Close drain valves and replace drain plugs. 
6. Remove filter cartridges from housings and verify that cartridges are as specified 

for application where used and are clean and ready for use. 
7. Check plumbing specialties and verify proper settings, adjustments, and 

operation. 

3.9 CLEANING 

A. Clean and disinfect potable and non-potable domestic water piping as follows: 

1. Purge new piping and parts of existing domestic water piping that have been 
altered, extended, or repaired before using. 

2. Use purging and disinfecting procedures prescribed by authorities having 
jurisdiction or, if methods are not prescribed, procedures described in either 
AWWA C651 or AWWA C652:  Follow procedures required by Department of 
Health for placing water supply in service. 

B. Clean interior of domestic water piping system.  Remove dirt and debris as work 
progresses. 

END OF SECTION 221116 
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SECTION 230510 - GENERAL PROVISIONS FOR MECHANICAL WORK 
 

1.1 RELATED DOCUMENTS 
 

A. This Section shall be coordinated with and is complementary to the Information for Bidders, 
General Clauses and General Requirements.   

B. Where items of the General Requirements are repeated in this Section of the Specifications, it 
is intended to qualify or to call particular attention to them; it is not intended that any other 
parts of the General Requirements shall be assumed to be omitted if not repeated herein. 

C. This Section applies equally and specifically to all Contractors and Subcontractors supplying 
labor and/or equipment and/or materials as required under the Heating, Ventilating and Air 
Conditioning, Sections of the Specifications. 

 

1.2 DEFINITIONS 
 
 

A. "Provide" means to supply, erect, install, and connect up in complete readiness for regular 
operation, the particular work referred to. 

 
B. "Furnish" means to supply and deliver to the job. 

 
C. "Piping" includes, in addition to pipe, all fittings, valves, hangers, and other accessories 

related to such piping. 
 

D. "Concealed" means hidden sight as in chases, furred spaces shafts, hung ceilings, or 
embedded in construction. 

 
E. "Exposed" means, "not concealed" as defined above.  Work in trenches, crawl spaces, and 

tunnels shall be considered "concealed" unless otherwise specifically noted. 
 

F. "Approved equal" means any equipment or material which, in the opinion of the Engineer, is 
equal in quality, durability, appearance, strength, design, performance, physical dimension, 
and arrangement to the equipment of material specified, and will function adequately in 
accordance with the general design. 

 
G.       "Governmental" means all municipal, state and federal governmental agencies. 
 
H. Where any device or part of equipment is herein referred to in the singular number (such as 

"the pump"), such reference shall be deemed to apply to as many such devices as are required 
to complete the installation or as shown on the Drawings.  

 

1.3 CODES AND STANDARDS 
 

A. BOCA Basic Building Code, Basic National Mechanical Code, Energy Conservation Code 
B. N.Y. State Uniform Fire Prevention and Building Code 
C. NFPA National Fire Protection Association 
D. ASME American Society of Mechanical Engineers 
E. ANSI American National Standards Institute 
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F. ASTM American Society for Testing Materials 
G. AWWA American Water Works Association 
H. IBR Institute of Boiler and Radiator Manufacturers 
I. NEMA National Electrical Manufacturers Association 
J. ASHRAE American Society of Heating, Refrigeration and Air Condition Engineers. 
K. SMACNA Sheet Metal and Air Conditioning Contractors National Association, Inc. 
L. ARI Air Conditioning and Refrigeration Institute 
M. AMCA Air Moving and Conditioning Association 
N. ADC Air Diffusion Council 
O. AABC Associated Air Balance Council 
P. National Standard Plumbing Code with all Amendments 
Q. Local Water Company Rules and Regulations 
R. NFPA-90A Air Conditioning and Ventilation Systems 

 

1.4 INTENT 
 

A. It is the intention of the Specifications and Drawings to call for finished Work, tested, and 
ready for operation.  All materials, equipment, and apparatus shall be new and of first-class 
quality. 

 
B. Any apparatus, appliance, material, or work not shown on Drawings, but mentioned in the 

Specifications, or vice versa, or any incidental accessories, or minor details not shown but 
necessary to make the work complete and perfect in all respects and ready for operation, even 
if not particularly specified, shall be provided without additional expense to the Owner. 

  

1.5 DRAWINGS 
 

A. The Drawings are generally diagrammatic and are intended to convey the scope of Work and 
indicate general arrangement of equipment, piping, and fixtures. 

 
B. The locations of all items shown on the Drawings or called for in the Specifications that are 

not definitely fixed by dimensions are approximate only.  The exact locations necessary to 
secure the best conditions and results must be determined at the project and shall have the 
approval of the Engineer before being installed.  Do not scale Drawings. 

 
C. Follow Drawings in laying out work and check Drawings of other trades to verify spaces in 

which work will be installed.  Maintain maximum headroom and space conditions at all 
points.  Where headroom and space conditions appear inadequate, Engineer shall be notified 
before proceeding with installation. 

 
D. If required for routing and as directed by the Engineer, without extra charge, make reasonable 

modifications in the layout as needed to prevent conflict with work of other trades or for 
proper execution of the work. 

 
E. Contractor shall provide full pipe and equipment layout shop drawings. 

 

1.6 VISITING THE SITE 
 

A. A pre-bid meeting will be arranged at the site. 
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1.7 EQUIPMENT AND MATERIALS 
 
   A. The proposal and bid must cover all items on the Drawings and in the Specifications as drawn 

and specified. 
 

B. Substitution of material and equipment of makes other than specifically named on the 
Drawings and in the Specifications according to the provisions of the general clause sections 
28 and 29. 

 
C. To receive consideration, requests for substitutions must be accompanied by documentary 

proof of equality and difference in price and delivery, if any, in the form of certified 
quotations from suppliers of both specified and proposed equipment.  In case of a difference 
in price, the Owner shall receive in the form of a credit on all benefit of the difference in cost 
involved in any substitution. 

 
  D. The words "or approved equal" shall be understood to apply only to those items of equipment 

and material listed under the paragraph "List of Approved Manufacturers" or as otherwise 
indicated on the Drawings or in the Specifications. 

 
E. Within twenty (20) working days after the acceptance of the proposal, and prior to the 

submission of any shop drawings for approval, a complete list of manufacturers shall be 
submitted to the Engineer for approval of all equipment and materials proposed for the work.  
No approvals will be rendered on shop drawings submitted before the complete list of 
manufacturers is approved. 

 
F. If material or equipment is installed before it is approved, and/or in the opinion of the 

Engineer the material or equipment does not meet the intent of the Drawings and 
Specifications, the removal and replacement shall be made at no extra cost to the Owner. 

 
   G. The materials, workmanship, design, and arrangement of all work installed under the Contract 

shall be subject to the approval of the Engineer. 
 

H. If material or equipment is installed before it is approved, each trade installing same shall be 
liable for the removal and replacement at no extra charge to the Owner if, in the opinion of 
the Engineer, the material or equipment does not meet the intent of the Drawings and 
Specifications. 

 
I. The words "or approved equal" are understood to follow: 

 
J. The name of any manufacturer, vendor, equipment or materials; 

 
K. Any trade name, plate number, or catalog number; 

 
L. Any detailed description used to define equipment or material; except where otherwise 

indicated on the Drawings or in the Specifications. 
 

M. It is the intent of these Specifications that wherever a manufacturer of a product is specified, 
and the terms "other approved" or "or approved equal" are used, the substituted item must 
conform in all respects to the specified item.  Consideration will not be given to claim that the 
substituted item meets the performance requirements with lesser construction (such as lesser 
heat exchange surface, etc.)  Performance as delineated in schedules and in the Specifications 
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shall be interpreted as minimum performance. 
 

N. All equipment and materials required for installation under these Specifications shall be new 
and without blemish or defect.  All electrical equipment shall bear labels attesting to 
Underwriter's Laboratories approval.  Where no specific indication as to the type or quality of 
the material or equipment is indicated, a first class standard article shall be furnished. 

 
O. Where it is proposed to use an item of equipment other than specified or detailed on the 

Drawings which requires any redesign of the structure, partitions, foundations, piping, or of 
any other part of the mechanical layout, all such redesign, and all new drawings and detailing 
required therefore shall, with the approval of the Engineer, be prepared at no additional cost 
to the Owner. 

 
P. Where such approved deviation requires a different quantity and arrangement of, piping, 

wiring, conduit, and equipment from that specified or indicated on the Drawings, with the 
approval of the Engineer, furnish and install any such , piping, structural supports, insulation, 
and any other additional equipment required by the system, at no additional cost to the 
Owner. 

 
Q. All equipment of one type (such as Chillers, Blower Coil Units, Air handling Units, etc.) shall 

be the product of the same manufacturer. 
 

R. Note that the approval of shop drawings or other information submitted in accordance with 
the requirements herein specified does not assure that the Engineer or any other Owner's 
representative attests to the dimensional accuracy or dimensional suitability of the material or 
equipment involved or the mechanical performance of equipment.  Approval of shop 
drawings does not invalidate the Plans and Specifications if the shop drawings are in conflict 
with the Plans and Specifications. 

 

1.8 SHOP DRAWINGS 
 
  A. Prior to delivery to job site, but sufficiently in advance of requirements necessary to allow 

Engineer ample time for review, submit for approval (5) copies of shop drawings of all 
equipment, materials, piping, and sleeves, etc., and further obtain written approval for same 
from the Engineer, before installing any of these items. 

 
C. Shop drawings shall consist of manufacturer's certified scale drawings, cuts, or catalogs, 

including descriptive literature and complete certified characteristics of equipment, showing 
dimensions, capacity, code requirements, motor and drive testing, as indicated on the 
Drawings or Specifications. 

 
D. Approval rendered on shop drawings shall not be considered as a guarantee of measurements 

or building conditions.  Where drawings are approved, said approval does not in any was 
relieve responsibility, or necessity, of furnishing material or performing work as required by 
the Contract Drawings and Specifications. 

 
E. Failure to submit shop drawings in ample time for checking shall not entitle an extension of 

Contract time, and no claim for extension by reason of such default will be allowed. 
 

F. Prior to submission of shop drawings, thoroughly check each shop drawing, reject those not 
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conforming to the Specifications, and indicate (by signature) that the shop drawings submitted 
meet Contract Requirements. 

 
I. Incorporate a numbering system to help keep track of shop drawing submittals as follows: 

 M............Mechanical shop drawings 
 

J. Label resubmitted shop drawings with a stamp indicating the submittal number, for example: 
SECOND SUBMISSION; THIRD SUBMISSION, etc. and send separate transmittals for 
each item being submitted so that one transmittal does not cover more than one specific item 
or group of items from one manufacturer. 

 
K. Detailed to General Clause section 44 for shop drawings for additional requirements. 
 

 

1.9 RECORD DRAWINGS 
 
   A. During construction keep an accurate record of all deviations between the work as shown on 

the Drawings and that which is actually installed. 
 

B. Secure from the Engineer, a complete set of Mylar transparencies of the Drawings and note 
thereon all changes.  Make a complete record of all changes and revisions in the original 
design which exist in the complete work.  The cost for the Mylar transparencies shall be paid 
for by each trade. 

 
C. Contractor shall submit as-built drawings in autoCad format on CD, minimum 2007 or 

later format. 
 
D. Refer to General Clause Section 53 for additional requirements. 

 

1.10 LAWS, ORDINANCES, PERMITS AND FEES 
 

A. Give all necessary notices, obtain all permits and pay all governmental taxes, fees, and other 
costs in connection with the work; file all necessary plans, prepare all documents, and obtain 
all necessary approvals of all governmental departments having jurisdiction; obtain all 
required certificates of Inspection for the work and deliver to the Engineer before request for 
acceptance and final payment for the work. 

 
B. Include in the work, without extra cost to the Owner, any labor, materials, services, apparatus, 

drawings, (in addition to Contract Drawings and Documents) in order to comply with all 
applicable laws, ordinances, rules and regulations, whether or not shown on Drawings and/or 
specified. 

 
C. All materials furnished and all work installed shall comply with the rules and 

recommendations of the National Fire Protection Association, with all requirements of local 
utility companies, with the recommendations of the fire insurance rating organization having 
jurisdiction, and with the requirements of all governmental departments having jurisdiction, 
including New York State Building Code and New York State Health Code. 

  

1.11 ORGANIZATION OF WORK 
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A. The work throughout shall be executed in the best and most thorough manner under the 

direction of and to the satisfaction of the Engineers, Owners and Project Coordinators, who 
will jointly interpret the meaning of the Drawings and Specifications, and shall have the 
power to reject any work and materials which, in the judgment, are not in full accordance 
therewith. 

 
B. The work called for under this Contract shall be carried on simultaneously with the work of 

other trades in a manner such as not to delay the overall progress of the work.  Furnish 
promptly to other trades involved at the project, all information and measurements relating to 
the work which they may require.  Cooperate with them in order to secure the harmony 
necessary in the interest of the project as a whole. 

 
C. Furnish and install all work as fast as possible to meet all construction schedules. 

 
D. Keep a competent superintendent in charge of the work at all times.  Such superintendent 

shall be replaced if unsatisfactory to the Owner. 
 

E. Upon award of contract, consult with the Engineer and negotiate with subcontractors and 
manufacturers, and within twenty (20) days submit five (5) copies of a preliminary list of 
major equipment, for approval, complete with name of manufacturer, dates of purchase 
orders, and delivery dates to the site.  Also submit within twenty (20) days, five (5) copies of 
a preliminary schedule of installation of the various systems.  This list shall be revised 
monthly and five (5) copies shall be submitted.  The second submittal shall contain the names 
of manufacturers of scheduled equipment (with names, addresses, and telephone numbers of 
local representatives). 

 
F. Maintain a complete file of shop drawings at all times available to the Owner's representative. 

 
G. Where the work is to be installed in close proximity to work of other trades, or where there is 

evidence that the work is to interfere with work of other trades, assist in working out space 
conditions to make a satisfactory adjustment. 

 
I. Prepare composite working drawings and sections at a suitable scale not less than 3/8" = 1'-0" 

clearly showing how the work is to be installed in relation to the work of other trades.  If the 
installation is made before coordinating with other trades, make all necessary changes in the 
work without extra charge to the Owner. 

 
J. Provide a "Logical Sequence Method" construction schedule for review prior to the start of 

any work.  Update the construction schedule as required during the project. 
 

1.12 PROTECTION OF WORK AND PROPERTY 
 

A. Maintain and protect all equipment, materials and tools from loss or damage from all causes 
until final acceptance by the Owner. 

 
B. Assume responsibility for the protection of any finished work or other trades from damage or 

defacement by the operations and remedy any such injury or damages. 
 

1.13 SHUTDOWNS 
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A. When installation of a new system requires the temporary shutdown of an existing operating 

system, the connection of the new system shall be performed at such regular time or at 
nighttime/weekends when designated by the Owner. No additional payment will be made for 
shut downs at night time or weekends. 

B. The Owner shall be notified of the estimated duration of the shutdown period at least ten (10) 
days in advance of the date the work is to be performed. 

 
C. Work shall be arranged for continuous performance, including overtime, when approved by 

the Owner, if required, to assure that existing operating services will be shut down only 
during the time actually required to make necessary connections. 

 

1.14 PIPE EXPANSION 
 

A. All pipe connections shall be installed to allow for freedom of movement of the pipe during 
the expansion and contraction without proper anchors and guides shall be provided where 
necessary and/or when shown on the Drawings.  Anchors and guides shall be subject to the 
approval of the Engineer. 

 

1.15 SCAFFOLDING, RIGGING, HOISTING 
 

A. Provide all scaffolding, rigging, hoisting, motorized lifts and services necessary for erection 
and delivery into the premises of all equipment and materials furnished under this Section of 
the Specifications or materials furnished by others, and remove same from premises when no 
longer required. 

 
B. In the event that supplementary bracing of the basic building structure is required to assure a 

secure rigging procedure and a secure route for the equipment being handled, assume full 
responsibility for such supplementary bracing. 

C. All equipment and steel rigging using cranes or hoists, if required,  shall be performed by 
a rigger and hoister licensed and certified by New York State. 

D. Contractor is responsible for evaluating building dimensions elevations and clearances to 
establish rigging plan requirements.   
 

1.16 BASES AND SUPPORTS 
 

A. Provide all bases and supports not part of the building structure of required size, type and 
strength, as approved by the Engineer, for all equipment and materials furnished by others.  
All equipment, bases, and supports shall be adequately anchored to the building structure to 
prevent shifting of position under operation conditions. 

 

1.17 SLEEVES, PIPE AND CONDUIT INSERTS AND ANCHOR BOLTS 
 

A. Provide and assume responsibility for the location and maintenance in proper position of all 
sleeves, inserts, and anchor bolts required for the work.  In the event that failure to do so 
requires cutting and patching of finished work, it shall be done without additional cost to the 
Owner. 

B. All pipes and conduits passing through masonry walls or partitions shall be provided with 
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sleeves having an internal diameter larger than the outside diameter of the pipe or insulation 
enclosing the pipe or conduit.  Sleeves shall be Schedule 40 black steel pipe. 

 
C. Sleeves through foundation walls shall be James B. Clow and Sons No. F-1430 or F-1435 cast 

iron wall sleeve with intermediate integral flange.  Sleeves shall be set with ends flush with 
each face of wall.  The space between sleeve and pipe shall be packed with oakum to within 
2" of each face of the wall.  The remaining space shall be packed and made watertight with a 
waterproof compound. 

 
D. Sleeves through concrete floors or interior masonry walls shall be Schedule 40 black steel 

pipe, set flush with finished wall surfaces, but extended 1/2" above finished floors.  The open 
sleeve space shall be packed with non-combustible materials. 

 
E. Sleeves through non-masonry partitions shall be 22 gauge galvanized sheet steel, set flush 

with finished surfaces of partitions. 
 

   F. Inserts shall be individual type of malleable iron construction with accommodation for removable 
nuts and threaded rods up to 3/4" diameter, permitting lateral adjustment, except as otherwise 
noted.  Individual inserts shall be Grinnell Fig. 279 up to 5" pipe and conduit, Fig. 282.6" up to 8" 
pipe and conduit, Fig. 152 above 8" and up to 12" pipe and conduit.  For figures 282 and 152, they 
shall come with an opening at the tip to allow reinforcing rods up to 1/2" diameter to be passed 
through the insert body.  Rods shall extend a minimum of 4" on either side of the insert. 

 
G. In general, all piping and conduit shall be supported from structural steel building members only 

or approved malleable steel inserts imbedded in concrete pours. 
 
   H. Where revisions are required and are approved, piping and conduit 3" and smaller may be 

supported at Intermediate Points by Phillips' 3/4" expansion bolts with lead shields, provided main 
supports are welded to structural steel and are not more than twenty feet on centers.  Intermediate 
supports, for pipe 4" and larger shall be attached to concrete by means of 4" x4" x 3/8" clip knee 
angles with 3/4" expansion bolt in shear and supporting rod at 90 degree from another bolt. 

 
  I. Piping 3" and smaller shall be supported from existing structure by "Phillips" 3/4 expansion bolts 

with lead shields.  Piping 4" and larger shall be supported by means of 4" x 4" x 3/8" clip knee 
angle with 3/4" expansion bolts in shear and supporting rod at 90 degree from another bolt. 

 
J. Where sleeves pass through waterproofed floors, they shall be IPS brass pipe sleeves of the 

required diameter, brazed at the bottom to 18" x 18", 16-ounce copper flashing for bond with 
waterproofing.  The tops of the sleeves shall extend 1/2" above. 

 
K. No piping or equipment shall be supported from corrugated decking construction.  For this area 

provide supplementary steel to support ductwork, piping, conduit or equipment.  Supplemental 
steel members shall be welded to building structural steel. 

L. All hangers, rods and supports shall be installed prior to construction fireproofing. 
 

 M. The required fire resistance rating of floor or floor/ceiling assemblies and walls shall be maintained 
where a penetration is made for electrical, mechanical, plumbing pipes, conduits, ducts and systems.  
Fire stopping shall be provided at openings around vents, pipes, ducts, conduits at floor levels and 
walls with non-combustible materials, such as rockwool or equal. 

 

1.18 ESCUTCHEONS 
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A. Provide escutcheons on pipes wherever they pass through ceilings, walls, or partitions. 

 
B. Escutcheons or pipes passing through outside walls shall be Ritter Pattern and Casting Co., 

No. 1, solid, cast brass, flat type secured to pipe with set screw. 
 
C. Escutcheons for pipes passing through floors shall be Ritter Pattern and Casting Co., No. 36A, 

split-hinged, cast brass type, designed to fit pipe on one end and cover sleeve projecting 
through floor on the other end. 

 
D. Escutcheons for pipes passing through interior walls, partitions, and ceilings shall be Ritter 

Pattern and Casting Co., No. 3A, split-hinged, cast beams chromium plated type. 
 

1.19 MANUFACTURERS' IDENTIFICATION 
 

A. Manufacturer's nameplate, name or trademark, shall be permanently affixed to all equipment 
and material furnished.  Where such equipment is in a finished occupied space, the nameplate 
shall be in a concealed but accessible location.  The nameplate of a Subcontractor or 
Distributor will not be acceptable. 

 
 

1.20 EQUIPMENT NAMEPLATES 
 

A. Provide a permanently attached nameplate made of black surface, white core laminated 
bakelite with incised letters.  Subcontractor furnishing equipment shall provide nameplate.  
Pneumatic, electric and mechanically actuated gauges shall have a brief, but complete description 
of their function.  Stating the air pressure or voltage range alone is not acceptable.  Nameplates 
shall be a minimum pf 3" long by 1/2" high white letters as designated in the equipment schedule.  
Mounting screws shall have chrome plated acorn headed screws. 
 

a. Provide Nameplates for:  
i. Boilers 

ii. Primary Hot Water Pumps 
iii. Secondary Hot Water Pumps 
iv. Secondary Hot Water Pump for Domestic HX (Existing) 
v. Air Separator 

vi. Expansion Tank 
vii. Combustion Air Intake Fan 

b. Provide Nameplates for  
i. Burner Control Panels 

ii. Boiler Control Panel 
iii. Pump Control VFD 
iv. Combustion Air Intake Fan Control Panel 

 

1.21 TAGS AND CHARTS 
 

A. Furnish and attach to each valve as hereinafter specified, a 1-1/2" diameter brass tag with 1/2" 
indented numerals filled with durable black compound.  Tags shall be securely attached to 
stems of valves with copper wire and "S" hooks. 
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B. Valve charts shall consist of schematic drawings of piping layouts, showing and identifying 

each valve and describing the function.  Upon completion of the work, one (1) copy of each 
chart, sealed to rigid backboard with clear lacquer placed under glass and framed, shall be 
hung in a conspicuous location in the main equipment room, unless otherwise directed by the 
Engineer.  Two (2) additional unmounted copies in 8-1/2" x 11" leather ring binders shall be 
delivered to the Engineer.  Also furnish three (3) copies of schematic flow chart with 
corresponding valve numbers noted on chart. 

C. Provide tags for the following valves: 
1. Zone control, bypass, shut-off, check and balancing valves. 
2. Building and area shut-off and balancing valves. 
3. Control, by-pass, shut-off, balancing and drain valves.  
4. System drain valves, safety and relief valves.  Vacuum breakers. 

 

1.22 IDENTIFICATION 
 

A. Identification shall be in accordance with "Scheme for Identification of Piping System ANSI 
A13.1" and OSHA safety color regulation. 

 
E. All piping shall receive nameplate tags by Marking Services Inc., Phone: (800) 234-0135.  

Tags shall be rigid type, bolt on or stainless steel straps Style MS-995 Maxiliar Markers.  
 
F. Provide identification of piping for all mechanical work. 

 
C. Pipe shall be lettered and valves tagged in accordance with the schedule below.  Lettering 

shall be located near each valve and branch connection and at intervals of not over 40 feet (10 
feet on fire lines) on straight runs of pipe.  Provide flow arrows for all piping at each marker.  
Adjacent to the legend, stencil the size of the pipe, conduit or ductwork. 

 
STENCIL AND VALVE TAG SCHEDULE 

Tag 
Service Stencil Color Designation 
 
Heating Hot Water Primary Hot Water Supply Yellow PHWS 
Heating Hot Water    Primary Hot Water Return    Yellow          PHWR 
Heating Hot Water Secondary Hot Water Supply Yellow SHWS 
Heating Hot Water     Secondary Hot Water Return    Yellow          SHWR 
Heating Hot Water Domestic Cold Water Supply Green CWS 
Heating Hot Water    Expansion Line    Yellow          EXP 

 

1.23 TOOLS 
 

A. All specified tools for proper operation and maintenance of the equipment shall be delivered 
to the Owner's representative and a receipt requested for same at no additional cost to the 
Owner. 

 
 

1.24 QUIET OPERATION 
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A. All equipment and material shall operate under all conditions of load without any sound or 
vibration which, in the opinion of the Engineer, is objectionable.  Where sound or vibration 
conditions arise which are considered objectionable by the Engineer, eliminate same in a 
manner approved by the Engineer. 

1.24 RUBBISH REMOVAL 
 

A. See to it that the Project is, at all times, maintained free of all rubbish, rubble, waste material, 
packaging materials, etc. accumulating  as a result of this work.  Assume responsibility for the 
cleaning up of packaging removed from materials and equipment furnished by other trades for 
the installation.  Note that final acceptance of the work is contingent upon the project being 
free of all excess and waste materials resulting from the work. 

 

1.25 CLEANING,  PIPING AND EQUIPMENT 
 

A. Clean all piping, and equipment of all foreign substances inside and out before being placed 
in operation. 

 
B. If any part of a system should be stopped by foreign matter after being placed in operation, 

the system shall be disconnected, cleaned, and reconnected wherever necessary to locate and 
remove obstructions.  Any work damaged in the course of removing obstructions shall be 
repaired when the system is reconnected at no additional cost to the Owner. 

 
C. During construction, properly cap all pipes and equipment nozzles so as to prevent the 

entrance of sand, dirt, etc. 
 

1.26 DELIVERY OF MATERIAL 
 

A. Deliver the material and store same in spaces indicated by the Engineer and assume full 
responsibility for damage to structure caused by any overloading of the material.  Contractor 
shall be aware that the building does not have a loading dock and limited space will be 
available for storage of materials.  Coordinate delivery with building access and site activities.  
Deliveries shall be coordinated with building representative.    

 

1.27 ALTERATIONS 
 

A. When new work and alterations render equipment and piping useless, such equipment and 
piping when exposed to view, shall be removed and connections thereof to lines or ducts 
remaining shall be properly capped or plugged and left in construction.  If construction, such 
as hung ceiling, furred beams, chase, etc., is opened up and removed during the course of the 
construction, the useless pipe therein shall be treated as though exposed to view.  When 
required to accommodate new work, useless piping concealed in construction shall be treated 
as though exposed to view. 

 
B. When existing piping systems, at points of connection to new work or in rerouting are found 

defective, such defective portions shall be removed and replaced with new materials without 
cost to the Owner. 

 
C. Provide temporary supports where required. 
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D. Where alterations reveal piping, conduit circuits, wiring, and accessories that must necessarily 
remain in service, same shall be rerouted, replaced or altered as required to make same 
completely concealed in the new work at no additional cost to the Owner. 

 
  E. Cutting in existing building and rough patching shall be done by the Contractor.  Finish 

patching, ceiling construction removal, new ceiling in existing building shall be done by the 
Contractor.   

 

1.28 EXCAVATION AND BACKFILL 
 

A. All excavation and backfill and trenching, if required under this contract, shall be done by  
Contractor.   

 

1.29 PAINTING 
 
   A. Paint all unpainted, non-insulated, non-galvanized, ferrous metal surfaces of pipes, conduits, 

ducts, equipment, fixtures, hangers, supports and accessories as follows: 
 

B. Exposed - one prime coat of oil varnish based paint.  One top coat of oil based industrial 
varnish. 

 
C. Concealed - one coat of black asphaltum paint. 

 
D. Underground - two coats of black asphaltum paint. 

 
E. Nameplates on all equipment shall be cleaned and left free of paint. 

 

1.30 TESTS 
 
  A. All piping, wiring, and equipment shall be tested as specified under the various section of the 

work.  Labor materials, instruments and power required for testing shall be furnished under 
the particular Section of the Specification. 

 
B. Tests shall be performed satisfaction of the Engineer.  The Engineer will be present at such 

test, when he deems necessary and such other parties as may have legal jurisdiction. 
 

C. Pressure tests shall be applied to piping only before connection of equipment and installation 
of insulation.  In no case shall piping, equipment, or accessories be subjected to pressure 
exceeding their rating. 

 
D. All defective work shall be promptly repaired or replaced and the tests shall be repeated until 

the particular system and component parts thereof receive the approval of the Engineer. 
 

E. Any damages resulting from tests shall be repaired or replaced and the tests shall be repeated 
until the particular system and component parts thereof receive the approval of the Engineer. 

   F. The duration of tests shall be as determined by all authorities having jurisdiction, but in no 
case less than the time prescribed in each Section of the Specification. 

 
G. Tests shall be performed on individual equipment, systems, and their controls.  Whenever the 

equipment or system under test is interrelated with and depends upon the operation of other 
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equipment, systems and controls for proper operation, functioning, and performance, the latter 
shall be operated simultaneously with the equipment or system being tested. 

 
H. Perform Testing and Balancing procedures on each system according to the procedures 

contained in SMACNA’s “HVAC Systems—Testing, Adjusting, and balancing” and this 
section. 

 
I. If applicable, Adjust terminal inlets for each space to design airflows within specified 

tolerances of design values.  Make adjustments using the dampers at the air terminals. 
 
J. If applicable, Set HVAC system airflow rates within the flowing tolerances: 
  1) Exhaust: Plus 5 to plus 10 percent. 
  2) Air inlets: 0 to minus 10 percent. 
 
K. If applicable, Final Report:  Provide a typewritten report for tested and balanced system 

including the following test data:   
  1) Total airflow rate in CFM. 
  2) Total system static pressure in inches WG. 
  3) Fan RPM. 
  4) Discharge static pressure in inches WG. 
  5) Suction static pressure in inches WG. 
  6) Chilled water, hot water flow pressure temperatures in deg F. 

 

1.31 OPERATING INSTRUCTIONS 
 

A. Prior to final inspection of the installation by the Owner, five (5) copies of a complete 
Instruction Manual, bound in booklet form and suitably indexed, shall be submitted to the 
Engineer for approval.   

B. The Manual shall contain the following items: 

Table of Contents 
I. Introduction - Explanation of Manual and its use. 
II. Description of Systems 

1. Complete schematic drawings of all systems. 
2. Functional and sequential description of all systems. 
3. Relationship of system where applicable to the supervisory data system. 

III. Systems Operation 
 

1. Start-up procedures. 
2. Shut-down procedures. 
3. Reset and adjustment and balancing procedures. 
4. Seasonal operation. 
5. All posted instruction charts. 

IV. Maintenance 
 

1. Cleaning and replacement - lines, components, filters, strainers, ducts, fans, 
etc. 

2. Lubrication. 
3. Charging and filling. 
4. Purging and draining. 
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5. Systems trouble shooting charts. 
6. Instruments checking and calibration. 
7.       Recommended list of spare parts. 
 

V. Listing of Manufacturers 
 
VI. Manufacturer's Data (Where multiple model, type and size listings are included, 

clearly and conspicuously indicate those that are pertinent to this installation. 
 

   1. Description - Literature, drawings, illustration, certified performance charts, 
technical data, etc. 

2. Operation. 
3. Maintenance - including complete trouble shooting charts. 
4. Parts List 
5. Names, addresses and telephone numbers of local recommended repair and 

service companies. 
6. Guarantee data. 
7. Model No. and Serial No. of all equipment. 

 

1.32 GUARANTEE 
 

A. The Contractor guarantees by his acceptance of the Contract that all work installed will be 
free from any and all defects and that all apparatus will develop capacities and characteristics 
specified, and that if during a period of one year from date of completion and acceptance of 
work any such defects in workmanship, material or performance appear, he shall immediately 
replace, repair, or otherwise correct the defect or deficiency without cost to the Owner within 
a reasonable time.  Notify the Engineer in writing of the time required to do work 

B. Replace or repair to the satisfaction of the Owner any and all damage done to the building or 
its contents or to the work of other trades in consequence of work performed in fulfilling 
guarantee. 

 
C. This Article is general in nature and will not waive stipulations of other claims which specify 

guarantee periods in excess of one (1) year. 
 
   D. In the event default on this Guarantee, the Owner may have such work done as required & 

charge the cost to the Contractor. 
 

E. The date of acceptance shall be the date of final payment by the Owner or notice of 
acceptance by the Owner, whichever is later. 

 

1.33 OPERATION PRIOR TO COMPLETION 
 

A. The Owner may require operation of parts or all of the installation for the beneficial 
occupancy prior to final completion and acceptance of the building. 

 
B. The operation shall not be construed to mean acceptance of the work by the Engineer for the 

Owner.  The Owner will furnish supervisory personnel to direct operation of the entire system 
and the Contractor shall continue to assume this responsibility until final acceptance. 

 
1.34 ABATEMENT 
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 A. Contractor shall notify Engineer immediately if asbestos is encountered.  Abatement shall be 

performed by others. 
 
1.35 PHASING 
 
 A. Contractor shall only be permitted to work in areas as authorized.  Contractor shall coordinate 

with other trades on site.  
 
 
END OF SECTION 230510 
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SECTION 230513 - COMMON MOTOR REQUIREMENTS FOR HVAC EQUIPMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes general requirements for single-phase and polyphase, general-purpose, 
horizontal, small and medium, squirrel-cage induction motors for use on ac power systems up to 
600 V and installed at equipment manufacturer's factory or shipped separately by equipment 
manufacturer for field installation. 

1.3 COORDINATION 

A. Coordinate features of motors, installed units, and accessory devices to be compatible with the 
following: 

1. Motor controllers. 
2. Torque, speed, and horsepower requirements of the load. 
3. Ratings and characteristics of supply circuit and required control sequence. 
4. Ambient and environmental conditions of installation location. 

PART 2 - PRODUCTS 

2.1 GENERAL MOTOR REQUIREMENTS 

A. Comply with NEMA MG 1 unless otherwise indicated. 

B. Comply with IEEE 841 for severe-duty motors. 

2.2 MOTOR CHARACTERISTICS 

A. Duty:  Continuous duty at ambient temperature of 40 deg C and at altitude of 3300 feet above 
sea level. 

B. Capacity and Torque Characteristics:  Sufficient to start, accelerate, and operate connected loads 
at designated speeds, at installed altitude and environment, with indicated operating sequence, 
and without exceeding nameplate ratings or considering service factor. 
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2.3 POLYPHASE MOTORS 

A. Description:  NEMA MG 1, Design B, medium induction motor. 

B. Efficiency:  Energy efficient, as defined in NEMA MG 1. 

C. Service Factor:  1.15. 

D. Multispeed Motors:  Variable torque. 

1. For motors with 2:1 speed ratio, consequent pole, single winding. 
2. For motors with other than 2:1 speed ratio, separate winding for each speed. 

E. Multispeed Motors:  Separate winding for each speed. 

F. Rotor:  Random-wound, squirrel cage. 

G. Bearings:  Regreasable, shielded, antifriction ball bearings suitable for radial and thrust loading. 

H. Temperature Rise:  Match insulation rating. 

I. Insulation:  Class F 

J. Code Letter Designation: 

1. Motors Smaller than 15 HP:  Manufacturer's standard starting characteristic. 

K. Enclosure Material:  rolled steel for motor frame sizes smaller than 324T. 

2.4 POLYPHASE MOTORS WITH ADDITIONAL REQUIREMENTS 

A. Motors Used with Reduced-Voltage and Multispeed Controllers:  Match wiring connection 
requirements for controller with required motor leads.  Provide terminals in motor terminal box, 
suited to control method. 

B. Motors Used with Variable Frequency Controllers:  Ratings, characteristics, and features 
coordinated with and approved by controller manufacturer. 

1. Windings:  Copper magnet wire with moisture-resistant insulation varnish, designed and 
tested to resist transient spikes, high frequencies, and short time rise pulses produced by 
pulse-width modulated inverters. 

2. Energy- and Premium-Efficient Motors:  Class B temperature rise; Class F insulation. 
3. Inverter-Duty Motors:  Class F temperature rise; Class H insulation. 
4. Thermal Protection:  Comply with NEMA MG 1 requirements for thermally protected 

motors. 

C. Severe-Duty Motors:  Comply with IEEE 841, with 1.15 minimum service factor. 
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2.5 SINGLE-PHASE MOTORS 

A. Motors larger than 1/20 hp shall be one of the following, to suit starting torque and 
requirements of specific motor application: 

1. Permanent-split capacitor. 
2. Split phase. 
3. Capacitor start, inductor run. 
4. Capacitor start, capacitor run. 

B. Multispeed Motors:  Variable-torque, permanent-split-capacitor type. 

C. Bearings:  Prelubricated, antifriction ball bearings or sleeve bearings suitable for radial and 
thrust loading. 

D. Motors 1/20 HP and Smaller:  Shaded-pole type. 

E. Thermal Protection:  Internal protection to automatically open power supply circuit to motor 
when winding temperature exceeds a safe value calibrated to temperature rating of motor 
insulation.  Thermal-protection device shall automatically reset when motor temperature returns 
to normal range. 

2.6 VARIABLE FREQUENCY DRIVES 

A. Refer to Specification Section 230922 “Instrumentation and Controls for HVAC” for variable 
frequency drive details. 

PART 3 - EXECUTION (Not Applicable) 

END OF SECTION 230513 
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SECTION 230519 - METERS AND GAGES FOR HVAC PIPING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Liquid-in-glass thermometers. 
2. Thermowells. 
3. Dial-type pressure gages. 
4. Differential Type pressure gages. 
5. Gage attachments. 

1.3 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Wiring Diagrams:  For power, signal, and control wiring. 

1.4 INFORMATIONAL SUBMITTALS 

A. Product Certificates:  For each type of meter and gage, from manufacturer. 

1.5 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data:  For meters and gages to include in operation and 
maintenance manuals. 

PART 2 - PRODUCTS 

2.1 LIQUID-IN-GLASS THERMOMETERS 

A. Metal-Case, Industrial-Style, Liquid-in-Glass Thermometers: 

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 
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2. Basis-of-Design Product:  Subject to compliance with requirements, provide comparable 
product by one of the following: 

a. Trerice, H. O. Co. (Model# BX9-3-403-07) 
b. Winters Instruments - U.S. 
c. Approved equal 

3. Standard:  ASME B40.200. 
4. Case:  Cast Aluminum with blue epoxy finish and 9 inch nominal size. 
5. Case Form:  Adjustable angle.  
6. Tube:  Glass with magnifying lens red organic liquid. 
7. Tube Background:  Non-reflective aluminum with permanently etched scale markings 

graduated in 10 deg F with 2 deg F minor divisions  
8. Range: 30-240 deg F 
9. Window:  UVW - UV protective Plastic  
10. Stem:   Stainless Steel and of length to suit installation. 

a. Design for Thermowell Installation:  Bare stem. 

11. Connector:  1-1/4 inches, with ASME B1.1 screw threads. 
12. Accuracy:  Plus or minus 1 percent of scale range or one scale division, to a maximum of 

1.0 percent of scale range. 

2.2 THERMOWELLS 

A. Thermowells: (Trerice, H.O. Co. Model# 3-3-F-5) 

1. Standard:  ASME B40.200. 
2. Type: Industrial 
3. External Thread: 1/2” NPT 
4. Stem Length: 3-1/2”  
5. Lagging Extension: 1” 
6. Material: 304SS 

2.3 PRESSURE GAGES 

A. Direct-Mounted, Metal-Case, Dial-Type Pressure Gages: 

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

2. Basis-of-Design Product:  Subject to compliance with requirements, provide or 
comparable product by one of the following: 

a. Trerice, H. O. Co. (Model# 700LFSS-60-04-L-A-120) 
b. Winters Instruments - U.S. 
c. Approved Equal 

3. Standard:  ASME B40.100. 

http://www.specagent.com/LookUp/?ulid=3043&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456811731&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456811733&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=3048&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456811759&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456811762&mf=04&src=wd
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4. Case:  Liquid-filled, Stainless Steel; 6-inch nominal diameter. 
5. Pressure-Element Assembly:  Bourdon tube unless otherwise indicated. 
6. Pointer:  Micro adjustable with black finish. 
7. Window:  Plastic 
8. Ring:  304 Stainless steel 
9. Accuracy:  Grade A, plus or minus 1 percent Full Scale. 
10. Dial Face: Aluminum, white background with black graduations and markings. 
11. Range: 0-160 psi 
12. Optional:  Pressure relief plug 

B. Direct-Mounted, Metal-Case, Differential Pressure Gages: 

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

2. Basis-of-Design Product:  Subject to compliance with requirements, provide or 
comparable product by one of the following: 

a. Ashcroft (Model# 5509) 
b. Approved Equal 

3. Standard:  ASME B40.100. 
4. Case:  Silicone-filled, 316 Stainless Steel; 6-inch nominal diameter. 
5. Pressure-Element Assembly:  Diaphragm 
6. Pointer:  Black painted aluminum with external adjustment feature. 
7. Window:  Polycarbonite window 
8. Ring:  316 Stainless steel 
9. Accuracy:  Grade A, plus or minus 1 percent Full Scale. 
10. Dial Face: Aluminum, white background with black graduations and markings. 
11. Range: 0-160 psi 
12. Optional:  pipe mounting braket 
13. Connection size: 1/2” NPT 

2.4 GAGE ATTACHMENTS 

A. Snubbers: Trerise H.O. Co. Model# 872-11, ASME B40.100, SS; with NPS 1/2, 
ASME B1.20.1 pipe threads and piston or porous-metal-type surge-dampening device.  Include 
extension for use on insulated piping. 

B. Valves: Trerise H.O. Co. Model# 740-11 316SS needle valve, NPS 1/2, ASME B1.20.1 
pipe threads. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install thermowells with socket extending to center of pipe and in vertical position in piping 
tees.  

http://www.specagent.com/LookUp/?ulid=3048&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456811759&mf=04&src=wd
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B. Install thermowells of sizes required to match thermometer connectors.  Include bushings if 
required to match sizes. 

C. Install thermowells with extension on insulated piping. 

D. Fill thermowells with heat-transfer medium. 

E. Install direct-mounted thermometers in thermowells and adjust vertical and tilted positions. 

F. Install direct-mounted pressure gages in piping tees with pressure gage located on pipe at the 
most readable position.  Provide mounting brackets and supports, if needed, for gauge 
assemblies. 

G. Install valve and snubber in piping for each pressure gage for fluids.  

H. Install thermometers in the following locations: 

1. Inlet and outlet of each hydronic zone in work area. 
2. Inlet and outlet of each hydronic boiler. 
3. And as shown on contract drawings.  

I. Install pressure gages in the following locations: 

1. Discharge of each pressure-reducing valve. 
2. Suction and discharge of each pump. 
3. And as shown on contract drawings. 

3.2 CONNECTIONS 

A. Install meters and gages adjacent to machines and equipment to allow service and maintenance 
of meters, gages, machines, and equipment. 

3.3 ADJUSTING 

A. After installation, calibrate meters according to manufacturer's written instructions. 

B. Adjust faces of meters and gages to proper angle for best visibility. 

3.4 THERMOMETER SCHEDULE 

A. Thermometers shall be the following: 

1. Compact, Industrial-style, liquid-in-glass type. 
2. Test plug with EPDM self-sealing rubber inserts. 

B. Thermometer stems shall be of length to match thermowell insertion length. 

C. Refer to drawings HV-2 and HV-3 for locations. 
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3.5 THERMOMETER SCALE-RANGE SCHEDULE 

A. Scale Range for Heating, Hot-Water Piping:  0 to 240 deg F. 

3.6 PRESSURE-GAGE SCHEDULE 

A. Pressure gages shall be the following: 

1. Liquid-filled, Sealed, direct-mounted, metal case. 
2. Test plug with EPDM self-sealing rubber inserts. 

B. Refer to drawings for locations. 

3.7 PRESSURE-GAGE SCALE-RANGE SCHEDULE 

A. Scale Range for Heating, Hot-Water Piping:  0 to 160 psi 

END OF SECTION 230519 
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SECTION 230523 - GENERAL-DUTY VALVES FOR HVAC PIPING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Triple Duty valves 
2. Bronze Swing check valves 
3. Iron swing check valves 
4. Bronze gate valves 
5. Iron gate valves 
6. Bronze globe valves 
7. Iron globe valves 
8. Butterfly Valves 

1.3 DEFINITIONS 

A. CWP:  Cold working pressure. 

B. EPDM:  Ethylene propylene copolymer rubber. 

C. NRS:  Nonrising stem. 

D. OS&Y:  Outside screw and yoke. 

E. RS:  Rising stem. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of valve indicated. 

1.5 QUALITY ASSURANCE 

A. Source Limitations for Valves:  Obtain each type of valve from single source from single 
manufacturer. 

B. ASME Compliance: 
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1. ASME B16.10 and ASME B16.34 for ferrous valve dimensions and design criteria. 
2. ASME B31.1 for power piping valves. 
3. ASME B31.9 for building services piping valves. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Prepare valves for shipping as follows: 

1. Protect internal parts against rust and corrosion. 
2. Protect threads, flange faces, grooves, and weld ends. 
3. Set gate and globe valves closed to prevent rattling. 
4. Set ball and plug valves open to minimize exposure of functional surfaces. 
5. Block check valves in either closed or open position. 

B. Use the following precautions during storage: 

1. Maintain valve end protection. 
2. Store valves indoors and maintain at higher than ambient dew point temperature.  If 

outdoor storage is necessary, store valves off the ground in watertight enclosures. 

C. Use sling to handle large valves; rig sling to avoid damage to exposed parts.  Do not use 
handwheels or stems as lifting or rigging points. 

PART 2 - PRODUCTS 

2.1 GENERAL REQUIREMENTS FOR VALVES 

A. Valve Pressure and Temperature Ratings:  Not less than indicated and as required for system 
pressures and temperatures. 

B. Valve Sizes:  Same as upstream piping unless otherwise indicated. 

C. Valves in Insulated Piping:  With 2-inch stem extensions and the following features: 

1. Gate Valves:  With rising stem. 
2. Ball Valves:  With extended operating handle of non-thermal-conductive material, and 

protective sleeve that allows operation of valve without breaking the vapor seal or 
disturbing insulation. 

3. Butterfly valves- stem extension to clear insulation. 

D. Valve-End Connections: 

1. Flanged:  With flanges according to ASME B16.1 for iron valves. 
2. Solder Joint:  With sockets according to ASME B16.18. 
3. Threaded:  With threads according to ASME B1.20.1. 
4. Grooved or wafer lug style. 

E. Valve Bypass and Drain Connections:  MSS SP-45. 
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2.2 TRIPLE DUTY VALVES 

A. Class 150, Heavy Duty Cast Iron Triple Duty Valves: 

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. Bell & Gossett. (Model# 3DS) 
b. Approved Equal 

2. Description: 

a. Standard:  MSS SP-80 
b. CWP Rating:  175 psig  
c. Body Material:  Cast Iron with Bronze Seat  
d. Disc: Brass with EPDM Seat Insert 
e. Stem:  Stainless Steel 
f. Spring: Stainless Steel 
g. Packing: Asbestos Free Teflon Graphite 
h. Gasket: Asbestos Free 
i. Readout Valve: Brass with EPT insert, Check Valve & Gasket 
j. Ends:  Flanged. 

2.3 BRONZE SWING CHECK VALVES 

A. Class 150, Bronze Swing Check Valves with Bronze Disc: 

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. NIBCO INC. (Model# T-433) 
b. Approved Equal 

2. Description: 

a. Standard:  MSS SP-80 
b. CWP Rating:  300 psig  
c. Body Design:  Horizontal flow. 
d. Body Material:  Bronze ASTM B 62 
e. Bonnet: Bronze ASTM B 62 
f. Seat Disc:  Bronze ASTM B 62 
g. Ends:  Threaded. 

2.4 IRON SWING CHECK VALVES 

A. Class 150, Ductile Iron Swing Check Valves with Metal Seats: 

http://www.specagent.com/LookUp/?ulid=6042&mf=04&src=wd
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1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. NIBCO INC. (Model# F-938-31) 
b. Approved Equal 

2. Description: 

a. Standard:  MSS SP-136 
b. CWP Rating:  250 psig  
c. Body:  Ductile Iron ASTM A395 
d. Bonnet: Ductile Iron ASTM A395 
e. Body Gasket: Asbestos Free Synthetic Fibers 
f. Disc:  Bronze ASTM B584 
g. Disc Nut: Bronze ASTM B371 
h. Seat Ring: Bronze ASTM B584 
i. Trim:  Bronze. 
j. Ends:  Flanged. 

2.5 BRONZE GATE VALVES 

A. Class 150, RS Bronze Gate Valves: 

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. NIBCO INC. (Model# T-134) 
b. Approved Equal 

2. Description: 

a. Standard:  MSS SP-80 
b. CWP Rating:  300 psig  
c. Body Material:  Bronze ASTM B62, with integral seat and screw-in bonnet. 
d. Bonnet: Bronze ASTM B62 
e. Stem:  Bronze ASTM B371 
f. Wedge: Bronze ASTM B62 
g. Packing:  Asbestos free Aramid Fibers with Graphite. 
h. Packing Gland: Bronze ASTM B62 
i. Packing Nut: Bronze ASTM B62 
j. Handwheel:  Malleable iron ASTM A47 
k. Ends:  Threaded 

2.6 IRON GATE VALVES 

A. Class 150, OS&Y, Ductile Iron Gate Valves: 

http://www.specagent.com/LookUp/?ulid=6046&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456829257&mf=04&src=wd
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1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. NIBCO INC. (Model# F-637-31) 
b. Approved Equal 

2. Description: 

a. Standard:  MSS SP-128. 
b. CWP Rating:  250 psig  
c. Body Material:  Ductile Iron ASTM A395 
d. Body Gasket: Asbestos Free Synthetic Fibers 
e. Handwheel: Iron ASTM A126 Class B 
f. Bonnet: Ductile Iron ASTM A395 
g. Bonnet Cap: Ductile Iron ASTM A536 
h. Packing: PTFE Braided 
i. Packing Gland: Brass  
j. Stem: Bronze ASTM B371 
k. Stem Collar: Bronze ASTM B371 
l. Wedge: Ductile Iron ASTM A395 
m. Ends:  Flanged. 

2.7 BRONZE GLOBE VALVES 

A. Class 150, Bronze Globe Valves with Bronze Disc: 

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. NIBCO INC. (Model# T-235-Y) 
b. Approved Equal 

2. Description: 

a. Standard:  MSS SP-80 
b. CWP Rating:  300 psig  
c. Body Material:  Bronze ASTM B62, with integral seat and screw-in bonnet. 
d. Stem: Bronze ASTM B371 
e. Disc:  Bronze ASTM B62  
f. Bonnet: Bronze ASTM B62 
g. Packing Gland: Bronze ASTM B62 or ASTM B584 
h. Packing Nut: Bronze ASTM B62 or ASTM B584 
i. Packing:  Aramid Fibers with Graphite, Asbestos Free 
j. Handwheel:  Malleable iron ASTM A47 
k. Ends:  Threaded 

http://www.specagent.com/LookUp/?ulid=6083&mf=04&src=wd
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2.8 IRON GLOBE VALVES 

A. Class 150, Ductile Iron Globe Valves: 

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. NIBCO INC. (Model# F-738-31) 
b. Approved Equal 

2. Description: 

a. Standard:  MSS SP-85 
b. CWP Rating:  250 psig  
c. Body Material:  Ductile Iron ASTM A395 with bolted bonnet. 
d. Trim:  Bronze. 
e. Handwheel: Iron ASTM A126 Class B 
f. Bonnet: Ductile Iron ASTM A395 
g. Stem: Brass ASTM B371 
h. Disc: Cast Bronze ASTM B584 Alloy C84400 
i. Seat Ring: Cast Bronze ASTM B584 Alloy C84400 
j. Packing and Gasket:  Asbestos free. 
k. Ends:  Flanged. 

2.9 BUTTERFLY VALVES 

A. Butterfly valves 2-1/2” and larger for heating hot water service shall be grooved end, flanged, 
lug wafer style.  Valves shall be rated to 300 psi WOG and be both bi-directional and dead-end 
service capable to full rated pressure. All valves used on Heating Hot water service shall have a 
working temperature rating of 225 deg F.  Body material shall be ductile iron with blow-out 
proof stainless steel stems and electroless nickel coated ductile iron disc. Seat material shall be 
EPDM (or lubricated nitrile or fluoroelastomer) and have a full 360° continuous contact with 
the seating surface.  Stem seals shall be of the same material grade as the seats. Disc shall be 
offset from the centerline of the stems and shall be connected to the stem without the use of 
fasteners or pins. Valve ends shall be grooved, flanged ends, or wafer lug style. Valve shall 
have standard ISO flange mounting for ease of actuation. Operators shall be as specified or 
required for installation. 

B. The standard handle valve 2 - 8" shall include latch lock, infinitely variable and memory stop 
features. As manufactured by Victaulic – 300 Master Seal Valve, or approved equal.   Flanged 
or wafer style lug butterfly valves shall be Nibco LD-2000, or approved equal. 

C. Butterfly Valves, NPS 2-1/2” and larger: Flanged, grooved ends, or wafer lug style, 150 PSIG 
CWP rating, ferrous alloy, with EPDM liner.   Wafer Style Butterfly valves between welded 
flange faces may also be used subject to review of product submittal and shop drawing.  Wafer 
style butterfly valves are not permitted between two Vic flanges due to interference per victaulic 
guidelines. 

http://www.specagent.com/LookUp/?ulid=6089&mf=04&src=wd
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine valve interior for cleanliness, freedom from foreign matter, and corrosion.  Remove 
special packing materials, such as blocks, used to prevent disc movement during shipping and 
handling. 

B. Operate valves in positions from fully open to fully closed.  Examine guides and seats made 
accessible by such operations. 

C. Examine threads on valve and mating pipe for form and cleanliness. 

D. Examine mating flange faces for conditions that might cause leakage.  Check bolting for proper 
size, length, and material.  Verify that gasket is of proper size, that its material composition is 
suitable for service, and that it is free from defects and damage. 

E. Do not attempt to repair defective valves; replace with new valves. 

3.2 VALVE INSTALLATION 

A. Install valves with unions or flanges at each piece of equipment arranged to allow service, 
maintenance, and equipment removal without system shutdown. 

B. Locate valves for easy access and provide separate support where necessary. 

C. Install valves in horizontal piping with stem at or above center of pipe. 

D. Install valves in position to allow full stem movement. 

E. Install check valves for proper direction of flow and as follows: 

1. Swing Check Valves:  In horizontal position with hinge pin level. 

F. Any valve installed on grooved pipe system shall be in accordance with valve and grooved 
coupling manufacturer recommendation with regard to internal clearances and matting of part.  
Required support for piping at valves shall be provided.    

3.3 ADJUSTING 

A. Adjust or replace valve packing after piping systems have been tested and put into service but 
before final adjusting and balancing.  Replace valves if persistent leaking occurs. 

3.4 GENERAL REQUIREMENTS FOR VALVE APPLICATIONS 

A. If valve applications are not indicated, use the following: 

1. Shutoff Service:  Gate valves, butterfly valves. 
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2. Throttling Service:  Globe valves, triple duty valve, balancing valve  
3. Pump-Discharge: Triple Duty Valve 

B. If valves with specified SWP classes or CWP ratings are not available, the same types of valves 
with higher SWP classes or CWP ratings may be substituted. 

C. Select valves with the following end connections: 

1. For Copper Tubing, NPS 2 and Smaller:  Threaded ends, grooved, sweat 
2. For Steel Piping, NPS 2-1/2 to NPS 4:  Flanged ends, grooved, wafer lug 
3. For Steel Piping, NPS 5 and Larger:  Flanged ends, grooved, wafer lug. 

3.5 HEATING-WATER VALVE SCHEDULE 

A. Pipe NPS 2 and Smaller: 

1. Bronze Swing Check Valves:  Class 150, bronze disc. 
2. Bronze Gate Valves:  Class 150, RS. 
3. Bronze Globe Valves:  Class 150, bronze disc. 

B. Pipe NPS 2-1/2 and Larger: 

1. Iron Swing Check Valves:  Class 150 metal seats. 
2. Iron Gate Valves:  Class 150 OS&Y 
3. Iron Globe Valves:  Class 150 OS&Y 
4. Iron Butterfly Valves: Class 150   

END OF SECTION 230523 
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SECTION 230529 - HANGERS AND SUPPORTS FOR HVAC PIPING AND EQUIPMENT 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Metal pipe hangers and supports. 
2. Thermal-hanger shield inserts. 
3. Fastener systems. 

1.3 PERFORMANCE REQUIREMENTS 

A. Contractor shall be responsible for selection and sizing of supports and application of supports 
for pipes, valves, and equipment. 

B. Contractor shall provide pipe supports for all pipe, valves, tanks, and related equipment.  All 
supports shall be detailed as part of the contractor submittal. 

C. Support submittal shall accompany pipe layout shop drawings for approval. 

D. Structural Performance:  Hangers and supports for HVAC piping and equipment shall withstand 
the effects of gravity loads and stresses within limits and under conditions indicated according 
to ASCE/SEI 7. 

1. Supports for multiple pipes, including pipe stands, capable of supporting combined 
weight of supported systems, system contents, and test water. 

2. Equipment supports capable of supporting combined operating weight of supported 
equipment and connected systems and components. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings: Show fabrication and installation details and include calculations for the 
following; include Product Data for components: 

1. Trapeze pipe hangers. 
2. Metal framing systems. 
3. Equipment supports. 
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4. Clevis 
5. Fabricated Supports 
6. Pedestal Type Supports 

1.5 INFORMATIONAL SUBMITTALS 

A. Welding certificates. 

1.6 QUALITY ASSURANCE 

A. Structural Steel Welding Qualifications:  Qualify procedures and personnel according to 
AWS D1.1/D1.1M, "Structural Welding Code - Steel." 

B. Pipe Welding Qualifications:  Qualify procedures and operators according to ASME Boiler and 
Pressure Vessel Code. 

PART 2 - PRODUCTS 

2.1 METAL PIPE HANGERS AND SUPPORTS 

A. Carbon-Steel Pipe Hangers and Supports: 

1. Description:  MSS SP-58, Types 1 through 58, factory-fabricated components. 
2. Galvanized Metallic Coatings:  Pregalvanized or hot dipped. 
3. Nonmetallic Coatings:  Plastic coating, jacket, or liner. 
4. Padded Hangers:  Hanger with fiberglass or other pipe insulation pad or cushion to 

support bearing surface of piping. 
5. Hanger Rods:  Continuous-thread rod, nuts, and washer made of heavy galvanized steel. 

2.2 THERMAL-HANGER SHIELD INSERTS 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

B. Basis-of-Design Product:  Subject to compliance with requirements, provide comparable 
product by one of the following: 

1. Carpenter & Paterson, Inc. 
2. Pipe Shields, Inc.; a subsidiary of Piping Technology & Products, Inc. 
3. Approved Equal 

C. Insulation-Insert Material for Cold Piping:  ASTM C 552, Type II cellular glass with 100-psig 
or ASTM C 591, Type VI, Grade 1 polyisocyanurate with 125-psig minimum compressive 
strength and vapor barrier. 

D. Insulation-Insert Material for Hot Piping:  Water-repellent treated, ASTM C 533, Type I 
calcium silicate with 100-psig, ASTM C 552, Type II cellular glass with 100-psig or 

http://www.specagent.com/LookUp/?ulid=6196&mf=04&src=wd
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ASTM C 591, Type VI, Grade 1 polyisocyanurate with 125-psig minimum compressive 
strength. 

E. For Trapeze or Clamped Systems:  Insert and shield shall cover entire circumference of pipe. 

F. For Clevis or Band Hangers:  Insert and shield shall cover lower 180 degrees of pipe. 

G. Insert Length:  Extend 2 inches beyond sheet metal shield for piping operating below ambient 
air temperature. 

2.3 FASTENER SYSTEMS 

A. Powder-Actuated Fasteners:  Threaded-steel stud, for use in hardened portland cement concrete 
with pull-out, tension, and shear capacities appropriate for supported loads and building 
materials where used. 

B. Mechanical-Expansion Anchors:  Insert-wedge-type, stainless steel anchors, for use in hardened 
portland cement concrete; with pull-out, tension, and shear capacities appropriate for supported 
loads and building materials where used. 

2.4 MISCELLANEOUS MATERIALS 

A. Structural Steel:  ASTM A 36/A 36M, carbon-steel plates, shapes, and bars; black and 
galvanized. 

B. Grout:  ASTM C 1107, factory-mixed and -packaged, dry, hydraulic-cement, nonshrink and 
nonmetallic grout; suitable for interior and exterior applications. 

1. Properties:  Nonstaining, noncorrosive, and nongaseous. 
2. Design Mix:  5000-psi 28-day compressive strength. 

PART 3 - EXECUTION 

3.1 HANGER AND SUPPORT INSTALLATION 

A. Metal Pipe-Hanger Installation:  Comply with MSS SP-69 and MSS SP-89.  Install hangers, 
supports, clamps, and attachments as required to properly support piping from the building 
structure. 

B. Metal Trapeze Pipe-Hanger Installation:  Comply with MSS SP-69 and MSS SP-89.  Arrange 
for grouping of parallel runs of horizontal piping, and support together on field-fabricated 
trapeze pipe hangers. 

1. Pipes of Various Sizes:  Support together and space trapezes for smallest pipe size or 
install intermediate supports for smaller diameter pipes as specified for individual pipe 
hangers. 

2. Field fabricate from ASTM A 36/A 36M, carbon-steel shapes selected for loads being 
supported.  Weld steel according to AWS D1.1/D1.1M. 
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C. Thermal-Hanger Shield Installation:  Install in pipe hanger or shield for insulated piping. 

D. Fastener System Installation: 

1. Install powder-actuated fasteners for use in lightweight concrete or concrete slabs less 
than 4 inches thick in concrete after concrete is placed and completely cured.  Use 
operators that are licensed by powder-actuated tool manufacturer.  Install fasteners 
according to powder-actuated tool manufacturer's operating manual. 

2. Install mechanical-expansion anchors in concrete after concrete is placed and completely 
cured.  Install fasteners according to manufacturer's written instructions. 

E. Install hangers and supports complete with necessary attachments, inserts, bolts, rods, nuts, 
washers, and other accessories. 

F. Install hangers and supports to allow controlled thermal and seismic movement of piping 
systems, to permit freedom of movement between pipe anchors, and to facilitate action of 
expansion joints, expansion loops, expansion bends, and similar units. 

G. Install lateral bracing with pipe hangers and supports to prevent swaying. 

H. Install building attachments within concrete slabs or attach to structural steel.  Install additional 
attachments at concentrated loads, including valves, flanges, and strainers, NPS 2-1/2 and larger 
and at changes in direction of piping.  Install concrete inserts before concrete is placed; fasten 
inserts to forms and install reinforcing bars through openings at top of inserts. 

I. Load Distribution:  Install hangers and supports so that piping live and dead loads and stresses 
from movement will not be transmitted to connected equipment. 

J. Pipe Slopes:  Install hangers and supports to provide indicated pipe slopes and to not exceed 
maximum pipe deflections allowed by ASME B31.9 for building services piping. 

K. Insulated Piping: 

1. Attach clamps and spacers to piping. 

a. Piping Operating above Ambient Air Temperature:  Clamp may project through 
insulation. 

b. Piping Operating below Ambient Air Temperature:  Use thermal-hanger shield 
insert with clamp sized to match OD of insert. 

c. Do not exceed pipe stress limits allowed by ASME B31.9 for building services 
piping. 

2. Install MSS SP-58, Type 39, protection saddles if insulation without vapor barrier is 
indicated.  Fill interior voids with insulation that matches adjoining insulation. 

a. Option:  Thermal-hanger shield inserts may be used.  Include steel weight-
distribution plate for pipe NPS 4 and larger if pipe is installed on rollers. 

3. Install MSS SP-58, Type 40, protective shields on cold piping with vapor barrier.  Shields 
shall span an arc of 180 degrees. 
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a. Option:  Thermal-hanger shield inserts may be used.  Include steel weight-
distribution plate for pipe NPS 4 and larger if pipe is installed on rollers. 

4. Shield Dimensions for Pipe:  Not less than the following: 

a. NPS 1/4 to NPS 3-1/2:  12 inches long and 0.048 inch thick. 
b. NPS 4:  12 inches long and 0.06 inch thick. 
c. NPS 5:  18 inches long and 0.06 inch thick. 

 
5. Thermal-Hanger Shields:  Install with insulation same thickness as piping insulation. 

3.2 EQUIPMENT SUPPORTS 

A. Grouting:  Place grout under supports for equipment and make bearing surface smooth. 

B. Base plates shall be clean and free from oil and allow proper bond. 

3.3 METAL FABRICATIONS 

A. Cut, drill, and fit miscellaneous metal fabrications for pipe hangers. 

B. Fit exposed connections together to form hairline joints.  Field weld connections that cannot be 
shop welded because of shipping size limitations. 

C. Field Welding:  Comply with AWS D1.1/D1.1M procedures for shielded, metal arc welding; 
appearance and quality of welds; and methods used in correcting welding work; and with the 
following: 

1. Use materials and methods that minimize distortion and develop strength and corrosion 
resistance of base metals. 

2. Obtain fusion without undercut or overlap. 
3. Remove welding flux immediately. 
4. Finish welds at exposed connections so no roughness shows after finishing and so 

contours of welded surfaces match adjacent contours. 

3.4 ADJUSTING 

A. Hanger Adjustments:  Adjust hangers to distribute loads equally on attachments and to achieve 
indicated slope of pipe. 

B. Trim excess length of continuous-thread hanger and support rods to 1-1/2 inches  

3.5 PAINTING 

A. Touchup:  Clean field welds and abraded areas of shop paint.  Paint exposed areas immediately 
after erecting hangers and supports.  Use same materials as used for shop painting.  Comply 
with SSPC-PA 1 requirements for touching up field-painted surfaces. 
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1. Apply paint by brush or spray to provide a minimum dry film thickness of 2.0 mils. 

B. Touchup:  Cleaning and touchup painting of field welds, bolted connections, and abraded areas 
of shop paint on miscellaneous metals as required. 

C. Galvanized Surfaces:  Clean welds, bolted connections, and abraded areas and apply 
galvanizing-repair paint to comply with ASTM A780. 

3.6 HANGER AND SUPPORT SCHEDULE 

A. Specific hanger and support requirements are in Sections specifying piping systems and 
equipment. 

B. Comply with MSS SP-69 for pipe-hanger selections and applications that are not specified in 
piping system Sections. 

C. Use hangers and supports with galvanized metallic coatings for piping and equipment that will 
not have field-applied finish. 

D. Use nonmetallic coatings on attachments for electrolytic protection where attachments are in 
direct contact with copper tubing. 

E. Use stainless-steel pipe hangers and stainless-steel or corrosion-resistant attachments for hostile 
environment applications. 

F. Use copper-plated pipe hangers and copper or stainless-steel attachments for copper piping and 
tubing. 

G. Use padded hangers for piping that is subject to scratching. 

H. Use thermal-hanger shield inserts for insulated piping and tubing. 

I. Horizontal-Piping Hangers and Supports:  Unless otherwise indicated and except as specified in 
piping system Sections, install the following types: 

1. Adjustable, Steel Clevis Hangers (MSS Type 1):  For suspension of non-insulated or 
insulated, stationary pipes NPS 1/2 to NPS 30  

2. Yoke-Type Pipe Clamps (MSS Type 2):  For suspension of up to 1050 deg F, pipes 
NPS 4 to NPS 24, requiring up to 4 inches of insulation. 

3. Carbon- or Alloy-Steel, Double-Bolt Pipe Clamps (MSS Type 3):  For suspension of 
pipes NPS 3/4 to NPS 36, requiring clamp flexibility and up to 4 inches of insulation. 

4. Steel Pipe Clamps (MSS Type 4):  For suspension of cold and hot pipes NPS 1/2 to 
NPS 24 if little or no insulation is required. 

5. Pipe Hangers (MSS Type 5):  For suspension of pipes NPS 1/2 to NPS 4, to allow off-
center closure for hanger installation before pipe erection. 

J. Vertical-Piping Clamps:  Unless otherwise indicated and except as specified in piping system 
Sections, install the following types: 



CONTRACT 21-514 
DIVISION 23 - MECHANICAL 
 

HANGERS AND SUPPORTS FOR HVAC PIPING AND EQUIPMENT 230529 - 7 

1. Extension Pipe or Riser Clamps (MSS Type 8):  For support of pipe risers NPS 3/4 to 
NPS 24. 

2. Carbon- or Alloy-Steel Riser Clamps (MSS Type 42):  For support of pipe risers NPS 3/4 
to NPS 24 if longer ends are required for riser clamps. 

K. Hanger-Rod Attachments:  Unless otherwise indicated and except as specified in piping system 
Sections, install the following types: 

1. Steel Turnbuckles (MSS Type 13):  For adjustment up to 6 inches for heavy loads. 
2. Steel Clevises (MSS Type 14):  For 120 to 450 deg F  piping installations. 
3. Swivel Turnbuckles (MSS Type 15):  For use with MSS Type 11, split pipe rings. 
4. Steel Weldless Eye Nuts (MSS Type 17):  For 120 to 450 deg F piping installations. 

L. Building Attachments:  Unless otherwise indicated and except as specified in piping system 
Sections, install the following types: 

1. Steel or Malleable Concrete Inserts (MSS Type 18):  For upper attachment to suspend 
pipe hangers from concrete ceiling. 

2. Top-Beam C-Clamps (MSS Type 19):  For use under roof installations with bar-joist 
construction, to attach to top flange of structural shape. 

3. Side-Beam or Channel Clamps (MSS Type 20):  For attaching to bottom flange of beams, 
channels, or angles. 

4. Center-Beam Clamps (MSS Type 21):  For attaching to center of bottom flange of beams. 
5. Welded Beam Attachments (MSS Type 22):  For attaching to bottom of beams if loads 

are considerable and rod sizes are large. 
6. C-Clamps (MSS Type 23):  For structural shapes. 
7. Top-Beam Clamps (MSS Type 25):  For top of beams if hanger rod is required tangent to 

flange edge. 
8. Side-Beam Clamps (MSS Type 27):  For bottom of steel I-beams. 
9. Steel-Beam Clamps with Eye Nuts (MSS Type 28):  For attaching to bottom of steel I-

beams for heavy loads. 
10. Linked-Steel Clamps with Eye Nuts (MSS Type 29):  For attaching to bottom of steel I-

beams for heavy loads, with link extensions. 
11. Malleable-Beam Clamps with Extension Pieces (MSS Type 30):  For attaching to 

structural steel. 
12. Welded-Steel Brackets:  For support of pipes from below or for suspending from above 

by using clip and rod.  Use one of the following for indicated loads: 

a. Light (MSS Type 31):  750 lb  
b. Medium (MSS Type 32):  1500 lb  
c. Heavy (MSS Type 33):  3000 lb  

13. Side-Beam Brackets (MSS Type 34):  For sides of steel or wooden beams. 
14. Plate Lugs (MSS Type 57):  For attaching to steel beams if flexibility at beam is required. 
15. Horizontal Travelers (MSS Type 58):  For supporting piping systems subject to linear 

horizontal movement where headroom is limited. 

M. Saddles and Shields:  Unless otherwise indicated and except as specified in piping system 
Sections, install the following types: 
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1. Steel-Pipe-Covering Protection Saddles (MSS Type 39):  To fill interior voids with 
insulation that matches adjoining insulation. 

2. Protection Shields (MSS Type 40):  Of length recommended in writing by manufacturer 
to prevent crushing insulation. 

3. Thermal-Hanger Shield Inserts:  For supporting insulated pipe. 

N. Spring Hangers and Supports:  Unless otherwise indicated and except as specified in piping 
system Sections, install the following types: 

1. Restraint-Control Devices (MSS Type 47):  Where indicated to control piping movement. 
2. Spring Cushions (MSS Type 48):  For light loads if vertical movement does not exceed 

1-1/4 inches. 
3. Spring-Cushion Roll Hangers (MSS Type 49):  For equipping Type 41, roll hanger with 

springs. 
4. Spring Sway Braces (MSS Type 50):  To retard sway, shock, vibration, or thermal 

expansion in piping systems. 
5. Variable-Spring Hangers (MSS Type 51):  Preset to indicated load and limit variability 

factor to 25 percent to allow expansion and contraction of piping system from hanger. 
6. Variable-Spring Base Supports (MSS Type 52):  Preset to indicated load and limit 

variability factor to 25 percent to allow expansion and contraction of piping system from 
base support. 

7. Variable-Spring Trapeze Hangers (MSS Type 53):  Preset to indicated load and limit 
variability factor to 25 percent to allow expansion and contraction of piping system from 
trapeze support. 

8. Constant Supports:  For critical piping stress and if necessary to avoid transfer of stress 
from one support to another support, critical terminal, or connected equipment.  Include 
auxiliary stops for erection, hydrostatic test, and load-adjustment capability.  These 
supports include the following types: 

a. Horizontal (MSS Type 54):  Mounted horizontally. 
b. Vertical (MSS Type 55):  Mounted vertically. 
c. Trapeze (MSS Type 56):  Two vertical-type supports and one trapeze member. 

O. Comply with MSS SP-69 for trapeze pipe-hanger selections and applications that are not 
specified in piping system Sections. 

P. Comply with MFMA-103 for metal framing system selections and applications that are not 
specified in piping system Sections. 

Q. Use mechanical-expansion anchors instead of building attachments where required in concrete 
construction. 

END OF SECTION 230529 
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SECTION 230553 - MECHANICAL IDENTIFICATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Special Clauses, apply 
to this Section. 

1.2 SUMMARY 

A. Identification material shall be provided for pipe, valves, and related equipment installed by 
contractor. 

B. This Section includes the following mechanical identification materials and their installation: 

1. Equipment nameplates. 
2. Access panel. 
3. Pipe markers. 
4. Valve tags. 
5. Warning tags. 

1.3 SUBMITTALS 

A. Product Data:  Provide submittal for each type of product indicated. 

1.4 COORDINATION 

A. Coordinate installation of identifying devices with completion of covering and painting of 
surfaces where devices are to be applied. 

B. Coordinate installation of identifying devices with location of access panels and doors. 

C. Install identifying devices before installing acoustical ceilings and similar concealment. 

PART 2 - PRODUCTS 

2.1 EQUIPMENT IDENTIFICATION DEVICES 

A. Equipment Nameplates:  Metal, with data engraved or stamped, for permanent attachment on 
equipment and shall be Marking Services, Inc., Milwakee, WI or approved equal. 

1. Data: 
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a. Manufacturer, product name, model number, and serial number. 
b. Capacity, operating and power characteristics, and essential data. 
c. Labels of tested compliances. 

2. Location:  Accessible and visible. 
3. Fasteners:  As required to mount on equipment. 

B. Access Panel:  1/16-inch thick, engraved laminated plastic, with abbreviated terms and numbers 
corresponding to identification.  Provide 1/8-inch center hole for attachment. 

1. Fasteners:  Self-tapping, stainless-steel screws or contact-type, permanent adhesive. 

2.2 PIPING IDENTIFICATION DEVICES 

A. Manufactured Pipe Markers, General:  Preprinted, color-coded, with lettering indicating service, 
and showing direction of flow and shall be Marking Services, Inc., Milwakee, WI or approved 
equal. 

B. All piping install shall receive pipe markers. 

1. Colors:  Comply with ASME A13.1, unless otherwise indicated. 
2. Lettering:  Use piping system terms and abbreviate only as necessary for each application 

length. 
3. Pipes with OD, Including Insulation, Less Than 6 Inches:  Full-band pipe markers 

extending 360 degrees around pipe at each location. 
4. Pipes with OD, Including Insulation, 6 Inches and Larger:  Full-band pipe markers at 

least three times letter height and of length required for label. 
5. Arrows:  Integral with piping system service lettering to accommodate both directions; or 

as separate unit on each pipe marker to indicate direction of flow. 

2.3 VALVE TAGS 

A. Valve Tags:  Stamped or engraved with 1/4-inch letters for piping system abbreviation and 1/2-
inch numbers, with numbering scheme.  Provide 5/32-inch hole for fastener. Product shall be 
Marking Services, Inc., Milwakee, WI or approved equal. 

1. Material:  0.032-inch thick brass. 
2. Material:  or suitable plastic. 
3. Valve-Tag Fasteners:  Brass wire-link or beaded. 

2.4 WARNING TAGS 

A. Warning Tags:  Preprinted or partially preprinted, accident-prevention tags; of plasticized card 
stock with matte finish suitable for writing. Product shall be Marking Services, Inc., Milwakee, 
WI or approved equal. 

1. Size:  3 by 5-1/4 inches. 
2. Fasteners:  Brass grommet and wire. 



CONTRACT 21-514 
DIVISION 23 - MECHANICAL 
 

MECHANICAL IDENTIFICATION 230553 - 3 

3. Nomenclature:  Large-size primary caption such as DANGER, CAUTION, or DO NOT 
OPERATE. 

4. Color:  Yellow background with black lettering. 

PART 3 - EXECUTION 

3.1 APPLICATIONS, GENERAL 

A. All pipes, valves, duct, and equipment installed shall receive tags, ID markers. 

3.2 EQUIPMENT IDENTIFICATION 

A. Install and permanently fasten equipment nameplates on each major item of mechanical 
equipment that does not have nameplate or has nameplate that is damaged or located where not 
easily visible.  Locate nameplates where accessible and visible.  Include nameplates for the 
following general categories of equipment: 

1. Boilers. 
2. Primary Hot Water Pumps 
3. Secondary Hot Water Pumps 
4. Air Separator 
5. Expansion Tank 
6. Boiler Control Panels 
7. Burner Control Panels 
8. VFD’s 
9. Combustion Air Intake Control Panels 
10. Andover Control Panels (new and/or existing) 

3.3 PIPING IDENTIFICATION 

A. Install manufactured pipe markers indicating service on each piping system.  Install with flow 
indication arrows showing direction of flow. 

B. Locate pipe markers and color bands where piping is exposed in finished spaces; machine 
rooms; accessible maintenance spaces such as shafts, tunnels, and plenums; and exterior 
nonconcealed locations as follows: 

1. Near each valve and control device. 
2. Near each branch connection, excluding short takeoffs for fixtures and terminal units.  

Where flow pattern is not obvious, mark each pipe at branch. 
3. Near penetrations through walls, floors, ceilings, and nonaccessible enclosures. 
4. At access doors, manholes, and similar access points that permit view of concealed 

piping. 
5. Near major equipment items and other points of origination and termination. 
6. Spaced at maximum intervals of 25 feet along each run.   
7. On piping above removable acoustical ceilings.  Omit intermediately spaced markers. 
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3.4 VALVE-TAG INSTALLATION 

A. Install tags on valves and control devices in piping systems, except check valves; valves within 
factory-fabricated equipment units; plumbing fixture supply stops; shutoff valves; faucets; 
convenience connections; and HVAC terminal devices and similar roughing-in connections of 
end-use fixtures and units.  List tagged valves in a valve schedule. 

B. Valve-Tag Application Schedule:  Tag valves according to size, shape, and color scheme and 
with captions similar to those indicated in the following: 

1. Valve-Tag Size and Shape: 

a. Primary Heating Hot Water Supply: 2 inches, round. 
b. Primary Heating Hot Water Return: 2 inches round. 
c. Secondary Heating Hot Water Supply: 2 inches, round. 
d. Secondary Heating Hot Water Return: 2 inches round. 
e. Domestic Cold Water Supply: 2” round. 
f. Expansion Line: 2” round 

2. Valve-Tag/Letter Color: 

a. Primary Heating Hot Water Supply: Red/Black. 
b. Primary Heating Hot Water Return: Yellow/Black. 
c. Secondary Heating Hot Water Supply: Red/Black. 
d. Secondary Heating Hot Water Return: Yellow/Black. 
e. Domestic Cold Water Supply: Green/Black 
f. Expansion Line: Red/Black 

3.5 WARNING-TAG INSTALLATION 

A. Write required message on, and attach warning tags to, equipment and other items where 
required. 

3.6 ADJUSTING 

A. Relocate mechanical identification materials and devices that have become visually blocked by 
other work. 

3.7 CLEANING 

A. Clean faces of mechanical identification devices. 

END OF SECTION 15075 
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SECTION 230719 - HVAC PIPING INSULATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

B. Insulation required on all new piping and existing piping disturbed and/or damaged by contract 
scope of work.  

1.2 SUMMARY 

A. Section includes insulating the following HVAC piping systems: 

1. Steam piping, indoors 
2. Steam Condensate Return, indoors  
3. Make-up water piping, indoors 
4. Exposed and concealed breeching for new boilers 

1.3 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include thermal conductivity, water-vapor 
permeance thickness, and jackets (both factory and field applied if any). 

B. Shop Drawings:  Include plans, elevations, sections, details, and attachments to other work. 

1. Detail application of protective shields, saddles, and inserts at hangers for each type of 
insulation and hanger. 

2. Detail insulation application at elbows, fittings, flanges, valves, and specialties for each 
type of insulation. 

3. Detail removable insulation at piping specialties. 
4. Detail application of field-applied jackets. 
5. Detail application at linkages of control devices. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For qualified Installer. 

B. Application of insulation shall be performed by qualified personnel with specialty training. 

C. Field quality-control reports. 



CONTRACT 21-514 
DIVISION 23 - MECHANICAL 
 

HVAC PIPING INSULATION 230719 - 2 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  Skilled mechanics who have successfully completed an apprenticeship 
program or another craft training program certified by the Department of Labor, Bureau of 
Apprenticeship and Training. 

B. Surface-Burning Characteristics:  For insulation and related materials, as determined by testing 
identical products according to ASTM E 84, by a testing and inspecting agency acceptable to 
authorities having jurisdiction.  Factory label insulation and jacket materials and adhesive, 
mastic, tapes, and cement material containers, with appropriate markings of applicable testing 
agency. 

1. Insulation Installed Indoors:  Flame-spread index of 25 or less, and smoke-developed 
index of 50 or less. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Packaging:  Insulation material containers shall be marked by manufacturer with appropriate 
ASTM standard designation, type and grade, and maximum use temperature. 

1.7 COORDINATION 

A. Coordinate clearance requirements with piping Installer for piping insulation application.  
Before preparing piping Shop Drawings, establish and maintain clearance requirements for 
installation of insulation and field-applied jackets and finishes and for space required for 
maintenance. 

B. Coordinate installation and testing of heat tracing. 

1.8 SCHEDULING 

A. Schedule insulation application after pressure testing systems and, where required, after 
installing and testing heat tracing.  Insulation application may begin on segments that have 
satisfactory test results. 

B. Complete installation and concealment of plastic materials as rapidly as possible in each area of 
construction. 

PART 2 - PRODUCTS 

2.1 INSULATION MATERIALS 

A. Comply with requirements in "Piping Insulation Schedule, General" and "Indoor Piping 
Insulation Schedule" articles for where insulating materials shall be applied. 

B. Products shall not contain asbestos, lead, mercury, or mercury compounds. 
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C. Mineral-Fiber Blanket Insulation:  Mineral or glass fibers bonded with a thermosetting resin.  
Comply with ASTM C 553, Type II and ASTM C 1290, factory-applied FSK jacket.  Factory-
applied jacket requirements are specified in "Factory-Applied Jackets" Article. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Johns Manville; Microlite. 
b. Knauf Insulation; Friendly Feel Duct Wrap. 
c. Owens Corning; SOFTR All-Service Duct Wrap. 
d. Approved Equal 

D. Mineral-Fiber, Preformed Pipe Insulation: 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Johns Manville;  
b. Knauf Insulation; 1000-Degree Pipe Insulation (Specified Model: Earthwise 

1000 with ASJ+) 
c. Owens Corning; Fiberglas Pipe Insulation. 
d. Approved Equal. 

2. Type I, 850 deg F Materials:  Inorganic glass strands bonded with a thermosetting resin.  
Comply with ASTM C 547, UL Listed, Type I, Grade A, ANSI/ASTM C547, with with 
factory-applied ASJ-SSL.  Factory-applied jacket requirements are specified in "Factory-
Applied Jackets" Article. 

E. High Temperature Board Insulation: Boiler Flue Breeching Connection high temperature rock 
wool board or calcium silicate. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Johns Manville; Super Firetemp M.  
b. Delta Insulation. 
c. Approved Equal. 

F. High Temperature Blanket Insulation: Boiler Flue Breeching Connection high temperature rock 
wool board or calcium silicate. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Johns Manville; Firetemp Wrap.  
b. Delta Insulation. 
c. Approved Equal. 

G. Calcium Silicate: Boiler Flue Breeching Connection high temperature rock wool board or 
calcium silicate. 
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1. Products:  Subject to compliance with requirements available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Industrial Insulation Group (IIG); Thermo-12 Gold. 
b. Approved Equal 

2. Preformed Pipe Sections:  Flat-, curved-, and grooved-block sections of noncombustible, 
inorganic, hydrous calcium silicate with a non-asbestos fibrous reinforcement.  Comply 
with ASTM C 533, Type I. 

3. Flat-, curved-, and grooved-block sections of noncombustible, inorganic, hydrous 
calcium silicate with a non-asbestos fibrous reinforcement.  Comply with ASTM C 533, 
Type I. 

4. Prefabricated Fitting Covers:  Comply with ASTM C 450 and ASTM C 585 for 
dimensions used in preforming insulation to cover valves, elbows, tees, and flanges. 

2.2 INSULATING CEMENTS 

A. Mineral-Fiber Insulating Cement:  Comply with ASTM C 195. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Ramco Insulation, Inc.; Super-Stik. 
b. Approved Equal. 

2.3 ADHESIVES 

A. Materials shall be compatible with insulation materials, jackets, and substrates and for bonding 
insulation to itself and to surfaces to be insulated unless otherwise indicated. 

B. Mineral-Fiber Adhesive:  Comply with MIL-A-3316C, Class 2, Grade A. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Childers Brand, Specialty Construction Brands, Inc., a business of H. B. Fuller 
Company; CP-127. 

b. Eagle Bridges  - Marathon Industries; 225. 
c. Mon-Eco Industries, Inc.; 22-25. 
d. Approved Equal. 

2. For indoor applications, adhesive shall have a VOC content of 80 g/L or less when 
calculated according to 40 CFR 59, Subpart D (EPA Method 24). 

3. Adhesive shall comply with the testing and product requirements of the California 
Department of Health Services' "Standard Practice for the Testing of Volatile Organic 
Emissions from Various Sources Using Small-Scale Environmental Chambers." 
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2.4 FACTORY-APPLIED JACKETS 

A. Insulation system schedules indicate factory-applied jackets on various applications.  When 
factory-applied jackets are indicated, comply with the following: 

1. ASJ:  White, kraft-paper, fiberglass-reinforced scrim with aluminum-foil backing; 
complying with ASTM C 1136, Type I. 

2. ASJ-SSL:  ASJ with self-sealing, pressure-sensitive, acrylic-based adhesive covered by a 
removable protective strip; complying with ASTM C 1136, Type I. 

3. FSK Jacket:  Aluminum-foil, fiberglass-reinforced scrim with kraft-paper backing; 
complying with ASTM C 1136, Type II. 

a. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: (for 
chilled water application) 

1) Dow Chemical Company (The); Saran 540 Vapor Retarder Film and 
Saran 560 Vapor Retarder Film. 

2) Approved Equal. 

4. Vinyl Jacket:  White vinyl with a permeance of 1.3 perms when tested according to 
ASTM E 96/E 96M, Procedure A, and complying with NFPA 90A and NFPA 90B. 

2.5 FIELD-APPLIED FABRIC-REINFORCING MESH 

A. Woven Glass-Fiber Fabric:  Approximately 2 oz./sq. yd. with a thread count of 10 strands by 10 
strands/sq. in. for covering pipe and pipe fittings. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Childers Brand, Specialty Construction Brands, Inc., a business of H. B. Fuller 
Company; Chil-Glas Number 10. 

b. Approved Equal 

B. Woven Polyester Fabric:  Approximately 1 oz./sq. yd. with a thread count of 10 strands by 10 
strands/sq. in., in a Leno weave, for pipe. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following]: 

a. Foster Brand, Specialty Construction Brands, Inc., a business of H. B. Fuller 
Company; Mast-A-Fab. 

b. Vimasco Corporation; Elastafab 894. 
c. Approved Equal. 

2.6 FIELD-APPLIED JACKETS 

A. Field-applied jackets shall comply with ASTM C 921, Type I, unless otherwise indicated. 
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http://www.specagent.com/LookUp/?ulid=3229&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456826983&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=3230&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456826984&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456826985&mf=04&src=wd
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B. PVC Jacket:  High-impact-resistant, UV-resistant PVC complying with ASTM D 1784, 
Class 16354-C; thickness as scheduled; roll stock ready for shop or field cutting and forming.  
Thickness is indicated in field-applied jacket schedules. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Johns Manville; Zeston. 
b. P.I.C. Plastics, Inc.; FG Series. 
c. Approved Equal 

2. Adhesive:  As recommended by jacket material manufacturer. 
3. Color:  White. 
4. Factory-fabricated fitting covers to match jacket if available; otherwise, field fabricate. 

a. Shapes:  45- and 90-degree, short- and long-radius elbows, tees, valves, flanges, 
unions, reducers, end caps, soil-pipe hubs, traps, mechanical joints, and P-trap and 
supply covers for lavatories. 

2.7 TAPES 

A. ASJ Tape:  White vapor-retarder tape matching factory-applied jacket with acrylic adhesive, 
complying with ASTM C 1136. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. ABI, Ideal Tape Division; 428 AWF ASJ. 
b. Compac Corporation; 104 and 105. 
c. Venture Tape; 1540 CW Plus, 1542 CW Plus, and 1542 CW Plus/SQ. 
d. Approved Equal. 

2. Width:  3 inches. 
3. Thickness:  11.5 mils. 
4. Adhesion:  90 ounces force/inch in width. 
5. Elongation:  2 percent. 
6. Tensile Strength:  40 lbf/inch in width. 
7. ASJ Tape Disks and Squares:  Precut disks or squares of ASJ tape. 

B. FSK Tape:  Foil-face, vapor-retarder tape matching factory-applied jacket with acrylic adhesive; 
complying with ASTM C 1136. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. ABI, Ideal Tape Division; 491 AWF FSK. 
b. Compac Corporation; 110 and 111. 
c. Venture Tape; 1525 CW NT, 1528 CW, and 1528 CW/SQ. 
d. Approved Equal. 

http://www.specagent.com/LookUp/?ulid=3232&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456826987&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456826988&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=3239&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456827000&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456827002&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456827003&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=3240&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456827004&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456827006&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456827007&mf=04&src=wd
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2. Width:  3 inches. 
3. Thickness:  6.5 mils. 
4. Adhesion:  90 ounces force/inch in width. 
5. Elongation:  2 percent. 
6. Tensile Strength:  40 lbf/inch in width. 
7. FSK Tape Disks and Squares:  Precut disks or squares of FSK tape. 

C. Aluminum-Foil Tape:  Vapor-retarder tape with acrylic adhesive. 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. ABI, Ideal Tape Division; 488 AWF. 
b. Compac Corporation; 120. 
c. Venture Tape; 3520 CW. 
d. Approved Equal. 

2. Width:  2 inches. 
3. Thickness:  3.7 mils. 
4. Adhesion:  100 ounces force/inch in width. 
5. Elongation:  5 percent. 
6. Tensile Strength:  34 lbf/inch in width. 

2.8 SECUREMENTS 

A. Bands: 

1. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. ITW Insulation Systems; Gerrard Strapping and Seals. 
b. RPR Products, Inc.; Insul-Mate Strapping, Seals, and Springs. 
c. Approved Equal. 

2. Stainless Steel:  ASTM A 167 or ASTM A 240/A 240M, Type 304 or Type 316; 0.015 
inch thick, 1/2 inch wide with wing seal or closed seal. 

B. Wire:  0.062-inch soft-annealed, stainless steel 

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. C & F Wire. 
b. Approved Equal. 

http://www.specagent.com/LookUp/?ulid=3242&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456827011&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456827013&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456827014&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=3246&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456827017&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456827018&mf=04&src=wd
http://www.specagent.com/LookUp/?ulid=3247&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456811844&mf=04&src=wd
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions for compliance with requirements for installation tolerances 
and other conditions affecting performance of insulation application. 

1. Verify that systems to be insulated have been tested and are free of defects. 
2. Verify that surfaces to be insulated are clean and dry. 
3. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Surface Preparation:  Clean and dry surfaces to receive insulation.  Remove materials that will 
adversely affect insulation application. 

B. Surface Preparation:  Clean and prepare surfaces to be insulated.  Before insulating, apply a 
corrosion coating to insulated surfaces as follows: 

1. Carbon Steel:  Coat carbon steel operating at a service temperature between 32 and 300 
deg F with an epoxy coating.  Consult coating manufacturer for appropriate coating 
materials and application methods for operating temperature range. 

C. Coordinate insulation installation with the trade installing heat tracing.  Comply with 
requirements for heat tracing that apply to insulation. 

D. Mix insulating cements with clean potable water; if insulating cements are to be in contact with 
stainless-steel surfaces, use demineralized water. 

3.3 GENERAL INSTALLATION REQUIREMENTS 

A. Install insulation materials, accessories, and finishes with smooth, straight, and even surfaces; 
free of voids throughout the length of piping including fittings, valves, and specialties. 

B. Install insulation materials, jackets, and thicknesses required for each item of pipe system as 
specified in insulation system schedules. 

C. Install accessories compatible with insulation materials and suitable for the service.  Install 
accessories that do not corrode, soften, or otherwise attack insulation or jacket in either wet or 
dry state. 

D. Install insulation with longitudinal seams at top and bottom of horizontal runs. 

E. Install multiple layers of insulation with longitudinal and end seams staggered. 

F. Do not weld brackets, clips, or other attachment devices to piping, fittings, and specialties. 

G. Keep insulation materials dry during application and finishing. 
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H. Install insulation with tight longitudinal seams and end joints.  Bond seams and joints with 
adhesive recommended by insulation material manufacturer. 

I. Install insulation with least number of joints practical. 

J. Apply adhesives and sealants at manufacturer's recommended coverage rate and wet and dry 
film thicknesses. 

K. Install insulation with factory-applied jackets as follows: 
1. Draw jacket tight and smooth. 
2. Cover circumferential joints with 3-inch- wide strips, of same material as insulation 

jacket.  Secure strips with adhesive and outward clinching staples along both edges of 
strip, spaced 4 inches o.c. 

3. Overlap jacket longitudinal seams at least 1-1/2 inches.  Install insulation with 
longitudinal seams at bottom of pipe.  Clean and dry surface to receive self-sealing lap.  
For below-ambient services, apply vapor-barrier mastic over staples. 

4. Cover joints and seams with tape, according to insulation material manufacturer's written 
instructions, to maintain vapor seal. 

5. Where vapor barriers are indicated, apply vapor-barrier mastic on seams and joints and at 
ends adjacent to pipe flanges and fittings. 

L. Cut insulation in a manner to avoid compressing insulation more than 75 percent of its nominal 
thickness. 

M. Finish installation with systems at operating conditions.  Repair joint separations and cracking 
due to thermal movement. 

N. Repair damaged insulation facings by applying same facing material over damaged areas.  
Extend patches at least 4 inches beyond damaged areas.  Adhere, staple, and seal patches similar 
to butt joints. 

3.4 PENETRATIONS 

A. Insulation Installation at Interior Wall and Partition Penetrations (That Are Not Fire Rated):  
Install insulation continuously through walls and partitions. 

B. Insulation Installation at Fire-Rated Wall and Partition Penetrations:  Install insulation 
continuously through penetrations of fire-rated walls and partitions. 

C. Insulation Installation at Floor Penetrations: 

1. Pipe:  Install insulation continuously through floor penetrations. 
2. Seal penetrations through fire-rated assemblies.   
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3.5 GENERAL PIPE INSULATION INSTALLATION 

A. Requirements in this article generally apply to all insulation materials except where more 
specific requirements are specified in various pipe insulation material installation articles. 

B. Insulation Installation on Fittings, Valves, Strainers, Flanges, and Unions: 

1. Install insulation over fittings, valves, strainers, flanges, unions, and other specialties with 
continuous thermal and vapor-retarder integrity unless otherwise indicated. 

2. Insulate pipe elbows using preformed fitting insulation or mitered fittings made from 
same material and density as adjacent pipe insulation.  Each piece shall be butted tightly 
against adjoining piece and bonded with adhesive.  Fill joints, seams, voids, and irregular 
surfaces with insulating cement finished to a smooth, hard, and uniform contour that is 
uniform with adjoining pipe insulation. 

3. Insulate tee fittings with preformed fitting insulation or sectional pipe insulation of same 
material and thickness as used for adjacent pipe.  Cut sectional pipe insulation to fit.  Butt 
each section closely to the next and hold in place with tie wire.  Bond pieces with 
adhesive. 

4. Insulate valves using preformed fitting insulation or sectional pipe insulation of same 
material, density, and thickness as used for adjacent pipe.  Overlap adjoining pipe 
insulation by not less than two times the thickness of pipe insulation, or one pipe 
diameter, whichever is thicker.  For valves, insulate up to and including the bonnets, 
valve stuffing-box studs, bolts, and nuts.  Fill joints, seams, and irregular surfaces with 
insulating cement. 

5. Insulate strainers using preformed fitting insulation or sectional pipe insulation of same 
material, density, and thickness as used for adjacent pipe.  Overlap adjoining pipe 
insulation by not less than two times the thickness of pipe insulation, or one pipe 
diameter, whichever is thicker.  Fill joints, seams, and irregular surfaces with insulating 
cement.  Insulate strainers so strainer basket flange or plug can be easily removed and 
replaced without damaging the insulation and jacket.  Provide a removable reusable 
insulation cover.  For below-ambient services, provide a design that maintains vapor 
barrier. 

6. Insulate flanges and unions using a section of oversized preformed pipe insulation.  
Overlap adjoining pipe insulation by not less than two times the thickness of pipe 
insulation, or one pipe diameter, whichever is thicker. 

7. Cover segmented insulated surfaces with a layer of finishing cement and coat with a 
mastic.  Install vapor-barrier mastic for below-ambient services and a breather mastic for 
above-ambient services.  Reinforce the mastic with fabric-reinforcing mesh.  Trowel the 
mastic to a smooth and well-shaped contour. 

8. For services not specified to receive a field-applied jacket except for flexible elastomeric 
and polyolefin, install fitted PVC cover over elbows, tees, strainers, valves, flanges, and 
unions.  Terminate ends with PVC end caps.  Tape PVC covers to adjoining insulation 
facing using PVC tape. 

9. Stencil or label the outside insulation jacket of each union with the word "union."  Match 
size and color of pipe labels. 

C. Insulate instrument connections for thermometers, pressure gages, pressure temperature taps, 
test connections, flow meters, sensors, switches, and transmitters on insulated pipes.  Shape 
insulation at these connections by tapering it to and around the connection with insulating 
cement and finish with finishing cement, mastic, and flashing sealant. 
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D. Install removable insulation covers at locations indicated.  Installation shall conform to the 
following: 

1. Make removable flange and union insulation from sectional pipe insulation of same 
thickness as that on adjoining pipe.  Install same insulation jacket as adjoining pipe 
insulation. 

2. When flange and union covers are made from sectional pipe insulation, extend insulation 
from flanges or union long at least two times the insulation thickness over adjacent pipe 
insulation on each side of flange or union.  Secure flange cover in place with stainless-
steel or aluminum bands.  Select band material compatible with insulation and jacket. 

3. Construct removable valve insulation covers in same manner as for flanges, except divide 
the two-part section on the vertical center line of valve body. 

4. When covers are made from block insulation, make two halves, each consisting of 
mitered blocks wired to stainless-steel fabric.  Secure this wire frame, with its attached 
insulation, to flanges with tie wire.  Extend insulation at least 2 inches over adjacent pipe 
insulation on each side of valve.  Fill space between flange or union cover and pipe 
insulation with insulating cement.  Finish cover assembly with insulating cement applied 
in two coats.  After first coat is dry, apply and trowel second coat to a smooth finish. 

5. Unless a PVC jacket is indicated in field-applied jacket schedules, finish exposed 
surfaces with a metal jacket. 

3.6 INSTALLATION OF MINERAL-FIBER INSULATION 

A. Insulation Installation on Straight Pipes and Tubes: 

1. Secure each layer of preformed pipe insulation to pipe with wire or bands and tighten 
bands without deforming insulation materials. 

2. For insulation with factory-applied jackets on above-ambient surfaces, secure laps with 
outward-clinched staples at 6 inches o.c. 

3. For insulation with factory-applied jackets on below-ambient surfaces, do not staple 
longitudinal tabs.  Instead, secure tabs with additional adhesive as recommended by 
insulation material manufacturer and seal with vapor-barrier mastic and flashing sealant. 

B. Insulation Installation on Pipe Flanges: 

1. Install preformed pipe insulation to outer diameter of pipe flange. 
2. Make width of insulation section same as overall width of flange and bolts, plus twice the 

thickness of pipe insulation. 
3. Fill voids between inner circumference of flange insulation and outer circumference of 

adjacent straight pipe segments with mineral-fiber blanket insulation. 
4. Install jacket material with manufacturer's recommended adhesive, overlap seams at least 

1 inch, and seal joints with flashing sealant. 

C. Insulation Installation on Pipe Fittings and Elbows: 

1. Install preformed sections of same material as straight segments of pipe insulation when 
available. 

2. When preformed insulation elbows and fittings are not available, install mitered sections 
of pipe insulation, to a thickness equal to adjoining pipe insulation.  Secure insulation 
materials with wire or bands. 
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D. Insulation Installation on Valves and Pipe Specialties: 

1. Install preformed sections of same material as straight segments of pipe insulation when 
available. 

2. When preformed sections are not available, install mitered sections of pipe insulation to 
valve body. 

3. Arrange insulation to permit access to packing and to allow valve operation without 
disturbing insulation. 

4. Install insulation to flanges as specified for flange insulation application. 

3.7 FIELD-APPLIED JACKET INSTALLATION 

A. Where PVC jackets are indicated, install with 1-inch overlap at longitudinal seams and end 
joints; for horizontal applications.  Seal with manufacturer's recommended adhesive. 

1. Apply two continuous beads of adhesive to seams and joints, one bead under lap and the 
finish bead along seam and joint edge. 

3.8 FINISHES 

A. Pipe Insulation with ASJ, Glass-Cloth, or Other Paintable Jacket Material:  Paint jacket with 
paint system identified below 

1. Flat Acrylic Finish:  Two finish coats over a primer that is compatible with jacket 
material and finish coat paint.  Add fungicidal agent to render fabric mildew proof. 

a. Finish Coat Material:  Interior, flat, latex-emulsion size. 

3.9 FIELD QUALITY CONTROL 

A. Testing Agency:  Engage a qualified testing agency to perform tests and inspections. 

B. Perform tests and inspections. 

C. Tests and Inspections: 

1. Inspect pipe, fittings, strainers, and valves, randomly selected by Construction Manager, 
by removing field-applied jacket and insulation in layers in reverse order of their 
installation.  Extent of inspection shall be limited to three locations of straight pipe, three 
locations of threaded fittings, three locations of welded fittings, two locations of threaded 
strainers, two locations of welded strainers, three locations of threaded valves, and three 
locations of flanged valves for each pipe service defined in the "Piping Insulation 
Schedule, General" Article. 

D. All insulation applications will be considered defective Work if sample inspection reveals 
noncompliance with requirements. 
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3.10 PIPING INSULATION SCHEDULE, GENERAL 

A. Acceptable preformed pipe and tubular insulation materials and thicknesses are identified for 
each piping system and pipe size range.  If more than one material is listed for a piping system, 
selection from materials listed is Contractor's option. 

B. Items Not Insulated:  Unless otherwise indicated, do not install insulation on the following: 

1. All existing piping that already have insulation. 

3.11 INDOOR PIPING INSULATION SCHEDULE 

A. Steam and Condensate Return, 200 Deg F  and Below: 

1. NPS 6 and Smaller:  Insulation shall be the following: 

a. Mineral-Fiber, Preformed Pipe, Type I:  2 inches thick. 

B. City Water Piping/Make-up water 

1. NPS 2” and Smaller: Insulation shall be of following: 

a.  Mineral Fiber, Performed Pipe, Type I: 3/4” inches thick with PVC fitting covers. 

3.12 INDOOR, FIELD-APPLIED JACKET SCHEDULE 

A. Install jacket over insulation material.  For insulation with factory-applied jacket, install the 
field-applied jacket over the factory-applied jacket. 

B. If more than one material is listed, selection from materials listed is Contractor's option. 

C. Piping, Concealed: 

1. Seal factory applied Jacket on pipe and provide PVC fitting covers 

D. Piping, Exposed: 

1. Seal factory applied Jacket on pipe and provide PVC pipe jacket and PVC fitting covers. 

3.13 INDOOR, HIGH TEPERATURE INSULATION 

A. Install high temperature rock wool or calcium silicate insulation board with cement on rear of 
boilers exposed sections.   

END OF SECTION 230719 
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SECTION 232213 - STEAM AND CONDENSATE HEATING PIPING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following for LP steam and condensate piping: 

1. Pipe and fittings. 
2. Strainers. 
3. Safety valves. 
4. Steam traps. 
5. Thermostatic air vents and vacuum breakers. 
6. Expansion Joints 
7. Control Valves. 

1.3 DEFINITIONS 

A. LP Systems:  Low-pressure piping operating at 15 psig or less as required by ASME B31.9. 

B. RTRF:  Reinforced thermosetting resin (fiberglass) fittings. 

C. RTRP:  Reinforced thermosetting resin (fiberglass) pipe. 

1.4 PERFORMANCE REQUIREMENTS 

A. Components and installation shall be capable of withstanding the following minimum working 
pressures and temperatures: 

1. LP Steam Piping:  125 psig. 
2. Condensate Piping:  125 psig at 250 deg F 
3. Makeup-Water Piping:  80 psig at 150 deg F 
4. Blowdown-Drain Piping:  Equal to pressure of the piping system to which it is attached. 
5. Air-Vent and Vacuum-Breaker Piping:  Equal to pressure of the piping system to which it 

is attached. 
6. Safety-Valve-Inlet and -Outlet Piping:  Equal to pressure of the piping system to which it 

is attached. 
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1.5 SUBMITTALS 

A. Product Data:  For each type of the following: 
1. Pipe and Fittings. 
2. Steam trap. 
3. Strainers. 
4. Safety/Control valves. 

B. Shop Drawings:  Detail, 1/8 inch equals 1 foot  scale, fabrication of pipe anchors, hangers, pipe, 
multiple pipes, alignment guides, and expansion joints and loops and their attachment to the 
building structure.  Detail locations of anchors, alignment guides, and expansion joints and 
loops. 

C. Qualification Data:  For Installer. 

D. Welding certificates. 

E. Field quality-control test reports. 

F. Operation and Maintenance Data:  For valves, safety valves, control valves, steam traps, air 
vents, vacuum breakers and strainers, to include in emergency, operation, and maintenance 
manuals. 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications: 

1. Fiberglass Pipe and Fitting Installers:  Installers of RTRF and RTRP shall be certified by 
the manufacturer of pipes and fittings as having been trained and qualified to join 
fiberglass piping with manufacturer-recommended adhesive. 

B. Steel Support Welding:  Qualify processes and operators according to AWS D1.1, "Structural 
Welding Code - Steel." 

C. Pipe Welding:  Qualify processes and operators according to the following: 

1. Comply with provisions in ASME B31 Series, "Code for Pressure Piping." 
2. Certify that each welder has passed AWS qualification tests for welding processes 

involved and that certification is current. 

D. ASME Compliance:  Comply with ASME B31.9, "Building Services Piping" for materials, 
products, and installation.  Safety valves and pressure vessels shall bear the appropriate ASME 
label.  Fabricate and stamp flash tanks to comply with ASME Boiler and Pressure Vessel Code: 
Section VIII, Division 1. 



CONTRACT NO. 21-514 
DIVISION 23-MECHANICAL 
 

STEAM AND CONDENSATE HEATING PIPING 232213 - 3 

PART 2 - PRODUCTS 

2.1 STEEL PIPE AND FITTINGS 

A. Steel Pipe:  ASTM A 53/A 53M, black steel, plain ends, Type, Grade, and Schedule as 
indicated in Part 3 piping applications articles. 

B. Malleable-Iron Threaded Fittings:  ASME B16.3; Classes 150 and 300 as indicated in Part 3 
piping applications articles. 

C. Malleable-Iron Unions:  ASME B16.39; Classes 150, 250, and 300 as indicated in Part 3 piping 
applications articles. 

D. Wrought-Steel Fittings:  ASTM A 234/A 234M, wall thickness to match adjoining pipe. 

E. Wrought-Steel Flanges and Flanged Fittings:  ASME B16.5, including bolts, nuts, and gaskets 
of the following material group, end connections, and facings: 

1. Material Group:  1.1. 
2. End Connections:  Butt welding. 
3. Facings:  Raised face. 

F. Steel Pipe Nipples:  ASTM A 733, made of ASTM A 53/A 53M, black steel of same Type, 
Grade, and Schedule as pipe in which installed. 

G. Stainless-Steel Bellows, Flexible Connectors: 

1. Body:  Stainless-steel bellows with woven, flexible, bronze, wire-reinforced, protective 
jacket. 

2. End Connections:  Threaded or flanged to match equipment connected. 
3. Performance:  Capable of 3/4-inch misalignment. 
4. CWP Rating:  150-psig. 

H. Maximum Operating Temperature:  250 deg F  

2.2 STRAINERS 

A. Y-Pattern Strainers: 

Hoffman Specialty, Model 420C Series or approved equal. 

1. Body:  ASTM A 126, Class B cast iron, with bolted cover and bottom drain connection. 
2. End Connections:  Threaded ends for strainers NPS 2 and smaller; flanged ends for 

strainers NPS 2-1/2 and larger. 
3. Strainer Screen:  Stainless-steel, 20 mesh strainer, and perforated stainless-steel basket 

with 50 percent free area. 
4. Tapped blowoff plug. 
5. CWP Rating:  250-psig pressure. 

http://www.globalindustrial.com/p/hvac/steam/steam-vents-traps/420c-strainer-1-2-in-npt?infoParam.campaignId=T9F&%7Blpurl%7D&vt-pti=B360560&gclid=Cj0KCQjwprbPBRCHARIsAF_7gDZWCNzmJJfMp78GxOZLax7w6D_BKl8RNkUTNQanbYvSLi25JjIbfPMaAhywEALw_wcB
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2.3 STEAM TRAPS 

A. Thermostatic Traps: 
1. Basis-of-Design Product:  Subject to compliance with requirements, provide Hoffman 

Specialty, Series 17C Balanced Pressure Steam Traps or a comparable product by one of 
the following: 

a. Armstrong International, Inc. 
b. Barnes & Jones, Inc. 
c. Dunham-Bush, Inc. 
d. Spirax Sarco, Inc. 
e. Sterling. 

2. Body:  Bronze angle-pattern body with integral union tailpiece and screw-in cap. 
3. Trap Type:  Balanced-pressure. 
4. Bellows:  Stainless steel or Monel. 
5. Head and Seat:  Replaceable, hardened stainless steel. 
6. Pressure Class:  125. 

B. Float and Thermostatic Traps: 

1. Available Manufacturers:  Subject to compliance with requirements, manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

2. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

3. Product: Basis-of-Design Product:  Subject to compliance with requirements, provide 
Hoffman Specialty, Series H Float and Thermostatic Steam Traps or a comparable 
product by one of the following: 

a. Armstrong International, Inc. 
b. Barnes & Jones, Inc. 
c. Dunham-Bush, Inc. 
d. Spirax Sarco, Inc. 
e. Sterling. 

4. Body and Bolted Cap:  ASTM A 126, cast iron. 
5. End Connections:  Threaded. 
6. Float Mechanism:  Replaceable, stainless steel. 
7. Head and Seat:  Hardened stainless steel. 
8. Trap Type:  Balanced pressure. 
9. Thermostatic Bellows:  Stainless steel or monel. 
10. Thermostatic air vent capable of withstanding 45 deg F of superheat and resisting water 

hammer without sustaining damage. 
11. Vacuum Breaker:  Thermostatic with phosphor bronze bellows, and stainless steel cage, 

valve, and seat. 
12. Maximum Operating Pressure:  125 psig. 

http://www.supplyhouse.com/Hoffman-401536-17C-2-1-2-Angle-Thermostatic-Trap?gclid=Cj0KCQjwprbPBRCHARIsAF_7gDbuXNJg_OXc-Xfc6UJx5E47CjMNLVINT8vtQ3iHJKScrUE9w31MIF0aArIREALw_wcB
http://www.supplyhouse.com/Hoffman-401536-17C-2-1-2-Angle-Thermostatic-Trap?gclid=Cj0KCQjwprbPBRCHARIsAF_7gDbuXNJg_OXc-Xfc6UJx5E47CjMNLVINT8vtQ3iHJKScrUE9w31MIF0aArIREALw_wcB
http://www.supplyhouse.com/Hoffman-404210-FT015H-4-1-Float-Thermostatic-Trap?gclid=Cj0KCQjwprbPBRCHARIsAF_7gDacmoltQWApk9ExayhLsF7m54O3hujd2PUrvDIPcbyP46LouhMjAYQaApA0EALw_wcB
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PART 3 - EXECUTION 

3.1 LP STEAM PIPING APPLICATIONS 

A. LP Steam Piping, NPS 2 and Smaller:  Schedule 40, Type S, Grade B, steel pipe; Class 125 
cast-iron fittings; and threaded joints. 

B. LP Condensate piping, NPS 2 and smaller: Schedule  80, Type  S, Grade  B, steel pipe; 
Class  125 cast-iron fittings; and threaded joints. 

C. LP Steam Piping, NPS 2-1/2 and UP:  Schedule 40, Type S, Grade B, steel pipe; Steel Butt- 
welding fittings, 125 lb; and welded joints. 

D. LP Condensate piping, NPS 2-1/2 and UP: Schedule  80, Type  S, Grade  B, steel pipe;  Steel 
Butt-welding fittings, 250 lb; and welded pipe joints. 

3.2 PIPING INSTALLATION 

A. Drawing plans, schematics, and diagrams indicate general location and arrangement of piping 
systems.  Use indicated piping locations and arrangements if such were used to size pipe and 
calculate friction loss, expansion, and other design considerations.  Install piping as indicated 
unless deviations to layout are approved on Coordination Drawings. 

B. Install piping at indicated slope, free of sags and bends, in concealed interior and exterior 
locations, except in equipment rooms and service areas and allow for application of insulation 
plus 1-inch clearance around insulation. 

C. Exposed interior and exterior piping shall be installed at right angles or parallel to building 
walls.  Diagonal runs are prohibited, unless otherwise indicated. 

D. Install 
1. piping 

a. to permit valve servicing. 
b. parallel to each other 

2. shutoff duty valves at branch connections to steam supply mains, at steam supply 
connections to equipment, and at the outlet of steam traps.  

3.  steam traps assemblies as indicated on the Contract Drawings.   
a. steam trap, thermostatic radiator valves, remote sensor, and all pipe, nipples, 

unions, and fittings required for a complete installation.   
1) full-port ball valve, strainer, and union upstream from trap; install union, 

check valve, and full-port ball valve downstream from trap unless otherwise 
indicated  

2) Pipe nipples shall schedule 80 thickness, fittings and unions shall be 
malleable iron 350 lbs. rated. 

4. components with pressure rating equal to or greater than system operating pressure. 
5. fittings for changes in direction and branch connections. 

a. Eccentric reducer fitting installed with level side down to reduce pipe sizes. 
b. Branch connections to mains using  mechanically formed tee fittings in main pipe, 

with the branch connected to top of main pipe. 
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6. couplings according to manufacturer's written instructions. 
7. valves according to Section 230523 "General-Duty Valves for HVAC Piping." 
8. unions in piping, NPS 2 and smaller, adjacent to valves, at final connections of 

equipment, and elsewhere as indicated. 
9. flanges in piping, NPS 2-1/2 and larger, at final connections of equipment and elsewhere 

as indicated. 
10. strainers on supply side of control valves, pressure-reducing valves, steam traps, and 

elsewhere as indicated.   
11. NPS 3/4 nipple and full port ball valve in blowdown connection of strainers NPS 2 and 

larger.  Match size of strainer blowoff connection for strainers smaller than NPS 2. 
12. expansion loops, expansion joints, anchors, and pipe alignment guides as specified in 

Section 230516 "Expansion Fittings and Loops for HVAC Piping.". 
13. drains, consisting of a tee fitting, NPS 3/4 full port-ball valve, and short NPS 3/4 threaded 

nipple with cap, at low points in piping system mains and elsewhere as required for 
system drainage. 

14. drip legs at low points and natural drainage points such as ends of mains, bottoms of 
risers, and ahead of pressure regulators, and control valves. 
a. On straight runs with no natural drainage points, install drip legs at intervals not 

exceeding 40’. 
b. Size drip legs same size as main.  In steam mains NPS 6 and larger, drip leg size 

can be reduced, but to no less than NPS 4. 
15. sleeves and sleeve seals for piping penetrations of walls, ceilings, and floors. Sleeves 

shall be sufficient to protect pipe from abrasion from penetrated material. DO NOT 
constrict free movement of pipe required to prevent stress due to thermal expansion and 
contraction.  Do not use expanding foam caulking to seal annular space between pipe and 
penetration. 

16.  escutcheons for piping penetrations of walls, ceilings, and floors. 

E. Slope 
1. steam-supply piping at a minimum uniform grade of 0.2 percent downward in direction 

of steam flow. 
2. condensate-return piping at a minimum uniform grade of 0.4 percent downward in 

direction of condensate flow. 

F. Identify piping as specified in Section 230553 "Identification for HVAC Piping and 
Equipment." 
1. PVC-Pipe Sleeves:  ASTM D 1785, Schedule 40. 

3.3 STEAM-TRAP INSTALLATION 

A. Install. 

3.4 HANGERS AND SUPPORTS 

A. Refer to the following sections 
1. Section 230529 "Hangers and Supports for HVAC Piping and Equipment."” Comply 

with requirements below for maximum spacing. 
2. Section 230548 "Vibration and Seismic Controls for HVAC Piping and Equipment." 
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B. Install  

1. adjustable steel clevis hangers for individual horizontal piping less than 20 feet long. 
2. adjustable roller hangers and spring hangers for individual horizontal piping 20 feet or 

longer. 
a. Pipe Roller:  MSS SP-58, Type 44 for multiple horizontal piping 20 feet or longer, 

supported on a trapeze. 
b. Spring hangers to support vertical runs. 

C. Space hangers with the following maximum spacing and minimum rod sizes: 

 

 

 

D. Fiberglass Piping Hanger Spacing:  Space hangers according to pipe manufacturer's written 
instructions for service conditions.  Avoid point loading.  Space and install hangers with the 
fewest practical rigid anchor points. 

3.5 PIPE JOINT CONSTRUCTION 

A. Ream ends of pipes and tubes and remove burrs.  Bevel plain ends of steel pipe. 

B. Remove scale, slag, dirt, and debris from inside and outside of pipe and fittings before 
assembly. 

C. Threaded Joints:  Thread pipe with tapered pipe threads according to ASME B1.20.1.  Cut 
threads full and clean using sharp dies.  Ream threaded pipe ends to remove burrs and restore 
full ID.  Join pipe fittings and valves as follows: 

1. Apply appropriate tape or thread compound to external pipe threads unless dry seal 
threading is specified. 

2. Damaged Threads:  Do not use pipe or pipe fittings with threads that are corroded or 
damaged.  Do not use pipe sections that have cracked or open welds. 

Maximum Span Minimum Rod Size
NPS 3/4  9 feet  1/4 inch 
NPS 1  9 feet  1/4 inch 
NPS 1-1/2  12 feet  3/8 inch 
NPS 2  13 feet  3/8 inch 
NPS 2-1/2  14 feet  3/8 inch 
NPS 3  15 feet  3/8 inch 
NPS 4  17 feet  1/2 inch 
NPS 6  21 feet  1/2 inch 
NPS 8  24 feet  5/8 inch 
NPS 10  26 feet  3/4 inch 
NPS 12  30 feet  7/8 inch 
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3.6 TERMINAL EQUIPMENT CONNECTIONS 

A. Install 
1. same size or larger than equipment connections. 
2.  traps and control valves in accessible locations close to connected equipment 
3.  bypass piping with globe valve around control valve.  If parallel control valves are 

installed, only one bypass is required. 
4. vacuum breakers downstream from control valve, close to coil inlet connection. 
5. drip leg at coil outlet. 

3.7 FIELD QUALITY CONTROL 

A. Prepare steam and condensate piping according to ASME B31.9, "Building Services Piping," 
and as follows: 

1. Leave joints, including welds, uninsulated and exposed for examination during test. 
2. Provide temporary restraints for expansion joints that cannot sustain reactions due to test 

pressure.  If temporary restraints are impractical, isolate expansion joints from testing. 
3. Flush system with clean water.  Clean strainers. 
4. Isolate equipment from piping.  If a valve is used to isolate equipment, its closure shall be 

capable of sealing against test pressure without damage to valve.  Install blinds in flanged 
joints to isolate equipment. 

B. Perform the following tests on steam and condensate piping: 

1. Use ambient temperature water as a testing medium unless there is risk of damage due to 
freezing.  Another liquid that is safe for workers and compatible with piping may be 
used. 

2. Subject piping system to hydrostatic test pressure that is not less than 1.5 times the 
working pressure.  Test pressure shall not exceed maximum pressure for any vessel, 
pump, valve, or other component in system under test.  Verify that stress due to pressure 
at bottom of vertical runs does not exceed 90 percent of specified minimum yield 
strength. 

3. After hydrostatic test pressure has been applied for at least 10 minutes, examine piping, 
joints, and connections for leakage.  Eliminate leaks by tightening, repairing, or replacing 
components, and repeat hydrostatic test until there are no leaks. 

C. Prepare written report of testing. 

END OF SECTION 232213 
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SECTION 232545 - CHEMICAL TREATMENT 

 
 
PART 1 GENERAL 
 
 
1.01 SECTION INCLUDES 
 

A. Cleaning of piping systems. 
 
B. Treatment of closed systems. 

 
1.02 SUBMITTALS 
 

A. Product Data:  Provide chemical treatment materials, chemicals, and equipment 
including connection requirements. 

 
B. Manufacturer's Installation Instructions: Indicate placement of equipment in systems, 

piping configuration, and connection requirements. 
 

C. Manufacturer's Field Reports:  Submit under provisions of the contract.  
 
D. Manufacturer's Field Reports:  Indicate start-up of treatment systems when completed 

and operating properly.  Indicate analysis of system water after cleaning and after 
treatment. 

 
1.03 OPERATION AND MAINTENANCE DATA 
 

A. Submit under provisions of the contract.  
 
B. Operation and Maintenance Data: Include data on all equipment including procedures, 

and treatment programs.  Include step by step instructions on test procedures including 
target concentrations. 

 
1.04 QUALIFICATIONS 
 

 A. Manufacturer: Company specializing in manufacturing or producing services and 
products specified in this Section with minimum ten years documented experience.  
Company shall have local representatives with water analysis laboratories and full time 
service personnel. 

 
1.05 REGULATORY REQUIREMENTS 
 

A. Conform to applicable code for addition of non-potable chemicals to building 
mechanical systems, and for to public sewage systems. 

 
1.06 WATER TREATMENT SERVICE 
 

A. Furnish services of a water treatment company for initial boil out and cleaning of new 
boiler and piping. 
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B. Provide initial treatment and one follow-up visit after two months from the date of initial 

treatment. 
 
C.   Provide the owner a service instruction manual complete with written instructions for 

chemical feeding, bleed-off, testing procedures and safety and handling procedures, 
complete with Material Safety Data Sheets on all materials supplied. 

 
D.  Demonstrate to owner's personnel the proper application of written instructions by 

following the service instruction manual with a minimum of four (4) hours training in the 
safety handling application and maintenance procedures. 

 
E.   Provide all chemicals, chemical feeding equipment and testing equipment as required. 
  
F. Provide technical service visits to perform field inspections and make water analysis on 

site.  Detail findings in writing on proper practices, chemical treating requirements, and 
corrective actions needed.  Submit two copies of field service report after each visit. 

 
G. Provide laboratory and technical assistance services during this maintenance period. 
 
H. Provide on site inspections of equipment during scheduled shutdown to properly evaluate 

success of treatment program, and make recommendations in writing based upon these 
inspections. 

 
I. Strainers and equipment low points shall be periodically observed to strain out loosened 

debris. 
 
 

1.07 MAINTENANCE MATERIALS 
 

A. Provide maintenance materials under provisions of the contract.  
 
B. Provide one year supply of chemicals and testing equipment for treatment and testing. 

 
 
PART  2 PRODUCTS 
 
2.01 MANUFACTURER/SERVICE PROVIDER 
 

A. Rhomar Water Management Inc.   
  

 B. Substitutions: Under provisions of the contract.  
 

2.02 MATERIALS 
 

A. System shall have: 
 

1. Chemical Dispensing Pump 
2. Boiler Pro 903 chemical treatment 
3. Treatment Test Kit 
4. Blowdown Tester 
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PART  3 EXECUTION 
 
 
3.01 PREPARATION 
 

A. Systems shall be operational, filled, started, and vented prior to cleaning.  Use water 
meter to record capacity in each system. 

 
B. Place terminal control valves in open position during cleaning. 

 
3.02 CLEANING SEQUENCE 

 
 A.  New boiler shall be boiled out with an alkaline boiling out compound to remove grease, 

oil and foreign matter, at the rate of 50 pounds per 1000 gallons of water in the boiler or 
as recommended by the manufacturer.  Boil out period shall be a minimum of 48 hours 
or as recommended by boiler manufacturer.   

 
B. Circulate for 48 hours then drain quickly as possible.  Refill with clean water and 

circulate for 24 hours then drain.  Refill and repeat procedure until system cleaner is 
removed.  Use neutralizing agents as recommended by the supplier.  Clean strainers and 
screens after each cycle. 

 
C. Isolate boiler and thoroughly clean and flush to remove all mill scale and oil.  Verify 

chemical compatibility with the boiler manufacturer prior to cleaning.  Petroleum based 
cleaners shall not be used.  

 
D. This work shall be performed by this Contractor under the supervision of a qualified 

representative of the water treatment contractor. 
 
3.03 SYSTEM TREATMENT 
 

A. Install isolating and drain valves and necessary piping and connect into existing water 
systems as per manufacturer’s recommendations.  Chemicals shall be introduced when need 
is indicated by sample testing. 

B. Provide initial treatment chemicals and test water for proper concentrations. Submit lab test 
results to the Engineer. 

C. Service provider shall return after two months of operation to check and adjust treatment 
chemicals and retest water for proper concentrations.  Submit lab test results to the 
engineer. 

D. Thoroughly train facility representative in methods of testing and adding chemicals. 
Provide equipment and materials to permit owner to perform future testing and addition of 
chemicals.  Provide product ordering information for replacements. 

 
 

END OF SECTION 
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SECTION 235100 - BREECHINGS, CHIMNEYS, AND STACKS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Listed double-wall vents. 

1.3 ACTION SUBMITTALS 

A. Shop Drawings:  For vents, breechings, chimneys, and stacks.  Include plans, elevations, 
sections, details, and attachments to other work. 

1. Detail equipment assemblies and indicate dimensions, weights, loads, required 
clearances, methods of field assembly, components, hangers and seismic restraints, and 
location and size of each field connection. 

1.4 QUALITY ASSURANCE 

A. Source Limitations:  Obtain listed system components through one source from a single 
manufacturer. 

B. Certified Sizing Calculations:  Manufacturer shall certify venting system sizing calculations. 

1.5 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair or 
replace components of venting system that fail in materials or workmanship within specified 
warranty period.  Failures include, but are not limited to, structural failures caused by expansion 
and contraction. 

1. Warranty Period:  Standard 1 Year and Extended 15 Year Warranty from date of 
Substantial Completion (15 & 1 Commercial Warranty) 
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PART 2 - PRODUCTS 

2.1 DOUBLE WALL VENTS  

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

B. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

C. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 
indicated on Drawings or a comparable product by one of the following: 

1. Selkirk Inc. 
2. Approved Equal 

D. Description:  Double-wall metal vents tested according to UL 641 and rated for 570 deg F 
continuously, or 1700 deg F for 10 minutes; with positive flue pressure complying with NFPA. 

E. Construction (For Boilers and Domestic Hot Water Heater):  Inner shell and outer jacket 
separated by at least a 2-inch airspace filled with high-temperature ceramic-fiber insulation. 

F. Inner Shell:  ASTM A 666, Type 304 stainless steel. 

G. Outer Jacket:  Stainless steel. 

H. Accessories:  Refer to Equipment schedule on Drawing.  

2.2 GUYING AND BRACING MATERIALS 

A. Cable:  Three galvanized, stranded wires of the following thickness: 

1. ID Sizes 4 to 15 Inches:  5/16 inch. 

B. Pipe:  Two galvanized steel, NPS 1-1/4. 

C. Angle Iron:  Two galvanized steel, 2 by 2 by 0.25 inch  

D. Coordinate with roofing installation for setting any guy wire anchors or clips as required.  All 
material furnished and installed under this section. Roofing/sealing by other sections. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions for compliance with requirements for installation tolerances and 
other conditions affecting performance of work. 

1. Proceed with installation only after unsatisfactory conditions have been corrected. 

http://www.specagent.com/LookUp/?ulid=6199&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456830499&mf=04&src=wd
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3.2 INSTALLATION OF LISTED VENTS AND CHIMNEYS 

A. Locate to comply with minimum clearances from combustibles and minimum termination 
heights according to product listing or NFPA 211, whichever is most stringent. 

B. Seal between sections of positive-pressure vents according to manufacturer's written installation 
instructions, using sealants recommended by manufacturer. 

C. Support vents at intervals recommended by manufacturer to support weight of vents and all 
accessories, without exceeding appliance loading. Provide all modular straight sections, fittings, 
supports, guides, expansion joints, guy sections, guy tensioners, roof thimbles, roof flashings, 
storm collars and stack cap terminations as required to provide a complete system per the 
manufacturer’s installation instructions.  Coordinate all work with roof replacement and provide 
all openings and support steel as required. 

D. Slope breechings down in direction of appliance, with condensate drain connection at lowest 
point piped to nearest drain. 

E. Lap joints in direction of flow. 

F. Connect base section to foundation using anchor lugs of size and number recommended by 
manufacturer. 

G. Join sections with acid-resistant joint cement to provide continuous joint and smooth interior 
finish. 

H. Erect stacks plumb to finished tolerance of no more than 1 inch out of plumb from top to 
bottom. 

3.3 CLEANING 

A. After completing system installation, including outlet fittings and devices, inspect exposed 
finish.  Remove burrs, dirt, and construction debris and repair damaged finishes. 

B. Clean breechings internally, during and after installation, to remove dust and debris.  Clean 
external surfaces to remove welding slag and mill film.  Grind welds smooth and apply touchup 
finish to match factory or shop finish. 

C. Provide temporary closures at ends of breechings, chimneys, and stacks that are not completed 
or connected to equipment. 

END OF SECTION 235100 
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SECTION 235113 - DRAFT CONTROL DEVICES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Combustion-air intake fan System. 

1.3 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  Show fabrication and installation details for fan.  Include plans, elevations, 
sections, details, and attachments to other work.  Detail equipment assemblies and indicate 
dimensions, weights, loads, required clearances, method of field assembly, components, hangers 
and location and size of each field connection. 

1. Wiring Diagrams:  Power, signal, and control wiring. 
2. Detailed connections to burner panel and any remote connections into Building 

Management System.  

1.4 INFORMATIONAL SUBMITTALS 

A. Warranty:  Special warranty specified in this Section. 

1.5 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data:  For draft control devices to include in emergency, operation, 
and maintenance manuals. 

B. Test and Balance Data, start-up/check-out commissioning coordinated with boiler operation. 

1.6 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Listed and labeled as defined in NFPA 70, 
Article 100, by a testing agency acceptable to authorities having jurisdiction, and marked for 
intended use. 
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B. Listed to ANSI/UL 705 

C. Compliance with fuel codes for boiler safety interlock.  

1.7 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair or 
replace components of combustion-air fan that fail in materials or workmanship within specified 
warranty period. 

1. Failures include failure of the fan due to corrosion. 
2. Warranty Period:  Two years from date of Substantial Completion. 
3. All combustion air automation equipment shall guarantee against defects in materials 

and/or workmanship for a period of 12 months from the date of installation.  The 
warranty shall be provided by the contractor and shall include parts and labor necessary 
to repair or replace all defective parts and materials covered.  

PART 2 - PRODUCTS 

2.1 COMBUSTION-AIR FAN 

A. Basis-of-Design Product:  Subject to compliance with requirements, provide the product 
indicated or a comparable product:: 

1. Tjernlund Products, Inc. (Model# EC1800MF with options listed and specified) 
2. Approved Equal 

B. Representative: Mr. Steven Brady 
M.A.P. Sales 
Telephone: (908) 310-4923 
Email: mapbradysr@gmail.com 

C. System: Modulating combustion air system manufactured in the USA. 

D. Fan Construction:  Housing is constructed from galvanized sheet metal with the seams folded to 
give the fan an air tight casing. 

E. Motor: Fan shall have a mixed flow impeller and external rotor EC motors, UL listed.  

F. Modulating Controller (MPCI): Modulating Pressure Controller – Interlocked shall have plug 
and play installation. 2 button set point adjustment and integrated pressure transducer.  

G. Additional Appliance Interlock (MAC4E): required to interlock three appliances (Boiler 1, 
Boiler2 and domestic hot water heater) 

H. Indoor Pressure Sensor Decorative Cover Fitting (IPS-1) 

I. Fire and Freeze Protection Limit (FFP-1)  

http://www.specagent.com/LookUp/?ulid=6190&mf=04&src=wd
http://www.specagent.com/LookUp/?uid=123456830424&mf=04&src=wd
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J. All sensing tubes, communication wire harness, disconnect, and interlocks. 

2.2 MOTORS 

A. Comply with requirements in Section 230513 "Common Motor Requirements for HVAC 
Equipment." 

2.3 CAPACITIES AND CHARACTERISTICS 

A. Fan: 

1. Manufacturer:  Tjernlund Products, Inc. 
2. Model No: EC1800MF  
3. Airflow:  0-1200 cfm 
4. Speed:  1750 rpm. 
5. Static Pressure: 0.8 inches wg  
6. Duct collars on both ends. 
7. Electrical Characteristics: 

a. Motor Horsepower:  366 watts 
b. Volts:  120 V. 
c. Phase:  Single 
d. Hertz:  60. 
e. Full-Load Amperes:  7 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install combustion air intake fan according to manufacturer's written instructions. 

B. All electrical conduit wiring, disconnects for power, control and interlock shall be provided. 
Separation of conduits for control and power as required by the manufacturer. Provide separate 
conduits for VFD line and load side. 

C. Combustion air shall vary with boiler/DHW heater firing 
1. with one boiler running, system shall provide 40% of combustion air. 
2. with just domestic hot water heater running, system shall provide 20% combustion air. 
3. With one boiler and hot water heater running, system shall provide 60% combustion air.  
4. with both boiler running, system shall provide 80% combustion air. 
5. with both boiler and domestic hot water heater running, system shall provide 100% 

combustion air. 

D. Pressure control shall be set-up and available as an option for use. 

E. Air outlets and  ductwork shall be installed complete. 
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F. Any air pressure sensing tube required shall be installed.  

3.2 STARTUP SERVICE 

A. Engage a factory-authorized service representative to perform startup service. 

1. Complete installation and startup checks according to manufacturer's written instructions. 
2. Factory shall supply service technicians having experience in system start-up, 

troubleshooting in system start-up, troubleshooting and preventive maintenance. 
3. Verify all electrical and communications wiring connections. 
4. Test run the operation of the Modulating Combustion Air System 
5. Test safety interlocks. 

B. Remove and replace malfunctioning components and recheck. 

3.3 ADJUSTING 

A. Set field-adjustable switches and controls as indicated. 

3.4 DEMONSTRATION 

A. Engage a factory-authorized service representative to train Owner's maintenance personnel to 
adjust, operate, and maintain draft control devices.   

END OF SECTION 235113 
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260000 – GENERAL PROVISIONS 
 
1.1 SCOPE OF WORK 
 

A. A. The work under this Division shall include furnishing and installing all labor, 
material, and equipment necessary to complete the electrical installations and 
interconnections as shown on the contract drawings for the Boiler Replacement and 
Associated Work, Vernon Plaza Family Center, 17 South Second Avenue, Mount Vernon, New 
York. 

 
1.2 WORK INCLUDED 
 

 A. The following is a list of general work to be performed under this contract.  The work 
shall not be limited by these descriptions 

 
 

1. Contractor shall disconnect and remove all existing branch circuitry from 
equipment shown on contract drawing and properly dispose of in the proper 
manner. 

2. Contractor shall furnish and install, branch circuitry, circuit breakers, MC Cable, 
conduit, junction boxes, equipment, all associated hardware, material, and labor to 
install his work. 

3. Contractor shall perform all wire and cable terminations, cutting, drilling, and 
patching. 

4. All work shall comply with 2020 NEC and NFPA codes. 
 

 
 
1.3 CODES AND STANDARDS 
 

A. All materials furnished and all work installed shall comply, where applicable, with the 
requirements of the current New York State  Building Code, Local Codes, and the 2014 
National Electrical Code.  Whenever reference is made of “National Electrical Code, or 
"NEC", it shall mean the 2020 National Electrical Code, NFPA No. 70-2020. 

 
B. Material and work shall comply with other Codes and Standards as may be specified or 

referenced.  
 
C. Where applicable or specified herein, all material and devices furnished shall meet 

requirements of Underwriters Laboratories, Inc., shall be U.L. listed, and where further 
applicable, shall bear the U.L. listing mark. 
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1.4 ELECTRICAL SYMBOLS 
 

A. Unless otherwise indicated, electrical symbols used in this Contract plans conform to 
ANSI Y32.9 "Graphic Symbols for Electrical Wiring and Layout Diagrams used in 
Architectural and Building Construction; and ANSI Y32.2 "Graphic Symbols for 
Electrical and Electronic Diagram." 

 
 
1.5 GENERAL AND SPECIAL CLAUSES 
 

A. The Contractor shall take notice that, in addition to the requirements under Division 26, 
he shall be governed by the General Clauses and Special Clauses which are indicated as 
covering the contract(s) comprising the work for this project, and which make reference 
to specific responsibilities of the Contractor(s) 

 
 
1.6 POWER SHUTDOWN 
 

A. Any work performed which includes the cutting off of any power shall be fully 
coordinated with the County Construction Coordinator and Engineer.  If special 
precautions are required, they will be enumerated under Item 26.1.10, Execution of Work. 

 
 
1.7 GROUND FAULT PROTECTION 
 

A. The Contractor shall provide Ground Fault Protection for Personnel at the construction 
site in accordance with Article 215.9 of the 2020 NEC 

 
 
1.8 FINAL TEST AND INSPECTION 
 

A. The Contractor shall be required to demonstrate to the satisfaction of the County 
Construction Coordinator and Engineer that all the electrical systems, equipment and 
devices operate as specified. 

 
 
1.9 RECORD DRAWINGS 
 

A. The Contractor shall submit AS-BUILT drawings as described in the Special 
Clauses. 
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1.10 EXECUTION OF WORK 
 

A. All work shall be performed in a phased and orderly manner and completely coordinated 
with the County Construction Coordinator and Engineer. 

 
 

1.11 INTENT 
 

A. Drawings are diagrammatic.  All systems and portions thereof shall be installed in strict 
accordance with the manufacturer's recommendations and specifications, complete in all 
details, utilizing the best quality components, and workmanship assuring adequate design 
and trouble free operation.  Before submitting his proposal, each bidder shall visit the 
site, examine existing conditions and ascertain the full extent of the work to be 
performed.  He shall examine the plans for all trades where applicable and note all 
conditions of work by others and their relation to his own work and shall become fully 
informed as to the extent and character of the work to be performed under this contract.  
No consideration will be granted for alleged misunderstanding of materials to be 
furnished, work to be done, or conditions to be dealt with during the course of the job. 
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SECTION 260500 - COMMON WORK RESULTS FOR ELECTRICAL 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Electrical equipment coordination and installation. 
2. Common electrical installation requirements. 
3. Cutting and Patching for Electrical Construction. 
4. Field Quality Control. 
5. Cleaning. 

1.3 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  Shall be UL listed and labeled as defined in 
NFPA 70, Article 100, and marked for intended use. 

B. All work to comply with NFPA 70 2020 standards. 

1.4 SUBMITTALS 

A. Product Data:  For circuit breakers, wire, conduit, fire alarm devices. 

1.5 COORDINATION 

A. Coordinate arrangement, mounting, and support of electrical conduit: 

1. To allow maximum possible headroom unless specific mounting heights that reduce 
headroom are indicated. 

2. To provide for ease of disconnecting the equipment with minimum interference to other 
installations. 

3. So connecting raceways will be clear of obstructions and of the working and access space 
of other equipment. 
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B. Coordinate installation of required supporting devices, conduits, circuit breakers, wire, junction 
boxes, fire alarm devices/cabling, fiber optic cable, and cutting and patching with mechanical 
contractor and facilities manager prior to performing any work.   

C. Coordinate application of firestopping specified in Division 26 Section “Through-Penetration 
Firestop Systems. 

PART 2 - EXECUTION 

2.1 COMMON REQUIREMENTS FOR ELECTRICAL INSTALLATION 

A. Comply with NEC 2020. 

B. All work shall be performed in a phased and orderly manner and be coordinated with the 
County Construction corrdinator, Mechanical Contractor, and with the Engineer.  

C. All conduits and junction boxes shall be properly supported and mounted to comply with NEC 
2020 code. 

2.2 SLEEVE INSTALLATION FOR ELECTRICAL PENETRATIONS 

A. Electrical penetrations occur when raceways, cables, wireways, cable trays, or busways 
penetrate concrete slabs, concrete or masonry walls, or fire-rated floor and wall assemblies. 

B. Concrete Slabs and Walls:  Install sleeves for penetrations unless core-drilled holes or formed 
openings are used.  Install sleeves during erection of slabs and walls. 

C. Fire-Rated Assemblies:  Install sleeves for penetrations of fire-rated floor and wall assemblies 
unless openings compatible with firestop system used are fabricated during construction of floor 
or wall. 

D. Cut sleeves to length for mounting flush with both surfaces of walls. 

E. Size pipe sleeves to provide annular clear space between sleeve and raceway as recommend by 
seal manufacture, unless indicated otherwise. 

F. Seal space outside of sleeves with grout for penetrations of concrete and masonry 

1. Promptly pack grout solidly between sleeve and wall so no voids remain.  Tool exposed 
surfaces smooth; protect grout while curing. 

G. Interior Penetrations of Non-Fire-Rated Walls and Floors:  Seal annular space between sleeve 
and raceway or cable, using joint sealant appropriate for size, depth, and location of joint.   

H. Fire-Rated-Assembly Penetrations:  Maintain indicated fire rating of walls, partitions, ceilings, 
and floors at raceway and cable penetrations.  Install sleeves and seal raceway and cable 
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penetration sleeves with firestop materials.  Comply with requirements in Division 26 Section 
"Through Penetration Firestop Systems." 

2.3 FIRESTOPPING 

A. Apply firestopping to penetrations of fire-rated floor and wall assemblies for electrical 
installations to restore original fire-resistance rating of assembly.  Firestopping materials and 
installation requirements are specified in Division 26 Section "Through Penetration Firestop 
Systems." 

2.4 CUTTING AND PATCHING 

A. The electrical contractor shall perform all cutting and patching for the installation of material 
and equipment as required to complete the work. 

B. The electrical contractor shall repair and refinish all disturbed areas and surfaces to match 
existing conditions and install new fireproofing where it has been disturbed. 

2.6 FIELD QUALITY CONTROL 

C. Inspect installed components for damage and faulty work, including the following: 

 
1. Raceways. 
2. Building wire and connectors. 
3. Supports for electrical components 
4. Electrical identification. 
5. Electrical demolition. 
6. Cutting and patching for electrical installations. 

 
2.5 CLEANING  

A. On completion of work electrical contractor shall be responsible to remove all construction 
debris created by him. 

END OF SECTION 260500 
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SECTION 260512 – THROUGH - PENETRATION FIRESTOP SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Special Clauses apply 
to this Section. 

1.2 SUMMARY 

A. This Section includes through-penetration Firestop systems for penetrations through fire-
resistance-rated constructions, including both empty openings and openings containing 
penetrating items. 

1. Floors, walls, ceilings, and partitions. 

1.3 PERFORMANCE REQUIREMENTS 

A. General:  For the following constructions, provide through-penetration Firestop systems that are 
produced and installed to resist spread of fire according to requirements indicated, resist passage 
of smoke and other gases, and maintain original fire-resistance rating of construction penetrated. 

1. Fire-resistance-rated walls including partitions with fire protection rated openings. 
2. Fire-resistance-rated floors. 

B. Rated Systems:  Provide through-penetration Firestop systems with the following ratings 
determined per ASTM E 814 or UL 1479: 

1. F-Rated Systems:  Provide through-penetration Firestop systems with F-ratings indicated, 
but not less than that equaling or exceeding fire-resistance rating of constructions 
penetrated. 

2. T-Rated Systems:  For the following conditions, provide through-penetration Firestop 
systems with T-ratings indicated, as well as F-ratings, where systems protect penetrating 
items exposed to potential contact with adjacent materials in occupied floor areas: 

a. Penetrations located outside wall cavities. 
b. Penetrations located outside fire-resistance-rated shaft enclosures. 

1.4 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  For each through-penetration Firestop system, show each type of construction 
condition penetrated, relationships to adjoining construction and type of penetrating item.  



CONTRACT NO. 21-514 
 
DIVISION 26 – TECHNICAL ELECTRICAL SPECIFICATIONS 
 

THROUGH - PENETRATION FIRESTOP SYSTEMS 260512 - 2 

Include Firestop design designation of qualified testing and inspecting agency that evidences 
compliance with requirements for each condition indicated. 

1. Submit documentation, including illustrations, from a qualified testing and inspecting 
agency that is applicable to each through-penetration Firestop system configuration for 
construction and penetrating items. 

C. Qualification Data:  Must provide proof that that installer has completed other projects using 
Firestopping materials. 

D. Product Certificates:  For through-penetration Firestop system products, signed by product 
manufacturer that products furnished comply with requirements. 

E. Product Test Reports:  From a qualified testing agency indicating through-penetration firestop 
system complies with requirements, based on comprehensive testing of current products. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications:  The installer must be an experienced installer who has completed other 
projects using the same or similar material and products to perform through – penetration 
Firestop systems. 

B. Source Limitations:  Obtain through-penetration Firestop systems, for each kind of penetration 
and construction condition indicated, through one source from a single manufacturer. 

C. Fire-Test-Response Characteristics:  Provide through-penetration Firestop systems that comply 
with the following requirements and those specified in Part 1 "Performance Requirements" 
Article: 

1. Firestopping tests are performed by a qualified testing and inspecting agency.  A 
qualified testing and inspecting agency is UL listed.  

2. Through-penetration Firestop systems are identical to those tested per ASTM E 814. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver through-penetration Firestop system products to Project site in original, unopened 
containers or packages with intact and legible manufacturers' labels identifying product and 
manufacturer, date of manufacture, lot number, shelf life if applicable, qualified testing and 
inspecting agency's classification marking applicable to Project, curing time, and mixing 
instructions for multicomponent materials. 

B. Store and handle materials for through-penetration Firestop systems to prevent their 
deterioration or damage due to moisture, temperature changes, contaminants, or other causes. 
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1.7 PROJECT CONDITIONS 

A. Environmental Limitations:  Do not install through-penetration firestop systems when ambient 
or substrate temperatures are outside limits permitted by through-penetration firestop system 
manufacturers or when substrates are wet due to rain, frost, condensation, or other causes. 

B. Ventilate through-penetration Firestop systems per manufacturer's written instructions by 
natural means or, where this is inadequate, forced-air circulation. 

1.8 COORDINATION 

A. Coordinate construction of openings and penetrating items to ensure that through-penetration 
Firestop systems are installed according to specified requirements. 

B. Coordinate sizing of sleeves, openings, core-drilled holes, or cut openings to accommodate 
through-penetration Firestop systems. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Products:  Subject to compliance with requirements, provide one of the through-penetration 
Firestop systems indicated for each application in the Through-Penetration Firestop System 
Schedule at the end of Part 3 that are produced by one of the following manufacturers: 

1. A/D Fire Protection Systems Inc. 
2. Grace, W. R. & Co. - Conn. 
3. Hilti, Inc. 
4. Johns Manville. 
5. Nelson Firestop Products. 
6. NUCO Inc. 
7. RectorSeal Corporation (The). 
8. Specified Technologies Inc. 
9. 3M; Fire Protection Products Division. 
10. Tremco; Sealant/Weatherproofing Division. 
11. USG Corporation. 
12. DAP Inc. 

2.2 FIRESTOPPING, GENERAL 

A. Compatibility:  Provide through-penetration Firestop systems that are compatible with one 
another; with the substrates forming openings; and with the items, if any, penetrating through-
penetration Firestop systems, under conditions of service and application, as demonstrated by 
through-penetration Firestop system manufacturer based on testing and field experience. 
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B. Accessories:  Provide components for each through-penetration Firestop system that are needed 
to install fill materials and to comply with Part 1 "Performance Requirements" Article.  Use 
only components specified by through-penetration Firestop system manufacturer and approved 
by qualified testing and inspecting agency for Firestop systems indicated.  Accessories include, 
but are not limited to, the following items: 

1. Permanent forming/damming/backing materials, including the following: 

a. Slag-/rock-wool-fiber insulation. 
b. Sealants used in combination with other forming/damming/backing materials to 

prevent leakage of fill materials in liquid state. 
c. Fire-rated form board. 
d. Fillers for sealants. 

2. Temporary forming materials. 
3. Substrate primers. 
4. Collars. 
5. Steel sleeves. 

2.3 FILL MATERIALS 

A. General:  Provide through-penetration Firestop systems containing the types of fill materials 
indicated in the Through-Penetration Firestop System Schedule at the end of Part 3 by 
referencing the types of materials described in this Article.  Fill materials are those referred to in 
directories of referenced testing and inspecting agencies as "fill," "void," or "cavity" materials. 

B. Latex Sealants:  Single-component latex formulations that after cure do not re-emulsify during 
exposure to moisture. 

C. Firestop Devices:  Factory-assembled collars formed from galvanized steel and lined with 
intumescent material sized to fit specific diameter of penetrant. 

D. Intumescent Composite Sheets:  Rigid panels consisting of aluminum-foil-faced elastomeric 
sheet bonded to galvanized steel sheet. 

E. Intumescent Putties:  Nonhardening dielectric, water-resistant putties containing no solvents, 
inorganic fibers, or silicone compounds. 

F. Intumescent Wrap Strips:  Single-component intumescent elastomeric sheets with aluminum 
foil on one side. 

G. Mortars:  Prepackaged dry mixes consisting of a blend of inorganic binders, hydraulic cement, 
fillers, and lightweight aggregate formulated for mixing with water at Project site to form a 
nonshrinking, homogeneous mortar. 

H. Pillows/Bags:  Reusable heat-expanding pillows/bags consisting of glass-fiber cloth cases filled 
with a combination of mineral-fiber, water-insoluble expansion agents, and fire-retardant 
additives. 
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I. Silicone Foams:  Multicomponent, silicone-based liquid elastomers that, when mixed, expand 
and cure in place to produce a flexible, nonshrinking foam. 

J. Silicone Sealants:  Single-component, silicone-based, neutral-curing elastomeric sealants of 
grade indicated below: 

1. Grade:  Pourable (self-leveling) formulation for openings in floors and other horizontal 
surfaces, and nonsag formulation for openings in vertical and other surfaces requiring a 
nonslumping, gunnable sealant, unless indicated firestop system limits use to nonsag 
grade for both opening conditions. 

2. Grade for Horizontal Surfaces:  Pourable (self-leveling) formulation for openings in 
floors and other horizontal surfaces. 

3. Grade for Vertical Surfaces:  Nonsag formulation for openings in vertical and other 
surfaces. 

2.4 MIXING 

A. For those products requiring mixing before application, comply with through-penetration 
Firestop system manufacturer's written instructions for accurate proportioning of materials, 
water (if required), type of mixing equipment, selection of mixer speeds, mixing containers, 
mixing time, and other items or procedures needed to produce products of uniform quality with 
optimum performance characteristics for application indicated. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates and conditions, with Installer present, for compliance with requirements for 
opening configurations, penetrating items, substrates, and other conditions affecting 
performance of work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected 

3.2 PREPARATION 

A. Surface Cleaning:  Clean out openings immediately before installing through-penetration 
Firestop systems to comply with Firestop system manufacturer's written instructions and with 
the following requirements: 

1. Remove from surfaces of opening substrates and from penetrating items foreign materials 
that could interfere with adhesion of through-penetration Firestop systems. 

2. Clean opening substrates and penetrating items to produce clean, sound surfaces capable 
of developing optimum bond with through-penetration Firestop systems.  Remove loose 
particles remaining from cleaning operation. 

3. Remove laitance and form-release agents from concrete. 
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B. Priming:  Prime substrates where recommended in writing by through-penetration Firestop 
system manufacturer using that manufacturer's recommended products and methods.  Confine 
primers to areas of bond; do not allow spillage and migration onto exposed surfaces. 

C. Masking Tape:  Use masking tape to prevent through-penetration Firestop systems from 
contacting adjoining surfaces that will remain exposed on completion of Work and that would 
otherwise be permanently stained or damaged by such contact or by cleaning methods used to 
remove smears from Firestop system materials.  Remove tape as soon as possible without 
disturbing Firestop system's seal with substrates. 

3.3 THROUGH-PENETRATION FIRESTOP SYSTEM INSTALLATION 

A. General:  Install through-penetration Firestop systems to comply with Part 1 "Performance 
Requirements" Article and with Firestop system manufacturer's written installation instructions 
and published drawings for products and applications indicated. 

B. Install forming/damming/backing materials and other accessories of types required to support 
fill materials during their application and in the position needed to produce cross-sectional 
shapes and depths required to achieve fire ratings indicated. 

1. After installing fill materials and allowing them to fully cure, remove combustible 
forming materials and other accessories not indicated as permanent components of 
Firestop systems. 

C. Install fill materials for Firestop systems by proven techniques to produce the following results: 

1. Fill voids and cavities formed by openings, forming materials, accessories, and 
penetrating items as required to achieve fire-resistance ratings indicated. 

2. Apply materials so they contact and adhere to substrates formed by openings and 
penetrating items. 

3. For fill materials that will remain exposed after completing Work, finish to produce 
smooth, uniform surfaces that are flush with adjoining finishes. 

3.4 IDENTIFICATION 

A. Identify through-penetration Firestop systems with preprinted metal or plastic labels.  Attach 
labels permanently to surfaces adjacent to and within 6 inches (150 mm) of edge of the Firestop 
systems so that labels will be visible to anyone seeking to remove penetrating items or Firestop 
systems.  Use mechanical fasteners for metal labels.  For plastic labels, use self-adhering type 
with adhesives capable of permanently bonding labels to surfaces on which labels are placed 
and, in combination with label material, will result in partial destruction of label if removal is 
attempted.  Include the following information on labels: 

1. The words "Warning - Through-Penetration Firestop System - Do Not Disturb.  Notify 
Building Management of Any Damage." 

2. Contractor's name, address, and phone number. 
3. Through-penetration firestop system designation of applicable testing and inspecting 

agency. 
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4. Date of installation. 
5. Through-penetration firestop system manufacturer's name. 
6. Installer's name. 

3.5 CLEANING AND PROTECTING 

A. Clean off excess fill materials adjacent to openings as Work progresses by methods and with 
cleaning materials that are approved in writing by through-penetration firestop system 
manufacturers and that do not damage materials in which openings occur. 

B. Provide final protection and maintain conditions during and after installation that ensure that 
through-penetration firestop systems are without damage or deterioration at time of Substantial 
Completion.  If, despite such protection, damage or deterioration occurs, cut out and remove 
damaged or deteriorated through-penetration firestop systems immediately and install new 
materials to produce systems complying with specified requirements. 
 

END OF SECTION 260512 
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SECTION 260519 - CONDUCTORS AND CABLES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Special Clauses, apply 
to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Building wires and cables rated 600 V and less. 
2. Connectors, splices, and terminations rated 600 V and less. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

   1.4           QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  UL Listed and labeled as defined in 
NFPA 70, Article 100, and marked for intended use. 

B. Comply with NFPA 70. 

PART 2 - PRODUCTS 

2.1 CONDUCTORS AND CABLES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

1. The Okonite Company. 
2. Alcan Products Corporation; Alcan Cable Division. 
3. American Insulated Wire Corp.; a Leviton Company. 
4. General Cable Corporation. 
5. Senator Wire & Cable Company. 
6. Southwire Company. 
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2.2 600 VOLT WIRE 

A. Wire shall be type XHHW unless otherwise specified and shall have 600 volt rated, cross-linked 
polyethylene insulation.  THWN or THHN may be substituted for conductor sizes #10 and 
smaller. 

B. Wire shall have a copper conductor, sized as shown on the plans, if not shown it shall be sized 
as required by 2020 NEC. 

C. All wire furnished shall bear U.L. labeling indicating type, voltage rating and conductor size. 

D. Each wire shall be color coded and constant phase line or circuit color coding shall be 
maintained.  Insulation shall be provided in colors indicated in the following paragraph: 

Color Coding for 208/120v circuits shall be as follows: 

Phase A - Black     Neutral – White. 

 Phase B – Red       Ground – Green or Bare. 

Phase C – Blue. 

Color Coding for 480/277v circuits shall be as follows: 

Phase A – Brown   Neutral – Grey. 

 Phase B – Orange   Ground – Green or Bare. 

Phase C – Yellow 

As shown, if not shown, as required by NEC. 

E. There shall be no splices in raceways. 

F. Wire splices shall have an insulation at least equal to that of the original wire.  Splices shall be 
made with crimp connectors and subject to the approval of the engineer. 

G. Wiring may be grouped in a raceway at the option of the contractor providing complete 
compliance with the 2020 NEC is maintained including limitations on the number of conductors 
and providing conductor size is modified to meet derating criteria. 

2.3 METAL CLAD CABLE (TYPE MC) 

A. Type MC Cable shall be continuously welded and corrugated impervious aluminum metal 
sheath, and shall be U.L. labeled. 

B. Type MC Cable shall meet all requirements of 2020 NEC Article 330 for Metal Clad Cable and 
shall comply with Article 300-22(b) for Wiring in Ducts or Plenums used for Environmental 
Air. 
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C. Cable shall consist of the number of solid copper conductors as shown on the drawing minimum 
size 12 AWG and one number 12 green ground conductor with separation tape and fillers 

D. Conductors shall be type THHN rated at 600 volts and shall be color coded, as described in 
Section 260519, PART 2.2, 600 Volt Wire. 

PART 3 - EXECUTION 

3.1 CONDUCTORS 

A. Wire splices shall be as described in Section 260519, PART 2.2, 600 Volt Wire. 

B. Required couplings and fittings shall be suitable for the purpose and designed for use with this 
type of cable. 

C. Contractor shall submit shop drawings and sample of the type MC cable he intends to furnish. 

D. When branch circuits are exposed, Type XHHW, single conductors in a raceway are to be used. 

3.2 INSTALLATION OF CONDUCTORS  

A. Use pulling means; including fish tape, cable, rope, and basket-weave wire/cable grips that will 
not damage cables. 

B. Support MC Cable according to NEC article 330.30. 

3.3 CONNECTIONS 

A. Tighten electrical connectors and terminals according to manufacturer's published torque-
tightening values.  If manufacturer's torque values are not indicated, use those specified in 
UL 486A and UL 486B. 

B. Make splices and taps that are compatible with conductor material and that possess equivalent 
or better mechanical strength and insulation ratings than unspliced conductors. 

3.4 FIELD QUALITY CONTROL 

A.  After installing conductors and before the electric circuit is energized physically inspect all 
work that it meets 2020 NEC codes. 

END OF SECTION 260519 
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SECTION 260526 - GROUNDING FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Special Clauses, apply 
to this Section. 

1.2 SUMMARY 

A. This Section includes grounding of electrical systems and equipment.  Grounding requirements 
specified in this Section may be supplemented by special requirements of systems described in 
other Sections. 

1.3 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  UL listed and labeled as defined in 
NFPA 70, Article 100, and marked for intended use. 

1. Comply with UL 467. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

1. Grounding Conductors, Cables, and Connectors: 

a. Apache Grounding/Erico Inc. 
b. Chance/Hubbell. 
c. Copperweld Corp. 
d. Erico Inc.; Electrical Products Group. 
e. Framatome Connectors/Burndy Electrical. 
f. Ideal Industries, Inc. 
g. ILSCO. 
h. Kearney/Cooper Power Systems. 
i. O-Z/Gedney Co.; a business of the EGS Electrical Group. 
j. Raco, Inc.; Division of Hubbell. 
k. Thomas & Betts, Electrical. 
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2.2 GROUNDING CONDUCTORS 

A. Material:  Copper. 

B. Equipment Grounding Conductors:  Insulated with green-colored insulation. 

2.3 CONNECTOR PRODUCTS 

A. Comply with IEEE 837 and UL 467; listed for use for specific types, sizes, and combinations of 
conductors and connected items. 

B. Bolted Connectors:  Bolted-pressure-type connectors, or compression type. 

PART 3 - EXECUTION 

3.1 APPLICATION 

A. In raceways, use insulated equipment grounding conductors. 

B. Equipment Grounding Conductor Terminations:  Use bolted pressure clamps. 

C. The Contractor shall provide a grounding system electrically continuous throughout with 
necessary ground straps, ground wire, and ground bushing required to provide a complete 
interconnected system ground throughout the work as recommended by the N.E.C. Article 250. 

3.2 EQUIPMENT GROUNDING CONDUCTORS 

A. Comply with NFPA 70, Article 250, for types, sizes, and quantities of equipment grounding 
conductors, unless specific types, larger sizes, or more conductors than required by NFPA 70 
are indicated. 

B. Install equipment grounding conductors in all feeders and circuits. 

C. Install insulated equipment grounding conductor with circuit conductors for the following items, 
in addition to those required by NEC: 

1. Feeders and Branch circuits. 
2. Single-phase motors branch circuits. 
3. Three-phase motors branch circuits. 
4. Flexible raceway runs. 
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3.3 INSTALLATION 

A. Grounding Conductors:  Route along shortest and straightest paths possible, unless otherwise 
indicated.  Avoid obstructing access or placing conductors where they may be subjected to 
strain, impact, or damage. 

3.4 CONNECTIONS 

A. General:  Make connections so galvanic action or electrolysis possibility is minimized.  Select 
connectors, connection hardware, conductors, and connection methods so metals in direct 
contact will be galvanically compatible. 

1. Use electroplated or hot-tin-coated materials to ensure high conductivity and to make 
contact points closer to order of galvanic series. 

2. Make connections with clean, bare metal at points of contact. 
3. Coat and seal connections having dissimilar metals with inert material to prevent future 

penetration of moisture to contact surfaces. 

B. Equipment Grounding Conductor Terminations:  For No. 12 AWG and smaller grounding 
conductors may be terminated with winged pressure-type connectors. 

C. Noncontact Metal Raceway Terminations:  If metallic raceways terminate at metal housings 
without mechanical and electrical connection to housing, terminate each conduit with a 
grounding bushing.  Connect grounding bushings with a bare grounding conductor to grounding 
bus or terminal in housing.  Bond electrically noncontinuous conduits at entrances and exits 
with grounding bushings and bare grounding conductors, unless otherwise indicated. 

D. Tighten screws and bolts for grounding and bonding connectors and terminals according to 
manufacturer's published torque-tightening values.  If manufacturer's torque values are not 
indicated, use those specified in UL 486A. 

E. Compression-Type Connections:  Use hydraulic compression tools to provide correct 
circumferential pressure for compression connectors.  Use tools and dies recommended by 
connector manufacturer.  Provide embossing die code or other standard method to make a 
visible indication that a connector has been adequately compressed on grounding conductor. 

END OF SECTION 260526 
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SECTION 260529 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawing and general provisions of the Contract, including General and Special Clauses, apply 
to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Hangers and supports for electrical equipment and systems. 

1.3 DEFINITIONS 

 

A. EMT:  Electrical Metal Conduit 

1.4 PERFORMANCE REQUIREMENTS 

A. Design supports for multiple raceways capable of supporting combined weight of supported 
systems and its contents. 

B. Design equipment supports capable of supporting combined operating weight of supported 
equipment and connected systems and components. 

C. Rated Strength:  Adequate in tension, shear, and pullout force to resist maximum loads imposed 
for this Project, with a minimum structural safety factor of four times the applied force. 

1.5 QUALITY ASSURANCE 

A. Comply with NFPA 70. 

PART 2 - PRODUCTS 

2.1 SUPPORT, ANCHORAGE, AND ATTACHMENT COMPONENTS 

A. Raceway and Cable Supports:  As described in NECA 1 and NECA 101. 
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B. Conduit and Cable Support Devices:  Steel hangers, clamps, and associated fittings, designed 
for types and sizes of raceway or cable to be supported. 

C. Support for Conductors in Vertical Conduit:  Factory-fabricated assembly consisting of 
threaded body and insulating wedging plug or plugs for non-armored electrical conductors or 
cables in riser conduits.  Plugs shall have number, size, and shape of conductor gripping pieces 
as required to suit individual conductors or cables supported.  Body shall be malleable iron. 

D. Mounting, Anchoring, and Attachment Components:  Items for fastening electrical items or 
their supports to building surfaces include the following: 

1. Powder-Actuated Fasteners:  Threaded-steel stud, for use in hardened Portland cement 
concrete, steel, or wood, with tension, shear, and pullout capacities appropriate for 
supported loads and building materials where used. 
a. Manufacturers:  Subject to compliance with requirements, provide products by one 

of the following: 

1) Hilti Inc. 
2) ITW Ramset/Red Head; a division of Illinois Tool Works, Inc. 
3) MKT Fastening, LLC. 
4) Simpson Strong-Tie Co., Inc.; Masterset Fastening Systems Unit. 

2. Mechanical-Expansion Anchors:  Insert-wedge-type, stainless steel, for use in hardened 
Portland cement concrete with tension, shear, and pullout capacities appropriate for 
supported loads and building materials in which used. 
a. Manufacturers:  Subject to compliance with requirements, provide products by one 

of the following: 

1) Cooper B-Line, Inc.; a division of Cooper Industries. 
2) Empire Tool and Manufacturing Co., Inc. 
3) Hilti Inc. 
4) ITW Ramset/Red Head; a division of Illinois Tool Works, Inc. 
5) MKT Fastening, LLC. 

3. Concrete Inserts:  Steel slotted support system units similar to MSS Type 18; complying 
with MFMA-4 or MSS SP-58. 

4. Clamps for Attachment to Steel Structural Elements:  MSS SP-58, type suitable for 
attached structural element. 

5. Through Bolts:  Structural type, hex head, and high strength.  Comply with 
ASTM A 325. 

6. Toggle Bolts:  All-steel springhead type. 

PART 3 - EXECUTION 

3.1 APPLICATION 

A. Comply with NECA 1 and NECA 101 for application of hangers and supports for electrical 
equipment and systems except if requirements in this Section are stricter. 
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B. Maximum Support Spacing and Minimum Hanger Rod Size for Raceway:  Space supports for 
IMC as scheduled in NECA 1, where its Table 1 lists maximum spacings less than stated in 
NFPA 70.  Minimum rod size shall be 1/4 inch (12.7 mm) in diameter. 

3.2 SUPPORT INSTALLATION 

A. Comply with NECA 1 and NECA 101 for installation requirements except as specified in this 
Article. 

B. Strength of Support Assemblies:  Where not indicated, select sizes of components so strength 
will be adequate to carry present and future static loads within specified loading limits.  
Minimum static design load used for strength determination shall be weight of supported 
components plus 200 lb (90 kg). 

C. Mounting and Anchorage of Surface-Mounted Equipment and Components:  Anchor and fasten 
electrical items and their supports to building structural elements by the following methods 
unless otherwise indicated by code: 

1. To Masonry:  Approved toggle-type bolts on hollow masonry units and expansion anchor 
fasteners on solid masonry units. 

2. To Existing Concrete:  Expansion anchor fasteners. 
3. To Steel:  Beam clamps (MSS Type 19, 21, 23, 25, or 27) complying with MSS SP-69. 
4. To Light Steel:  Sheet metal screws. 

D. Drill holes for expansion anchors in concrete at locations and to depths that avoid reinforcing 
bars. 

3.3 PAINTING 

A. Touchup:  Clean field welds and abraded areas of shop paint.  Paint exposed areas immediately 
after erecting hangers and supports.  Use same materials as used for shop painting.  Comply 
with SSPC-PA 1 requirements for touching up field-painted surfaces. 

1. Apply paint by brush or spray to provide minimum dry film thickness of 2.0 mils (0.05 
mm). 

B. Galvanized Surfaces:  Clean welds, bolted connections, and abraded areas and apply 
galvanizing-repair paint to comply with ASTM A 780. 

END OF SECTION 260529 
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SECTION 260533 - RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Special Clauses apply 
to this Section. 

1.2 SUMMARY 

A. This Section includes raceways, fittings, boxes, enclosures, for electrical wiring. 

B. Related Sections include the following: 

1. Division 26 Section "Through – Penetration Firestop Systems” for firestopping materials 
and installation at penetrations through walls, ceilings and other fire-rated elements. 

2. Division 26 Section “Electrical Identification.” For Identification Products. 

1.3 DEFINITIONS 

A. EMT:  Electrical Metallic Tubing. 

B. MC:  Metal Clad Cable. 

C. RGS: Rigid Galvanized Steel Conduit.  

 

1.4 SUBMITTALS 

A. Product Data:  For surface raceways, wireways, fittings, and boxes. 

1.5 QUALITY ASSURANCE 

A. Electrical Components, Devices, and Accessories:  UL Listed and labeled as defined in 
NFPA 70, Article 100, and marked for intended use. 

B. Comply with NFPA 70. 
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PART 2 - PRODUCTS 

2.1 METAL CONDUIT AND TUBING 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

1. AFC Cable Systems, Inc. 
2. Alflex Inc. 
3. Allied Tube & Conduit; a Tyco International Ltd. Co. 
4. Anamet Electrical, Inc.; Anaconda Metal Hose. 
5. Electri-Flex Co. 
6. Manhattan/CDT/Cole-Flex. 
7. Maverick Tube Corporation. 
8. O-Z Gedney; a unit of General Signal. 
9. Wheatland Tube Company. 

B. EMT: Shall be UL labeled, galvanized steel, and ¾” trade size minimum. 

C. EMT:  ANSI C80.3. 

D. MC:   ANSI/UL 1569. 

E. RGS:  ANSI C80.1 

F. Fittings and connections for all EMT conduit shall be Steel compression type. 

G. Joint Compound for Rigid Steel Conduit:  Listed for use in cable connector assemblies, and 
compounded for use to lubricate and protect threaded raceway joints from corrosion and 
enhance their conductivity. 

H. Couplings, conduit bodies, fittings and conduit support components shall be galvanized. 

I. Rigid steel conduit shall be threaded, hot dipped galvanized inside and out and shall be UL 
labeled.  Conduit shall be gasketed and watertight in hazardous, wet, and corrosive locations. 

J. All RGS fittings shall be screwed threaded type, drawn tight, with a minimum of 5 threads 
engaged. 

K. Insulated bushings shall be provided at all terminal boxes or panels. 

L. All fittings for conduit and cable shall follow NEMA FB 1 standards. 
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2.2 PULL BOXES AND JUNCTION BOXES 

A. Manufacturers:  Subject to compliance with requirements, provide products by one of the 
following: 

1. Cooper Crouse-Hinds; Div. of Cooper Industries, Inc. 
2. EGS/Appleton Electric. 
3. Erickson Electrical Equipment Company. 
4. Hoffman. 
5. Hubbell Incorporated; Killark Electric Manufacturing Co. Division. 
6. O-Z/Gedney; a unit of General Signal. 
7. RACO; a Hubbell Company. 
8. Robroy Industries, Inc.; Enclosure Division. 
9. Scott Fetzer Co.; Adalet Division. 
10. Spring City Electrical Manufacturing Company. 
11. Thomas & Betts Corporation. 
12. Walker Systems, Inc.; Wiremold Company (The). 
13. Woodhead, Daniel Company; Woodhead Industries, Inc. Subsidiary. 

B. Each junction box shall be a UL listed junction box (or pull box) fabricated of code gauge sheet 
steel with a screw fastened removable cover unless some other construction or material is 
shown. 

C. Junction boxes shall be provided as required for pulling wire and change in direction. 

D. All provisions of N.E.C Article 314 shall apply except as specified herein or shown on the 
plans. 

E. Each weatherproof junction box shall be UL listed. 

F. Each shall be feraloy cast body and cover with neoprene gasket and stainless steel cover screws. 

G. Each shall be supplied with hot dip galvanized finish. 

H. All provision of N.E.C. Article 314 shall apply except as specified herein or shown on plans. 

PART 3 - EXECUTION 

3.1 RACEWAY APPLICATION 

A. Outdoors:  Apply raceway products as specified below, unless otherwise indicated: 

1. Exposed Conduit:  Rigid Galvanized Steel Conduit. 
2. Concealed Conduit:  Electrical Metallic Tubing shall be galvanized steel or MC Cable. 
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B. Indoors:  
1. Exposed, Not Subject to Physical Damage: Concealed Conduit: Electrical Metallic 

Tubing shall be galvanized steel or MC Cable.  Exposed and subject to Physical Damage: 
Rigid Galvanized Steel Conduit.  All unfinished areas shall use conduit appropriate for 
environmental conditions. 

C. Minimum Raceway Size:  3/4-inch  trade size. 

D. Raceway Fittings:  Compatible with raceways and suitable for use and location. 

1. EMT Conduit:  All connections and fittings shall be steel compression type, unless 
otherwise indicated.  Set screw fittings are not acceptable. 

3.2 INSTALLATION 

A. Keep raceways at least 6 inches (150 mm) away from parallel runs of flues and steam or hot-
water pipes.  Install horizontal raceway runs above water and steam piping. 

B. Contractor shall supply necessary couplings, fittings, elbows, and boxes to make a complete, 
workable, and continuous system. 

C. EMT shall be continuous and serve as a ground. 

D. All joints shall be secure and tight. 

E. Complete raceway installation before starting conductor installation. 

F. Support conduits as specified in 2020 N.E.C Articles 330.30, 344.30, and 358.30. 

G. Arrange stub-ups so curved portions of bends are not visible above the finished slab. 

H. Install no more than the equivalent of three 90-degree bends in any conduit run except for 
communications conduits, for which fewer bends are allowed. 

I. Raceway Terminations at Locations Subject to Moisture or Vibration:  Use insulating bushings 
to protect conductors, including conductors smaller than No. 4 AWG. 

J. Install pull wires in empty raceways.  Use polypropylene or monofilament plastic line with not 
less than 200-lb (90-kg) tensile strength.  Leave at least 12 inches (300 mm) of slack at each end 
of pull wire. 

K. Install raceway sealing fittings at suitable, approved, and accessible locations and fill them with 
listed sealing compound.  For concealed raceways, install each fitting in a flush steel box with a 
blank cover plate having a finish similar to that of adjacent plates or surfaces.  Install raceway 
sealing fittings at the following points: 

L. Where otherwise required by NFPA 70. 
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3.3 PROTECTION 

A. Provide final protection and maintain conditions that ensure coatings, finishes, and cabinets are 
without damage or deterioration at time of Substantial Completion. 

1. Repair damage to galvanized finishes with zinc-rich paint recommended by 
manufacturer. 

END OF SECTION 260533 
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SECTION 260553 - IDENTIFICATION FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Special Clauses apply 
to this Section. 

1.2 SUMMARY 

A. This section includes electrical identification materials and devices required to comply with 
ANSI C2, NFPA 70, OSHA standards, and authorities having jurisdiction.  

1.3 SUBMITTALS 

A. Product Data:  For each electrical identification product indicated. 

B. Identification Schedule:  An index of nomenclature of electrical equipment and system 
components used in identification signs and labels. 

1.4 QUALITY ASSURANCE 

A. Comply with ANSI A13. 

B. Comply with NFPA 70. 

C. Comply with ANSI Z535.4 for safety signs and labels. 

D. Adhesive-attached labeling materials, including label stocks, laminating adhesives, and inks 
used by label printers, shall comply with UL 969. 

PART 2 - PRODUCTS 

2.1  RACEWAY AND CABLE IDENTIFICATION MATERIALS 

A. Comply with ANSI A13.1 for minimum size of letters for legend and for minimum length of 
color field for each raceway size. 

B. Colors for Raceways Carrying Circuits at 600 V or Less: 

1. Black letters on an orange field. 
2. Legend:  Indicate voltage and service. 
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C. Snap-Around Labels for Raceways Carrying Circuits at 600 V or Less:  Slit, pretensioned, 
flexible, preprinted, color-coded acrylic sleeve, with diameter sized to suit diameter of raceway 
or cable it identifies and to stay in place by gripping action. 

D. Snap-Around, Color-Coding Bands for Raceways Carrying Circuits at 600 V or Less:  Slit, 
pretensioned, flexible, solid-colored acrylic sleeve, 2 inches (50 mm) long, with diameter sized 
to suit diameter of raceway or cable it identifies and to stay in place by gripping action. 

E. Brass or aluminum tags 2 by 2 by 0.05 inch (50 by 50 by 1.3 mm), with stamped legend, 
punched for use with self-locking cable tie fastener. 

2.2 WARNING LABELS AND SIGNS 

A. Comply with NFPA 70 and 29 CFR 1910.145. 

B. Self-Adhesive Warning Labels:  Factory-printed, multicolor, pressure-sensitive adhesive labels, 
configured for display on front cover, door, or other access to equipment unless otherwise 
indicated. 

C. Baked-Enamel Warning Signs: 

1. Preprinted aluminum signs, punched or drilled for fasteners, with colors, legend, and size 
required for application. 

2. 1/4-inch (6.4-mm) grommets in corners for mounting. 
3. Nominal size, 7 by 10 inches (180 by 250 mm). 

D. Metal-Backed, Butyrate Warning Signs: 

1. Weather-resistant, nonfading, preprinted, cellulose-acetate butyrate signs with 0.0396-
inch (1-mm) galvanized-steel backing; and with colors, legend, and size required for 
application. 

2. 1/4-inch (6.4-mm) grommets in corners for mounting. 
3. Nominal size, 10 by 14 inches (250 by 360 mm). 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Verify identity of each item before installing identification products. 

B. Location:  Install identification materials and devices at locations for most convenient viewing 
without interference with operation and maintenance of equipment. 

C. Apply identification devices to surfaces that require finish after completing finish work. 

D. Attach signs and plastic labels that are not self-adhesive type with mechanical fasteners 
appropriate to the location and substrate. 
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E. Power-Circuit Identification, 600 V or Less:  Metal tags or aluminum, wraparound marker 
bands for cables, feeders switchboards, pull and junction boxes. 

1. Color-Coding of Secondary Conductors, 600 V or Less:  Use colors listed below for 
service, feeder, and branch circuit conductors. 

a. Color shall be factory applied the entire length of conductors.  
b. Colors for 208/120-V Circuits: 

1) Phase A:  Black. 
2) Phase B:  Red. 
3) Phase C:  Blue. 
4) Neutral:   White. 
5) Ground:   Green 

 
c. Colors for 480/277-V Circuits: 

1) Phase A:  Brown. 
2) Phase B:  Orange. 
3) Phase C:  Yellow. 
4) Neutral:   grey. 
5) Ground:   Green 

 

F. Equipment Identification Labels:  On each unit of equipment, install unique designation label 
that is consistent with wiring diagrams. Apply labels to disconnect switches and protection 
equipment, central or master units, control panels, control stations, terminal cabinets, and racks 
of each system.  Systems include power and control, unless equipment is provided with its own 
identification. 

a. Panelboards:  Typewritten directory of circuits in the location provided by 
panelboard manufacturer.  Panelboard identification shall be self-adhesive, 
engraved, laminated acrylic or melamine label. 

b. Enclosures and electrical cabinets. 
c. Access doors and panels for concealed electrical items. 
d. Enclosed switches. 
e. Enclosed circuit breakers. 

END OF SECTION 260553 
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SECTION 262816 –PANELBOARD CIRCUIT BREAKERS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Special clauses apply 
to this Section. 

1.2 SUMMARY 
1. This Section includes Circuit Breakers. 

1.3 GENERAL REQUIREMENTS FOR CIRCUIT BREAKERS. 

A. Each circuit breaker shall be bolt on type, molded case, ampere rated as shown on the plan. 

B. Each shall be rated for use in the panelboard shown. 

C. Each circuit breaker shall be UL listed and conform to NEMA standards. 

D. Each circuit breaker shall provide overcurrent protection in each pole by means of a thermal 
element and magnetic element. 

E. Each branch circuit breaker shall be UL listed and match existing rms symmetrical amperes 
interrupting capacity of panelboard it is installed in. 

F. Ratings shall be clearly visible on the face of each circuit breaker. 

G. Multiple circuit breakers shall be of the common trip type with a single handle. 

H. Each circuit breakers shall be installed in the panelboard indicated on the panels and if so 
indicated shall be installed in the pole spaces indicated. 

I. The contractor shall submit shop drawings of the circuit breakers he intends to furnish. 

1.4 CIRCUIT BREAKERS 

A. Manufacturers:  Subject to compliance with requirements, provide products by the following 
manufacturer or approved equal. 

 
 
1. Cutler Hammer and GE. 
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1.5 SUBMITTALS 

A. Product Data:  For each type of circuit breaker include and manufacturers' technical data on 
features, performance, and electrical characteristics. 

 
1. Current and voltage ratings. 
2. Short-circuit current ratings (interrupting and withstand, as appropriate). 
 

1.6 QUALITY ASSURANCE 

A. Comply with NEMA PB1 Panelboards. 

B. Circuit Breakers:  Listed and labeled as defined in NFPA 70 and marked for intended location 
and application. 

C. Comply with National Electrical Code (NEC) and NFPA 70 for components and installation. 

1.6 INSTALLATION  

A. Install circuit breakers with tops at uniform height unless otherwise indicated.  Comply with 
NECA. 

B. Contractor shall Load balance panelboard. 
 

END OF SECTION 262816 


