

DEPARTMENT OF GENERAL SERVICES, PURCHASING DIVISION

Dr. Robert L. Yeager Health Center 50 Sanatorium Rd, Building A Pomona, New York 10970 Phone: (845) 364-3820 Fax: (845) 364-3809 Email: purchasing@co.rockland.ny.us

> Paul Brennan, FNIGP, CPPO Director of Purchasing

ADDENDUM # 5

CAPITAL PROJECT 3414: CONSTRUCTION OF NEW HIGHWAY FACILITY

Rockland County Highway will extend the deadline for questions from November 27, 2019 at 12 PM (Noon) to 5:00 PM, December 2, 2019 (Close of business). Any questions submitted after 5:00 pm December 2, 2019 will not be answered.

The information in this addendum supersedes any contradictory information set forth in the contract documents. Acknowledge receipt of this addendum in the space provided on the signature page of the bid proposal. Failure to do so, may subject the bidder to disqualification. This addendum forms a part of the contract documents.

SIGNED:

Paul J. Brennan

PAUL J. BRENNAN, FNIGP, CPPO DIRECTOR OF PURCHASING

ADDENDUM

11/25/19