
Carmel Central School District             
70019.00            

  2019 George Fischer Library Improvements &
               District Wide ADA Compliance

                                             

CPL Architecture Engineering Planning                                11/30/2020
                                      

SECTION 01 2100
ALLOWANCES

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Contingency allowance.
B. Payment and modification procedures relating to allowances.

1.02 RELATED REQUIREMENTS
A. Section 01 2000 - Price and Payment Procedures:  Additional payment and modification

procedures.
1.03 CONTINGENCY ALLOWANCE

A. Contractor shall include in the contract sum all allowances stated in the Contract Documents.
B. Contractor's costs for products, delivery, installation, labor, insurance, payroll, taxes, bonding,

equipment rental, overhead and profit will be included in Change Orders authorizing
expenditure of funds from this Contingency Allowance.

C. At closeout of Contract, funds remaining in Contingency Allowance will be credited to Owner by
Change Order.

1.04 ALLOWANCES SCHEDULE
A. General Construction - Contract No 1.

1. Include the following allowance for additional Owner directed work, if so desired by the
District:
a. $70,000. - Seventy Thousand Dollars and no cents.

B. HVAC Construction - Contract No 2.
1. Include the following allowance for additional Owner directed work, if so desired by the

District:
a. $20,000. - Twenty Thousand Dollars and no cents.

C. Plumbing Construction - Contract No 3.
1. Include the following allowance for additional Owner directed work, if so desired by the

District:
a. $15,000. - Fifteen Thousand Dollars and no cents.

D. Electrical Construction - Contract No. 4
1. Include the following allowance for additional Owner directed work, if so desired by the

District:
a. $15,000. - Fifteen Thousand Dollars and no cents.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION


