

BID Addendum No. Three (3)

PROJECT: Iona Preparatory School
Addition and Alterations to the
Pail Verni Fine Arts Center
255 Wilmot Road
New Rochelle, NY 10804

ADDENDUM NO. Three (3)
Initiation Date: June 14, 2021

TO ALL BIDDERS:

You are directed to make the following changes in this Contract:

A. General

1. .
2. Disregard any/all reference to prevailing wages in the specifications. Prevailing wages are not applicable.

B. Architectural
No change.

C. Structural
No change.

D. Mechanical
No change.

E. Plumbing
No change.

F. Sprinkler
No change.

G. Electrical

1. Theater systems – the electrical contractor (EC) is responsible for conduit and back boxes, all the power wiring to AV/stage equipment (i.e. Stage Rack, Stage Patch boxes, etc.) from the electrical panels and its related mounting. The controls vendors will handle all the programming. The EC will coordinate between the EC and the control vendor but if the EC terminates these wirings it will under the direction and supervision of the controls vendor.

H. Fire Alarm
No change.

Attachments:

- None

End of Addendum No. 3

PETER GISOLFI ASSOCIATES

566 Warburton Avenue	Architects
Hastings-on-Hudson NY 10706	Landscape Architects
914 478-3677 914 478-1600 fax	Interior Architects
