
ENGINEER'S NOTE: CONDITIONS SHOWN ARE BASED ON A LIMITED SURVEY. GENERAL CONTRACTOR TO VERIFY EXISTING CONDITIONS AND REPORT

DEVIATIONS TO THE BELOW PLAN TO THE ENGINEER OF RECORD IMMEDIATELY UPON DISCOVERY. REVISIONS TO THE PLANS AND DETAILS MAY BE REQUIRED BASED ON THE VERIFIED CONDITIONS. GENERAL CONTRACTOR IS RESPONSIBLE FOR ALL TEMPORARY SHORING REQUIRED DURING DEMOLITION AND CONSTRUCTION. COORDINATE BEAM ELEVATIONS AND SLAB SLOPE WITH THE CIVIL GRADING PLAN.



	CHASE OVP#38100935965		
	<image/> <section-header><section-header><section-header><section-header><section-header><text><text><text><text></text></text></text></text></section-header></section-header></section-header></section-header></section-header>		
IG W2.1 T	LICENSE #: 94860		
	ISSUE DATE DESCRIPTION - 06.25.20 PERMIT SET		
	PROJECT INFORMATION PROJECT NO: JPM.28341 DATE: 06-08-2020 PROTOTYPE: 20.2 DRAWN BY: J.PEREZ CHECKED BY: E.SCALGIONE VERSION: 2.00 SHEET TITLE		
	ROOF PLAN SHEET NUMBER		
E 0	S1.0		

DECK SCHEDULE				
DECK MARK	METAL DECK TYPE	CONCRETE TYPE AND TOTAL THICKNESS	REINFORCING	
D1	2VL18	4" N.W. CONCRETE	4x4 WWF W2.1xW2.1	
NOTE: CONTRACTOR TO VERIFY EXIST. SLAB THICKNESS IN FIELD AND REPORT				

FINDINGS TO THE ENGINEER OF RECORD IMMEDIATELY. REVISIONS TO THE COMPOSITE DECK THICKNESS AND/OR SLAB INFILL DETAILS MAY BE REQUIRED DEPENDING ON THE VERIFIED CONDITIONS.

