

Budget & Contact Information



Alterations to School District Facilities Phase Two Peekskill City School District 1908.2

ESTIMATES:	GENERAL CONSTRUCTION	\$ 1,400,000
	PLUMBING	\$ 300,000
	MECHCNICAL	\$ 900,000
	ELECTRICAL	\$ 900,000
	ROOFING	\$ 300,000

SCOPE:

The Work at Peekskill High School includes:

- a) Reconstruction of classrooms, corridors, and restrooms at lower level into STEAM Innovation Center including but not limited to; new wall construction; floor, wall and ceiling finishes; interior and exterior doors, windows, and curtain walls; and related plumbing, mechanical, and electrical work.
- b) New master clock system

The Work at Hillcrest Elementary School includes:

- a) Reconstruction of library into STEAM Exploration Center including wall, floor, and ceiling finishes; and related plumbing, mechanical, and electrical work.
- b) New master clock system
- c) New unit ventilators and related General Construction work.

The work at Uriah Hill Elementary includes:

- a) Reconstruction of select portions of slate roof.
- b) Replacement of gutters and downspouts
- c) Recoating of foamed roof system

CONTACT INFORMATION:

All questions and RFI's for this project may be directed to Jessica Nonnenman, jnonnenman@mosaicaa.com or (518) 479-4000 x471.