

DEPARTMENT OF GENERAL SERVICES, PURCHASING DIVISION

Dr. Robert L. Yeager Health Center 50 Sanatorium Rd, Building A Pomona, New York 10970 Phone: (845) 364-3820 Fax: (845) 364-3809 Email: purchasing@co.rockland.ny.us

Paul Brennan, FNIGP, NIGP-CPP, CPPO Director of Purchasing

ADDENDUM # 4

RFP-RC-2021-024 Engineering Design Services, Construction Administration for the Sludge Dewatering Upgrade Project

The information in this addendum supersedes any contradictory information set forth in the contract documents. Acknowledge receipt of this addendum in the space provided on the signature page of the bid proposal. Failure to do so, may subject the bidder to disqualification. This addendum forms a part of the contract documents.

Please see the following revisions/updates regarding the above referenced project:

Please note the closing date, on this project, has been extended until September 23, 2021 at 3:00 PM EST. Additionally, the last day to submit questions has been extended to September 16, 2021 at 12:00 PM EST.

SIGNED:

Paul J. Brennan

PAUL J. BRENNAN, FNIGP, NIGP-CPP, CPPO DIRECTOR OF PURCHASING

ADDENDUM

9/01/21