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SITE PLAN & SCOPE OF WORK 9/16/2020

N

1
PLAYLAND PARK SITE PLAN

BUILDING 

AM-SERIES DRAWINGS 

ADMINISTRATION BUILDING (A.K.A MAIN OR SOUTH)
• RESTORATION AND REPAIR OF EXISTING 

FACADES, REPLACEMENT OF EXISTING ROOFING, 
AND REPLACEMENT OF EXISTING WINDOWS IN 
KIND

NA-SERIES DRAWINGS

NORTH ADMINISTRATION BUILDING
• REMOVAL OF EXISTING OUTDOOR DINING AREA 

AND  CONSTRUCTION OF NEW GIFT SHOP 
ADDITION.

• REMOVAL OF EXISTING REAR VESTIBULE AND 
CONSTRUCTION OF NEW REAR VESTIBULE AND 2 
FAMILY RESTROOM ADDITIONS.

• RESTORATION AND REPAIR OF EXISTING 
FACADES, INCLUDING MASONRY REBUILDING AS 
REQUIRED; REPLACEMENT OF EXISTING ROOFING, 
AND REPLACEMENT OF EXISTING WINDOWS IN 
KIND.

• COMPLETE REMOVAL OF INTERIOR PARTITIONS, 
MEP, FINISHES AND FIXTURES. NEW INTERIOR 
FITOUT INCLUDING NEW RESTROOMS, NEW 
PARTITIONS, MEP SYSTEMS, AND FINISHES.

RCX-SERIES DRAWINGS

CROSS-AXIS RESTROOMS
• DEMOLITION OF EXISTING ARCADE BUILDING AND 

CONSTRUCTION OF NEW BUILDING TO MATCH 
EXISTING IN DIMENSIONS AND ARCHITECTURAL 
APPEARANCE. INTERIOR CONSTRUCTION AND MEP 
SYSTEMS TO PROVIDE NEW RESTROOMS 
FACILITY.

RR-SERIES DRAWINGS

SOUTHEAST (MAIN) RESTROOMS
• PARTIAL RECONSTRUCTION OF ROOF STRUCTURE 

AND REPLACEMENT OF EXISTING ROOFING AT 
SECOND FLOOR LEVEL THROUGHOUT

• RESTORATION AND REPAIR OF EXISTING FACADES 
AND ALTERATION OF THE FRONT FACADES.

• INTERIOR ALTERATION OF EXISTING RESTROOMS 

TW-SERIES DRAWINGS

TOWERS
• DEMOLITION AND RECONSTRUCTION OF 13 

EXISTING TOWERS, AND CONSTRUCTION OF ONE 
NEW TOWER AND SEVERAL COLONNADE 
SEGMENTS.

• DEMOLITION OF EXISTING VENDOR BUILDING AND 
RECONSTRUCTION OF NEW VENDOR BUILDING.

• REPAIR AND REFURBISHMENT OF FACADES AT 
EXISTING VENDOR SPACES.

BUILDING CODE 

APPLICABLE

2015 INTERNATIONAL 

EXISTING BUILDING 

CODE

CHAPTER 6 : REPAIRS

2015 INTERNATIONAL 
EXISTING BUILDING 

CODE

CHAPTER 10 : CHANGE 
OF OCCUPANCY

CHAPTER 11 : 
ADDITION

2015 INTERNATIONAL  
BUILDING CODE

2015 INTERNATIONAL 
EXISTING BUILDING 

CODE

CHAPTER 9 : 
ALTERATIONS - LEVEL 

3

2015 INTERNATIONAL  
BUILDING CODE

BUILDING CODE 

ANALYSIS

N/A

SEE NA-G-02

SEE RCX-G-01

SEE RR-G-01

N/A

ENERGY COMPLIANCE

N/A

SEE NA-EN-01

SEE RCX-EN-01

SEE RR-EN-01

N/A

SCOPE OF WORK
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INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NEW YORK

TOWERS, COLONNADES, AND FOOD VENDOR SPACES

CAPITAL CONTRACTS AND SITE ACTIVITIES NOV. 2020 THROUGH DEC.

2023

9/16/2020

CONTRACT #

CONTRACT 19-501

CONTRACT 19-502

CONTRACT 19-505

CONTRACT 20-501

CONTRACT 20-530

CONTRACT 20-531

CONTRACT 20-504

PLAYLAND PARK CAPITAL CONTRACTS LEGEND

N

KEY

 1" = 100'-0"
1

CONTRACTOR  INFORMATION - CAPITAL
CONTRACTS, SITE ACTIVITIES, AND SITE
CONDITIONS
NOV. 2020 THROUGH DEC. 2023

SCOPE

• CAROUSEL 
• DERBY RACER

• SWITCHGEAR

• FIRE SUPPRESSION

• INFRASTRUCTURE REHABILITATION

• EMPLOYEE BUILDING
• COLONNADES

• SITE IMPROVEMENTS

• BATHHOUSE 

INFORMATION FOR THE CONTRACTOR

THIS INFORMATION IS PROVIDED TO THE CONTRACTOR TO 
INDICATE OTHER ACTIVITIES THAT WILL BE CONCURRENT 
WITH THIS CONTRACT. CONTRACTOR TO COOPERATE AND 
COORDINATE WITH OTHER WORK AS REQUIRED. 

PLAYLAND MAINTENANCE AND OPERATIONS WILL BE 
ONGOING THROUGHOUT THE PARK AT ALL TIMES FOR THE 
DURATION OF THE CONTRACT. CONTRACTOR TO COOPERATE 
AND COORDINATE WITH OPERATIONS AS REQUIRED AND AS 
DIRECTED. 

THIS INFORMATION IS PROVIDED TO THE CONTRACTOR TO 
ILLUSTRATE USE-OF-SITE CONDITIONS AND LIMITATIONS AS 
PER CONTRACT REQUIREMENTS. 

WORK OF CONTRACT COMPONENTS SHALL BE COMPLETED 
BY MILESTONE DATES INDICATED INCLUDING ALLOWANCES 
FOR FACILITY FIT-OUT BY OTHERS AND OPERATIONS 
ACTIVITIES TO READY THE FACILITY FOR PUBLIC ACTIVITIES, 
AS REQUIRED FOR EACH FACILITY. 

ALSO REFER TO DETAILED SITE STAGING DRAWINGS FOR 
INDIVIDUAL CONTRACT COMPONENTS, FURTHER IN THIS 
DRAWING PACKAGE. 

PLAYLAND PARK CAPITAL CONTRACTS PHASING PLAN
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INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NEW YORK
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CAPITAL CONTRACTS AND SITE ACTIVITIES NOV. 2020 THROUGH APRIL

2021
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 1" = 100'-0"
1

CONTRACTOR  INFORMATION - CAPITAL
CONTRACTS, SITE ACTIVITIES, AND SITE
CONDITIONS
NOV. 2020 THROUGH APRIL 2021

CONTRACT #

CONTRACT 19-501

CONTRACT 19-502

CONTRACT 19-505

CONTRACT 20-501

CONTRACT 20-504

KEY SCOPE

• CAROUSEL 
• DERBY RACER

• SWITCHGEAR

• FIRE SUPPRESSION

• INFRASTRUCTURE REHABILITATION

• BATHHOUSE 

N

PLAYLAND PARK CAPITAL CONTRACTS PHASING PLAN

INFORMATION FOR CONTRACT #20-501

NOVEMBER 2020 - APRIL 2021

PROVIDE JOBSITE ENCLOSURE FOR THE ADMINISTRATION 
BUILDING, THE NORTH ADMINISTRATION BUILDING, AS 
REQUIRED FOR PUBLIC SAFETY.

ADMINISTRATION BUILDING WILL BE OCCUPIED THROUGHOUT 
THE CONTRACT PERIOD AND THE WORK. ENSURE SAFE 
ACCESS AND MAINTAIN EGRESS AT ALL TIMES.

JOBSITE ENCLOSURE WITHIN THE PARK SECURE AREA IS NOT 
REQUIRED FOR THIS PERIOD. 

COMPETITION OF CROSS AXIS RESTROOMS BY APRIL 30, 2021 
IS REQUIRED. 

TEMPORARY DIVISION OF RESTROOM MUST BE COMPLETE 
AND OPERATIONAL BY APRIL 30, 2021.

REMOTE PREFABRICATION OF TOWER COMPONENTS IS 
ENCOURAGED. LOCATION TO BE COORDINATED WITH PARK 
OPERATIONS.

PLAYLAND MAINTENANCE AND OPERATIONS WILL BE 
ONGOING THROUGHOUT THE PARK AT ALL TIMES FOR THE 
DURATION OF THE CONTRACT. CONTRACTORS TO 
COOPERATE AND COORDINATE WITH OPERATIONS AS 
REQUIRED AND AS DIRECTED. 

ALSO REFER TO DETAILED SITE STAGING DRAWINGS FOR 
INDIVIDUAL CONTRACT COMPONENTS, FURTHER IN THIS 
DRAWING PACKAGE.

PLAYLAND PARK CAPITAL CONTRACTS LEGEND
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INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NEW YORK

TOWERS, COLONNADES, AND FOOD VENDOR SPACES

CAPITAL CONTRACTS AND SITE ACTIVITIES MAY 2021 THROUGH

SEPTEMBER 2021

9/16/2020

 1" = 100'-0"
1

CONTRACTOR  INFORMATION - CAPITAL
CONTRACTS, SITE ACTIVITIES, AND SITE
CONDITIONS
MAY 2021 THROUGH SEPTEMBER 2021

CONTRACT #

CONTRACT 19-502

CONTRACT 20-501

CONTRACT 20-504

SCOPE

• SWITCHGEAR

• INFRASTRUCTURE REHABILITATION

• BATHHOUSE 

N

KEY

PLAYLAND PARK CAPITAL CONTRACTS PHASING PLAN

INFORMATION FOR CONTRACT #20-501

MAY 2021 THROUGH SEPTEMBER 2021 

(OPENING SEASON)

PARK WILL BE OPEN TO THE PUBLIC FOR ALL AMUSEMENTS 
ACTIVITIES. 

CONSTRUCTION ACTIVITIES PERMITTED ONLY IN AREAS 
INDICATED. 

WHERE CONSTRUCTION ACTIVITY IS PERMITTED, PROVIDE 
JOBSITE ENCLOSURE AS REQUIRED FOR PUBLIC SAFETY. 

ADMINISTRATION BUILDING WILL BE OCCUPIED THROUGHOUT 
THE CONTRACT PERIOD. ENSURE SAFE ACCESS AND 
MAINTAIN EGRESS AT ALL TIMES. 

AT THE NORTH ADMINISTRATION BUILDING, NO EXTERIOR 
WORK WILL BE PERMITTED AT THE REAR (KIDDYLAND) SIDE OF 
THE BUILDING. ENSURE PUBLIC SAFETY AND PARK OPERATION 
IN THE KIDDYLAND AREA. 

PLAYLAND MAINTENANCE AND OPERATIONS WILL BE 
ONGOING THROUGHOUT THE PARK AT ALL TIMES FOR THE 
DURATION OF THE CONTRACT. CONTRACTOR TO COOPERATE 
AND COORDINATE WITH OPERATIONS AS REQUIRED AND AS 
DIRECTED. 

ALSO REFER TO DETAILED SITE STAGING DRAWINGS FOR 
INDIVIDUAL CONTRACT COMPONENTS, FURTHER IN THIS 
DRAWING PACKAGE.  

PLAYLAND PARK CAPITAL CONTRACTS LEGEND
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CONTRACTOR  INFORMATION - CAPITAL
CONTRACTS, SITE ACTIVITIES, AND SITE
CONDITIONS
SEPTEMBER 2021 THROUGH APRIL 2022

CONTRACT #

CONTRACT 19-502

CONTRACT 19-505

CONTRACT 20-501

CONTRACT 20-530

CONTRACT 20-531

CONTRACT 20-504
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INFORMATION FOR THE CONTRACTOR

SEPTEMBER 2021 - APRIL 2022

COMPLETION OF ALL CONTRACT WORK REQUIRED BY APRIL 
29, 2022.

PROVIDE JOBSITE ENCLOSURE AS REQUIRED FOR PUBLIC 
SAFETY IN ALL AREAS OUTSIDE OF THE PARK SECURED AREA. 

COOPERATE WITH THE WORK OF OTHER CONTRACTS AS 
REQUIRED TO ENSURE COMPLETION OF ALL WORK BY APRIL 
29, 2022. 

WHEN PERFORMING WORK AT GATES AND SECURITY FENCES, 
PROVIDE TEMPORARY SECURITY AS REQUIRED AND MAINTAIN 
ACCESS FOR EMERGENCY VEHICLES AND THE WORK OF 
OTHER CONTRACTS. 

PLAYLAND MAINTENANCE AND OPERATIONS WILL BE 
ONGOING THROUGHOUT THE PARK AT ALL TIMES FOR THE 
DURATION OF THE CONTRACT. CONTRACTOR TO COOPERATE 
AND COORDINATE WITH OPERATIONS AS REQUIRED AND AS 
DIRECTED. 

ALSO REFER TO DETAILED SITE STAGING DRAWINGS FOR 
INDIVIDUAL CONTRACT COMPONENTS, FURTHER IN THIS 
DRAWING PACKAGE. 

PLAYLAND PARK CAPITAL CONTRACTS LEGEND
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GENERAL REQUIREMENTS 1. THE WORK COVERED BY THESE SPECIFICATIONS AND THE DRAWINGS CONSISTS OF THE WORK COVERED BY THESE SPECIFICATIONS AND THE DRAWINGS CONSISTS OF REMOVAL OF EXISTING EQUIPMENT AND COMPONENTS AND FURNISHING NEW EQUIPMENT, MATERIALS, LABOR AND SERVICES TO COMPLETE THE FUNCTIONING ELECTRICAL WORK AS SHOWN ON THE DRAWINGS. 2. WORK SHALL BE DONE IN ACCORDANCE WITH ALL APPLICABLE CODES, LAWS, RULES AND WORK SHALL BE DONE IN ACCORDANCE WITH ALL APPLICABLE CODES, LAWS, RULES AND REGULATIONS. CONTRACTOR SHALL OBTAIN AND PAY FOR PERMITS, INSPECTIONS, FEES, ETC.. 3. CONTRACTOR SHALL VISIT THE SITE AND VERIFY ALL FIELD CONDITIONS, DIMENSIONS AND CONTRACTOR SHALL VISIT THE SITE AND VERIFY ALL FIELD CONDITIONS, DIMENSIONS AND DISTANCES BEFORE STARTING THE WORK. CONTRACTOR SHALL REPORT DISCREPANCIES TO OWNER AND ENGINEER FOR RESOLUTION. 4. A WORK SCHEDULE SHALL BE SUBMITTED TO THE OWNER FOR APPROVAL. WORK A WORK SCHEDULE SHALL BE SUBMITTED TO THE OWNER FOR APPROVAL. WORK REQUIRING INTERRUPTION TO EXISTING SERVICES SHALL BE PERFORMED AT TIMES APPROVED BY THE OWNER. NO SYSTEM SHALL BE SHUT DOWN, DISCONNECTED OR REMOVED WITHOUT PRIOR APPROVAL. 5. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE SAFE-KEEPING OF HIS OWN THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE SAFE-KEEPING OF HIS OWN PROPERTY ON THE JOB SITE. OWNER ASSUMES NO RESPONSIBILITY FOR PROTECTION OF PROPERTIES AGAINST FIRE, THEFT AND ENVIRONMENTAL CONDITIONS. 6. AN INSULATED GROUND CONDUCTOR SHALL BE INSTALLED WITH ALL NEW POWER AN INSULATED GROUND CONDUCTOR SHALL BE INSTALLED WITH ALL NEW POWER CIRCUITS. ALL CONDUCTORS SHALL BE COPPER, ALL POWER PANEL BUSSES SHALL BE COPPER. 7. PROVIDE ALL REQUIRED CONDUITS, WIREWAYS, CABLES, FITTINGS, PULLBOXES, HANGERS, PROVIDE ALL REQUIRED CONDUITS, WIREWAYS, CABLES, FITTINGS, PULLBOXES, HANGERS, SUPPORTS, MISCELLANEOUS STRUCTURAL STEEL SLEEVES, ETC FOR A COMPLETED AND FUNCTIONAL ELECTRICAL SYSTEM. 8. SEALTIGHT FLEXIBLE CONDUITS SHALL BE INSTALLED TO CONNECT MOTORS AND SEALTIGHT FLEXIBLE CONDUITS SHALL BE INSTALLED TO CONNECT MOTORS AND EQUIPMENT SUBJECT TO VIBRATION, AND SHALL NOT EXCEED 18". PROVIDE GROUNDING STRAP ACROSS FLEXIBLE CONDUIT. 9. SUBMIT SHOP DRAWINGS FOR APPROVAL FOR ALL MATERIALS AND EQUIPMENT. NO SUBMIT SHOP DRAWINGS FOR APPROVAL FOR ALL MATERIALS AND EQUIPMENT. NO SUBMISSION WILL BE ACCEPTED WITHOUT THE SIGNED APPROVAL OF THE CONTRACTOR.   10. PRIOR TO FINAL PAYMENT, CONTRACTOR SHALL PROVIDE TO OWNER ONE SET OF PRIOR TO FINAL PAYMENT, CONTRACTOR SHALL PROVIDE TO OWNER ONE SET OF REPRODUCIBLE AS-BUILT/RECORD DRAWINGS.  DRAWINGS SHALL CLEARLY INDICATE ALL PIPE AND ELECTRICAL CONDUIT ROUTING ON PLANS AS WELL AS ALL DEVIATIONS FROM THE CONTRACT DOCUMENTS. 11. THE TERM “FURNISH” SHALL MEAN TO OBTAIN AND SUPPLY TO THE JOB SITE. THE THE TERM “FURNISH” SHALL MEAN TO OBTAIN AND SUPPLY TO THE JOB SITE. THE FURNISH” SHALL MEAN TO OBTAIN AND SUPPLY TO THE JOB SITE. THE  SHALL MEAN TO OBTAIN AND SUPPLY TO THE JOB SITE. THE TERM “INSTALL” SHALL MEAN TO FIX IN POSITION AND CONNECT FOR USE.  THE INSTALL” SHALL MEAN TO FIX IN POSITION AND CONNECT FOR USE.  THE  SHALL MEAN TO FIX IN POSITION AND CONNECT FOR USE.  THE TERM “PROVIDE” SHALL MEAN FURNISH AND INSTALL.   PROVIDE” SHALL MEAN FURNISH AND INSTALL.    SHALL MEAN FURNISH AND INSTALL.   12. EQUIPMENT, MATERIAL AND WORKMANSHIP SHALL BE GUARANTEED IN WRITING AGAINST EQUIPMENT, MATERIAL AND WORKMANSHIP SHALL BE GUARANTEED IN WRITING AGAINST DEFECTS FOR ONE YEAR FOLLOWING DATE OF ACCEPTANCE. DEFECTS SHALL BE CORRECTED IMMEDIATELY AT NO COST TO THE OWNER. 13. ALL ELECTRICAL WORK SHALL COMPLY WITH THE REQUIREMENTS OF THE NATIONAL ALL ELECTRICAL WORK SHALL COMPLY WITH THE REQUIREMENTS OF THE NATIONAL ELECTRICAL CODE, LATEST EDITION (NFPA-70), DEPARTMENT OF LICENSES AND INSPECTIONS, AND ANY OTHER AUTHORITIES THAT MAY HAVE JURISDICTION THEREOF. 14. DRAWINGS ARE INTENDED TO SHOW APPROXIMATE AND RELATIVE LOCATIONS OF DRAWINGS ARE INTENDED TO SHOW APPROXIMATE AND RELATIVE LOCATIONS OF EQUIPMENT. DRAWINGS SHALL BE SCALED TO DETERMINE LENGTHS, LOCATIONS OR CLEARANCES. 15. ELECTRICAL WORK SHALL BE COORDINATED BY THE CONTRACTOR WITH OTHER TRADES ELECTRICAL WORK SHALL BE COORDINATED BY THE CONTRACTOR WITH OTHER TRADES INVOLVED IN THE CONSTRUCTION PROJECT.  ALL WORK SHALL BE CAREFULLY LAID OUT IN ADVANCE, COORDINATING ELECTRICAL FEATURES WITH ARCHITECTURAL, STRUCTURAL, AND MECHANICAL FEATURES OF CONSTRUCTION. 16. LISTINGS:  ALL EQUIPMENT AND MATERIALS FOR WHICH UNDERWRITERS LABORATORIES, LISTINGS:  ALL EQUIPMENT AND MATERIALS FOR WHICH UNDERWRITERS LABORATORIES, INC. PROVIDES PRODUCT LISTING SERVICE SHALL BE UNDERWRITERS LABORATORIES APPROVED AND BEAR THE U.L. LABEL. 17. CONTRACTOR SHALL PERFORM ALL OPERATIONS NECESSARY TO INSTALL, ADJUST AND PUT CONTRACTOR SHALL PERFORM ALL OPERATIONS NECESSARY TO INSTALL, ADJUST AND PUT INTO SATISFACTORY OPERATION ALL ELECTRICAL EQUIPMENT. CONTRACTOR SHALL INSURE THAT PHASE ROTATIONS IS CONSISTENT FOR THE SYSTEM. 18. ALL EXPOSED CONDUIT SHALL BE 3/4" RGS AND ALL BELOW GRADE CONDUIT SHALL BE ALL EXPOSED CONDUIT SHALL BE 3/4" RGS AND ALL BELOW GRADE CONDUIT SHALL BE 1" PVC UNLESS NOTED OTHERWISE.. 19. ALL NEW WIRING CONDUCTORS SHALL BE COPPER. MINIMUM WIRE SIZE SHALL BE #12 ALL NEW WIRING CONDUCTORS SHALL BE COPPER. MINIMUM WIRE SIZE SHALL BE #12 UNLESS NOTED OTHERWISE. 20. ALL GROUNDING SHALL BE PER THE REQUIREMENTS OR ARTICLE 250 OF THE NATIONAL ALL GROUNDING SHALL BE PER THE REQUIREMENTS OR ARTICLE 250 OF THE NATIONAL ELECTRICAL CODE. 21. ELECTRICAL DRAWINGS ARE ESSENTIALLY DIAGRAMMATIC, LOCATIONS OF EQUIPMENT ARE ELECTRICAL DRAWINGS ARE ESSENTIALLY DIAGRAMMATIC, LOCATIONS OF EQUIPMENT ARE SHOWN TO SCALE WHERE POSSIBLE BUT MAY BE DISTORTED FOR CLARITY. IT IS NOT WITHIN THE SCOPE OF THE DRAWINGS TO SHOW ALL NECESSARY BENDS, OFFSETS AND OBSTRUCTIONS. INCLUDE ALL WORKS TO CONFORM THE  STRUCTURE, PRESERVE STRUCTURE, PRESERVE HEADROOM AND KEEP OPENINGS AND PASSAGEWAYS CLEAR. 22. NO HOLES OR RECESSES MAY BE CUT IN WALLS, FLOORS, CEILINGS, OR ANY PART OF NO HOLES OR RECESSES MAY BE CUT IN WALLS, FLOORS, CEILINGS, OR ANY PART OF THE BUILDING TO ADMIT CONDUIT OR OTHER WORK OF THIS CONTRACT WITHOUT PRIOR SUBMISSION TO AND REVIEW AND APPROVAL BY OWNER AND/OR ENGINEER. WORK SHALL BE PERFORMED BY COMPETENT PERSONS SKILLED IN THIS FIELD IN A NEAT AND CRAFTSMAN LIKE MANNER. ANY CUTTING, DRILLING, CORING, ETC. SHALL BE DONE CORRECTLY TO MINIMIZE THE SPREAD OF DUST. PROVIDE DUST PROTECTION AS APPROVED BY OWNER AND/OR ENGINEER. THE PORTIONS CUT MUST BE RESTORED TO THEIR ORIGINAL CONDITION. INCLUDE ALL COSTS FOR ALL CUTTING AND PATCHING REQUIRED FOR THE ELECTRICAL WORK IN THE BASE BID EXACT LOCATION OF CONDUIT PENETRATION(S) SHALL BE DETERMINED IN FIELD. 23. PROVIDE AND INSTALL SLEEVES AND APPROVED FOR PENETRATIONS THROUGH BLOCK OR PROVIDE AND INSTALL SLEEVES AND APPROVED FOR PENETRATIONS THROUGH BLOCK OR CONCRETE WALLS AND FLOORS. 24. OBTAIN ALL REQUIRED PERMITS AND ARRANGE FOR ALL REQUIRED INSPECTIONS FOR THE OBTAIN ALL REQUIRED PERMITS AND ARRANGE FOR ALL REQUIRED INSPECTIONS FOR THE EXECUTION OF ELECTRICAL WORK. PROVIDE ALL INSTRUMENTS AND EQUIPMENT AS NECESSARY  TO PERFORM ALL TESTS REQUIRED BY THE AUTHORITIES HAVING JURISDICTION. CORRECT ALL FAILURES  AND REPLACE ANY DAMAGED PORTIONS OF THE WORK RESULTING FROM TESTS. THIS SHALL INCLUDE ALL COSTS ASSOCIATED WITH THE TESTS, PERMITS AND/OR FEES. 25. ALL WORK SHALL BE PERMANENTLY AND EFFECTIVELY GROUNDED WHETHER OR NOT ALL WORK SHALL BE PERMANENTLY AND EFFECTIVELY GROUNDED WHETHER OR NOT SUCH CONNECTIONS ARE SPECIFICALLY SHOWN OR SPECIFIED. GROUND RESISTANCE AT ANY POINT SHALL NOT EXCEED THE REQUIREMENT OF THE NEC.
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GENERAL REQUIREMENTS CONTINUED 26. CONTRACTOR SHALL PROVIDE FOR ALL MATERIAL AND LABOR REQUIRED FOR CONTRACTOR SHALL PROVIDE FOR ALL MATERIAL AND LABOR REQUIRED FOR COMPLETE INSTALLATION(S) AS SHOWN AND AS SPECIFIED TO THE COMPLETE SATISFACTION OF THE OWNER AND/OR ENGINEER. 27. CONTRACTOR SHALL CAREFULLY EXAMINE THE DRAWINGS AND SPECIFICATIONS, CONTRACTOR SHALL CAREFULLY EXAMINE THE DRAWINGS AND SPECIFICATIONS, VISIT THE SITE OF THE WORK AND FULLY BECOME INFORMED AS TO ALL CONDITIONS AND MATTERS THAT CAN, IN ANY WAY, AFFECT THE WORK OR THE COST THEREOF.  SHOULD THERE  BE DISCREPANCIES BETWEEN EXISTING CONDITIONS AND NEW WORK FROM THE DRAWINGS, SPECIFICATIONS OR OTHER DOCUMENTS, OR BE IN DOUBT AS TO THEIR MEANING, NOTIFY THE OWNER AND/OR THE ENGINEER AT ONCE, IN WRITING, OF ANY DISCREPANCIES AND OBTAIN CLARIFICATION PRIOR TO SUBMITTING ANY BID. ABSENCE OF SUCH NOTIFICATION SHALL BE INTERPRETED TO INDICATE NO DISCREPANCIES OR CONFLICTS EXIST. ADDITIONAL COMPENSATION SHALL NOT BE GRANTED AFTER AWARD OF CONTRACT FOR ANY WORK NECESSARY TO COMPLY WITH THESE REQUIREMENTS. 28. CONDITIONS OF THE SITE: THE ACT OF SUBMITTING A BID SHALL BE EVIDENCE CONDITIONS OF THE SITE: THE ACT OF SUBMITTING A BID SHALL BE EVIDENCE THAT THE CONTRACTOR HAS PROPERLY EXAMINED THE SITE AND FAMILIARIZED HIMSELF WITH ALL EXISTING CONDITIONS WITHIN THE SCOPE OF THIS WORK AND ACCEPTED SUCH CONDITIONS, AND MADE ALLOWANCES THEREFORE IN PREPARING THE COSTS. 29. THE DRAWINGS MAY NOT SHOW COMPLETE OR ACCURATE DETAILS OF THE THE DRAWINGS MAY NOT SHOW COMPLETE OR ACCURATE DETAILS OF THE EXISTING BUILDING IN EVERY RESPECT. EXACT LOCATIONS AND RELATIONSHIPS ARE TO BE DETERMINED IN THE FIELD AND THE WORK SHALL BE CONSTRUCTED TO THE SATISFACTION OF THE ENGINEER. 30. EXAMINE ALL CONTRACT DRAWINGS AND COOPERATE WITH OTHER CONTRACTORS EXAMINE ALL CONTRACT DRAWINGS AND COOPERATE WITH OTHER CONTRACTORS PROVIDING LABOR, MATERIALS AND OTHER WORK, SO THAT THE WORK AS A WHOLE SHALL BE EXECUTED AND COMPLETED WITHOUT CONFLICT OR DELAY. VERIFY WITH OTHER TRADES THE LOCATIONS OF DEVICES, EQUIPMENT, VOLTAGE AND PHASE, BEFORE COMMENCING ANY WORK. WORK INSTALLED IMPROPERLY DUE TO NON-COORDINATION SHALL BE CHANGED AND CORRECTED AT NO ADDITIONAL COST. 31. REMOVAL AND RELOCATION OF CERTAIN EXISTING WORK MAY BE NECESSARY FOR REMOVAL AND RELOCATION OF CERTAIN EXISTING WORK MAY BE NECESSARY FOR THE PERFORMANCE OF GENERAL WORK. ALL EXISTING CONDITIONS ARE NOT COMPLETELY DETAILED ON THE DRAWINGS. SURVEY THE SITE AND MAKE ALL NECESSARY MODIFICATIONS REQUIRED BASED ON EXISTING CONDITIONS. FOR DEMOLITION OF EXISTING WORK, INCLUDE ALL MATERIALS AND LABOR IN THE BID PRICE. NO ALLOWANCE SHALL BE MADE FOR FAILURE TO DO SO.
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GENERAL DEMOLITION NOTES 1. REMOVE FROM SITE ALL ITEMS DESIGNATED TO BE REMOVED.  REMOVE ALL REMOVE FROM SITE ALL ITEMS DESIGNATED TO BE REMOVED.  REMOVE ALL OUTLETS, BOXES, SUPPORTS, STEMS, DISCONNECT SWITCHES, ETC. RELATED TO ITEMS DESIGNATED TO BE REMOVED. UNLESS OTHERWISE SPECIFIED IN GENERAL, ALL CONDUIT AND WIRING SERVING REMOVED ITEMS SHALL BE REMOVED BACK TO THE SOURCE OF SUPPLY. 2. THE DRAWINGS DO NOT PURPORT TO SHOW ALL OBJECTS EXISTING AT THE THE DRAWINGS DO NOT PURPORT TO SHOW ALL OBJECTS EXISTING AT THE SITE. BEFORE COMMENCING THE WORK, THE CONTRACTOR MUST VERIFY AT THE SITE ALL OBJECTS TO BE REMOVED OR  PRESERVED, AND REPORT ANY DISCREPANCIES OR QUESTIONABLE ITEMS. 3. THE CONTRACTOR SHALL USE ALL MEANS NECESSARY TO PROTECT EXISTING THE CONTRACTOR SHALL USE ALL MEANS NECESSARY TO PROTECT EXISTING OBJECTS NOT SHOWN TO BE REMOVED AND/OR EQUIPMENT DESIGNATED TO REMAIN, AND IN THE EVENT OF DAMAGE, IMMEDIATELY MAKE ALL REPAIRS AND REPLACEMENTS NECESSARY TO RESTORE SAID OBJECT AND EQUIPMENT TO THEIR ORIGINAL STATE PRIOR TO COMMENCING WORK. 4. ALL ELECTRICAL MATERIAL REMOVED DURING CONSTRUCTION SHALL BECOME THE ALL ELECTRICAL MATERIAL REMOVED DURING CONSTRUCTION SHALL BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE LEGALLY REMOVED FROM THE PREMISES UNLESS OTHERWISE INDICATED. 5. COVER AND PROTECT ALL FLOORS, WALLS, CEILINGS AND FINISHES DURING COVER AND PROTECT ALL FLOORS, WALLS, CEILINGS AND FINISHES DURING DEMOLITION OPERATIONS. ANY FINISHES OR SURFACES DISTURBED AS A RESULT OF THE WORK IN THIS CONTRACT, SHALL BE REPAIRED AND PAINTED TO MATCH EXISTING. 6. CONTRACTOR SHALL NOT ALLOW RUBBISH AND DEMOLISHED ELECTRICAL CONTRACTOR SHALL NOT ALLOW RUBBISH AND DEMOLISHED ELECTRICAL MATERIAL ACCUMULATE.  DEMOLISHED MATERIAL SHALL BE REMOVED ON A DAILY BASIS AND THE PREMISES SHALL BE KEPT AS CLEAN AND EMPTY AS POSSIBLE DURING DEMOLITION.  ALL REMOVED MATERIAL SHALL BE DISPOSED OF BY LEGAL MEANS. 7. UNLESS NOTED OTHERWISE REMOVE ALL EXPOSED CONDUIT AND WIRING BACK UNLESS NOTED OTHERWISE REMOVE ALL EXPOSED CONDUIT AND WIRING BACK TO THE SOURCE OF SUPPLY, INCLUDING CONDUIT AND WIRING ABOVE ACCESSIBLE CEILING FINISHES, WHERE SHOWN ON THE DRAWINGS. 8. REMOVE DIRT, DEBRIS, TRASH, ETC. AT THE END OF EACH DAY. BROOM CLEAN REMOVE DIRT, DEBRIS, TRASH, ETC. AT THE END OF EACH DAY. BROOM CLEAN CONSTRUCTION AREA AT COMPLETION OF PROJECT TO THE SATISFACTION OF THE OWNER.
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 1" = 20'-0"
1

CONSTRUCTION STAGING PLAN

SITE PLAN KEY NOTES

LEGEND

NEW CHAIN LINK CONSTRUCTION FENCE

EXISTING FENCE TO REMAIN

REMOVE IF NEEDED BUT RESTORE WHEN PARK OPERATING

CONSTRUCTION SEASON 1: NTP THROUGH APRIL, 2021
• FACILITY WILL BE OCCUPIED AND IN USE THROUGHOUT CONSTRUCTION. ENSURE SAFE 

ACCESS AND MAINTAIN EGRESS AT ALL TIMES.
• PROVIDE JOBSITE FENCING AND SIDEWALK BRIDGING AS REQUIRED FOR SAFETY OF BUILDING 

USERS AND THE GENERAL PUBLIC.
PARK OPEN SEASON: MID-MAY, 2021 THROUGH END OF SEPTEMBER, 2021
• WORK MAY PROCEED.
• SCHEDULE AND COMPLETE WORK AS REQUIRED TO GIVE THE PLAZA AND PAVING 

CONTRACTORS ACCESS TO THEIR JOBSITE BY END OF SEPTEMBER, 2021. 
CONSTRUCTION SEASON 2: OCTOBER, 2021 THROUGH CONTRACT END DATE
• COORDINATE AND COOPERATE WITH THE WORK OF OTHER CONTRACTORS AS REQUIRED TO 

ENSURE COMPLETION OF ALL WORK FOR PARK OPENING, 2022. 
• ALL WORK TO BE COMPLETED BY CONTRACT END DATE.

CONSTRUCTION SCHEDULE 

1. WATER AND ELECTRICAL SERVICE WILL BE PROVIDED BY PARK AT THE ADMIN BUILDING BUT 
NOT AT CONSTRUCTION TRAILERS.

2. CONTRACTOR TO PROVIDE ANY NEEDED TEMPORARY HEAT, INCLUDED IN THE BID. 
3. CONTRACTOR TO PROVIDE RESTROOM FACILITIES FOR THEIR OPERATIONS. 
4. CONTRACTOR PARKING AT TRAILER AREA ONLY. SEE DRAWING T-XXX

CONSTRUCTION STAGING NOTES

EXISTING FENCE TO REMAIN. 

8' CHAIN LINK CONSTRUCTION FENCE. PROVIDE GATES AS NEEDED. REQUIRED FOR CONSTRUCTION SEASON 1 ONLY.

SHRUBBERY TO BE REMOVED AS NEEDED FOR SITE OPERATIONS. REPLANT NEW SHRUBBERY WHEN JOB COMPLETE.

REMOVE IF NEEDED. RESTORE FOR PARK OPEN SEASON.

1

2

3

4

2
TREE PROTECTION DETAIL

4
TREE PROTECTION PLAN

3
TREE PROTECTION SECTION
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1

ADMINISTRATION BUILDING DEMOLITION PLAN

KEYNOTE LEGEND
Key Value Keynote Text

DM-1 REMOVE ALL EXISTING EXTERIOR DOORS AND CAULKING. EXISTING FRAME TO REMAIN, REPAIR AND PREPARE TO

RECEIVE NEW DOOR. (TYP.)

DM-2 REMOVE EXISTING WINDOW AND CAULKING. PREPARE TO RECEIVE NEW WINDOW. (TYP.)CAREFULLY REMOVE

EXISTING WINDOW TRIM AND RETAIN FOR REPLICATION.

DM-4 COORDINATE EQUIPMENT REMOVAL AND RELOCATION WITH SERVICE COMPANY.

DM-8 REMOVE EXISTING DOOR AND WINDOWS AND LOW WALL, RESTORE OPENING TO ORIGINAL SIZE.

DM-10 EXISTING ROOFING TO BE REMOVED.

DM-11 REMOVE EXISTING COPING AND FLASHING (TYP.)

DM-12 REMOVE ALL NON-FUNCTIONAL ANTENNAS AND ALL ASSOCIATED MOUNTING BRACKETS AND WIRES.

COORDINATE WITH ARCHITECT AND OWNER.

DM-13 REMOVE ALL EXISTING LIGHTING FIXTURES AND ALL ASSOCIATED WIRING AND MOUNTING EQUIPMENT (TYP.)

DM-20 REMOVE EXISTING FLASHING ALONG EXISTING ROOF AND WALL JOINT.

DM-21 EXISTING WALL TO BE REMOVED.

DM-25 EXISTING URN TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR REPLICATION

WHICH EVER APPLIES; WHEN RESTORING CLEAN/POLISH COPPER COMPONENT. APPLY PROTECTIVE COATING TO

MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL SYSTEM TO MEET CODE, COORDINATE WIRING WITH

INTERIOR EXISTING WIRING AND SWITCH. EXISTING STUCCO FINISH TO BE SCRAPED AND PREPARED TO RECEIVE

NEW STUCCO.

DM-28 EXISTING SIGNAGE TO BE CAREFULLY REMOVED AND STORED IN A SAFE PLACE FOR REINSTALLATION UPON

PROJECT COMPLETION.

DM-30 SEE ELECTRICAL DRAWINGS.

DM-31 REMOVE EXISTING LOUVERS. EXISTING MECHANICAL UNIT TO REMAIN.

DM-32 SCRAPE EXISTING WOOD COLUMNS, TRIM, PANELS AND CASEWORK TO BARE WOOD TO BE PREPARED FOR NEW

FINISH. REPLACE ALL ROTTED WOOD.(TYP)

DM-33 MECHANICAL EQUIPMENT TO BE REMOVED. REPAIR ROOF SUBSTRATE AS REQUIRED FOR NEW ROOFING SYSTEM.

SEE ELECTRICAL DRAWINGS.

DM-34 EXISTING WOOD CANOPY FRAMING AND BRACKETS TO BE REPAIRED, SCRAPED AND PREPARED FOR NEW

PAINTED FINISH.

DM-35 EXISTING CLAY ROOFING TILES & FLASHING TO BE REMOVED. REPLACE ROTTED WOOD/SUBSTRATE AS REQUIRED.

SCRAPE EXISTING MATERIAL TO BARE WOOD AND PREPARE FOR NEW PAINT.

DM-38 REMOVE EXISTING SIGN BOARD

DM-47 SKYLIGHT TO BE REMOVED.

DM-48 REMOVE EXISTING COPPER ROOFING INCLUDING GUTTERS AND FLASHING.

DM-49 EXISTING ROOFTOP MECHANICAL UNITS TO REMAIN. COORDINATE WITH NEW ROOF INSTALLATION.

DM-52 EXISTING ROOF DRAIN ASSEMBLY TO BE REMOVED.

DM-59 INTERIOR WINDOWS TO BE REMOVED.

DM-60 CAREFULLY REMOVE EXISTING GLASS FINIAL FOR RESTORATION.

DM-62 REMOVE ALL EXISTING COPING

DM-66 EXISTING FINIAL TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR REPLICATION

WHICH EVER APPLIES. WHEN RESTORING CLEAN/POLISH COPPER COMPONENT. APPLY PROTECTIVE COATING TO

MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL SYSTEM TO MEET CODE, COORDINATE WIRING WITH

INTERIOR EXISTING WIRING AND SWITCH.

DM-67 EXISTING CHIMNEY TO BE DEMOLISHED AND REBUILT. SEE STRUCTURAL DRAWINGS FOR DETAILS AND EXTENT OF

REMOVAL

DM-68 REMOVE AND REPLACE TIMBER ROOF DECKING AND TIMBER ROOF JOISTS IN KIND (TYP.) SEE STRUCTURAL

DRAWINGS

DM-69 DEMOLISH AND REPLACE EXISTING LINTEL. SEE STRUCTURAL DRAWINGS

DM-70 REMOVE EXISTING EXTERIOR DOOR AND CAULKING. EXISTING WOOD FRAME AND COPPER DOOR SILL TO BE

REPLACED IN KIND.

DM-71 EXISTING VENT PIPE TO REMAIN.(TYP.)

DM-72 REMOVE EXISTING DOOR AND PREPARE TO INFILL OPENING FOR NEW CONCRETE MASONRY UNITS, TRIM, AND

WINDOW.

DM-73 CONTRACTOR TO CAREFULLY SUPPORT THE EXISTING LIGHTING AND CONNECTED WIRING, WHILE ROTTED WOOD

ELEMENTS ARE REPLACED AND SURFACES ARE PROPERLY PAINTED.

DM-74 REMOVE EXISTING BUILT-IN GUTTER, PIPES, AND COPING. PREPARE FOR NEW BUILT-IN GUTTER AND COPING.

DM-75 REMOVE UNUSED GATE POST AND REPAIR/ PAINT THE STUCCO BEHIND.

DM-76 CAREFULLY REMOVE THE STONE BASE AND RETAIN FOR REPLICATION.

DM-77 REMOVE WOOD TRIM PANELS AND PREPARE TO MATCH THE WOOD TRIM PANELS OF NORTH ADMIN IN KIND.

DM-78 REMOVE EXISTING COPPER DOOR SILL PAN. PREPARE FOR NEW DOOR SILL PAN.

GENERAL DEMOLITION NOTES
1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS 
AND AS SPECIFIED.

2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN 
WHICH THE WORK IS TO BE PERFORMED. CHECK ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. 
REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR OTHERWISE PREVENT 
THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH CONDITIONS HAS 
BEEN EXAMINED AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. . 
ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID

4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO 
INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS OR WORK NECESSARY TO INSTALL THE NEW WORK AS 
SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED MANNER.

5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE 
FINISHED SURFACES TO ACCOMMODATE NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS 
AND SPECIFICATIONS.

6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS ENCOUNTERED 
DURING DEMOLITION/REMOVAL. 

7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE 
START OF WORK. 

8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS 
NON-HAZARDOUS. 
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ADMINISTRATION BUILDING  2ND FLOOR DEMOLITION PLAN

GENERAL DEMOLITION NOTES
1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS 
AND AS SPECIFIED.

2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN 
WHICH THE WORK IS TO BE PERFORMED. CHECK ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. 
REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR OTHERWISE PREVENT 
THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH CONDITIONS HAS 
BEEN EXAMINED AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. . 
ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID

4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO 
INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS OR WORK NECESSARY TO INSTALL THE NEW WORK AS 
SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED MANNER.

5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE 
FINISHED SURFACES TO ACCOMMODATE NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS 
AND SPECIFICATIONS.

6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS ENCOUNTERED 
DURING DEMOLITION/REMOVAL. 

7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE 
START OF WORK. 

8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS 
NON-HAZARDOUS. 

KEYNOTE LEGEND
Key Value Keynote Text

DM-1 REMOVE ALL EXISTING EXTERIOR DOORS AND CAULKING. EXISTING FRAME TO REMAIN, REPAIR AND PREPARE TO

RECEIVE NEW DOOR. (TYP.)

DM-2 REMOVE EXISTING WINDOW AND CAULKING. PREPARE TO RECEIVE NEW WINDOW. (TYP.)CAREFULLY REMOVE

EXISTING WINDOW TRIM AND RETAIN FOR REPLICATION.

DM-4 COORDINATE EQUIPMENT REMOVAL AND RELOCATION WITH SERVICE COMPANY.

DM-8 REMOVE EXISTING DOOR AND WINDOWS AND LOW WALL, RESTORE OPENING TO ORIGINAL SIZE.

DM-10 EXISTING ROOFING TO BE REMOVED.

DM-11 REMOVE EXISTING COPING AND FLASHING (TYP.)

DM-12 REMOVE ALL NON-FUNCTIONAL ANTENNAS AND ALL ASSOCIATED MOUNTING BRACKETS AND WIRES.

COORDINATE WITH ARCHITECT AND OWNER.

DM-13 REMOVE ALL EXISTING LIGHTING FIXTURES AND ALL ASSOCIATED WIRING AND MOUNTING EQUIPMENT (TYP.)

DM-20 REMOVE EXISTING FLASHING ALONG EXISTING ROOF AND WALL JOINT.

DM-21 EXISTING WALL TO BE REMOVED.

DM-25 EXISTING URN TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR REPLICATION

WHICH EVER APPLIES; WHEN RESTORING CLEAN/POLISH COPPER COMPONENT. APPLY PROTECTIVE COATING TO

MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL SYSTEM TO MEET CODE, COORDINATE WIRING WITH

INTERIOR EXISTING WIRING AND SWITCH. EXISTING STUCCO FINISH TO BE SCRAPED AND PREPARED TO RECEIVE

NEW STUCCO.

DM-28 EXISTING SIGNAGE TO BE CAREFULLY REMOVED AND STORED IN A SAFE PLACE FOR REINSTALLATION UPON

PROJECT COMPLETION.

DM-30 SEE ELECTRICAL DRAWINGS.

DM-31 REMOVE EXISTING LOUVERS. EXISTING MECHANICAL UNIT TO REMAIN.

DM-32 SCRAPE EXISTING WOOD COLUMNS, TRIM, PANELS AND CASEWORK TO BARE WOOD TO BE PREPARED FOR NEW

FINISH. REPLACE ALL ROTTED WOOD.(TYP)

DM-33 MECHANICAL EQUIPMENT TO BE REMOVED. REPAIR ROOF SUBSTRATE AS REQUIRED FOR NEW ROOFING SYSTEM.

SEE ELECTRICAL DRAWINGS.

DM-34 EXISTING WOOD CANOPY FRAMING AND BRACKETS TO BE REPAIRED, SCRAPED AND PREPARED FOR NEW

PAINTED FINISH.

DM-35 EXISTING CLAY ROOFING TILES & FLASHING TO BE REMOVED. REPLACE ROTTED WOOD/SUBSTRATE AS REQUIRED.

SCRAPE EXISTING MATERIAL TO BARE WOOD AND PREPARE FOR NEW PAINT.

DM-38 REMOVE EXISTING SIGN BOARD

DM-47 SKYLIGHT TO BE REMOVED.

DM-48 REMOVE EXISTING COPPER ROOFING INCLUDING GUTTERS AND FLASHING.

DM-49 EXISTING ROOFTOP MECHANICAL UNITS TO REMAIN. COORDINATE WITH NEW ROOF INSTALLATION.

DM-52 EXISTING ROOF DRAIN ASSEMBLY TO BE REMOVED.

DM-59 INTERIOR WINDOWS TO BE REMOVED.

DM-60 CAREFULLY REMOVE EXISTING GLASS FINIAL FOR RESTORATION.

DM-62 REMOVE ALL EXISTING COPING

DM-66 EXISTING FINIAL TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR REPLICATION

WHICH EVER APPLIES. WHEN RESTORING CLEAN/POLISH COPPER COMPONENT. APPLY PROTECTIVE COATING TO

MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL SYSTEM TO MEET CODE, COORDINATE WIRING WITH

INTERIOR EXISTING WIRING AND SWITCH.

DM-67 EXISTING CHIMNEY TO BE DEMOLISHED AND REBUILT. SEE STRUCTURAL DRAWINGS FOR DETAILS AND EXTENT OF

REMOVAL

DM-68 REMOVE AND REPLACE TIMBER ROOF DECKING AND TIMBER ROOF JOISTS IN KIND (TYP.) SEE STRUCTURAL

DRAWINGS

DM-69 DEMOLISH AND REPLACE EXISTING LINTEL. SEE STRUCTURAL DRAWINGS

DM-70 REMOVE EXISTING EXTERIOR DOOR AND CAULKING. EXISTING WOOD FRAME AND COPPER DOOR SILL TO BE

REPLACED IN KIND.

DM-71 EXISTING VENT PIPE TO REMAIN.(TYP.)

DM-72 REMOVE EXISTING DOOR AND PREPARE TO INFILL OPENING FOR NEW CONCRETE MASONRY UNITS, TRIM, AND

WINDOW.

DM-73 CONTRACTOR TO CAREFULLY SUPPORT THE EXISTING LIGHTING AND CONNECTED WIRING, WHILE ROTTED WOOD

ELEMENTS ARE REPLACED AND SURFACES ARE PROPERLY PAINTED.

DM-74 REMOVE EXISTING BUILT-IN GUTTER, PIPES, AND COPING. PREPARE FOR NEW BUILT-IN GUTTER AND COPING.

DM-75 REMOVE UNUSED GATE POST AND REPAIR/ PAINT THE STUCCO BEHIND.

DM-76 CAREFULLY REMOVE THE STONE BASE AND RETAIN FOR REPLICATION.

DM-77 REMOVE WOOD TRIM PANELS AND PREPARE TO MATCH THE WOOD TRIM PANELS OF NORTH ADMIN IN KIND.

DM-78 REMOVE EXISTING COPPER DOOR SILL PAN. PREPARE FOR NEW DOOR SILL PAN.

N
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 3/16" = 1'-0"
1

SOUTH ADMIN ROOF

KEYNOTE LEGEND
Key Value Keynote Text

DM-1 REMOVE ALL EXISTING EXTERIOR DOORS AND CAULKING. EXISTING FRAME TO REMAIN, REPAIR AND PREPARE TO

RECEIVE NEW DOOR. (TYP.)

DM-2 REMOVE EXISTING WINDOW AND CAULKING. PREPARE TO RECEIVE NEW WINDOW. (TYP.)CAREFULLY REMOVE

EXISTING WINDOW TRIM AND RETAIN FOR REPLICATION.

DM-4 COORDINATE EQUIPMENT REMOVAL AND RELOCATION WITH SERVICE COMPANY.

DM-8 REMOVE EXISTING DOOR AND WINDOWS AND LOW WALL, RESTORE OPENING TO ORIGINAL SIZE.

DM-10 EXISTING ROOFING TO BE REMOVED.

DM-11 REMOVE EXISTING COPING AND FLASHING (TYP.)

DM-12 REMOVE ALL NON-FUNCTIONAL ANTENNAS AND ALL ASSOCIATED MOUNTING BRACKETS AND WIRES.

COORDINATE WITH ARCHITECT AND OWNER.

DM-13 REMOVE ALL EXISTING LIGHTING FIXTURES AND ALL ASSOCIATED WIRING AND MOUNTING EQUIPMENT (TYP.)

DM-20 REMOVE EXISTING FLASHING ALONG EXISTING ROOF AND WALL JOINT.

DM-21 EXISTING WALL TO BE REMOVED.

DM-25 EXISTING URN TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR REPLICATION

WHICH EVER APPLIES; WHEN RESTORING CLEAN/POLISH COPPER COMPONENT. APPLY PROTECTIVE COATING TO

MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL SYSTEM TO MEET CODE, COORDINATE WIRING WITH

INTERIOR EXISTING WIRING AND SWITCH. EXISTING STUCCO FINISH TO BE SCRAPED AND PREPARED TO RECEIVE

NEW STUCCO.

DM-28 EXISTING SIGNAGE TO BE CAREFULLY REMOVED AND STORED IN A SAFE PLACE FOR REINSTALLATION UPON

PROJECT COMPLETION.

DM-30 SEE ELECTRICAL DRAWINGS.

DM-31 REMOVE EXISTING LOUVERS. EXISTING MECHANICAL UNIT TO REMAIN.

DM-32 SCRAPE EXISTING WOOD COLUMNS, TRIM, PANELS AND CASEWORK TO BARE WOOD TO BE PREPARED FOR NEW

FINISH. REPLACE ALL ROTTED WOOD.(TYP)

DM-33 MECHANICAL EQUIPMENT TO BE REMOVED. REPAIR ROOF SUBSTRATE AS REQUIRED FOR NEW ROOFING SYSTEM.

SEE ELECTRICAL DRAWINGS.

DM-34 EXISTING WOOD CANOPY FRAMING AND BRACKETS TO BE REPAIRED, SCRAPED AND PREPARED FOR NEW

PAINTED FINISH.

DM-35 EXISTING CLAY ROOFING TILES & FLASHING TO BE REMOVED. REPLACE ROTTED WOOD/SUBSTRATE AS REQUIRED.

SCRAPE EXISTING MATERIAL TO BARE WOOD AND PREPARE FOR NEW PAINT.

DM-38 REMOVE EXISTING SIGN BOARD

DM-47 SKYLIGHT TO BE REMOVED.

DM-48 REMOVE EXISTING COPPER ROOFING INCLUDING GUTTERS AND FLASHING.

DM-49 EXISTING ROOFTOP MECHANICAL UNITS TO REMAIN. COORDINATE WITH NEW ROOF INSTALLATION.

DM-52 EXISTING ROOF DRAIN ASSEMBLY TO BE REMOVED.

DM-59 INTERIOR WINDOWS TO BE REMOVED.

DM-60 CAREFULLY REMOVE EXISTING GLASS FINIAL FOR RESTORATION.

DM-62 REMOVE ALL EXISTING COPING

DM-66 EXISTING FINIAL TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR REPLICATION

WHICH EVER APPLIES. WHEN RESTORING CLEAN/POLISH COPPER COMPONENT. APPLY PROTECTIVE COATING TO

MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL SYSTEM TO MEET CODE, COORDINATE WIRING WITH

INTERIOR EXISTING WIRING AND SWITCH.

DM-67 EXISTING CHIMNEY TO BE DEMOLISHED AND REBUILT. SEE STRUCTURAL DRAWINGS FOR DETAILS AND EXTENT OF

REMOVAL

DM-68 REMOVE AND REPLACE TIMBER ROOF DECKING AND TIMBER ROOF JOISTS IN KIND (TYP.) SEE STRUCTURAL

DRAWINGS

DM-69 DEMOLISH AND REPLACE EXISTING LINTEL. SEE STRUCTURAL DRAWINGS

DM-70 REMOVE EXISTING EXTERIOR DOOR AND CAULKING. EXISTING WOOD FRAME AND COPPER DOOR SILL TO BE

REPLACED IN KIND.

DM-71 EXISTING VENT PIPE TO REMAIN.(TYP.)

DM-72 REMOVE EXISTING DOOR AND PREPARE TO INFILL OPENING FOR NEW CONCRETE MASONRY UNITS, TRIM, AND

WINDOW.

DM-73 CONTRACTOR TO CAREFULLY SUPPORT THE EXISTING LIGHTING AND CONNECTED WIRING, WHILE ROTTED WOOD

ELEMENTS ARE REPLACED AND SURFACES ARE PROPERLY PAINTED.

DM-74 REMOVE EXISTING BUILT-IN GUTTER, PIPES, AND COPING. PREPARE FOR NEW BUILT-IN GUTTER AND COPING.

DM-75 REMOVE UNUSED GATE POST AND REPAIR/ PAINT THE STUCCO BEHIND.

DM-76 CAREFULLY REMOVE THE STONE BASE AND RETAIN FOR REPLICATION.

DM-77 REMOVE WOOD TRIM PANELS AND PREPARE TO MATCH THE WOOD TRIM PANELS OF NORTH ADMIN IN KIND.

DM-78 REMOVE EXISTING COPPER DOOR SILL PAN. PREPARE FOR NEW DOOR SILL PAN.

GENERAL DEMOLITION NOTES
1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS 
AND AS SPECIFIED.

2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN 
WHICH THE WORK IS TO BE PERFORMED. CHECK ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. 
REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR OTHERWISE PREVENT 
THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH CONDITIONS HAS 
BEEN EXAMINED AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. . 
ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID

4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO 
INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS OR WORK NECESSARY TO INSTALL THE NEW WORK AS 
SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED MANNER.

5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE 
FINISHED SURFACES TO ACCOMMODATE NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS 
AND SPECIFICATIONS.

6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS ENCOUNTERED 
DURING DEMOLITION/REMOVAL. 

7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE 
START OF WORK. 

8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS 
NON-HAZARDOUS. 
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1

DEMO EXTERIOR ELEVATION- 1
 1/4" = 1'-0"

2
DEMO EXTERIOR ELEVATION- 2

KEYNOTE LEGEND
Key Value Keynote Text

DM-1 REMOVE ALL EXISTING EXTERIOR DOORS AND CAULKING. EXISTING FRAME TO REMAIN, REPAIR AND PREPARE TO

RECEIVE NEW DOOR. (TYP.)

DM-2 REMOVE EXISTING WINDOW AND CAULKING. PREPARE TO RECEIVE NEW WINDOW. (TYP.)CAREFULLY REMOVE

EXISTING WINDOW TRIM AND RETAIN FOR REPLICATION.

DM-4 COORDINATE EQUIPMENT REMOVAL AND RELOCATION WITH SERVICE COMPANY.

DM-8 REMOVE EXISTING DOOR AND WINDOWS AND LOW WALL, RESTORE OPENING TO ORIGINAL SIZE.

DM-10 EXISTING ROOFING TO BE REMOVED.

DM-11 REMOVE EXISTING COPING AND FLASHING (TYP.)

DM-12 REMOVE ALL NON-FUNCTIONAL ANTENNAS AND ALL ASSOCIATED MOUNTING BRACKETS AND WIRES.

COORDINATE WITH ARCHITECT AND OWNER.

DM-13 REMOVE ALL EXISTING LIGHTING FIXTURES AND ALL ASSOCIATED WIRING AND MOUNTING EQUIPMENT (TYP.)

DM-20 REMOVE EXISTING FLASHING ALONG EXISTING ROOF AND WALL JOINT.

DM-21 EXISTING WALL TO BE REMOVED.

DM-25 EXISTING URN TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR REPLICATION

WHICH EVER APPLIES; WHEN RESTORING CLEAN/POLISH COPPER COMPONENT. APPLY PROTECTIVE COATING TO

MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL SYSTEM TO MEET CODE, COORDINATE WIRING WITH

INTERIOR EXISTING WIRING AND SWITCH. EXISTING STUCCO FINISH TO BE SCRAPED AND PREPARED TO RECEIVE

NEW STUCCO.

DM-28 EXISTING SIGNAGE TO BE CAREFULLY REMOVED AND STORED IN A SAFE PLACE FOR REINSTALLATION UPON

PROJECT COMPLETION.

DM-30 SEE ELECTRICAL DRAWINGS.

DM-31 REMOVE EXISTING LOUVERS. EXISTING MECHANICAL UNIT TO REMAIN.

DM-32 SCRAPE EXISTING WOOD COLUMNS, TRIM, PANELS AND CASEWORK TO BARE WOOD TO BE PREPARED FOR NEW

FINISH. REPLACE ALL ROTTED WOOD.(TYP)

DM-33 MECHANICAL EQUIPMENT TO BE REMOVED. REPAIR ROOF SUBSTRATE AS REQUIRED FOR NEW ROOFING SYSTEM.

SEE ELECTRICAL DRAWINGS.

DM-34 EXISTING WOOD CANOPY FRAMING AND BRACKETS TO BE REPAIRED, SCRAPED AND PREPARED FOR NEW

PAINTED FINISH.

DM-35 EXISTING CLAY ROOFING TILES & FLASHING TO BE REMOVED. REPLACE ROTTED WOOD/SUBSTRATE AS REQUIRED.

SCRAPE EXISTING MATERIAL TO BARE WOOD AND PREPARE FOR NEW PAINT.

DM-38 REMOVE EXISTING SIGN BOARD

DM-47 SKYLIGHT TO BE REMOVED.

DM-48 REMOVE EXISTING COPPER ROOFING INCLUDING GUTTERS AND FLASHING.

DM-49 EXISTING ROOFTOP MECHANICAL UNITS TO REMAIN. COORDINATE WITH NEW ROOF INSTALLATION.

DM-52 EXISTING ROOF DRAIN ASSEMBLY TO BE REMOVED.

DM-59 INTERIOR WINDOWS TO BE REMOVED.

DM-60 CAREFULLY REMOVE EXISTING GLASS FINIAL FOR RESTORATION.

DM-62 REMOVE ALL EXISTING COPING

DM-66 EXISTING FINIAL TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR REPLICATION

WHICH EVER APPLIES. WHEN RESTORING CLEAN/POLISH COPPER COMPONENT. APPLY PROTECTIVE COATING TO

MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL SYSTEM TO MEET CODE, COORDINATE WIRING WITH

INTERIOR EXISTING WIRING AND SWITCH.

DM-67 EXISTING CHIMNEY TO BE DEMOLISHED AND REBUILT. SEE STRUCTURAL DRAWINGS FOR DETAILS AND EXTENT OF

REMOVAL

DM-68 REMOVE AND REPLACE TIMBER ROOF DECKING AND TIMBER ROOF JOISTS IN KIND (TYP.) SEE STRUCTURAL

DRAWINGS

DM-69 DEMOLISH AND REPLACE EXISTING LINTEL. SEE STRUCTURAL DRAWINGS

DM-70 REMOVE EXISTING EXTERIOR DOOR AND CAULKING. EXISTING WOOD FRAME AND COPPER DOOR SILL TO BE

REPLACED IN KIND.

DM-71 EXISTING VENT PIPE TO REMAIN.(TYP.)

DM-72 REMOVE EXISTING DOOR AND PREPARE TO INFILL OPENING FOR NEW CONCRETE MASONRY UNITS, TRIM, AND

WINDOW.

DM-73 CONTRACTOR TO CAREFULLY SUPPORT THE EXISTING LIGHTING AND CONNECTED WIRING, WHILE ROTTED WOOD

ELEMENTS ARE REPLACED AND SURFACES ARE PROPERLY PAINTED.

DM-74 REMOVE EXISTING BUILT-IN GUTTER, PIPES, AND COPING. PREPARE FOR NEW BUILT-IN GUTTER AND COPING.

DM-75 REMOVE UNUSED GATE POST AND REPAIR/ PAINT THE STUCCO BEHIND.

DM-76 CAREFULLY REMOVE THE STONE BASE AND RETAIN FOR REPLICATION.

DM-77 REMOVE WOOD TRIM PANELS AND PREPARE TO MATCH THE WOOD TRIM PANELS OF NORTH ADMIN IN KIND.

DM-78 REMOVE EXISTING COPPER DOOR SILL PAN. PREPARE FOR NEW DOOR SILL PAN.

GENERAL DEMOLITION NOTES
1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE 

DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN 

WHICH THE WORK IS TO BE PERFORMED. CHECK ALL THE WORK AT ADJOINING OR UNDERLYING 
LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR 
OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK 
UNTIL SUCH CONDITIONS HAS BEEN EXAMINED AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. . 
ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID

4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO 
INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS OR WORK NECESSARY TO INSTALL THE NEW WORK 
AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED MANNER.

5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR 
RESPECTIVE FINISHED SURFACES TO ACCOMMODATE NEW CONSTRUCTION AND FINISHES, IN 
ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.

6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS ENCOUNTERED 
DURING DEMOLITION/REMOVAL. 

7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE 
START OF WORK. 

8. DEMOLITION HATCH INDICATES REMOVAL OF EXTERIOR STUCCO ON SURFACES INDICATED IN A MANNER 
NOT TO DISTRUPT OR DISTURB EXISTING MANSONRY SUBTRATE. PAINT SURFACE OF SUBSTRATE WITH 
ASBESTOS ENCAPSULATING COATING. 

9. REMOVE DAMAGE CINDERBLOCK A MINIMUM OF ONE UNIT BEYOND WHERE VISIBLE CRACKS ARE 
REVEALED IN FACADE. 

10. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF 
AS NON-HAZARDOUS. 

 1/2" = 1'-0"
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KEYNOTE LEGEND
Key Value Keynote Text

DM-1 REMOVE ALL EXISTING EXTERIOR DOORS AND CAULKING. EXISTING FRAME TO REMAIN, REPAIR AND PREPARE TO

RECEIVE NEW DOOR. (TYP.)

DM-2 REMOVE EXISTING WINDOW AND CAULKING. PREPARE TO RECEIVE NEW WINDOW. (TYP.)CAREFULLY REMOVE

EXISTING WINDOW TRIM AND RETAIN FOR REPLICATION.

DM-4 COORDINATE EQUIPMENT REMOVAL AND RELOCATION WITH SERVICE COMPANY.

DM-8 REMOVE EXISTING DOOR AND WINDOWS AND LOW WALL, RESTORE OPENING TO ORIGINAL SIZE.

DM-10 EXISTING ROOFING TO BE REMOVED.

DM-11 REMOVE EXISTING COPING AND FLASHING (TYP.)

DM-12 REMOVE ALL NON-FUNCTIONAL ANTENNAS AND ALL ASSOCIATED MOUNTING BRACKETS AND WIRES.

COORDINATE WITH ARCHITECT AND OWNER.

DM-13 REMOVE ALL EXISTING LIGHTING FIXTURES AND ALL ASSOCIATED WIRING AND MOUNTING EQUIPMENT (TYP.)

DM-20 REMOVE EXISTING FLASHING ALONG EXISTING ROOF AND WALL JOINT.

DM-21 EXISTING WALL TO BE REMOVED.

DM-25 EXISTING URN TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR REPLICATION

WHICH EVER APPLIES; WHEN RESTORING CLEAN/POLISH COPPER COMPONENT. APPLY PROTECTIVE COATING TO

MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL SYSTEM TO MEET CODE, COORDINATE WIRING WITH

INTERIOR EXISTING WIRING AND SWITCH. EXISTING STUCCO FINISH TO BE SCRAPED AND PREPARED TO RECEIVE

NEW STUCCO.

DM-28 EXISTING SIGNAGE TO BE CAREFULLY REMOVED AND STORED IN A SAFE PLACE FOR REINSTALLATION UPON

PROJECT COMPLETION.

DM-30 SEE ELECTRICAL DRAWINGS.

DM-31 REMOVE EXISTING LOUVERS. EXISTING MECHANICAL UNIT TO REMAIN.

DM-32 SCRAPE EXISTING WOOD COLUMNS, TRIM, PANELS AND CASEWORK TO BARE WOOD TO BE PREPARED FOR NEW

FINISH. REPLACE ALL ROTTED WOOD.(TYP)

DM-33 MECHANICAL EQUIPMENT TO BE REMOVED. REPAIR ROOF SUBSTRATE AS REQUIRED FOR NEW ROOFING SYSTEM.

SEE ELECTRICAL DRAWINGS.

DM-34 EXISTING WOOD CANOPY FRAMING AND BRACKETS TO BE REPAIRED, SCRAPED AND PREPARED FOR NEW

PAINTED FINISH.

DM-35 EXISTING CLAY ROOFING TILES & FLASHING TO BE REMOVED. REPLACE ROTTED WOOD/SUBSTRATE AS REQUIRED.

SCRAPE EXISTING MATERIAL TO BARE WOOD AND PREPARE FOR NEW PAINT.

DM-38 REMOVE EXISTING SIGN BOARD

DM-47 SKYLIGHT TO BE REMOVED.

DM-48 REMOVE EXISTING COPPER ROOFING INCLUDING GUTTERS AND FLASHING.

DM-49 EXISTING ROOFTOP MECHANICAL UNITS TO REMAIN. COORDINATE WITH NEW ROOF INSTALLATION.

DM-52 EXISTING ROOF DRAIN ASSEMBLY TO BE REMOVED.

DM-59 INTERIOR WINDOWS TO BE REMOVED.

DM-60 CAREFULLY REMOVE EXISTING GLASS FINIAL FOR RESTORATION.

DM-62 REMOVE ALL EXISTING COPING

DM-66 EXISTING FINIAL TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR REPLICATION

WHICH EVER APPLIES. WHEN RESTORING CLEAN/POLISH COPPER COMPONENT. APPLY PROTECTIVE COATING TO

MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL SYSTEM TO MEET CODE, COORDINATE WIRING WITH

INTERIOR EXISTING WIRING AND SWITCH.

DM-67 EXISTING CHIMNEY TO BE DEMOLISHED AND REBUILT. SEE STRUCTURAL DRAWINGS FOR DETAILS AND EXTENT OF

REMOVAL

DM-68 REMOVE AND REPLACE TIMBER ROOF DECKING AND TIMBER ROOF JOISTS IN KIND (TYP.) SEE STRUCTURAL

DRAWINGS

DM-69 DEMOLISH AND REPLACE EXISTING LINTEL. SEE STRUCTURAL DRAWINGS

DM-70 REMOVE EXISTING EXTERIOR DOOR AND CAULKING. EXISTING WOOD FRAME AND COPPER DOOR SILL TO BE

REPLACED IN KIND.

DM-71 EXISTING VENT PIPE TO REMAIN.(TYP.)

DM-72 REMOVE EXISTING DOOR AND PREPARE TO INFILL OPENING FOR NEW CONCRETE MASONRY UNITS, TRIM, AND

WINDOW.

DM-73 CONTRACTOR TO CAREFULLY SUPPORT THE EXISTING LIGHTING AND CONNECTED WIRING, WHILE ROTTED WOOD

ELEMENTS ARE REPLACED AND SURFACES ARE PROPERLY PAINTED.

DM-74 REMOVE EXISTING BUILT-IN GUTTER, PIPES, AND COPING. PREPARE FOR NEW BUILT-IN GUTTER AND COPING.

DM-75 REMOVE UNUSED GATE POST AND REPAIR/ PAINT THE STUCCO BEHIND.

DM-76 CAREFULLY REMOVE THE STONE BASE AND RETAIN FOR REPLICATION.

DM-77 REMOVE WOOD TRIM PANELS AND PREPARE TO MATCH THE WOOD TRIM PANELS OF NORTH ADMIN IN KIND.

DM-78 REMOVE EXISTING COPPER DOOR SILL PAN. PREPARE FOR NEW DOOR SILL PAN.

GENERAL DEMOLITION NOTES
1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE 

DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN 

WHICH THE WORK IS TO BE PERFORMED. CHECK ALL THE WORK AT ADJOINING OR UNDERLYING 
LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR 
OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK 
UNTIL SUCH CONDITIONS HAS BEEN EXAMINED AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY 
G.C. . ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID

4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO 
INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS OR WORK NECESSARY TO INSTALL THE NEW WORK 
AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED 

MANNER.
5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR 

RESPECTIVE FINISHED SURFACES TO ACCOMMODATE NEW CONSTRUCTION AND FINISHES, IN 
ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.

6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS ENCOUNTERED 
DURING DEMOLITION/REMOVAL. 

7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE 
START OF WORK. 

8. DEMOLITION HATCH INDICATES REMOVAL OF EXTERIOR STUCCO ON SURFACES INDICATED IN A MANNER 
NOT TO DISTRUPT OR DISTURB EXISTING MANSONRY SUBTRATE. PAINT SURFACE OF SUBSTRATE WITH 
ASBESTOS ENCAPSULATING COATING. 

9. REMOVE DAMAGE CINDERBLOCK A MINIMUM OF ONE UNIT BEYOND WHERE VISIBLE CRACKS ARE 
REVEALED IN FACADE. 

10. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED 
OF AS NON-HAZARDOUS. 
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KEYNOTE LEGEND
Key Value Keynote Text

DM-1 REMOVE ALL EXISTING EXTERIOR DOORS AND CAULKING. EXISTING FRAME TO REMAIN, REPAIR AND PREPARE TO

RECEIVE NEW DOOR. (TYP.)

DM-2 REMOVE EXISTING WINDOW AND CAULKING. PREPARE TO RECEIVE NEW WINDOW. (TYP.)CAREFULLY REMOVE

EXISTING WINDOW TRIM AND RETAIN FOR REPLICATION.

DM-4 COORDINATE EQUIPMENT REMOVAL AND RELOCATION WITH SERVICE COMPANY.

DM-8 REMOVE EXISTING DOOR AND WINDOWS AND LOW WALL, RESTORE OPENING TO ORIGINAL SIZE.

DM-10 EXISTING ROOFING TO BE REMOVED.

DM-11 REMOVE EXISTING COPING AND FLASHING (TYP.)

DM-12 REMOVE ALL NON-FUNCTIONAL ANTENNAS AND ALL ASSOCIATED MOUNTING BRACKETS AND WIRES.

COORDINATE WITH ARCHITECT AND OWNER.

DM-13 REMOVE ALL EXISTING LIGHTING FIXTURES AND ALL ASSOCIATED WIRING AND MOUNTING EQUIPMENT (TYP.)

DM-20 REMOVE EXISTING FLASHING ALONG EXISTING ROOF AND WALL JOINT.

DM-21 EXISTING WALL TO BE REMOVED.

DM-25 EXISTING URN TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR REPLICATION

WHICH EVER APPLIES; WHEN RESTORING CLEAN/POLISH COPPER COMPONENT. APPLY PROTECTIVE COATING TO

MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL SYSTEM TO MEET CODE, COORDINATE WIRING WITH

INTERIOR EXISTING WIRING AND SWITCH. EXISTING STUCCO FINISH TO BE SCRAPED AND PREPARED TO RECEIVE

NEW STUCCO.

DM-28 EXISTING SIGNAGE TO BE CAREFULLY REMOVED AND STORED IN A SAFE PLACE FOR REINSTALLATION UPON

PROJECT COMPLETION.

DM-30 SEE ELECTRICAL DRAWINGS.

DM-31 REMOVE EXISTING LOUVERS. EXISTING MECHANICAL UNIT TO REMAIN.

DM-32 SCRAPE EXISTING WOOD COLUMNS, TRIM, PANELS AND CASEWORK TO BARE WOOD TO BE PREPARED FOR NEW

FINISH. REPLACE ALL ROTTED WOOD.(TYP)

DM-33 MECHANICAL EQUIPMENT TO BE REMOVED. REPAIR ROOF SUBSTRATE AS REQUIRED FOR NEW ROOFING SYSTEM.

SEE ELECTRICAL DRAWINGS.

DM-34 EXISTING WOOD CANOPY FRAMING AND BRACKETS TO BE REPAIRED, SCRAPED AND PREPARED FOR NEW

PAINTED FINISH.

DM-35 EXISTING CLAY ROOFING TILES & FLASHING TO BE REMOVED. REPLACE ROTTED WOOD/SUBSTRATE AS REQUIRED.

SCRAPE EXISTING MATERIAL TO BARE WOOD AND PREPARE FOR NEW PAINT.

DM-38 REMOVE EXISTING SIGN BOARD

DM-47 SKYLIGHT TO BE REMOVED.

DM-48 REMOVE EXISTING COPPER ROOFING INCLUDING GUTTERS AND FLASHING.

DM-49 EXISTING ROOFTOP MECHANICAL UNITS TO REMAIN. COORDINATE WITH NEW ROOF INSTALLATION.

DM-52 EXISTING ROOF DRAIN ASSEMBLY TO BE REMOVED.

DM-59 INTERIOR WINDOWS TO BE REMOVED.

DM-60 CAREFULLY REMOVE EXISTING GLASS FINIAL FOR RESTORATION.

DM-62 REMOVE ALL EXISTING COPING

DM-66 EXISTING FINIAL TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR REPLICATION

WHICH EVER APPLIES. WHEN RESTORING CLEAN/POLISH COPPER COMPONENT. APPLY PROTECTIVE COATING TO

MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL SYSTEM TO MEET CODE, COORDINATE WIRING WITH

INTERIOR EXISTING WIRING AND SWITCH.

DM-67 EXISTING CHIMNEY TO BE DEMOLISHED AND REBUILT. SEE STRUCTURAL DRAWINGS FOR DETAILS AND EXTENT OF

REMOVAL

DM-68 REMOVE AND REPLACE TIMBER ROOF DECKING AND TIMBER ROOF JOISTS IN KIND (TYP.) SEE STRUCTURAL

DRAWINGS

DM-69 DEMOLISH AND REPLACE EXISTING LINTEL. SEE STRUCTURAL DRAWINGS

DM-70 REMOVE EXISTING EXTERIOR DOOR AND CAULKING. EXISTING WOOD FRAME AND COPPER DOOR SILL TO BE

REPLACED IN KIND.

DM-71 EXISTING VENT PIPE TO REMAIN.(TYP.)

DM-72 REMOVE EXISTING DOOR AND PREPARE TO INFILL OPENING FOR NEW CONCRETE MASONRY UNITS, TRIM, AND

WINDOW.

DM-73 CONTRACTOR TO CAREFULLY SUPPORT THE EXISTING LIGHTING AND CONNECTED WIRING, WHILE ROTTED WOOD

ELEMENTS ARE REPLACED AND SURFACES ARE PROPERLY PAINTED.

DM-74 REMOVE EXISTING BUILT-IN GUTTER, PIPES, AND COPING. PREPARE FOR NEW BUILT-IN GUTTER AND COPING.

DM-75 REMOVE UNUSED GATE POST AND REPAIR/ PAINT THE STUCCO BEHIND.

DM-76 CAREFULLY REMOVE THE STONE BASE AND RETAIN FOR REPLICATION.

DM-77 REMOVE WOOD TRIM PANELS AND PREPARE TO MATCH THE WOOD TRIM PANELS OF NORTH ADMIN IN KIND.

DM-78 REMOVE EXISTING COPPER DOOR SILL PAN. PREPARE FOR NEW DOOR SILL PAN.

GENERAL DEMOLITION NOTES
1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE 

DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN 

WHICH THE WORK IS TO BE PERFORMED. CHECK ALL THE WORK AT ADJOINING OR UNDERLYING 
LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR 
OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK 
UNTIL SUCH CONDITIONS HAS BEEN EXAMINED AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY 
G.C. . ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID

4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO 
INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS OR WORK NECESSARY TO INSTALL THE NEW WORK 
AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED 
MANNER.

5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR 
RESPECTIVE FINISHED SURFACES TO ACCOMMODATE NEW CONSTRUCTION AND FINISHES, IN 
ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.

6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS ENCOUNTERED 
DURING DEMOLITION/REMOVAL. 

7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE 
START OF WORK. 

8. DEMOLITION HATCH INDICATES REMOVAL OF EXTERIOR STUCCO ON SURFACES INDICATED IN A MANNER 
NOT TO DISTRUPT OR DISTURB EXISTING MANSONRY SUBTRATE. PAINT SURFACE OF SUBSTRATE WITH 
ASBESTOS ENCAPSULATING COATING. 

9. REMOVE DAMAGE CINDERBLOCK A MINIMUM OF ONE UNIT BEYOND WHERE VISIBLE CRACKS ARE 
REVEALED IN FACADE. 

10.CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF 
AS NON-HAZARDOUS. 
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ADMINISTRATION BUILDING CONSTRUCTION PLAN

GENERAL NOTES
1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. CONTRACTOR 
SHALL NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCY BETWEEN DRAWINGS AND EXISTING CONDITIONS. 
IN ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY DEFECTIVE CONSTRUCTION UNCOVERED 
DURING CONSTRUCTION.

2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE SOLE 
RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. ALL 
CONSTRUCTION SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM THE PREMISES DAILY. SITE SHALL BE LEFT 
BROOM CLEAN AT THE END OF EACH WORKING DAY. AT THE COMPLETION OF THE WORK, HE PREMISES SHALL BE 
LEFT IN A BROOM CLEAN CONDITION.

3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS SPECIFIED ON 
THE DRAWINGS OR IN THE JOB SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH ASTM, NEW YORK CODE, OR 
OTHER GENERALLY ACCEPTED STANDARDS.

4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING SURFACES AND 
FINISHES AFFECTED SHALL BE PATCHED AND FINISHED TO MATCH ADJACENT CONSTRUCTION/PRE-EXISTING 
CONDITION.

5.ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.ALL EXITS SHALL BE KEPT 
READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.

KEYNOTE LEGEND CONST.
Key

Value Keynote Text

1 REFURBISHED GLASS FINIAL TO MATCH EXISTING ON ADJACENT BUILDING. INSPECT ELECTRICAL SYSTEM AND REPAIR AS

REQUIRED TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND SWITCH. RETROFIT LAMP SYSTEM AS

PER SPECIFICATIONS.

4 NEW ALUMINUM SHEET METAL COPING. (TO MATCH RESTORED ICE CASINO)

5 COAT ENTIRE STUCCO FACADE WITH NEW FINISH COATING AND TWO COATS OF FINISH PAINT.

7 PATCH AND REPAIR EXISTING DAMAGED STUCCO TO MATCH AND ALIGN WITH EXISTING ADJACENT.

11 REPLACE MISSING, CRACKED AND/OR STAINED CERAMIC TILES TO MATCH ORIGINAL. CLEAN AND REGROUT TILE JOINTS. (TYP

OF ALL BAYS.)

13 NEW ALUMINUM STANDING SEAM ROOF, BUILT IN GUTTERS, COPING, AND FLASHING. (TO MATCH RESTORED ICE CASINO)

14 EXTERIOR WOOD POST,TRIM, AND PANEL TO BE PATCHED, REPAIRED/REFURBISHED AS REQUIRED THROUGHOUT (TYP.)

23 EXISTING COLUMNS TO BE REFURBISH AS NEEDED AND REPAINTED ACCORDING TO HISTORIC BOAT HOUSE COLOR SCHEME

24 ALL TORCHIERES TO BE RESTORED WITH NEW LIGHTING. SEE ELECTRICAL DRAWINGS.

25 MECHANICAL EQUIPMENT LOUVER TO BE REPLACED, CAULK PERIMETER AND PAINT AS INDICATED. (TYPICAL THROUGHOUT)

26 NEW WINDOW SET IN EXISTING OPENING. REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS

BEFORE ORDERING (TYPICAL THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

27 NEW DOOR SET IN EXISTING OPENING. REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS

BEFORE ORDERING (TYPICAL THROUGHOUT)

28 STEEL WINDOWS TO BE REPLACED TO MATCH HISTORIC. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE ORDERING (TYPICAL

THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

29 ALL EXISTING TRIM TO BE REPAIRED AND REPAINTED.

30 NEW TILE ROOFING AT CANOPY TO MATCH RESTORED BATH HOUSE. WOOD TO BE RESTORED/REFURBISHED AS REQUIRED

THROUGHOUT. INSTALL NEW FLASHING (TYPICAL THROUGHOUT)

31 WOOD CANOPY FRAMING, UNDERSIDE, AND BRACKETS TO BE RESTORED (TYPICAL THROUGHOUT.)

32 NEW DOOR WITH TRIM. PAINTED LOUVER TO BE OPERATIONAL ABOVE DOOR TRIM FOR EXISTING EQUIPMENT BEYOND WALL.

FIX THE DOOR CLOSED. PUT A PIECE OF PLYWOOD OVER THE OPAQUE BLACK GLASS ON THE INSIDE. SIMILAR TO COLUMN

TRIM FROM BETWEEN THE DOOR ON THE DOME TOWER, SEE ELEVATION. REFER TO SCHEDULE FOR MORE DETAILS.

CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE ORDERING (TYPICAL THROUGHOUT.)

34 INFILL AT ARCHWAY TO RESTORE ORIGINAL HISTORIC CONFIGURATION.

36 EXISTING ROOFTOP UNITS TO BE COORDINATED WITH OWNER.

37 CLOSE SKYLIGHT OPENINGS. PROVIDE FRAMING (MIN 2X6, 16" O.C. WITH JOIST HANGERS AND ALL REQUIRED ACCESSORIES.

3/4" PLYWOOD SHEATHING FLUSH WITH ADJACENT ROOF SURFACE (TYP.)

38 REPAIR AND RESTORE EXISTING CHIMNEY AND VENTILATION PENTHOUSE.

39 NEW ROOF DRAIN ASSEMBLY AT EXISTING LOCATION. REPAIR EXISTING LEAKS AS REQUIRED.

40 NEW ROOFING SYSTEM. COLD APPLIED 3PLY SBS MODIFIED BITUMINOUS ROOFING WITH MIN. 2% POSITIVE DRAINAGE TO NEW

ROOF DRAINS.

42 NEW WINDOW. SEE WINDOW SCHEDULE.

45 NEW TILE TO MATCH EXISTING HISTORIC TILE.

46 NEW EXTERIOR CEILING.

47 NEW RECESSED CAN LIGHTING

48 RE-INSTALL RESTORED URNS

49 INTERIOR OPENINGS TO BE REFINISHED REMOVING ALL EVIDENCE OF SECONDARY INTERIOR WINDOW. TYPICAL OF ALL

OPENINGS.

51 NEW PAINTED EXTERIOR TONGUE & GROOVE CEILING WITH BATT INSULATION PACKED BETWEEN FRAMING MEMBERS.

52 REINSTALL EXISTING SIGNAGE WHERE INDICATED.

53 THE CONTRACTOR IS TO PROVIDE AND INSTALL A SIGNAGE PANEL. THE OWNER WILL PROVIDE THE GRAPHIC FILE FOR

PRINTING.

54 CHIMNEY TO BE REBUILT. SEE STRUCTURAL DRAWINGS FOR DETAILS

55 NEW ALUMINUM CONDUCTOR HEAD, LEADER, AND SPLASHBLOCK. (COLOR TO MATCH NEW STANDING SEAM ROOF)

56 NEW ROOF MOUNTED GUARDRAIL 42" HIGH AT PERIMETER OF ROOF WITH KICKER AND BASE PLATES. INSTALL AS PER

MANUFACTURERS RECOMMENDATIONS.

57 INFILL EXISTING OPENINGS WITH CONCRETE MASONRY UNITS, FLUSH WITH EXISTING ADJACENT MASONRY WALL SURFACES,

INSTALL NEW TILE TO MATCH HISTORIC TILES, AT EXTERIOR.

58 NEW VENT PIPE FLASHING. (TYP.)

59 PROVIDE AND INSTALL NEW ALUMINUM CAP AND DRAINAGE PIPE TO MATCH EXISTING PARAPET COPING. NEW FLASHING

ALONG EXISTING WALL AND ROOF CONNECTION. INSTALL MICRO MESH GUTTER GUARD SYSTEM.

60 INSTALL NEW STAINLESS STEEL BIRD SPIKES.(TYPICAL THROUGHOUT.)

61 REATTACH EXISTING LIGHTING TO THE SAME LOCATION AFTER REPAIRING AND PAINTING WOOD ELEMENTS.

62 NEW COLUMN TRIM TO MATCH THOSE ON DOMED TOWER. SEE ELEVATION.

63 NEW FINISHED INTERIOR WALL PAINTED TO MATCH EXISTING BEHIND THE DOOR. TEMPORARY WALL TO CONCEAL DOOR

EXISTENCE TO BE REMOVED ONCE INTERIOR RENOVATIONS ARE COMPLETED AT A LATER DATE.

64 NEW ALUMINUM BUILT-IN GUTTERS & SCUPPER. (TYP. THROUGHOUT)(TO MATCH RESTORED ICE CASINO)

65 PROVIDE AND INSTALL NEW SHEET METAL DOOR SILL PAN. (TO MATCH RESTORED ICE CASINO)

66 INSTALL REPLICATED STONE BASE.

67 RESTORE EXISTING CAST STONE THEN FINISH AS INDICATED.

68 RECONSTRUCT THE WOOD PANELS INDICATED TO MATCH THE WOOD PANELS ON NORTH ADMIN BUILDING. SEE ELEVATION

4/AM-A-21.
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 3/16" = 1'-0"
1

ADMINISTRATION BUILDING  2ND FLOOR DEMOLITION PLAN

KEYNOTE LEGEND CONST.
Key

Value Keynote Text

1 REFURBISHED GLASS FINIAL TO MATCH EXISTING ON ADJACENT BUILDING. INSPECT ELECTRICAL SYSTEM AND REPAIR AS

REQUIRED TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND SWITCH. RETROFIT LAMP SYSTEM AS

PER SPECIFICATIONS.

4 NEW ALUMINUM SHEET METAL COPING. (TO MATCH RESTORED ICE CASINO)

5 COAT ENTIRE STUCCO FACADE WITH NEW FINISH COATING AND TWO COATS OF FINISH PAINT.

7 PATCH AND REPAIR EXISTING DAMAGED STUCCO TO MATCH AND ALIGN WITH EXISTING ADJACENT.

11 REPLACE MISSING, CRACKED AND/OR STAINED CERAMIC TILES TO MATCH ORIGINAL. CLEAN AND REGROUT TILE JOINTS. (TYP

OF ALL BAYS.)

13 NEW ALUMINUM STANDING SEAM ROOF, BUILT IN GUTTERS, COPING, AND FLASHING. (TO MATCH RESTORED ICE CASINO)

14 EXTERIOR WOOD POST,TRIM, AND PANEL TO BE PATCHED, REPAIRED/REFURBISHED AS REQUIRED THROUGHOUT (TYP.)

23 EXISTING COLUMNS TO BE REFURBISH AS NEEDED AND REPAINTED ACCORDING TO HISTORIC BOAT HOUSE COLOR SCHEME

24 ALL TORCHIERES TO BE RESTORED WITH NEW LIGHTING. SEE ELECTRICAL DRAWINGS.

25 MECHANICAL EQUIPMENT LOUVER TO BE REPLACED, CAULK PERIMETER AND PAINT AS INDICATED. (TYPICAL THROUGHOUT)

26 NEW WINDOW SET IN EXISTING OPENING. REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS

BEFORE ORDERING (TYPICAL THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

27 NEW DOOR SET IN EXISTING OPENING. REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS

BEFORE ORDERING (TYPICAL THROUGHOUT)

28 STEEL WINDOWS TO BE REPLACED TO MATCH HISTORIC. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE ORDERING (TYPICAL

THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

29 ALL EXISTING TRIM TO BE REPAIRED AND REPAINTED.

30 NEW TILE ROOFING AT CANOPY TO MATCH RESTORED BATH HOUSE. WOOD TO BE RESTORED/REFURBISHED AS REQUIRED

THROUGHOUT. INSTALL NEW FLASHING (TYPICAL THROUGHOUT)

31 WOOD CANOPY FRAMING, UNDERSIDE, AND BRACKETS TO BE RESTORED (TYPICAL THROUGHOUT.)

32 NEW DOOR WITH TRIM. PAINTED LOUVER TO BE OPERATIONAL ABOVE DOOR TRIM FOR EXISTING EQUIPMENT BEYOND WALL.

FIX THE DOOR CLOSED. PUT A PIECE OF PLYWOOD OVER THE OPAQUE BLACK GLASS ON THE INSIDE. SIMILAR TO COLUMN

TRIM FROM BETWEEN THE DOOR ON THE DOME TOWER, SEE ELEVATION. REFER TO SCHEDULE FOR MORE DETAILS.

CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE ORDERING (TYPICAL THROUGHOUT.)

34 INFILL AT ARCHWAY TO RESTORE ORIGINAL HISTORIC CONFIGURATION.

36 EXISTING ROOFTOP UNITS TO BE COORDINATED WITH OWNER.

37 CLOSE SKYLIGHT OPENINGS. PROVIDE FRAMING (MIN 2X6, 16" O.C. WITH JOIST HANGERS AND ALL REQUIRED ACCESSORIES.

3/4" PLYWOOD SHEATHING FLUSH WITH ADJACENT ROOF SURFACE (TYP.)

38 REPAIR AND RESTORE EXISTING CHIMNEY AND VENTILATION PENTHOUSE.

39 NEW ROOF DRAIN ASSEMBLY AT EXISTING LOCATION. REPAIR EXISTING LEAKS AS REQUIRED.

40 NEW ROOFING SYSTEM. COLD APPLIED 3PLY SBS MODIFIED BITUMINOUS ROOFING WITH MIN. 2% POSITIVE DRAINAGE TO NEW

ROOF DRAINS.

42 NEW WINDOW. SEE WINDOW SCHEDULE.

45 NEW TILE TO MATCH EXISTING HISTORIC TILE.

46 NEW EXTERIOR CEILING.

47 NEW RECESSED CAN LIGHTING

48 RE-INSTALL RESTORED URNS

49 INTERIOR OPENINGS TO BE REFINISHED REMOVING ALL EVIDENCE OF SECONDARY INTERIOR WINDOW. TYPICAL OF ALL

OPENINGS.

51 NEW PAINTED EXTERIOR TONGUE & GROOVE CEILING WITH BATT INSULATION PACKED BETWEEN FRAMING MEMBERS.

52 REINSTALL EXISTING SIGNAGE WHERE INDICATED.

53 THE CONTRACTOR IS TO PROVIDE AND INSTALL A SIGNAGE PANEL. THE OWNER WILL PROVIDE THE GRAPHIC FILE FOR

PRINTING.

54 CHIMNEY TO BE REBUILT. SEE STRUCTURAL DRAWINGS FOR DETAILS

55 NEW ALUMINUM CONDUCTOR HEAD, LEADER, AND SPLASHBLOCK. (COLOR TO MATCH NEW STANDING SEAM ROOF)

56 NEW ROOF MOUNTED GUARDRAIL 42" HIGH AT PERIMETER OF ROOF WITH KICKER AND BASE PLATES. INSTALL AS PER

MANUFACTURERS RECOMMENDATIONS.

57 INFILL EXISTING OPENINGS WITH CONCRETE MASONRY UNITS, FLUSH WITH EXISTING ADJACENT MASONRY WALL SURFACES,

INSTALL NEW TILE TO MATCH HISTORIC TILES, AT EXTERIOR.

58 NEW VENT PIPE FLASHING. (TYP.)

59 PROVIDE AND INSTALL NEW ALUMINUM CAP AND DRAINAGE PIPE TO MATCH EXISTING PARAPET COPING. NEW FLASHING

ALONG EXISTING WALL AND ROOF CONNECTION. INSTALL MICRO MESH GUTTER GUARD SYSTEM.

60 INSTALL NEW STAINLESS STEEL BIRD SPIKES.(TYPICAL THROUGHOUT.)

61 REATTACH EXISTING LIGHTING TO THE SAME LOCATION AFTER REPAIRING AND PAINTING WOOD ELEMENTS.

62 NEW COLUMN TRIM TO MATCH THOSE ON DOMED TOWER. SEE ELEVATION.

63 NEW FINISHED INTERIOR WALL PAINTED TO MATCH EXISTING BEHIND THE DOOR. TEMPORARY WALL TO CONCEAL DOOR

EXISTENCE TO BE REMOVED ONCE INTERIOR RENOVATIONS ARE COMPLETED AT A LATER DATE.

64 NEW ALUMINUM BUILT-IN GUTTERS & SCUPPER. (TYP. THROUGHOUT)(TO MATCH RESTORED ICE CASINO)

65 PROVIDE AND INSTALL NEW SHEET METAL DOOR SILL PAN. (TO MATCH RESTORED ICE CASINO)

66 INSTALL REPLICATED STONE BASE.

67 RESTORE EXISTING CAST STONE THEN FINISH AS INDICATED.

68 RECONSTRUCT THE WOOD PANELS INDICATED TO MATCH THE WOOD PANELS ON NORTH ADMIN BUILDING. SEE ELEVATION

4/AM-A-21.

GENERAL NOTES
1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. CONTRACTOR 
SHALL NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCY BETWEEN DRAWINGS AND EXISTING CONDITIONS. 
IN ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY DEFECTIVE CONSTRUCTION UNCOVERED 
DURING CONSTRUCTION.

2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE 
SOLE RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. ALL 
CONSTRUCTION SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM THE PREMISES DAILY. SITE SHALL BE 
LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY. AT THE COMPLETION OF THE WORK, HE PREMISES 
SHALL BE LEFT IN A BROOM CLEAN CONDITION.

3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS SPECIFIED ON 
THE DRAWINGS OR IN THE JOB SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH ASTM, NEW YORK CODE, 
OR OTHER GENERALLY ACCEPTED STANDARDS.

4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING SURFACES AND 
FINISHES AFFECTED SHALL BE PATCHED AND FINISHED TO MATCH ADJACENT CONSTRUCTION/PRE-EXISTING 
CONDITION.

5.ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.ALL EXITS SHALL BE KEPT 
READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.
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 3/16" = 1'-0"
1

SOUTH ADMIN ROOF PLAN

KEYNOTE LEGEND CONST.
Key

Value Keynote Text

1 REFURBISHED GLASS FINIAL TO MATCH EXISTING ON ADJACENT BUILDING. INSPECT ELECTRICAL SYSTEM AND REPAIR AS

REQUIRED TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND SWITCH. RETROFIT LAMP SYSTEM AS

PER SPECIFICATIONS.

4 NEW ALUMINUM SHEET METAL COPING. (TO MATCH RESTORED ICE CASINO)

5 COAT ENTIRE STUCCO FACADE WITH NEW FINISH COATING AND TWO COATS OF FINISH PAINT.

7 PATCH AND REPAIR EXISTING DAMAGED STUCCO TO MATCH AND ALIGN WITH EXISTING ADJACENT.

11 REPLACE MISSING, CRACKED AND/OR STAINED CERAMIC TILES TO MATCH ORIGINAL. CLEAN AND REGROUT TILE JOINTS. (TYP

OF ALL BAYS.)

13 NEW ALUMINUM STANDING SEAM ROOF, BUILT IN GUTTERS, COPING, AND FLASHING. (TO MATCH RESTORED ICE CASINO)

14 EXTERIOR WOOD POST,TRIM, AND PANEL TO BE PATCHED, REPAIRED/REFURBISHED AS REQUIRED THROUGHOUT (TYP.)

23 EXISTING COLUMNS TO BE REFURBISH AS NEEDED AND REPAINTED ACCORDING TO HISTORIC BOAT HOUSE COLOR SCHEME

24 ALL TORCHIERES TO BE RESTORED WITH NEW LIGHTING. SEE ELECTRICAL DRAWINGS.

25 MECHANICAL EQUIPMENT LOUVER TO BE REPLACED, CAULK PERIMETER AND PAINT AS INDICATED. (TYPICAL THROUGHOUT)

26 NEW WINDOW SET IN EXISTING OPENING. REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS

BEFORE ORDERING (TYPICAL THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

27 NEW DOOR SET IN EXISTING OPENING. REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS

BEFORE ORDERING (TYPICAL THROUGHOUT)

28 STEEL WINDOWS TO BE REPLACED TO MATCH HISTORIC. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE ORDERING (TYPICAL

THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

29 ALL EXISTING TRIM TO BE REPAIRED AND REPAINTED.

30 NEW TILE ROOFING AT CANOPY TO MATCH RESTORED BATH HOUSE. WOOD TO BE RESTORED/REFURBISHED AS REQUIRED

THROUGHOUT. INSTALL NEW FLASHING (TYPICAL THROUGHOUT)

31 WOOD CANOPY FRAMING, UNDERSIDE, AND BRACKETS TO BE RESTORED (TYPICAL THROUGHOUT.)

32 NEW DOOR WITH TRIM. PAINTED LOUVER TO BE OPERATIONAL ABOVE DOOR TRIM FOR EXISTING EQUIPMENT BEYOND WALL.

FIX THE DOOR CLOSED. PUT A PIECE OF PLYWOOD OVER THE OPAQUE BLACK GLASS ON THE INSIDE. SIMILAR TO COLUMN

TRIM FROM BETWEEN THE DOOR ON THE DOME TOWER, SEE ELEVATION. REFER TO SCHEDULE FOR MORE DETAILS.

CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE ORDERING (TYPICAL THROUGHOUT.)

34 INFILL AT ARCHWAY TO RESTORE ORIGINAL HISTORIC CONFIGURATION.

36 EXISTING ROOFTOP UNITS TO BE COORDINATED WITH OWNER.

37 CLOSE SKYLIGHT OPENINGS. PROVIDE FRAMING (MIN 2X6, 16" O.C. WITH JOIST HANGERS AND ALL REQUIRED ACCESSORIES.

3/4" PLYWOOD SHEATHING FLUSH WITH ADJACENT ROOF SURFACE (TYP.)

38 REPAIR AND RESTORE EXISTING CHIMNEY AND VENTILATION PENTHOUSE.

39 NEW ROOF DRAIN ASSEMBLY AT EXISTING LOCATION. REPAIR EXISTING LEAKS AS REQUIRED.

40 NEW ROOFING SYSTEM. COLD APPLIED 3PLY SBS MODIFIED BITUMINOUS ROOFING WITH MIN. 2% POSITIVE DRAINAGE TO NEW

ROOF DRAINS.

42 NEW WINDOW. SEE WINDOW SCHEDULE.

45 NEW TILE TO MATCH EXISTING HISTORIC TILE.

46 NEW EXTERIOR CEILING.

47 NEW RECESSED CAN LIGHTING

48 RE-INSTALL RESTORED URNS

49 INTERIOR OPENINGS TO BE REFINISHED REMOVING ALL EVIDENCE OF SECONDARY INTERIOR WINDOW. TYPICAL OF ALL

OPENINGS.

51 NEW PAINTED EXTERIOR TONGUE & GROOVE CEILING WITH BATT INSULATION PACKED BETWEEN FRAMING MEMBERS.

52 REINSTALL EXISTING SIGNAGE WHERE INDICATED.

53 THE CONTRACTOR IS TO PROVIDE AND INSTALL A SIGNAGE PANEL. THE OWNER WILL PROVIDE THE GRAPHIC FILE FOR

PRINTING.

54 CHIMNEY TO BE REBUILT. SEE STRUCTURAL DRAWINGS FOR DETAILS

55 NEW ALUMINUM CONDUCTOR HEAD, LEADER, AND SPLASHBLOCK. (COLOR TO MATCH NEW STANDING SEAM ROOF)

56 NEW ROOF MOUNTED GUARDRAIL 42" HIGH AT PERIMETER OF ROOF WITH KICKER AND BASE PLATES. INSTALL AS PER

MANUFACTURERS RECOMMENDATIONS.

57 INFILL EXISTING OPENINGS WITH CONCRETE MASONRY UNITS, FLUSH WITH EXISTING ADJACENT MASONRY WALL SURFACES,

INSTALL NEW TILE TO MATCH HISTORIC TILES, AT EXTERIOR.

58 NEW VENT PIPE FLASHING. (TYP.)

59 PROVIDE AND INSTALL NEW ALUMINUM CAP AND DRAINAGE PIPE TO MATCH EXISTING PARAPET COPING. NEW FLASHING

ALONG EXISTING WALL AND ROOF CONNECTION. INSTALL MICRO MESH GUTTER GUARD SYSTEM.

60 INSTALL NEW STAINLESS STEEL BIRD SPIKES.(TYPICAL THROUGHOUT.)

61 REATTACH EXISTING LIGHTING TO THE SAME LOCATION AFTER REPAIRING AND PAINTING WOOD ELEMENTS.

62 NEW COLUMN TRIM TO MATCH THOSE ON DOMED TOWER. SEE ELEVATION.

63 NEW FINISHED INTERIOR WALL PAINTED TO MATCH EXISTING BEHIND THE DOOR. TEMPORARY WALL TO CONCEAL DOOR

EXISTENCE TO BE REMOVED ONCE INTERIOR RENOVATIONS ARE COMPLETED AT A LATER DATE.

64 NEW ALUMINUM BUILT-IN GUTTERS & SCUPPER. (TYP. THROUGHOUT)(TO MATCH RESTORED ICE CASINO)

65 PROVIDE AND INSTALL NEW SHEET METAL DOOR SILL PAN. (TO MATCH RESTORED ICE CASINO)

66 INSTALL REPLICATED STONE BASE.

67 RESTORE EXISTING CAST STONE THEN FINISH AS INDICATED.

68 RECONSTRUCT THE WOOD PANELS INDICATED TO MATCH THE WOOD PANELS ON NORTH ADMIN BUILDING. SEE ELEVATION

4/AM-A-21.

GENERAL NOTES
1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. CONTRACTOR 
SHALL NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCY BETWEEN DRAWINGS AND EXISTING CONDITIONS. 
IN ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY DEFECTIVE CONSTRUCTION UNCOVERED 
DURING CONSTRUCTION.

2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE 
SOLE RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. ALL 
CONSTRUCTION SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM THE PREMISES DAILY. SITE SHALL BE 
LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY. AT THE COMPLETION OF THE WORK, HE PREMISES 
SHALL BE LEFT IN A BROOM CLEAN CONDITION.

3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS SPECIFIED ON 
THE DRAWINGS OR IN THE JOB SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH ASTM, NEW YORK CODE, 
OR OTHER GENERALLY ACCEPTED STANDARDS.

4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING SURFACES AND 
FINISHES AFFECTED SHALL BE PATCHED AND FINISHED TO MATCH ADJACENT CONSTRUCTION/PRE-EXISTING 
CONDITION.

5.ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.
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 3/16" = 1'-0"
1

RCP - GROUND FLOOR ENTRY

GENERAL NOTES
1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. CONTRACTOR 
SHALL NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCY BETWEEN DRAWINGS AND EXISTING CONDITIONS. 
IN ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY DEFECTIVE CONSTRUCTION UNCOVERED 
DURING CONSTRUCTION.

2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE 
SOLE RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. ALL 
CONSTRUCTION SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM THE PREMISES DAILY. SITE SHALL BE 
LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY. AT THE COMPLETION OF THE WORK, HE PREMISES 
SHALL BE LEFT IN A BROOM CLEAN CONDITION.

3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS SPECIFIED ON 
THE DRAWINGS OR IN THE JOB SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH ASTM, NEW YORK CODE, 
OR OTHER GENERALLY ACCEPTED STANDARDS.

4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING SURFACES AND 
FINISHES AFFECTED SHALL BE PATCHED AND FINISHED TO MATCH ADJACENT CONSTRUCTION/PRE-EXISTING 
CONDITION.

5.ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.

KEYNOTE LEGEND CONST.
Key

Value Keynote Text

1 REFURBISHED GLASS FINIAL TO MATCH EXISTING ON ADJACENT BUILDING. INSPECT ELECTRICAL SYSTEM AND REPAIR AS

REQUIRED TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND SWITCH. RETROFIT LAMP SYSTEM AS

PER SPECIFICATIONS.

4 NEW ALUMINUM SHEET METAL COPING. (TO MATCH RESTORED ICE CASINO)

5 COAT ENTIRE STUCCO FACADE WITH NEW FINISH COATING AND TWO COATS OF FINISH PAINT.

7 PATCH AND REPAIR EXISTING DAMAGED STUCCO TO MATCH AND ALIGN WITH EXISTING ADJACENT.

11 REPLACE MISSING, CRACKED AND/OR STAINED CERAMIC TILES TO MATCH ORIGINAL. CLEAN AND REGROUT TILE JOINTS. (TYP

OF ALL BAYS.)

13 NEW ALUMINUM STANDING SEAM ROOF, BUILT IN GUTTERS, COPING, AND FLASHING. (TO MATCH RESTORED ICE CASINO)

14 EXTERIOR WOOD POST,TRIM, AND PANEL TO BE PATCHED, REPAIRED/REFURBISHED AS REQUIRED THROUGHOUT (TYP.)

23 EXISTING COLUMNS TO BE REFURBISH AS NEEDED AND REPAINTED ACCORDING TO HISTORIC BOAT HOUSE COLOR SCHEME

24 ALL TORCHIERES TO BE RESTORED WITH NEW LIGHTING. SEE ELECTRICAL DRAWINGS.

25 MECHANICAL EQUIPMENT LOUVER TO BE REPLACED, CAULK PERIMETER AND PAINT AS INDICATED. (TYPICAL THROUGHOUT)

26 NEW WINDOW SET IN EXISTING OPENING. REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS

BEFORE ORDERING (TYPICAL THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

27 NEW DOOR SET IN EXISTING OPENING. REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS

BEFORE ORDERING (TYPICAL THROUGHOUT)

28 STEEL WINDOWS TO BE REPLACED TO MATCH HISTORIC. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE ORDERING (TYPICAL

THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

29 ALL EXISTING TRIM TO BE REPAIRED AND REPAINTED.

30 NEW TILE ROOFING AT CANOPY TO MATCH RESTORED BATH HOUSE. WOOD TO BE RESTORED/REFURBISHED AS REQUIRED

THROUGHOUT. INSTALL NEW FLASHING (TYPICAL THROUGHOUT)

31 WOOD CANOPY FRAMING, UNDERSIDE, AND BRACKETS TO BE RESTORED (TYPICAL THROUGHOUT.)

32 NEW DOOR WITH TRIM. PAINTED LOUVER TO BE OPERATIONAL ABOVE DOOR TRIM FOR EXISTING EQUIPMENT BEYOND WALL.

FIX THE DOOR CLOSED. PUT A PIECE OF PLYWOOD OVER THE OPAQUE BLACK GLASS ON THE INSIDE. SIMILAR TO COLUMN

TRIM FROM BETWEEN THE DOOR ON THE DOME TOWER, SEE ELEVATION. REFER TO SCHEDULE FOR MORE DETAILS.

CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE ORDERING (TYPICAL THROUGHOUT.)

34 INFILL AT ARCHWAY TO RESTORE ORIGINAL HISTORIC CONFIGURATION.

36 EXISTING ROOFTOP UNITS TO BE COORDINATED WITH OWNER.

37 CLOSE SKYLIGHT OPENINGS. PROVIDE FRAMING (MIN 2X6, 16" O.C. WITH JOIST HANGERS AND ALL REQUIRED ACCESSORIES.

3/4" PLYWOOD SHEATHING FLUSH WITH ADJACENT ROOF SURFACE (TYP.)

38 REPAIR AND RESTORE EXISTING CHIMNEY AND VENTILATION PENTHOUSE.

39 NEW ROOF DRAIN ASSEMBLY AT EXISTING LOCATION. REPAIR EXISTING LEAKS AS REQUIRED.

40 NEW ROOFING SYSTEM. COLD APPLIED 3PLY SBS MODIFIED BITUMINOUS ROOFING WITH MIN. 2% POSITIVE DRAINAGE TO NEW

ROOF DRAINS.

42 NEW WINDOW. SEE WINDOW SCHEDULE.

45 NEW TILE TO MATCH EXISTING HISTORIC TILE.

46 NEW EXTERIOR CEILING.

47 NEW RECESSED CAN LIGHTING

48 RE-INSTALL RESTORED URNS

49 INTERIOR OPENINGS TO BE REFINISHED REMOVING ALL EVIDENCE OF SECONDARY INTERIOR WINDOW. TYPICAL OF ALL

OPENINGS.

51 NEW PAINTED EXTERIOR TONGUE & GROOVE CEILING WITH BATT INSULATION PACKED BETWEEN FRAMING MEMBERS.

52 REINSTALL EXISTING SIGNAGE WHERE INDICATED.

53 THE CONTRACTOR IS TO PROVIDE AND INSTALL A SIGNAGE PANEL. THE OWNER WILL PROVIDE THE GRAPHIC FILE FOR

PRINTING.

54 CHIMNEY TO BE REBUILT. SEE STRUCTURAL DRAWINGS FOR DETAILS

55 NEW ALUMINUM CONDUCTOR HEAD, LEADER, AND SPLASHBLOCK. (COLOR TO MATCH NEW STANDING SEAM ROOF)

56 NEW ROOF MOUNTED GUARDRAIL 42" HIGH AT PERIMETER OF ROOF WITH KICKER AND BASE PLATES. INSTALL AS PER

MANUFACTURERS RECOMMENDATIONS.

57 INFILL EXISTING OPENINGS WITH CONCRETE MASONRY UNITS, FLUSH WITH EXISTING ADJACENT MASONRY WALL SURFACES,

INSTALL NEW TILE TO MATCH HISTORIC TILES, AT EXTERIOR.

58 NEW VENT PIPE FLASHING. (TYP.)

59 PROVIDE AND INSTALL NEW ALUMINUM CAP AND DRAINAGE PIPE TO MATCH EXISTING PARAPET COPING. NEW FLASHING

ALONG EXISTING WALL AND ROOF CONNECTION. INSTALL MICRO MESH GUTTER GUARD SYSTEM.

60 INSTALL NEW STAINLESS STEEL BIRD SPIKES.(TYPICAL THROUGHOUT.)

61 REATTACH EXISTING LIGHTING TO THE SAME LOCATION AFTER REPAIRING AND PAINTING WOOD ELEMENTS.

62 NEW COLUMN TRIM TO MATCH THOSE ON DOMED TOWER. SEE ELEVATION.

63 NEW FINISHED INTERIOR WALL PAINTED TO MATCH EXISTING BEHIND THE DOOR. TEMPORARY WALL TO CONCEAL DOOR

EXISTENCE TO BE REMOVED ONCE INTERIOR RENOVATIONS ARE COMPLETED AT A LATER DATE.

64 NEW ALUMINUM BUILT-IN GUTTERS & SCUPPER. (TYP. THROUGHOUT)(TO MATCH RESTORED ICE CASINO)

65 PROVIDE AND INSTALL NEW SHEET METAL DOOR SILL PAN. (TO MATCH RESTORED ICE CASINO)

66 INSTALL REPLICATED STONE BASE.

67 RESTORE EXISTING CAST STONE THEN FINISH AS INDICATED.

68 RECONSTRUCT THE WOOD PANELS INDICATED TO MATCH THE WOOD PANELS ON NORTH ADMIN BUILDING. SEE ELEVATION

4/AM-A-21.
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 1/4" = 1'-0"
1

PROPOSED EXTERIOR ELEVATION- 1
 1/4" = 1'-0"

2
PROPOSED EXTERIOR ELEVATION-2

KEYNOTE LEGEND CONST.
Key

Value Keynote Text

1 REFURBISHED GLASS FINIAL TO MATCH EXISTING ON ADJACENT BUILDING. INSPECT ELECTRICAL SYSTEM AND REPAIR AS

REQUIRED TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND SWITCH. RETROFIT LAMP SYSTEM AS

PER SPECIFICATIONS.

4 NEW ALUMINUM SHEET METAL COPING. (TO MATCH RESTORED ICE CASINO)

5 COAT ENTIRE STUCCO FACADE WITH NEW FINISH COATING AND TWO COATS OF FINISH PAINT.

7 PATCH AND REPAIR EXISTING DAMAGED STUCCO TO MATCH AND ALIGN WITH EXISTING ADJACENT.

11 REPLACE MISSING, CRACKED AND/OR STAINED CERAMIC TILES TO MATCH ORIGINAL. CLEAN AND REGROUT TILE JOINTS. (TYP

OF ALL BAYS.)

13 NEW ALUMINUM STANDING SEAM ROOF, BUILT IN GUTTERS, COPING, AND FLASHING. (TO MATCH RESTORED ICE CASINO)

14 EXTERIOR WOOD POST,TRIM, AND PANEL TO BE PATCHED, REPAIRED/REFURBISHED AS REQUIRED THROUGHOUT (TYP.)

23 EXISTING COLUMNS TO BE REFURBISH AS NEEDED AND REPAINTED ACCORDING TO HISTORIC BOAT HOUSE COLOR SCHEME

24 ALL TORCHIERES TO BE RESTORED WITH NEW LIGHTING. SEE ELECTRICAL DRAWINGS.

25 MECHANICAL EQUIPMENT LOUVER TO BE REPLACED, CAULK PERIMETER AND PAINT AS INDICATED. (TYPICAL THROUGHOUT)

26 NEW WINDOW SET IN EXISTING OPENING. REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS

BEFORE ORDERING (TYPICAL THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

27 NEW DOOR SET IN EXISTING OPENING. REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS

BEFORE ORDERING (TYPICAL THROUGHOUT)

28 STEEL WINDOWS TO BE REPLACED TO MATCH HISTORIC. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE ORDERING (TYPICAL

THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

29 ALL EXISTING TRIM TO BE REPAIRED AND REPAINTED.

30 NEW TILE ROOFING AT CANOPY TO MATCH RESTORED BATH HOUSE. WOOD TO BE RESTORED/REFURBISHED AS REQUIRED

THROUGHOUT. INSTALL NEW FLASHING (TYPICAL THROUGHOUT)

31 WOOD CANOPY FRAMING, UNDERSIDE, AND BRACKETS TO BE RESTORED (TYPICAL THROUGHOUT.)

32 NEW DOOR WITH TRIM. PAINTED LOUVER TO BE OPERATIONAL ABOVE DOOR TRIM FOR EXISTING EQUIPMENT BEYOND WALL.

FIX THE DOOR CLOSED. PUT A PIECE OF PLYWOOD OVER THE OPAQUE BLACK GLASS ON THE INSIDE. SIMILAR TO COLUMN

TRIM FROM BETWEEN THE DOOR ON THE DOME TOWER, SEE ELEVATION. REFER TO SCHEDULE FOR MORE DETAILS.

CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE ORDERING (TYPICAL THROUGHOUT.)

34 INFILL AT ARCHWAY TO RESTORE ORIGINAL HISTORIC CONFIGURATION.

36 EXISTING ROOFTOP UNITS TO BE COORDINATED WITH OWNER.

37 CLOSE SKYLIGHT OPENINGS. PROVIDE FRAMING (MIN 2X6, 16" O.C. WITH JOIST HANGERS AND ALL REQUIRED ACCESSORIES.

3/4" PLYWOOD SHEATHING FLUSH WITH ADJACENT ROOF SURFACE (TYP.)

38 REPAIR AND RESTORE EXISTING CHIMNEY AND VENTILATION PENTHOUSE.

39 NEW ROOF DRAIN ASSEMBLY AT EXISTING LOCATION. REPAIR EXISTING LEAKS AS REQUIRED.

40 NEW ROOFING SYSTEM. COLD APPLIED 3PLY SBS MODIFIED BITUMINOUS ROOFING WITH MIN. 2% POSITIVE DRAINAGE TO NEW

ROOF DRAINS.

42 NEW WINDOW. SEE WINDOW SCHEDULE.

45 NEW TILE TO MATCH EXISTING HISTORIC TILE.

46 NEW EXTERIOR CEILING.

47 NEW RECESSED CAN LIGHTING

48 RE-INSTALL RESTORED URNS

49 INTERIOR OPENINGS TO BE REFINISHED REMOVING ALL EVIDENCE OF SECONDARY INTERIOR WINDOW. TYPICAL OF ALL

OPENINGS.

51 NEW PAINTED EXTERIOR TONGUE & GROOVE CEILING WITH BATT INSULATION PACKED BETWEEN FRAMING MEMBERS.

52 REINSTALL EXISTING SIGNAGE WHERE INDICATED.

53 THE CONTRACTOR IS TO PROVIDE AND INSTALL A SIGNAGE PANEL. THE OWNER WILL PROVIDE THE GRAPHIC FILE FOR

PRINTING.

54 CHIMNEY TO BE REBUILT. SEE STRUCTURAL DRAWINGS FOR DETAILS

55 NEW ALUMINUM CONDUCTOR HEAD, LEADER, AND SPLASHBLOCK. (COLOR TO MATCH NEW STANDING SEAM ROOF)

56 NEW ROOF MOUNTED GUARDRAIL 42" HIGH AT PERIMETER OF ROOF WITH KICKER AND BASE PLATES. INSTALL AS PER

MANUFACTURERS RECOMMENDATIONS.

57 INFILL EXISTING OPENINGS WITH CONCRETE MASONRY UNITS, FLUSH WITH EXISTING ADJACENT MASONRY WALL SURFACES,

INSTALL NEW TILE TO MATCH HISTORIC TILES, AT EXTERIOR.

58 NEW VENT PIPE FLASHING. (TYP.)

59 PROVIDE AND INSTALL NEW ALUMINUM CAP AND DRAINAGE PIPE TO MATCH EXISTING PARAPET COPING. NEW FLASHING

ALONG EXISTING WALL AND ROOF CONNECTION. INSTALL MICRO MESH GUTTER GUARD SYSTEM.

60 INSTALL NEW STAINLESS STEEL BIRD SPIKES.(TYPICAL THROUGHOUT.)

61 REATTACH EXISTING LIGHTING TO THE SAME LOCATION AFTER REPAIRING AND PAINTING WOOD ELEMENTS.

62 NEW COLUMN TRIM TO MATCH THOSE ON DOMED TOWER. SEE ELEVATION.

63 NEW FINISHED INTERIOR WALL PAINTED TO MATCH EXISTING BEHIND THE DOOR. TEMPORARY WALL TO CONCEAL DOOR

EXISTENCE TO BE REMOVED ONCE INTERIOR RENOVATIONS ARE COMPLETED AT A LATER DATE.

64 NEW ALUMINUM BUILT-IN GUTTERS & SCUPPER. (TYP. THROUGHOUT)(TO MATCH RESTORED ICE CASINO)

65 PROVIDE AND INSTALL NEW SHEET METAL DOOR SILL PAN. (TO MATCH RESTORED ICE CASINO)

66 INSTALL REPLICATED STONE BASE.

67 RESTORE EXISTING CAST STONE THEN FINISH AS INDICATED.

68 RECONSTRUCT THE WOOD PANELS INDICATED TO MATCH THE WOOD PANELS ON NORTH ADMIN BUILDING. SEE ELEVATION

4/AM-A-21.

GENERAL NOTES
1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. 

CONTRACTOR SHALL NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCY BETWEEN DRAWINGS AND 
EXISTING CONDITIONS. IN ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY DEFECTIVE 
CONSTRUCTION UNCOVERED DURING CONSTRUCTION.

2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE 
SOLE RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. 
ALL CONSTRUCTION SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM THE PREMISES DAILY. SITE 
SHALL BE LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY. AT THE COMPLETION OF THE WORK, HE 
PREMISES SHALL BE LEFT IN A BROOM CLEAN CONDITION.

3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS SPECIFIED 
ON THE DRAWINGS OR IN THE JOB SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH ASTM, NEW YORK 
CODE, OR OTHER GENERALLY ACCEPTED STANDARDS.

4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING SURFACES 
AND FINISHES AFFECTED SHALL BE PATCHED AND FINISHED TO MATCH ADJACENT CONSTRUCTION/PRE-
EXISTING CONDITION.

5.ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.
6. ALL INFILLED OPENINGS TO BE FLUSH WITH EXISTING MASONRY WALL SURFACES, EXTERIOR OF NEW AND 

OLD TO BE FLUSH AND MATCH WITH EXISTING ADJACENT WALL SYSTEM. 

 1/2" = 1'-0"
WINDOW DETAIL STUCCO

ADMINISTRATION BUILDING CONSTRUCTION
KEY PLAN AM-A-21

INTERIOR 
N.I.C.

INTERIOR 
N.I.C.

 3/8" = 1'-0"
4

DOMED TOWER WOOD PANELS
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CONSTRUCTION LEGEND
INDICATES STUCCO PATCH/REPAIR 

1i DOOR TAG

WINDOW TAG

? KEYNOTES
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WINDOWS OPENINGS.
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DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT 
NUMBER

DATE:

SHEET
NUMBER

SCALE:

DPW FILE
NUMBER

REV.
NO.

DWG NO.:

NUMBER
REVISION

BY
APP'D

BY
MADE

DATE REVISION

CONSULTANT SEALCONSULTANT
INFORMATION

AS BUILT - NO CHANGESAS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

3 Aerial Way, Syosset, New York 11791
(516) 938-5476                  www.liro.com

0

1
0
/1

5
/2

0
2
0
 5

:4
5
:5

8
 P

M

As indicated

AM-A-22

1-118-A-33

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK RYE, NEW YORK

ADMINISTRATION BUILDING
EXTERIOR CONSTRUCTION ELEVATION

09/16/2020

20-501

Page 33 of 387

 1/4" = 1'-0"
3

PROPOSED EXTERIOR ELEVATION- 3
 1/4" = 1'-0"

4
PROPOSED EXTERIOR ELEVATION- 4

 1/4" = 1'-0"
5

PROPOSED EXTERIOR ELEVATION- 5

KEYNOTE LEGEND CONST.
Key

Value Keynote Text

1 REFURBISHED GLASS FINIAL TO MATCH EXISTING ON ADJACENT BUILDING. INSPECT ELECTRICAL SYSTEM AND REPAIR AS

REQUIRED TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND SWITCH. RETROFIT LAMP SYSTEM AS

PER SPECIFICATIONS.

4 NEW ALUMINUM SHEET METAL COPING. (TO MATCH RESTORED ICE CASINO)

5 COAT ENTIRE STUCCO FACADE WITH NEW FINISH COATING AND TWO COATS OF FINISH PAINT.

7 PATCH AND REPAIR EXISTING DAMAGED STUCCO TO MATCH AND ALIGN WITH EXISTING ADJACENT.

11 REPLACE MISSING, CRACKED AND/OR STAINED CERAMIC TILES TO MATCH ORIGINAL. CLEAN AND REGROUT TILE JOINTS. (TYP

OF ALL BAYS.)

13 NEW ALUMINUM STANDING SEAM ROOF, BUILT IN GUTTERS, COPING, AND FLASHING. (TO MATCH RESTORED ICE CASINO)

14 EXTERIOR WOOD POST,TRIM, AND PANEL TO BE PATCHED, REPAIRED/REFURBISHED AS REQUIRED THROUGHOUT (TYP.)

23 EXISTING COLUMNS TO BE REFURBISH AS NEEDED AND REPAINTED ACCORDING TO HISTORIC BOAT HOUSE COLOR SCHEME

24 ALL TORCHIERES TO BE RESTORED WITH NEW LIGHTING. SEE ELECTRICAL DRAWINGS.

25 MECHANICAL EQUIPMENT LOUVER TO BE REPLACED, CAULK PERIMETER AND PAINT AS INDICATED. (TYPICAL THROUGHOUT)

26 NEW WINDOW SET IN EXISTING OPENING. REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS

BEFORE ORDERING (TYPICAL THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

27 NEW DOOR SET IN EXISTING OPENING. REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS

BEFORE ORDERING (TYPICAL THROUGHOUT)

28 STEEL WINDOWS TO BE REPLACED TO MATCH HISTORIC. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE ORDERING (TYPICAL

THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

29 ALL EXISTING TRIM TO BE REPAIRED AND REPAINTED.

30 NEW TILE ROOFING AT CANOPY TO MATCH RESTORED BATH HOUSE. WOOD TO BE RESTORED/REFURBISHED AS REQUIRED

THROUGHOUT. INSTALL NEW FLASHING (TYPICAL THROUGHOUT)

31 WOOD CANOPY FRAMING, UNDERSIDE, AND BRACKETS TO BE RESTORED (TYPICAL THROUGHOUT.)

32 NEW DOOR WITH TRIM. PAINTED LOUVER TO BE OPERATIONAL ABOVE DOOR TRIM FOR EXISTING EQUIPMENT BEYOND WALL.

FIX THE DOOR CLOSED. PUT A PIECE OF PLYWOOD OVER THE OPAQUE BLACK GLASS ON THE INSIDE. SIMILAR TO COLUMN

TRIM FROM BETWEEN THE DOOR ON THE DOME TOWER, SEE ELEVATION. REFER TO SCHEDULE FOR MORE DETAILS.

CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE ORDERING (TYPICAL THROUGHOUT.)

34 INFILL AT ARCHWAY TO RESTORE ORIGINAL HISTORIC CONFIGURATION.

36 EXISTING ROOFTOP UNITS TO BE COORDINATED WITH OWNER.

37 CLOSE SKYLIGHT OPENINGS. PROVIDE FRAMING (MIN 2X6, 16" O.C. WITH JOIST HANGERS AND ALL REQUIRED ACCESSORIES.

3/4" PLYWOOD SHEATHING FLUSH WITH ADJACENT ROOF SURFACE (TYP.)

38 REPAIR AND RESTORE EXISTING CHIMNEY AND VENTILATION PENTHOUSE.

39 NEW ROOF DRAIN ASSEMBLY AT EXISTING LOCATION. REPAIR EXISTING LEAKS AS REQUIRED.

40 NEW ROOFING SYSTEM. COLD APPLIED 3PLY SBS MODIFIED BITUMINOUS ROOFING WITH MIN. 2% POSITIVE DRAINAGE TO NEW

ROOF DRAINS.

42 NEW WINDOW. SEE WINDOW SCHEDULE.

45 NEW TILE TO MATCH EXISTING HISTORIC TILE.

46 NEW EXTERIOR CEILING.

47 NEW RECESSED CAN LIGHTING

48 RE-INSTALL RESTORED URNS

49 INTERIOR OPENINGS TO BE REFINISHED REMOVING ALL EVIDENCE OF SECONDARY INTERIOR WINDOW. TYPICAL OF ALL

OPENINGS.

51 NEW PAINTED EXTERIOR TONGUE & GROOVE CEILING WITH BATT INSULATION PACKED BETWEEN FRAMING MEMBERS.

52 REINSTALL EXISTING SIGNAGE WHERE INDICATED.

53 THE CONTRACTOR IS TO PROVIDE AND INSTALL A SIGNAGE PANEL. THE OWNER WILL PROVIDE THE GRAPHIC FILE FOR

PRINTING.

54 CHIMNEY TO BE REBUILT. SEE STRUCTURAL DRAWINGS FOR DETAILS

55 NEW ALUMINUM CONDUCTOR HEAD, LEADER, AND SPLASHBLOCK. (COLOR TO MATCH NEW STANDING SEAM ROOF)

56 NEW ROOF MOUNTED GUARDRAIL 42" HIGH AT PERIMETER OF ROOF WITH KICKER AND BASE PLATES. INSTALL AS PER

MANUFACTURERS RECOMMENDATIONS.

57 INFILL EXISTING OPENINGS WITH CONCRETE MASONRY UNITS, FLUSH WITH EXISTING ADJACENT MASONRY WALL SURFACES,

INSTALL NEW TILE TO MATCH HISTORIC TILES, AT EXTERIOR.

58 NEW VENT PIPE FLASHING. (TYP.)

59 PROVIDE AND INSTALL NEW ALUMINUM CAP AND DRAINAGE PIPE TO MATCH EXISTING PARAPET COPING. NEW FLASHING

ALONG EXISTING WALL AND ROOF CONNECTION. INSTALL MICRO MESH GUTTER GUARD SYSTEM.

60 INSTALL NEW STAINLESS STEEL BIRD SPIKES.(TYPICAL THROUGHOUT.)

61 REATTACH EXISTING LIGHTING TO THE SAME LOCATION AFTER REPAIRING AND PAINTING WOOD ELEMENTS.

62 NEW COLUMN TRIM TO MATCH THOSE ON DOMED TOWER. SEE ELEVATION.

63 NEW FINISHED INTERIOR WALL PAINTED TO MATCH EXISTING BEHIND THE DOOR. TEMPORARY WALL TO CONCEAL DOOR

EXISTENCE TO BE REMOVED ONCE INTERIOR RENOVATIONS ARE COMPLETED AT A LATER DATE.

64 NEW ALUMINUM BUILT-IN GUTTERS & SCUPPER. (TYP. THROUGHOUT)(TO MATCH RESTORED ICE CASINO)

65 PROVIDE AND INSTALL NEW SHEET METAL DOOR SILL PAN. (TO MATCH RESTORED ICE CASINO)

66 INSTALL REPLICATED STONE BASE.

67 RESTORE EXISTING CAST STONE THEN FINISH AS INDICATED.

68 RECONSTRUCT THE WOOD PANELS INDICATED TO MATCH THE WOOD PANELS ON NORTH ADMIN BUILDING. SEE ELEVATION

4/AM-A-21.

GENERAL NOTES
1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. 

CONTRACTOR SHALL NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCY BETWEEN DRAWINGS AND 
EXISTING CONDITIONS. IN ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY DEFECTIVE 
CONSTRUCTION UNCOVERED DURING CONSTRUCTION.

2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE 
SOLE RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. 
ALL CONSTRUCTION SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM THE PREMISES DAILY. SITE SHALL 
BE LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY. AT THE COMPLETION OF THE WORK, HE 
PREMISES SHALL BE LEFT IN A BROOM CLEAN CONDITION.

3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS SPECIFIED ON 
THE DRAWINGS OR IN THE JOB SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH ASTM, NEW YORK 
CODE, OR OTHER GENERALLY ACCEPTED STANDARDS.

4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING SURFACES AND 
FINISHES AFFECTED SHALL BE PATCHED AND FINISHED TO MATCH ADJACENT CONSTRUCTION/PRE-EXISTING 
CONDITION.

5.ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.
6. ALL INFILLED OPENINGS TO BE FLUSH WITH EXISTING MASONRY WALL SURFACES, EXTERIOR OF NEW AND 

OLD TO BE FLUSH AND MATCH WITH EXISTING ADJACENT WALL SYSTEM. 

 1/2" = 1'-0"
WINDOW DETAIL STUCCO

ADMINISTRATION BUILDING CONSTRUCTION
KEY PLAN AM-A-22
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 1/4" = 1'-0"
6

PROPOSED EXTERIOR ELEVATION- 6  1/4" = 1'-0"
7

PROPOSED EXTERIOR ELEVATION- 7

 1/4" = 1'-0"
8

PROPOSED EXTERIOR ELEVATION- 8
 1/4" = 1'-0"

9
PROPOSED EXTERIOR ELEVATION- 9

KEYNOTE LEGEND CONST.
Key

Value Keynote Text

1 REFURBISHED GLASS FINIAL TO MATCH EXISTING ON ADJACENT BUILDING. INSPECT ELECTRICAL SYSTEM AND REPAIR AS

REQUIRED TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND SWITCH. RETROFIT LAMP SYSTEM AS

PER SPECIFICATIONS.

4 NEW ALUMINUM SHEET METAL COPING. (TO MATCH RESTORED ICE CASINO)

5 COAT ENTIRE STUCCO FACADE WITH NEW FINISH COATING AND TWO COATS OF FINISH PAINT.

7 PATCH AND REPAIR EXISTING DAMAGED STUCCO TO MATCH AND ALIGN WITH EXISTING ADJACENT.

11 REPLACE MISSING, CRACKED AND/OR STAINED CERAMIC TILES TO MATCH ORIGINAL. CLEAN AND REGROUT TILE JOINTS. (TYP

OF ALL BAYS.)

13 NEW ALUMINUM STANDING SEAM ROOF, BUILT IN GUTTERS, COPING, AND FLASHING. (TO MATCH RESTORED ICE CASINO)

14 EXTERIOR WOOD POST,TRIM, AND PANEL TO BE PATCHED, REPAIRED/REFURBISHED AS REQUIRED THROUGHOUT (TYP.)

23 EXISTING COLUMNS TO BE REFURBISH AS NEEDED AND REPAINTED ACCORDING TO HISTORIC BOAT HOUSE COLOR SCHEME

24 ALL TORCHIERES TO BE RESTORED WITH NEW LIGHTING. SEE ELECTRICAL DRAWINGS.

25 MECHANICAL EQUIPMENT LOUVER TO BE REPLACED, CAULK PERIMETER AND PAINT AS INDICATED. (TYPICAL THROUGHOUT)

26 NEW WINDOW SET IN EXISTING OPENING. REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS

BEFORE ORDERING (TYPICAL THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

27 NEW DOOR SET IN EXISTING OPENING. REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS

BEFORE ORDERING (TYPICAL THROUGHOUT)

28 STEEL WINDOWS TO BE REPLACED TO MATCH HISTORIC. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE ORDERING (TYPICAL

THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

29 ALL EXISTING TRIM TO BE REPAIRED AND REPAINTED.

30 NEW TILE ROOFING AT CANOPY TO MATCH RESTORED BATH HOUSE. WOOD TO BE RESTORED/REFURBISHED AS REQUIRED

THROUGHOUT. INSTALL NEW FLASHING (TYPICAL THROUGHOUT)

31 WOOD CANOPY FRAMING, UNDERSIDE, AND BRACKETS TO BE RESTORED (TYPICAL THROUGHOUT.)

32 NEW DOOR WITH TRIM. PAINTED LOUVER TO BE OPERATIONAL ABOVE DOOR TRIM FOR EXISTING EQUIPMENT BEYOND WALL.

FIX THE DOOR CLOSED. PUT A PIECE OF PLYWOOD OVER THE OPAQUE BLACK GLASS ON THE INSIDE. SIMILAR TO COLUMN

TRIM FROM BETWEEN THE DOOR ON THE DOME TOWER, SEE ELEVATION. REFER TO SCHEDULE FOR MORE DETAILS.

CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE ORDERING (TYPICAL THROUGHOUT.)

34 INFILL AT ARCHWAY TO RESTORE ORIGINAL HISTORIC CONFIGURATION.

36 EXISTING ROOFTOP UNITS TO BE COORDINATED WITH OWNER.

37 CLOSE SKYLIGHT OPENINGS. PROVIDE FRAMING (MIN 2X6, 16" O.C. WITH JOIST HANGERS AND ALL REQUIRED ACCESSORIES.

3/4" PLYWOOD SHEATHING FLUSH WITH ADJACENT ROOF SURFACE (TYP.)

38 REPAIR AND RESTORE EXISTING CHIMNEY AND VENTILATION PENTHOUSE.

39 NEW ROOF DRAIN ASSEMBLY AT EXISTING LOCATION. REPAIR EXISTING LEAKS AS REQUIRED.

40 NEW ROOFING SYSTEM. COLD APPLIED 3PLY SBS MODIFIED BITUMINOUS ROOFING WITH MIN. 2% POSITIVE DRAINAGE TO NEW

ROOF DRAINS.

42 NEW WINDOW. SEE WINDOW SCHEDULE.

45 NEW TILE TO MATCH EXISTING HISTORIC TILE.

46 NEW EXTERIOR CEILING.

47 NEW RECESSED CAN LIGHTING

48 RE-INSTALL RESTORED URNS

49 INTERIOR OPENINGS TO BE REFINISHED REMOVING ALL EVIDENCE OF SECONDARY INTERIOR WINDOW. TYPICAL OF ALL

OPENINGS.

51 NEW PAINTED EXTERIOR TONGUE & GROOVE CEILING WITH BATT INSULATION PACKED BETWEEN FRAMING MEMBERS.

52 REINSTALL EXISTING SIGNAGE WHERE INDICATED.

53 THE CONTRACTOR IS TO PROVIDE AND INSTALL A SIGNAGE PANEL. THE OWNER WILL PROVIDE THE GRAPHIC FILE FOR

PRINTING.

54 CHIMNEY TO BE REBUILT. SEE STRUCTURAL DRAWINGS FOR DETAILS

55 NEW ALUMINUM CONDUCTOR HEAD, LEADER, AND SPLASHBLOCK. (COLOR TO MATCH NEW STANDING SEAM ROOF)

56 NEW ROOF MOUNTED GUARDRAIL 42" HIGH AT PERIMETER OF ROOF WITH KICKER AND BASE PLATES. INSTALL AS PER

MANUFACTURERS RECOMMENDATIONS.

57 INFILL EXISTING OPENINGS WITH CONCRETE MASONRY UNITS, FLUSH WITH EXISTING ADJACENT MASONRY WALL SURFACES,

INSTALL NEW TILE TO MATCH HISTORIC TILES, AT EXTERIOR.

58 NEW VENT PIPE FLASHING. (TYP.)

59 PROVIDE AND INSTALL NEW ALUMINUM CAP AND DRAINAGE PIPE TO MATCH EXISTING PARAPET COPING. NEW FLASHING

ALONG EXISTING WALL AND ROOF CONNECTION. INSTALL MICRO MESH GUTTER GUARD SYSTEM.

60 INSTALL NEW STAINLESS STEEL BIRD SPIKES.(TYPICAL THROUGHOUT.)

61 REATTACH EXISTING LIGHTING TO THE SAME LOCATION AFTER REPAIRING AND PAINTING WOOD ELEMENTS.

62 NEW COLUMN TRIM TO MATCH THOSE ON DOMED TOWER. SEE ELEVATION.

63 NEW FINISHED INTERIOR WALL PAINTED TO MATCH EXISTING BEHIND THE DOOR. TEMPORARY WALL TO CONCEAL DOOR

EXISTENCE TO BE REMOVED ONCE INTERIOR RENOVATIONS ARE COMPLETED AT A LATER DATE.

64 NEW ALUMINUM BUILT-IN GUTTERS & SCUPPER. (TYP. THROUGHOUT)(TO MATCH RESTORED ICE CASINO)

65 PROVIDE AND INSTALL NEW SHEET METAL DOOR SILL PAN. (TO MATCH RESTORED ICE CASINO)

66 INSTALL REPLICATED STONE BASE.

67 RESTORE EXISTING CAST STONE THEN FINISH AS INDICATED.

68 RECONSTRUCT THE WOOD PANELS INDICATED TO MATCH THE WOOD PANELS ON NORTH ADMIN BUILDING. SEE ELEVATION

4/AM-A-21.

GENERAL NOTES
1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. 

CONTRACTOR SHALL NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCY BETWEEN DRAWINGS AND 
EXISTING CONDITIONS. IN ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY DEFECTIVE 
CONSTRUCTION UNCOVERED DURING CONSTRUCTION.

2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE 
SOLE RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. 
ALL CONSTRUCTION SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM THE PREMISES DAILY. SITE 
SHALL BE LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY. AT THE COMPLETION OF THE WORK, HE 
PREMISES SHALL BE LEFT IN A BROOM CLEAN CONDITION.

3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS SPECIFIED 
ON THE DRAWINGS OR IN THE JOB SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH ASTM, NEW 
YORK CODE, OR OTHER GENERALLY ACCEPTED STANDARDS.

4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING SURFACES 
AND FINISHES AFFECTED SHALL BE PATCHED AND FINISHED TO MATCH ADJACENT CONSTRUCTION/PRE-
EXISTING CONDITION.

5.ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.
6. ALL INFILLED OPENINGS TO BE FLUSH WITH EXISTING MASONRY WALL SURFACES, EXTERIOR OF NEW AND 

OLD TO BE FLUSH AND MATCH WITH EXISTING ADJACENT WALL SYSTEM. 

 1/4" = 1'-0"
8A

PROPOSED EXTERIOR ELEVATION- 8A

 1/2" = 1'-0"
WINDOW DETAIL STUCCO

INTERIOR 
N.I.C.

INTERIOR 
N.I.C.

ADMINISTRATION BUILDING CONSTRUCTION
KEY PLAN AM-A-23

NEW WINDOW SET IN EXISTING 
OPENING, REFER TO FLOOR PLAN FOR 
LOCATION AND WINDOW SCHEDULE FOR 
ADD'L INFO. CONTRACTOR TO V.I.F. ALL 
DIMENSIONS PRIOR ORDERING (TYP.)

 1/4" = 1'-0"
10

PROPOSED EXTERIOR ELEVATION- 10



EXISTING SKYLIGHT, CURB, AND BLOCKING TO BE REMOVED

CLOSE SKYLIGHT OPENING, PROVIDE FRAMING AND ALL 
REQUIRED ACCESSORIES) AND 3/4" SHEATHING FLUSH WITH 
ADJACENT ROOF SURFACE (TYP.) SEE STRUCTURAL DRAWINGS.
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METAL FLANGE (prime, set in mastic, and fasten)

BASE SHEET (fully adhere)

TOP SHEET (fully adhere)

ELASTOMERIC SEALANT

METAL FLASHING

RIGID INSULATION

APPROVED COVERBOARD

  4" 4"8
" 

M
IN

.

WOOD PLANK DECKING

WOOD JOISTS

PMMA RESIN

PMMA RESIN

REINFORCING FLEECE

RESTORED EXISTING WOOD PLANK

NEW ROOF SHINGLES.  FINISH TO BE 
APPROVED BY ARCHITECT

NEW ALUMINUM COUNTERFLASHING, COLOR TO MATCH 
NEW COPING. FINISH TO BE APPROVED BY ARCHITECT

NEW WEDGE AND CAULK ENTIRE LENGTH OF 
REGLET (TYP)

EXISTING REGLET TO REMAIN

RESTORED EXISTING STUCCO FINISH, REFER TO 
ELEVATIONS FOR ADDITIONAL INFORMATION

EXISTING CINDER BLOCK TO REMAIN

GALVANIZED STEEL FITTING

3
' -

 6
"

1
' -

 9
"

1
' -

 9
"

3/4" Ø SCHEDULE 40 HANDRAIL 
RAILING (TYPICAL)

1 1/2" Ø GALVANIZED SCHEDULE 40 
STEEL PIPE POSTS AT 5'-0" ON 
CENTER MAXIMUM 

GALVANIZED STEEL FITTING

3/4" Ø SCHEDULE 40 HANDRAIL  
RAILING (TYPICAL)

BASEPLATE SIZE AND THICKNESS PER 
ENGINEERING REQUIREMENTS

1' - 0" 1' - 0"

LEG SCREW SIZE AND THICKNESS 
PER ENGINEERING REQUIREMENTS

GALVANIZED STEEL FITTING

1 1/2" Ø GALVANIZED SCHEDULE 
40 STEEL PIPE POSTS

3/4" Ø SCHEDULE 40 HANDRAIL  
RAILING (TYPICAL)

BASEPLATE SIZE AND THICKNESS PER 
ENGINEERING REQUIREMENTS 
(TYPICAL)

5'-0" O.C. MAX.

3/4" Ø SCHEDULE 40 HANDRAIL  
RAILING (TYPICAL)

GALVANIZED STEEL FITTING

3/4" Ø SCHEDULE 40 HANDRAIL  
RAILING (TYPICAL)

1' - 
0"

BOTTOM RAIL

WALL 
MOUNT 
CLIP

SCREW 
ATTACHED 
TO WALL

TOP RAIL

ELASTOMERIC SEALANT

CAP SHEET (fully adhere)

BASE SHEET (fully adhere)

LEAD FLANGE (prime and set in mastic)

BASE SHEET (fully adhere)

LEAD FLASHING (4 lb., roll into pipe 1")

RIGID INSULATION

APPROVED COVERBOARD

4" 4"

PMMA LIQUID APPLIED FLASHING (Fully Adhere)

STUCCO WALL (BEYOND 
& BEFORE)

NEW DOOR JAMB

1' - 8 1/2"  V.I.F

NEW METAL SILL PAN EXTEND 
UNDER DOOR SILL 

BASE SHEET (Fully Adhere)

CAP SHEET (Fully Adhere)

RIGID INSULATION

BASE SHEET (Fully Adhere)

APPROVED 
COVERBOARD

WOOD PLANK DECKING

3" 1"

1
0

 1
/2

"

5
"

GRANULATED CAP SHEET (fully adhere)

RIGID INSULATION R30 INSULATION THROUGHOUT

BASE SHEET (fully adhere)

PMMA LIQUID APPLIED FLASHING

APPROVED 
COVERBOARD

8
" 

M
IN

IM
U

M

3
"

WOOD PLANK DECKING

WOOD JOISTS BEYOND

COUNTERFLASHING (compression fit)

SEALANT

MASONRY WALL

INSERT FLASHING BEYOND STUCCO INTO MASONRY 1" MINIMUM

4
" 

M
IN

.

CHIP AT STUCCO AS REQ'D TO LOCATE MASONRY JOINT. 
REPAIR STUCCO ABOVE COUNTER FLASHING

BASE SHEET (fully adhere)

3" 1"

LOW POINT BEYOND

REPAIR CAST STONE AS NEEDED

NEW ALUMINUM OUTLET PIPE (TO MATCH PARAPET COPING)
(EXTEND 3" BEYOND FACE OF WALL ON BOTH SIDES)

LINE BASIN WITH ALUMINUM SHEET METAL TO 
MATCH PARAPET COPINGS

HIGH POINT 

EXISTING WALL

DRIP EDGE

FLASH BASIN WITH PMMA LIQUID APPLIED FLASHING 

MICRO MESH GUTTER GUARD SYSTEM

V.I.F.

CONT. CLEAT4
"

ALUMINUM SHEET METAL TO EXTEND UNDER WINDOW
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 1 1/2" = 1'-0"
4

CURB FLASHING DETAIL
 1 1/2" = 1'-0"

2
INSULATED CURBS

 1 1/2" = 1'-0"
3

ROOF DRAIN
 1 1/2" = 1'-0"

1
PARAPET WITH COPING

 1 1/2" = 1'-0"
5

SMALL PIPE PENETRATION
 3" = 1'-0"

6
REINFORCED LIQUID APPLIED FLASHING

 1 1/2" = 1'-0"
7

BOARDWALK CANOPY FLASHING DETAIL

 1 1/2" = 1'-0"
10

GUARD RAIL

GUARD RAIL AXON

 3" = 1'-0"
11

GUARD RAIL WALL CLIP MOUNTING

 1 1/2" = 1'-0"
9

WASTE STACK DETAIL

 1 1/2" = 1'-0"
12

ROOF DOOR SILL
 1 1/2" = 1'-0"

13
BASE FLASHING AT WALL

 1 1/2" = 1'-0"
15

OVER DOOR BUILT IN GUTTER SECTION



3 1/2"

UNDERLAYMENT 
OVER EXISTING 
SUBSTRATE 

ZEE SUPPORT 
FAME

FASTENERS (2) 
PER CLIP

WALL PANEL 

BUTYL SEALANT 

S.S. PRE-PAINTED 
RIVET @ 12" O.C.

90 DEGREE O.S. 
CORNER TRIM

PANEL CLIP

PANEL CLIP

3" X 5" SLOTTED 
BEARING PLATE 16GA 
GALV. STEEL

R-MER SPAN STRUCTURAL 
STANDING SEAM PANEL

PLYWOOD DECKING

R-MER SEAL 
UNERLAYMENT

REFER TO PANEL
ADJUSTMENT DETAILS TO
REDUCE PANEL WIDTH.

NEOPRENE CLOSURE:
SELF-ADHERING,
INSTALL 
CONTINUOUSLY.

UNDERLAYMENT 
OVER EXISTING 
SUBSTRATE 

COVER TRIM

GABLE CLIP

S.S. PAINTED RIVET OR 
GROMMETTED 
FASTENER @ EACH 
GABLE CLIP

FASTENERS 
(2) TWO PER CLIP

LIGHT FIXTURE
FASTEN TO CAST STONE 

CAST STONE BLOCK TO 
REPLICATE EXISTING

PIPE 

ALUMINUM SHEET METAL TO 
MATCH RESTORED ICE CASINO

FASTEN PIPE TO HEADBLOCK

NEOPRENE

ALUMINUM STANDING SEAM 
ROOF TO MATCH RESTORED 
ICE CASINO

PLANK SHEATHING

CONDUIT FOR LIGHT FIXTURE

HEAD BLOCK

FRAMING

SEALANT

7" V.I.F

V
.I
.F

4
"

5" - 8" +/-

1
"

1
0
"

SLOPING INTERNAL ALUMINUM SHEET METAL GUTTER

EXISTING WOOD STRUCTURE: +/- 5/8"X 3 1/2" SOLID WOOD

NEW ALUMINUM STANDING SEAM BULKHEAD 
ROOF (TO MATCH RESTORED ICE CASINO)

NEW ALUMINUM STANDING SEAM ROOF (TO MATCH 
RESTORED ICE CASINO)

EXISTING BULKHEAD. STUCCO TO BE 
REPAIRED AND PAINTED.

NEW EXTERIOR SHEATHING TO MATCH 
EXISTING UNDER NEW STANDING SEAM ROOF

PROVIDE NEW SURFACE MOUNTED COUNTERFLASHING AND 
STEP FLASHING WITH HEMMED CAULKING UP FOR SEALANT

EXISTING WOOD STRUCTURE FRAMING (NOT SHOWN)

GUTTER OUTLET

CONDUCTOR HEAD

HIGH POINT

DOWNPIPE 

NEW SLOPING INTERNAL ALUMINUM SHEET METAL 
GUTTER (TO MATCH RESTORED ICE CASINO)

GUTTER BOARDS
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 3" = 1'-0"
4

90 DEGREE CORNER DETAIL

 3" = 1'-0"
3

PANEL ASSEMBLY

 3" = 1'-0"
5

PANEL SEPERATION DETAIL

 1 1/2" = 1'-0"
1

DOMED TOWER COPPER ROOF CAP DETAIL
 1 1/2" = 1'-0"

2
DOMED TOWER ROOF GUTTER AND BULKHEAD DETAIL

 1 1/2" = 1'-0"
6

SECTION THROUGH GUTTER AT DOMED TOWER



TYPE 1

SEE DOOR SCHEDULE

DOOR WIDTH

TYPE 2

D
O

O
R

 H
E

IG
H

T
 S

E
E

 D
O

O
R

 S
C

H
E

D
U

L
E

SEE DOOR SCHEDULE

DOOR WIDTH

D
O

O
R

 H
E

IG
H

T
 S

E
E

 D
O

O
R

 S
C

H
E

D
U

L
E

TYPE 3

D
O

O
R

 H
E

IG
H

T
 S

E
E

 D
O

O
R

 S
C

H
E

D
U

L
E

SEE DOOR SCHEDULE

DOOR WIDTHV.I.F.

SEE DOOR SCHEDULE

DOOR WIDTH V.I.F

V
.I
.F

S
E

E
 D

O
O

R
 S

C
H

E
D

U
L

E

D
O

O
R

 H
E

IG
H

T

ANCHOR TO 
PARTITION 

AS REQUIRED
(TYP.)

ANCHOR TO 
PARTITION 

AS REQUIRED
(TYP.)

NEW FIXED TRANSOMV
.I

.F
.

NEW FIXED TRANSOM

EXISTING WOOD FRAME AND 
TRIM TO REMAIN REPAIR AND 

REPAINT (TYP.)

D
O

O
R

 H
E

IG
H

T
 S

E
E

 D
O

O
R

 S
C

H
E

D
U

L
E

V
.I

.F
.

V
.I

.F
.

D
O

O
R

 H
E

IG
H

T
 S

E
E

 D
O

O
R

 S
C

H
E

D
U

L
E

NEW TRIM TO MATCH 
DOMED TOWER 

COLUMNS IN KIND

SEE DOOR SCHEDULE

DOOR WIDTH EQEQ

V
.I

.F
.

SEE DOOR SCHEDULE

DOOR WIDTH

NEW LOUVER

V
.I

.F
.

D
O

O
R

 H
E

IG
H

T
 S

E
E

 D
O

O
R

 S
C

H
E

D
U

L
E

SEE DOOR SCHEDULE

DOOR WIDTH EQEQ

NEW WOOD FRAME TO 
MATCH EXISTING FRAME 
TYPE C. PAINT  AS 
INDICATED (TYP.)

FRAME A FRAME B FRAME C FRAME D

9
' -

 5
" 

V
.I

.F
.

9
' -

 5
" 

V
.I

.F
.

3/8" 3/8"

3
/4

"

3
/8

"
3

/8
"

4
5
.0

0
°

NEW WOOD DOOR WITH 
PERIMETER 
WEATHERSTRIPPING

NEW DOOR SWEEP 
WEATHERSTRIPPING

NEW ALUMINUM SADDLE

NEW WOOD PANEL

NEW INSULATED GLAZING

EXISTING MASONRY WALL 
TO REMAIN

EXISTING FRAME TO REMAIN. 
REPAIR AS NEEDED.

CAULKING WITH BACKER ROD AT 
PERIMETER OF FRAME BOTH 
SIDES

3/4" X 3/4" CHAMFER TRIM AT 
PERIMETER OF WINDOW 
FRAME BOTH SIDES. PAINT AS 
INDICATED IN DOOR SCHEDULE.

NEW WOOD TRANSOM FRAME

NEW INSULATED GLAZING

NEW WOOD TRANSOM FRAME

3/4" X 3/4" CHAMFER TRIM AT 
PERIMETER OF WINDOW 
FRAME BOTH SIDES. PAINT AS 
INDICATED IN DOOR SCHEDULE.

EXISTING FRAME TO REMAIN, 
REPAIR AS NEEDED. REPAINT TO 
MATCH AS REQUIRED (TYP.)

NEW WOOD DOOR FRAME

NEW WOOD DOOR WITH 
PERIMETER 
WEATHERSTRIPPING

NEW INSULATED GLAZING

3/4" X 3/4" CHAMFER TRIM AT 
PERIMETER OF WINDOW 
FRAME BOTH SIDES. PAINT AS 
INDICATED IN DOOR SCHEDULE.

EXTERIOR INTERIOR

EXISTING MASONRY WALL 
TO REMAIN

EXISTING FRAME TO REMAIN. 
REPAIR AS NEEDED.

CAULKING WITH BACKER ROD AT 
PERIMETER OF FRAME BOTH SIDES

3/4" X 3/4" CHAMFER TRIM AT 
PERIMETER OF WINDOW 
FRAME BOTH SIDES. PAINT AS 
INDICATED IN DOOR SCHEDULE.

NEW WOOD TRANSOM FRAME

NEW INSULATED GLAZING

EXISTING MASONRY WALL 
TO REMAIN

EXISTING FRAME TO REMAIN. 
REPAIR AS NEEDED.

CAULKING WITH BACKER ROD AT 
PERIMETER OF FRAME BOTH SIDES

3/4" X 3/4" CHAMFER TRIM AT 
PERIMETER OF DOOR FRAME 
BOTH SIDES. PAINT AS 
INDICATED IN DOOR SCHEDULE.

NEW WOOD DOOR FRAME

NEW INSULATED GLAZING

NEW WOOD DOOR WITH 
PERIMETER WEATHERSTRIPPING

NEW INSULATED GLAZING

EXISTING MASONRY WALL 
TO REMAIN

EXISTING FRAME TO 
REMAIN. REPAIR AS NEEDED

CAULKING WITH BACKER ROD AT 
PERIMETER OF FRAME BOTH 
SIDES

3/4" X 3/4" CHAMFER TRIM AT 
PERIMETER OF WINDOW 
FRAME BOTH SIDES. PAINT AS 
INDICATED IN DOOR SCHEDULE.

NEW WOOD DOOR WITH 
PERIMETER 
WEATHERSTRIPPING

NEW WOOD DOOR FRAME

EXTERIOR INTERIOR

EXISTING MASONRY WALL TO REMAIN

NEW FRAME TO MATCH THE EXISTING 
TYPICAL ON OTHER DOORS.

CAULKING WITH BACKER ROD AT 
PERIMETER 

3/4" X 3/4" CHAMFER TRIM AT PERIMETER 
OF WINDOW FRAME BOTH SIDES. PAINT AS 
INDICATED IN DOOR SCHEDULE.

EXISTING FRAME TO REMAIN, REPAIR 
AS NEEDED. REPAINT TO MATCH AS 
REQUIRED (TYP.)

NEW WOOD DOOR FRAME

NEW WOOD DOOR WITH 
PERIMETER 
WEATHERSTRIPPING

NEW INSULATED GLAZING

3/4" X 3/4" CHAMFER TRIM AT PERIMETER 
OF WINDOW FRAME BOTH SIDES. PAINT 
AS INDICATED IN DOOR SCHEDULE.

1
/4

"

LOUVER

CAULKING WITH BACKER ROD AT 
PERIMETER 

CLIP ANGLES & FASTENER TO LOUVER 
AND FRAME

SUPPORT ANGLE AS REQUIRED

BIRD SCREEN

3/4" X 3/4" CHAMFER TRIM AT PERIMETER 
OF WINDOW FRAME BOTH SIDES. PAINT 
AS INDICATED IN DOOR SCHEDULE.

CLIP ANGLES & FASTENER TO LOUVER 
AND FRAME

EXTERIOR INTERIOR

SILL EXTENSION

EXISTING MASONRY WALL 
TO REMAIN

EXISTING FRAME TO REMAIN. 
REPAIR AS NEEDED.

3/4" X 3/4" CHAMFER TRIM AT 
PERIMETER OF WINDOW 
FRAME BOTH SIDES. PAINT AS 
INDICATED IN DOOR SCHEDULE.

LOUVER

BIRD SCREEN

CAULKING WITH BACKER ROD 
AT PERIMETER 

CLIP ANGLES & FASTENER 

INSULATED  H.M. DOOR

EXISTING FRAME TO 
REMAIN. REPAIR AS NEEDED

CAULKING WITH BACKER ROD AT 
PERIMETER OF FRAME BOTH 
SIDES

3/4" X 3/4" CHAMFER TRIM AT 
PERIMETER OF WINDOW 
FRAME BOTH SIDES. PAINT AS 
INDICATED IN DOOR SCHEDULE.

NEW WOOD DOOR FRAME TO 
MATCH EXISTING 

NEW ALUMINUM SADDLE

EXTERIOR INTERIOR

INSULATED H.M. DOOR

NEW DOOR SWEEP 
WEATHERSTRIPPING

NEW INSULATED H.M. DOOR WITH 
PERIMETER WEATHERSTRIPPING

NEW WOOD DOOR FRAME TO 
MATCH EXISTING

NEW WOOD DOOR FRAME TO 
MATCH EXISTING

3/4" X 3/4" CHAMFER TRIM AT 
PERIMETER OF DOOR FRAME 
BOTH SIDES. PAINT AS INDICATED 
IN DOOR SCHEDULE.

EXISTING FRAME TO 
REMAIN. REPAIR AS NEEDED

EXISTING MASONRY WALL 
TO REMAIN
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AM-A-61

1-118-A-37

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK RYE, NEW YORK

ADMINISTRATION BUILDING
DOOR & HARDWARE SCHEDULE

09/16/2020

20-501

Page 37 of 387

 1/2" = 1'-0"
EXTERIOR DOOR

DOOR SCHEDULE

Mark Level
Door
Type

NOMINAL SIZE DOOR STYLE

Transom

DOOR STYLE

Frame Type

FRAME STYLE

Hardware Set CommentsWidth V.I.F. Height V.I.F. Thickness V.I.F. Door Material Door Finish Glass Head Detail Jamb Detail Sill Material
Frame

Material Frame Finish

101 1ST FLOOR 1 3' - 0" 7' - 0" 1 3/4" WOOD PAINTED, TBD NO CLEAR A DH-1 DJ-1 DS-1 WOOD PAINTED, TBD HS-10

102 1ST FLOOR 1 3' - 0" 7' - 0" 1 3/4" WOOD PAINTED, TBD NO CLEAR A DH-1 DJ-1 DS-1 WOOD PAINTED, TBD HS-09

103 1ST FLOOR 1 3' - 0" 7' - 0" 1 3/4" WOOD PAINTED, TBD NO CLEAR A DH-1 DJ-1 DS-1 WOOD PAINTED, TBD HS-10

104 1ST FLOOR 1 3' - 0" 7' - 0" 1 3/4" WOOD PAINTED, TBD NO CLEAR A DH-1 DJ-1 DS-1 WOOD PAINTED, TBD HS-09

105 1ST FLOOR 1 3' - 0" 7' - 0" 1 3/4" WOOD PAINTED, TBD YES CLEAR B DH-2 DJ-1/ TJ-1 DS-1 WOOD PAINTED, TBD HS-08

106 1ST FLOOR 1 3' - 0" 7' - 0" 1 3/4" WOOD PAINTED, TBD YES CLEAR B DH-2 DJ-1/ TJ-1 DS-1 WOOD PAINTED, TBD HS-08

107 1ST FLOOR 1 3' - 0" 7' - 0" 1 3/4" WOOD PAINTED, TBD YES CLEAR B DH-2 DJ-1/ TJ-1 DS-1 WOOD PAINTED, TBD HS-08

108 1ST FLOOR 3 3' - 0" 7' - 0" 1 3/4" WOOD PAINTED, TBD NO BLACK, OPAQUE D DH-3 DJ-1/ TJ-2 DS-1 WOOD PAINTED, TBD TBD PLACE PLYWOOD OVER GLASS ON INSIDE

109 1ST FLOOR 1 3' - 0" 7' - 0" 1 3/4" WOOD PAINTED, TBD YES CLEAR B DH-2 DJ-1/ TJ-1 DS-1 WOOD PAINTED, TBD HS-08

111 1ST FLOOR 3 3' - 0" 7' - 0" 1 3/4" WOOD PAINTED, TBD YES CLEAR C DH-2 DJ-1/ TJ-1 DS-1 WOOD PAINTED, TBD HS-08

301 TOP OF
PARAPET

2 2' - 3 1/2" 6' - 2" 1 3/4" HM PAINTED, TBD NO NO A DH-4 DJ-2 DS-2 WOOD* PAINTED, TBD SLIDE BOLT (LIKE
EXISTING)

*NEW FRAME AND SILL COVER TO MATCH
EXISTING IN KIND

 1/2" = 1'-0"
5

DOOR FRAME DETAIL

NOTE: GC TO CONFIRM DOOR SIZES IN FIELD PRIOR TO ORDERING

GENERAL DOOR SCHEDULE NOTES:

1. REFER TO THIS SHEET FOR DOOR & FRAME TYPES.

2. REFER TO THIS SHEET FOR DOOR JAMB, HEAD, & FRAME DETAILS.

3. REFER TO THIS SHEET FOR DOOR SILL & TRANSITION DETAILS. SILL TRANSITION  INFORMATION IS 
INDICATED ON FINISH PLAN UNLESS OTHERWISE NOTED.

4. THE CONTRACTOR SHALL EXAMINE THE DRAWINGS, SCHEDULE AND SPECIFICATIONS AND FURNISH 
PROPER HARDWARE FOR ALL OPENINGS WHETHER LISTED OR NOT. COMPLETE SHOP DRAWINGS SHALL BE 
PROVIDED FOR  APPROVAL PRIOR TO PURCHASE. 

5. ALL EXIT DOORS SHALL BE OPENABLE FROM THE EGRESS SIDE WITHOUT THE USE OF A KEY OR SPECIAL 
KNOWLEDGE.

6. VERIFY DIMENSIONS OF EXISTING OPENING AND DOORS BEFORE ORDERING.

7. THE CONTRACTOR SHALL COORDINATE & VERIFY LOCATION OF RECESSED FLOOR CLOSERS, PIVOTS, ETC 
WITH EXISTING FLOOR SLABS AND OTHER FIELD CONDITIONS PRIOR TO ORDERING TO ENSURE PROPER 
CLEARANCES & DEPTHS ARE ALLOWED. 

 12" = 1'-0"
6

DETAIL- CHAMFERED WOOD TRIM

 3" = 1'-0"
7

DOOR SILL-1 (DS-1)
 3" = 1'-0"

8
DOOR HEADER-2 (DH-2)

 3" = 1'-0"
9

TRANSOM JAMB-1 (TJ-1)

 3" = 1'-0"
10

DOOR JAMB-1 (DJ-1)
 3" = 1'-0"

11
DOOR HEADER-1 (DH-1)

 3" = 1'-0"
1

DOOR HEADER-3 (DH-3)

 3" = 1'-0"
2

TRANSOM JAMB-1 (TJ-2)

 3" = 1'-0"
3

DOOR HEADER-4 (DH-4)

 3" = 1'-0"
4

DOOR SILL-2 (DS-2)
 3" = 1'-0"

12
DOOR JAMB-2 (DJ-2)



TYPE E TYPE F

TYPE N

TYPE G

TYPE H

TYPE KTYPE J

5
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" 

V
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V.I.F

1' - 6"

V.I.F

3' - 6"

5
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V
.I
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5
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V
.I

.F

V.I.F

3' - 0"

V.I.F

4' - 0"

V
.I
.F

6
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"

1
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V
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.F

V.I.F

5' - 6"

V.I.F

5' - 6"

4
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" 

V
.I

.F

7
' -

 4
" 

V
.I

.F

V.I.F

3' - 6"

TYPE D

V
.I
.F

5
' -

 0
"

4' - 0" V.I.F

1

7/8

1 13/4 7/8 7/8

11

9

10

13/4
3/4

9

10

9

10

9

10

9

10

9

10

FIXED

AWNING

AWNING

FIXED

FIXED

AWNING

FIXED

FIXED

AWNING

FIXED

FIXED

AWNING

FIXED

FIXED

AWNING

FIXED

FIXED

AWNING

AWNING

FIXED

FIXED

AWNING

FIXEDFIXED

H2

S1

J1 H2

S1

J1

J1 J1H2

H2

S1

J1 J1

J3

H2

J1

S1

S1

H2

J1

H2

3/4

J1 S2

J2 J2

2 2 2

1

2

1

1

2

2

S1

2

9

11

10

1

H2

S1

2

J1

3/4

7/8

3/4 7/8

13

3/4 3/4

7/8

7/8

3/43/43/43/4

3/4

3/4

3/4

1

2

3 4

3 4

1

2

5

5

5

6

6

6

7 8 8 87 7

5

6

7 8
9 10

11

12 13

LEFT HAND 
SIDE

HUNG-OUT 
CASEMENT

PROJECT-
OUT

TOP HUNG 
OUT

RIGHT HAND 
SIDE

HUNG OUT 
CASEMENT

FIXED / PROJECT-OUT FIXED / SIDE HUNG-OUT CASEMENT

EXTERIOR GLAZED EXTERIOR GLAZED EXTERIOR GLAZED
FIXED WINDOWS SWING-OUT WINDOWS COMBINATION DETAILS

FIXED
over
SWING-OUT

SWING-OUT
over
FIXED

SWING-OUT
over
SWING-OUT

SWING-OUT
next to
FIXED
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SWING-OUT

12 13
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H2H2

J1 J1
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S2S2 S2

3

4

4

3 43

COLORED GLASS 

T.B.D. BY THE 

ARCHITECT

J2 J2J1 J1

H1H1 H1

2

11 11 11

5

2

5

2

BACKER ROD & STRUCTURAL 
SILICONE AROUND PERIMETER OF 
WINDOW FRAME

STUCCO 

NEW HIGH PERFORMANCE 
INSULATED GLAZING WITH 
THERMALLY BROKEN STEEL FRAME

CORNER BEAD,TYP. 
FOR ALL CORNERS

EXISTING INTERIOR HEAD, 
REPAIR/ PATCH AS REQUIRED 
AND PAINT TO MATCH EXISTING.

NEW CONTINUOUS BEAD OF 
FLEXIBLE SEALANT AROUND 
PERIMETER OF WINDOW FRAME

EXISTING EXTERIOR 
WALL TO REMAIN

EXISTING HORIZONTAL 
WOOD FRAME TO REMAIN

BACKER ROD & STRUCTURAL 
SILICONE AROUND PERIMETER OF 
WINDOW FRAME

NEW HIGH PERFORMANCE 
INSULATED GLAZING WITH 
THERMALLY BROKEN STEEL FRAME

H-1 H-2

NEW HIGH PERFORMANCE 
INSULATED GLAZING WITH 
THERMALLY BROKEN STEEL FRAME

EXISTING HORIZONTAL 
WOOD FRAME TO REMAIN

BACKER ROD & STRUCTURAL SILICONE 
AROUND PERIMETER OF WINDOW 
FRAME UNDER NEW FLASHING

BACKER ROD & STRUCTURAL 
SILICONE AROUND PERIMETER 
OF WINDOW FRAME

NEW HIGH PERFORMANCE 
INSULATED GLAZING WITH 
THERMALLY BROKEN STEEL FRAME

EXISTING EXTERIOR WALL TO 
REMAIN

EXISTING SILL TO REMAIN

EXISTING INTERIOR SILL REPAIR, 
PATCH AS REQUIRED AND PAINT TO 
MATCH EXISTING.

S-2S-1

NEW CONTINUOUS BEAD OF 
FLEXIBLE SEALANT AROUND 
PERIMETER OF WINDOW FRAME

CORNER BEAD, TYP. 
FOR ALL CORNERS

EXISTING INTERIOR JAMB, 
REPAIR/ PATCH AS 
REQUIRED AND PAINT TO 
MATCH EXISTING.

NEW HIGH PERFORMANCE 
INSULATED GLAZING WITH 
THERMALLY BROKEN STEEL 
FRAME

EXISTING EXTERIOR WALL 
TO REMAIN

BACKER ROD & STRUCTURAL 
SILICONE AROUND PERIMETER 
OF WINDOW FRAME

BACKER ROD & STRUCTURAL 
SILICONE AROUND PERIMETER 
OF WINDOW FRAME

EXISTING VERTICAL WOOD 
FRAME TO REMAIN

NEW HIGH PERFORMANCE 
INSULATED GLAZING WITH 
THERMALLY BROKEN STEEL 
FRAME

BACKER ROD & STRUCTURAL 
SILICONE AROUND PERIMETER 
OF WINDOW FRAME

J-1 J-2 J-3

BACKER ROD & STRUCTURAL 
SILICONE AROUND PERIMETER 
OF WINDOW FRAME

NEW CONTINUOUS BEAD OF 
FLEXIBLE SEALANT AROUND 
PERIMETER OF WINDOW FRAME

NEW HIGH PERFORMANCE 
INSULATED GLAZING WITH 

THERMALLY BROKEN STEEL 
FRAME

FASTENER FASTENER

VERTICAL PIVOTED (OUT) FASTENER HORIZONTAL PIVOTED FASTENER

VERTICAL PIVOTED (OUT) HORIZONTAL PIVOTED  

EXTERIOR 

IN
T

E
R

IO
R

 

HOLDS VENTILATOR OPEN 
AT ANY DEGREE UP TO 

APPROXIMATELY 45 
DEGREES

INTERIOR 

EXTERIOR 

LIMITS VENTILATOR TO 90 
DEGREES AND OFFERS HOLD 

OPEN AT ANY DEGREE. 
STAINLESS STEEL CHANNEL 

AND ARM 

VERTICAL PIVOTED HORIZONTAL PIVOTED
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 3/8" = 1'-0"
WINDOW LEGEND

3
EXTERIOR WINDOW GLAZING DETAILS

WINDOW SCHEDULE

TYPE HEIGHT V.I.F. WIDTH V.I.F. MATERIAL

NOTES:
ALL WINDOWS TO BE:

-DOUBLE PANE
-THERMAL BREAK
- ALL SIZES TO BE CONFIRMED BY 
CONTRACTOR PRIOR TO ORDERING

 3/8" = 1'-0"
2

SOUTH ADMIN WINDOW ELEVATION

GLAZING FINISH

 3" = 1'-0"
6

FRAMED OPENING- WINDOW HEAD DETAILS

 3" = 1'-0"
1

FRAMED OPENING- WINDOW SILL DETAILS
 3" = 1'-0"

4
FRAMED OPENING- WINDOW JAMB DETAILS

TYPE MARK

W-101 H 6'-10" 4'-0" GALV. STEEL TBD TBD

W-102 H 6'-10" 4'-0" TBD TBD
P 2'-1"1'-6" TBD TBDW-103
Q 6'-10" 2'-1" TBD TBDW-104
S 3'-10"1'-6" TBD TBDW-105

T 3'-10"6'-10" TBD TBDW-106
V 1'-6" 2'-1" TBD TBDW-107
W 6'-10" 2'-1" TBD TBDW-108
N 3'-6"7'-4" TBD TBD

N 3'-6"7'-4" TBD TBD

N 3'-6"7'-4" TBD TBD

W-109

W-110

W-111

F 3'-6"5'-0" TBD TBDW-112

F 3'-6"5'-0" TBD TBDW-113

J 1'-9" 5'-6" TBD TBDW-114
K 4'-4" 5'-6" TBD TBDW-115

J 1'-9" 5'-6" TBD TBDW-116

K 4'-4" 5'-6" TBD TBDW-117
J 1'-9" 5'-6" TBD TBDW-118
K 4'-4" 5'-6" TBD TBDW-119

J 1'-9" 5'-6" TBD TBDW-120

K 4'-4" 5'-6" TBD TBDW-121
J 1'-9" 5'-6" TBD TBDW-122
K 4'-4" 5'-6" TBD TBDW-123

J 1'-9" 5'-6" TBD TBDW-124

K 4'-4" 5'-6" TBD TBDW-125

J 1'-9" 5'-6" TBD TBDW-126
K 4'-4" 5'-6" TBD TBDW-127

J 1'-9" 5'-6" TBD TBDW-128
K 4'-4" 5'-6" TBD TBDW-129

J 1'-9" 5'-6" TBD TBDW-131
K 4'-4" 5'-6" TBD TBDW-132

J 1'-9" 5'-6" TBD TBDW-133
K 4'-4" 5'-6" TBD TBDW-134
J 1'-9" 5'-6" TBD TBDW-135
E 5'-0" 1'-6" TBD TBD

E 5'-0" 1'-6" TBD TBD
E 5'-0" 1'-6" TBD TBD

E 5'-0" 1'-6" TBD TBD

W-201

W-202
W-203

W-204
E 5'-0" 1'-6" TBD TBDW-205

5'-0" 4'-0" TBD TBDDW-206

5'-0" 4'-0" TBD TBDDW-207
5'-0" 4'-0" TBD TBDDW-208

O 2'-1"6'-6" TBD TBDW-209

R 3'-10"6'-6" TBD TBDW-210
U 6'-6" 2'-1" TBD TBDW-211
O 2'-1"6'-6" TBD TBDW-212

R 3'-10"6'-6" TBD TBDW-213
U 6'-6" 2'-1" TBD TBDW-214
O 2'-1"6'-6" TBD TBDW-215
R 3'-10"6'-6" TBD TBDW-216

U 6'-6" 2'-1" TBD TBDW-217

F 3'-6"5'-0" TBD TBDW-218

F 3'-6"5'-0" TBD TBDW-219

E 5'-0" 1'-6" TBD TBD

E 5'-0" 1'-6" TBD TBD

W-220

W-222

W-221 G 3'-0"5'-0" TBD TBD

F 3'-6"5'-0" TBD TBDW-223

F 3'-6"5'-0" TBD TBDW-224

E 5'-0" 1'-6" TBD TBDW-225
F 3'-6"5'-0" TBD TBDW-226

E 5'-0" 1'-6" TBD TBD

E 5'-0" 1'-6" TBD TBD

W-227

W-229

W-228 G 3'-0"5'-0" TBD TBD

F 3'-6"5'-0" TBD TBDW-230

F 3'-6"5'-0" TBD TBDW-231

F 3'-6"5'-0" TBD TBDW-232
F 3'-6"5'-0" TBD TBDW-233

F 3'-6"5'-0" TBD TBDW-234

F 3'-6"5'-0" TBD TBDW-235
F 3'-6"5'-0" TBD TBDW-236

F 3'-6"5'-0" TBD TBDW-237

F 3'-6"5'-0" TBD TBDW-238
E 5'-0" 1'-6" TBD TBDW-239

E 5'-0" 1'-6" TBD TBDW-240

SASH OPER.

AW

AW

F

CS

F

CS

F

CS

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

AW

CS

CS

CS

CS/F

CS/F

CS/F

CS/F

CS/F

CS/F

F

F

F

F

F

F

F

F

F

F

F

SASH OPERATION LEGEND:
AW= AWNING

CS= CASEMENT 
F= FIXED

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

GALV. STEEL

MFR. MODEL COMMENTSSILL

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

TBD

TBD

TBD
TBD

TBD

TBD
TBD

TBD
TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD
TBD

TBD

TBD

TBD
TBD
TBD

TBD

TBD

TBD

TBD

TBD
TBD

TBD

TBD

TBD

TBD
TBD
TBD

TBD
TBD

TBD
TBD

TBD

TBD
TBD

TBD

TBD
TBD

TBD

TBD

TBD

TBD
TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD
TBD

TBD

TBD

TBD

TBD

TBD

TBD
TBD

TBD

TBD
TBD

TBD

TBD
TBD

TBD

TBD

TBD

TBD
TBD

TBD

TBD
TBD

TBD
TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD
TBD

TBD

TBD

TBD
TBD
TBD

TBD

TBD

TBD

TBD

TBD
TBD

TBD

TBD

TBD

TBD
TBD
TBD

TBD
TBD

TBD
TBD

TBD

TBD
TBD

TBD

TBD
TBD

TBD

TBD

TBD

TBD
TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD

TBD
TBD

TBD

TBD

TBD

TBD

TBD

TBD
TBD

TBD

TBD
TBD

TBD

TBD
TBD

TBD

K 4'-4" 5'-6" TBD TBDW-130 AW GALV. STEELEXISTING TBDTBD

5
VERTICAL & HORIZONTAL FASTENER

7
VERTICAL & HORIZONTAL LIMIT DEVICE

8
VERTICAL & HORIZONTAL PIVOTS



FINISH  LEGEND
FINISH MATERIALTAG # SUPPLIER / MANUFACTURER STYLE # / SIZE COLOR FINISH LOCATION 

WALL MATERIALS

PAINT TBDP-1

P-2
BENJAMIN MOORE

REMARKS

SEMI-GLOSS ENAMEL 

MISCELLANEOUS FINISHES

PAINT BENJAMIN MOORE LUCK OF THE IRISH/ 588TBD

P-3

FACADE

SEMI-GLOSS ENAMEL 

PAINT BENJAMIN MOORE SANDLOT GRAY/ 2107-50TBD SEMI-GLOSS ENAMEL 

P-4 PAINT BENJAMIN MOORE ANTELOPE CANYONTBD

P-5 PAINT TBD TBD

P-6 PAINT TBD TBD

BRACKETS

P-7 PAINT TBD TBD

P-8 PAINT TBD TBD

T-1 TILE TBD RED

T-2 TILE TBD

"PLAYLAND WHITE"/ 901

SEMI-GLOSS ENAMEL 

SEMI-GLOSS ENAMEL 

SEMI-GLOSS ENAMEL 

SEMI-GLOSS ENAMEL 

SEMI-GLOSS ENAMEL 

TO MATCH EXISTING

TO MATCH EXISTING

STUCCO TBDST-1 TBD - APPLY AS NOTED ON ELEVATIONS

ACCENTS

T-3 TILE TBD BLACK TO MATCH EXISTING

PARAPET COPING COP-1 TBD TBDTBDTO MATCH RESTORED ICE CASINO ROOF PARAPET

TO MATCH EXISTING

TRIM

-

-

-

-

BOARDWALK/ RESTORED ARCHWAY 

FACADE

CAP & COPINGCOP-2 TBD TBDTBD TO MATCH RESTORED ICE CASINO PARAPET NEW ALUMINUM CAP, COPING, & DRAINAGE PIPES 

SHIN SHINGLES TBD MATCH BOAT HOUSE TO MATCH BOAT HOUSETO MATCH BATHHOUSE BOARDWALK CANOPY ROOF NEW SHINGLES AT CANOPY TO MATCH BATH HOUSE

TR SADDLE TBD BRUSHED ALUM.TBD TBD FLOORS PREP AND PRIME WITH METAL PRIMER. FOR DETAIL REFER TO 4/AM-A-61. 

NEW ALUMINUM COPING 

CREAM
IN AREAS WHERE TILE EXISTING ALREADY ONLY REPLACE MISSING, CRACKED, OR STAINED TILES. NEW TILE TO MATCH EXISTING HISTORIC TILE.

IN AREAS WHERE TILE EXISTING ALREADY ONLY REPLACE MISSING, CRACKED, OR STAINED TILES. NEW TILE TO MATCH EXISTING HISTORIC TILE.

IN AREAS WHERE TILE EXISTING ALREADY ONLY REPLACE MISSING, CRACKED, OR STAINED TILES. NEW TILE TO MATCH EXISTING HISTORIC TILE.

TO MATCH EXISTING

TO MATCH EXISTING

TO MATCH EXISTING

M-ROOF STANDING SEAM ROOF TBD TO MATCH ICE CASINO TOWER ROOF NEW ALUMINUM STANDING SEAM ROOF, BUILT IN GUTTER, & COPING (TO MATCH RESTORED ICE CASINO)TO MATCH ICE CASINO

TBD

TBD

TBD

TBD

BOARDWALK/ RESTORED ARCHWAY 

BOARDWALK/ RESTORED ARCHWAY 

R-RAILING ROOF RAILING TBD GALVANIZED ROOFTBDSURFACE MOUNTED

* ALL FINISHES TO BE APPROVED BY ARCHITECT

B-SPIKES BIRD SPIKES TBD S.S. SPIKES ROOF PARAPETTBDSURFACE MOUNTED MOUNTING SYSTEM AS MANUFACTURER RECOMMENDS PER PROJECT CONDITIONS

TILE GROUT TBDGR-1 TBD - TO MATCH EXISTING BOARDWALK/ RESTORED ARCHWAY 

TO MATCH RESTORED ICE CASINO

SEE 5/AM-A-63 FOR FINISHES

M-ROOF: NEW ALUMINUM 
STANDING SEAM  ROOF, BUILT IN 

GUTTER, AND COPING (TO MATCH 
RESTORED  ICE CASINO)

REFURBISHED FINIAL/LANTERN & 
STONE BASE

P-TBD: STEEL WINDOWS TO BE REPLACED (TYP.)     

SHIN: NEW SHINGLES AT CANOPY TO MATCH BATH HOUSE

ST-1: STUCCO TO BE REPAIRED THROUGHOUT 
AS REQUIRED REFER TO ELEVATIONS.

FLAT (LOW SLOPE) ROOFING TO BE REPLACED 

COP-1: NEW ALUMINUM SHEET METAL COPING. (TYP.) 
(TO MATCH RESTORED ICE CASINO)

PILASTER TO MATCH FINISH 
OF PILASTER AT TOWER

P-1 

SEE 4/AM-A-63 FOR 
FINISHES 

P-1 

P-TBD: OPENINGS FOR 
MECHANICAL UNITS TYP. 

P-1 

COP-2: NEW ALUMINUM SHEET 
METAL BUILT IN GUTTERS AND 

DRAINAGE PIPES 

SEE 7/AM-A-63 FOR OBELISK
FINISH TYP. 

P-4:WOOD CANOPY BRACKETS 
TO BE RESTORED TYP.

FOR FINISH OF DOORS AND FRAME 
SEE AM-A-61 DOOR SCHEDULE

FOR FINISH OF DOORS AND FRAME 
SEE AM-A-61 DOOR SCHEDULE 

P-TBD: STEEL WINDOWS TO BE 
REPLACED (TYP.)     

ST-1: STUCCO TO BE REPAIRED 
THROUGHOUT AS REQUIRED REFER TO 

ELEVATIONS.

T-1, T-2, T-3: EXISTING TILE WALL REPLACE 
ONLY MISSING CRACKED, OR STAINED TILES

P-TBD: CANOPY FASCIA BOARD

NEW ROOF RAILING 

P-1 

P-1 

P-1 

P-1 

P-1 

P-1 

P-1: EXISTING TRIM

P-1: EXISTING TRIM

P-1 

P-1 

P-1 

P-1 

P-TBD: CANOPY UNDERSIDE

NEW ALUMINUM COUNTERFLASHING TO MATCH COPING

ENTIRE BUILDING TO BE PAINTED ENTIRELY 
WITH NEW PAINT AS INDICATED. 

ST-1: STUCCO TO BE REPAIRED THROUGHOUT AS REQUIRED 
REFER TO ELEVATIONS. 

P-TBD: STEEL WINDOWS TO BE 
REPLACED  TO MATCH HISTORIC (TYP.)   

M-ROOF:NEW ALUMINUM STANDING SEAM 
ROOF, BUILT IN GUTTER, AND COPING (TO 
MATCH RESTORED ICE CASINO)

REFURBISHED FINIAL/LANTERN & 
STONE BASE

P-TBD: STEEL WINDOWS TO BE REPLACED (TYP.)   

SEE 7/AM-A-63 FOR OBELISK FINISH TYP.

SHIN: NEW SHINGLES AT CANOPY TO MATCH 
BATH HOUSE

ST-1: STUCCO TO BE REPAIRED THROUGHOUT 
AS REQUIRED REFER TO ELEVATIONS.

P-4:WOOD CANOPY BRACKETS TO BE RESTORED TYP.

P-TBD: WOOD 
TRIM (TYPICAL 
THROUGHOUT)

FOR FINISH OF DOORS AND FRAME SEE 
AM-A-61 DOOR SCHEDULE, TYPICAL

P-TBD: CANOPY FASCIA BOARD

COP-1: NEW ALUMINUM SHEET METAL COPING. (TYP.) 
(TO MATCH RESTORED ICE CASINO)

MAIN ENRTY ELEATION. SEE 5/AM-
A-63 FOR FINISHES

P-1 

P-1 

P-1 P-1 

P-1 

P-TBD: STEEL WINDOWS TO BE REPLACED (TYP.)   

T-1, T-2, T-3: EXISTING TILE WALL REPLACE ONLY 
MISSING CRACKED, OR STAINED TILES

P-TBD: STEEL WINDOWS TO 
BE REPLACED (TYP. P-TBD: OPENINGS FOR 

MECHANICAL UNITS TYP. 

P-1 

P-1 

P-1 

P-1 

P-1 

P-1 

P-1 

P-3: PAINT ACCENTS

P-1 

T-1, T-2, T-3: TO MATCH 

HISTORIC TILES

P-TBD: CANOPY UNDERSIDE
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 3/32" = 1'-0"
1

CONSTRUCTION STAGING PLAN

SITE PLAN KEY NOTES

LEGEND

NEW CHAIN LINK CONSTRUCTION FENCE

EXISTING FENCE TO REMAIN

REMOVE IF NEEDED BUT RESTORE WHEN PARK OPERATING

CONSTRUCTION SEASON 1: NTP THROUGH APRIL, 2021
• PROVIDE JOBSITE FENCING AND SIDEWALK BRIDGING AS REQUIRED FOR PUBLIC SAFETY AND 

BUILDING ACCESS AS REQUIRED.
• LIMITED WORK MAY PROCEED, NOT TO INCLUDE REMOVAL OF TICKET BUILDING OR MASONRY 

REBUILDING AT THE “DOME TOWER”.
• RETAIN EXISTING TICKET BUILDING FOR USE IN SUMMER, 2021.
• THE “DOME TOWER” WILL BE OCCUPIED AND IN USE THROUGH END OF SUMMER, 2021. ENSURE 

SAFE ACCESS AND MAINTAIN EGRESS AT ALL TIMES.
• COORDINATE WITH PARK OPERATIONS TO REMOVE CONSTRUCTION MATERIALS, 

SCAFFOLDING, ETC, FROM BUILDING REAR (KIDDYLAND) AS REQUIRED TO ALLOW 
PREPARATION OF THE PARK FOR SUMMER OPERATIONS.

PARK OPEN SEASON: MID-MAY, 2021 THROUGH END OF SEPTEMBER, 2021
• LIMITED WORK MAY PROCEED.
• EXISTING TICKET BUILDING TO BE IN USE. MAINTAIN BUILDING SERVICES (POWER, DATA, ETC.) 

AND PROVIDE JOBSITE FENCING AND SIDEWALK BRIDGING AS REQUIRED FOR BUILDING 
ACCESS AND PUBLIC SAFETY.

• THE “DOME TOWER” WILL BE OCCUPIED AND IN USE. MAINTAIN SERVICES (POWER, DATA, ETC.) 
ENSURE SAFE ACCESS AND MAINTAIN EGRESS TO THIS PORTION OF THE BUILDING. 

• NO EXTERIOR CONSTRUCTION ACTIVITIES TO TAKE PLACE OR OCCUPY THE BUILDING REAR 
(KIDDYLAND) DURING THE PARK OPERATING SEASON.

CONSTRUCTION SEASON 2: OCTOBER, 2021 THROUGH CONTRACT END DATE
• SCHEDULE AND COMPLETE WORK AS REQUIRED TO GIVE THE PLAZA AND PAVING 

CONTRACTORS ACCESS TO THEIR JOBSITE BY FEBRUARY, 2021. 
• COORDINATE AND COOPERATE WITH THE WORK OF OTHER CONTRACTORS AS REQUIRED TO 

ENSURE COMPLETION OF ALL WORK FOR PARK OPENING, 2022. 
• ALL WORK TO BE COMPLETED BY CONTRACT END DATE.

CONSTRUCTION SCHEDULE 

1. WATER AND ELECTRICAL SERVICE WILL BE PROVIDED BY PARK AT THE ADMIN BUILDING BUT 
NOT AT CONSTRUCTION TRAILERS.

2. CONTRACTOR TO PROVIDE ANY NEEDED TEMPORARY HEAT, INCLUDED IN THE BID. 
3. CONTRACTOR TO PROVIDE RESTROOM FACILITIES FOR THEIR OPERATIONS. 
4. CONTRACTOR PARKING AT TRAILER AREA ONLY. SEE DRAWING T-XXX

CONSTRUCTION STAGING NOTES

EXISTING FENCE TO REMAIN. 

8' CHAIN LINK CONSTRUCTION FENCE. PROVIDE GATES AS NEEDED. REQUIRED FOR CONSTRUCTION SEASON 1 ONLY.

SHRUBBERY TO BE REMOVED AS NEEDED FOR SITE OPERATIONS. REPLANT NEW SHRUBBERY WHEN JOB COMPLETE.

REMOVE IF NEEDED. RESTORE FOR PARK OPEN SEASON.

TICKET BUILDING BOOTH MUST BE OPERATIONAL SUMMER 2021. DEMOLISH TICKET BUILDING AFTER OCTOBER 2021.

MASONRY WORK ON THE 2ND FLOOR OF THE DOME TOWER CAN NOT BEGIN TILL OCTOBER 2021

1

2

3

4

2
TREE PROTECTION DETAIL

5

6
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FLUSH, LEVEL 
SURFACE WITH 
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BUILDING

4

3

1
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1

4

5

5' - 0"
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POINT OF PIER

PLATFORM TO 
FENCE (NO GAP)

SOD REPAIR AS REQUIRED

CRUSHED STONE INSTALLED 
AS REQUIRED. SEE DETAIL

EXISTING FENCE TO REMAIN

EXISTING FENCE TO BE 
REPLACED

RESTORATION LEGEND

ASPHALT REPAIR

GENERAL NOTES
1. PROVIDE PROTECTION FOR EXISTING FEATURES TO 

REMAIN. PROVIDE PROTECTION PLAN FOR APPROVAL

CONSTRUCTION NOTES
REPLACE ALL PLANTED MATTER DISTURBED DURING CONSTRUCTION.

REPAIR ALL DAMAGED PARK PROPERTY INCURRED DURING CONSTRUCTION.

LANDSCAPING TO BE BROUGHT BACK TO ORIGINAL CONDITIONS PRIOR TO 

CONSTRUCTION START.

REPAIR ASPHALT AS REQUIRED

REPAIR SOD AS REQUIRED

EXISTING FENCE TO REMAIN.

RESTORE FENCING

NEW PLANTING TO MATCH EXISTING SHRUBS 

DISTURBED OR REMOVED DURING CONSTRUCTION.

4' - 6' PERIMETER CRUSHED STONE. SEE PLAN

REPAIR ASPHALT AS REQUIRED

4

3

2

1

RESTORATION KEY NOTES

5

SAWCUT, TRIM EDGE
(TYPICAL BOT SIDES)

MATCH EXISTING FLEXIBLE 
PAVEMENT WITH IN KIND 
MATERIAL AND THICKNESS

1' - 0" 0' - 6"1' - 0"0' - 6"

TACK PRIOR TO PAVING

EXISTING PAVEMENT

SUBGRADE

EXCAVATION LIMITS

A.C. TOP COURSE

DENSE GRADED AGGREGATE
100% COMPACTION

PLANT MIX MACADAM

COMPACTED TRENCH BACKFILL

REMOVE AND RESTORE WITH IN-KIND ASPHALT CONCRETE (A.C.) PAVEMENT
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CRUSHED STONE PERIMETER
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SITE RESTORATION PLAN
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 3/16" = 1'-0"
1

NORTH ADMIN GROUND FLOOR REMOVAL PLAN
N

GENERAL DEMOLITION NOTES
1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE 

DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE 

STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED. CHECK ALL THE WORK AT ADJOINING OR 
UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY 
INTERFERE WITH OR OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. 
DO NOT START WORK UNTIL SUCH CONDITIONS HAS BEEN EXAMINED AND MUTUALLY AGREED UPON 
WITH THE ARCHITECT. 

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY 
G.C. ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID

4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND 
TO INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS OR WORK NECESSARY TO INSTALL THE NEW 
WORK AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED 
MANNER.

5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR 
RESPECTIVE FINISHED SURFACES TO ACCOMMODATE NEW CONSTRUCTION AND FINISHES, IN 
ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.

6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS 
ENCOUNTERED DURING DEMOLITION/REMOVAL. 

7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO 
THE START OF WORK. 

8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED 
OF AS NON-HAZARDOUS.

DEMOLITION

KEYNOTE LEGEND
Key Value Keynote Text

DM-1 REMOVE ALL EXISTING EXTERIOR DOORS AND CAULKING. EXISTING FRAME TO REMAIN, REPAIR

AND PREPARE TO RECEIVE NEW DOOR. (TYP.)

DM-2 REMOVE EXISTING WINDOW AND CAULKING. PREPARE TO RECEIVE NEW WINDOW. (TYP.)

CAREFULLY REMOVE EXISTING WINDOW TRIM AND RETAIN FOR REPLICATION.

DM-4 COORDINATE EQUIPMENT REMOVAL AND RELOCATION WITH SERVICE COMPANY.

DM-9 CAREFULLY REMOVE EXISTING GLASS FINIAL FOR RESTORATION

DM-10 EXISTING ROOFING TO BE REMOVED.

DM-21 EXISTING WALL TO BE REMOVED.

DM-25 EXISTING URN TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR

REPLICATION WHICH EVER APPLIES; WHEN RESTORING CLEAN/POLISH COPPER COMPONENT.

APPLY PROTECTIVE COATING TO MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL

SYSTEM TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND SWITCH.

EXISTING STUCCO FINISH TO BE SCRAPED AND PREPARED TO RECEIVE NEW STUCCO.

DM-30 SEE ELECTRICAL DRAWINGS.

DM-32 SCRAPE EXISTING WOOD COLUMNS, TRIM, PANELS AND CASEWORK TO BARE WOOD TO BE

PREPARED FOR NEW FINISH. REPLACE ALL ROTTED WOOD.(TYP)

DM-33 MECHANICAL EQUIPMENT TO BE REMOVED. SEE MECHANICAL DRAWINGS.

DM-37 REMOVE EXISTING DOWNSPOUT AND ACCESSORIES.

DM-38 CAREFULLY REMOVE EXISTING SIGN BOARD. RETAIN FOR REPLICATION. REPLACE ANY NON

HISTORIC ELEMENT TO MATCH HISTORIC.

DM-39 AT DOMED TOWER, REMOVE EXISTING STUCCO TO CINDERBLOCK AT ALL WALL AREA NOT

INDICATED TO BE REBUILT PER STRUCTURAL DRAWINGS. NOTIFY ARCHITECT/ ENGINEER OF ANY

DAMAGED CINDERBLOCK NOT VISIBLE BEHIND STUCCO.

DM-40 EXISTING BALUSTRADE TO BE REMOVED.

DM-41 EXISTING EXHAUST FOR HOT WATER HEATER TO BE REMOVED.

DM-43 COLUMNS AND FLOWER BOXES TO BE REMOVED.

DM-44 EXISTING ROLL DOWN GATES AND WALL TO BE REMOVED.

DM-45 EXISTING INTERIOR EQUIPMENT TO BE REMOVED BY VENDOR.

DM-46 ROOFTOP EQUIPMENT TO BE REMOVED.

DM-53 EXISTING PLUMBING FIXTURES AND EQUIPMENT TO BE REMOVED. SEE PLUMBING DRAWINGS.

DM-54 EXISTING LIGHTS TO BE REMOVED. SEE ELECTRICAL DRAWINGS.

DM-55 EXISTING CEILING FAN TO BE REMOVED.

DM-56 EXISTING CEILING AND ALL HANGERS/ACCESSORIES TO BE REMOVED.

DM-57 CEILING MOUNTED EQUIPMENT TO BE REMOVED.

DM-58 REMOVE EXISTING SECURTITY CAMERAS.

DM-61 ALL INTERIOR FRP WALL COVERINGS AND ASSOCIATED ACCESSORIES TO BE REMOVED

THROUGHOUT.

DM-63 REMOVE EXISTING BI-FOLD DOORS AND TRANSOMS. REPAIR, SCRAP, SAND, REPAINT, AND STORE

TO BE RE-INSTALLED AT THE COMPLETION OF THE RENOVATION. REPRODUCE IF NEEDED.

DM-64 EXISTING ROOF STRUCTURE TO BE REMOVED IN IT'S ENTIRETY.

DM-65 EXISTING FLOOR TO BE REMOVED.

DM-66 EXISTING COLUMN TO REMAIN AND BE PROTECTED. SAWCUT FLOOR AROUND EXISTING

COLUMNS - SEE STRUCTURAL DRAWINGS. CAREFULLY REMOVE EXISTING COLUMN CAPITAL,

BASE, AND COVERS FOR RESTORATION AND REINSTALLATION.

DM-67 EXISTING STRUCTURE TO BE REMOVED IN ITS ENTIRETY.

DM-68 EXISTING SECOND FLOOR EXTERIOR WALLS AND WINDOWS TO BE REMOVED. SEE STRUCTURAL

DRAWINGS.

DM-70 REMOVE ALL EXISTING CONCRETE PADS.

DM-71 REMOVE ALL QUARRY TILE.

DM-72 REMOVE ALL TILE DOWN TO SUBFLOOR.

DM-73 REMOVE EXISTING FLAGPOLES. (TYP.)

DM-74 REMOVE EXISTING COPPER ROOFING INCLUDING BUILT IN GUTTERS, COPING, AND FLASHING.

DM-75 EXISTING WOOD TRIM FRAME TO BE REPLICATED IN KIND AND PREPARED FOR NEW PAINTED

FINISH.

DM-76 CAREFULLY REMOVE EXISTING MURAL AND RETAIN FOR REPLICATION.

DM-77 REMOVE BUILT OUT WALL AND PREPARE TO RESTORE THE EXISTING OPENING OF THE

KIDDYLAND VESTIBULE.

DM-78 REMOVE AND REPLACE TIMBER ROOF DECKING AND TIMBER ROOF JOISTS IN KIND. SEE

STRUCTURAL DRAWINGS.

DM-79 REMOVE EXISTING TICKET BUILDING AND CONCRETE SLAB.

DM-80 REMOVE UNUSED GATE POST AND REPAIR/ PAINT THE STUCCO BEHIND.

DM-81 CAREFULLY REMOVE THE STONE BASE AND RETAIN FOR REPLICATION.

DM-82 REMOVE WOOD TRIM PANELS AND PREPARE TO MATCH THE WOOD TRIM PANELS ON THE

SOUTH AND WEST ELEVATION IN KIND.

DM-83 CAREFULLY REMOVE EXISTING CAST STONE FOR REPLICATION.

DM-84 REMOVE EXISTING STUCCO WHERE INDICATED AND PATCH/ REPAIR.

 1/4" = 1'-0"
2

2ND FLOOR
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1

GROUND FLOOR CEILING DEMOLITION PLAN

GENERAL DEMOLITION NOTES
1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS 

AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN 

WHICH THE WORK IS TO BE PERFORMED. CHECK ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. 
REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR OTHERWISE PREVENT 
THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH CONDITIONS 

HAS BEEN EXAMINED AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 
3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. . 

ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID
4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO 

INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS OR WORK NECESSARY TO INSTALL THE NEW WORK AS 
SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED MANNER.

5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE 
FINISHED SURFACES TO ACCOMMODATE NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH 
DRAWINGS AND SPECIFICATIONS.

6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS ENCOUNTERED 
DURING DEMOLITION/REMOVAL. 

7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE 
START OF WORK. 

8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS 
NON-HAZARDOUS.

KEYNOTE LEGEND
Key Value Keynote Text

DM-1 REMOVE ALL EXISTING EXTERIOR DOORS AND CAULKING. EXISTING FRAME TO REMAIN, REPAIR

AND PREPARE TO RECEIVE NEW DOOR. (TYP.)

DM-2 REMOVE EXISTING WINDOW AND CAULKING. PREPARE TO RECEIVE NEW WINDOW. (TYP.)

CAREFULLY REMOVE EXISTING WINDOW TRIM AND RETAIN FOR REPLICATION.

DM-4 COORDINATE EQUIPMENT REMOVAL AND RELOCATION WITH SERVICE COMPANY.

DM-9 CAREFULLY REMOVE EXISTING GLASS FINIAL FOR RESTORATION

DM-10 EXISTING ROOFING TO BE REMOVED.

DM-21 EXISTING WALL TO BE REMOVED.

DM-25 EXISTING URN TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR

REPLICATION WHICH EVER APPLIES; WHEN RESTORING CLEAN/POLISH COPPER COMPONENT.

APPLY PROTECTIVE COATING TO MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL

SYSTEM TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND SWITCH.

EXISTING STUCCO FINISH TO BE SCRAPED AND PREPARED TO RECEIVE NEW STUCCO.

DM-30 SEE ELECTRICAL DRAWINGS.

DM-32 SCRAPE EXISTING WOOD COLUMNS, TRIM, PANELS AND CASEWORK TO BARE WOOD TO BE

PREPARED FOR NEW FINISH. REPLACE ALL ROTTED WOOD.(TYP)

DM-33 MECHANICAL EQUIPMENT TO BE REMOVED. SEE MECHANICAL DRAWINGS.

DM-37 REMOVE EXISTING DOWNSPOUT AND ACCESSORIES.

DM-38 CAREFULLY REMOVE EXISTING SIGN BOARD. RETAIN FOR REPLICATION. REPLACE ANY NON

HISTORIC ELEMENT TO MATCH HISTORIC.

DM-39 AT DOMED TOWER, REMOVE EXISTING STUCCO TO CINDERBLOCK AT ALL WALL AREA NOT

INDICATED TO BE REBUILT PER STRUCTURAL DRAWINGS. NOTIFY ARCHITECT/ ENGINEER OF ANY

DAMAGED CINDERBLOCK NOT VISIBLE BEHIND STUCCO.

DM-40 EXISTING BALUSTRADE TO BE REMOVED.

DM-41 EXISTING EXHAUST FOR HOT WATER HEATER TO BE REMOVED.

DM-43 COLUMNS AND FLOWER BOXES TO BE REMOVED.

DM-44 EXISTING ROLL DOWN GATES AND WALL TO BE REMOVED.

DM-45 EXISTING INTERIOR EQUIPMENT TO BE REMOVED BY VENDOR.

DM-46 ROOFTOP EQUIPMENT TO BE REMOVED.

DM-53 EXISTING PLUMBING FIXTURES AND EQUIPMENT TO BE REMOVED. SEE PLUMBING DRAWINGS.

DM-54 EXISTING LIGHTS TO BE REMOVED. SEE ELECTRICAL DRAWINGS.

DM-55 EXISTING CEILING FAN TO BE REMOVED.

DM-56 EXISTING CEILING AND ALL HANGERS/ACCESSORIES TO BE REMOVED.

DM-57 CEILING MOUNTED EQUIPMENT TO BE REMOVED.

DM-58 REMOVE EXISTING SECURTITY CAMERAS.

DM-61 ALL INTERIOR FRP WALL COVERINGS AND ASSOCIATED ACCESSORIES TO BE REMOVED

THROUGHOUT.

DM-63 REMOVE EXISTING BI-FOLD DOORS AND TRANSOMS. REPAIR, SCRAP, SAND, REPAINT, AND STORE

TO BE RE-INSTALLED AT THE COMPLETION OF THE RENOVATION. REPRODUCE IF NEEDED.

DM-64 EXISTING ROOF STRUCTURE TO BE REMOVED IN IT'S ENTIRETY.

DM-65 EXISTING FLOOR TO BE REMOVED.

DM-66 EXISTING COLUMN TO REMAIN AND BE PROTECTED. SAWCUT FLOOR AROUND EXISTING

COLUMNS - SEE STRUCTURAL DRAWINGS. CAREFULLY REMOVE EXISTING COLUMN CAPITAL,

BASE, AND COVERS FOR RESTORATION AND REINSTALLATION.

DM-67 EXISTING STRUCTURE TO BE REMOVED IN ITS ENTIRETY.

DM-68 EXISTING SECOND FLOOR EXTERIOR WALLS AND WINDOWS TO BE REMOVED. SEE STRUCTURAL

DRAWINGS.

DM-70 REMOVE ALL EXISTING CONCRETE PADS.

DM-71 REMOVE ALL QUARRY TILE.

DM-72 REMOVE ALL TILE DOWN TO SUBFLOOR.

DM-73 REMOVE EXISTING FLAGPOLES. (TYP.)

DM-74 REMOVE EXISTING COPPER ROOFING INCLUDING BUILT IN GUTTERS, COPING, AND FLASHING.

DM-75 EXISTING WOOD TRIM FRAME TO BE REPLICATED IN KIND AND PREPARED FOR NEW PAINTED

FINISH.

DM-76 CAREFULLY REMOVE EXISTING MURAL AND RETAIN FOR REPLICATION.

DM-77 REMOVE BUILT OUT WALL AND PREPARE TO RESTORE THE EXISTING OPENING OF THE

KIDDYLAND VESTIBULE.

DM-78 REMOVE AND REPLACE TIMBER ROOF DECKING AND TIMBER ROOF JOISTS IN KIND. SEE

STRUCTURAL DRAWINGS.

DM-79 REMOVE EXISTING TICKET BUILDING AND CONCRETE SLAB.

DM-80 REMOVE UNUSED GATE POST AND REPAIR/ PAINT THE STUCCO BEHIND.

DM-81 CAREFULLY REMOVE THE STONE BASE AND RETAIN FOR REPLICATION.

DM-82 REMOVE WOOD TRIM PANELS AND PREPARE TO MATCH THE WOOD TRIM PANELS ON THE

SOUTH AND WEST ELEVATION IN KIND.

DM-83 CAREFULLY REMOVE EXISTING CAST STONE FOR REPLICATION.

DM-84 REMOVE EXISTING STUCCO WHERE INDICATED AND PATCH/ REPAIR.

DEMOLITION

 1/4" = 1'-0"
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2ND FLOOR CEILING DEMOLITION PLAN N
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NORTH ADMIN ROOF

KEYNOTE LEGEND
Key Value Keynote Text

DM-1 REMOVE ALL EXISTING EXTERIOR DOORS AND CAULKING. EXISTING FRAME TO REMAIN, REPAIR

AND PREPARE TO RECEIVE NEW DOOR. (TYP.)

DM-2 REMOVE EXISTING WINDOW AND CAULKING. PREPARE TO RECEIVE NEW WINDOW. (TYP.)

CAREFULLY REMOVE EXISTING WINDOW TRIM AND RETAIN FOR REPLICATION.

DM-4 COORDINATE EQUIPMENT REMOVAL AND RELOCATION WITH SERVICE COMPANY.

DM-9 CAREFULLY REMOVE EXISTING GLASS FINIAL FOR RESTORATION

DM-10 EXISTING ROOFING TO BE REMOVED.

DM-21 EXISTING WALL TO BE REMOVED.

DM-25 EXISTING URN TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR

REPLICATION WHICH EVER APPLIES; WHEN RESTORING CLEAN/POLISH COPPER COMPONENT.

APPLY PROTECTIVE COATING TO MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL

SYSTEM TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND SWITCH.

EXISTING STUCCO FINISH TO BE SCRAPED AND PREPARED TO RECEIVE NEW STUCCO.

DM-30 SEE ELECTRICAL DRAWINGS.

DM-32 SCRAPE EXISTING WOOD COLUMNS, TRIM, PANELS AND CASEWORK TO BARE WOOD TO BE

PREPARED FOR NEW FINISH. REPLACE ALL ROTTED WOOD.(TYP)

DM-33 MECHANICAL EQUIPMENT TO BE REMOVED. SEE MECHANICAL DRAWINGS.

DM-37 REMOVE EXISTING DOWNSPOUT AND ACCESSORIES.

DM-38 CAREFULLY REMOVE EXISTING SIGN BOARD. RETAIN FOR REPLICATION. REPLACE ANY NON

HISTORIC ELEMENT TO MATCH HISTORIC.

DM-39 AT DOMED TOWER, REMOVE EXISTING STUCCO TO CINDERBLOCK AT ALL WALL AREA NOT

INDICATED TO BE REBUILT PER STRUCTURAL DRAWINGS. NOTIFY ARCHITECT/ ENGINEER OF ANY

DAMAGED CINDERBLOCK NOT VISIBLE BEHIND STUCCO.

DM-40 EXISTING BALUSTRADE TO BE REMOVED.

DM-41 EXISTING EXHAUST FOR HOT WATER HEATER TO BE REMOVED.

DM-43 COLUMNS AND FLOWER BOXES TO BE REMOVED.

DM-44 EXISTING ROLL DOWN GATES AND WALL TO BE REMOVED.

DM-45 EXISTING INTERIOR EQUIPMENT TO BE REMOVED BY VENDOR.

DM-46 ROOFTOP EQUIPMENT TO BE REMOVED.

DM-53 EXISTING PLUMBING FIXTURES AND EQUIPMENT TO BE REMOVED. SEE PLUMBING DRAWINGS.

DM-54 EXISTING LIGHTS TO BE REMOVED. SEE ELECTRICAL DRAWINGS.

DM-55 EXISTING CEILING FAN TO BE REMOVED.

DM-56 EXISTING CEILING AND ALL HANGERS/ACCESSORIES TO BE REMOVED.

DM-57 CEILING MOUNTED EQUIPMENT TO BE REMOVED.

DM-58 REMOVE EXISTING SECURTITY CAMERAS.

DM-61 ALL INTERIOR FRP WALL COVERINGS AND ASSOCIATED ACCESSORIES TO BE REMOVED

THROUGHOUT.

DM-63 REMOVE EXISTING BI-FOLD DOORS AND TRANSOMS. REPAIR, SCRAP, SAND, REPAINT, AND STORE

TO BE RE-INSTALLED AT THE COMPLETION OF THE RENOVATION. REPRODUCE IF NEEDED.

DM-64 EXISTING ROOF STRUCTURE TO BE REMOVED IN IT'S ENTIRETY.

DM-65 EXISTING FLOOR TO BE REMOVED.

DM-66 EXISTING COLUMN TO REMAIN AND BE PROTECTED. SAWCUT FLOOR AROUND EXISTING

COLUMNS - SEE STRUCTURAL DRAWINGS. CAREFULLY REMOVE EXISTING COLUMN CAPITAL,

BASE, AND COVERS FOR RESTORATION AND REINSTALLATION.

DM-67 EXISTING STRUCTURE TO BE REMOVED IN ITS ENTIRETY.

DM-68 EXISTING SECOND FLOOR EXTERIOR WALLS AND WINDOWS TO BE REMOVED. SEE STRUCTURAL

DRAWINGS.

DM-70 REMOVE ALL EXISTING CONCRETE PADS.

DM-71 REMOVE ALL QUARRY TILE.

DM-72 REMOVE ALL TILE DOWN TO SUBFLOOR.

DM-73 REMOVE EXISTING FLAGPOLES. (TYP.)

DM-74 REMOVE EXISTING COPPER ROOFING INCLUDING BUILT IN GUTTERS, COPING, AND FLASHING.

DM-75 EXISTING WOOD TRIM FRAME TO BE REPLICATED IN KIND AND PREPARED FOR NEW PAINTED

FINISH.

DM-76 CAREFULLY REMOVE EXISTING MURAL AND RETAIN FOR REPLICATION.

DM-77 REMOVE BUILT OUT WALL AND PREPARE TO RESTORE THE EXISTING OPENING OF THE

KIDDYLAND VESTIBULE.

DM-78 REMOVE AND REPLACE TIMBER ROOF DECKING AND TIMBER ROOF JOISTS IN KIND. SEE

STRUCTURAL DRAWINGS.

DM-79 REMOVE EXISTING TICKET BUILDING AND CONCRETE SLAB.

DM-80 REMOVE UNUSED GATE POST AND REPAIR/ PAINT THE STUCCO BEHIND.

DM-81 CAREFULLY REMOVE THE STONE BASE AND RETAIN FOR REPLICATION.

DM-82 REMOVE WOOD TRIM PANELS AND PREPARE TO MATCH THE WOOD TRIM PANELS ON THE

SOUTH AND WEST ELEVATION IN KIND.

DM-83 CAREFULLY REMOVE EXISTING CAST STONE FOR REPLICATION.

DM-84 REMOVE EXISTING STUCCO WHERE INDICATED AND PATCH/ REPAIR.

GENERAL DEMOLITION NOTES
1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS 

AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN 

WHICH THE WORK IS TO BE PERFORMED. CHECK ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. 
REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR OTHERWISE 
PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH 
CONDITIONS HAS BEEN EXAMINED AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. . 
ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID

4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO 
INCLUDE  ANY AND ALL OTHER EXISTING MATERIALS OR WORK NECESSARY TO INSTALL THE NEW WORK AS 
SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED MANNER.

5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR 
RESPECTIVE FINISHED SURFACES TO ACCOMMODATE NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE 
WITH DRAWINGS AND SPECIFICATIONS.

6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS ENCOUNTERED 
DURING DEMOLITION/REMOVAL. 

7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE 
START OF WORK.

8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS 
NON-HAZARDOUS. 

(2) CORES C#1, C#2 SAME RESULTS= WOOD DECK 
COAL TAR PITCH BUILT UP ROOF
2" SPRAYED PUF +/- 2 1/2" THICKNESS
MODIFIED BITUMEN SBS (1 PLY) 

N
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KEYNOTE LEGEND
Key Value Keynote Text

DM-1 REMOVE ALL EXISTING EXTERIOR DOORS AND CAULKING. EXISTING FRAME TO REMAIN, REPAIR

AND PREPARE TO RECEIVE NEW DOOR. (TYP.)

DM-2 REMOVE EXISTING WINDOW AND CAULKING. PREPARE TO RECEIVE NEW WINDOW. (TYP.)

CAREFULLY REMOVE EXISTING WINDOW TRIM AND RETAIN FOR REPLICATION.

DM-4 COORDINATE EQUIPMENT REMOVAL AND RELOCATION WITH SERVICE COMPANY.

DM-9 CAREFULLY REMOVE EXISTING GLASS FINIAL FOR RESTORATION

DM-10 EXISTING ROOFING TO BE REMOVED.

DM-21 EXISTING WALL TO BE REMOVED.

DM-25 EXISTING URN TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR

REPLICATION WHICH EVER APPLIES; WHEN RESTORING CLEAN/POLISH COPPER COMPONENT.

APPLY PROTECTIVE COATING TO MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL

SYSTEM TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND SWITCH.

EXISTING STUCCO FINISH TO BE SCRAPED AND PREPARED TO RECEIVE NEW STUCCO.

DM-30 SEE ELECTRICAL DRAWINGS.

DM-32 SCRAPE EXISTING WOOD COLUMNS, TRIM, PANELS AND CASEWORK TO BARE WOOD TO BE

PREPARED FOR NEW FINISH. REPLACE ALL ROTTED WOOD.(TYP)

DM-33 MECHANICAL EQUIPMENT TO BE REMOVED. SEE MECHANICAL DRAWINGS.

DM-37 REMOVE EXISTING DOWNSPOUT AND ACCESSORIES.

DM-38 CAREFULLY REMOVE EXISTING SIGN BOARD. RETAIN FOR REPLICATION. REPLACE ANY NON

HISTORIC ELEMENT TO MATCH HISTORIC.

DM-39 AT DOMED TOWER, REMOVE EXISTING STUCCO TO CINDERBLOCK AT ALL WALL AREA NOT

INDICATED TO BE REBUILT PER STRUCTURAL DRAWINGS. NOTIFY ARCHITECT/ ENGINEER OF ANY

DAMAGED CINDERBLOCK NOT VISIBLE BEHIND STUCCO.

DM-40 EXISTING BALUSTRADE TO BE REMOVED.

DM-41 EXISTING EXHAUST FOR HOT WATER HEATER TO BE REMOVED.

DM-43 COLUMNS AND FLOWER BOXES TO BE REMOVED.

DM-44 EXISTING ROLL DOWN GATES AND WALL TO BE REMOVED.

DM-45 EXISTING INTERIOR EQUIPMENT TO BE REMOVED BY VENDOR.

DM-46 ROOFTOP EQUIPMENT TO BE REMOVED.

DM-53 EXISTING PLUMBING FIXTURES AND EQUIPMENT TO BE REMOVED. SEE PLUMBING DRAWINGS.

DM-54 EXISTING LIGHTS TO BE REMOVED. SEE ELECTRICAL DRAWINGS.

DM-55 EXISTING CEILING FAN TO BE REMOVED.

DM-56 EXISTING CEILING AND ALL HANGERS/ACCESSORIES TO BE REMOVED.

DM-57 CEILING MOUNTED EQUIPMENT TO BE REMOVED.

DM-58 REMOVE EXISTING SECURTITY CAMERAS.

DM-61 ALL INTERIOR FRP WALL COVERINGS AND ASSOCIATED ACCESSORIES TO BE REMOVED

THROUGHOUT.

DM-63 REMOVE EXISTING BI-FOLD DOORS AND TRANSOMS. REPAIR, SCRAP, SAND, REPAINT, AND STORE

TO BE RE-INSTALLED AT THE COMPLETION OF THE RENOVATION. REPRODUCE IF NEEDED.

DM-64 EXISTING ROOF STRUCTURE TO BE REMOVED IN IT'S ENTIRETY.

DM-65 EXISTING FLOOR TO BE REMOVED.

DM-66 EXISTING COLUMN TO REMAIN AND BE PROTECTED. SAWCUT FLOOR AROUND EXISTING

COLUMNS - SEE STRUCTURAL DRAWINGS. CAREFULLY REMOVE EXISTING COLUMN CAPITAL,

BASE, AND COVERS FOR RESTORATION AND REINSTALLATION.

DM-67 EXISTING STRUCTURE TO BE REMOVED IN ITS ENTIRETY.

DM-68 EXISTING SECOND FLOOR EXTERIOR WALLS AND WINDOWS TO BE REMOVED. SEE STRUCTURAL

DRAWINGS.

DM-70 REMOVE ALL EXISTING CONCRETE PADS.

DM-71 REMOVE ALL QUARRY TILE.

DM-72 REMOVE ALL TILE DOWN TO SUBFLOOR.

DM-73 REMOVE EXISTING FLAGPOLES. (TYP.)

DM-74 REMOVE EXISTING COPPER ROOFING INCLUDING BUILT IN GUTTERS, COPING, AND FLASHING.

DM-75 EXISTING WOOD TRIM FRAME TO BE REPLICATED IN KIND AND PREPARED FOR NEW PAINTED

FINISH.

DM-76 CAREFULLY REMOVE EXISTING MURAL AND RETAIN FOR REPLICATION.

DM-77 REMOVE BUILT OUT WALL AND PREPARE TO RESTORE THE EXISTING OPENING OF THE

KIDDYLAND VESTIBULE.

DM-78 REMOVE AND REPLACE TIMBER ROOF DECKING AND TIMBER ROOF JOISTS IN KIND. SEE

STRUCTURAL DRAWINGS.

DM-79 REMOVE EXISTING TICKET BUILDING AND CONCRETE SLAB.

DM-80 REMOVE UNUSED GATE POST AND REPAIR/ PAINT THE STUCCO BEHIND.

DM-81 CAREFULLY REMOVE THE STONE BASE AND RETAIN FOR REPLICATION.

DM-82 REMOVE WOOD TRIM PANELS AND PREPARE TO MATCH THE WOOD TRIM PANELS ON THE

SOUTH AND WEST ELEVATION IN KIND.

DM-83 CAREFULLY REMOVE EXISTING CAST STONE FOR REPLICATION.

DM-84 REMOVE EXISTING STUCCO WHERE INDICATED AND PATCH/ REPAIR.

GENERAL DEMOLITION NOTES
1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED 

ON THE DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE 

STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED. CHECK ALL THE WORK AT 
ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL 
CONDITIONS WHICH MAY INTERFERE WITH OR OTHERWISE PREVENT THE PROPER 
EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH 
CONDITIONS HAS BEEN EXAMINED AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND 
DISPOSED OF BY G.C. . ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO 
THE ARCHITECT PRIOR TO BID

4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL 
ALSO EXTEND TO INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS OR WORK 
NECESSARY TO INSTALL THE NEW WORK AS SHOWN AND SPECIFIED AND TO CONNECT 
SAME WITH THE EXISTING WORK IN AN APPROVED MANNER.

5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, 
AND THEIR RESPECTIVE FINISHED SURFACES TO ACCOMMODATE NEW CONSTRUCTION 
AND FINISHES, IN ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.

6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS 
ENCOUNTERED DURING DEMOLITION/REMOVAL. 

7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR 
PRIOR TO THE START OF WORK. 

8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE 
DISPOSED OF AS NON-HAZARDOUS.

 3/8" = 1'-0"
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 1/4" = 1'-0"
1

Elevation 7 - b

 1/4" = 1'-0"
2

Elevation 8 - a

 1/4" = 1'-0"
3

Elevation 9 - a

 1/4" = 1'-0"
4

Elevation 10 - a
 1/4" = 1'-0"

5
Elevation 11 - a

 1/4" = 1'-0"
6

Elevation 12 - a

GENERAL DEMOLITION NOTES
1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON 

THE DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE 

STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED. CHECK ALL THE WORK AT 
ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL 
CONDITIONS WHICH MAY INTERFERE WITH OR OTHERWISE PREVENT THE PROPER 
EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH 
CONDITIONS HAS BEEN EXAMINED AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND 
DISPOSED OF BY G.C. . ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO 
THE ARCHITECT PRIOR TO BID

4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO 
EXTEND TO INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS OR WORK NECESSARY TO 
INSTALL THE NEW WORK AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE 
EXISTING WORK IN AN APPROVED MANNER.

5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND 
THEIR RESPECTIVE FINISHED SURFACES TO ACCOMMODATE NEW CONSTRUCTION AND 
FINISHES, IN ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.

6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS 
ENCOUNTERED DURING DEMOLITION/REMOVAL. 

7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR 
PRIOR TO THE START OF WORK. 

8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE 
DISPOSED OF AS NON-HAZARDOUS.

KEYNOTE LEGEND
Key Value Keynote Text

DM-1 REMOVE ALL EXISTING EXTERIOR DOORS AND CAULKING. EXISTING FRAME TO REMAIN, REPAIR

AND PREPARE TO RECEIVE NEW DOOR. (TYP.)

DM-2 REMOVE EXISTING WINDOW AND CAULKING. PREPARE TO RECEIVE NEW WINDOW. (TYP.)

CAREFULLY REMOVE EXISTING WINDOW TRIM AND RETAIN FOR REPLICATION.

DM-4 COORDINATE EQUIPMENT REMOVAL AND RELOCATION WITH SERVICE COMPANY.

DM-9 CAREFULLY REMOVE EXISTING GLASS FINIAL FOR RESTORATION

DM-10 EXISTING ROOFING TO BE REMOVED.

DM-21 EXISTING WALL TO BE REMOVED.

DM-25 EXISTING URN TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR

REPLICATION WHICH EVER APPLIES; WHEN RESTORING CLEAN/POLISH COPPER COMPONENT.

APPLY PROTECTIVE COATING TO MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL

SYSTEM TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND SWITCH.

EXISTING STUCCO FINISH TO BE SCRAPED AND PREPARED TO RECEIVE NEW STUCCO.

DM-30 SEE ELECTRICAL DRAWINGS.

DM-32 SCRAPE EXISTING WOOD COLUMNS, TRIM, PANELS AND CASEWORK TO BARE WOOD TO BE

PREPARED FOR NEW FINISH. REPLACE ALL ROTTED WOOD.(TYP)

DM-33 MECHANICAL EQUIPMENT TO BE REMOVED. SEE MECHANICAL DRAWINGS.

DM-37 REMOVE EXISTING DOWNSPOUT AND ACCESSORIES.

DM-38 CAREFULLY REMOVE EXISTING SIGN BOARD. RETAIN FOR REPLICATION. REPLACE ANY NON

HISTORIC ELEMENT TO MATCH HISTORIC.

DM-39 AT DOMED TOWER, REMOVE EXISTING STUCCO TO CINDERBLOCK AT ALL WALL AREA NOT

INDICATED TO BE REBUILT PER STRUCTURAL DRAWINGS. NOTIFY ARCHITECT/ ENGINEER OF ANY

DAMAGED CINDERBLOCK NOT VISIBLE BEHIND STUCCO.

DM-40 EXISTING BALUSTRADE TO BE REMOVED.

DM-41 EXISTING EXHAUST FOR HOT WATER HEATER TO BE REMOVED.

DM-43 COLUMNS AND FLOWER BOXES TO BE REMOVED.

DM-44 EXISTING ROLL DOWN GATES AND WALL TO BE REMOVED.

DM-45 EXISTING INTERIOR EQUIPMENT TO BE REMOVED BY VENDOR.

DM-46 ROOFTOP EQUIPMENT TO BE REMOVED.

DM-53 EXISTING PLUMBING FIXTURES AND EQUIPMENT TO BE REMOVED. SEE PLUMBING DRAWINGS.

DM-54 EXISTING LIGHTS TO BE REMOVED. SEE ELECTRICAL DRAWINGS.

DM-55 EXISTING CEILING FAN TO BE REMOVED.

DM-56 EXISTING CEILING AND ALL HANGERS/ACCESSORIES TO BE REMOVED.

DM-57 CEILING MOUNTED EQUIPMENT TO BE REMOVED.

DM-58 REMOVE EXISTING SECURTITY CAMERAS.

DM-61 ALL INTERIOR FRP WALL COVERINGS AND ASSOCIATED ACCESSORIES TO BE REMOVED

THROUGHOUT.

DM-63 REMOVE EXISTING BI-FOLD DOORS AND TRANSOMS. REPAIR, SCRAP, SAND, REPAINT, AND STORE

TO BE RE-INSTALLED AT THE COMPLETION OF THE RENOVATION. REPRODUCE IF NEEDED.

DM-64 EXISTING ROOF STRUCTURE TO BE REMOVED IN IT'S ENTIRETY.

DM-65 EXISTING FLOOR TO BE REMOVED.

DM-66 EXISTING COLUMN TO REMAIN AND BE PROTECTED. SAWCUT FLOOR AROUND EXISTING

COLUMNS - SEE STRUCTURAL DRAWINGS. CAREFULLY REMOVE EXISTING COLUMN CAPITAL,

BASE, AND COVERS FOR RESTORATION AND REINSTALLATION.

DM-67 EXISTING STRUCTURE TO BE REMOVED IN ITS ENTIRETY.

DM-68 EXISTING SECOND FLOOR EXTERIOR WALLS AND WINDOWS TO BE REMOVED. SEE STRUCTURAL

DRAWINGS.

DM-70 REMOVE ALL EXISTING CONCRETE PADS.

DM-71 REMOVE ALL QUARRY TILE.

DM-72 REMOVE ALL TILE DOWN TO SUBFLOOR.

DM-73 REMOVE EXISTING FLAGPOLES. (TYP.)

DM-74 REMOVE EXISTING COPPER ROOFING INCLUDING BUILT IN GUTTERS, COPING, AND FLASHING.

DM-75 EXISTING WOOD TRIM FRAME TO BE REPLICATED IN KIND AND PREPARED FOR NEW PAINTED

FINISH.

DM-76 CAREFULLY REMOVE EXISTING MURAL AND RETAIN FOR REPLICATION.

DM-77 REMOVE BUILT OUT WALL AND PREPARE TO RESTORE THE EXISTING OPENING OF THE

KIDDYLAND VESTIBULE.

DM-78 REMOVE AND REPLACE TIMBER ROOF DECKING AND TIMBER ROOF JOISTS IN KIND. SEE

STRUCTURAL DRAWINGS.

DM-79 REMOVE EXISTING TICKET BUILDING AND CONCRETE SLAB.

DM-80 REMOVE UNUSED GATE POST AND REPAIR/ PAINT THE STUCCO BEHIND.

DM-81 CAREFULLY REMOVE THE STONE BASE AND RETAIN FOR REPLICATION.

DM-82 REMOVE WOOD TRIM PANELS AND PREPARE TO MATCH THE WOOD TRIM PANELS ON THE

SOUTH AND WEST ELEVATION IN KIND.

DM-83 CAREFULLY REMOVE EXISTING CAST STONE FOR REPLICATION.

DM-84 REMOVE EXISTING STUCCO WHERE INDICATED AND PATCH/ REPAIR.
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 1/4" = 1'-0"
1

Elevation 4 - a

 1/4" = 1'-0"
2

Elevation 23 - a

GENERAL DEMOLITION NOTES
1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE 

DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE 

IN WHICH THE WORK IS TO BE PERFORMED. CHECK ALL THE WORK AT ADJOINING OR UNDERLYING 
LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR 
OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK 
UNTIL SUCH CONDITIONS HAS BEEN EXAMINED AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY 
G.C. . ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID.

4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO 
INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS OR WORK NECESSARY TO INSTALL THE NEW WORK 
AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED 
MANNER.

5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR 
RESPECTIVE FINISHED SURFACES TO ACCOMMODATE NEW CONSTRUCTION AND FINISHES, IN 
ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.

6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS 
ENCOUNTERED DURING DEMOLITION/REMOVAL. 

7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO 
THE START OF WORK. 

8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED 
OF AS NON-HAZARDOUS.

KEYNOTE LEGEND
Key Value Keynote Text

DM-1 REMOVE ALL EXISTING EXTERIOR DOORS AND CAULKING. EXISTING FRAME TO REMAIN, REPAIR

AND PREPARE TO RECEIVE NEW DOOR. (TYP.)

DM-2 REMOVE EXISTING WINDOW AND CAULKING. PREPARE TO RECEIVE NEW WINDOW. (TYP.)

CAREFULLY REMOVE EXISTING WINDOW TRIM AND RETAIN FOR REPLICATION.

DM-4 COORDINATE EQUIPMENT REMOVAL AND RELOCATION WITH SERVICE COMPANY.

DM-9 CAREFULLY REMOVE EXISTING GLASS FINIAL FOR RESTORATION

DM-10 EXISTING ROOFING TO BE REMOVED.

DM-21 EXISTING WALL TO BE REMOVED.

DM-25 EXISTING URN TO BE REMOVED CAREFULLY FOR RESTORATION OR FOR USE AS A MODEL FOR

REPLICATION WHICH EVER APPLIES; WHEN RESTORING CLEAN/POLISH COPPER COMPONENT.

APPLY PROTECTIVE COATING TO MATCH EXISTING ADJACET BUILDING. INSPECT ELECTRICAL

SYSTEM TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND SWITCH.

EXISTING STUCCO FINISH TO BE SCRAPED AND PREPARED TO RECEIVE NEW STUCCO.

DM-30 SEE ELECTRICAL DRAWINGS.

DM-32 SCRAPE EXISTING WOOD COLUMNS, TRIM, PANELS AND CASEWORK TO BARE WOOD TO BE

PREPARED FOR NEW FINISH. REPLACE ALL ROTTED WOOD.(TYP)

DM-33 MECHANICAL EQUIPMENT TO BE REMOVED. SEE MECHANICAL DRAWINGS.

DM-37 REMOVE EXISTING DOWNSPOUT AND ACCESSORIES.

DM-38 CAREFULLY REMOVE EXISTING SIGN BOARD. RETAIN FOR REPLICATION. REPLACE ANY NON

HISTORIC ELEMENT TO MATCH HISTORIC.

DM-39 AT DOMED TOWER, REMOVE EXISTING STUCCO TO CINDERBLOCK AT ALL WALL AREA NOT

INDICATED TO BE REBUILT PER STRUCTURAL DRAWINGS. NOTIFY ARCHITECT/ ENGINEER OF ANY

DAMAGED CINDERBLOCK NOT VISIBLE BEHIND STUCCO.

DM-40 EXISTING BALUSTRADE TO BE REMOVED.

DM-41 EXISTING EXHAUST FOR HOT WATER HEATER TO BE REMOVED.

DM-43 COLUMNS AND FLOWER BOXES TO BE REMOVED.

DM-44 EXISTING ROLL DOWN GATES AND WALL TO BE REMOVED.

DM-45 EXISTING INTERIOR EQUIPMENT TO BE REMOVED BY VENDOR.

DM-46 ROOFTOP EQUIPMENT TO BE REMOVED.

DM-53 EXISTING PLUMBING FIXTURES AND EQUIPMENT TO BE REMOVED. SEE PLUMBING DRAWINGS.

DM-54 EXISTING LIGHTS TO BE REMOVED. SEE ELECTRICAL DRAWINGS.

DM-55 EXISTING CEILING FAN TO BE REMOVED.

DM-56 EXISTING CEILING AND ALL HANGERS/ACCESSORIES TO BE REMOVED.

DM-57 CEILING MOUNTED EQUIPMENT TO BE REMOVED.

DM-58 REMOVE EXISTING SECURTITY CAMERAS.

DM-61 ALL INTERIOR FRP WALL COVERINGS AND ASSOCIATED ACCESSORIES TO BE REMOVED

THROUGHOUT.

DM-63 REMOVE EXISTING BI-FOLD DOORS AND TRANSOMS. REPAIR, SCRAP, SAND, REPAINT, AND STORE

TO BE RE-INSTALLED AT THE COMPLETION OF THE RENOVATION. REPRODUCE IF NEEDED.

DM-64 EXISTING ROOF STRUCTURE TO BE REMOVED IN IT'S ENTIRETY.

DM-65 EXISTING FLOOR TO BE REMOVED.

DM-66 EXISTING COLUMN TO REMAIN AND BE PROTECTED. SAWCUT FLOOR AROUND EXISTING

COLUMNS - SEE STRUCTURAL DRAWINGS. CAREFULLY REMOVE EXISTING COLUMN CAPITAL,

BASE, AND COVERS FOR RESTORATION AND REINSTALLATION.

DM-67 EXISTING STRUCTURE TO BE REMOVED IN ITS ENTIRETY.

DM-68 EXISTING SECOND FLOOR EXTERIOR WALLS AND WINDOWS TO BE REMOVED. SEE STRUCTURAL

DRAWINGS.

DM-70 REMOVE ALL EXISTING CONCRETE PADS.

DM-71 REMOVE ALL QUARRY TILE.

DM-72 REMOVE ALL TILE DOWN TO SUBFLOOR.

DM-73 REMOVE EXISTING FLAGPOLES. (TYP.)

DM-74 REMOVE EXISTING COPPER ROOFING INCLUDING BUILT IN GUTTERS, COPING, AND FLASHING.

DM-75 EXISTING WOOD TRIM FRAME TO BE REPLICATED IN KIND AND PREPARED FOR NEW PAINTED

FINISH.

DM-76 CAREFULLY REMOVE EXISTING MURAL AND RETAIN FOR REPLICATION.

DM-77 REMOVE BUILT OUT WALL AND PREPARE TO RESTORE THE EXISTING OPENING OF THE

KIDDYLAND VESTIBULE.

DM-78 REMOVE AND REPLACE TIMBER ROOF DECKING AND TIMBER ROOF JOISTS IN KIND. SEE

STRUCTURAL DRAWINGS.

DM-79 REMOVE EXISTING TICKET BUILDING AND CONCRETE SLAB.

DM-80 REMOVE UNUSED GATE POST AND REPAIR/ PAINT THE STUCCO BEHIND.

DM-81 CAREFULLY REMOVE THE STONE BASE AND RETAIN FOR REPLICATION.

DM-82 REMOVE WOOD TRIM PANELS AND PREPARE TO MATCH THE WOOD TRIM PANELS ON THE

SOUTH AND WEST ELEVATION IN KIND.

DM-83 CAREFULLY REMOVE EXISTING CAST STONE FOR REPLICATION.

DM-84 REMOVE EXISTING STUCCO WHERE INDICATED AND PATCH/ REPAIR.
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 3/16" = 1'-0"
2

2ND FLOOR LAYOUT PROPOSAL

KEYNOTE LEGEND CONST.
Key Value Keynote Text

1 REFURBISHED GLASS FINIAL TO MATCH EXISTING ON ADJACENT BUILDING. INSPECT ELECTRICAL SYSTEM

AND REPAIR AS REQUIRED TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND

SWITCH. RETROFIT LAMP SYSTEM AS PER SPECIFICATIONS.

4 NEW ALUMINUM COPING. TO MATCH RESTORED ICE CASINO.

5 COAT ENTIRE STUCCO FACADE WITH NEW FINISH COATING AND TWO COATS OF FINISH PAINT.

6 NEW WINDOW SET IN EXISTING OPENING. REFER TO FLOOR PLAN FOR LOCATION AND WINDOW

SCHEDULE FOR ADDITIONAL INFO. CONTRACTOR TO V.I.F. ALL DIMENSIONS PRIOR TO ORDERING (TYP.)

7 REPAIR ALL CRACKS, HOLES AND/OR DAMAGE IN STUCCO PRIOR TO APPLYING ANY AND ALL COATINGS.

8 NEW DOOR SET IN EXISTING OPENING. REFER TO DOOR SCHEDULE FOR ADDITIONAL INFO. CONTRACTOR

TO V.I.F. ALL DIMENSIONS PRIOR TO ORDERING NEW DOORS. (TYPICAL AT ALL EXTERIOR LOCATIONS.)

13 NEW ALUMINUM STANDING SEAM ROOF, COPING, BUILT IN GUTTER, AND FLASHING. (TO MATCH

RESTORED ICE CASINO)

14 EXTERIOR WOOD TRIM TO BE RESTORED/REFURBISHED AS REQUIRED THROUGHOUT (TYP.)

16 ALL TORCHIERE TO BE RESTORED AND RETRO-FITTED TO ACCEPT LIGHTING FIXTURE. SEE ELECTRICAL

DRAWINGS.

17 ROOF BALUSTRADES TO BE RE-BUILT TO HISTORIC APPEARANCE.

18 HISTORIC GRILLE TO BE RECREATED.

20 NEW LANTERNS. SEE ELECTRICAL PLANS.

21 NEW ALUMINUM STANDING SEAM ROOF AT NEW GIFT SHOP AND SIDES OF NEW GIFT SHOP.

22 NEW GLASS STOREFRONT.

24 ALL TORCHIERES TO BE RESTORED WITH NEW LIGHTING. SEE ELECTRICAL DRAWINGS.

28 STEEL WINDOWS TO BE REPLACED TO MATCH HISTORIC. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE

ORDERING (TYPICAL THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

40 NEW ROOFING SYSTEM. COLD APPLIED 3PLY SBS MODIFIED BITUMINOUS ROOFING WITH MIN. 2%

POSITIVE DRAINAGE TO NEW ROOF DRAINS.

41 PROVIDE AND INSTALL NEW FLAGPOLES TO MATCH EXISTING. SEE SHEET NA-A-56.

42 NEW WINDOW. SEE WINDOW SCHEDULE.

43 NEW BUILD-OUT FOR KIDDIE-LAND RESTROOMS. SEE CONSTRUCTION PLANS.

50 INSTALL NEW BALUSTRADE LIGHT. SEE E-DWGS

54 POLISHED CONCRETE THROUGHOUT

56 REPAIR STUCCO TO MATCH EXISTING IN TEXTURE AND FINISH.

57 POLISHED CONCRETE TOPPING SLAB

58 CONSTRUCT MURAL PANELS. HIGH- RESOLUTION JPG IMAGE FILES WILL BE PROVIDED FOR PRINTING BY

THE CONTRACTOR.

59 EXTERIOR WOOD TRIM TO BE RESTORED/ REFURBISHED AS REQUIRED THROUGHOUT (TYP.) APPLY TWO

COATS OF FINISH PAINT.

60 NEW ALUMINUM BUILT-IN GUTTER AND FLASHING. (TO MATCH RESTORED ICE CASINO)

61 REINSTALL RESTORED/ REPLICATED CAST STONE.

62 PROVIDE AND INSTALL NEW DRIP EDGE.

65 BUILT-IN CAST STONE BRACKET.

67 NEW 3"X8" TIMBER ROOF JOIST AND ROOF SHEATHING (TYP.). SEE STRUCTRAL DRAWINGS.

69 REINSTALL REPAIRED/ REPLICATED BI-FOLD DOORS AND TRANSOMS.

70 REINSTALL RESTORED EXISTING COLUMN CAPITAL, BASE, AND COVERS. REPAINT AS INDICATED. IF ANY

COMPONENT IS MISSING NOTIFY ARCHITECT.

71 PROVIDE AND INSTALL NEW ALUMINUM BUILT IN GUTTER WITH DOWNSPOUT AND SPLASHBLOCK.

73 INSTALL NEW HOLLOW STRUCTURAL SECTION COLUMN. SEE STRUCTRAL DRAWINGS. INSTALL NEW

COLUMN ENCLOSURE.

74 INSTALL REPLICATED STONE BASE.

75 PROVIDE AND INSTALL NEW FLOORING. SEE FINISH SCHEDULE NA-A-14.

76 PROVIDE AND INSTALL NEW ROOF HATCH WITH SAFETY RAILING.

78 RESTORED EXISTING TRIM, FRAME, PANELS, AND CASEWORK. NEW PAINTED FINISH.

79 INFILL OPENING WITH NEW MASONRY TO MATCH ADJACENT AND PAINT FINISH AS INDICATED.

80 INSTALL RESTORED WOOD COLUMNS, TRIM, PANELS, AND CASEWORK.

81 INSTALL NEW GUTTER OUTLET, CONDUCTOR, AND DOWNSPOUT. FINISH AS INDICATED.

82 CONSTRUCT PT LUMBER ADA ACCESS RAMP AND PLATFORM. SURFACE MOUNTED ADA ROUND

ALUMINUM HANDRAILS. FINISH AS INDICATED.

CONSTRUCTION GENERAL NOTES
1. ARCHITECTURAL DRAWINGS MUST BE READ IN CONJUNCTION WITH ALL OTHER DRAWINGS FOR  PROJECT. ALL 
DISCREPANCIES BETWEEN DRAWINGS MUST BE BROUGHT TO ARCHITECTS ATTENTION PRIOR TO PROCEEDING 
WITH WORK. 

2. THE CONTRACTOR TO VERIFY ALL EXISTING CONDITIONS AND NOTIFY ARCHITECT OF ANY DISCREPANCIES 
BEFORE BEGINNING OF WORK.

3. THE CONTRACTOR SHALL VERIFY ALL DIMS FOR LOCATIONS OF NEW PARTITIONS AND DOOR OPENINGS. ALL 
DISCREPANCIES SHALL BE REPORTED TO THE ARCHITECT AND RESOLVED PRIOR TO CONSTRUCTION. 

4. DO NOT SCALE DRAWINGS. NOTIFY ARCHITECT IN CASE OF DISCREPANCIES AND SEEK CLARIFICATION BEFORE 
PROCEEDING WITH WORK. 

5. PROVIDE 20 GAUGE METAL BLOCKING AS REQUIRED TO ANCHOR MILLWORK, FURNITURE PARTITIONS, TOILET 
ACCESSORIES, PLUMBING FIXTURES, ETC. 

6. COORDINATE ALL FIXTURES AND DEVICES WITH MECHANICAL ELECTRICAL PLUMBING, FIRE PROTECTION, 
POWER/DATA DRAWINGS. ALL CONFLICTS BETWEEN ARCHITECTURAL AND MEP DRAWINGS MUST BE BROUGHT TO 
ARCHITECTS ATTENTION. 

7. IF DURING THE COURSE OF THIS CONTRACT, THE CONTRACTOR DISCOVERS OPENINGS, PIPING CONFLICTS, OR 
OTHER SITE FACTORS AFFECTING THE INTEGRITY OF EXISTING FIRE STOPPING. THE CONTRACTOR SHALL MAKE 
REPARATIONS TO RESTORE THE FIRE RATED INTEGRITY OF THE COMPRISED.

8. IF CONTRACTOR WANTS TO INSTALL AN ACCESS PANEL NOT SHOWN IT MUST BE BROUGHT TO ARCHITECTS 
ATTENTION FOR APPROVAL PRIOR TO PROCEEDING WITH WORK.   

N

 1" = 1'-0"
3

COLUMN CAPITAL DETAIL TYPE A

 1" = 1'-0"
4

COLUMN CAPITAL DETAIL TYPE B

 1/2" = 1'-0"
5

KIDDYLAND PILASTER & STUCCO CMU WALL DETAIL

 3/16" = 1'-0"
6

NORTH ADMIN LAYOUT  PROPOSAL
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R - 2A  INTERIOR RECESSED CAN IN SOFFIT

L - 3  INTERIOR PENDANT LIGHT

S - 1 CEILING SUSPENDED FIXTURE 

H - 3 ACORN HISTORICAL GLASS FIXTURE

L - 1 LINEAR LIGHT 

M - 2 MARQUEE LIGHTING

H - 2 HALF LANTERN FIXTURE

H - 4 RESTORED TORCHIERE UPLIGHT

H - 5 RESTORED FINIAL WITH NEW INTERNAL LIGHT

W - 1 WALL MOUNTED LIGHT FIXTURE

M - 1 MARQUEE LIGHTING AT BALUSTRADE

R - 2  EXTERIOR RECESSED CAN IN SOFFIT

S - 2 LARGE CEILING SUSPENDED FIXTURE 

EX  EXIT LIGHT

SUPPLY DIFFUSER. SEE MECHANICAL DRAWINGS

EXHAUST GRILL. SEE MECHANICAL DRAWINGS
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NORTH ADMIN ROOF PLAN

GENERAL NOTES
1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. 

CONTRACTOR SHALL NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCY BETWEEN DRAWINGS 
AND EXISTING CONDITIONS. IN ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY 
DEFECTIVE CONSTRUCTION UNCOVERED DURING CONSTRUCTION.

2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL 
HAVE SOLE RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY 
UNAUTHORIZED PARTIES. ALL CONSTRUCTION SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM 
THE PREMISES DAILY. SITE SHALL BE LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY. AT 
THE COMPLETION OF THE WORK, HE PREMISES SHALL BE LEFT IN A BROOM CLEAN CONDITION.

3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS 
SPECIFIED ON THE DRAWINGS OR IN THE JOB SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE 
WITH ASTM, NEW YORK CODE, OR OTHER GENERALLY ACCEPTED STANDARDS.

4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING 
SURFACES AND FINISHES AFFECTED SHALL BE PATCHED AND FINISHED TO MATCH ADJACENT 
CONSTRUCTION/PRE-EXISTING CONDITION.

5.ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.
6. ALL INFILLED OPENINGS TO BE FLUSH WITH EXISTING MASONRY WALL SURFACES, EXTERIOR OF 

NEW AND OLD TO BE FLUSH AND MATCH WITH EXISTING ADJACENT WALL SYSTEM. 

KEYNOTE LEGEND CONST.
Key Value Keynote Text

1 REFURBISHED GLASS FINIAL TO MATCH EXISTING ON ADJACENT BUILDING. INSPECT ELECTRICAL SYSTEM

AND REPAIR AS REQUIRED TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND

SWITCH. RETROFIT LAMP SYSTEM AS PER SPECIFICATIONS.

4 NEW ALUMINUM COPING. TO MATCH RESTORED ICE CASINO.

5 COAT ENTIRE STUCCO FACADE WITH NEW FINISH COATING AND TWO COATS OF FINISH PAINT.

6 NEW WINDOW SET IN EXISTING OPENING. REFER TO FLOOR PLAN FOR LOCATION AND WINDOW

SCHEDULE FOR ADDITIONAL INFO. CONTRACTOR TO V.I.F. ALL DIMENSIONS PRIOR TO ORDERING (TYP.)

7 REPAIR ALL CRACKS, HOLES AND/OR DAMAGE IN STUCCO PRIOR TO APPLYING ANY AND ALL COATINGS.

8 NEW DOOR SET IN EXISTING OPENING. REFER TO DOOR SCHEDULE FOR ADDITIONAL INFO. CONTRACTOR

TO V.I.F. ALL DIMENSIONS PRIOR TO ORDERING NEW DOORS. (TYPICAL AT ALL EXTERIOR LOCATIONS.)

13 NEW ALUMINUM STANDING SEAM ROOF, COPING, BUILT IN GUTTER, AND FLASHING. (TO MATCH

RESTORED ICE CASINO)

14 EXTERIOR WOOD TRIM TO BE RESTORED/REFURBISHED AS REQUIRED THROUGHOUT (TYP.)

16 ALL TORCHIERE TO BE RESTORED AND RETRO-FITTED TO ACCEPT LIGHTING FIXTURE. SEE ELECTRICAL

DRAWINGS.

17 ROOF BALUSTRADES TO BE RE-BUILT TO HISTORIC APPEARANCE.

18 HISTORIC GRILLE TO BE RECREATED.

20 NEW LANTERNS. SEE ELECTRICAL PLANS.

21 NEW ALUMINUM STANDING SEAM ROOF AT NEW GIFT SHOP AND SIDES OF NEW GIFT SHOP.

22 NEW GLASS STOREFRONT.

24 ALL TORCHIERES TO BE RESTORED WITH NEW LIGHTING. SEE ELECTRICAL DRAWINGS.

28 STEEL WINDOWS TO BE REPLACED TO MATCH HISTORIC. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE

ORDERING (TYPICAL THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

40 NEW ROOFING SYSTEM. COLD APPLIED 3PLY SBS MODIFIED BITUMINOUS ROOFING WITH MIN. 2%

POSITIVE DRAINAGE TO NEW ROOF DRAINS.

41 PROVIDE AND INSTALL NEW FLAGPOLES TO MATCH EXISTING. SEE SHEET NA-A-56.

42 NEW WINDOW. SEE WINDOW SCHEDULE.

43 NEW BUILD-OUT FOR KIDDIE-LAND RESTROOMS. SEE CONSTRUCTION PLANS.

50 INSTALL NEW BALUSTRADE LIGHT. SEE E-DWGS

54 POLISHED CONCRETE THROUGHOUT

56 REPAIR STUCCO TO MATCH EXISTING IN TEXTURE AND FINISH.

57 POLISHED CONCRETE TOPPING SLAB

58 CONSTRUCT MURAL PANELS. HIGH- RESOLUTION JPG IMAGE FILES WILL BE PROVIDED FOR PRINTING BY

THE CONTRACTOR.

59 EXTERIOR WOOD TRIM TO BE RESTORED/ REFURBISHED AS REQUIRED THROUGHOUT (TYP.) APPLY TWO

COATS OF FINISH PAINT.

60 NEW ALUMINUM BUILT-IN GUTTER AND FLASHING. (TO MATCH RESTORED ICE CASINO)

61 REINSTALL RESTORED/ REPLICATED CAST STONE.

62 PROVIDE AND INSTALL NEW DRIP EDGE.

65 BUILT-IN CAST STONE BRACKET.

67 NEW 3"X8" TIMBER ROOF JOIST AND ROOF SHEATHING (TYP.). SEE STRUCTRAL DRAWINGS.

69 REINSTALL REPAIRED/ REPLICATED BI-FOLD DOORS AND TRANSOMS.

70 REINSTALL RESTORED EXISTING COLUMN CAPITAL, BASE, AND COVERS. REPAINT AS INDICATED. IF ANY

COMPONENT IS MISSING NOTIFY ARCHITECT.

71 PROVIDE AND INSTALL NEW ALUMINUM BUILT IN GUTTER WITH DOWNSPOUT AND SPLASHBLOCK.

73 INSTALL NEW HOLLOW STRUCTURAL SECTION COLUMN. SEE STRUCTRAL DRAWINGS. INSTALL NEW

COLUMN ENCLOSURE.

74 INSTALL REPLICATED STONE BASE.

75 PROVIDE AND INSTALL NEW FLOORING. SEE FINISH SCHEDULE NA-A-14.

76 PROVIDE AND INSTALL NEW ROOF HATCH WITH SAFETY RAILING.

78 RESTORED EXISTING TRIM, FRAME, PANELS, AND CASEWORK. NEW PAINTED FINISH.

79 INFILL OPENING WITH NEW MASONRY TO MATCH ADJACENT AND PAINT FINISH AS INDICATED.

80 INSTALL RESTORED WOOD COLUMNS, TRIM, PANELS, AND CASEWORK.

81 INSTALL NEW GUTTER OUTLET, CONDUCTOR, AND DOWNSPOUT. FINISH AS INDICATED.

82 CONSTRUCT PT LUMBER ADA ACCESS RAMP AND PLATFORM. SURFACE MOUNTED ADA ROUND

ALUMINUM HANDRAILS. FINISH AS INDICATED.
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H - 3 ACORN HISTORICAL GLASS FIXTURE

L - 1 LINEAR LIGHT 

M - 2 MARQUEE LIGHTING

H - 2 HALF LANTERN FIXTURE

H - 4 RESTORED TORCHIERE UPLIGHT

H - 5 RESTORED FINIAL WITH NEW INTERNAL LIGHT

W - 1 WALL MOUNTED LIGHT FIXTURE

M - 1 MARQUEE LIGHTING AT BALUSTRADE

R - 2  EXTERIOR RECESSED CAN IN SOFFIT

S - 2 LARGE CEILING SUSPENDED FIXTURE 

EX  EXIT LIGHT

SUPPLY DIFFUSER. SEE MECHANICAL DRAWINGS

EXHAUST GRILL. SEE MECHANICAL DRAWINGS
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GROUND FLOOR REFLECTED CEILING PLAN

GENERAL NOTES
1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. 

CONTRACTOR SHALL NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCY BETWEEN DRAWINGS AND 
EXISTING CONDITIONS. IN ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY DEFECTIVE 
CONSTRUCTION UNCOVERED DURING CONSTRUCTION.

2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE 
SOLE RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. 
ALL CONSTRUCTION SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM THE PREMISES DAILY. SITE SHALL 
BE LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY. AT THE COMPLETION OF THE WORK, HE 
PREMISES SHALL BE LEFT IN A BROOM CLEAN CONDITION.

3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS SPECIFIED ON 
THE DRAWINGS OR IN THE JOB SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH ASTM, NEW YORK 
CODE, OR OTHER GENERALLY ACCEPTED STANDARDS.

4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING SURFACES AND 
FINISHES AFFECTED SHALL BE PATCHED AND FINISHED TO MATCH ADJACENT CONSTRUCTION/PRE-EXISTING 
CONDITION.

5.ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.
6. ALL INFILLED OPENINGS TO BE FLUSH WITH EXISTING MASONRY WALL SURFACES, EXTERIOR OF NEW AND 

OLD TO BE FLUSH AND MATCH WITH EXISTING ADJACENT WALL SYSTEM. 

KEYNOTE LEGEND CONST.
Key Value Keynote Text

1 REFURBISHED GLASS FINIAL TO MATCH EXISTING ON ADJACENT BUILDING. INSPECT ELECTRICAL SYSTEM

AND REPAIR AS REQUIRED TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND

SWITCH. RETROFIT LAMP SYSTEM AS PER SPECIFICATIONS.

4 NEW ALUMINUM COPING. TO MATCH RESTORED ICE CASINO.

5 COAT ENTIRE STUCCO FACADE WITH NEW FINISH COATING AND TWO COATS OF FINISH PAINT.

6 NEW WINDOW SET IN EXISTING OPENING. REFER TO FLOOR PLAN FOR LOCATION AND WINDOW

SCHEDULE FOR ADDITIONAL INFO. CONTRACTOR TO V.I.F. ALL DIMENSIONS PRIOR TO ORDERING (TYP.)

7 REPAIR ALL CRACKS, HOLES AND/OR DAMAGE IN STUCCO PRIOR TO APPLYING ANY AND ALL COATINGS.

8 NEW DOOR SET IN EXISTING OPENING. REFER TO DOOR SCHEDULE FOR ADDITIONAL INFO. CONTRACTOR

TO V.I.F. ALL DIMENSIONS PRIOR TO ORDERING NEW DOORS. (TYPICAL AT ALL EXTERIOR LOCATIONS.)

13 NEW ALUMINUM STANDING SEAM ROOF, COPING, BUILT IN GUTTER, AND FLASHING. (TO MATCH

RESTORED ICE CASINO)

14 EXTERIOR WOOD TRIM TO BE RESTORED/REFURBISHED AS REQUIRED THROUGHOUT (TYP.)

16 ALL TORCHIERE TO BE RESTORED AND RETRO-FITTED TO ACCEPT LIGHTING FIXTURE. SEE ELECTRICAL

DRAWINGS.

17 ROOF BALUSTRADES TO BE RE-BUILT TO HISTORIC APPEARANCE.

18 HISTORIC GRILLE TO BE RECREATED.

20 NEW LANTERNS. SEE ELECTRICAL PLANS.

21 NEW ALUMINUM STANDING SEAM ROOF AT NEW GIFT SHOP AND SIDES OF NEW GIFT SHOP.

22 NEW GLASS STOREFRONT.

24 ALL TORCHIERES TO BE RESTORED WITH NEW LIGHTING. SEE ELECTRICAL DRAWINGS.

28 STEEL WINDOWS TO BE REPLACED TO MATCH HISTORIC. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE

ORDERING (TYPICAL THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

40 NEW ROOFING SYSTEM. COLD APPLIED 3PLY SBS MODIFIED BITUMINOUS ROOFING WITH MIN. 2%

POSITIVE DRAINAGE TO NEW ROOF DRAINS.

41 PROVIDE AND INSTALL NEW FLAGPOLES TO MATCH EXISTING. SEE SHEET NA-A-56.

42 NEW WINDOW. SEE WINDOW SCHEDULE.

43 NEW BUILD-OUT FOR KIDDIE-LAND RESTROOMS. SEE CONSTRUCTION PLANS.

50 INSTALL NEW BALUSTRADE LIGHT. SEE E-DWGS

54 POLISHED CONCRETE THROUGHOUT

56 REPAIR STUCCO TO MATCH EXISTING IN TEXTURE AND FINISH.

57 POLISHED CONCRETE TOPPING SLAB

58 CONSTRUCT MURAL PANELS. HIGH- RESOLUTION JPG IMAGE FILES WILL BE PROVIDED FOR PRINTING BY

THE CONTRACTOR.

59 EXTERIOR WOOD TRIM TO BE RESTORED/ REFURBISHED AS REQUIRED THROUGHOUT (TYP.) APPLY TWO

COATS OF FINISH PAINT.

60 NEW ALUMINUM BUILT-IN GUTTER AND FLASHING. (TO MATCH RESTORED ICE CASINO)

61 REINSTALL RESTORED/ REPLICATED CAST STONE.

62 PROVIDE AND INSTALL NEW DRIP EDGE.

65 BUILT-IN CAST STONE BRACKET.

67 NEW 3"X8" TIMBER ROOF JOIST AND ROOF SHEATHING (TYP.). SEE STRUCTRAL DRAWINGS.

69 REINSTALL REPAIRED/ REPLICATED BI-FOLD DOORS AND TRANSOMS.

70 REINSTALL RESTORED EXISTING COLUMN CAPITAL, BASE, AND COVERS. REPAINT AS INDICATED. IF ANY

COMPONENT IS MISSING NOTIFY ARCHITECT.

71 PROVIDE AND INSTALL NEW ALUMINUM BUILT IN GUTTER WITH DOWNSPOUT AND SPLASHBLOCK.

73 INSTALL NEW HOLLOW STRUCTURAL SECTION COLUMN. SEE STRUCTRAL DRAWINGS. INSTALL NEW

COLUMN ENCLOSURE.

74 INSTALL REPLICATED STONE BASE.

75 PROVIDE AND INSTALL NEW FLOORING. SEE FINISH SCHEDULE NA-A-14.

76 PROVIDE AND INSTALL NEW ROOF HATCH WITH SAFETY RAILING.

78 RESTORED EXISTING TRIM, FRAME, PANELS, AND CASEWORK. NEW PAINTED FINISH.

79 INFILL OPENING WITH NEW MASONRY TO MATCH ADJACENT AND PAINT FINISH AS INDICATED.

80 INSTALL RESTORED WOOD COLUMNS, TRIM, PANELS, AND CASEWORK.

81 INSTALL NEW GUTTER OUTLET, CONDUCTOR, AND DOWNSPOUT. FINISH AS INDICATED.

82 CONSTRUCT PT LUMBER ADA ACCESS RAMP AND PLATFORM. SURFACE MOUNTED ADA ROUND

ALUMINUM HANDRAILS. FINISH AS INDICATED.
 1/4" = 1'-0"
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FINISHES PLAN - GROUND FLOOR
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LOCKERS
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FINISHES PLAN - SECOND FLOOR
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TICKET COUNTER DRAWER SECTION
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INTERIOR GIFT SHOP COLUMN PAINTING DETAIL
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 1/4" = 1'-0"
1

Elevation 1 - a1
 1/4" = 1'-0"

2
Elevation 2 - a1

 1/4" = 1'-0"
3

Elevation 3 - a1

KEYNOTE LEGEND CONST.
Key Value Keynote Text

1 REFURBISHED GLASS FINIAL TO MATCH EXISTING ON ADJACENT BUILDING. INSPECT ELECTRICAL SYSTEM

AND REPAIR AS REQUIRED TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND

SWITCH. RETROFIT LAMP SYSTEM AS PER SPECIFICATIONS.

4 NEW ALUMINUM COPING. TO MATCH RESTORED ICE CASINO.

5 COAT ENTIRE STUCCO FACADE WITH NEW FINISH COATING AND TWO COATS OF FINISH PAINT.

6 NEW WINDOW SET IN EXISTING OPENING. REFER TO FLOOR PLAN FOR LOCATION AND WINDOW

SCHEDULE FOR ADDITIONAL INFO. CONTRACTOR TO V.I.F. ALL DIMENSIONS PRIOR TO ORDERING (TYP.)

7 REPAIR ALL CRACKS, HOLES AND/OR DAMAGE IN STUCCO PRIOR TO APPLYING ANY AND ALL COATINGS.

8 NEW DOOR SET IN EXISTING OPENING. REFER TO DOOR SCHEDULE FOR ADDITIONAL INFO. CONTRACTOR

TO V.I.F. ALL DIMENSIONS PRIOR TO ORDERING NEW DOORS. (TYPICAL AT ALL EXTERIOR LOCATIONS.)

13 NEW ALUMINUM STANDING SEAM ROOF, COPING, BUILT IN GUTTER, AND FLASHING. (TO MATCH

RESTORED ICE CASINO)

14 EXTERIOR WOOD TRIM TO BE RESTORED/REFURBISHED AS REQUIRED THROUGHOUT (TYP.)

16 ALL TORCHIERE TO BE RESTORED AND RETRO-FITTED TO ACCEPT LIGHTING FIXTURE. SEE ELECTRICAL

DRAWINGS.

17 ROOF BALUSTRADES TO BE RE-BUILT TO HISTORIC APPEARANCE.

18 HISTORIC GRILLE TO BE RECREATED.

20 NEW LANTERNS. SEE ELECTRICAL PLANS.

21 NEW ALUMINUM STANDING SEAM ROOF AT NEW GIFT SHOP AND SIDES OF NEW GIFT SHOP.

22 NEW GLASS STOREFRONT.

24 ALL TORCHIERES TO BE RESTORED WITH NEW LIGHTING. SEE ELECTRICAL DRAWINGS.

28 STEEL WINDOWS TO BE REPLACED TO MATCH HISTORIC. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE

ORDERING (TYPICAL THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

40 NEW ROOFING SYSTEM. COLD APPLIED 3PLY SBS MODIFIED BITUMINOUS ROOFING WITH MIN. 2%

POSITIVE DRAINAGE TO NEW ROOF DRAINS.

41 PROVIDE AND INSTALL NEW FLAGPOLES TO MATCH EXISTING. SEE SHEET NA-A-56.

42 NEW WINDOW. SEE WINDOW SCHEDULE.

43 NEW BUILD-OUT FOR KIDDIE-LAND RESTROOMS. SEE CONSTRUCTION PLANS.

50 INSTALL NEW BALUSTRADE LIGHT. SEE E-DWGS

54 POLISHED CONCRETE THROUGHOUT

56 REPAIR STUCCO TO MATCH EXISTING IN TEXTURE AND FINISH.

57 POLISHED CONCRETE TOPPING SLAB

58 CONSTRUCT MURAL PANELS. HIGH- RESOLUTION JPG IMAGE FILES WILL BE PROVIDED FOR PRINTING BY

THE CONTRACTOR.

59 EXTERIOR WOOD TRIM TO BE RESTORED/ REFURBISHED AS REQUIRED THROUGHOUT (TYP.) APPLY TWO

COATS OF FINISH PAINT.

60 NEW ALUMINUM BUILT-IN GUTTER AND FLASHING. (TO MATCH RESTORED ICE CASINO)

61 REINSTALL RESTORED/ REPLICATED CAST STONE.

62 PROVIDE AND INSTALL NEW DRIP EDGE.

65 BUILT-IN CAST STONE BRACKET.

67 NEW 3"X8" TIMBER ROOF JOIST AND ROOF SHEATHING (TYP.). SEE STRUCTRAL DRAWINGS.

69 REINSTALL REPAIRED/ REPLICATED BI-FOLD DOORS AND TRANSOMS.

70 REINSTALL RESTORED EXISTING COLUMN CAPITAL, BASE, AND COVERS. REPAINT AS INDICATED. IF ANY

COMPONENT IS MISSING NOTIFY ARCHITECT.

71 PROVIDE AND INSTALL NEW ALUMINUM BUILT IN GUTTER WITH DOWNSPOUT AND SPLASHBLOCK.

73 INSTALL NEW HOLLOW STRUCTURAL SECTION COLUMN. SEE STRUCTRAL DRAWINGS. INSTALL NEW

COLUMN ENCLOSURE.

74 INSTALL REPLICATED STONE BASE.

75 PROVIDE AND INSTALL NEW FLOORING. SEE FINISH SCHEDULE NA-A-14.

76 PROVIDE AND INSTALL NEW ROOF HATCH WITH SAFETY RAILING.

78 RESTORED EXISTING TRIM, FRAME, PANELS, AND CASEWORK. NEW PAINTED FINISH.

79 INFILL OPENING WITH NEW MASONRY TO MATCH ADJACENT AND PAINT FINISH AS INDICATED.

80 INSTALL RESTORED WOOD COLUMNS, TRIM, PANELS, AND CASEWORK.

81 INSTALL NEW GUTTER OUTLET, CONDUCTOR, AND DOWNSPOUT. FINISH AS INDICATED.

82 CONSTRUCT PT LUMBER ADA ACCESS RAMP AND PLATFORM. SURFACE MOUNTED ADA ROUND

ALUMINUM HANDRAILS. FINISH AS INDICATED.

GENERAL NOTES
1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. 
CONTRACTOR SHALL NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCY BETWEEN DRAWINGS 
AND EXISTING CONDITIONS. IN ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY 
DEFECTIVE CONSTRUCTION UNCOVERED DURING CONSTRUCTION.

2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL 
HAVE SOLE RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY 
UNAUTHORIZED PARTIES. ALL CONSTRUCTION SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM 
THE PREMISES DAILY. SITE SHALL BE LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY. AT THE 
COMPLETION OF THE WORK, HE PREMISES SHALL BE LEFT IN A BROOM CLEAN CONDITION.

3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS 
SPECIFIED ON THE DRAWINGS OR IN THE JOB SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH 
ASTM, NEW YORK CODE, OR OTHER GENERALLY ACCEPTED STANDARDS.

4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING 
SURFACES AND FINISHES AFFECTED SHALL BE PATCHED AND FINISHED TO MATCH ADJACENT 
CONSTRUCTION/PRE-EXISTING CONDITION.

5.ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.ALL EXITS SHALL 
BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.

6. ALL INFILLED OPENINGS TO BE FLUSH WITH EXISTING MASONRY WALL SURFACES, EXTERIOR OF 
NEW AND OLD TO BE FLUSH AND MATCH WITH EXISTING ADJACENT WALL SYSTEM. 
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 1/4" = 1'-0"
1

Elevation 25 - a

 1/4" = 1'-0"
2

PROPOSED EXTERIOR GIFT SHOP ELEVATION- SOUTH

KEYNOTE LEGEND CONST.
Key Value Keynote Text

1 REFURBISHED GLASS FINIAL TO MATCH EXISTING ON ADJACENT BUILDING. INSPECT ELECTRICAL SYSTEM

AND REPAIR AS REQUIRED TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND

SWITCH. RETROFIT LAMP SYSTEM AS PER SPECIFICATIONS.

4 NEW ALUMINUM COPING. TO MATCH RESTORED ICE CASINO.

5 COAT ENTIRE STUCCO FACADE WITH NEW FINISH COATING AND TWO COATS OF FINISH PAINT.

6 NEW WINDOW SET IN EXISTING OPENING. REFER TO FLOOR PLAN FOR LOCATION AND WINDOW

SCHEDULE FOR ADDITIONAL INFO. CONTRACTOR TO V.I.F. ALL DIMENSIONS PRIOR TO ORDERING (TYP.)

7 REPAIR ALL CRACKS, HOLES AND/OR DAMAGE IN STUCCO PRIOR TO APPLYING ANY AND ALL COATINGS.

8 NEW DOOR SET IN EXISTING OPENING. REFER TO DOOR SCHEDULE FOR ADDITIONAL INFO. CONTRACTOR

TO V.I.F. ALL DIMENSIONS PRIOR TO ORDERING NEW DOORS. (TYPICAL AT ALL EXTERIOR LOCATIONS.)

13 NEW ALUMINUM STANDING SEAM ROOF, COPING, BUILT IN GUTTER, AND FLASHING. (TO MATCH

RESTORED ICE CASINO)

14 EXTERIOR WOOD TRIM TO BE RESTORED/REFURBISHED AS REQUIRED THROUGHOUT (TYP.)

16 ALL TORCHIERE TO BE RESTORED AND RETRO-FITTED TO ACCEPT LIGHTING FIXTURE. SEE ELECTRICAL

DRAWINGS.

17 ROOF BALUSTRADES TO BE RE-BUILT TO HISTORIC APPEARANCE.

18 HISTORIC GRILLE TO BE RECREATED.

20 NEW LANTERNS. SEE ELECTRICAL PLANS.

21 NEW ALUMINUM STANDING SEAM ROOF AT NEW GIFT SHOP AND SIDES OF NEW GIFT SHOP.

22 NEW GLASS STOREFRONT.

24 ALL TORCHIERES TO BE RESTORED WITH NEW LIGHTING. SEE ELECTRICAL DRAWINGS.

28 STEEL WINDOWS TO BE REPLACED TO MATCH HISTORIC. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE

ORDERING (TYPICAL THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

40 NEW ROOFING SYSTEM. COLD APPLIED 3PLY SBS MODIFIED BITUMINOUS ROOFING WITH MIN. 2%

POSITIVE DRAINAGE TO NEW ROOF DRAINS.

41 PROVIDE AND INSTALL NEW FLAGPOLES TO MATCH EXISTING. SEE SHEET NA-A-56.

42 NEW WINDOW. SEE WINDOW SCHEDULE.

43 NEW BUILD-OUT FOR KIDDIE-LAND RESTROOMS. SEE CONSTRUCTION PLANS.

50 INSTALL NEW BALUSTRADE LIGHT. SEE E-DWGS

54 POLISHED CONCRETE THROUGHOUT

56 REPAIR STUCCO TO MATCH EXISTING IN TEXTURE AND FINISH.

57 POLISHED CONCRETE TOPPING SLAB

58 CONSTRUCT MURAL PANELS. HIGH- RESOLUTION JPG IMAGE FILES WILL BE PROVIDED FOR PRINTING BY

THE CONTRACTOR.

59 EXTERIOR WOOD TRIM TO BE RESTORED/ REFURBISHED AS REQUIRED THROUGHOUT (TYP.) APPLY TWO

COATS OF FINISH PAINT.

60 NEW ALUMINUM BUILT-IN GUTTER AND FLASHING. (TO MATCH RESTORED ICE CASINO)

61 REINSTALL RESTORED/ REPLICATED CAST STONE.

62 PROVIDE AND INSTALL NEW DRIP EDGE.

65 BUILT-IN CAST STONE BRACKET.

67 NEW 3"X8" TIMBER ROOF JOIST AND ROOF SHEATHING (TYP.). SEE STRUCTRAL DRAWINGS.

69 REINSTALL REPAIRED/ REPLICATED BI-FOLD DOORS AND TRANSOMS.

70 REINSTALL RESTORED EXISTING COLUMN CAPITAL, BASE, AND COVERS. REPAINT AS INDICATED. IF ANY

COMPONENT IS MISSING NOTIFY ARCHITECT.

71 PROVIDE AND INSTALL NEW ALUMINUM BUILT IN GUTTER WITH DOWNSPOUT AND SPLASHBLOCK.

73 INSTALL NEW HOLLOW STRUCTURAL SECTION COLUMN. SEE STRUCTRAL DRAWINGS. INSTALL NEW

COLUMN ENCLOSURE.

74 INSTALL REPLICATED STONE BASE.

75 PROVIDE AND INSTALL NEW FLOORING. SEE FINISH SCHEDULE NA-A-14.

76 PROVIDE AND INSTALL NEW ROOF HATCH WITH SAFETY RAILING.

78 RESTORED EXISTING TRIM, FRAME, PANELS, AND CASEWORK. NEW PAINTED FINISH.

79 INFILL OPENING WITH NEW MASONRY TO MATCH ADJACENT AND PAINT FINISH AS INDICATED.

80 INSTALL RESTORED WOOD COLUMNS, TRIM, PANELS, AND CASEWORK.

81 INSTALL NEW GUTTER OUTLET, CONDUCTOR, AND DOWNSPOUT. FINISH AS INDICATED.

82 CONSTRUCT PT LUMBER ADA ACCESS RAMP AND PLATFORM. SURFACE MOUNTED ADA ROUND

ALUMINUM HANDRAILS. FINISH AS INDICATED.

GENERAL NOTES
1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. 
CONTRACTOR SHALL NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCY BETWEEN DRAWINGS 
AND EXISTING CONDITIONS. IN ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY 
DEFECTIVE CONSTRUCTION UNCOVERED DURING CONSTRUCTION.

2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL 
HAVE SOLE RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY 
UNAUTHORIZED PARTIES. ALL CONSTRUCTION SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM 
THE PREMISES DAILY. SITE SHALL BE LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY. AT THE 
COMPLETION OF THE WORK, HE PREMISES SHALL BE LEFT IN A BROOM CLEAN CONDITION.

3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS 
SPECIFIED ON THE DRAWINGS OR IN THE JOB SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH 
ASTM, NEW YORK CODE, OR OTHER GENERALLY ACCEPTED STANDARDS.

4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING 
SURFACES AND FINISHES AFFECTED SHALL BE PATCHED AND FINISHED TO MATCH ADJACENT 
CONSTRUCTION/PRE-EXISTING CONDITION.

5.ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.ALL EXITS SHALL 
BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.

6. ALL INFILLED OPENINGS TO BE FLUSH WITH EXISTING MASONRY WALL SURFACES, EXTERIOR OF 
NEW AND OLD TO BE FLUSH AND MATCH WITH EXISTING ADJACENT WALL SYSTEM.

 3/16" = 1'-0"
3

PROPOSED EXTERIOR GIFT SHOP ELEVATION- SOUTH WEST

 3/16" = 1'-0"
4

PROPOSED EXTERIOR GIFT SHOP ELEVATION- EAST
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 1/4" = 1'-0"
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 1/4" = 1'-0"
1

Elevation 7 - b1
 1/4" = 1'-0"

2
Elevation 8 - a1

 1/4" = 1'-0"
3

Elevation 24 - a

 1/4" = 1'-0"
4

Elevation 10 - a1

 1/4" = 1'-0"
5

Elevation 11 - a1

 1/4" = 1'-0"
6

Elevation 12 - a1

KEYNOTE LEGEND CONST.
Key Value Keynote Text

1 REFURBISHED GLASS FINIAL TO MATCH EXISTING ON ADJACENT BUILDING. INSPECT ELECTRICAL SYSTEM

AND REPAIR AS REQUIRED TO MEET CODE, COORDINATE WIRING WITH INTERIOR EXISTING WIRING AND

SWITCH. RETROFIT LAMP SYSTEM AS PER SPECIFICATIONS.

4 NEW ALUMINUM COPING. TO MATCH RESTORED ICE CASINO.

5 COAT ENTIRE STUCCO FACADE WITH NEW FINISH COATING AND TWO COATS OF FINISH PAINT.

6 NEW WINDOW SET IN EXISTING OPENING. REFER TO FLOOR PLAN FOR LOCATION AND WINDOW

SCHEDULE FOR ADDITIONAL INFO. CONTRACTOR TO V.I.F. ALL DIMENSIONS PRIOR TO ORDERING (TYP.)

7 REPAIR ALL CRACKS, HOLES AND/OR DAMAGE IN STUCCO PRIOR TO APPLYING ANY AND ALL COATINGS.

8 NEW DOOR SET IN EXISTING OPENING. REFER TO DOOR SCHEDULE FOR ADDITIONAL INFO. CONTRACTOR

TO V.I.F. ALL DIMENSIONS PRIOR TO ORDERING NEW DOORS. (TYPICAL AT ALL EXTERIOR LOCATIONS.)

13 NEW ALUMINUM STANDING SEAM ROOF, COPING, BUILT IN GUTTER, AND FLASHING. (TO MATCH

RESTORED ICE CASINO)

14 EXTERIOR WOOD TRIM TO BE RESTORED/REFURBISHED AS REQUIRED THROUGHOUT (TYP.)

16 ALL TORCHIERE TO BE RESTORED AND RETRO-FITTED TO ACCEPT LIGHTING FIXTURE. SEE ELECTRICAL

DRAWINGS.

17 ROOF BALUSTRADES TO BE RE-BUILT TO HISTORIC APPEARANCE.

18 HISTORIC GRILLE TO BE RECREATED.

20 NEW LANTERNS. SEE ELECTRICAL PLANS.

21 NEW ALUMINUM STANDING SEAM ROOF AT NEW GIFT SHOP AND SIDES OF NEW GIFT SHOP.

22 NEW GLASS STOREFRONT.

24 ALL TORCHIERES TO BE RESTORED WITH NEW LIGHTING. SEE ELECTRICAL DRAWINGS.

28 STEEL WINDOWS TO BE REPLACED TO MATCH HISTORIC. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE

ORDERING (TYPICAL THROUGHOUT). REINSTALL RESTORED WINDOW TRIM.

40 NEW ROOFING SYSTEM. COLD APPLIED 3PLY SBS MODIFIED BITUMINOUS ROOFING WITH MIN. 2%

POSITIVE DRAINAGE TO NEW ROOF DRAINS.

41 PROVIDE AND INSTALL NEW FLAGPOLES TO MATCH EXISTING. SEE SHEET NA-A-56.

42 NEW WINDOW. SEE WINDOW SCHEDULE.

43 NEW BUILD-OUT FOR KIDDIE-LAND RESTROOMS. SEE CONSTRUCTION PLANS.

50 INSTALL NEW BALUSTRADE LIGHT. SEE E-DWGS

54 POLISHED CONCRETE THROUGHOUT

56 REPAIR STUCCO TO MATCH EXISTING IN TEXTURE AND FINISH.

57 POLISHED CONCRETE TOPPING SLAB

58 CONSTRUCT MURAL PANELS. HIGH- RESOLUTION JPG IMAGE FILES WILL BE PROVIDED FOR PRINTING BY

THE CONTRACTOR.

59 EXTERIOR WOOD TRIM TO BE RESTORED/ REFURBISHED AS REQUIRED THROUGHOUT (TYP.) APPLY TWO

COATS OF FINISH PAINT.

60 NEW ALUMINUM BUILT-IN GUTTER AND FLASHING. (TO MATCH RESTORED ICE CASINO)

61 REINSTALL RESTORED/ REPLICATED CAST STONE.

62 PROVIDE AND INSTALL NEW DRIP EDGE.

65 BUILT-IN CAST STONE BRACKET.

67 NEW 3"X8" TIMBER ROOF JOIST AND ROOF SHEATHING (TYP.). SEE STRUCTRAL DRAWINGS.

69 REINSTALL REPAIRED/ REPLICATED BI-FOLD DOORS AND TRANSOMS.

70 REINSTALL RESTORED EXISTING COLUMN CAPITAL, BASE, AND COVERS. REPAINT AS INDICATED. IF ANY

COMPONENT IS MISSING NOTIFY ARCHITECT.

71 PROVIDE AND INSTALL NEW ALUMINUM BUILT IN GUTTER WITH DOWNSPOUT AND SPLASHBLOCK.

73 INSTALL NEW HOLLOW STRUCTURAL SECTION COLUMN. SEE STRUCTRAL DRAWINGS. INSTALL NEW

COLUMN ENCLOSURE.

74 INSTALL REPLICATED STONE BASE.

75 PROVIDE AND INSTALL NEW FLOORING. SEE FINISH SCHEDULE NA-A-14.

76 PROVIDE AND INSTALL NEW ROOF HATCH WITH SAFETY RAILING.

78 RESTORED EXISTING TRIM, FRAME, PANELS, AND CASEWORK. NEW PAINTED FINISH.

79 INFILL OPENING WITH NEW MASONRY TO MATCH ADJACENT AND PAINT FINISH AS INDICATED.

80 INSTALL RESTORED WOOD COLUMNS, TRIM, PANELS, AND CASEWORK.

81 INSTALL NEW GUTTER OUTLET, CONDUCTOR, AND DOWNSPOUT. FINISH AS INDICATED.

82 CONSTRUCT PT LUMBER ADA ACCESS RAMP AND PLATFORM. SURFACE MOUNTED ADA ROUND

ALUMINUM HANDRAILS. FINISH AS INDICATED.

GENERAL NOTES
1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. 
CONTRACTOR SHALL NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCY BETWEEN DRAWINGS 
AND EXISTING CONDITIONS. IN ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY 
DEFECTIVE CONSTRUCTION UNCOVERED DURING CONSTRUCTION.

2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL 
HAVE SOLE RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY 
UNAUTHORIZED PARTIES. ALL CONSTRUCTION SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM 
THE PREMISES DAILY. SITE SHALL BE LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY. AT THE 
COMPLETION OF THE WORK, HE PREMISES SHALL BE LEFT IN A BROOM CLEAN CONDITION.

3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS 
SPECIFIED ON THE DRAWINGS OR IN THE JOB SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH 
ASTM, NEW YORK CODE, OR OTHER GENERALLY ACCEPTED STANDARDS.

4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING 
SURFACES AND FINISHES AFFECTED SHALL BE PATCHED AND FINISHED TO MATCH ADJACENT 
CONSTRUCTION/PRE-EXISTING CONDITION.

5.ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.ALL EXITS SHALL 
BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.

6. ALL INFILLED OPENINGS TO BE FLUSH WITH EXISTING MASONRY WALL SURFACES, EXTERIOR OF 
NEW AND OLD TO BE FLUSH AND MATCH WITH EXISTING ADJACENT WALL SYSTEM. 
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 1/2" = 1'-0"
1

RESTROOM - 102
 1/2" = 1'-0"

2
RESTROOM - 106

 1/2" = 1'-0"
3

FAMILY RESTROOM - 111
 1/2" = 1'-0"

4
FAMILY RESTROOM - 110

PLUMBING FIXTURE SCHEDULE - "PF"

PF-1

PF-3

PF-5

PF-6

PF-7

PF-9

PF-10

PF-11

PF-12

PF-14

TAG DESCRIPTION MODELMANUFACTURER

WALL MOUNTED WATER CLOSET

WALL MOUNTED LAVATORY

SERVICE SINK

DRINKING FOUNTAIN - BI-LEVEL

LAVATORY FAUCET

SHOWER 

SHOWER PAN

MIXING VALVE

FLUSHOMETER - LAVATORY

SERVICE SINK FAUCET

SLOAN

DURAVIT

ACORN - TERRAZZO WARE

ELKAY

AMERICAN STANDARD

AMERICAN STANDARD

STERN WILLIAMS

AMERICAN STANDARD

SLOAN

AMERICAN STANDARD

ST-2459

2350500030

TSH-24-KFC

LK4409BF

702B.103

1662607.002

54-HC

TU105500.002

111 SFSM - 1.28

8344.212

TOILET ACCESSORIES SCHEDULE - "TA"

TA-1

TA-3

TA-4

TA-5

TA-6

TA-7

TAG DESCRIPTION

TOILET TISSUE DISPENSER

FRAMED MIRROR

ADA GRAB BARS - MULTIPLE LENGTHS

SENSOR OPERATED HAND DRYER

BABY CHANGING STATION

4 POLE MOP HOLDER

BOBRICK INC.

BOBRICK INC.

BRADLEY CORP. 

XLERATOR

MEDICLINICS

B-2888

8170-001240

XL-W

CP0016H

321561EAGLE GROUP

TA-2 SANITARY NAPKIN DISPOSAL BOBRICK INC. B-254

B-290 2460

MODELMANUFACTURER

REMARKS

BATTERY OPERATED

BATTERY OPERATED

TA-8 SEAT COVER DISPENSER B-221BOBRICK INC.

TA-9 AUTOMATIC SOAP DISPENSER 6A00BRADLEY CORPORATION

TA-10 ADA FOLDING SHOWER SEAT PHENOLIC 32"X16"GBS

TA-11 SHOWER CURTAIN ROD TBDTBD

TA-12 SHOWER CURTAIN HOOK TBDTBD

TA-13 VINYL SHOWER CURTAIN TBDTBD
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 1 1/2" = 1'-0"
10

SMALL PIPE PENETRATION
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 3" = 1'-0"
1

TRANSITION TO ALCOVE CEILING

 1 1/2" = 1'-0"
2

TYP. GYPSUM BD CEILING DETAIL

 1 1/2" = 1'-0"
3

TYP. GYPSUM BD MAIN RUNNER AT PERIMETER DETAIL

1. IN OPEN CEILING AREAS THE STRUCTURE ABOVE SHALL BE PAINTED THE STANDARD CEILING PAINT COLOR. USE THE NUMBER OF COATS REQUIRED TO FULLY COVER THE CEILING 

CONSTRUCTION.

2. CONTRACTOR SHALL PROVIDE THE NECESSARY FRAMING OR BRIDGING FOR ALL LIGHT FIXTURES, DIFFUSERS, RETURNS, ETC., AS WELL AS REQUIRED CUTOUTS.

3. CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY POSSIBLE INTERFERENCES BEFORE PROCEEDING WITH CEILING INSTALLATION.

4. CEILING CONSTRUCTION SHALL NOT BE CLOSED IN  UNTIL THE CONSTRUCTION MANAGER AND AUTHORITIES HAVING JURISDICTION HAVE HAD AN OPPORTUNITY TO INSPECT THE AREA 

AND ASCERTAIN THAT ALL DUCTWORK, PLUMBING, ELECTRICAL CONDUITS AND LINES HAVE BEEN INSTALLED PROPERLY. 

5. CARRYING CHANNELS FOR THE CEILING SHALL BE BOLTED TO HANGERS, AS REQUIRED BUT NOT MORE THAN 4'-0" O.C. AND 6" MIN. FROM WALLS AND PARTITIONS PARALLEL TO THE 

CHANNELS.

6. FASCIAS OR ANY BREAK IN THE CEILING HEIGHTS CREATED BY THE INSTALLATION AND/OR ALTERATION OF HEATING, VENTILATING, A/C OR MECHANICAL DUCTS, PIPING OR OTHER 

EQUIPMENT SHALL BE FORMED OF GYPSUM WALLBOARD ON FURRING CHANNELS.

7. THE CEILING TILE JOINTS SHALL BE ALIGNED PERFECTLY WITH RECESSED LIGHTING FIXTURES.

8. ALL JOINTS IN THE TILE FIELD SHALL BE SQUARE, LEVEL AND PERFECTLY ALIGNED WITH EACH OTHER AND WITH BUILDING FIXTURES.

9. CONTRACTOR SHALL PROVIDE CUTOUTS AND OTHER SPECIAL PROVISIONS IN ACOUSTICAL WORK AS REQUIRED FOR LIGHTING FIXTURES, REGISTERS, DIFFUSERS AND OTHER INSERTED 

ITEMS. GENERAL CONSTRUCTION CONTRACTOR SHALL INSTALL ACCESS PANELS IN GYPSUM DRYWALL CEILINGS FOR ACCESS TO AIR CONDITIONING, PLUMBING, TELEPHONE & ELECTRICAL 

CONTROL EQUIPMENT REQUIRING ACCESS.

10. IN GENERAL, WITHIN EACH AREA, CEILING WORK REQUIREMENTS SHALL BE EXECUTED IN SUCH A MANNER AS TO PROVIDE CONTINUOUS MATCHED AND ALIGNED CEILINGS.  THE FINAL 

CEILING INSTALLATION SHALL BE FREE OF ALL VISUAL DEFECTS.

GENERAL REFLECTED CEILING PLAN NOTES:

 3" = 1'-0"
4

KIDDYLAND TOWER DETAIL SECTION
 3" = 1'-0"

5
KIDDYLAND TOWER REAR COLUMN DETAIL

 1" = 1'-0"
6

KIDDYLAND TOWER REAR COLUMN UPPER DETAIL
 1 1/2" = 1'-0"

7
KIDDYLAND COLUMN DETAIL
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 3" = 1'-0"
1

BALUSTRADE PLAN SECTION

 3" = 1'-0"
5

BALUSTRADE RAIL SECTION 2
 3" = 1'-0"

3
BALUSTRADE PEDESTAL SECTION

 3" = 1'-0"
2

BALUSTRADE PEDESTAL END SECTION

 1" = 1'-0"
6

TYPICAL FLAG ELEVATION DETAIL

 3" = 1'-0"
4

FLAGPOLE MOUNTING
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SOUTHWEST STOREFRONT ELEVATION

 3" = 1'-0"
1

SECTION DETAIL AT HEAD

 3" = 1'-0"
2

SECTION DETAIL AT SILL

 3" = 1'-0"
3

SECTION AT JAMB

 3" = 1'-0"
4

SECTION DETAIL AT VERTICAL MULLION

 3" = 1'-0"
6

SECTION DETAIL AT DOOR SILL AIR THRESHOLD

 3" = 1'-0"
7

SECTION DETAIL AT MEETING STILE

 3" = 1'-0"
8

SECTION DETAIL AT VERTICAL AND DOOR JAMB

EAST STOREFRONT ELEVATION

 3" = 1'-0"
5

SECTION DETAIL AT DOOR HEAD

 3" = 1'-0"
9

SECTION AT STOREFRONT CORNER
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 6" = 1'-0"
10

FOLDING GLASS DOOR- FLOOR MOUNTED HEAD (INSWING)
 6" = 1'-0"

11
FOLDING GLASS DOOR DETAIL- JAMB (INSWING)

 6" = 1'-0"
2

FOLDING GLASS DOOR DETAIL- SILL

 6" = 1'-0"
3

FOLDING GLASS DOOR DETAIL- JAMB

 6" = 1'-0"
4

FOLDING GLASS DOOR DETAIL- FOLDING WITH HANDLE
 6" = 1'-0"

5
FOLDING GLASS DOOR DETAIL- FOLDING PANEL MEET FOLDING PANEL

 6" = 1'-0"
1

FOLDING GLASS DOOR DETAIL- HEAD

 6" = 1'-0"
9

FOLDING GLASS DOOR DETAIL- SILL (INSWING)
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 3" = 1'-0"
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 3" = 1'-0"
1

H.M. FRAME HEAD DETAIL
 3" = 1'-0"

2
H.M. FRAME JAMB DETAIL

 3" = 1'-0"
3

EXTERIOR DOOR HEAD DETAIL

 3" = 1'-0"
4

EXTERIOR DOOR SILL DETAIL (TR-DE)

 3" = 1'-0"
5

EXTERIOR DOOR JAMB DETAIL

 3" = 1'-0"
6

BI FOLDING DOOR HEADER & SILL DETAIL

 3" = 1'-0"
9

TICKET BOOTH PLEXIGLASS SEPERATION- PLAN
 3" = 1'-0"

8
VCT TO CONCRETE SILL DETAIL (TR-DT)

 3" = 1'-0"
10

EPOXY TO CONCRETE SILL DETAIL (TR-DU)

 3" = 1'-0"
7

DOOR OPENING HEAD DETAIL

 3" = 1'-0"
11

BI FOLDING DOOR HEADER & SILL DETAIL Copy 1
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 3/8" = 1'-0"

NA-A-6120-501

1-118-A-93

INFRASTRUCTURE REHABILITATION
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NORTH ADMINISTRATION BUILDING

DOOR & HARDWARE SCHEDULE
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 3/8" = 1'-0"
DOOR ELEVATIONS

DOOR SCHEDULE

DOOR
NUMBER Level

DOOR DOOR FRAME

HDWR
SET REMARKSDOOR TYPE WIDTH HEIGHT

DOOR
THICKNESS

DOOR
MATERIAL GLASS

EXTERIOR/
INTERIOR

FINISH
FRAME
TYPE MATERIAL

EXTERIOR/
INTERIOR

FINISH

1 1ST FLOOR 1 3' - 0" 7' - 0" 0' - 1 3/4" WOOD NO TBD 1 WOOD TBD HS-10

2 1ST FLOOR 1 3' - 0" 7' - 0" 0' - 1 3/4" WOOD NO TBD 1 WOOD TBD HS-09

3 1ST FLOOR 7 3' - 0" 7' - 0" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-07A

4 1ST FLOOR 2 4' - 0" 6' - 8" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-11

5 1ST FLOOR 4 3' - 0" 7' - 0" 0' - 0" - - TBD 1 WOOD TBD TBD

6 1ST FLOOR 4 3' - 0" 7' - 0" 0' - 0" - - TBD 1 - TBD TBD

7 1ST FLOOR 7 3' - 0" 7' - 0" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-03A

8 1ST FLOOR 7 2' - 0" 7' - 0" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-02A

9 1ST FLOOR 7 3' - 0" 7' - 0" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-07A

10 1ST FLOOR 8 6' - 0" 7' - 0" 0' - 1 3/4" WOOD NO TBD 2 METAL TBD HS-12

11 1ST FLOOR 7 3' - 0" 7' - 0" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-07A

12 1ST FLOOR 8 6' - 0" 7' - 0" 0' - 1 3/4" WOOD NO TBD 2 METAL TBD HS-12

13 1ST FLOOR 7 3' - 0" 7' - 0" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-07A

15 1ST FLOOR 7 3' - 0" 7' - 0" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-03A

16 1ST FLOOR 7 3' - 0" 7' - 0" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-03A

17 1ST FLOOR 7 3' - 0" 7' - 0" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-02A

18 1ST FLOOR 7 3' - 0" 7' - 0" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-07A

19 1ST FLOOR 7 3' - 0" 7' - 0" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-03B

20 1ST FLOOR 7 3' - 0" 7' - 0" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-02A

21 1ST FLOOR 7 3' - 0" 7' - 0" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-02A

22 1ST FLOOR SEE REMARK 3' - 0" 7' - 0" 0' - 1 3/4" SEE REMARK - SEE REMARK - SEE REMARK - - See TW- Series drawings for information

23 1ST FLOOR 5 6' - 0" 8' - 0" 0' - 2 1/4" HM/ GLASS YES TBD 4 TBD TBD HS-13

24 1ST FLOOR 9 12' - 0" 8' - 3" 0' - 2 1/4" HM YES TBD TBD METAL TBD HS-15 HURRICANE RESISTANT ALUMINUM FOLDING GLASS DOOR SYSTEM

25 1ST FLOOR 10 18' - 0" 8' - 3" 0' - 2 1/4" HM YES TBD TBD METAL TBD HS-15 HURRICANE RESISTANT ALUMINUM FOLDING GLASS DOOR SYSTEM

26 1ST FLOOR 9 12' - 0" 8' - 3" 0' - 2 1/4" HM YES TBD TBD METAL TBD HS-15 HURRICANE RESISTANT ALUMINUM FOLDING GLASS DOOR SYSTEM

27 1ST FLOOR 5 6' - 0" 8' - 0" 0' - 2 1/4" HM/ GLASS YES TBD 4 TBD TBD HS-13

28 1ST FLOOR 6 6' - 0" 7' - 6" 0' - 1 3/4" WOOD YES TBD 2 WOOD TBD HS-15 Remove existing bi-fold doors & transoms. Repair, scrap, sand, repaint, and store to be re-installed at the completion of the renovation. Reproduce if needed.

29 1ST FLOOR EXISTING 6' - 0" 7' - 0" WOOD YES TBD 3 EXISTING TBD HS-15 Remove existing bi-fold doors & transoms. Repair, scrap, sand, repaint, and store to be re-installed at the completion of the renovation. Reproduce if needed.

30 1ST FLOOR EXISTING 6' - 0" 7' - 0" WOOD YES TBD 3 EXISTING TBD HS-15 Remove existing bi-fold doors & transoms. Repair, scrap, sand, repaint, and store to be re-installed at the completion of the renovation. Reproduce if needed.

31 1ST FLOOR EXISTING 6' - 0" 7' - 0" WOOD YES TBD 3 EXISTING TBD HS-15 Remove existing bi-fold doors & transoms. Repair, scrap, sand, repaint, and store to be re-installed at the completion of the renovation. Reproduce if needed.

32 1ST FLOOR EXISTING 6' - 0" 7' - 0" WOOD YES TBD 3 EXISTING TBD HS-15 Remove existing bi-fold doors & transoms. Repair, scrap, sand, repaint, and store to be re-installed at the completion of the renovation. Reproduce if needed.

33 1ST FLOOR EXISTING 6' - 0" 7' - 0" WOOD YES TBD 3 EXISTING TBD HS-15 Remove existing bi-fold doors & transoms. Repair, scrap, sand, repaint, and store to be re-installed at the completion of the renovation. Reproduce if needed.

34 1ST FLOOR EXISTING 6' - 0" 7' - 0" WOOD YES TBD 3 EXISTING TBD HS-15 Remove existing bi-fold doors & transoms. Repair, scrap, sand, repaint, and store to be re-installed at the completion of the renovation. Reproduce if needed.

35 1ST FLOOR EXISTING 6' - 0" 7' - 0" WOOD YES TBD 3 EXISTING TBD HS-15 Remove existing bi-fold doors & transoms. Repair, scrap, sand, repaint, and store to be re-installed at the completion of the renovation. Reproduce if needed.

39 1ST FLOOR 4 0' - 0" 0' - 0" 0' - 0" - - - 3 EXISTING TBD - Repair, scrap, sand, and repaint frame. Reproduce if needed.

36 2ND FLOOR 7 2' - 4" 7' - 0" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-07B

37 2ND FLOOR 7 3' - 0" 7' - 0" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-02

38 2ND FLOOR 7 3' - 0" 7' - 0" 0' - 1 3/4" HM NO TBD 1 METAL TBD HS-07B

 3/8" = 1'-0"
5

DOOR FRAMES

GENERAL DOOR SCHEDULE NOTES:

1. REFER TO THIS SHEET FOR DOOR & FRAME TYPES.

2. REFER TO NA-A-59 SHEET FOR DOOR JAMB, HEAD, & FRAME DETAILS.

3. REFER TO NA-A-59 SHEET FOR DOOR SILL & TRANSITION DETAILS. SILL TRANSITION  
INFORMATION IS INDICATED ON FINISH PLAN UNLESS OTHERWISE NOTED.

4. THE CONTRACTOR SHALL EXAMINE THE DRAWINGS, SCHEDULE AND 
SPECIFICATIONS AND FURNISH PROPER HARDWARE FOR ALL OPENINGS WHETHER 
LISTED OR NOT. COMPLETE SHOP DRAWINGS SHALL BE PROVIDED FOR  APPROVAL 
PRIOR TO PURCHASE. 

5. ALL EXIT DOORS SHALL BE OPENABLE FROM THE EGRESS SIDE WITHOUT THE USE 
OF A KEY OR SPECIAL KNOWLEDGE.

6. VERIFY DIMENSIONS OF EXISTING OPENING AND DOORS BEFORE ORDERING.

7. THE CONTRACTOR SHALL COORDINATE & VERIFY LOCATION OF RECESSED FLOOR 
CLOSERS, PIVOTS, ETC WITH EXISTING FLOOR SLABS AND OTHER FIELD CONDITIONS 
PRIOR TO ORDERING TO ENSURE PROPER CLEARANCES & DEPTHS ARE ALLOWED. 

NOTE: GC TO CONFIRM DOOR SIZES IN FIELD PRIOR TO ORDERING
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 3/8" = 1'-0"
ADMINISTRATION BUILDING WINDOW LEGEND

WINDOW SCHEDULE

TYPE HEIGHT V.I.F WIDTH V.I.F MATERIAL

A
B
C

2'-3"

4'-0"

3'-4"
1'-6"
3'-2"

FIBERGLASS  
GALV. STEEL4'-0"

1
EXTERIOR WINDOW GLAZING DETAILS

 3/8" = 1'-0"
2

NORTH ADMIN WINDOW ELEVATION

O 2'-1"6'-8"
P 2'-1"
Q
R 4'-1"6'-8"
S 4'-1"
T 4'-1"
U 6'-8"
V
W

1'-6"
6'-10" 2'-1"

1'-6"
6'-10"

1'-6"
6'-10"

2'-1"
2'-1"
2'-1"

NOTES:
ALL WINDOWS TO BE:
-DOUBLE PANE
-THERMAL BREAK
- ALL SIZES TO BE CONFIRMED BY CONTRACTOR PRIOR TO ORDERING 3/8" = 1'-0"

3
KIDDYLAND TOWER FRONT WINDOW DETAIL

 3/8" = 1'-0"
4

KIDDYLAND TOWER REAR WINDOW DETAIL

 3" = 1'-0"
5

FRAMED OPENING - WINDOW SILL DETAILS
 3" = 1'-0"

6
FRAMED OPENINGS - WINDOW JAMB DETAILS

 3" = 1'-0"
7

FRAMED OPENINGS - WINDOW HEAD DETAILS

8
VERTICAL & HORIZONTAL FASTENER

9
VERTICAL & HORIZONTAL PIVOTS

10
VERTICAL & HORIZONTAL LIMIT DEVICE

SASH OPER.

SASH OPERATION LEGEND:
AW= AWNING

CS= CASEMENT 
F= FIXED

S= SLIDING

S
F

CS
CS/F

F
CS
CS
F

CS
CS/F

F
CS

COMMENTS

GALV. STEEL
GALV. STEEL
GALV. STEEL
GALV. STEEL
GALV. STEEL
GALV. STEEL
GALV. STEEL
GALV. STEEL
GALV. STEEL
GALV. STEEL

GLAZING

TBD
TBD

TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD

FINISH

TBD
TBD

TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD

TBD
TBD

TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD

TBD
TBD

TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD
TBD

MFR. MODEL



6

2

NEW EXTERIOR CMU AND STUCCO WALL

5/8" GWB WITH 7/8" HIGH-HAT FURRING CHANNEL ON 4" CMU BLOCK. Z-CHANNEL FURRING STRIPS WITH 3" RIGID 
INSULATION. SHEATING BOARD AND 2 LAYERS OF WATER RESISTANT FABRIC - 30 LBS FELT MINIMUM. SELF FURRING 
LATHE WITH 3 LAYERS OF PLASTER. 1/4" SCRATCH IN LATHE. 1/2" BROWN COAT AND FINISH SKIM COAT.

5

EXISTING WALL
1

V
A

RPATCH AND REPAIR EXISTING WALLS

NEW WALL 2 7/8" TO DOOR HEADER ABOVE

20 GA " STUD METAL STUDS 16" O.C. WITH 5/8" GYPSUM BOARD ON BOTH SIDES TO HEADER ABOVE. SECURE GYPSUM 
BOARD TO STUDS WITH DRYWALL SCREWS AT 10" O.C. AT PANEL EDGES AND 12" (305 MM) O.C. AT INTERMEDIATE 
SUPPORTS.

3

4
NEW 6 3/4" PLUMBING WALL 

20 GA 6-3/4" METAL STUDS 16"  O.C. WITH 5/8" GWB ON BOTH SIDES TO CEILING ABOVE.

6
 3

/4
"

3
"

NEW 4 7/8" WALL 

20 GA 3-5/8" METAL STUDS 16"  O.C. WITH 5/8" GWB ON BOTH SIDES TO CEILING ABOVE UNLESS SHOWN 
OTHERWISE IN INTERIOR ELEVATION

3
"

3
/4

"
6

"

NEW EXTERIOR CMU AND STUCCO WALL WITH INTERIOR GYP

10" CMU BLOCK. Z-CHANNEL FURRING STRIPS WITH 3" RIGID INSULATION. SHEATING BOARD AND 2 LAYERS OF WATER 
RESISTANT FABRIC - 30 LBS FELT MINIMUM. SELF FURRING LATHE WITH 3 LAYERS OF PLASTER. 1/4" SCRATCH IN LATHE. 
1/2" BROWN COAT AND FINISH SKIM COAT.

INTERIOR
VAPOR BARRIER WITH 6" STUDS. 5/8" MOISTURE RESISTANT GYP BOARD.

4
 7

/8
"

1
0
"

3
 5

/8
"

NEW METAL STUD AND TILE WALL

20 GA 3-5/8" METAL STUDS 16"  O.C. WITH 1/2" COATED GLASS MAT WATER RESISTANT GYPSUM BACKER BOARD. 
WATERPROOF MEMBRANE. 3/16" CEMENTITIOUS BOND COAT. 3/8" CERAMIC TILE.

9

4
 3

/4
"

7

NEW EXTERIOR CMU AND STUCCO WALL WITH INTERIOR TILE

8" CMU BLOCK. Z-CHANNEL FURRING STRIPS WITH 3" RIGID INSULATION. SHEATING BOARD AND 2 LAYERS OF WATER 
RESISTANT FABRIC - 30 LBS FELT MINIMUM. SELF FURRING LATHE WITH 3 LAYERS OF PLASTER. 1/4" SCRATCH IN LATHE. 
1/2" BROWN COAT AND FINISH SKIM COAT.

INTERIOR
VAPOR BARRIER WITH 3/16" CEMENTITIOUS BOND COAT. 3/8" CERAMIC TILE.

3
"

3
/4

"
8

"
1

"

8

6
"

NEW EXTERIOR CMU AND INTERIOR GYP WALL WITH INTERIOR TILE

INTERIOR
VAPOR BARRIER WITH 6" STUDS. 5/8" MOISTURE RESISTANT GYP BOARD.

10" CMU BLOCK

1
0
"

INTERIOR
VAPOR BARRIER WITH 3/16" CEMENTITIOUS BOND COAT. 3/8" CERAMIC TILE.

*INSIDE THE JANITOR CLOSET USE  5/8" WATER RESISTANT GWB TO CEILING ABOVE.

3A
NEW 4 1/4" WALL 

20 GA 3-5/8" METAL STUDS 16"  O.C. WITH 5/8" GWB ON ONE SIDE TO CEILING ABOVE.

4
 1

/4
"

NEW GYPSUM WALL AND TILE WALL

20 GA 3-5/8" METAL STUDS 16"  O.C. WITH 1/2" COATED GLASS MAT WATER RESISTANT GYPSUM BACKER BOARD ON ONE 
SIDE WITH WATERPROOF MEMBRANE. 3/16" CEMENTITIOUS BOND COAT. 3/8" CERAMIC TILE. OTHER SIDE 5/8" GWB.

10

3
 5

/8
"

EXISTING WALL AND TILE WALL

EXISTING WALL. WATERPROOF MEMBRANE. 3/16" CEMENTITIOUS BOND COAT. 3/8" CERAMIC TILE.11 V
A

R

EXTERIOR STOREFRONT CURTAIN WALL

HURRICANE RESISTANT STOREFRONT SYSTEM THERMALLY INSULATED 14

*INSIDE THE JANITOR CLOSET USE  5/8" WATER RESISTANT GWB TO CEILING ABOVE.

*INSIDE THE JANITOR CLOSET USE  5/8" WATER RESISTANT GWB TO CEILING ABOVE.

NEW CMU AND GYPSUM WALL

5/8" GWB WITH 7/8" HIGH-HAT FURRING CHANNEL ON 4" CMU BLOCK. 20 GA 2-1/2" METAL STUDS 16"  O.C. WITH 
5/8" GWB ON ONE SIDE TO CEILING ABOVE.

13

3
 5

/8
"

NEW STEEL FURRING AND TILE WALL

20 GA 2" METAL STUDS 16"  O.C. WITH 1/2" COATED GLASS MAT WATER RESISTANT GYPSUM BACKER BOARD. 
WATERPROOF MEMBRANE. 3/16" CEMENTITIOUS BOND COAT. 3/8" CERAMIC TILE.

12

5
/8

"
5

/8
"

1
"

5
/8

"

2
 1

/2
"

5
/8

"
2

"

15 EXTERIOR STOREFRONT WALL

5/8" GWB WITH 7/8" HIGH-HAT FURRING CHANNEL ON (3) 2x12 BEAM. WITH 7/8" HIGH-HAT FURRING CHANNEL 3/4" 
EXTERIOR PLYWOOD. WITH R-19 INSULATED WALL PANEL WITH  BRAKE METAL WRAP OVER.

3
/4

"

7
/8

"
7

/8
"

3
/4

"

3
 1

/2
"

3
"

7
/8

"

EPOXY FLOORING

3/4" RADIUS COVE

1/8”

COVE
HEIGHT 4”-6”

COVE HEIGHT
4”-6”

TILE

SCHLUTER STRIP

HARD BOARD (THICKNESS AS 
REQUIRED)

3/4” RADIUS COVE
1/8”

EPOXY 
FLOORING

JOINT SEALANT

DUR-A-CHIP 
FLOORING

DRAIN COVER
TYPICAL 
KEYWAY
1/4" x 1/4"

EXISTING FLOOR

CONCRETE SLAB

EPOXY FLOORING 

SYSTEM WITH MOISTURE 

TOLERANT SELF LEVING 

BASE COAT

V
A

R

NEW VCT

NEW PLYWOOD UNDERLAYMENT

EXISTING SUBFLOOR

EXISTING STRUCTURE
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WALL TYPE LEGEND

 6" = 1'-0"
1

EPOXY FLOORING- CAPLESS COVE BASE DETAIL

 6" = 1'-0"
2

EPOXY FLOORING- COVE BASE DETAIL (BUILT OUT WALL)

 6" = 1'-0"
3

EPOXY FLOORING- CHANNEL DRAIN DETAIL

NOTES

1. SEE SPECIFICATIONS FOR TYPICAL METAL STUD GAUGES AND SPACING. PROVIDE MINIMUM GAUGES BASED ON 
SPAN AS FOLLOWS:
    TYPICAL PARTITION - DEFLECTION L/240; LOAD 5 PSF
    SHAFT WALLS - DEFLECTION L/240; LOAD 7.5 PSF
    PARTITION WITH GLASS, TILE, SIM. - DEFLECTION L/360; LOAD 5 PSF

2. SEE SPECIFICATIONS FOR GYPSUM BOARD AND OTHER WALL BOARD TYPES, APPLICATIONS AND THICKNESS 
UNLESS NOTED OTHERWISE ON THE DRAWINGS.

3. REFER TO THE LATEST EDITION OF UNDERWRITERS LABORATORIES INC.  FIRE RESISTANCE DIRECTORY FOR 
ADDITIONAL REQUIREMENTS ON UL RATED ASSEMBLIES AS NOTED IN THE PARTITION DESCRIPTIONS.  WHERE UL# 
IS NOTED USE UL IN LIEU OF CHART ABOVE.

4. ALL PARTITIONS INDICATED ON THIS SHEET MAY NOT BE USED.  USE ONLY PARTITIONS IDENTIFIED IN PLAN.

5. SOUND RATED PARTITIONS TYPES:  WALL TYPE DESIGNATIONS INDICATED WITH AN "S"              ARE SOUND 
RATED AND REQUIRE SAFB  (SOUND ATTENUATION FIRE BATT/BLANKET INSULATION) AND ACOUSTICAL SEALANT.

6. ALL FIRE RATED CMU WALL TYPES TO BE 75% SOLID UNIT.

 6" = 1'-0"
4

EPOXY FLOORING TYPICAL DETAIL

 6" = 1'-0"
5

VCT OVER WOOD SUBFLOOR TYPICAL DETAIL
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 1/2" = 1'-0"
10

FIRE EXTINGUISHER SIGN LOCATION ELEVATION
 1/2" = 1'-0"

9
SIGN LOCATION ELEVATION TYPICAL DOOR CONDITION

 6" = 1'-0"
1

TYPE G-3- UNISEX ADA TOILET ID SIGN TYPICAL FRONT & SIDE ELEVATION

 6" = 1'-0"
4

TYPE X-2- FIRE EXITNGUISHER SIGN FRONT ELEVATION & SIDE ELEVATION

 6" = 1'-0"
3

TYPE X-1- STAFF ONLY SIGN FRONT ELEVATION & SIDE ELEVATION
 6" = 1'-0"

2
TYPE G-4- UNISEX ADA TOILET ID SIGN TYPICAL FRONT & SIDE ELEVATION

 6" = 1'-0"
5

TYPE A-1- GIFT SHOP ID SIGN TYPICAL FRONT & SIDE ELEVATION
 6" = 1'-0"

6
TYPE A-2- JANITOR CLOSET ID SIGN TYPICAL FRONT & SIDE ELEVATION

 6" = 1'-0"
7

TYPE A-3- SPRINKLER ROOM ID SIGN TYPICAL FRONT & SIDE ELEVATION
 6" = 1'-0"

8
TYPE A-4 ELECTRICAL ROOM ID SIGN TYPICAL FRONT & SIDE ELEVATION

 6" = 1'-0"
11

TYPE X-3- SMOKE PREVENTION SIGN FRONT ELEVATION & SIDE ELEVATION
 6" = 1'-0"

12
TYPE A-5 TICKET SALES ID SIGN TYPICAL FRONT & SIDE ELEVATION

NOTE: ALL SIGNAGE TO BE APPROVED BY ARCHITECT
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2 1

P-TBD

P-1
P-1

P-TBD

P-1
P-TBD

FOR STEEL WINDOW 
FINISH. SEE WINDOW 
SCHEDULE ON NA-
A-63 (TYP.)

P-TBD P-1

P-TBD

P-TBD

P-1

SEE DOOR 
SCHEDULE

P-TBD

P-1

P-1

P-1

SEE 1/NA-A-65 FOR OBELSIK FINISH TYP.

SEE 2/NA-A-65 FOR FINISH 

SEE 3/NA-A-65 FOR FINISH 

SF-1: STOREFRONT FRAME (TYP.)FOLD-1: FOLDING 
GLASS DOOR  (TYP.)

SEE 6/NA-A-65 FOR 
BALUSTRADE AND 
PEDESTAL FINISH 

P-1: KIDDYLAND 
TOWER FACADE (TYP.)

SEE 7/NA-A-65 FOR MURAL 
PANELS & TRIM FINISH (TYP.) 

TBD: STEEL FRAME FINISH 

FLAG-1: NEW FLAGPOLE FINISH (TYP.)

COP-1: NEW ALUMINUM SHEET METAL 
COPING AND BUILT IN GUTTER (TO 
MATCH RESTORED ICE CASINO)

M-ROOF: NEW ALUMINUM 
STANDING SEAM ROOF, 

BUILT IN GUTTER, AND 
COPING (TO MATCH 

RESTORED ICE CASINO)

REFURBISHED FINIAL & LANTERN & 
REPLICATED STONE BASE

ST-1: STUCCO TO BE 
REPAIRED THROUGHOUT 
AS REQUIRED REFER TO 

ELEVATIONS

P-1

P-1

P-1

M-ROOF : ALUMINUM STANDING SEAM ROOF & VERTICAL 
PANELS (TO MATCH RESTORED ICE CASINO)

DS-1: DOWNSPOUT (TYP.)

SEE TW-SERIES 
DRAWINGS FOR 
FINISH

ST-1: NEW STUCCO TO BE APPLIED  
ON THE NEW KIDDYLAND TOWER 
THEN PAINTED (TYP.)

ENTIRE BUILDING TO BE PAINTED ENTIRELY 
WITH NEW PAINT AS INDICATED.

CLAD-1: BRAKE METAL (TYP.)

P-TBD: STEEL WINDOWS TO BE 
REPLACED (TYP.)  

SEE 1/NA-A-65 FOR OBELSIK 
FINISH TYP.

FOR FINISH OF DOORS AND 
FRAME SEE NA-A-59

ST-1: STUCCO TO BE REPAIRED THROUGHOUT 
AS REQUIRED REFER TO ELEVATIONS. SEE 9/NA-A-65 FOR 

KIDDYLAND TOWER FINISH 

FLAG-1: NEW FLAGPOLE 
FINISH (TYP.)

SEE TW- SERIES 
DRAWINGS FOR FINISH

M-ROOF: NEW ALUMINUM 
STANDING SEAM ROOF, BUILT IN 
GUTTER, AND COPING (TO MATCH 
RESTORED ICE CASINO)

REPLICATED STONE BASE

P-TBD: NEW PT LUMBER RAMP 

P-1

ENTIRE BUILDING TO BE PAINTED ENTIRELY 
WITH NEW PAINT AS INDICATED.

SEE 8/NA-A-65 FOR WOOD 
TRIM AND SOFFIT FINISH 

HATCH-1: ROOF HATCH 
& SAFETY RAILING 

RESTORED EXISTING CAST 
STONE

SEE 2/NA-A-65 FOR FINSH

P-1

P-1

P-1

P-1
P-1 P-1

P-1

RAILING-1: ALUMINUM 
ADA HANDRAIL    

P-1 P-1

P-1
P-1

P-1

P-1

P-1

P-1

SEE 6/NA-A-65 FOR 
BALUSTRADE AND 
PEDESTAL FINISH 

DS-1: NEW CONDUCTOR 
HEAD & DOWNSPOUT  

P-TBD

P-1 (TYP.)

P-1 (TYP.)

SCHEDULED 
LIGHTING 
FIXTURE

P-1 (TYP.)

P-1 (TYP.)

TBD

TBD

P-1 (TYP.)

P-1 (TYP.)

TBD

P-1 (TYP.)

P-1 (TYP.)

P-1 (TYP.)

P-1

P-1

TBD: STEEL FRAME FINISH 

BRAC-1: CAST STONE 
BRACKET (TYP.)

COP-1: NEW ALUMINUM 
SHEET METAL COPING 
AND BUILT IN GUTTER 
(TYP.) (TO MATCH ICE 
CASINO)

ST-1: NEW STUCCO TO BE APPLIED  
ON THE NEW KIDDYLAND TOWER 

THEN PAINTED (TYP.)

P-TBD

P-TBD

P-TBD

P-TBD

P-TBD

FOR FINISH OF DOORS 
AND FRAME SEE NA-A-59

FINISH  LEGEND
FINISH MATERIALTAG # SUPPLIER / MANUFACTURER STYLE # / SIZE COLOR FINISH LOCATION 

WALL MATERIALS

PAINT TBDP-1

P-2
BENJAMIN MOORE

REMARKS

SEMI-GLOSS ENAMEL 

MISCELLANEOUS FINISHES

PAINT BENJAMIN MOORE LUCK OF THE IRISH/ 588TBD

P-3

FACADE

SEMI-GLOSS ENAMEL 

PAINT BENJAMIN MOORE SANDLOT GRAY/ 2107-50TBD SEMI-GLOSS ENAMEL 

P-4 PAINT BENJAMIN MOORE ANTELOPE CANYONTBD

P-5 PAINT TBD TBD

P-6 PAINT TBD TBD

BRACKETS

P-7 PAINT TBD TBD

"PLAYLAND WHITE"/ 901

SEMI-GLOSS ENAMEL 

SEMI-GLOSS ENAMEL 

SEMI-GLOSS ENAMEL 

SEMI-GLOSS ENAMEL 

STUCCO TBDST-1 TBD -

APPLY AS NOTED ON ELEVATIONS

ACCENTS

COPING & BUILT IN GUTTERCOP-1 TBD TBDTBDTO MATCH RESTORED ICE CASINO ROOF PARAPET

TO MATCH EXISTING

TRIM

-

-

-

FACADE

TR SADDLE TBD BRUSHED ALUM.TBD TBD FLOORS

PREP AND PRIME WITH METAL PRIMER. FOR DETAIL REFER TO 4/AM-A-61. 

NEW ALUMINUM COPING (TO MATCH RESTORED ICE CASINO)

M-ROOF STANDING SEAM ROOF TBD TO MATCH ICE CASINO TOWER & GIFT SHOP ROOF

NEW ALUMINUM STANDING SEAM ROOF, BUILT IN GUTTER, & COPING (TO MATCH RESTORED ICE CASINO)

TO MATCH RESTORED ICE CASINO

TBD

TBD

TBD

RAILING-1 RAILING TBD TBD TICKET WINDOW PLATFORMTBDSURFACE MOUNTED

ALL FINISHES TO BE APPROVED BY ARCHITECT

FLAG-1 FLAG POLE TBD TBD ROOFTBDSURFACE MOUNTED

SF-1 STOREFRONT FRAME TBD TBD GIFT SHOPTBD

FOLD-1 FOLDING DOOR FRAME TBD TBD GIFT SHOPTBD

DS-1 DOWNSPOUT TBD TBD GIFT SHOPTBD

BRAC-1 CAST STONE BRACKET TBD TBD GIFT SHOPTBD

TO MATCH RESTORED ICE CASINO

HATCH-1 ROOF HATCH/ RAILING TBD TBD ROOFTBD

CLAD-1 TBDBRAKE METAL TBD TBD GIFT SHOP

P-TBD

P-1 (TYP.)
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INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK
NORTH ADMINISTRATION BUILDING

EXTERIOR BUILDING FINISH SCHEDULE

09/16/2020

Page 97 of 387

 1/4" = 1'-0"
1

TYPICAL OBELISK FINISH

 1/4" = 1'-0"
2

NORTH ADMIN TYPICAL WINDOW ELEVATION FINISH

 1/4" = 1'-0"
3

NORTH ADMIN TYPICAL ENTRY ELEVATION FINISH
4

NORTH ADMIN FRONT- FINISH

5
NORTH ADMIN REAR- FINISH

 1/2" = 1'-0"
6

BALUSTRADE & PEDESTAL PAINTING DETAIL

 1/4" = 1'-0"
7

EXTERIOR MURAL PANELS & TRIM  PAINTING DETAIL

 1/4" = 1'-0"
8

EXTERIOR REAR FACADE- TRIM

 1/4" = 1'-0"
9

KIDDYLAND TOWER ENTRY ELEVATION FINISH

 1/4" = 1'-0"
11

DOMED TOWER SIDE COMPONENT
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ACV
ALARM CHECK VALVE

B.O.P.
BOTTOM OF PIPE

1. DIMENSIONS, LOCATIONS AND SIZES INDICATED ON THE PLANS AND THE ELEVATION

ARE APPROXIMATE AND SHALL BE VERIFIED BY FIELD INSPECTION BY THE CONTRACTOR.

2. SOME EXISTING PIPE AND EQUIPMENT IS SHOWN FOR CLARIFICATION OF THIS

CONTRACT, BUT MUST BE PROTECTED BY THE CONTRACTOR.

3. NO WORK SHALL BE INITIATED UNTIL A WORK PERMIT IS OBTAINED BY THE

CONTRACTOR AND A SAFETY PLAN IS SUBMITTED AND IS APPROVED.

4. CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL PERMITS, EQUIPMENT USE

PERMITS, ALL INSPECTION APPROVALS, AND LETTER OF COMPLETION FROM THE

DEPARTMENT OF BUILDINGS FOR WORK UNDER THIS CONTRACT AS APPLICABLE.

5. ANY EXISTING MATERIALS, PIPING, ETC., NOT INDICATED FOR DEMOLITION WHICH ARE

REMOVED BY THE CONTRACTOR IN ORDER TO INSTALL NEW  WORK SHALL BE

REINSTALLED BY THE CONTRACTOR. IF EXISTING WORK IS DAMAGED IT SHALL BE

REPLACED AT THE CONTRACTOR'S EXPENSE. ALL SURFACES OR FINISHES THAT ARE

DAMAGED OR OTHERWISE AFFECTED BY WORK OF THIS CONTRACT SHALL BE PATCHED,

REPAIRED, PAINTED OR REPLACED TO MATCH THE PRE-EXISTING CONDITION AND THE

NEW WORK.

6. CONTRACTOR MAY PROPOSE ALTERNATE ROUTING IN DIFFICULT AREAS WHERE

REPLACEMENT IN KIND IS NOT PRACTICAL. ANY AND ALL ALTERNATE ROUTING IS SUBJECT

TO PRIOR REVIEW AND APPROVAL BY THE ENGINEER.

7. A FIRE WATCH SHALL BE PROVIDED WHEN SPRINKLER COVERAGE IS IMPACTED TO

MAINTAIN BUILDING OPERATIONS OR AS REQUIRED.

FIRE PROTECTION GENERAL NOTES:

1. SPECIAL PRECAUTION SHALL BE TAKEN BY THE CONTRACTOR SO THAT EQUIPMENT OF

THIS APPLICATION AND ITS INSTALLATION WILL NOT AFFECT THE FOLLOWING: EGRESS TO

AND FROM THE BUILDING. FIRE SAFETY OR CREATE A FIRE HAZARD. STRUCTURAL SAFETY

OF THE BUILDING, ACCUMULATION OF DUST AND DEBRIS. (THE CONTRACTOR SHALL

LEAVE THE SITE BROOM CLEANED EACH DAY.)

FIRE PROTECTION SAFETY NOTES:

SHOP DWGS/EQUIPMENT

SUBMITTALS

THE CONTRACTOR MUST SUBMIT ANY EQUIPMENT ALTERNATES 2 WEEKS PRIOR TO BIDS

DUE FOR REVIEW  AND COMMENTS. ALTERNATES MUST BE ACCEPTED BY LIRO ENGINEERS,

INC., THE ARCHITECT, AND THE OWNER PRIOR TO INCLUSION IN BID. THE CONTRACTOR IS

RESPONSIBLE TO COORDINATE EQUIPMENT ALTERNATES WITH OTHER TRADES AND MAKE

ADJUSTMENTS TO THE MECHANICAL SYSTEMS, AS REQUIRED, TO ACCOMMODATE THESE

NEW ALTERNATES.

THE CONTRACTOR IS RESPONSIBLE TO SUBMIT ALL OF THE FOLLOWING ITEMS FOR

REVIEW/APPROVAL BY NO MORE THAN 3 WEEKS AFTER THE CONTRACTOR'S

CONTRACT/BID HAS BEEN AWARDED. ALL SUBMITTALS MUST BE SENT TOGETHER AS A

SINGLE PACKAGE WITH MANUFACTURER'S SPECIFIC MODELS AND SPECIFICATIONS

OUTLINED TO MATCH THE SCHEDULED

REQUIREMENTS. EACH SUBMITTAL MUST BE LABELED WITH THE UNIT DESIGNATION USED

WITHIN THIS DRAWING SET. IF THE SUBMITTAL PACKAGE IS FOUND TO BE INCOMPLETE

UPON RECEIPT, THE PACKAGE WILL BE HELD AND WILL NOT BE REVIEWED UNTIL THE

REMAINDER OF THE PACKAGE IS RECEIVED. SIX (6) HARD COPIES OF THE SUBMITTAL

PACKAGE MUST BE SENT TO LIRO ENGINEERS, INC.  DIGITAL SHOP DRAWING SUBMISSIONS

ARE ACCEPTABLE.

REVISION SYMBOL

FIRE PROTECTION SYMBOL LIST

  DRY(E)

FS DRY NEW DRY SPRINKLER PIPING

EXISTING TO REMAIN DRY SPRINKLER PIPING

NEW UPRIGHT SPRINKLER HEAD

EXISTING UPRIGHT SPRINKLER HEAD

NEW CONCEALED PENDENT SPRINKLER HEAD-ORDINARY TEMPERATURE

SPRINKLER DRY PIPE VALVE

FIRE HOSE CABINET

SIAMESE CONNECTION

PREACTION 6" BELL

SOLENOID VALVE

OS & Y VALVE

REFER TO SUPPLEMENTAL FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

CHECK VALVE

WATER MOTOR ALARM BELL

CHECK VALVE W/ ALARM

PIPE RISER

PIPE DROP

PIPE UP

POINT OF CONNECTION

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/ CALL OUT TAG

FIRE PROTECTION SHEET NUMBER

XXX

X

X

X-XXX

F#

POINT OF DISCONNECTION

#

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT. F.S.C. IS RESPONSIBLE TO REVIEW ALL  ENGINEERING

AND ARCHITECTURAL DRAWINGS AND VISIT THE SITE IF NEEDED, PRIOR TO

SUBMISSION OF BID.

SCOPE OF WORK:

1.  THE INSTALLATION OF NEW DRY FS EQUIPMENT.

2.  PROPOSED FIRE SPRINKLER HEAD LOCATIONS AND PIPING ARE AS NOTED ON PLANS.

EXACT PIPING FROM THE FIRE SPRINKLER MAIN TO ALL HEADS IS TO BE COORDINATED

AND HYDRAULICALLY CALCULATED BY THE F.S.C. & SUBMITTED TO THE ENGINEER FOR

APPROVAL.

#

DRAWING NOTE TAB

RISER DESIGNATION

POINT OF CONNECTION

POINT OF DISCONNECTION

DRAWING NOTATIONS

F.S.C. FIRE SPRINKLER CONTRACTOR

P.C

PLUMBING CONTRACTOR

W/ WITH

NYS NEW YORK STATE

ABBREVIATION

(E)

EXISTING TO REMAIN

TYP TYPICAL

U/P UNDERGROUND PIPING

W WATER

ORDINARY HAZARD PIPE

SCHEDULE

STEEL COPPER

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

2 SPRINKLERS

3 SPRINKLERS

5 SPRINKLERS

10 SPRINKLERS

20 SPRINKLERS

40 SPRINKLERS

65 SPRINKLERS

100 SPRINKLERS

160 SPRINKLERS

275 SPRINKLERS

SEE SECTION 8.2

FOR SI UNITS, 1 IN. = 25.4 MM.

2 SPRINKLERS

 3 SPRINKLERS

5 SPRINKLERS

12 SPRINKLERS

25 SPRINKLERS

45 SPRINKLERS

75 SPRINKLERS

115 SPRINKLERS

180 SPRINKLERS

300 SPRINKLERS

SEE SECTION 8.2

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

1. AREA OF APPLICATION = 1950 SQ. FT

2. OCCUPANCY CLASSIFICATION = ORDINARY HAZARD GROUP 2

3. MAXIMUM COVERAGE PER SPRINKLER HEAD = 130 SQ. FT

4. DESIGN DENSITY = 0.20 GPM/SQ. FT

5. NUMBER OF SPRINKLER HEADS WITHIN AREA OF APPLICATION = 26

6. "K" FACTOR OF SPRINKLER HEADS = 5.6

7. DESIGN CRITERIA REQUIREMENTS BASED ON:

- 2015 INTERNATIONAL CODE AS ADOPTED BY NEW YORK STATE

- 2013 NFPA 13

DESIGN CRITERIA

MAX DISTANCE BETWEEN

NOMINAL PIPE SIZE (IN.)

STEEL PIPE EXCEPT

THREADED LIGHTWALL

3/4 1 1 1/4 1 1/2 2 2 1/2 3 3 1/2 4 5 6 8

N/A 12-0 12-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0

THREADED LIGHTWALL

STEEL PIPE

N/A 12-0 12-0 12-0 12-0 12-0 12-0 N/A N/A N/A N/A N/A

COPPER TUBE
8-0 8-0 10-0 10-0 12-0 12-0 12-0 15-0 15-0 15-0 15-0 15-0

DESCRIPTION

K-FACTOR

DRY ORDINARY UPRIGHT

SPRINKLE HEAD

5.6

SPRINKLER HEAD SCHEDULE

MANUFACTURER

RELIABLE

MODEL

F1FR

QUANTITY

62

FIRE PROTECTION NOTES

1. THE DRAWINGS SHOW THE LAYOUT OF THE SYSTEM AND INDICATE THE APPROXIMATE LOCATIONS OF EQUIPMENT

AND PIPING. CONTRACTOR IS CAUTIONED NOT TO SCALE THE DRAWINGS. THE PIPING SHALL BE RUN

APPROXIMATELY IN THE AREAS AS INDICATED ON THE DRAWINGS, [HOWEVER, TO THE ARRANGEMENT OF THE

PIPING SYSTEMS AS MAY BE REFERENCED WITH WORK OF OTHER TRADES]. CONTRACTOR SHALL REVIEW AND

COORDINATE WITH STRUCTURAL, ELECTRICAL AND MECHANICAL DRAWINGS. PARTITIONS, STRUCTURAL MEMBERS,

ETC. ARE DESIGNED TO BE FURRED OR CLOSED IN AND TO INCLUDE ROUGH-IN PIPING. CONTRACTOR SHALL

FURNISH ALL OFFSETS, ADDITIONAL FITTINGS, ETC. WHETHER SHOWN ON DRAWINGS OR NOT, AS REQUIRED TO

MEET INSTALLATION CONDITIONS.

2. CONTRACTOR IS TO COMPLY WITH LATEST NFPA AND N.Y.S. CODES, AND COORDINATE HIS WORK WITH OTHER

TRADES AND MAKE NECESSARY ADJUSTMENTS.

3. CONTRACTOR IS TO PREPARE SHOP DRAWINGS FOR ENGINEERS REVIEW AFTER MAKING A COMPLETE FIELD

SURVEY.

4. CONTRACTOR IS TO REPORT ANY CONDITION REQUIRING CHANGES FROM PLANS TO ENGINEER PRIOR TO

STARTING WORK.

5. BRANCH LINES AND MAINS (1 1/2" OR LESS) - SCHEDULE 40 FM APPROVED

6. BRANCH LINES AND MAINS (2" OR LARGER) - THINWALL (THICKNESS LESS THEN SCHEDULE 40 MORE THEN

SCHEDULE 10 & FM APPROVED)

7. CONTRACTOR IS TO PERFORM A HYDROSTATIC TEST FOR 2 HRS. @ 200 PSI WITH NO LEAKAGE AND PROVIDE A

TEST CERTIFICATE TO ENGINEER

8. CONTRACTOR IS TO EMPLOY EXPERIENCED WORKMEN WHO ARE TO FAMILIARIZE THEMSELVES WITH THE

BUILDING AND OBSERVE SAFETY REQUIREMENTS.

9. CONTRACTOR TO ADJUST HEAD LOCATION TO COORDINATE WITH LIGHTS, DUCTS, ETC.

10. PERMIT FROM LOCAL AUTHORITY, TO BE OBTAINED BY CONTRACTOR.

11. ALL WORK TO BE APPROVED BY OWNERS ENGINEER, STATE AUTHORITIES HAVING JURISDICTION AND MUNICIPAL

FIRE, PLUMBING, BUILDING AND WATER DEPARTMENTS.

12. U.L. AND/OR FM APPROVED EQUIPMENT TO BE USED.

13. WORK TO BE IN ACCORDANCE WITH MUNICIPAL WATER DEPT. RULES

.

14. SYSTEM IS TO BE MAINTAINED AND TESTED BY THE OWNER OR HIS AGENT IN ACCORDANCE WITH APPLICABLE

LOCAL AND STATE CODES AND IN CONFORMANCE WITH NFPA 13A, LATEST EDITION.

15. IF BUILDING OCCUPANCY OR CONSTRUCTION CHANGES, THE SPRINKLER SYSTEM IS TO BE UPDATED

ACCORDINGLY BY THE OWNER OR HIS AGENT.

16. CONTRACTOR IS TO NEATLY CUT AND PATCH IN A FIRST CLASS WORKMANLIKE MANNER, ALL HOLES AND

PENETRATIONS IN WALLS, CEILINGS, FLOORS, PARTITIONS, ETC.

17. THE ENGINEER IS NOT RETAINED FOR SUPERVISION.

18. THE INSTALLATION OF THIS SYSTEM WILL REQUIRE THE CLOSING OF ONE OR MORE FIRE PROTECTION CONTROL

VALVES.  THESE VALVE CLOSURES SHOULD BE CLOSELY COORDINATED WITH THE OWNERS WHO SHOULD CONTACT

THE LOCAL FIRE DEPARTMENT, INSURANCE INTERESTS, ETC. PRIOR TO VALVE CLOSURES.

19. ACTUAL DESIGN DENSITY MAY EXCEED STANDARDS, HOWEVER, IT IS A MINIMUM TO BE USED BY THE

CONTRACTOR.

20. ALL ALARMS RELATING TO THE SPRINKLER SYSTEM SHOULD BE ACTIVATED UPON PLACING THE SPRINKLER

SYSTEM IN SERVICE.

21. THE INSTALLATION COMPONENTS, SIZING, SPACING, MATERIALS LOCATION CLEARANCES, POSITION AND TYPE

OF SYSTEM SHALL CONFORM TO NFPA 13 AND NYS UNIFORM FIRE PREVENTION BUILDING CODE LATEST EDITION.

22. SPRINKLERS SHALL BE PROTECTED AGAINST FREEZING AND INJURY AS PER NFPA CODE.

23. INSPECTION AND TESTS OF SPRINKLER SYSTEM SHALL BE CONDUCTED AS SPECIFIED IN NFPA CODE.

24. WATER SUPPLY TEST PIPES AND GAUGES SHALL BE PROVIDED AS SPECIFIED IN CHAPTER 2-9 OF NPPA 13.

25. PIPING SPECIFICATIONS, PIPE SCHEDULES, SYSTEM TEST PIPES, PROTECTION AGAINST CORROSION, DAMAGE

FITTINGS, VALVES, HANGERS, SPRINKLERS, GUARDS AND SHIELDS SHALL BE IN ACCORDANCE WITH CHAPTER 3 AND

CHAPTER 8 OF NFPA 13, LATEST EDITION. PIPING SHALL BE PAINTED TO PREVENT CORROSION.

26. STOCK OF EXTRA SPRINKLERS WILL BE FURNISHED AS PER CHAPTER 3 OF NFPA 13 (REQUIRED FOR EACH

TEMPERATURE RATING).

27. SPRINKLER ALARMS WILL BE IN ACCORDANCE WITH NFPA 13.

28. SPACING, LOCATION AND POSITION OF SPRINKLERS SHALL BE IN ACCORDANCE WITH CHAPTER 4 OF NFPA 13.

29. ALL PIPING PASSING THROUGH WALLS SHALL COMPLY WITH NFPA FOR FIRE PROOFING.

30. DISTANCE OF SPRINKLERS FROM HEAT SOURCES SHALL BE IN ACCORDANCE WITH TABLE 3-16.6.3 OF NFPA 13.

31. PROVIDE WATER SUPPLY LETTER WITH FLOW TEST DATA.

32. ALL PIPES PASSING THROUGH FOUNDATION WALLS TO BE PROTECTED.

33. ALL VALVES SHALL BE IDENTIFIED AS REQUIRED BY NFPA 13.

34. DRAINAGE TO CONFORM TO CHAPTER 3-11 OF NFPA 13.

35. A ONE PIECE REDUCING FITTING OF GOOD DESIGN SHOULD BE USED WHEREVER A CHANGE IS MADE IN THE SIZE

OF PIPE AS PER SECTION 3-12.2.7 OF NFPA 13.

36. ALL VALVES ON CONNECTIONS TO WATER SUPPLIES AND IN SUPPLY TO SPRINKLERS SHALL BE APPROVED O.S.

&Y. OR APPROVED INDICATOR TYPE WITH TAMPER SWITCHES.

37. DRAIN VALVES AND TEST VALVES SHALL BE APPROVED TYPE AS PER SECTION 3-14.1.2 OF NFPA 13.

38. HANGERS SHALL BE OF A TYPE APPROVED FOR USE WITH THE PIPE OR TUBE INVOLVED, SPRINKLER PIPING

SHOULD BE SUPPORTED BY ADJUSTABLE HANGERS PER NFPA 13, SECTION 3-15.

39. PROVISIONS SHOULD BE MADE TO FACILITATE FLUSHING SYSTEM PIPING BY PROVIDING FLUSHING

CONNECTIONS CONSISTING OF A CAPPED NIPPLE 4" LONG ON THE END OF THE CROSS MAIN, AS PER SECTION 3- 8.2

OF NFPA 13.

40. SPRINKLER SHALL BE AN APPROVED TYPE AS PER SECTION 3-16 OF NFPA 13.

41. TEMPERATURE RATING SHALL COMPLY WITH SEC. 3-16.6 OF NFPA 13.

42. CLEARANCES BETWEEN SPRINKLERS AND STORAGE OR PARTITIONS AS PER NFPA 13, SECTION 4-2.5

43. SPACING AND LOCATION OF SPRINKLER SHALL COMPLY WITH CHAPTER 4 NFPA 13.

44. CONTRACTOR TO COORDINATE HIS WORK WITH OTHER TRADES.

45. ONLY EXPERIENCED SPRINKLER MECHANICS TO WORK ON THE SYSTEM.

46. ALL PIPING TO BE A MINIMUM OF 1" UNLESS OTHERWISE NOTED.

47. PROVIDE SHOP DRAWINGS WITH HYDRAULIC CALCULATIONS FOR REVIEW TO LOCAL FIRE MARSHALL AND

INSURANCE UNDERWRITER AND ENGINEER FOR APPROVAL PRIOR TO INSTALLATION.

48. ALL FIRE PROTECTION EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

49. ALL FIRE PROTECTION EQUIPMENT SHALL BE MOUNTED ON MINIMUM 6" HIGH CONCRETE PAD UNLESS

OTHERWISE NOTED (PAVER AND CINDER BLOCK IS NOT ACCEPTABLE).

HANGERS (FT.-IN.)

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2013 NFPA 13

RELIABLE F1FR

DRY ORDINARY CONCEALED

SPRINKLER HEAD

5.6 4

NA-FP-01

FIRE PROTECTION NOTES, SYMBOLS, ABBREV, AND DWG LIST
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MATCH LINE A

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E
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E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

2"SP-UP

SPRINKLER HEAD

INSIDE FRIDGE

FP-71

1

1

TYP. 2

TYP. 2

TYP. 2

TYP. 2

TYP. 2

TYP. 2

TYP. 2

TYP. 2

TYP. 2

TYP. 3
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3
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3
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TYP. 3

TYP. 3

TYP. 3

TYP.
3

TYP. 3

UP

MATCH LINE A

EE

EE

E

E

E

E

E

2"SP-UP

SPRINKLER HEAD

INSIDE FRIDGE

TYP. 2

TYP. 3

TYP. 3

512.98 SF

OFFICES

E

EE

EE

1-1/2"SP-UP TO ATTIC

2"SP-DN

E

TYP. 2

TYP.
3

ATTIC

EE

EE

1-1/2"SP-DN TO OFFICE

TYP. 2

TYP.
3
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SCALE: 1/4" = 1'-0'

FIRE PROTECTION 1ST FL. NORTH ADMIN DEMOLITION PLAN

SPRINKLER DEMOLITION NOTES:

N

SCALE: 1/4" = 1'-0'

FIRE PROTECTION 1ST FL. TICKET DEMOLITION PLAN

N

SCALE: 1/4" = 1'-0'

FIRE PROTECTION 2ND FL. OFFICE DEMOLITION PLAN

N

SCALE: 1/4" = 1'-0'

FIRE PROTECTION ATTIC DEMOLITION PLAN

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR THE OLD MILL AND RESTROOMS

WHILE SPRINKLER COVERAGE IS IMPACTED.

3. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS

PER THE REQUIREMENTS OF THE FACILITY.

CUT AND TEMPORARY CAP EXISTING 4" FIRE SERVICE FOR FUTURE CONNECTION WITHIN FIRE

SPRINKLER ROOM.

DEMOLISH ALL EXISTING SPRINKLER HEADS WITHIN THE BUILDING.

DEMOLISH ALL EXISTING DRY SPRINKLER PIPING WITHIN THE BUILDING.

1

2

3
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G

I

J
K

L

F

H

1593 SF

GIFT SHOP

105

64 SF

RESTROOM

102

317 SF

STAFF ROOM

104

117 SF

CULINART OFFICE

103

178 SF

KIDDYLAND

VESTIBULE

107

76 SF

FAMILY

RESTROOM

106

76 SF

FAMILY

RESTROOM

110

29 SF

JANITORS CL.

109

53 SF

RESTROOM

111

468 SF

STAFF ROOM

112

27 SF

ELECTRICAL ROOM

113

49 SF

SPRINKLER ROOM

114

147 SF

STAFF VESTIBULE

108

4" FD (N)

AIR COMPRESSOR

AND TANK (N)

2" UP

1"

1"

1"

1"

1"

1"

1"

1

"

1"

1"

1"

3"

1"

1"

1"

2

1

2

"

2"

2

1

2

"

1"

4"

4"

4"

4"

2"

4"

4"

4"

4"

4"

4"

1"

SPRINKLER HEAD INSIDE

SPRINKLER ROOM

1

DC

2

FIRE BELL 1

4" SIAMESE

CONNECTION
5

4" CHECK

VALVE

4" DN

UNDERGROUND

4"CHECK

VALVE

4

3

1

1

4

"

3"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1

1

4

"

1

1
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"

1

1
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1
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1
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1

1
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1

1
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"

2"
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"
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1

1
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"

1

1

2
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1

1

2

"

2"
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1"

1

1

4

"

1"

DESIGN CRITERIA INFORMATION

DRY SYSTEM - XXX GALLONS

19

20

40

42

21

41

22

24

25

23

43

45

47

26

27

48

49

1

17

44

46

FP-71

2

NO SPRINKLER HEADS

IN ELECTRICAL ROOM

1

1

2

"

1"

1"

4" DRY PIPE

VALVE (N)

SPRINKLER HEAD

ABOVE  SPRINKLER AND

ELECTRICAL ROOMS

1"

A

B

227 SF

OFFICE

200

140 SF

OFFICE

201

27 SF

CLOSET

202

1

1

2

"SP-UP

TO ATTIC

2"SP-DN

1"

1"

1"1"1-1/4"

1

1

2

"

2"

1"

1"

SPRINKLER HEAD

INSIDE STORAGE ROOM

SPRINKLER HEAD

ABOVE STAIR

67

9

10

8

3031

11

33

32

A

B

208 SF

VESTIBULE

101

217 SF

TICKET SALES

100

2" UP

1"

1"

1"

1

1

4

"

2

1

2

"

2"

1"

1"

1"

SPRINKLER HEAD

ABOVE STAIR

1"

1"

1

1

4

"

1

1

2

"
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17

ATTIC

1

1

2

"SP-DN

TO OFFICE

1"

1"

1"1"

1

1

2

"
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4
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N

SCALE: 1/4" = 1'-0'

FIRE PROTECTION 1ST FL. NORTH ADMIN CONSTRUCTION PLAN

N

SCALE: 1/4" = 1'-0'

FIRE PROTECTION 1ST FL. TICKET CONSTRUCTION PLAN

N

SCALE: 1/4" = 1'-0'

FIRE PROTECTION 2ND FL. OFFICES CONSTRUCTION PLAN

N

SCALE: 1/4" = 1'-0'

FIRE PROTECTION ATTIC CONSTRUCTION PLAN

GENERAL NOTES:

1. ALL DISTRIBUTION PIPING, INCLUDING PIPING NOT BEING REPLACED, SHALL BE (RE)PAINTED RED.

REFER TO SPECIFICATION FOR PAINT TYPE AND APPLICATION PROCEDURE.

2. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

3. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR THE OLD MILL WHILE SPRINKLER

COVERAGE IS IMPACTED.

4. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

SPRINKLER CONSTRUCTION NOTES:

INSTALL NEW FIRE BELL AND RECONNECT TO EXISTING ALARM SYSTEM. FIRE BELL SHALL BE

LOCATED IN THE SAME LOCATION OF THE CURRENTLY INSTALLED AND CONNECTED FIRE BELL.

INSTALL NEW AIR COMPRESSOR AND AIR PIPING. AIR COMPRESSOR SHALL BE INSTALLED ON A

CONCRETE PAD. LOCATION OF THE NEW AIR COMPRESSOR AND TANK SHALL BE LOCATED IN THE

FIELD. PROVIDE A SHUT OFF VALVE ON THE PIPING FROM THE AIR COMPRESSOR.

INSTALL NEW  4" DRY VALVE. RECONNECT FIRE ALARM DEVICES TO EXISTING SYSTEM.

RECONNECT EXISTING 4" FIRE SERVICE WITH NEW WITHIN EXISTING FIRE SPRINKLER ROOM.

INSTALL NEW SIGNAGE AND NEW SIAMESE CONNECTION. SUCH SIGN SHALL HAVE THE LETTERS

“FDC” AT LEAST 6 INCHES (152 MM) HIGH AND AN ARROW TO INDICATE THE LOCATION OF THE

SIAMESE CONNECTION. SIGN SHALL BE LOCATED IN FRONT OF THE GAMES ROW NORTH

BATHROOM AND POINTING IN THE DIRECTION OF THE SIAMESE CONNECTION. SIGN SHALL BE

SUBJECT TO THE APPROVAL OF THE FIRE CODE OFFICIAL.

1

2

3

4

5
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4" Ø WATER SERVICE (E)

GROUND FLOOR

EL. 0'-0"

(E)4" CHECK VALVE

(E)4" CHECK VALVE

(E)SIAMESE CONNECTION

FIRE PROTECTION BELL (E)
1

TO EXISTING

SPRINKLER

SYSTEM

4" Ø (E)

2" Ø (E)

(E)GATE VALVE

(E) MAIN DRAIN

4" Ø (E)

4" Ø (E)

4" Ø (E)

(E)4"  DRY PIPE VALVE

(E) AIR COMPRESSOR
2

3

4

4" Ø WATER SERVICE (E)

GROUND FLOOR

EL. 0'-0"

(N)FIRE PROTECTION BELL
1

4" Ø (N)

4"  DRY PIPE VALVE (N)

2

1

DC

1-1/2" Ø TO DRY PIPE VALVE

(N)4" CHECK VALVE

(N)4" GATE VALVE

5

66 NEW SPRINKLER HEADS

4" Ø (N)

4" Ø (N)

AIR MAINTENANCE DEVICE

FP-81

3

CONCRETE PAD

(N)4" CHECK VALVE

(N)SIAMESE CONNECTION

2" Ø (N)

(N)GATE VALVE

(N) MAIN DRAIN

3

4

GENERAL NOTES:

2.  ALL DISTRIBUTION PIPING, INCLUDING PIPING NOT BEING REPLACED, SHALL BE (RE)PAINTED RED.

REFER TO SPECIFICATION FOR PAINT TYPE AND APPLICATION PROCEDURE.

3.  COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

4.  CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR THE BUILDING WHILE SPRINKLER

COVERAGE IS IMPACTED.

5.  UPON COMPLETION OF NEW EQUIPMENT, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

6.  CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER

THE REQUIREMENTS OF THE FACILITY.

SPRINKLER DEMOLITION NOTES:

DISCONNECT FROM FIRE ALARM SYSTEM & DEMOLISH EXISTING FIRE BELL.

DEMOLISH EXISTING AIR COMPRESSOR AND ASSOCIATED AIR PIPING.

DEMOLISH EXISTING 4" DRY VALVE. DISCONNECT EXISTING FIRE ALARM DEVICES FOR FUTURE

CONNECTION.

CUT AND TEMPORARILY CAP EXISTING 4" FIRE SERVICE FOR FUTURE CONNECTION WITHIN FIRE

SPRINKLER ROOM.

1

2

3

4

SPRINKLER CONSTRUCTION NOTES:

INSTALL NEW FIRE BELL AND RECONNECT TO EXISTING ALARM SYSTEM. FIRE BELL SHALL BE

LOCATED IN THE SAME LOCATION OF THE CURRENTLY INSTALLED AND CONNECTED FIRE BELL.

INSTALL NEW AIR COMPRESSOR AND AIR PIPING. AIR COMPRESSOR SHALL BE INSTALLED ON A

CONCRETE PAD. LOCATION OF THE NEW AIR COMPRESSOR AND TANK SHALL BE LOCATED IN THE

FIELD. PROVIDE A SHUT OFF VALVE ON THE PIPING FROM THE AIR COMPRESSOR.

INSTALL NEW  4" DRY VALVE. RECONNECT FIRE ALARM DEVICES TO EXISTING SYSTEM.

RECONNECT EXISTING 4" FIRE SERVICE TO NEW WITHIN EXISTING FIRE SPRINKLER ROOM.

INSTALL NEW SIGNAGE AND NEW SIAMESE CONNECTION. SUCH SIGN SHALL HAVE THE LETTERS

“FDC” AT LEAST 6 INCHES (152 MM) HIGH AND AN ARROW TO INDICATE THE LOCATION OF THE

SIAMESE CONNECTION. SIGN SHALL BE LOCATED IN FRONT OF THE GAMES ROW NORTH

BATHROOM AND POINTING IN THE DIRECTION OF THE SIAMESE CONNECTION. SIGN SHALL BE

SUBJECT TO THE APPROVAL OF THE FIRE CODE OFFICIAL.

1

2

3

4

5
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FIRE SPRINKLER ROOM RISER - DEMOLITION

SCALE: NOT TO SCALEFP-71

1

FIRE SPRINKLER ROOM RISER - CONSTRUCTION

SCALE: NOT TO SCALEFP-71
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BRANCH LINE

PITCH

TEST VALVE IN

ACCESSIBLE LOCATION

PLUG - FOR TESTING

REMOVE AND INSTALL

TEMPORARY

CONNECTION

UNION

45DEG ELBOW

SMOOTH BORE

CORROSION RESISTANT

OUTLET GIVING FLOW

EQUIVALENT TO ONE

SPRINKLER

NOTE 1

NOTES

1. TO MINIMIZE

CONDENSATION OF

WATER IN THE DROP TO

THE TEST CONNECTION,

PROVIDE A NIPPLE-UP

OFF THE BRANCH LINE.

AIR CONTROL VALVE

AIR RELIEF VALVE

PRIMING WATER VALVE

ELECTRIC ALARM PRESSURE

SWITCH LOCATION

TO MECHANICAL SPRINKLER

ALARM

PRIMING TEST

ELECTRIC NON-SILENCEABLE

ALARM PRESSURE SWITCH

LOCATION

ALARM TEST VALVE

BALL DRIP VALVE

MAIN DRAIN

VALVE

CONNECTION FOR VALVE ROOM

SPRINKLER LINE, ELECTRIC

SUPERVISORY PRESSURE SWITCH,

AND AN ACCELERATOR

DRY VALVE DETAIL

SCALE: NOT TO SCALEFP-81

5

ESCUTCHEON

ON BOTH

SIDES

PIPE

SLEEVE

MAXIMUM

1/2"

CLEARANCE

BETWEEN

INSIDE OF

SLEEVE &

PIPE

BUILDING WALL

OR FIRE RATED

PARTITION

PROVIDE

INSULATION

PER

SPECIFICATION

PACK ALL SPACES

WITH MINERAL WOOL

FOR FIRE RATED

PARTITIONS.

(ASBESTOS AND

FIBERGLASS SHALL

NOT BE USED)

PIPE

PIPE PENETRATION

SCALE: NOT TO SCALEFP-81

6

1

2

3

4

4

5

TRIMS:

1. REGULATOR,

5-100 PSI

2. STRAINER,

1/4" NPT, 90

3. CHECK

VALVE, 1/4"

4. GLOBE

VALVE, 1/4"

5. BALL VALVE,

3/4"

FP-81

3

SCALE: NOT TO SCALE

AIR MAINTENANCE DEVICE DETAIL

SPRINKLER

MAIN

BRANCH LINE

INCREASER

UPRIGHT SPRINKLER.

1" BRANCH

LINE

HEAD

FP-81

2

SCALE: NOT TO SCALE

UPRIGHT SPRINKLER DETAIL

NOTES:

1. PROVIDE PRESSURE GAUGE UPSTREAM AND DOWNSTREAM OF

AIR MAINTENANCE DEVICE.

2. PROVIDE RELIEF VALVE DOWNSTREAM OF AIR MAINTENANCE

DEVICE, AND IT SHALL BE SET TO RELIEF PRESSURE NO LESS THAN

10 PSI IN EXCESS OF SYSTEM AIR PRESSURE PROVIDED.

R

1/2"

1 3/8"

3"

2 1/4"

A

DESIGN DATA FOR CLIP HANGERS

INCHES
INCHES INCHES

FASTENERS

QTY               ITEMS

3/8" CEILING FLANGE (CLIP)

NO. 18 X 1 1/2" FLAT HEAD WOOD SCREWS

3/8" HEX NUT

1/2

2

1

3/4

1

1 1/4

1 1/2

2

3 3/4

3 3/4

4

4

4 1/4

-1 1/4

-1 1/4

-1 1/2

-1 1/2

-1 3/4

"

"

"

"

"

SEE ABOVE

 "    "

 "    "

 "    "

 "    "

3 3/4 -1 1/4 3/8 1

NFPA REQUIREMENTS / LIMITATIONS

1. NFPA 13 PERMITS THE USE OF 2 SCREW CEILING FLANGES ONLY

2. HAVING DIMENSIONS NOT LESS THAN THOSE OF NO. 18 X 1 1/2"

WOOD SCREWS.  DRIVE SCREWS AND NAILS ARE NOT ACCEPTABLE

FASTENERS AND WOOD SCREWS ARE NOT TO BE DRIVEN.

3. FOR PIPE SIZES UP TO 2" AND IT CALLS FOR THE USE OF SCREWS

COMPONENTS

1.  CLIP (CEILING FLANGE)

2.  HEX NUT

3.  WOOD SCREW

4.  HANGER ROD

5.  ADJUSTABLE HANGER RING

NOMINAL

PIPE

SIZE

MINIMUM

A DIMENSION

HANGER

TAKEOUT

ROD

DIAMETER

2

1

3

4

5

FP-81

1

SCALE: NOT TO SCALE

PIPE HANGER DETAIL

FP-81

4

SCALE: NOT TO SCALE

DRY PIPE TEST CONNECTION

18 15/16" 21 7/8"

2 3/16"

3 11/16"

1" NPT FEMALE

CONNECTION

FP-81

7

SCALE: NOT TO SCALE

DRY SYSTEM AUXILIARY DRAIN

14 1/4"

33 "

16"

29 7/16"

11 3/4"

COMPRESSOR FLYWHEEL

ASME RELIEF VALVE

MOTOR TOP PLATE

UNLOADING PRESSURE

SWITCH

PRESSURE GAUGE

1/2" NPT BOTH ENDS

DRAIN VALVE

IN-TANK

CHECK VALVE

9/16" DIA HOLE

  4 PLACES

LEG DETAIL

FP-81

8

SCALE: NOT TO SCALE

DRY SYSTEM COMPRESSOR

1" TO 6"
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CLEAN OUT

ACCESS DOORAD

CO

ABBREVIATIONS:

ROOF DRAIN

SANITARY

LAVATORY

HOT WATER

DECK PLATE CLEAN OUT

FIELD CONNECT

FLOOR DRAIN

JANITOR'S SINK

URINAL

VENT

MECHANICAL CONTRACTOR

UNLESS OTHERWISE NOTED

PLUMBING CONTRACTOR

STORM DRAIN

WATER CLOSET

FD

LAV

RD

JS

HW

SD

UR

V

WC

PC

MC

DPCO

FC

S

U.O.N.

CW COLD WATER

VERIFY IN FIELD
VIF

HOT WATER RETURNHWR

IN ACCORDANCE WITHIAW

WALL CLEAN OUT
WCO

INDIRECT WASTE FUNNEL DRAINIWFD

SCOPE OF WORK

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT .P.C. IS RESPONSIBLE TO REVIEW ALL ENGINEERING &

ARCHITECTURAL DRAWINGS & VISIT THE SITE IF NEEDED, PRIOR TO SUBMISSION OF BID.

PLUMBING SCOPE OF WORK INCLUDES, BUT IS NOT LIMITED TO:

1. THE INSTALLATION OF NEW PLUMBING FIXTURES AND ALL ASSOCIATED PIPING AND

ACCESSORIES.

2. THE INSTALLATION OF NEW SANITARY AND DOMESTIC WATER SERVICES.

LEED NOTES

1. ALL ADHESIVES, SEALANTS, PAINTS & COATINGS APPLIED TO THE INTERIOR OF THE BUILDING

(WITHIN THE WEATHER PROOFING SYSTEM, INCLUDING WALL CAVITIES) MUST NOT EXCEED

THE LEED VOC LIMITS. PROVIDE A VOC SUBMITTAL AND MSDS FOR ALL ADHESIVES, SEALANTS,

PAINTS AND COATINGS TO BE APPLIED.

FUNNEL FLOOR DRAINFFD

NEW YORK STATE PLUMBING CODE
NYS-PC

PLUMBING GENERAL NOTES:

VALVE IN RISE OR DROP

SWING CHECK VALVE

BALL VALVE

GATE VALVE

WALL CLEAN OUT

CO

W.C.O.

WATER HAMMER ARRESTER

BACKFLOW PREVENTER

(DOUBLE CHECK VALVE ASSEMBLY)

P-TRAP

FD

CO

CLEANOUT

FLOOR DRAIN

HB

WHA

HOSE BIBB

PIPE RISING UP

PIPE DROPPING DOWN

PIPING ELEMENTS/VALVING

SECTION 704

DRAINAGE PIPING INSTALLATION

704.1 SLOPE OF HORIZONTAL DRAINAGE PIPING.

HORIZONTAL DRAINAGE PIPING SHALL BE INSTALLED IN

UNIFORM ALIGNMENT AT UNIFORM SLOPES. THE MINIMUM

SLOPE OF HORIZONTAL DRAINAGE PIPE SHALL BE IN

ACCORDANCE WITH TABLE 704.1.

TABLE 704.1

SLOPE OF HORIZONTAL DRAINAGE PIPE

SIZE

(INCHES)

MINIMUM SLOPE

(INCH PER FOOT)

2 1/2 OR LESS

3 TO 6

8 OR LARGER

1/4

1/8

1/16

NEW DOMESTIC COLD WATER

NEW DOMESTIC HOT WATER

PLUMBING SYMBOL LIST

NEW SANITARY PIPING (UNDER SLAB)

NEW SANITARY VENT PIPING

NEW TEMPERED WATER

FIELD CONNECT

S

V

FIELD DISCONNECT

NEW SANITARY PIPING (ABOVE SLAB)

S

CW

HW

1. ALL PLUMBING WORK UNDER THIS CONTRACT SHALL CONFORM TO THE LATEST

EDITION OF THE PLUMBING CODE OF NEW YORK STATE  (PC-NYS), THE NEW YORK

STATE ENERGY CODE, AND THE REQUIREMENTS OF THE UTILITY AND THE LOCAL

WATER COMPANY.

2. ALL MATERIALS SHALL BE NEW UNLESS NOTED OTHERWISE.

3. THE PLUMBING CONTRACTOR SHALL ASSUME RESPONSIBILITY FOR ALL LABOR AND

MATERIALS SUPPLIED AND INSTALLED UNDER THIS CONTRACT AND SHALL

GUARANTEE THE WORK PERFORMED UNDER THIS CONTRACT FOR A PERIOD OF ONE

(1) YEAR FROM THE DATE OF ACCEPTANCE OF THIS WORK.

4. PLUMBING CONTRACTOR SHALL CONSULT WITH, COOPERATE AND COORDINATE WITH

THE GENERAL CONTRACTOR, MECHANICAL CONTRACTOR, SPRINKLER CONTRACTOR,

ELECTRICAL CONTRACTOR, ETC. IN ORDER TO MINIMIZE INTERFERENCES BETWEEN

TRADES DURING PERFORMANCE OF THIS WORK.

5. THE PLUMBING CONTRACTOR SHALL PREPARE AND FILE ALL REQUIRED PLANS AND

PERMITS WITH THE LOCAL AUTHORITIES. PC SHALL PAY THE FILING FEES AS

REQUIRED. PC SHALL OBTAIN ALL APPROVALS AND SHALL PAY FOR ALL WORK

PERMITS, INSPECTIONS AND SIGN-OFFS AS REQUIRED TO EXECUTE THIS WORK IN A

MANNER IN CONFORMANCE WITH THE CODES AND AUTHORITIES HAVING

JURISDICTION.

6. THE PLUMBING CONTRACTOR SHALL PERFORM ALL TESTS AND ARRANGE FOR ALL

INSPECTIONS FOR WORK UNDER HIS CONTRACT AS REQUIRED BY LAW AND SHALL

SUPPLY ALL CERTIFICATES OF INSURANCE AS REQUIRED BY THE LAW AND THE

OWNER.  REFER TO SECTION 107 (INSPECTIONS) OF THE PC-NYS.

7. THE PLUMBING CONTRACTOR SHALL MAKE ALL FINAL CONNECTIONS TO ALL

PLUMBING EQUIPMENT REGARDLESS WHETHER ILLUSTRATED HEREIN WITHOUT ANY

ADDITIONAL COSTS TO THE OWNER.

8. PLUMBING CONTRACTOR SHALL VISIT THE SITE & BECOME FAMILIAR WITH THE

EXISTING CONDITIONS, INCLUDING THE SIZE OF CONNECTIONS, ROUGHING

DIMENSIONS, ETC. BEFORE SUBMITTING A QUOTATION FOR THE WORK.

9. PLUMBING CONTRACTOR SHALL PERFORM ALL CUTTING, EXCAVATION, BACKFILLING,

ROUGH & FINISH PATCHING AS PER THE SPECIFICATIONS AS REQUIRED FOR THE

INSTALLATION OF THE WORK, UNLESS NOTED OTHERWISE.

10. ALL CONNECTIONS TO NEW AND/OR EXISTING EQUIPMENT SHALL BE SIZED AND

INSTALLED IN ACCORDANCE WITH THE MANUFACTURER'S INSTRUCTIONS.

11. IT IS THE INTENT OF THIS CONTRACT THAT THE COMPLETED WORK BE FULLY

OPERATIONAL.

12. ALL PIPE HANGERS AND SUPPORTS SHALL BE INSTALLED AT INTERVALS AND BE

FABRICATED OF MATERIALS AS REQUIRED BY THE PC-NYS.

13. ALL NEW PLUMBING FIXTURES SHALL BE INSTALLED WITH ANGLE STOP VALVES IN

THE SUPPLY LINES SERVING THE FIXTURE.

14. ALL NEW EXPOSED WATER AND WASTE PIPING SERVING THE FIXTURES SHALL BE

CHROME PLATED AND SHALL HAVE CHROME PLATED ESCUTCHEONS RIGIDLY

ATTACHED TO THE PIPING AT THE POINT OF WALL OR FLOOR PENETRATIONS.

15. PLUMBING CONTRACTOR SHALL SUBMIT SHOP DRAWINGS FOR ALL NEW PLUMBING

FIXTURES AND EQUIPMENT TO BE SUPPLIED AND INSTALLED UNDER THIS CONTRACT

FOR APPROVAL BEFORE INSTALLATION OF SAME.

16. WATERPROOF PIPE SLEEVES SHALL BE INSTALLED AT ALL PENETRATIONS THROUGH

EXTERIOR WALLS. PIPE SLEEVES SHALL BE INSTALLED AT ALL WALL PENETRATIONS

THROUGH INTERIOR WALLS AND FLOORS.

17. WATER HAMMER ELIMINATORS (APPROVED - FIELD FABRICATED OR MANUFACTURED)

SHALL BE INSTALLED AT ALL RUN OUTS IN HOT AND/OR COLD WATER LINES SERVING

TOILET ROOMS AND OTHER AREAS WHICH INCORPORATE "RAPID - ACTION" VALVES

SUCH AS FLUSHOMETERS, SOLENOID VALVES, ETC.

18. ALL PIPING SHALL BE TESTED AT A MINIMUM PRESSURE OF 1-1/2 TIMES THE MAXIMUM

OPERATING PRESSURE UNLESS OTHERWISE NOTED ON THE DOCUMENTS OR THE

PLUMBING CODE AND IN ACCORDANCE WITH THE UTILITY REQUIREMENTS.

19. ALL REMOVALS PERFORMED UNDER THIS CONTRACT SHALL INCLUDE REMOVAL OF

ALL DEBRIS AND DISPOSAL AT AN APPROPRIATE SITE.

20. ALL LAVATORIES DESIGNED FOR USE BY PERSONS CONFINED TO WHEELCHAIRS

SHALL HAVE THE HOT & COLD WATER SERVICES, AS WELL AS THE TRAP, RECESSED &

INSULATED IN ACCORDANCE WITH ADA REQUIREMENTS.

21. REFER TO THE ARCHITECTURAL PLANS FOR ALL STRUCTURAL DIMENSIONS.

22. ALL WORK TO BE COORDINATED WITH OTHER TRADES.

23. ALL PIPING PENETRATIONS TO BE SEALED AROUND WITH "NELSON" FIRE SEAL.

24. ALL WATER SERVICE PIPING WITHIN THE BUILDING IS TO BE INSULATED IN

ACCORDANCE WITH ALL NEW YORK STATE PLUMBING CODE (NYS-PC) AND NYS

ENERGY CODES.

25. ALL PLUMBING FIXTURES TO BE INSTALLED AS PER FACTORY RECOMMENDATIONS.

26. ALL PLUMBING FIXTURES TO BE TRAPPED, VENTED AND PROVIDED WITH AIR SHOCKS

WHEN REQUIRED.

27. PLUMBING FIXTURES SHALL COMPLY WITH "WATER CONSERVATION" REQUIREMENT

AS DETAILED IN THE NYS-PC.

28. GC IS RESPONSIBLE TO SUBMIT APPLICATION AND TAP FEES TO LOCAL WATER

AUTHORITY AND HAVE OWNER FILL OUT APPLICATION UPON COMPLETION OF

PLUMBING ROUGH-IN INSPECTION.

29. ALL WATER AND HORIZONTAL STORM DRAIN PIPING INCLUDING ROOF DRAIN BODY

SHALL BE INSULATED.

30. FLOOR DRAINS AND FLOOR CLEAN-OUTS SHALL BE SET LEVEL WITH FINISHED

FLOORS.

31. ALL PIPE DIMENSIONS ARE INSIDE CLEAR.

32. ALL PLUMBING FIXTURES TO HAVE ISOLATION VALVES.

33. P.C. IS RESPONSIBLE TO ADJUST HOT WATER HEATER (WH) TEMPERATURE TO

ENSURE A TEMPERATURE RANGE OF 110°F TO 120°F AT THE INDIVIDUAL FIXTURE

OUTPUT. P.C. MUST ENSURE A TEMPERATURE OF 120° F MAXIMUM AT THE FIXTURES

TO PREVENT SCALDING.

34. BUILDING DOMESTIC WATER DEMAND & SIZING IS CALCULATED FROM NYS-PC

SECTION 603, 604 & APPENDIX E.

35. BUILDING SANITARY DEMAND & SIZING IS CALCULATED FROM NYS-PC SECTIONS 709

AND 710.

36. ALL DFU CALCULATIONS ARE BASED OFF OF TABLE 709.1 OF THE NYS-PC.

37. ALL SANITARY WATER PIPING SHALL BE PITCHED IN ACCORDANCE WITH NYS-PC

SECTION 704 BASED ON TABLE 704.1 SLOPE OF HORIZONTAL DRAINAGE PIPE.

38. ALL VENT SIZING IS BASED OFF OF SECTION 916 OF THE NYS PLUMBING CODE.

39. ALL PLUMBING EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

F#

REFER TO SUPPLEMENTAL FIGURE INDICATED BY

NUMBER (I.E. F2 REFERS TO FIGURE 2)

TEE OUTLET UP

TEE OUTLET DOWN

CAP ON END OF PIPE

FIXTURE UNITFU

DRAINAGE FIXTURE UNITDFU

DOUBLE CHECK VALVEDCV

BACKFLOW PREVENTERBFP

WATER FIXTURE UNITSWFU

THERMOSTATIC MIXING VALVETMV

NORMALLY CLOSEDNC

NORMALLY OPENNO

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/CALL OUT TAG

PLUMBING SHEET NUMBER

XXX

X-XXX

XXX

XX

THE ABBREVIATIONS ARE SHOWN FOR GENERAL

REFERENCE ONLY. THE PRESENCE OF AN

ABBREVIATION ON THIS LIST DOES NOT IMPLY ITS

USE ON THIS PROJECT. REFER TO DRAWINGS FOR

SPECIFIC ABBREVIATIONS USED.

TYPICAL
TYP.

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE PLUMBING CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

IDENTIFIER DESCRIPTION

NFHB

NON FREEZE HOSE BIBB

IN BOX W/VACUUM BREAKER

TW

NA-P-01
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MATCH LINE A

(E)FD

(E)SINK

(E)WH

(E)FD

(E)FD

(E)FD

(E)FD

(E)FD

(E)SINK

6

1

2

5

7

9

8

11

15

12

13

14

14

14

14

14

14

17 16

4

18

18

18

18

18

18

18

18

18

UP

MATCH LINE A

(E)FD

(E)FD

(E)WH

(E)WH

R

3

11

10

11

15

12

13

14

14

17 16

4

18

18

18

18
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SCALE: 1/4" = 1'-0'

PLUMBING 1ST FL. NORTH ADMIN DEMOLITION PLAN

PLUMBING DEMOLITION NOTES:

N

SCALE: 1/4" = 1'-0'

PLUMBING 1ST FL. TICKET DEMOLITION PLAN

1
CONTRACTOR CUT AND CAP UNDERGROUND EXISTING SANITARY SERVICE OUTSIDE OF AREA OF WORK.

CONTRACTOR CUT AND CAP UNDERGROUND EXISTING DOMESTIC WATER SERVICE OUTSIDE OF AREA OF

WORK.

CONTRACTOR CUT AND CAP UNDERGROUND EXISTING PROPANE SERVICE LINE.

CUT AND CAP EXISTING SANITARY PIPE BELOW FINISH FLOOR.

CUT AND CAP EXISTING WASTE PIPE BELOW FINISH FLOOR.

CUT AND CAP EXISTING WASTE PIPE BELOW FINISH FLOOR. DEMOLISH EXISTING DOMESTIC COLD AND HOT

WATER PIPING.

CUT AND CAP EXISTING WASTE PIPE BELOW FINISH FLOOR. DEMOLISH EXISTING SINK WITH ALL

ASSOCIATED PIPING.

DISCONNECT PROPANE LINE FROM PROPANE EQUIPMENT AND REMOVE ALL PROPANE PIPING.

CUT AND CAP EXISTING WASTE PIPE BELOW FINISH FLOOR. DEMOLISH EXISTING SINK WITH ALL

ASSOCIATED PIPING.

REMOVE EXISTING PROPANE REGULATOR WITH ASSOCIATED PIPING. PATCH EXISTING OPENING.

REMOVE EXISTING ELECTRIC WATER HEATER WITH ALL ASSOCIATED PIPING.

REMOVE EXISTING SHOWER WITH ALL ASSOCIATED PIPING.

REMOVE EXISTING LAVATORY WITH ALL ASSOCIATED PIPING.

REMOVE EXISTING FLOOR DRAIN WITH ALL ASSOCIATED PIPING. CUT AND CAP EXISTING SANITARY PIPING

BELOW FINISH FLOOR.

REMOVE EXISTING WATER CLOSET WITH ALL ASSOCIATED PIPING.

REMOVE EXISTING CLEAN OUT WITH ALL ASSOCIATED PIPING.

REMOVE EXISTING HOUSE TRAP WITH ALL ASSOCIATED PIPING.

REMOVE EXISTING DOMESTIC COLD AND HOT WATER PIPING (TYPICAL).

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

GENERAL NOTES:

1. ALL EXISTING PIPING ARE SHOWN AS A REFERENCE ONLY. CONTRACTOR SHALL FIELD VERIFY LOCATIONS

AND SIZES FOR ALL EXISTING SERVICES PRIOR TO DEMOLITION.

2. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF DOMESTIC WATER SYSTEM FOR ANY DEMOLITION AND

CONSTRUCTION WORK.
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B

C

D

E

G

F

H

STAFF

ROOM

STAFF

ROOM

RESTROOM

RESTROOM

RESTROOM

CULINART

OFFICE

RESTROOM

GIFT SHOP

JANITORS

CLOSET

SPRINKLER

ROOM

ELEC

RM

1

4"HOUSE TRAP

3

4"FAI

WCO

WCO

FD-1

PF-1

PF-3

CO

FD-1

FD-1

FD-1

PF-1

PF-1

PF-1

PF-3

PF-3

DPCO

DPCO

DPCO

DPCO

DPCO

2

3"W

3"W

4"S

4"S

4"S

3"W

2"W

4"S

4"S

4"S

2"V

2"V

2"V

2"V

3"V

2"V

2"V

2"V

2"V

3"V

WCO

4"S

4"S

2"V

4"S

2"V

2"W

2"V

FD-1

PF-5

PF-10

PF-6

DPCO

FD-1

FD-1

PF-3

4"S

4"S

1-1/2"V

2"V

2"V

2"V

3"W

2"W

3"W

4

APPROX. 40 FT.

EXISTING SANITARY MAIN

TO REMAIN

EXACT LOCATION VERIFY IN FIELD

SAWCUT AND PAVEMENT REPLACEMENT

A

B

TICKET SALES

CO

FD-1

PF-3

DPCO

4"S

2"V

2"W

PF-10

NA-P-21
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N

SCALE: 1/4" = 1'-0'

PLUMBING 1ST FL. NORTH ADMIN CONSTRUCTION PLAN

PLUMBING CONSTRUCTION NOTES:

N

SCALE: 1/4" = 1'-0'

PLUMBING 1ST FL. TICKET CONSTRUCTION PLAN

1 CONNECT NEW 4" SANITARY SERVICE TO EXISTING SEWER MAIN LOCATED AT PLAZA. CONTRACTOR TO

VERIFY THE INVERT, SIZE, AND MATERIAL OF THE EXISTING SEWER PIPING TO FACILITATE NEW SANITARY

SERVICE CONNECTION.

PROVIDE NEW 4" VENT THRU ROOF.

PROVIDE NEW 4"HOUSE TRAP INSIDE NEW PIT. PROVIDE PIT ACCESS DOOR FOR MAINTENANCE. PROVIDE 4"

FRESH AIR INTAKE THRU EXTERIOR WALL. TERMINATE VENT WITH INSECT SCREEN. HOUSE TRAP SHALL BE

PROTECTED FROM FREEZING.

SEWER CROSSING WATER MAINS SHALL BE MINIMUM 18" CLEARANCE BETWEEN THE OUTSIDE OF THE

WATER MAIN AND THE OUTSIDE OF THE SEWER. THE CROSSING SHALL BE ARRANGED SO THAT THE SEWER

JOINTS WILL BE EQUIDISTANT AND AS FAR AS POSSIBLE FROM THE WATER MAIN JOINTS.

2

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF WATER DISTRIBUTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

3. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

3

4
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RESTROOM

RESTROOM

RESTROOM

CULINART

OFFICE

RESTROOM

GIFT SHOP

JANITORS

CLOSET

SPRINKLER

ROOM

ELEC

RM

WHA

TP-1

WH-12

1

WH-1

2

WH-1

2

WH-1

2

WHA

TP-1

WHA

TP-1

4

3

4

DCV-1

2"CW

2"CW

2"CW

2"CW

1-1/2"CW

1-1/2"CW

HB

HB

HB

HB

HB

1-1/4"CW

3/4"CW

1/2"CW

1/2"CW

1-1/4"CW

FD-1

PF-1

PF-3

FD-1

FD-1

FD-1

FD-1

PF-1

PF-1

PF-1

PF-3

PF-3

PF-3

FD-1

FD-1

PF-5

PF-10

3/4"CW

WH-2

2

HB

WH-2

2

WHA

3/4"CW

1-1/2"CW

1/2"CW

PF-6

1/2"CW

2"CW

NFHB

NFHB

3/4"CW

HB

3/4"CW

EXISTING DOMESTIC COLD WATER MAIN

TO REMAIN

EXACT LOCATION VERIFY IN FIELD

SAWCUT AND PAVEMENT REPLACEMENT

A

B

TICKET SALES

WH-12

3

DCV-1

2"CWFD-1

PF-3

PF-10

3/4"CW

WH-2

2

NFHB
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N

SCALE: 1/4" = 1'-0'

PLUMBING 1ST FL. NORTH ADMIN CONSTRUCTION PLAN

PLUMBING CONSTRUCTION NOTES:

N

SCALE: 1/4" = 1'-0'

PLUMBING 1ST FL. TICKET CONSTRUCTION PLAN

1 CONNECT NEW 2" DOMESTIC COLD WATER SERVICE TO EXISTING WATER MAIN LOCATED AT PLAZA.

PROVIDE INSTANTANEOUS ELECTRIC WATER HEATER WITH MIXING VALVE TO PROVIDE TEMPERED WATER

FOR LAVATORY. PROVIDE HOSE BIB BELOW LAVATORY AT THE LOWEST POINT FOR WINTERIZING.

PROVIDE CURB VALVE WITH VALVE BOX.

PROVIDE A COMPRESSED AIR CONNECTION FOR WINTERIZING.

2

4

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF WATER DISTRIBUTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. PROVIDE DRAIN VALVES FOR EACH BRANCH AT BOTTOM OF CHASES. PROVIDE ACCESS PANELS TO ALL

VALVES ABOVE CEILING AND BEHIND WALLS AND FOR TRAP PRIMERS.

3. INSTALL NEW WATER PIPING WITH PROPER SLOPES TO AVOID WATER TRAPS DURING WINTER SEASON.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.
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GENERAL NOTES:

1. SANITARY AND DOMESTIC WATER RISER DIAGRAM IS PROVIDED AS A SCHEMATIC

AID DELINEATING PROJECT SCOPE. CONTRACTOR SHALL FIELD-VERIFY

CONDITIONS AND COMPLY WITH ALL PLUMBING REQUIREMENTS OF THE NEW

YORK STATE BUILDING CODE.

2. ALL DOMESTIC WATER AND SANITARY PIPING SHALL BE IN FULL CONFORMANCE

WITH THE NEW YORK STATE PLUMBING CODE.

3. PROVIDE AN AIR CHAMBER AT LEAST THE SIZE OF THE SUPPLY PIPE AT THE TOP

OF EACH HOT AND COLD WATER RISER.

4. PROVIDE ALL REQUIRED OFFSETS, FITTINGS, VALVES, TRAPS, DRAINS, ETC., EVEN

THOUGH TROUGH NOT INDICATED DUE TO SMALL SCALE OF THE DRAWING.

5. CHECK DRAWINGS OF OTHER TRADES AND ARRANGE WORK TO AVOID CONFLICTS.

6. USE REDUCING FITTINGS FOR CHANGES OF PIPE SIZE. USE NO BUSHING EXCEPT

WITH SPECIAL PERMISSION.

7. PROVIDE CONTROL GATE VALVES WHERE NOTED OR REQUIRED FOR COMPLETE

REGULATING CONTROL OF ALL SYSTEM, PLUMBING FIXTURES, AND EQUIPMENT.

VALVES: ACCESSIBLE BUT NO VALVES INSTALLED WITH HANDLES POINTING DOWN.

8. PROVIDE DRAIN VALVES FOR EACH BRANCH AT BOTTOM OF CHASES. PROVIDE

ACCESS PANELS TO ALL VALVES ABOVE CEILING AND BEHIND WALLS.

9. INSTALL NEW WATER PIPING WITH PROPER SLOPES TO AVOID WATER TRAPS

DURING WINTER SEASON.

DOMESTIC WATER RISER DIAGRAM

SCALE: NOT TO SCALEP-61

1

SANITARY RISER DIAGRAM

SCALE: NOT TO SCALEP-61

2

 
 

 
 

HernandezW
Text Box
Page 121 of 387

HernandezW
Text Box
1-118-M-121



NA-P-81

PLUMBING DETAILS

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK
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PIPE SLEEVE THROUGH WALL DETAIL

SCALE: NOT TO SCALEP-81

1
PIPE TRENCH DETAIL

SCALE: NOT TO SCALEP-81

2
VENT THRU ROOF DETAIL

SCALE: NOT TO SCALEP-81

3
TYPICAL CLEVIS HANGER DETAIL

SCALE: NOT TO SCALEP-81

4

DRAIN VALVE DETAIL

SCALE: NOT TO SCALEP-81

5
FREEZE PROOF WALL HYDRANT

SCALE: NOT TO SCALEP-81

7
TRAP PRIMER DETAIL

SCALE: NOT TO SCALEP-81

8
FLOOR DRAIN DETAIL

SCALE: NOT TO SCALEP-81

9

NOTES:

1. FOR INTERIOR WALLS

AND BELOW GRADE

GROUND TO GROUND WALLS.

POURED CONCRETE

OR C.M.U. WALL.

ANCHOR LUGS (MIN. 3 REQ'D)

PIPE INSULATION

(WHERE REQ'D)

ESCUTCHEON PLATE

ON ONE OR BOTH

SIDES WHERE PIPING

IS EXPOSED.

PIPE SLEEVE

PIPE

FIRE RESISTANT

SILICONE FOAM

SEALER

12" MIN

TRAP

PRIMER

VALVE

DISTRIBUTION

UNIT AS REQ'D

2 TO 4 OPN'G

CONNECTION

TO FL DR TRAP

(TYPICAL)

WATER SUPPLY

TP-1

OR APPROVED

EQUAL

BALL VA

3/4" GLOBE VALVE

BUSHING

NPT  ADAPTER

3/4" BRASS NIPPLES

3/4"  GARDEN HOSE BIBB

(BRASS)

INSIDE (BACK) OF WALL

WALL BOX

FLANGE

WALL CLAMP

(IF USED)

FINISHED

WALL

   "

   " INLET

CONNECTION

ALL THREAD ROD

CLEVIS HANGER

INSULATION

INSULATION PROTECTIVE

SHEETMETAL SHIELD

WASHER (TOP & BOTTOM)

NUT (TOP & BOTTOM)

PIPE

IN AREAS WITH WET OR

UNSTABLE BOTTOMS USE

1 1/2" STONE, DEPTH AS

DIRECTED BY THE ENGINEER.

M
I
N

I
M

U
M

 
C

O
V

E
R

MACHINE BACKFILL

IN 6" LIFTS

2
4
"
 
F
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R
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N
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P

I
P

E

4
2
"
 
F

O
R

 
W

A
T

E
R

 
P

I
P

E

1
2
"

1
2
"

HAND BACKFILL WITH SELECTED

LOOSE EARTH, SAND OR

GRAVEL AND COMPACT.

UNDERGROUND PIPE

MACHINE BACKFILL WITH GOOD FILL

AS DIRECTED, EXCLUDING LARGE

ROCKS, FROZEN CHUNKS, DEBRIS,

OR SPONGY MATERIAL AND

COMPACT AS SHOWN WITH

OPTIMUM MOISTURE CONTENT.

HAND BACKFILL WITH SELECTED

MATERIALS AND COMPACT

90% COMPACTION

95% COMPACTION

GRADE

6 1/2"

1"    TO

1 1/2" MAX.

A

CHROME PLATED

STRAINER ASSEMBLIES

1/2" TRAP PRIMER

CONNECTION

CAST IRON BODY

NICKEL BRONZE

STRAINER ASSEMBLY

FINISHED FLOOR

VENEER

FINISHED FLOOR

SLAB

ROUGH FLOOR

SLAB

5 3/16"

3/4"

JOSAM 56000 SERIES

KLEENATRON CLEANOUT

WITH-LEVELEZE

ADJUSTABLE COLLAR; OR

APPROVED EQUAL.

BALANCE OF PIPING

SAME AS CLEANOUT

TO GRADE

FINISHED

FLOOR

SECURED RIM &

SCORIATED COVER

LEVELEZE

ADJUSTABLE

COLLAR

GASKET

CLEANOUT

PLUG

INSIDE CAULK

CONNECTION

SHOWN WITH

JOINT GASKET

PISTON TO PROVIDE A PERMANENT

MECHANICAL BARRIER BETWEEN

FLUID AND PRE-LOAD AIR CHARGE

BARREL FABRICATED OF HARDDRAWN

TYPE "K" COPPER

SIZE

BRASS FREE TURNING PISTON ASTM

B-16 WITH O-RINGS

JOINTS TO BE MADE WITH 95-5

LEAD FREE SOLDER.

BRASS THREADED ADAPTOR

NOTE: SEE WATER RISER DIAGRAMS FOR LOCATIONS

A

P.D.I.

PPP FIXTURE UNIT

SYMBOL

      OF WATER HAMMER ARRESTORS.

F
2"

1/2"

SIZE

1-1/4"

1-1/2"

3/4"

1"

A

B

E

D

C

9"155 - 330

1 - 11

114 - 154

12 - 32

61 - 113

33 - 60

RATINGS

5"

9"

7"

7"

5"

B

A

B

2"

1/2"

3/4"

1-1/4"

1-1/2"

1"

SIZE

FLOOR CLEANOUT DETAIL

SCALE: NOT TO SCALEP-81

10
WATER HAMMER ARRESTOR DETAIL

SCALE: NOT TO SCALEP-81

12

10"

PIPE SLEEVE

MASTIC CAULKING

COMPOUND & OAKUM

OFFSET IN CEILING

WHERE REQUIRED

VENT PIPE

ESCUTCHEON FOR EXPOSED RISER

HAND WIPE OR SOLDER JOINT

FLASHING: 4 LBS. SHEET LEAD

24" MIN. FROM ANY WALL OR VERTICAL SURFACE

ROOF

CONSTRUCTION

VENT THRU ROOF

18" MINIMUM

SHALLOW CAST IRON VALVE BOX.

COVER MARKED "WATER".

4'-0"

MIN.

MINIMUM DISTANCE TO JOINTS, FITTINGS OR OTHER

WET TAPS OR STOPS SHALL BE MAINTAINED IN

ACCORDANCE WITH REGULATORY AGENCY.

CURB STOP

TYPE 'K'-COPPER

WATER SERVICE

(FROM MAIN)

TYPE 'K'-COPPER

WATER SERVICE (TO

BUILDING)

FLOW

TRENCH BACKFILL

MATERIAL

6" MIN.

CONCRETE COLLAR IN UNPAVED

AREAS. (AS REQUIRED BY

AUTHORITY HAVING JURISDICTION)

CURB BOX

CORPORATION STOP

MAIN

FINISHED GRADE

6"

6"

PIPE BEDDING MATERIAL

SOLID CONCRETE BLOCK

OR C.I. FOOT PIECE, AS REQD

3'-6"

MIN.4'-0"

MIN.

45°

NOTE:

AND CURB STOP

COPPER WATER SERVICE 

SCALE: NOT TO SCALEP-81

11

PAVEMENT REPLACEMENT

ASPHALTIC MACADAM 

SCALE: NOT TO SCALEP-81

6

TRENCH WIDTH

MAX. PAVEMENT LIMIT

FOR REPLACEMENT

2" TOP COURSE NYSDOT ITEM

NO. 402.128203

2" BINDER COURSE NYSDOT ITEM

NO. 402.258903

PROVIDE 4" MIN. OF NYSDOT

ITEM NO. 304.12 SUBBASE

12" 12"

OD12" 12"

1. NEW TOP COURSE LAYER SHOULD EXTEND 1'

BEYOND THE EDGE OF THE TRENCH AS SHOWN

2. EXISTING PAVEMENT SHOULD BE SAW CUT TO

FORM A NEAT LINE THAT THE NEW ASPHALT

WILL BE PLACED AGAINST.

2
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D
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ASSEMBLY

"Y" BRANCH 

2'

MIN.

ALTERNATE CONNECTION FOR SANITARY WATER CROSSINGS &

DROP ASSEMBLY (IF REQUIRED)

NOTES:

1. WHERE SERVICE CONNECTIONS PASS ABOVE WATER MAINS OR

STORM DRAINS WITH 18" SEPARATION, PIPE AND FITTINGS TO BE

DR-18 PVC PRESSURE PIPE.

2. WHERE SERVICE CONNECTIONS PASS ABOVE WATER MAINS OR

STORM DRAINS WITH LESS THAN 18" SEPARATION, PIPE AND

FITTINGS TO BE CAST IRON.

3. WHERE SERVICE CONNECTIONS PASS BELOW WATER MAINS OR

STORM DRAINS WITH 18" SEPARATION, PIPE AND FITTINGS TO BE

SDR-35.

4. WHERE SERVICE CONNECTIONS PASS BELOW WATER MAINS OR

STORM DRAINS WITH LESS THAN 18" SEPARATION, PIPE AND

FITTINGS TO BE CLASS 53 DIP.

4"DIA.

SEWER TRUNK LINE

ANGLE VARIABLE

MAX = 30°

SEE "Y" BRANCH ASSEMBLY

3/4" GRAVEL

UNDER "WYE"

CAST IRON BLDG. SEWER LINE

THROUGH FOUNDATION

(ADAPTER AS REQUIRED).

FOOTING STEPPED DOWN

TO ACCOMODATE SEWER

LINE AS REQUIRED

FOOTING

BEYOND

BASEMENT SLAB

(WHERE APPLICABLE)

USE DROP ASSEMBLY TO MAINTAIN 10% MAX. PITCH

ON HOUSE CONNECTIONS WHERE APPLICABLE

GRADE

ANGLE VARIABLE

8"X4" "Y"

TYPICAL SIZE

HOUSE TRAP

(SEE DETAIL)

FOUNDATION WALL

& FOOTING

DROP ASSEMBLY

SEWER SERVICE CONNECTION/ 

SCALE: NOT TO SCALEP-81

13
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MECHANICAL GENERAL NOTES
COMMISSIONING/ACCEPTANCE

PROCEDURES:

THE FOLLOWING ARE INCLUDED IN THE PROJECT SCOPE OF WORK:

PRIOR THE ACCEPTING OF ANY PROJECT THE FOLLOWING DOCUMENTATION MUST

BE SUBMITTED BY THE G.C. AND/OR THE M.C. FOR DISTRIBUTION FOR ENGINEER

REVIEW.

A. LETTER STATING THAT ALL OWNER MEP AND FP PUNCH LIST ITEMS HAVE

BEEN

CORRECTED. LETTER TO INCLUDE ALL PUNCH LIST SIGNED BY ARCHITECT

SUB-CONTRACTORS INDICATING COMPLETION.

B. TEST REPORTS.

C. AS BUILT DRAWINGS FOR ALL TRADES.

D. O & M MANUALS FOR ALL TRADES INCLUDING:

1. DESCRIPTIVE LITERATURE FOR EQUIPMENT AND COMPONENTS.

2. MODEL NUMBER AND PERFORMANCE DATA.

3. INSTALLATION AND OPERATING INSTRUCTIONS.

4. MAINTENANCE AND REPAIR INSTRUCTIONS.

5.  SPARE PART LIST.

6. PHONE NUMBER AND PERSON'S NAME (IF POSSIBLE) OF MANUFACTURER.

7. NUMBER OF MANUALS PER PROJECT MANAGER'S REQUEST.

E. BALANCING REPORTS.

F. VALVE CHARTS.

G. EQUIPMENT WARRANTIES.

H. EQUIPMENT TRAINING CERTIFICATIONS (IF APPLICABLE).

I. EQUIPMENT/DEVICES LABEL LIST.

J. TRAINING OPERATIONAL DEMONSTRATION.

THE DEMONSTRATIONS INCLUDE:

1. ALL CONTROLS ALARMS, CONNECTED TO ALL HVAC UNITS AND

EQUIPMENT.

2. ALL FIRE ALARM AND SPRINKLER DEVICES CONNECTING TO BUILDING

FIRE ALARM SYSTEM.

3. ALL ELECTRICAL COMPONENTS TESTING. TRANSFER SWITCHES,

EMERGENCY POWER, OPERATIONS, ETC.

K. SIGN-OFF FORMS (FINAL).

1. CONTRACTOR SHALL BE RESPONSIBLE FOR DEMOLITION OF MECHANICAL

EQUIPMENT AND MATERIAL RELATING TO THEIR RESPECTIVE TRADE.

2. THE CONTRACTOR SHALL REMOVE, RELOCATE, REPLACE, ADJUST, ADAPT AND

MODIFY EXISTING EQUIPMENT AND/OR SYSTEMS AS REQUIRED WHEN SUCH WORK IS

UNCOVERED AND FOUND TO INTERFERE WITH COMPLETION OF WORK IN THIS

CONTRACT OR OTHER CONTRACT WORK.

3. EXECUTE THE DEMOLITION IN CAREFUL AND ORDERLY MANNER WITH THE LEAST

POSSIBLE DISTURBANCE TO THE PUBLIC, EGRESS OR THE FUNCTIONING OF THE

EXISTING BUILDING.

4. TAKE NECESSARY PRECAUTIONS TO PREVENT DUST AND DIRT FROM RISING BY

WETTING DEMOLISHED DEBRIS. EXCESSIVE USE OF WATER WILL NOT BE PERMITTED.

5. PRIOR TO DEMOLITION, CONTRACTOR SHALL REVIEW WITH OWNER ALL MATERIALS

TO BE REMOVED, SHOULD THE OWNER WANT TO KEEP ANY MATERIALS THE

CONTRACTOR SHALL REMOVE AND DELIVER THE PARTS TO THE OWNER ON THE SITE

WHERE SO DIRECTED.  OTHERWISE ALL DEMOLISHED OR REMOVED MATERIALS SHALL

BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE REMOVED FROM THE

SITE AND BE DISPOSED OF IN A LEGAL MANNER.

6. DEMOLITION SHALL INCLUDE REMOVAL OF ALL PARTS AND PIECES IN THEIR

ENTIRETY BACK TO POINTS INDICATED OR IF NOT INDICATED

BACK TO THEIR POINT OF SOURCE.

7. WHERE CONDITIONS PROHIBIT TOTAL REMOVAL OF THE WORK, THE REMAINING

PORTION SHALL BE CUT FLUSH WITH THE SURROUNDING SURFACE AND BE CAPPED,

PLUGGED OR SEALED AND THE SURROUNDING SURFACE SHALL BE REFINISHED IN AN

APPROVED MANNER.

9. DO NOT REMOVE EXISTING STRUCTURAL WORK.  DO NOT REMOVE

OPERATIONAL ELEMENTS AND SAFETY-RELATED COMPONENTS IN A

MANNER RESULTING IN A REDUCTION OF CAPACITIES TO PERFORM IN THE MANNER

INTENDED OR RESULTING IN DECREASED OPERATIONAL LIFE, INCREASED

MAINTENANCE, OR DECREASED SAFETY.

10. REMOVALS, DISCONNECTIONS, AND RELOCATIONS SHALL BE

PERFORMED BY WORKMEN SKILLED IN THE TRADE INVOLVED AND SHALL BE EMPLOYED

BY A CONTRACTOR LICENSED IN THE TRADE INVOLVED.  ALL WORK SHALL BE DONE IN

ACCORDANCE WITH ACCEPTED TRADE PRACTICES.

11. PROVIDE ADEQUATE TEMPORARY SUPPORT FOR WORK TO REMAIN, TO PREVENT

FAILURE.  DO NOT ENDANGER OTHER WORK.

12. PROTECTION:  PROVIDE ADEQUATE PROTECTION WHERE REQUIRED FOR THE

PRESENT BUILDING AND ITS CONTENTS. TEMPORARY DUSTPROOF BARRIERS AND

BARRICADES SHALL BE ERECTED WHERE REQUIRED FOR PROTECTION OF PERSONNEL,

PROTECTION FROM DUST AND DIRT, FOR SECURITY, FIRE AND

WEATHER PROTECTIVE REASONS.

13. CONTRACTOR SHALL TAKE EVERY PRECAUTION AGAINST FIRE BY EMPLOYING FIRE

DEPARTMENT TYPE HOSES AND PORTABLE FIRE EXTINGUISHERS AS REQUIRED BY

OSHA AND/OR THE OWNER'S INSURANCE UNDERWRITER.

14. BEFORE STARTING DEMOLITION OPERATIONS, PROVIDE THE

NECESSARY PROTECTIVE DEVICES, WHERE REQUIRED, AND IN STRICT ACCORDANCE

WITH OSHA RULES AND REGULATIONS.

14. USE TEMPORARY ENCLOSURES, OR OTHER SUITABLE METHODS TO LIMIT DUST AND

DIRT RISING AND SCATTERING TO LOWEST PRACTICAL LEVEL.  COMPLY WITH

GOVERNING REGULATIONS PERTAINING TO ENVIRONMENTAL PROTECTION.

15. FIELD VERIFY DEMOLITION REQUIREMENTS AND EXISTING CONDITIONS. DEMOLITION

NOTES ARE INDICATED IN NOTE FORM.

16. CONTRACTOR SHALL ESTABLISH A PATH OF TRAVEL AND TIME SCHEDULE FOR THE

REMOVAL  OF ALL DEBRIS AND WASTE, AND HAVE THIS APPROVED BY OWNER.

CONTRACTOR IS TO ENSURE THAT ALL CORRIDORS AND PUBLIC AREAS BE KEPT FREE

OF OBSTRUCTIONS, DEBRIS, AND ARE  TO BE BROOM SWEPT CLEAN AT ALL TIMES.

17. CONTRACTOR SHALL VISIT THE SITE AND BECOME INFORMED AS TO THE CONDITION

OF THE  PREMISES AND THE EXTENT AND CHARACTER OF WORK REQUIRED. NO

ADDITIONAL COMPENSATION WILL BE APPROVED DUE TO FIELD CONDITIONS.

MECHANICAL DEMOLITION NOTES

1. ALL WORK AND MATERIALS SHALL BE PURCHASED AND INSTALLED IN

ACCORDANCE WITH ALL NATIONAL & NEW YORK STATE CODES AND

REGULATIONS (AS WELL AS ALL APPLICABLE LOCAL CODES & REGULATIONS).

THE CONTRACTOR SHALL BE RESPONSIBLE TO ENSURE THAT ALL HVAC WORK

IS PROVIDED AND INSTALLED IN STRICT ACCORDANCE WITH SEISMIC

REQUIREMENTS.

2. DO NOT SCALE FROM THESE DRAWINGS.

3. THE EXACT MOUNTING HEIGHTS AND LOCATIONS OF ALL HVAC EQUIPMENT

SHALL BE FIELD VERIFIED  AND COORDINATED WITH ALL OTHER MECHANICAL,

ELECTRICAL, PLUMBING, FIRE SPRINKLER, ARCHITECTURAL AND STRUCTURAL

SYSTEMS.  DURING SHOP DRAWINGS SUBMISSIONS, SHOW ALL MOUNTING

HEIGHTS OF DUCTWORK, UNITS, ETC.

4. VERIFY ALL EQUIPMENT VOLTAGES WITH THE ELECTRICAL DESIGN PRIOR TO

ORDERING  EQUIPMENT.

5. PROVIDE PHASE LOSS PROTECTION FOR ALL POLY-PHASE MOTOR DEVICES.

6. DUCTWORK SHALL BE CONSTRUCTED OF GALVANIZED SHEET STEEL IN STRICT

COMPLIANCE WITH THE LATEST EDITION OF THE ASHRAE, NFPA, AND SMACNA

GUIDE RECOMMENDATIONS.  ALL DUCTS TO HAVE PITTSBURGH TYPE LOCK FOR

LONGITUDINAL SEAMS AND DRIVE SLIP / "S" SLIP FOR TRANSVERSE JOINTS.

"DUCT-MATE" JOINT SYSTEM IS ACCEPTABLE IN LIEU OF PRIOR SEAM SYSTEMS.

SIZES AS SHOWN INDICATE INSIDE CLEAR DIMENSIONS OF THE AIR PASSAGE.

DUCTWORK SHALL BE FULLY INSULATED AS PER APPLICABLE CODES AND

WRITTEN SPECIFICATIONS.

7. DUCT SIZES MUST BE VERIFIED FOR CLEARANCES AT THE JOB SITE PRIOR TO

FABRICATION. DIMENSIONS MAY BE CHANGED TO ACCOMMODATE

CONSTRUCTION AS LONG AS EFFECTIVE  CROSS-SECTIONAL AREA IS

MAINTAINED. DUCT TRANSITIONS SHALL BE CONSTRUCTED WITH A SLOPE OF 1"

TO 4".  ALL DEVIATIONS FROM ORIGINAL CONTRACT DRAWINGS SHALL BE

REVIEWED BY ENGINEER  DURING THE SHOP DRAWING PROCESS.

8. PROVIDE MANUAL BALANCING DAMPERS AS REQUIRED TO PROPERLY BALANCE

EACH INDIVIDUAL AIR DISTRIBUTION SYSTEM.  IF THE LOCATION OF THE

BALANCING DAMPER IS NOT DEFINED ON THE DRAWINGS, THE FOLLOWING

MINIMUMS STANDARDS SHALL GOVERN.  ALL SUPPLY, RETURN, AND EXHAUST

MAIN BRANCHES FROM TRUNKS, EACH SPLIT AND ALL SUB- BRANCHES FROM

MAIN SHALL INCORPORATE BALANCING DAMPERS.

9. PROVIDE FLEXIBLE CONNECTORS AT ALL DUCT CONNECTIONS TO  VIBRATING

EQUIPMENT. THESE CONNECTORS SHALL BE INSTALLED IN  CLOSE PROXIMITY

TO SUCH EQUIPMENT.

10. PROVIDE FIRE DAMPERS WITH RATED ACCESS DOORS AT ALL DUCT

PENETRATIONS THROUGH FIRE  RATED WALLS, SMOKE AND FIRE STOPPING,

SHAFT, FLOORS, RATED CEILINGS AND PARTITIONS AS  REQUIRED TO MAINTAIN

ARCHITECTURAL FIRE RATINGS. REFER TO THE ARCHITECTURAL PLANS AND

SPECIFICATIONS FOR LOCATIONS AND FIRE RATING REQUIREMENTS. MC MUST

FULLY REVIEW ALL ARCHITECTURAL AND ENGINEERING DRAWINGS AND VISIT

THE SITE PRIOR TO SUBMITTING THE BID. NO EXTRAS WILL BE ALLOWED.

11. ALL ACCESS DOORS REQUIRED IN GENERAL CONSTRUCTION ARE TO BE

PROVIDED AND INSTALLED BY THE GENERAL CONTRACTOR.  IT IS THE

RESPONSIBILITY OF THE HVAC CONTRACTOR TO IDENTIFY SIZE, TYPE AND

LOCATION OF SUCH DOORS FOR PROPER ACCESS TO ALL CONCEALED  HVAC

EQUIPMENT, VALVES AND OTHER RELATED EQUIPMENT. THE HVAC

CONTRACTOR SHALL IDENTIFY THESE REQUIREMENTS ON A COORDINATED

SHOP DRAWING PRIOR TO SYSTEM FABRICATION AND  INSTALLATION.

12. ALL CEILING MOUNTED EQUIPMENT MUST BE SUPPORTED DIRECTLY FROM

BUILDING STRUCTURE WITH COMBINATION SPRING AND  NEOPRENE-IN-SHEAR

HANGERS AND ROD. PROVIDE SUPPLEMENTARY STEEL AS REQUIRED TO

ADEQUATELY SUPPORT THE LOAD.

13. THE CONTRACTOR MUST CONTRACT AN INDEPENDENT NEBB CERTIFIED AIR

BALANCING & TESTING COMPANY TO PERFORM THE AIR BALANCING WORK AND

ASSOCIATED SYSTEM AIR BALANCING REPORT.  ALL WORK SHALL BE

PERFORMED IN STRICT COMPLIANCE WITH ALL APPLICABLE CODES,

REGULATIONS, PLANS AND WRITTEN SPECIFICATIONS. SUBMIT THE FINAL AIR

BALANCE REPORT TO THE ENGINEER FOR REVIEW AND APPROVAL  PRIOR TO

SUBSTANTIAL COMPLETION OF THE PROJECT, AS DETERMINED BY THE G.C. AND

OWNER/CLIENT.  THE AIR BALANCE REPORT MUST INCLUDE ALL SUPPLY,

RETURN, & EXHAUST AIR TERMINALS, FRESH AIR (OUTSIDE AIR) INTAKE AND

VENTILATION EXHAUST CFM RATES FOR ALL UNITS.  ALSO INCLUDE ACTUAL

SUPPLY & RETURN AIR VELOCITY & STATIC PRESSURE READINGS ALONG WITH

ALL MOTOR AMPERAGES FOR ALL UNITS.

14. THE CONTRACTOR IS TO INCLUDE IN THEIR BID ALL LOW VOLTAGE CONTROL

WIRING, THERMOSTATS, RELAYS, TRANSFORMERS, STARTERS ETC FOR A

COMPLETE OPERATING CONTROL SYSTEM AS DESCRIBED IN THE SEQUENCE OF

OPERATIONS. (MC) IS ALSO RESPONSIBLE FOR LINE VOLTAGE CONTROL FOR

EXHAUST FANS CONTROLLED FROM LIGHT SWITCH AND THERMOSTATS. ALL

CONTROL WIRING IN THE AREAS THAT DO NOT HAVE DROPPED CEILINGS THE

(MC) MUST PROVIDE ALL CONTROL WIRING CONDUIT. IN AREAS OF DROPPED

CEILING PLENUM RATED CONTROL WIRING CAN BE RUN EXPOSED ABOVE

CEILING.

15. ALL MECHANICAL EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

T

HVAC SYMBOL LIST

EXISTING DUCTWORK OR

PIPING TO REMAIN

NEW DUCTWORK OR PIPING

THERMOSTAT

VOLUME DAMPER

EQUIPMENT TAG

EQUIPMENT NUMBER

MOTOR OPERATED DAMPER

HEAT TRACE PIPE

DETAIL TAG/CALL OUT TAG

MECHANICAL SHEET NUMBER

XXX

X-XXX

XXX

XX

F#

EXISTING DUCTWORK OR

PIPING TO BE REMOVED

EXHAUST GRILLE

VD

BD
BACKDRAFT DAMPER

REFER TO SUPPLEMENTAL

FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

DOUBLE-LINE AND SINGLE-LINE

RECTANGULAR DUCT, FIRST

NUMBER INDICATES SIDE IN VIEW

IN INCHES, SECOND NUMBER

INDICATES SIDE IN DEPTH IN

INCHES

24X12

24X12

REGULAR SUPPLY AIR DUCT

(UP AND DOWN)

REGULAR RETURN AIR DUCT

(UP AND DOWN)

REGULAR EXHAUST AIR DUCT

(UP AND DOWN)

REGULAR OUTSIDE AIR DUCT

(UP AND DOWN)

M

IDENTIFIER                   DESCRIPTION

FLEXIBLE DUCTWORK

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE PLUMBING CODE

2020 NEW YORK STATE FUEL GAS CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

HVAC ABBREVIATIONS

IDENTIFIER                               DESCRIPTION

AC DIRECT EXPANSION AIR CONDITION UNIT

CFM CUBIC FEET PER MINUTE

COND CONDENSATE

CU CONDENSING UNIT

CUH CABINET UNIT HEATER

DB DRY BULB

DN DOWN

EA EXHAUST AIR

EF EXHAUST FAN

EG EXHAUST GRILLE

EUH ELECTRIC UNIT HEATER

EER ENERGY EFFICIENCY RATIO

EG EXHAUST GRILLE

FAI FRESH AIR INTAKE

GC GENERAL CONTRACTOR

MBH THOUSAND BTU PER HOUR

PC PLUMBING CONTRACTOR

RG RETURN GRILLE

RTU ROOFTOP UNIT

SA SUPPLY AIR

SD SUPPLY DIFFUSER

TYP.  TYPICAL

VIF VERIFY IN FIELD

SCOPE OF WORK

DEMOLITION

1. REMOVE EXISTING ROOFTOP FANS AND ASSOCIATED DUCTWORK,

CONTROLS AND ACCESSORIES.

2. REMOVE EXISTING ROOFTOP CONDENSING UNIT AND ASSOCIATED

REFRIGERANT PIPING, CONTROLS AND ACCESSORIES.

CONSTRUCTION

1. PROVIDE ONE (1) NEW ROOFTOP AIR HANDLING UNIT RTU-1. PROVIDE

DUCTWORK TO NEW SPACES AS INDICATED ON PLANS.

2. PROVIDE FOUR (4) NEW CONDENSING UNITS ON THE ROOF AND

ASSOCIATED INDOOR WALL MOUNTED UNITS IN THE SPACE. PROVIDE ALL

NEW REFRIGERANT PIPING.

3. PROVIDE TWO (2) NEW TOILET EXHAUST FAN ON ROOF AND ASSOCIATED

DUCTWORK TO TOILETS AND SIMILAR ROOMS.

4. PROVIDE NEW ELECTRIC CABINET HEATERS AS INDICATED.

5. PROVIDE NEW ELECTRIC UNIT HEATERS AS INDICATED.
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MATCH LINE A

EXISTING RANGE

HOOD
EXISTING ANSUL

CONTROLS

EUH

EUH

EUH

OVEN

FLUE

LOUVER

CEILING FAN

(TYP. 6)

EXISTING ANSUL

CONTROLS

EXISTING RANGE

HOOD

1

1

1

2

2

2

2

4

5

6

UP

MATCH LINE A

EUH

EA

DUCT

PROPELLER

FAN

EUH

LOUVER

PROPELLER

FAN

LOUVER

1

1

3

3

4

4
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MECHANICAL DEMOLITION FIRST FLOOR PLAN
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SCALE: 1/4" = 1'-0'

MECHANICAL 1ST FL. NORTH ADMIN DEMOLITION PLAN

MECHANICAL DEMOLITION NOTES:

SCALE: 1/4" = 1'-0'

MECHANICAL 1ST FL. TICKET DEMOLITION PLAN

1
DEMOLISH EXISTING ELECTRIC UNIT HEATERS AND ASSOCIATED SUPPORTS, WIRING AND ACCESSORIES.

COORDINATE REMOVAL OF ELECTRICAL POWER AND WIRING WITH ELECTRICAL DRAWINGS.

DEMOLISH EXISTING RANGE HOOD AND ASSOCIATED DUCTWORK AND PIPING. DEMOLISH EXISTING

ANSUL FIRE PROTECTION SYSTEM AND ASSOCIATED CONTROLS. COORDINATE REMOVAL OF ANSUL

SYSTEM WITH FIRE PROTECTION CONTRACTOR.

DEMOLISH EXISTING WALL MOUNTED PROPELLER FAN AND SEAL EXISTING WALL PENETRATION.

DEMOLISH EXISTING LOUVER AND SEAL EXISTING WALL PENETRATIONS.

DEMOLISH EXISTING FLUE VENT FOR OVEN AND SEAL EXISTING WALL PENETRATION. PROVIDE FIRE

STOPPING TO MATCH EXISTING.

DEMOLISH EXISTING CEILING MOUNTED FANS AND ASSOCIATED CONTROLS. COORDINATE REMOVAL OF

ELECTRICAL POWER AND WIRING WITH ELECTRICAL DRAWINGS.

2

3

4

5

6

N
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EXISTING

MUSHROOM FAN

EXISTING

MUSHROOM FAN

EXISTING

UTILITY FAN

LOUVER WITH

PROPELLER FAN

EXISTING

CONDENSING

UNIT

LOUVER WITH

PROPELLER FAN

1

1

1

1

1

1

1

2

512.98 SF

OFFICES

EUH 1
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SCALE: 1/4" = 1'-0'

MECHANICAL ROOF NORTH ADMIN DEMOLITION PLAN

MECHANICAL DEMOLITION NOTES:

N

N

1
DEMOLISH EXISTING EXHAUST FAN AND ASSOCIATED CONTROLS, DUCTWORK AND ACCESSORIES.

CONTRACTOR SHALL PATCH EXISTING ROOF PENETRATION TO MATCH EXISTING ROOF.

DEMOLISH EXISTING CONDENSING UNIT AND ASSOCIATED CONTROLS AND ACCESSORIES. CONTRACTOR

SHALL PATCH EXISTING ROOF PENETRATION TO MATCH EXISTING ROOF.

2

SCALE: 1/4" = 1'-0'

MECHANICAL 2ND FL. OFFICE DEMOLITION PLAN
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VESTIBULE
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RESTROOM
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RESTROOM

110
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JANITORS CL.
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RESTROOM
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UH
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2

AC

3

AC

4

AC

2

UH

REFRIG. UP TO

ROOF
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TIE 1-1/2" COND

INDIRECTLY TO FLOOR

DRAIN IN JC ROOM

TIE 1-1/2" COND

INDIRECTLY TO FLOOR
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EG-1
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EG-1

100
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EG-1

75

SD-1
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SD-1

50

SG-1

200

(2) SETS OF REFRIGERANT

PIPING ROUTED IN DIFF.
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SCHEDULE FOR SYSTEM

STRUCTURE
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6

"

Ø

6

"

Ø

6
"
Ø
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TO EF-2

ON ROOF
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VESTIBULE
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E
Q

E
Q

EQ EQ

E
Q

E
Q

EQ EQ

5

AC

4

CUH

2

UH

REFRIG. UP TO

ROOF

2

1-1/2" COND

FROM ABOVE

1-1/2" COND

2" COND

1-1/2" COND

7

1-1/2" COND

FROM ABOVE

CUH-4 TO BE INSTALLED BELOW

STAIRS. COORDINATE WITH ARCH

DWGS
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SCALE: 1/4" = 1'-0'

MECHANICAL 1ST FL. NORTH ADMIN CONST PLAN

MECHANICAL CONSTRUCTION NOTES:

SCALE: 1/4" = 1'-0'

MECHANICAL 1ST FL. TICKET CONST PLAN

N

N

N

PROVIDE SUPPLY AND RETURN DUCTWORK FROM ROOFTOP UNIT RTU-1 AND ROUTE ALONG INDICATED PATH.

PROVIDE INSULATION TO ALL SUPPLY DUCTWORK. PROVIDE VOLUME DAMPERS AND SUPPLY

DIFFUSERS/GRILLES AND BALANCE TO INDICATED VALUES.

PROVIDE REFRIGERANT PIPING FROM CONDENSING UNIT ON ROOF TO INDOOR UNIT. REFRIGERANT PIPING IS

SHOWN AS A REFERENCE ONLY. REFER TO SCHEDULE FOR INDOOR AND OUTDOOR UNIT PAIRING.

PROVIDE INDOOR WALL MOUNTED AC SPLIT UNITS IN GIFT SHOP. THERMOSTAT TO BE UNIT MOUNTED.

PROVIDE EXHAUST DUCTWORK FROM TOILETS UP TO ROOFTOP EXHAUST FAN AS INDICATED.

PROVIDE RECESSED CABINET UNIT HEATER WITH BUILT IN THERMOSTAT.

PROVIDE NEW ELECTRIC WALL MOUNTED UNIT HEATER. COORDINATE INSTALL HEIGHT IN FIELD.

PROVIDE SPLIT SYSTEM FOR TICKET SALES WITH ASSOCIATED CONTROLS AND PIPING. REFRIGERANT LINES

SHALL BE SIZED PER MANUFACTURER'S SPECIFICATION.

INSTALL SUPPLY GRILLES AT A DOWNWARD 45 DEGREES ANGLE. TYPICAL FOR ALL DUCT MOUNTED GRILLES.

1

2

3

4

5

6

7

8
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SCALE: 1/4" = 1'-0'

MECHANICAL ROOF NORTH ADMIN CONST PLAN

MECHANICAL CONSTRUCTION NOTES:

N

REFRIGERANT PIPING IS SHOWN AS A REFERENCE ONLY. REFER TO SCHEDULE FOR INDOOR AND OUTDOOR

UNIT PAIRING. SIZE REFRIGERANT PIPING PER MANUFACTURER'S SPECIFICATION.

MAINTAIN 10 FEET CLEARANCE BETWEEN AHU FRESH AIR INTAKE AND ALL EXHAUST AND VENT

TERMINATIONS. COORDINATE LOCATION OF VENT THROUGH ROOF WITH P.C.

CONDENSING UNITS SHALL BE MOUNTED ON (2) ROOF EQUIPMENT CURBS.

PROVIDE NEW ROOFTOP DX UNIT (RTU-1) AND PROVIDE SUPPLY AND RETURN DUCTWORK TO FLOOR BELOW.

PROVIDE FIRE DAMPERS AT DUCT PENETRATION TO MATCH FIRE-RATING OF ROOF. UNIT SHALL BE MOUNTED

ON STEEL CURB. AHU-1 IS DESIGNED TO OPERATE DURING THE COOLING SEASON ONLY. THE UNIT SHALL BE

OFF DURING THE HEATING SEASON.

PROVIDE CONDENSING UNITS. UNITS SHALL BE INSTALLED ON A MINIMUM OF 2 EQUIPMENT RAILS.

PROVIDE ROOFTOP EXHAUST FAN AND MOUNT AS INDICATED IN DETAILS. PROVIDE FIRE DAMPER AT DUCT

PENETRATION WITH ACCESS DOOR.

1

2

3

4

SCALE: 1/4" = 1'-0'

MECHANICAL 2ND FL. OFFICES CONST PLAN

N

5

6
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SINGLE RECTANGULAR DUCT

2" X 2" X 3/16" ANGLE (WHERE

LENGTH OF ANGLE EXCEEDS

6FT USE INTERMEDIATE

SUPPORT)

3/8" DIAMETER

ROD (TYP)

1"X18 GAUGE STRAP

OVER DUCT (TYP)

SHEET METAL

SCREWS (TYP)

TRIMS AT 45°

ANGLE (TYP)

60"  MAXIMUM

M-81

1

HANGER

BOLT & NUT HEX HEADS

NUT DRAWN TIGHT

BOTTOM OF SLAB

PIPE 2" LONG

EXPANSION BOLT

FINISHED FLOOR

CONCRETE ANCHOR FOR

HANGING PIPING OR

EQUIPMENT

CLEVIS SOCKET

(IF REQUIRED)

MECHANICAL ANCHORING DETAIL

SCALE: NOT TO SCALEM-81

1
MECHANICAL DUCT HANGER DETAIL

SCALE: NOT TO SCALEM-81

2

2"

2" STAND-OFF BRACKET,

BOLT TO DUCT

3/8" DIA. THREADED ROD

16 GA. STEEL BLADE

NOTES:

1. DAMPERS FOR ROUND DUCTS SHALL BE SIMILAR TO THE DAMPER SHOWN ABOVE.

2. ENSURE THAT FULL 90 DAMPER BLADE MOVEMENT IS UNOBSTRUCTED.

3. FOR DUCT HEIGHTS MORE THAN 12", PROVIDE FACTORY-FABRICATED OPPOSED BLADE DAMPERS.

ROTATION

(90 DEG)

ROD POSITIONING NUT

HANDLE WITH SET SCREW

ALIGN HANDLE WITH

DAMPER BLADE

12" MAX.

BLADE POSITION LOCKNUT

STEEL ANGLE BLADE

STOP, BOLT TO DUCT

1/4" CLEARANCE

ALL-AROUND

DUCT

BEARING FITTING,

BOLT TO DUCT

ENSURE BOLTS CLEAR

BLADE, OR INSTALL

THEM IN OPPOSING

CORNERS AWAY FROM

BLADE ROTATION

STEEL CLAMP, BOLT TO BLADE,

PROVIDE AN ADDITIONAL ANTI-SLIP

BOLT THRU THE ROD

ROOF MOUNTED

OUTDOOR UNIT

ROOF DECK

ROOF DECK

INSULATION

ROOF MEMBRANE

PREFABRICATED

CURB

WOOD NAILER
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1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND GET FAMILIARIZED 

WITH EXISTING CONDITIONS AND REQUIREMENTS OF THE WORK.  THE 

GENERAL CONTRACTOR SHALL FIELD VERIFY EXACT QUANTITIES OF ALL ITEMS 

TO BE DEMOLISHED.

2. ITEMS TO BE DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED 

TO SHOW THE GENERAL SCOPE OF THE DEMOLITION WORK.  THE DRAWINGS 

DO NOT REPRESENT IN DETAIL ALL ITEMS OR SITUATIONS THAT MAY BE 

ENCOUNTERED DURING THE DEMOLITION.  IT IS THE GENERAL CONTRACTOR'S 

RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS 

REQUIRED TO ACHIEVE DRAWING INTENT.

3. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR 

REMOVAL AND TO RETAIN OWNERSHIP OF SUCH MATERIALS. IF THE OWNER 

RETAINS ANY MATERIAL THE CONTRACTOR SHALL MAKE ARRANGEMENTS 

WITH THE OWNER TO HAVE THOSE MATERIALS REMOVED OFF SITE AT NO 

ADDITIONAL COST.

4. SCHEDULED DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE 

REMOVAL OF THE EXISTING FOUNDATIONS FOR THEIR ENTIRE DEPTH.

5. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL 

CONTRACTOR OF THIS CONTRACT.

6. THE GENERAL CONTRACTOR TO DISCONNECT ALL UTILITIES PRIOR TO 

DEMOLITION.  CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM 

PLAYLAND.

7. THE GENERAL CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF 

DEMOLITION WHICH MAY DISTURB ADJACENT STRUCTURES.  TEMPORARY 

SHORING, BARRICADES, ETC. SHALL BE PROVIDED AS REQUIRED TO PROTECT 

GENERAL PUBLIC, ALL EXISTING STRUCTURES AND PROPERTY.

8. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP 

AND HAULING AWAY OF ALL TRASH AND DEBRIS ON A REGULAR BASIS 

DURING THE CONSTRUCTION PERIOD.  HE/SHE SHALL MAINTAIN SANITARY 

CONDITIONS TO ALLOW FOR THE CONTINUOUS SAFE AND SANITARY 

CONDITIONS OPERATION OF THE EXISTING SUPERMARKET.

9. EXCAVATIONS SHALL BE MAINTAINED FREE OF WATER.

10. EXCAVATE AS REQUIRED TO  FACILITATE ANY FORMWORK WHICH MAY BE 

NECESSARY TO ACHIEVE THE DESIRED RESULTS.  EXCAVATE AS REQUIRED FOR 

SERVICE LINES, DRAINAGE, PLUMBING, ETC.  (NOT INDICATED WITHIN)
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RCX-A-13

INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NEW YORK

CROSS-AXIS RESTROOMS

REFLECTED CEILING PLAN AND DETAILS

9/16/2020

 1/4" = 1'-0"
1

REFLECTED CEILING PLAN 1. CONTRACTOR SHALL PROVIDE THE NECESSARY FRAMING OR BRIDGING FOR 

ALL LIGHT FIXTURES, DIFFUSERS, RETURNS, ETC., AS WELL AS REQUIRED 

CUTOUTS.

2. CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY POSSIBLE 

INTERFERENCES BEFORE PROCEEDING WITH CEILING INSTALLATION.

3. CEILING CONSTRUCTION SHALL NOT BE CLOSED IN  UNTIL THE 

CONSTRUCTION MANAGER AND AUTHORITIES HAVING JURISDICTION HAVE 

HAD AN OPPORTUNITY TO INSPECT THE AREA AND ASCERTAIN THAT ALL 

DUCTWORK, PLUMBING, ELECTRICAL CONDUITS AND LINES HAVE BEEN 

INSTALLED PROPERLY. 

4. FASCIAS OR ANY BREAK IN THE CEILING HEIGHTS CREATED BY THE 

INSTALLATION AND/OR ALTERATION OF HEATING, VENTILATING, A/C OR  

MECHANICAL DUCTS, PIPING OR OTHER EQUIPMENT SHALL BE FORMED OF 

GYPSUM WALLBOARD ON FURRING CHANNELS.

5. THE CEILING PANEL JOINTS SHALL BE ALIGNED PERFECTLY WITH LIGHTING 

FIXTURES.

6. ALL JOINTS IN THE PANEL SHALL BE SQUARE, LEVEL AND PERFECTLY 

ALIGNED WITH EACH OTHER AND WITH BUILDING FIXTURES.

7. CONTRACTOR SHALL PROVIDE CUTOUTS AND OTHER SPECIAL PROVISIONS 

IN ACOUSTICAL WORK AS REQUIRED FOR LIGHTING FIXTURES, REGISTERS, 

DIFFUSERS AND OTHER INSERTED ITEMS. GENERAL CONSTRUCTION 

CONTRACTOR SHALL INSTALL ACCESS PANELS IN GYPSUM DRYWALL 

CEILINGS FOR ACCESS TO AIR CONDITIONING, PLUMBING, TELEPHONE & 

ELECTRICAL CONTROL EQUIPMENT REQUIRING ACCESS.

8. IN GENERAL, WITHIN EACH AREA, CEILING WORK REQUIREMENTS SHALL BE 

EXECUTED IN SUCH A MANNER AS TO PROVIDE CONTINUOUS MATCHED 

AND ALIGNED CEILINGS.  THE FINAL CEILING INSTALLATION SHALL BE FREE 

OF ALL VISUAL DEFECTS.

GENERAL REFLECTED CEILING PLAN NOTES

N

 1 1/2" = 1'-0"
2

LINEAR LIGHT DETAIL

1-118-A-153
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EPOXY MACRO CHIP FLOORING

FINISH LEGEND

FINISH PLAN GENERAL NOTES

1. FOR FINISH PLAN SCHEDULE AND NOTES SEE 
PAGE RCX-A-71

2. FOR EXTERIOR FINISHES SEE BUILDING 
ELEVATION PAGES RCX-A-21 & RCX-A-22.

3. REFER TO WRITTEN FINISH SPECIFICATIONS 
FOR ADDITIONAL INFORMATION.

4. ARCHITECT TO BE NOTIFIED OF ANY SUBSTRATE 
SURFACE CONDITIONS THAT MAY CAUSE 
INCOMPATOBILITY WITH NEW FINISH

* FOR GC-1 WALL TILE COLOR / LAYOUT / PATTERN 
SEE RCX-A-71

TRANSITION STRIP

TR-XX
SEE 4/RCX-A-61 FOR DETAILS

X-#

WB-#

INDICATES WALL FINISH

INDICATES WALL BASE
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RCX-A-14

INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NEW YORK

CROSS-AXIS RESTROOMS

FINISH PLAN

9/16/2020

 1/4" = 1'-0"
1

GROUND FLOOR FINISH PLAN N
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 1/4" = 1'-0"

RCX-A-21

INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NEW YORK

CROSS-AXIS RESTROOMS

EXTERIOR BUILDING ELEVATIONS - NORTH AND SOUTH

9/16/2020

 1/4" = 1'-0"
1

SOUTH ELEVATION

 1/4" = 1'-0"
2

NORTH ELEVATION
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RCX-A-22

INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NEW YORK

CROSS-AXIS RESTROOMS

EXTERIOR BUILDING ELEVATIONS - EAST AND WEST

9/16/2020

 1/4" = 1'-0"
1

WEST ELEVATION
 1/4" = 1'-0"

2
EAST ELEVATION
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RCX-A-31

INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NEW YORK

CROSS-AXIS RESTROOMS

BUILDING SECTIONS

9/16/2020

 1/4" = 1'-0"
1

Section A-A

 1/4" = 1'-0"
2

SECTION C-C

 1/4" = 1'-0"
3

Section B-B
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RCX-A-41

INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NEW YORK

CROSS-AXIS RESTROOMS

INTERIOR ELEVATIONS

9/16/2020

 1/4" = 1'-0"
1

WOMEN'S RESTROOM ELEVATION -1
 1/4" = 1'-0"

2
WOMEN'S RESTROOM ELEVATION -2

 1/4" = 1'-0"
3

WOMEN'S RESTROOM ELEVATION -3
 1/4" = 1'-0"

4
WOMEN'S RESTROOM ELEVATION -4

 1/4" = 1'-0"
6

MEN'S RESTROOM ELEVATION -2
 1/4" = 1'-0"

7
MEN'S RESTROOM ELEVATION -3

 1/4" = 1'-0"
8

MEN'S RESTROOM ELEVATION -4

 1/4" = 1'-0"
9

FAMILY RESTROOM ELEVATION -1
 1/4" = 1'-0"

10
FAMILY RESTROOM ELEVATION -2

 1/4" = 1'-0"
11

FAMILY RESTROOM ELEVATION -3
 1/4" = 1'-0"

12
FAMILY RESTROOM ELEVATION -4

 1/4" = 1'-0"
5

MEN'S RESTROOM ELEVATION -1

NOTE:

CONTRUCTOR TO  PROVIDE F.R. WOOD 

BLOCKING IN WALL CAVITIES AS REQUIRED 

TO ANCHOR MILLWORK, EQUIPMENT OR 

FURNITURE PRODUCTS, WHERE REQUIRED. 

TYP. FOR ALL MILLWORK

PLUMBING FIXTURE SCHEDULE

Type Mark Description Manufacturer Model Remarks

PF-1 WALL MOUNTED WATER CLOSET SLOAN ST-2459

PF-2 WALL MOUNTED URINAL SLOAN SU-1009

PF-3 WALL MOUNTED LAVATORY DURAVIT 2350500030

PF-5 SERVICE SINK ACORN TSH-24 KFC

PF-12 FLUSHOMETER - WATER CLOSET SLOAN Royal 111-1.28

PF-13 FLUSHOMETER - URINAL SLOAN Regal 186- 1.0 XL

TOILET ACCESSORY LEGEND

Tag Description Mounting Model Manufacturer Remarks

TA-1 SURFACE MOUNTED MULTI ROLL TOILET TISSUE
DISPENSER

PARTITION MOUNTED B-2888 BOBRICK

TA-2 SURFACE MOUNTED SANITARY NAPKIN DISPOSAL PARTITION MOUNTED B-254 BOBRICK

TA-3 WELDED FRAME MIRROR WALL MOUNTED B-290 2460 BOBRICK

TA-4 GRAB BARS WALL MOUNTED 8170-001240 BRADLEY
CORPORATION

TA-5 XLERATOReco Hand Dryer WALL MOUNTED XL-W Excel Dryer

TA-6 BABY CHANGING STATION WALL MOUNTED - MEDICLINICS

TA-8 SURFACE MOUNTED SEAT COVER DISPENSER WALL MOUNTED B-221 BOBRICK

TA-9 AUTOMATIC SOAP DISPENSER WALL MOUNTED 6A01-11 BRADLEY
CORPORATION

TA-10 PAPER TOWEL DISPENSER WALL MOUNTED BOBRICK

1-118-A-158
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 6" = 1'-0"

3
PLAN DET. B

 6" = 1'-0"
4

PLAN DET. C
 6" = 1'-0"

5
PLAN DET. D

 3" = 1'-0"
6

PLAN DET. E

 6" = 1'-0"
7

EPOXY FLOORING- COVE BASE DETAIL
(BUILT OUT WALL)

 6" = 1'-0"
8

EPOXY FLOORING- CHANNEL DRAIN
DETAIL

 6" = 1'-0"
9

FLOORING DETAIL TYPICAL

 1/2" = 1'-0"
10

URINAL PARTITION DETAILS

1-118-A-159
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1. SEE SPECIFICATIONS FOR TYPICAL METAL STUD GAUGES AND SPACING. PROVIDE MINIMUM GAUGES BASED ON SPAN AS FOLLOWS:
TYPICAL PARTITION - DEFLECTION L/240; LOAD 5 PSF
SHAFT WALLS - DEFLECTION L/240; LOAD 7.5 PSF
PARTTION WITH GLASS, TILE, SIM. - DEFLECTIOM L/360; LOAD 5 PSF

2. SEE SPECIFICATIONS FOR GYPSUM BOARD AND OTHER WALL BOARD TYPES, APPLICATIONS AND THICKNESSES UNLESS NOTED 
OTHERWISE ON THE DRAWINGS.

3. REFER TO THE LATEST EDITION OF UNDERWRITERS LABORATORIES INC.  FIRE RESISTANCE DIRECTORY FOR ADDITIONAL REQUIREMENTS 
ON UL RATED ASSEMBLIES AS NOTED IN THE PARTITION DESCRIPTIONS.  WHERE UL# IS NOTED USE UL IN LIEU OF CHART ABOVE.

4. SOUND RATED PARTITIONS TYPES:  WALL TYPE DESIGNATIONS INDICATED WITH AN "S"              ARE SOUND RATED AND REQUIRE SAFB  
(SOUND ATTENUATION FIRE BATT/BLANKET INSULATION) AND ACOUSTICAL SEALANT.

FINISH CEILING WHERE 
REQUIRED,  SEE SCHEDULE

CONTINUOUS STEEL RUNNER 
CHANNEL ANCHORED TO FLOOR

2x4 16" O.C.

FLOOR AND BASE
AS SCHEDULED

GYPSUM WALLBOARD BOTH SIDES

BRACING

BASE

HEAD

PLAN

VARIES, SEE PLANS

NOTES:CHASE WALLS - ONE LAYERTWO SIDED - ONE LAYER

1 LAYER 5/8" GYP. BD. EACH SIDE
1A

1B
NO RATING

LAYER 5/8" TILE BACKER BD. EACH SIDE

NO RATING

NO RATING

1 LAYER 5/8" MOLD RESISTANT GYP. BD. EACH SIDE
1C

3A
NO RATING

3B
1 LAYER 5/8" TILE BACKER BD. EACH SIDE

3C
1 LAYER 5/8" WATER RESISTANT GYP. BD. EACH SIDE

METAL TRIM WHERE 
STRUCTURE ABOVE IS FINISHED 
CEILING

STRUCTURE

CONTINUOUS DEFLECTION TRACK
ANCHORED TO STRUCTURE ABOVE

CONTINUOUS SEALANT

1 LAYER 5/8" GYP. BD. EACH SIDE

NO RATING

NO RATING

XXS

HEAD

PLAN

BASE

METAL TRIM WHERE 
STRUCTURE ABOVE IS 
FINISHED CEILING

SEE PARTITION 
DESCRIPTIONS BELOW

STRUCTURE

GYPSUM WALLBOARD BOTH SIDES

2x4 @ 16" O.C.

CONTINUOUS STEEL RUNNER 
CHANNEL ANCHORED TO FLOOR

FLOOR AND BASE
AS SCHEDULED

CONTINUOUS SEALANT

CONTINUOUS DEFLECTION TRACK 
ANCHORED TO STRUCTURE ABOVE

FINISH CEILING WHERE REQUIRED, 
SEE SCHEDULE

CONTINUOUS SEALANT CONTINUOUS SEALANT

EXTEROR

TWO SIDED - ONE LAYER

LAYER 5/8" GYP. BD. EACH SIDE
2A

2B
1 HOUR RATING

1 LAYER 5/8" TILE BACKER BD. EACH SIDE

1 HOUR RATING

1 HOUR RATING

1 LAYER 5/8" MOLD RESISTANT GYP. BD. EACH SIDE
2C

1 HR - ITS J99-22441.2

HEAD

PLAN

BASE

SEE PARTITION 
DESCRIPTIONS BELOW

GYPSUM WALLBOARD BOTH SIDES

2x6 @ 16" O.C.

CONTINUOUS 2x6 PLATE 
ANCHORED TO FLOOR

FLOOR AND BASE
AS SCHEDULED

CONTINUOUS SEALANT

CONTINUOUS 2x6 TOP 
PLATE ANCHORED TO 
STRUCTURE ABOVE

FINISH CEILING WHERE 
REQUIRED, SEE SCHEDULE

CONTINUOUS SEALANT

NOTE:  FOR FIRE RATED PARTITIONS, USE TYPE X GYP. BD. 
OR TYPE X TILE BACKER BD.

EXT. INT.

EXT. GRADE FIRE RETARDANT PLYWOOD

FIRE RETARDENT WOOD SIDING

6
"
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RCX-A-51

INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NEW YORK

CROSS-AXIS RESTROOMS

WALL AND PARTITION TYPES AND FLOORING DETAILS

9/16/2020
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AB7

1'-5"

E
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5

"

7
"

7"

7" 7"

WOOD COLUMN

PROVIDE TREATED WOOD BLOCKING

1/4" X 1/4" RECESS

3/16" FIBERGLASS COLUMN BASE
COVER TO BE SHIPPED IN
HALVES TO BE FIELD ASSEMBLED.

PROVIDE SEALANT AROUND
ENTIRE COLUMN

3/16" FIBERGLASS MATERIAL
THICKNESS WITH GEL-COAT

FINISH ON EXTERIOR. TOP
SLOPED TO 300 ANGLE.

EXISTING PAINTED WOOD
COLUMN ENCLOSURE

USE STAINLESS STEEL SCREWS FOR
ATTACHMENT TO BLOCKING

PROVIDE BLOCKING
FOR ATTACHMENT OF

FIBERGLASS

6
 1

/2
"

1
2

" 
M

A
T

C
H

 E
X

IS
'G

 H
T

3
0
.0

0
°

3
0
.0

0
°

RCX-A-52

3

RCX-A-52

4

5
"

3
' -

 2
"

6
"

3
' -

 0
"

3
' -

 0
"

6
' -

 0
"

3/4" PLYWOOD

2X6 CEILING 
JOIST @ 16" O.C.

3/4" EXTERIOR GRADE 
PLYWOOD SECURED TO THE 
BOTTOM OF TRUSSES -
PAINTED

1
2

' -
 0

"
WALL FINISH AND 
WALL BASE (TYP.) -
SEE FINISH 
SCHEDULE

FLOOR FINISH, 
TYP. - SEE FINISH 
SCHEDULE

1
0
"

7
"

CONC. FLOOR - SEE 
STRUCTURAL DWG.

COLUMN - BEYOND

FIBERGLASS 
MATERIAL TO MATCH 
COLUMN BASE

FIBERCEMENT SIDING

WOOD SIDING TO MATCH 
EXISTING HISTORICAL SIDING

2X6 @ 16" O.C.

3/4" EXT. GRADE 
PLYWOOD SHEATHING

STEEL AWNING 
WINDOWS TO MATCH 
EXISTING HISTORICAL 
WINDOWS

SEE STRUCTURAL DWG. 
FOR HEADER SIZE, TYP.

COVE MOLDING - ALL 4 
SIDES. SEE ELEVATIONS

WOOD - PAINTED

SIMULATED 
WOOD TRIMS 
BEYOND, TYP.

3/4"  EXTERIOR 
GRADE  
PLYWOOD 
OVER 2X6 @ 16" 
O.C. - PAINTED

1
2

' -
 0

"
4

' -
 2

"

WOOD TRUSSES, TYP. SEE 
STRUCTURAL DWGS

3/4" PLYWOOD

2X6 CEILING 
JOIST @ 16" O.C.

3/4" EXT. GRADE 
PLYWOOD SHEATHING

2X6 @ 16" O.C.

WALL FINISH AND WALL 
BASE, TYP. - SEE FINISH 
SCHEDULE

FLOOR FINISH, TYP. -
SEE FINISH SCHEDULE

PITCH EXT. PAVEMENT 
AT 1/8" PLF AWAY 
FROM BUILDING, TYP.

DRIP EDGE

ASPHALT SHINGLE
ROOFING

3/4" EXTERIOR GRADE
PYLWOOD

ROOF TRUSS - SEE
STRUCTURAL DWG.

2X8 SUB-FASCIA

FASCIA BOARD

WOOD NAILER

2X6 @ 6" O.C.

COMPOSITE TRIM

ROOFING
UNDERLAYMENT

1
"

SOFFIT W/ RECESSED 
LIGHTING 

3/4" MARIN GRADE 
PLYWOOD, PAINTED

COLUMN CAPITAL
(V.I.F.)

WOOD BEAM -
SEE STRUCTURAL
DWGS

SIMULATED
WOOD TRIMS, TYP. 

1/2"

6
"

0' - 0 1/8"0' - 0 1/8"

EQ. EQ.

OF COL.
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INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NEW YORK

CROSS-AXIS RESTROOMS

EXTERIOR WALL SECTIONS AND ELEVATION DETAILS

9/16/2020

 1/2" = 1'-0"
2

WALL SECTION - 2
 1/2" = 1'-0"

1
WALL SECTION - 1

 1" = 1'-0"
3

ROOF/EAVE DETAIL

 1 1/2" = 1'-0"
4

WOOD BEAM DETAIL

 1 1/2" = 1'-0"
5

COLUMN PLAN DETAIL

 3" = 1'-0"
6

COLUMN BASE TRIM SECTION
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TYPE A
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SEE SCHEDULE

DOOR WIDTH

2 3/4"
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TYPE B TYPE C
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SEE SCHEDULE

DOOR WIDTH

S
E
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3"

3
' -

 2
"

CUSTOM 
3D 
SUNBURST 
DESIGN

CUSTOM 
3D 
SUBURST 
DESIGN

S
E

E
 S

C
H

E
D

U
L
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O
R

 H
E
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SEE SCHEDULE

DOOR WIDTH

SINGLE HM DOOR SINGLE WOOD DOOR 
W/ 3D DESIGN

SLIDING WOOD BARN 
DOOR W/ 3D DESIGN

4"

6
"

6"

1
0
"

PT-5

PT-6

PT-7

PT-1

*NOTE: SEE RCX-A-71 FOR FINISH SCHEDULE

PT-5

PT-6

PT-7

PT-1

2"

SEE DOOR SCHEDULE

DOOR WIDTH 2"

2
"
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ANCHOR TO 
PARTITION 

AS REQUIRED
(TYP.)

ANCHOR TO PARTITION 
AS REQUIRED

(TYP.)

TYPE A

HM FRAME

2"

SEE DOOR SCHEDULE

DOOR WIDTH 2"

2
"
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TYPE B

WOOD FRAME

2"

SEE DOOR SCHEDULE

DOOR WIDTH 2"

2
"

S
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 D
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D
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TYPE C

WOOD FRAME -
BARN DOOR

5 3/4"

HOLLOW MTL.
FRAME

WOOD TRIM

WOOD TRIM        

SCHED. DOOR

HOLLOW METAL 
FRAME (PAINT)

CERAMIC 
TILE

1/2" GYP. BD

SEALANT

1/2" GYPBD ABV TRIM 
RAIL 1/2" T & G BEADED 
PANEL BELOW

1/2" PLYWD

2"

5
 3

/4
"

1/2"

TOP OF FINISH 
FLOORING

DOOR

1
"

JAMB BEYOND

1
/2

"

ZERO #1674A  
ALUMINUM SADDLE 
OR APPROVED EQUAL

IN
T

E
R

IO
R

E
X

T
E

R
IO

R

EXTERIOR THRESHOLD- TR-AB

4"

TYPE B

SEE SCHEDULE

WIDTH VARIES

AWNING WINDOW 
W/ INSECT SCREEN

S
E

E
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C
H

E
D

U
L
E

H
E
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T
 V

A
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S

TYPE A

SEE SCHEDULE

WIDTH VARIES

HOPPER WINDOW 
W/ INSECT SCREEN

S
E

E
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C
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E
D

U
L
E

H
E
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H

T
 V

A
R

IE
S

WOOD SIDING

WOOD TRIM

CERAMIC TILE

DOOR FRAME

DOOR STOP

PLYWOOD

GYP. BOARD

CERAMIC TILE

GYP. BOARD

PLYWOOD

WOOD SIDING

WOOD SIDING

WOOD TRIM

CERAMIC TILE

DOOR FRAME

PLYWOOD

GYP. BOARD

CERAMIC TILE

GYP. BOARD

PLYWOOD

WOOD SIDING

3
 1

/4
"

2 3/4"

2
 1

/4
"

1"

1
"

3 1/4"

3
/4

"

3-1/4" FRAME
( OPTIONAL )

2-5/8" 
FRAME

3
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"
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RCX-A-61

INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NEW YORK

CROSS-AXIS RESTROOMS

DOOR, WINDOW, FINISH SCHEDULES,AND DETAILS

9/16/2020

DOOR SCHEDULE

DOOR
NUMBER LOCATION

DOOR PANEL DOOR FRAME

HARDWARE SET REMARKS
PANEL
TYPE WIDTH HEIGHT THK MATERIAL FINISH GLASS

FIRE
RATED

FRAME
TYPE MATERIAL FINISH HEAD JAMB THRESHOLD

101 UTILITY ROOM D 3' - 0" 7' - 0" 0'  1 3/4" HM PAINT NO 45 MIN A HM PAINT H1 J1 TR-AB HS-02

102 ELECTRICAL CLOSET D 3' - 0" 7' - 0" 0'  1 3/4" HM PAINT NO 45 MIN A HM PAINT H1 J1 TR-AB HS-02

103 JANITOR'S CLOSET A 2' - 4" 8' - 4" 0'  1 3/4" HM PAINT NO 45 MIN A HM PAINT H1 J1 - HS-01

104 FAMILY RESTROOM 1 B 3' - 0" 7' - 0" 0'  1 3/4" WD STAIN YES - B WD STAIN H2 J2 TR-AB HS-03

105 FAMILY RESTROOM 2 B 3' - 0" 7' - 0" 0'  1 3/4" WD STAIN YES - B WD STAIN H2 J2 TR-AB HS-03

106 MEN'S RESTROOM C 3' - 0" 8' - 7 1/2" 0'  1 3/4" WD STAIN YES - C WD STAIN H3 J3 TR-AB HS-15

107 ACCESS ROOM A 2' - 6" 7' - 0" 0'  1 3/4" HM PAINT NO 45 MIN A HM PAINT H1 J1 TR-AB HS-02

108 JANITOR'S CLOSET A 3' - 0" 7' - 0" 0'  1 3/4" HM PAINT NO - A HM PAINT H1 J1 - HS-01A

109 WOMEN'S RESTROOM C 3' - 0" 8' - 7 1/2" 0'  1 3/4" WD STAIN YES - C WD STAIN H3 J3 TR-AB HS-15

WINDOW SCHEDULE

WINDOW TAG TYPE
NO. OF

WINDOWS INT./EXT. MATERIAL HEIGHT WIDTH HEAD JAMB SILL SILL HT. REMARKS

W1 A 8 EXT. AL. 2' - 4" 2' - 4" WH1 WJ1 WS1 6' - 4"

W2 A 1 EXT. AL. 2' - 4" 4' - 4" WH1 WJ1 WS1 6' - 4"

W3 A 2 EXT. AL. 1' - 6" 3' - 0" WH1 WJ1 WS1 7' - 2"

W4 B 13 EXT. AL. 2' - 4" 4' - 4" WH2 WJ2 WS2 6' - 4"

W5 B 2 EXT. AL. 2' - 4" 2' - 4" WH2 WJ2 WS2 6' - 4"

GENERAL DOOR SCHEDULE NOTES:

1. REFER TO THIS SHEET FOR DOOR & FRAME TYPES.
2. REFER TO THIS SHEET FOR DOOR JAMB, HEAD, & FRAME DETAILS.
3. REFER TO THIS SHEET FOR DOOR SILL & TRANSITION DETAILS. SILL TRANSITION 
INFORMATION IS INDICATED ON FINISH PLAN UNLESS OTHERWISE NOTED.
4. THE CONTRACTOR SHALL EXAMINE THE DRAWINGS, SCHEDULE AND 
SPECIFICATIONS AND FURNISH PROPER HARDWARE FOR ALL OPENINGS 
WHETHER LISTED OR NOT. COMPLETE SHOP DRAWINGS SHALL BE PROVIDED FOR 
APPROVAL PRIOR TO PURCHASE. 
5. ALL EXIT DOORS SHALL BE OPENABLE FROM THE EGRESS SIDE WITHOUT THE 
USE OF A KEY OR SPECIAL KNOWLEDGE.
6. VERIFY DIMENSIONS OF EXISTING OPENING AND DOORS BEFORE ORDERING.
7. THE CONTRACTOR SHALL COORDINATE & VERIFY LOCATION OF RECESSED 
FLOOR CLOSERS, PIVOTS, ETC WITH EXISTING FLOOR SLABS AND OTHER FIELD 
CONDITIONS PRIOR TO ORDERING TO ENSURE PROPER CLEARANCES & DEPTHS 
ARE ALLOWED. 

DOOR TYPES DOOR FRAME TYPES

 3" = 1'-0"
H1

HM DOOR HEAD DETAIL
 3" = 1'-0"

J1
HM DOOR JAMB DETAIL

 3" = 1'-0"
4

DOOR SADDLE DETAIL

WINDOW TYPES

 3" = 1'-0"
H2

WD DOOR HEAD DETAIL
 3" = 1'-0"

J2
WD DOOR JAMB DETAIL

 3" = 1'-0"
H3

WD BARN DOOR HEAD DETAIL
 3" = 1'-0"

J3
WD BARN DOOR JAMB DETAIL

 6" = 1'-0"
WH2

WINDOW HEAD DETAIL
 6" = 1'-0"

WJ2
WINDOW JAMB DETAIL

 6" = 1'-0"
WS2

WINDOW SILL DETAIL

 6" = 1'-0"
WH1

WINDOW B HEAD DETAIL
 6" = 1'-0"

WJ1
WINDOW B JAMB DETAIL

 6" = 1'-0"
WS1

WINDOW B SILL DETAIL

NOTE: SEE SPECIFICATIONS FOR HARDWARE SET SCHEDULE
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8"

FIRE EXTINGUISHER

8"

ACRYLIC

MEN

7"

8"

1 
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RAISED 
BRAILLE
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C

WOMEN

7"

8"

1 
1/

8"
5/

8"

RAISED 
BRAILLE

ACRYLI
C

RESTROOM

7"

8"

1 
1/

8"
5/

8"

RAISED 
BRAILLE

ACRYLI
C

7"

8"

2 
1/

2"
7/

8"
1"

1 
1/

8"
5/

8"

NOT SMOKING
FOR

THANK YOU

7"

8"

2 
1/

2"
7/

8"
1"

1 
1/

8"
5/

8"

STAFF ONLY
ADMITTANCE

NO

FINISH LEGEND

TAG FINISH MATERIAL MANUFACTURER MODEL/INFORMATION COLOR FINISH LOCATION REMARKS

WALL MATERIALS

PT-1 PAINT BENJAMIN MOORE TBD SEMI-GLOSS

PT-2 PAINT BENJAMIN MOORE TBD SEMI-GLOSS

T-1 CERAMIC/PORCELAIN TILE

FLOOR MATERIALS

EPX-1 EPOXY MACROCHIP DUR-A-FLEX DUR-A-GUARD MACRO CHIPPEWTER TYP.

BASE MATERIALS

RESTROOMS

JANITOR'S CL/UTILITY RM

TRIM/ DOOR & WINDOW FRAMES

WB-1 RESIN COVE BASE

CEILING MATERIALS

TYP.

TB-1 T1-11 CEILING BOARD

ARCHITECTURAL MILLWORK MATERIALS

SS-1 SOLID SURFACE

GL-1 FROSTED GLASS

FORMICA

TBD

TBD

SOLID SURFACE -

FROSTED-

BURGUNDY

MYSTICAL 
POWERS #901

CHANTILLY 
LACE #2121-70

LT. GRAY 8"X16" RECTANGULARMATTE

T-2 CERAMIC/PORCELAIN TILE RESTROOMSMEDIUM GRAY 8"X16" RECTANGULARMATTE

T-3 CERAMIC/PORCELAIN TILE RESTROOMSDARK GRAY 8"X16" RECTANGULARMATTE

PT-3 PAINT BENJAMIN MOORE TBD SEMI-GLOSS T-CAPITAL/ DECORATIVE MOLDINGS

GRAY

TBD TBD TYP.

TBD RESTROOMS

TBD

TBD

TBD

DUR-A-FLEX

TBD

TBD

TBD

TBD PEWTER MACRO CHIP

-

PARTITION FINISHES

TOILET 
PARTITION SOLID PLASTIC (HDPE) PEBBLE GRAINEDBURGUNDY 9211

48" WALL HUNG SCREENS
URINAL
PARTITION SOLID PLASTIC (HDPE)

ASI ACCURATE PARTITIONS

ASI ACCURATE PARTITIONS BURGUNDY 9211 PEBBLE GRAINED

RESTROOMS

RESTROOMS

RESTROOMS

FLOOR ANCHORED

1/2" THICKNESS

HERITAGE RED 
#PM-18

BRIGHT YELLOW 
#343

NEW YORK STATE 
OF MIND #805

LAZY SUNDAY
#803

ANTELOPE 
CANYON #125

SUNRAYS #343

SEMI-GLOSS

SEMI-GLOSS

SEMI-GLOSS

SEMI-GLOSS

SEMI-GLOSS

SEMI-GLOSS

SEMI-GLOSS

TRICORN 
BLACK #6258

NOTE: ALL FINISHES TO BE APPROVED BY ARCHITECT

TBD

TBD

TBD

TBD

TBD

TBD

TBD

PAINT

PAINT

PT-4

PT-5

PT-6

PT-7

PT-8

PT-9

PT-10

PAINT

PAINT

PAINT

PAINT

PAINT

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

MT-1 MOSAIC TILE KALEIDOSCOPE MB2023 - 3/4"x3/4" JUBILEE IRIDESCENT GLASS DRINKING FOUNTAIN OR APPROVED EQUAL

WOOD SIDING, FASCIA

BASEBOARD/COLUMN BASE

RESTROOM DOORS -
SUNBURST ACCENT #2

RESTROOM DOORS -
SUNBURST ACCENT #1

RESTROOM DOORS -
SUNBURST BACKGROUND

COLUMN SHAFT/ DECORATIVE MOLDINGS

INTERIOR DOORS -
JANITOR'S CL/UTILITY RM
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CMU-2 (GLAZED CMU GREY)

CMU-1 (GLAZED CMU DARK GREY)

CMU-1 (GLAZED CMU DARK GREY)

CMU-1 (GLAZED CMU DARK GREY)

CMU-2 (GLAZED CMU GREY)

CMU-2 (GLAZED CMU GREY)

CMU-3 (GLAZED CMU LIGHT GREY)

CMU-3 (GLAZED CMU LIGHT GREY)

CMU-3 (GLAZED CMU LIGHT GREY)

CMU-3 (GLAZED CMU LIGHT GREY)

CMU-3 (GLAZED CMU LIGHT GREY)

CMU-3 (GLAZED CMU LIGHT GREY)

CMU-3 (GLAZED CMU LIGHT GREY)

CMU-3 (GLAZED CMU LIGHT GREY)

FINISHED CEILING HEIGHT
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* FOR LENGTHS OF WALL REFER TO RCX-A-11
FOR LOCATIONS REFER TO RCX-A-14

NON GLAZED CMU ABOVE 
CEILING

OUTRIGGERS

2 3/4"

5 1/2"

2
 3

/4
"

4
 1

/4
"

OUTRIGGERS

UPPER MOUNTING 
BRACKET

SS SWAGE

1/2" SS LOCKING 
UNIT

RIGGING ARM/ 
TURNBUCKLE

3/8" SS HEX HEAD 
BOLTS AND NUTS

4 EA. 1/4 x 1" SS TEK 
SCREWS

LOWER MOUNTING BRACKETOUTRIGGERS

WOOD STRUCTURAL FRAMING

MIN. 4 EA. 1/2" Ø 
BOLTS WITH 
MINIMUM PULL 
OUT STRENGTH 
TO SUPPORT 
SUNSHADE (BY 
OTHERS)

MIN. 4 EA. 1/2" Ø 
BOLTS WITH 
MINIMUM PULL 
OUT STRENGTH 
TO SUPPORT 
SUNSHADE (BY 
OTHERS)

PLAN VIEW

ELEVATION VIEW SECTION VIEW
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INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NEW YORK

CROSS-AXIS RESTROOMS

SIGNAGE TYPES AND DETAILS

9/16/2020

 1" = 1'-0"
1

SIGNAGE

 3" = 1'-0"
5

FIRE EXTINGUISHER

 3" = 1'-0"
2

TYPE G-1 - ACCESSIBLE AREAS
 3" = 1'-0"

3
TYPE G-2 - ACCESSIBLE AREAS

 3" = 1'-0"
4

TYPE G-3 - ACCESSIBLE AREAS

 3" = 1'-0"
6

TYPE X - FIRE PREVENTION SIGN
 3" = 1'-0"

7
TYPE X - RESTRICTION SIGN

FINISH SCHEDULE

ROOM
NUMBER ROOM NAME AREA FLOOR FINISH BASE FINISH

WALL FINISHES CEILING
FINISHNORTH EAST  SOUTH WEST

101 UTILITY RM 44.14 SF DUR-A-FLEX MACROCHIP EPOXY RESIN COVE BASE PT-1 PT-1 PT-1 PT-1 T1-11 CLG.

102 ELEC. CL 10.24 SF DUR-A-FLEX MACROCHIP EPOXY RESIN COVE BASE PT-1 PT-1 PT-1 PT-1 T1-11 CLG.

103 JANITOR'S CLOSET 38.27 SF DUR-A-FLEX MACROCHIP EPOXY RESIN COVE BASE PT-1 PT-1 PT-1 PT-1 T1-11 CLG.

104 FAMILY RESTROOM 1 61.83 SF DUR-A-FLEX MACROCHIP EPOXY RESIN COVE BASE CT-1 CT-1 CT-1 CT-1 T1-11 CLG.

105 FAMILY RESTROOM 2 62.80 SF DUR-A-FLEX MACROCHIP EPOXY RESIN COVE BASE CT-1 CT-1 CT-1 CT-1 T1-11 CLG.

106 MEN'S RESTROOM 305.94 SF DUR-A-FLEX MACROCHIP EPOXY RESIN COVE BASE CT-1/CT-2/CT-3 CT-1/CT-2/CT-3 CT-1/CT-2/CT-3 CT-1/CT-2/CT-3 T1-11 CLG.

107 ACCESS RM 12.40 SF DUR-A-FLEX MACROCHIP EPOXY RESIN COVE BASE PT-1 PT-1 PT-1 PT-1 T1-11 CLG.

108 JANITOR'S CLOSET 28.01 SF DUR-A-FLEX MACROCHIP EPOXY RESIN COVE BASE PT-1 PT-1 PT-1 PT-1 T1-11 CLG.

109 WOMEN'S RESTROOM 575.95 SF DUR-A-FLEX MACROCHIP EPOXY RESIN COVE BASE CT-1/CT-2/CT-3 CT-1/CT-2/CT-3 CT-1/CT-2/CT-3 CT-1/CT-2/CT-3 T1-11 CLG.
 1/2" = 1'-0"

9
GC-1  TYP. GLAZED CMU WALL

 1 1/2" = 1'-0"
8

EXTERIOR SUNSHADE DETAILS

1-118-A-163
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NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL

"MACRO" DESCRIPTION OF THIS PROJECT. F.S.C. IS RESPONSIBLE TO REVIEW

ALL  ENGINEERING AND ARCHITECTURAL DRAWINGS AND VISIT THE SITE IF

NEEDED, PRIOR TO SUBMISSION OF BID.

SCOPE OF WORK:

FIRE PROTECTION NOTES

1.  THE INSTALLATION OF NEW DRY FS EQUIPMENT.

2.  PROPOSED FIRE SPRINKLER HEAD LOCATIONS AND PIPING ARE AS NOTED

ON PLANS.  EXACT PIPING FROM THE FIRE SPRINKLER MAIN TO ALL HEADS IS

TO BE COORDINATED AND HYDRAULICALLY CALCULATED BY THE F.S.C. &

SUBMITTED TO THE ENGINEER FOR APPROVAL.

SHOP DWGS/EQUIPMENT

SUBMITTALS

THE CONTRACTOR MUST SUBMIT ANY EQUIPMENT ALTERNATES 2 WEEKS

PRIOR TO BIDS DUE FOR REVIEW  AND COMMENTS. ALTERNATES MUST BE

ACCEPTED BY LIRO ENGINEERS, INC., THE ARCHITECT, AND THE OWNER PRIOR

TO INCLUSION IN BID. THE CONTRACTOR IS RESPONSIBLE TO COORDINATE

EQUIPMENT ALTERNATES WITH OTHER TRADES AND MAKE ADJUSTMENTS TO

THE MECHANICAL SYSTEMS, AS REQUIRED, TO ACCOMMODATE THESE NEW

ALTERNATES.

THE CONTRACTOR IS RESPONSIBLE TO SUBMIT ALL OF THE FOLLOWING ITEMS

FOR REVIEW/APPROVAL BY NO MORE THAN 3 WEEKS AFTER THE

CONTRACTOR'S CONTRACT/BID HAS BEEN AWARDED. ALL SUBMITTALS MUST

BE SENT TOGETHER AS A SINGLE PACKAGE WITH MANUFACTURER'S SPECIFIC

MODELS AND SPECIFICATIONS OUTLINED TO MATCH THE SCHEDULED

REQUIREMENTS. EACH SUBMITTAL MUST BE LABELED WITH THE UNIT

DESIGNATION USED WITHIN THIS DRAWING SET. IF THE SUBMITTAL PACKAGE

IS FOUND TO BE INCOMPLETE UPON RECEIPT, THE PACKAGE WILL BE HELD

AND WILL NOT BE REVIEWED UNTIL THE REMAINDER OF THE PACKAGE IS

RECEIVED. SIX (6) HARD COPIES OF THE SUBMITTAL PACKAGE MUST BE SENT

TO LIRO ENGINEERS, INC.  DIGITAL SHOP DRAWING SUBMISSIONS ARE

ACCEPTABLE.

REVISION SYMBOL

FIRE PROTECTION SYMBOL LIST

  DRY(E)

FS DRY NEW DRY SPRINKLER PIPING

EXISTING TO REMAIN DRY SPRINKLER PIPING

NEW UPRIGHT SPRINKLER HEAD

EXISTING UPRIGHT SPRINKLER HEAD

NEW CONCEALED PENDENT SPRINKLER HEAD-ORDINARY TEMPERATURE

SPRINKLER DRY PIPE VALVE

FIRE HOSE CABINET

SIAMESE CONNECTION

SOLENOID VALVE

OS & Y VALVE

1. THE DRAWINGS SHOW THE LAYOUT OF THE SYSTEM AND INDICATE THE APPROXIMATE LOCATIONS OF

EQUIPMENT AND PIPING. CONTRACTOR IS CAUTIONED NOT TO SCALE THE DRAWINGS. THE PIPING SHALL BE

RUN APPROXIMATELY IN THE AREAS AS INDICATED ON THE DRAWINGS, [HOWEVER, TO THE ARRANGEMENT OF

THE PIPING SYSTEMS AS MAY BE REFERENCED WITH WORK OF OTHER TRADES]. CONTRACTOR SHALL REVIEW

AND COORDINATE WITH STRUCTURAL, ELECTRICAL AND MECHANICAL DRAWINGS. PARTITIONS, STRUCTURAL

MEMBERS, ETC. ARE DESIGNED TO BE FURRED OR CLOSED IN AND TO INCLUDE ROUGH-IN PIPING.

CONTRACTOR SHALL FURNISH ALL OFFSETS, ADDITIONAL FITTINGS, ETC. WHETHER SHOWN ON DRAWINGS OR

NOT, AS REQUIRED TO MEET INSTALLATION CONDITIONS.

2. CONTRACTOR IS TO COMPLY WITH LATEST NFPA AND N.Y.S. CODES, AND COORDINATE HIS WORK WITH

OTHER TRADES AND MAKE NECESSARY ADJUSTMENTS.

3. CONTRACTOR IS TO PREPARE SHOP DRAWINGS FOR ENGINEERS REVIEW AFTER MAKING A COMPLETE FIELD

SURVEY.

4. CONTRACTOR IS TO REPORT ANY CONDITION REQUIRING CHANGES FROM PLANS TO ENGINEER PRIOR TO

STARTING WORK.

5. BRANCH LINES AND MAINS (1 1/2" OR LESS) - SCHEDULE 40 FM APPROVED

6. BRANCH LINES AND MAINS (2" OR LARGER) - THINWALL (THICKNESS LESS THEN SCHEDULE 40 MORE THEN

SCHEDULE 10 & FM APPROVED)

7. CONTRACTOR IS TO PERFORM A HYDROSTATIC TEST FOR 2 HRS. @ 200 PSI WITH NO LEAKAGE AND PROVIDE

A TEST CERTIFICATE TO ENGINEER

8. CONTRACTOR IS TO EMPLOY EXPERIENCED WORKMEN WHO ARE TO FAMILIARIZE THEMSELVES WITH THE

BUILDING AND OBSERVE SAFETY REQUIREMENTS.

9. CONTRACTOR TO ADJUST HEAD LOCATION TO COORDINATE WITH LIGHTS, DUCTS, ETC.

10. PERMIT FROM LOCAL AUTHORITY, TO BE OBTAINED BY CONTRACTOR.

11. ALL WORK TO BE APPROVED BY OWNERS ENGINEER, STATE AUTHORITIES HAVING JURISDICTION AND

MUNICIPAL FIRE, PLUMBING, BUILDING AND WATER DEPARTMENTS.

12. U.L. AND/OR FM APPROVED EQUIPMENT TO BE USED.

13. WORK TO BE IN ACCORDANCE WITH MUNICIPAL WATER DEPT. RULES

.

14. SYSTEM IS TO BE MAINTAINED AND TESTED BY THE OWNER OR HIS AGENT IN ACCORDANCE WITH

APPLICABLE LOCAL AND STATE CODES AND IN CONFORMANCE WITH NFPA 13A, LATEST EDITION.

15. IF BUILDING OCCUPANCY OR CONSTRUCTION CHANGES, THE SPRINKLER SYSTEM IS TO BE UPDATED

ACCORDINGLY BY THE OWNER OR HIS AGENT.

16. CONTRACTOR IS TO NEATLY CUT AND PATCH IN A FIRST CLASS WORKMANLIKE MANNER, ALL HOLES AND

PENETRATIONS IN WALLS, CEILINGS, FLOORS, PARTITIONS, ETC.

17. THE ENGINEER IS NOT RETAINED FOR SUPERVISION.

18. THE INSTALLATION OF THIS SYSTEM WILL REQUIRE THE CLOSING OF ONE OR MORE FIRE PROTECTION

CONTROL VALVES.  THESE VALVE CLOSURES SHOULD BE CLOSELY COORDINATED WITH THE OWNERS WHO

SHOULD CONTACT THE LOCAL FIRE DEPARTMENT, INSURANCE INTERESTS, ETC. PRIOR TO VALVE CLOSURES.

19. ACTUAL DESIGN DENSITY MAY EXCEED STANDARDS, HOWEVER, IT IS A MINIMUM TO BE USED BY THE

CONTRACTOR.

20. ALL ALARMS RELATING TO THE SPRINKLER SYSTEM SHOULD BE ACTIVATED UPON PLACING THE SPRINKLER

SYSTEM IN SERVICE.

21. THE INSTALLATION COMPONENTS, SIZING, SPACING, MATERIALS LOCATION CLEARANCES, POSITION AND

TYPE OF SYSTEM SHALL CONFORM TO NFPA 13 AND NYS UNIFORM FIRE PREVENTION BUILDING CODE LATEST

EDITION.

22. SPRINKLERS SHALL BE PROTECTED AGAINST FREEZING AND INJURY AS PER NFPA CODE.

23. INSPECTION AND TESTS OF SPRINKLER SYSTEM SHALL BE CONDUCTED AS SPECIFIED IN NFPA CODE.

24. WATER SUPPLY TEST PIPES AND GAUGES SHALL BE PROVIDED AS SPECIFIED IN CHAPTER 2-9 OF NPPA 13.

25. PIPING SPECIFICATIONS, PIPE SCHEDULES, SYSTEM TEST PIPES, PROTECTION AGAINST CORROSION,

DAMAGE FITTINGS, VALVES, HANGERS, SPRINKLERS, GUARDS AND SHIELDS SHALL BE IN ACCORDANCE WITH

CHAPTER 3 AND CHAPTER 8 OF NFPA 13, LATEST EDITION. PIPING SHALL BE PAINTED TO PREVENT CORROSION.

26. STOCK OF EXTRA SPRINKLERS WILL BE FURNISHED AS PER CHAPTER 3 OF NFPA 13 (REQUIRED FOR EACH

TEMPERATURE RATING).

27. SPRINKLER ALARMS WILL BE IN ACCORDANCE WITH NFPA 13.

28. SPACING, LOCATION AND POSITION OF SPRINKLERS SHALL BE IN ACCORDANCE WITH CHAPTER 4 OF NFPA

13.

29. ALL PIPING PASSING THROUGH WALLS SHALL COMPLY WITH NFPA FOR FIRE PROOFING.

30. DISTANCE OF SPRINKLERS FROM HEAT SOURCES SHALL BE IN ACCORDANCE WITH TABLE 3-16.6.3 OF NFPA

13.

31. PROVIDE WATER SUPPLY LETTER WITH FLOW TEST DATA.

32. ALL PIPES PASSING THROUGH FOUNDATION WALLS TO BE PROTECTED.

33. ALL VALVES SHALL BE IDENTIFIED AS REQUIRED BY NFPA 13.

34. DRAINAGE TO CONFORM TO CHAPTER 3-11 OF NFPA 13.

35. A ONE PIECE REDUCING FITTING OF GOOD DESIGN SHOULD BE USED WHEREVER A CHANGE IS MADE IN THE

SIZE OF PIPE AS PER SECTION 3-12.2.7 OF NFPA 13.

36. ALL VALVES ON CONNECTIONS TO WATER SUPPLIES AND IN SUPPLY TO SPRINKLERS SHALL BE APPROVED

O.S. &Y. OR APPROVED INDICATOR TYPE WITH TAMPER SWITCHES.

37. DRAIN VALVES AND TEST VALVES SHALL BE APPROVED TYPE AS PER SECTION 3-14.1.2 OF NFPA 13.

38. HANGERS SHALL BE OF A TYPE APPROVED FOR USE WITH THE PIPE OR TUBE INVOLVED, SPRINKLER PIPING

SHOULD BE SUPPORTED BY ADJUSTABLE HANGERS PER NFPA 13, SECTION 3-15.

39. PROVISIONS SHOULD BE MADE TO FACILITATE FLUSHING SYSTEM PIPING BY PROVIDING FLUSHING

CONNECTIONS CONSISTING OF A CAPPED NIPPLE 4" LONG ON THE END OF THE CROSS MAIN, AS PER SECTION

3- 8.2 OF NFPA 13.

40. SPRINKLER SHALL BE AN APPROVED TYPE AS PER SECTION 3-16 OF NFPA 13.

41. TEMPERATURE RATING SHALL COMPLY WITH SEC. 3-16.6 OF NFPA 13.

42. CLEARANCES BETWEEN SPRINKLERS AND STORAGE OR PARTITIONS AS PER NFPA 13, SECTION 4-2.5

43. SPACING AND LOCATION OF SPRINKLER SHALL COMPLY WITH CHAPTER 4 NFPA 13.

44. CONTRACTOR TO COORDINATE HIS WORK WITH OTHER TRADES.

45. ONLY EXPERIENCED SPRINKLER MECHANICS TO WORK ON THE SYSTEM.

46. ALL PIPING TO BE A MINIMUM OF 1" UNLESS OTHERWISE NOTED.

47. PROVIDE SHOP DRAWINGS WITH HYDRAULIC CALCULATIONS FOR REVIEW TO LOCAL FIRE MARSHALL AND

INSURANCE UNDERWRITER AND ENGINEER FOR APPROVAL PRIOR TO INSTALLATION.

48. ALL FIRE PROTECTION EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

49. ALL FIRE PROTECTION EQUIPMENT SHALL BE MOUNTED ON MINIMUM 6" HIGH CONCRETE PAD UNLESS

OTHERWISE NOTED (PAVER AND CINDER BLOCK IS NOT ACCEPTABLE).

REFER TO SUPPLEMENTAL FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

CHECK VALVE

WATER MOTOR ALARM BELL

CHECK VALVE W/ ALARM

PIPE RISER

PIPE DROP

PIPE UP

POINT OF CONNECTION

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/ CALL OUT TAG

FIRE PROTECTION SHEET NUMBER

1. DIMENSIONS, LOCATIONS AND SIZES INDICATED ON THE PLANS AND THE ELEVATION

ARE APPROXIMATE AND SHALL BE VERIFIED BY FIELD INSPECTION BY THE CONTRACTOR.

2. SOME EXISTING PIPE AND EQUIPMENT IS SHOWN FOR CLARIFICATION OF THIS

CONTRACT, BUT MUST BE PROTECTED BY THE CONTRACTOR.

3. NO WORK SHALL BE INITIATED UNTIL A WORK PERMIT IS OBTAINED BY THE

CONTRACTOR AND A SAFETY PLAN IS SUBMITTED AND IS APPROVED.

4. CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL PERMITS, EQUIPMENT USE

PERMITS, ALL INSPECTION APPROVALS, AND LETTER OF COMPLETION FROM THE NEW

YORK CITY DEPARTMENT OF BUILDINGS FOR WORK UNDER THIS CONTRACT AS

APPLICABLE.

5. ANY EXISTING MATERIALS, PIPING, ETC., NOT INDICATED FOR DEMOLITION WHICH ARE

REMOVED BY THE CONTRACTOR IN ORDER TO INSTALL NEW  WORK SHALL BE

REINSTALLED BY THE CONTRACTOR. IF EXISTING WORK IS DAMAGED IT SHALL BE

REPLACED AT THE CONTRACTOR'S EXPENSE. ALL SURFACES OR FINISHES THAT ARE

DAMAGED OR OTHERWISE AFFECTED BY WORK OF THIS CONTRACT SHALL BE PATCHED,

REPAIRED, PAINTED OR REPLACED TO MATCH THE PRE-EXISTING CONDITION AND THE

NEW WORK.

6. CONTRACTOR MAY PROPOSE ALTERNATE ROUTING IN DIFFICULT AREAS WHERE

REPLACEMENT IN KIND IS NOT PRACTICAL. ANY AND ALL ALTERNATE ROUTING IS SUBJECT

TO PRIOR REVIEW AND APPROVAL BY THE ENGINEER.

7. A FIRE WATCH SHALL BE USED IF REQUIRED.

FIRE PROTECTION GENERAL NOTES:

1. SPECIAL PRECAUTION SHALL BE TAKEN BY THE CONTRACTOR SO THAT EQUIPMENT OF

THIS APPLICATION AND ITS INSTALLATION WILL NOT AFFECT THE FOLLOWING: EGRESS TO

AND FROM THE BUILDING. FIRE SAFETY OR CREATE A FIRE HAZARD. STRUCTURAL SAFETY

OF THE BUILDING, ACCUMULATION OF DUST AND DEBRIS. (THE CONTRACTOR SHALL

LEAVE THE SITE BROOM CLEANED EACH DAY.)

FIRE PROTECTION SAFETY NOTES:

XXX

X

X

X-XXX

F#

POINT OF DISCONNECTION

#

#

DRAWING NOTE TAB

RISER DESIGNATION

POINT OF CONNECTION

POINT OF DISCONNECTION

DRAWING NOTATIONS

FIRE WATCH

CONTRACTOR SHALL PROVIDE FIRE

WATCH WHEN SPRINKLER COVERAGE

IS IMPACTED TO MAINTAIN BUILDING

OPERATIONS.

F.S.C. FIRE SPRINKLER CONTRACTOR

P.C

PLUMBING CONTRACTOR

W/ WITH

NYS NEW YORK STATE

ABBREVIATION

(E)

EXISTING TO REMAIN

TYP TYPICAL

U.G. UNDERGROUND PIPING

W WATER

ORDINARY HAZARD PIPE

SCHEDULE

STEEL COPPER

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

2 SPRINKLERS

3 SPRINKLERS

5 SPRINKLERS

10 SPRINKLERS

20 SPRINKLERS

40 SPRINKLERS

65 SPRINKLERS

100 SPRINKLERS

160 SPRINKLERS

275 SPRINKLERS

SEE SECTION 8.2

FOR SI UNITS, 1 IN. = 25.4 MM.

2 SPRINKLERS

 3 SPRINKLERS

5 SPRINKLERS

12 SPRINKLERS

25 SPRINKLERS

45 SPRINKLERS

75 SPRINKLERS

115 SPRINKLERS

180 SPRINKLERS

300 SPRINKLERS

SEE SECTION 8.2

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

1. AREA OF APPLICATION = 2,140 SQ. FT

2. OCCUPANCY CLASSIFICATION = ORDINARY HAZARD GROUP 2

3. MAXIMUM COVERAGE PER SPRINKLER HEAD = 130 SQ. FT

4. DESIGN DENSITY = 0.20 GPM/SQ. FT

5. NUMBER OF SPRINKLER HEADS WITHIN AREA OF APPLICATION = 27

6. "K" FACTOR OF SPRINKLER HEADS = 5.6

7. DESIGN CRITERIA REQUIREMENTS BASED ON:

- 2020 INTERNATIONAL CODE AS ADOPTED BY NEW YORK STATE

- 2013 NFPA 13

DESIGN CRITERIA

MAXIMUM DISTANCE BETWEEN HANGERS (FT.-IN.)

NOMINAL PIPE SIZE (IN.)

STEEL PIPE EXCEPT

THREADED LIGHTWALL

3/4 1 1 1/4 1 1/2 2 2 1/2 3 3 1/2 4 5 6 8

N/A 12-0 12-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0

THREADED LIGHTWALL

STEEL PIPE

N/A 12-0 12-0 12-0 12-0 12-0 12-0 N/A N/A N/A N/A N/A

COPPER TUBE
8-0 8-0 10-0 10-0 12-0 12-0 12-0 15-0 15-0 15-0 15-0 15-0

DESCRIPTION

K-FACTOR

DRY ORDINARY UPRIGHT

SPRINKLE HEAD

5.6

SPRINKLER HEAD SCHEDULE

MANUFACTURER

RELIABLE

MODEL

F1FR

RELIABLE
F1FR

DRY ORDINARY CONCEALED

SPRINKLER HEAD

5.6

QUANTITY

29

23

E

END CAP
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SCALE: 1/4" = 1'-0'

FIRE PROTECTION FIRST FLOOR SPRINKLER DEMOLITION PLAN

FIRE PROTECTION DEMOLITION NOTES:
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FIRE PROTECTION FIRST FLOOR SPRINKLER DEMOLITION PLAN

CUT AND CAP EXISTING 2-1/2" SPRINKLER LINE. PATCH EXISTING OPENING TO MATCH EXTERIOR

WALL FIRE RATING.

DEMOLISH ALL EXISTING SPRINKLER HEADS AND DRY SPRINKLER PIPING WITHIN THE BUILDING.

1

2

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR ALL AFFECTED BUILDINGS WHILE

SPRINKLER COVERAGE IS IMPACTED.

3. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER

THE REQUIREMENTS OF THE FACILITY.

 
 

 
 

HowleyS
Text Box
Page 179 of 387

HowleyS
Text Box
1-118-M-179



1 2 3

A

B

C

D

44 SF

UTILITY RM

101

38 SF

JANITOR'S CLOSET

103

62 SF

FAMILY RESTROOM

1

104

63 SF

FAMILY RESTROOM

2

105

306 SF

MEN'S RESTROOM

106

10 SF

ELEC. CL

102

ACCESS RM

ADA

FD

FD

FDFD

FD

1 2 3 4 5 6 7

A

B

C

D

UTILITY RM

101

ELEC. CL

102

JANITOR'S CLOSET

103

FAMILY RESTROOM

1

104

FAMILY RESTROOM

2

105

MEN'S RESTROOM

106

WOMEN'S

RESTROOM

109

JANITOR'S CLOSET

108

12 SF

ACCESS RM

107

1 2 3 4 5 6 7

A

B

C

D

4"FIRE WATER SERVICE

UNDERGROUND

2'-3"

12'-0"12'-0"

12'-10"

10'-0" 6'-3"

4'-0"

6'-6"

8'-1"

6'-6"

4'-0"12'-0"12'-0"12'-0"10'-0"12'-0"10'-0"

5'-6"

4'-0"10'-0"

2'-0"

10'-0"10'-0"10'-0"
10'-0"10'-0"5'-0"8'-0"4'-0"

1"DRAIN-DROP

1"-UP

INSPECTOR'S TEST TEE

4"-DN TO SIAMESE

CONNECTION

4"FD

4"ABOVE

CEILING

1"1"1"1"1"1"1"

1"1"1-1/4"1-1/2"1-1/2"

2"

2"

1"

1"

1"

1"1"

1"

1"

1"

1"1"

1"1"

1"

1"

1"

1"

1"

1"1"

1"1"

1"1"

1"

1"

1"1"

1"

1"1"1-1/4"1-1/2"2"2"2"2"

2"

1"1-1/2"2"2"2"2-1/2"2-1/2"2-1/2"

3"-DN

3"-UP

3"

1"

1" 1"

1-1/4"

1"

1"

1"

1"

1"

1"

1"

1"

1"
1-1/2"

2"

2-1/2"2-1/2"2-1/2"2-1/2"

4"-DN

4"-UP

(N)AIR COMPRESSOR

AND TANK

1

DC

4"CHECK

VALVE

4"-DN TO

UNDERGROUND

6"GATE VALVE

6"DRY PIPE VALVE

4"CHECK VALVE

2

FIRE BELL 3

4

5'-0"

8'-0"

8'-0"

9'-10"

9'-10"

5'-0"

1

23

5

6

7

89

4

1011

26 24

27 25

22 20 18 16 14 12

131517192123

46

45

48

50

DESIGN CRITERIA INFORMATION

DRY SYSTEM - 54 GALLONS

373839404142

4344

36 35 34 33

32

31 30 29 28

47

49

6'-0"

1"

1"

2"

2'-3"

2'-9"

2'-2"

1"

1"

2'-3"

2'-3"

1-1/4"

1-1/4"

1"

2'-3" 2'-3"

NO SPRINKLER HEADS

IN ELECTRICAL CLOSET

1"-DN TO

INSPECTOR'S TEST TEE

1

EXISTING FIRE WATER MAIN

TO REMAIN

EXACT LOCATION VERIFY IN FIELD

A
P

P
R

O
X

.
 
4
6
 
F

E
E

T

SAWCUT AND PAVEMENT REPLACEMENT

SCALE: 1/4" = 1'-0'

FIRE PROTECTION FIRST FLOOR SPRINKLER CONSTRUCTION REFLECTED CEILING PLAN

FIRE PROTECTION CONSTRUCTION NOTES:

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT

NUMBER
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20-501
RCX-FP-21

09/16/2020

INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NY

CROSS AXIS RESTROOMS

FIRE PROTECTION FIRST FLOOR SPRINKLER CONSTRUCTION PLAN

SCALE: 1/4" = 1'-0'

FIRE PROTECTION SECOND FLOOR SPRINKLER CONSTRUCTION PLAN

N

N

N

CONSTRUCTION PLAN

FIRE PROTECTION PARTIAL FIRST FLOOR SPRINKLER

SCALE: 1/4" = 1'-0"

1 CONNECT NEW 4" FIRE SERVICE TO EXISTING FIRE MAIN LOCATED AT CROSS-AXIS ALLEY WEST. PROVIDE

CURB VALVE WITH VALVE BOX.

INSTALL NEW SIGNAGE AND NEW SIAMESE CONNECTION. SUCH SIGN SHALL HAVE THE LETTERS “FDC” AT

LEAST 6 INCHES (152 MM) HIGH AND AN ARROW TO INDICATE THE LOCATION OF THE SIAMESE CONNECTION.

SIGN SHALL BE LOCATED IN FRONT OF THE GAMES ROW NORTH BATHROOM AND POINTING IN THE

DIRECTION OF THE SIAMESE CONNECTION. SIGN SHALL BE SUBJECT TO THE APPROVAL OF THE FIRE CODE

OFFICIAL.

INSTALL NEW FIRE BELL AND CONNECT TO ALARM SYSTEM.

INSTALL NEW AIR COMPRESSOR AND AIR PIPING. AIR COMPRESSOR SHALL BE INSTALLED ON A CONCRETE

PAD. LOCATION OF THE NEW AIR COMPRESSOR AND TANK SHALL BE LOCATED IN THE FIELD. PROVIDE A

SHUT OFF VALVE ON THE PIPING FROM THE AIR COMPRESSOR.

2

3

4

GENERAL NOTES:

1. ALL DISTRIBUTION PIPING, SHALL BE PAINTED RED. REFER TO SPECIFICATION FOR PAINT

TYPE AND APPLICATION PROCEDURE.

2. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

3. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR ALL AFFECTED BUILDINGS

WHILE SPRINKLER COVERAGE IS IMPACTED.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE

RIDE COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE

COMPONENTS PER THE REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.
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BRANCH LINE

PITCH

TEST VALVE IN

ACCESSIBLE LOCATION

PLUG - FOR TESTING

REMOVE AND INSTALL

TEMPORARY

CONNECTION

UNION

45DEG ELBOW

SMOOTH BORE

CORROSION RESISTANT

OUTLET GIVING FLOW

EQUIVALENT TO ONE

SPRINKLER

NOTE 1

NOTES

1. TO MINIMIZE

CONDENSATION OF

WATER IN THE DROP TO

THE TEST CONNECTION,

PROVIDE A NIPPLE-UP

OFF THE BRANCH LINE.

AIR CONTROL VALVE

AIR RELIEF VALVE

PRIMING WATER VALVE

ELECTRIC ALARM PRESSURE

SWITCH LOCATION

TO MECHANICAL SPRINKLER

ALARM

PRIMING TEST

ELECTRIC NON-SILENCEABLE

ALARM PRESSURE SWITCH

LOCATION

ALARM TEST VALVE

BALL DRIP VALVE

MAIN DRAIN

VALVE

CONNECTION FOR VALVE ROOM

SPRINKLER LINE, ELECTRIC

SUPERVISORY PRESSURE SWITCH,

AND AN ACCELERATOR

DRY VALVE DETAIL

SCALE: NOT TO SCALEFP-81

8

ESCUTCHEON

ON BOTH

SIDES

PIPE

SLEEVE

MAXIMUM 1/2"

CLEARANCE

BETWEEN INSIDE OF

SLEEVE & PIPE

BUILDING WALL

OR FIRE RATED

PARTITION

PROVIDE

INSULATION PER

SPECIFICATION

PACK ALL SPACES

WITH MINERAL WOOL

FOR FIRE RATED

PARTITIONS.

(ASBESTOS AND

FIBERGLASS SHALL

NOT BE USED)

PIPE

PIPE PENETRATION

SCALE: NOT TO SCALEFP-81

6

1" TO 6"

1

2

3

4

4

5

TRIMS:

1. REGULATOR,

5-100 PSI

2. STRAINER,

1/4" NPT, 90

3. CHECK

VALVE, 1/4"

4. GLOBE

VALVE, 1/4"

5. BALL VALVE,

3/4"

FP-81

9

SCALE: NOT TO SCALE

AIR MAINTENANCE DEVICE DETAIL

SPRINKLER

MAIN

BRANCH LINE

INCREASER

UPRIGHT SPRINKLER.

1" BRANCH

LINE

HEAD

FP-81

5

SCALE: NOT TO SCALE

UPRIGHT SPRINKLER DETAIL

NOTES:

1. PROVIDE PRESSURE GAUGE UPSTREAM AND DOWNSTREAM OF

AIR MAINTENANCE DEVICE.

2. PROVIDE RELIEF VALVE DOWNSTREAM OF AIR MAINTENANCE

DEVICE, AND IT SHALL BE SET TO RELIEF PRESSURE NO LESS THAN

10 PSI IN EXCESS OF SYSTEM AIR PRESSURE PROVIDED.

R
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3"

2 1/4"

A

DESIGN DATA FOR CLIP HANGERS

INCHES
INCHES INCHES

FASTENERS

QTY               ITEMS

3/8" CEILING FLANGE (CLIP)

NO. 18 X 1 1/2" FLAT HEAD WOOD SCREWS

3/8" HEX NUT

1/2

2

1

3/4

1

1 1/4

1 1/2

2

3 3/4

3 3/4

4

4

4 1/4

-1 1/4

-1 1/4

-1 1/2

-1 1/2

-1 3/4

"

"

"

"

"

SEE ABOVE

 "    "

 "    "

 "    "

 "    "

3 3/4 -1 1/4 3/8 1

NFPA REQUIREMENTS / LIMITATIONS

1. NFPA 13 PERMITS THE USE OF 2 SCREW CEILING FLANGES ONLY

2. HAVING DIMENSIONS NOT LESS THAN THOSE OF NO. 18 X 1 1/2"

WOOD SCREWS.  DRIVE SCREWS AND NAILS ARE NOT ACCEPTABLE

FASTENERS AND WOOD SCREWS ARE NOT TO BE DRIVEN.

3. FOR PIPE SIZES UP TO 2" AND IT CALLS FOR THE USE OF SCREWS

COMPONENTS

1.  CLIP (CEILING FLANGE)

2.  HEX NUT

3.  WOOD SCREW

4.  HANGER ROD

5.  ADJUSTABLE HANGER RING

NOMINAL

PIPE

SIZE

MINIMUM

A DIMENSION

HANGER

TAKEOUT

ROD

DIAMETER

2

1

3

4

5

FP-81

1

SCALE: NOT TO SCALE

PIPE HANGER DETAIL

FP-81

3

SCALE: NOT TO SCALE

DRY PIPE TEST CONNECTION

1" NPT FEMALE

CONNECTION

FP-81

2

SCALE: NOT TO SCALE

DRY SYSTEM AUXILIARY DRAIN

14 1/4"

33 "

16"

29 7/16"

11 3/4"

COMPRESSOR FLYWHEEL

ASME RELIEF VALVE

MOTOR TOP PLATE

UNLOADING PRESSURE

SWITCH

PRESSURE GAUGE

1/2" NPT BOTH ENDS

DRAIN VALVE

IN-TANK

CHECK VALVE

9/16" DIA HOLE

  4 PLACES

LEG DETAIL

FP-81

4

SCALE: NOT TO SCALE

DRY SYSTEM COMPRESSOR

RISER DIAGRAM

SCALE: NOT TO SCALEFP-81

7

1

DC

FP-81

9

(N) FIRE

PROTECTION BELL

(N)SIAMESE

CONNECTION

2" Ø (N)

(N)GATE VALVE

(N)MAIN DRAIN

(N)4" CHECK VALVE

CONCRETE PAD

4"  DRY PIPE VALVE (N)

AIR MAINTENANCE DEVICE

(N)4" CHECK VALVE

(N)4" GATE VALVE

4" Ø WATER SERVICE (N)

1-1/2" Ø TO DRY PIPE VALVE

4" Ø (N)

4" Ø (N)

52 NEW

SPRINKLER

HEADS

CONNECT TO EXISTING

FIRE WATER MAIN

GROUND FLOOR

FIRE PROTECTION CONSTRUCTION NOTES:

INSTALL NEW FIRE BELL AND RECONNECT TO EXISTING ALARM SYSTEM.

INSTALL NEW AIR COMPRESSOR AND AIR PIPING. AIR COMPRESSOR SHALL BE

INSTALLED ON A CONCRETE PAD. LOCATION OF THE NEW AIR COMPRESSOR AND

TANK SHALL BE LOCATED IN THE FIELD. PROVIDE A SHUT OFF VALVE ON THE

PIPING FROM THE AIR COMPRESSOR.

INSTALL NEW  4" DRY VALVE. CONNECT FIRE ALARM DEVICES TO EXISTING SYSTEM.

CONNECT NEW 4" BUILDING FIRE SERVICE TO EXISTING FIRE MAIN.

INSTALL NEW SIGNAGE AND NEW SIAMESE CONNECTION. SUCH SIGN SHALL HAVE

THE LETTERS “FDC” AT LEAST 6 INCHES (152 MM) HIGH AND AN ARROW TO INDICATE

THE LOCATION OF THE SIAMESE CONNECTION. SIGN SHALL BE LOCATED IN FRONT

OF THE BATHROOM AND POINTING IN THE DIRECTION OF THE SIAMESE

CONNECTION. SIGN SHALL BE SUBJECT TO THE APPROVAL OF THE FIRE CODE

OFFICIAL.
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HAND BACKFILL WITH SELECTED

LOOSE EARTH, SAND OR

GRAVEL AND COMPACT.

UNDERGROUND PIPE

MACHINE BACKFILL WITH GOOD FILL

AS DIRECTED, EXCLUDING LARGE

ROCKS, FROZEN CHUNKS, DEBRIS,

OR SPONGY MATERIAL AND

COMPACT AS SHOWN WITH

OPTIMUM MOISTURE CONTENT.

HAND BACKFILL WITH SELECTED

MATERIALS AND COMPACT

90% COMPACTION

95% COMPACTION

GRADE

PIPE TRENCH DETAIL

SCALE: NOT TO SCALEFP-81
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09/16/2020

INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NY

CROSS AXIS RESTROOMS

FIRE PROTECTION DETAILS

PAVEMENT REPLACEMENT

ASPHALTIC MACADAM 

SCALE: NOT TO SCALE  FP-81

11

TRENCH WIDTH

MAX. PAVEMENT LIMIT

FOR REPLACEMENT

2" TOP COURSE NYSDOT

ITEM NO. 402.128203

2" BINDER COURSE NYSDOT

ITEM NO. 402.258903

PROVIDE 4" MIN. OF NYSDOT

ITEM NO. 304.12 SUBBASE

12" 12"

OD12" 12"

1. NEW TOP COURSE LAYER SHOULD

EXTEND 1' BEYOND THE EDGE OF

THE TRENCH AS SHOWN

2. EXISTING PAVEMENT SHOULD BE

SAW CUT TO FORM A NEAT LINE

THAT THE NEW ASPHALT WILL BE

PLACED AGAINST.
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CLEAN OUT

ACCESS DOORAD

CO

ABBREVIATIONS:

ROOF DRAIN

SANITARY

LAVATORY

HOT WATER

DECK PLATE CLEAN OUT

FIELD CONNECT

FLOOR DRAIN

JANITOR'S SINK

URINAL

VENT

MECHANICAL CONTRACTOR

UNLESS OTHERWISE NOTED

PLUMBING CONTRACTOR

STORM DRAIN

WATER CLOSET

FD

LAV

RD

JS

HW

SD

UR

V

WC

PC

MC

DPCO

FC

S

U.O.N.

CW COLD WATER

VERIFY IN FIELD
VIF

HOT WATER RETURNHWR

IN ACCORDANCE WITHIAW

WALL CLEAN OUT
WCO

INDIRECT WASTE FUNNEL DRAINIWFD

SCOPE OF WORK

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT .P.C. IS RESPONSIBLE TO REVIEW ALL ENGINEERING &

ARCHITECTURAL DRAWINGS & VISIT THE SITE IF NEEDED, PRIOR TO SUBMISSION OF BID.

PLUMBING SCOPE OF WORK INCLUDES, BUT IS NOT LIMITED TO:

1. THE INSTALLATION OF NEW PLUMBING FIXTURES AND ALL ASSOCIATED PIPING AND

ACCESSORIES.

2. THE INSTALLATION OF NEW SANITARY AND DOMESTIC WATER SERVICES.

LEED NOTES

1. ALL ADHESIVES, SEALANTS, PAINTS & COATINGS APPLIED TO THE INTERIOR OF THE BUILDING

(WITHIN THE WEATHER PROOFING SYSTEM, INCLUDING WALL CAVITIES) MUST NOT EXCEED

THE LEED VOC LIMITS. PROVIDE A VOC SUBMITTAL AND MSDS FOR ALL ADHESIVES, SEALANTS,

PAINTS AND COATINGS TO BE APPLIED.

FUNNEL FLOOR DRAINFFD

NEW YORK STATE PLUMBING CODE
NYS-PC

PLUMBING GENERAL NOTES:

VALVE IN RISE OR DROP

SWING CHECK VALVE

BALL VALVE

GATE VALVE

WALL CLEAN OUT

CO

W.C.O.

WATER HAMMER ARRESTER

BACKFLOW PREVENTER

(DOUBLE CHECK VALVE ASSEMBLY)

P-TRAP

FD

CO

CLEANOUT

FLOOR DRAIN

HB

WHA

HOSE BIBB

PIPE RISING UP

PIPE DROPPING DOWN

PIPING ELEMENTS/VALVING

SECTION 704

DRAINAGE PIPING INSTALLATION

704.1 SLOPE OF HORIZONTAL DRAINAGE PIPING.

HORIZONTAL DRAINAGE PIPING SHALL BE INSTALLED IN

UNIFORM ALIGNMENT AT UNIFORM SLOPES. THE MINIMUM

SLOPE OF HORIZONTAL DRAINAGE PIPE SHALL BE IN

ACCORDANCE WITH TABLE 704.1.

TABLE 704.1

SLOPE OF HORIZONTAL DRAINAGE PIPE

SIZE

(INCHES)

MINIMUM SLOPE

(INCH PER FOOT)

2 1/2 OR LESS

3 TO 6

8 OR LARGER

1/4

1/8

1/16

NEW DOMESTIC COLD WATER

NEW DOMESTIC HOT WATER

PLUMBING SYMBOL LIST

NEW SANITARY PIPING (UNDER SLAB)

NEW SANITARY VENT PIPING

NEW TEMPERED WATER

FIELD CONNECT

FIELD DISCONNECT

NEW SANITARY PIPING (ABOVE SLAB)

1. ALL PLUMBING WORK UNDER THIS CONTRACT SHALL CONFORM TO THE LATEST

EDITION OF THE PLUMBING CODE OF NEW YORK STATE  (PC-NYS), THE NEW YORK

STATE ENERGY CODE, AND THE REQUIREMENTS OF THE UTILITY AND THE LOCAL

WATER COMPANY.

2. ALL MATERIALS SHALL BE NEW UNLESS NOTED OTHERWISE.

3. THE PLUMBING CONTRACTOR SHALL ASSUME RESPONSIBILITY FOR ALL LABOR AND

MATERIALS SUPPLIED AND INSTALLED UNDER THIS CONTRACT AND SHALL

GUARANTEE THE WORK PERFORMED UNDER THIS CONTRACT FOR A PERIOD OF ONE

(1) YEAR FROM THE DATE OF ACCEPTANCE OF THIS WORK.

4. PLUMBING CONTRACTOR SHALL CONSULT WITH, COOPERATE AND COORDINATE WITH

THE GENERAL CONTRACTOR, MECHANICAL CONTRACTOR, SPRINKLER CONTRACTOR,

ELECTRICAL CONTRACTOR, ETC. IN ORDER TO MINIMIZE INTERFERENCES BETWEEN

TRADES DURING PERFORMANCE OF THIS WORK.

5. THE PLUMBING CONTRACTOR SHALL PREPARE AND FILE ALL REQUIRED PLANS AND

PERMITS WITH THE LOCAL AUTHORITIES. PC SHALL PAY THE FILING FEES AS

REQUIRED. PC SHALL OBTAIN ALL APPROVALS AND SHALL PAY FOR ALL WORK

PERMITS, INSPECTIONS AND SIGN-OFFS AS REQUIRED TO EXECUTE THIS WORK IN A

MANNER IN CONFORMANCE WITH THE CODES AND AUTHORITIES HAVING

JURISDICTION.

6. THE PLUMBING CONTRACTOR SHALL PERFORM ALL TESTS AND ARRANGE FOR ALL

INSPECTIONS FOR WORK UNDER HIS CONTRACT AS REQUIRED BY LAW AND SHALL

SUPPLY ALL CERTIFICATES OF INSURANCE AS REQUIRED BY THE LAW AND THE

OWNER.  REFER TO SECTION 107 (INSPECTIONS) OF THE PC-NYS.

7. THE PLUMBING CONTRACTOR SHALL MAKE ALL FINAL CONNECTIONS TO ALL

PLUMBING EQUIPMENT REGARDLESS WHETHER ILLUSTRATED HEREIN WITHOUT ANY

ADDITIONAL COSTS TO THE OWNER.

8. PLUMBING CONTRACTOR SHALL VISIT THE SITE & BECOME FAMILIAR WITH THE

EXISTING CONDITIONS, INCLUDING THE SIZE OF CONNECTIONS, ROUGHING

DIMENSIONS, ETC. BEFORE SUBMITTING A QUOTATION FOR THE WORK.

9. PLUMBING CONTRACTOR SHALL PERFORM ALL CUTTING, EXCAVATION, BACKFILLING,

ROUGH & FINISH PATCHING AS PER THE SPECIFICATIONS AS REQUIRED FOR THE

INSTALLATION OF THE WORK, UNLESS NOTED OTHERWISE.

10. ALL CONNECTIONS TO NEW AND/OR EXISTING EQUIPMENT SHALL BE SIZED AND

INSTALLED IN ACCORDANCE WITH THE MANUFACTURER'S INSTRUCTIONS.

11. IT IS THE INTENT OF THIS CONTRACT THAT THE COMPLETED WORK BE FULLY

OPERATIONAL.

12. ALL PIPE HANGERS AND SUPPORTS SHALL BE INSTALLED AT INTERVALS AND BE

FABRICATED OF MATERIALS AS REQUIRED BY THE PC-NYS.

13. ALL NEW PLUMBING FIXTURES SHALL BE INSTALLED WITH ANGLE STOP VALVES IN

THE SUPPLY LINES SERVING THE FIXTURE.

14. ALL NEW EXPOSED WATER AND WASTE PIPING SERVING THE FIXTURES SHALL BE

CHROME PLATED AND SHALL HAVE CHROME PLATED ESCUTCHEONS RIGIDLY

ATTACHED TO THE PIPING AT THE POINT OF WALL OR FLOOR PENETRATIONS.

15. PLUMBING CONTRACTOR SHALL SUBMIT SHOP DRAWINGS FOR ALL NEW PLUMBING

FIXTURES AND EQUIPMENT TO BE SUPPLIED AND INSTALLED UNDER THIS CONTRACT

FOR APPROVAL BEFORE INSTALLATION OF SAME.

16. WATERPROOF PIPE SLEEVES SHALL BE INSTALLED AT ALL PENETRATIONS THROUGH

EXTERIOR WALLS. PIPE SLEEVES SHALL BE INSTALLED AT ALL WALL PENETRATIONS

THROUGH INTERIOR WALLS AND FLOORS.

17. WATER HAMMER ELIMINATORS (APPROVED - FIELD FABRICATED OR MANUFACTURED)

SHALL BE INSTALLED AT ALL RUN OUTS IN HOT AND/OR COLD WATER LINES SERVING

TOILET ROOMS AND OTHER AREAS WHICH INCORPORATE "RAPID - ACTION" VALVES

SUCH AS FLUSHOMETERS, SOLENOID VALVES, ETC.

18. ALL PIPING SHALL BE TESTED AT A MINIMUM PRESSURE OF 1-1/2 TIMES THE MAXIMUM

OPERATING PRESSURE UNLESS OTHERWISE NOTED ON THE DOCUMENTS OR THE

PLUMBING CODE AND IN ACCORDANCE WITH THE UTILITY REQUIREMENTS.

19. ALL REMOVALS PERFORMED UNDER THIS CONTRACT SHALL INCLUDE REMOVAL OF

ALL DEBRIS AND DISPOSAL AT AN APPROPRIATE SITE.

20. ALL LAVATORIES DESIGNED FOR USE BY PERSONS CONFINED TO WHEELCHAIRS

SHALL HAVE THE HOT & COLD WATER SERVICES, AS WELL AS THE TRAP, RECESSED &

INSULATED IN ACCORDANCE WITH ADA REQUIREMENTS.

21. REFER TO THE ARCHITECTURAL PLANS FOR ALL STRUCTURAL DIMENSIONS.

22. ALL WORK TO BE COORDINATED WITH OTHER TRADES.

23. ALL PIPING PENETRATIONS TO BE SEALED AROUND WITH "NELSON" FIRE SEAL.

24. ALL WATER SERVICE PIPING WITHIN THE BUILDING IS TO BE INSULATED IN

ACCORDANCE WITH ALL NEW YORK STATE PLUMBING CODE (NYS-PC) AND NYS

ENERGY CODES.

25. ALL PLUMBING FIXTURES TO BE INSTALLED AS PER FACTORY RECOMMENDATIONS.

26. ALL PLUMBING FIXTURES TO BE TRAPPED, VENTED AND PROVIDED WITH AIR SHOCKS

WHEN REQUIRED.

27. PLUMBING FIXTURES SHALL COMPLY WITH "WATER CONSERVATION" REQUIREMENT

AS DETAILED IN THE NYS-PC.

28. GC IS RESPONSIBLE TO SUBMIT APPLICATION AND TAP FEES TO LOCAL WATER

AUTHORITY AND HAVE OWNER FILL OUT APPLICATION UPON COMPLETION OF

PLUMBING ROUGH-IN INSPECTION.

29. ALL WATER AND HORIZONTAL STORM DRAIN PIPING INCLUDING ROOF DRAIN BODY

SHALL BE INSULATED.

30. FLOOR DRAINS AND FLOOR CLEAN-OUTS SHALL BE SET LEVEL WITH FINISHED

FLOORS.

31. ALL PIPE DIMENSIONS ARE INSIDE CLEAR.

32. ALL PLUMBING FIXTURES TO HAVE ISOLATION VALVES.

33. P.C. IS RESPONSIBLE TO ADJUST HOT WATER HEATER (WH) TEMPERATURE TO

ENSURE A TEMPERATURE RANGE OF 110°F TO 120°F AT THE INDIVIDUAL FIXTURE

OUTPUT. P.C. MUST ENSURE A TEMPERATURE OF 120° F MAXIMUM AT THE FIXTURES

TO PREVENT SCALDING.

34. BUILDING DOMESTIC WATER DEMAND & SIZING IS CALCULATED FROM NYS-PC

SECTION 603, 604 & APPENDIX E.

35. BUILDING SANITARY DEMAND & SIZING IS CALCULATED FROM NYS-PC SECTIONS 709

AND 710.

36. ALL DFU CALCULATIONS ARE BASED OFF OF TABLE 709.1 OF THE NYS-PC.

37. ALL SANITARY WATER PIPING SHALL BE PITCHED IN ACCORDANCE WITH NYS-PC

SECTION 704 BASED ON TABLE 704.1 SLOPE OF HORIZONTAL DRAINAGE PIPE.

38. ALL VENT SIZING IS BASED OFF OF SECTION 916 OF THE NYS PLUMBING CODE.

39. ALL PLUMBING EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

F#

REFER TO SUPPLEMENTAL FIGURE INDICATED BY

NUMBER (I.E. F2 REFERS TO FIGURE 2)

TEE OUTLET UP

TEE OUTLET DOWN

CAP ON END OF PIPE

FIXTURE UNITFU

DRAINAGE FIXTURE UNITDFU

DOUBLE CHECK VALVEDCV

BACKFLOW PREVENTERBFP

WATER FIXTURE UNITSWFU

THERMOSTATIC MIXING VALVETMV

NORMALLY CLOSEDNC

NORMALLY OPENNO

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/CALL OUT TAG

PLUMBING SHEET NUMBER

XXX

X-XXX

XXX

XX

THE ABBREVIATIONS ARE SHOWN FOR GENERAL

REFERENCE ONLY. THE PRESENCE OF AN

ABBREVIATION ON THIS LIST DOES NOT IMPLY ITS

USE ON THIS PROJECT. REFER TO DRAWINGS FOR

SPECIFIC ABBREVIATIONS USED.

TYPICAL
TYP.

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE PLUMBING CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

IDENTIFIER DESCRIPTION

THERMOSTATIC MIXING

VALVE

VALVE IN VALVE BOX

NFHB

NON FREEZE HOSE BIBB

IN BOX W/VACUUM BREAKER

S

V

S

CW

HW

TW
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A

B

C

D

44 SF

UTILITY RM

101

38 SF

JANITOR'S CLOSET

103

62 SF

FAMILY RESTROOM

1

104

63 SF

FAMILY RESTROOM

2

105

306 SF

MEN'S RESTROOM

106

28 SF

JANITOR'S CLOSET

108

576 SF

WOMEN'S

RESTROOM

109

10 SF

ELEC. CL

102

12 SF

ACCESS RM

107

ADA

FDFD

FD

FD

FD

FDFD

FD

1 2 3 4 5 6 7

A

B

C

D

44 SF

UTILITY RM

101

38 SF

JANITOR'S CLOSET

103

62 SF

FAMILY RESTROOM

1

104

63 SF

FAMILY RESTROOM

2

105

306 SF

MEN'S RESTROOM

106

28 SF

JANITOR'S CLOSET

108

576 SF

WOMEN'S

RESTROOM

109

10 SF

ELEC. CL

102

12 SF

ACCESS RM

107

ADA

FDFD

FD

FD

FD

FDFD

FD

FD-1

FD-1

FD-1

FD-1

FD-1

FD-1

FD-1

FD-1

PF-5

PF-5

PF-6

PF-1

PF-1

PF-1 PF-1 PF-1 PF-1 PF-1 PF-1

PF-1 PF-1 PF-1 PF-1 PF-1 PF-1 PF-1 PF-1 PF-1 PF-1 PF-1

PF-2PF-2PF-2PF-2PF-2

PF-3PF-3PF-3

PF-3

PF-3

PF-3 PF-3 PF-3 PF-3 PF-3

WCO

WCO

WCO

WCOWCO

WCO

WCO

WCO

CO
CO

1

2

3"S

3"S

2"S

3"S

3"S

4"S

3"S

4"S 4"S 4"S 4"S4"S4"S

4"S

3"S

4"S

2"S

4"S

4"S

3"S

4"S

2"V

2"V

2"V

2"V

2"V

2"V

2"V

2"V

2"V

2"V

2"V

2-1/2"V 2-1/2"V

2"V

2"V2"V2"V2"V

2-1/2"V

2-1/2"V

4"S4"S4"S4"S4"S

3"S

WCO

4"S

WCO

WCO

3

4"FAI

4"HOUSE TRAP

2"S

2"V2"V

4"S 4"S 4"S 4"S

2"S

FD-1

FD-1

FD-1

FD-1

FD-1

FD-1

FD-1

FD-1

PF-5

PF-5

PF-6

PF-1

PF-1

PF-1 PF-1

PF-1

PF-1 PF-1

PF-1

PF-1 PF-1 PF-1 PF-1 PF-1 PF-1 PF-1 PF-1 PF-1 PF-1 PF-1

PF-2PF-2PF-2PF-2PF-2

PF-3PF-3PF-3

PF-3

PF-3

PF-3 PF-3 PF-3 PF-3 PF-3

4

TP-1

TP-1

TP-1

TP-1

7

3"CW

DCV-1

3"CW

2"CW2"CW2"CW

2"CW

2"CW 2"CW

3/4"CW

2-1/2"CW2-1/2"CW

1-1/2"CW

1-1/2"CW

1/2"CW

1/2"CW1/2"CW

1"CW2"CW2"CW1-1/2"CW

3/4"CW

2"CW

3"CW

1/2"CW

1/2"CW

1/2"CW

WH-1

WHA

WHA
WHA

WHA

WHA

5

6

5

5

6

HB

HB

NFHB

NFHB

NFHB

TYP.

TYP.

WH-1

3/4"HW

TYP.

NFHB

3/4"CW

HB

EXISTING DOMESTIC COLD WATER MAIN

TO REMAIN

EXACT LOCATION VERIFY IN FIELD

A
P

P
R

O
X

.
 
3
1
 
F

E
E

T

NEW CURB VALVE

EXISTING SANITARY MAIN

TO REMAIN

EXACT LOCATION VERIFY IN FIELD

A
P

P
R

O
X

.
 
3
0
 
F

E
E

T

AREA OF WORK

NEW 4" SANITARY SERVICE

NEW 4" FIRE WATER SERVICE
NEW 3" DOMESTIC WATER SERVICE

SAWCUT AND PAVEMENT REPLACEMENT

SAWCUT AND PAVEMENT REPLACEMENT

SCALE: 1/4" = 1'-0'

PLUMBING FIRST FLOOR SANITARY AND VENT CONSTRUCTION PLAN

PLUMBING CONSTRUCTION NOTES:

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER

REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE

DATE

REVISION

CONSULTANT SEAL

CONSULTANT

INFORMATION

AS BUILT - NO CHANGES

AS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

0

Syosset, N.Y.

 516-214-8157[T]

LiRo Engineers, Inc.

X

AS NOTED

.

 .

OF X

20-501
RCX-P-21

09/16/2020

INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NY

CROSS AXIS RESTROOMS

PLUMBING FIRST FLOOR DOM./SAN./VENT CONSTRUCTION PLAN

N

SCALE: 1/4" = 1'-0'

PLUMBING FIRST FLOOR DOMESTIC WATER CONSTRUCTION PLAN

N

1 CONNECT NEW 4" SANITARY SERVICE TO EXISTING SEWER MAIN LOCATED AT CROSS-AXIS ALLEY WEST.

CONTRACTOR TO VERIFY THE INVERT, SIZE, AND MATERIAL OF THE EXISTING SEWER PIPING TO FACILITATE

NEW SANITARY SERVICE CONNECTION.

PROVIDE NEW 4" VENT THRU ROOF.

PROVIDE NEW 4"HOUSE TRAP UNDER DECK. PROVIDE ACCESS DOOR THRU DECK FOR MAINTENANCE.

PROVIDE 4" FRESH AIR INTAKE THRU EXTERIOR WALL. TERMINATE VENT WITH INSECT SCREEN. HOUSE TRAP

SHALL BE PROTECTED FROM FREEZING.

CONNECT NEW 3" DOMESTIC COLD WATER SERVICE TO EXISTING WATER MAIN LOCATED AT CROSS-AXIS

ALLEY WEST. PROVIDE CURB VALVE WITH VALVE BOX.

PROVIDE MIXING VALVE BELOW LAVATORY FOR TEMPERED WATER.

PROVIDE NEW ELECTRIC WATER HEATER FOR LAVATORIES AND SERVICE SINK ON 4" HIGH CONCRETE PAD.

PROVIDE A COMPRESSED AIR CONNECTION FOR WINTERIZING.

2

4

5

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF WATER DISTRIBUTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. PROVIDE DRAIN VALVES FOR EACH BRANCH AT BOTTOM OF CHASES. PROVIDE ACCESS PANELS TO ALL

VALVES ABOVE CEILING AND BEHIND WALLS.

3. INSTALL NEW WATER PIPING WITH PROPER SLOPES TO AVOID WATER TRAPS DURING WINTER SEASON.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

6. SEWER CROSSING WATER MAINS, CONDUITS, OR OTHER UTILITY SHALL BE MINIMUM 18" CLEARANCE

BETWEEN THE OUTSIDE OF THE UTILITY AND OUTSIDE OF THE SEWER. THE CROSSINGS SHALL BE

ARRANGED SO THAT THE SEWER JOINTS WILL BE EQUIDISTANT AND AS FAR AS POSSIBLE FROM THE

WATER MAIN JOINTS.

3

6

7

SCALE: N.T.S.

PLUMBING SITE PLAN CONSTRUCTION PLAN

N
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ROOF

1ST FLGRADE LEVEL

PF-5 PF-3 PF-3 PF-1 PF-1 TP-1

WHA

PF-1 PF-1 PF-1

WHA

PF-1 PF-1 PF-1

WHA

HB

NFHB

NFHB

TP-1 PF-5WH-1 PF-3 PF-3 PF-3 PF-3 PF-3

HB

WH-1 PF-3 PF-3 PF-3

HB

PF-2 PF-2

WHA

PF-2 PF-2 PF-2TP-1 PF-1 PF-1 PF-1

NFHB
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FOR CONTINUATION

SEE BELOW

FOR CONTINUATION

SEE BELOW
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SEE ABOVE
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SEE ABOVE
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PLUMBING RISER DIAGRAMS

GENERAL NOTES:

1. SANITARY AND DOMESTIC WATER RISER DIAGRAM IS PROVIDED AS A SCHEMATIC

AID DELINEATING PROJECT SCOPE. CONTRACTOR SHALL FIELD-VERIFY

CONDITIONS AND COMPLY WITH ALL PLUMBING REQUIREMENTS OF THE NEW

YORK STATE BUILDING CODE.

2. ALL DOMESTIC WATER AND SANITARY PIPING SHALL BE IN FULL CONFORMANCE

WITH THE NEW YORK STATE PLUMBING CODE.

3. PROVIDE AN AIR CHAMBER AT LEAST THE SIZE OF THE SUPPLY PIPE AT THE TOP

OF EACH HOT AND COLD WATER RISER.

4. PROVIDE ALL REQUIRED OFFSETS, FITTINGS, VALVES, TRAPS, DRAINS, ETC., EVEN

THOUGH TROUGH NOT INDICATED DUE TO SMALL SCALE OF THE DRAWING.

5. CHECK DRAWINGS OF OTHER TRADES AND ARRANGE WORK TO AVOID CONFLICTS.

6. USE REDUCING FITTINGS FOR CHANGES OF PIPE SIZE. USE NO BUSHING EXCEPT

WITH SPECIAL PERMISSION.

7. PROVIDE CONTROL GATE VALVES WHERE NOTED OR REQUIRED FOR COMPLETE

REGULATING CONTROL OF ALL SYSTEM, PLUMBING FIXTURES, AND EQUIPMENT.

VALVES: ACCESSIBLE BUT NO VALVES INSTALLED WITH HANDLES POINTING DOWN.

8. PROVIDE DRAIN VALVES FOR EACH BRANCH AT BOTTOM OF CHASES. PROVIDE

ACCESS PANELS TO ALL VALVES ABOVE CEILING AND BEHIND WALLS.

9. INSTALL NEW WATER PIPING WITH PROPER SLOPES TO AVOID WATER TRAPS

DURING WINTER SEASON.

DOMESTIC WATER RISER DIAGRAM

SCALE: NOT TO SCALEP-61

1

SANITARY RISER DIAGRAM (PART I)

SCALE: NOT TO SCALEP-61

2

SANITARY RISER DIAGRAM (PART II)

SCALE: NOT TO SCALE
P-61

3
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PIPE SLEEVE THROUGH WALL DETAIL

SCALE: NOT TO SCALE
P-81

1
PIPE TRENCH DETAIL

SCALE: NOT TO SCALE
P-81

2
PITCHED ROOF DETAIL

PLUMBING VENT THROUGH

SCALE: NOT TO SCALE
P-81

3
TYPICAL CLEVIS HANGER DETAIL

SCALE: NOT TO SCALE
P-81

4

DRAIN VALVE DETAIL

SCALE: NOT TO SCALEP-81

5
FREEZE PROOF WALL HYDRANT

SCALE: NOT TO SCALEP-81

7
TRAP PRIMER DETAIL

SCALE: NOT TO SCALEP-81

8
FLOOR DRAIN DETAIL

SCALE: NOT TO SCALEP-81

9
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PLUMBING DETAILS

NOTES:

1. FOR INTERIOR WALLS

AND BELOW GRADE

GROUND TO GROUND WALLS.

POURED CONCRETE

OR C.M.U. WALL.

ANCHOR LUGS (MIN. 3 REQ'D)

PIPE INSULATION

(WHERE REQ'D)

ESCUTCHEON PLATE

ON ONE OR BOTH

SIDES WHERE PIPING

IS EXPOSED.

PIPE SLEEVE

PIPE

FIRE RESISTANT

SILICONE FOAM

SEALER

12" MIN

TRAP

PRIMER

VALVE

DISTRIBUTION

UNIT AS REQ'D

2 TO 4 OPN'G

CONNECTION

TO FL DR TRAP

(TYPICAL)

WATER SUPPLY

TP-1

OR APPROVED

EQUAL

BALL VA

3/4" GLOBE VALVE

BUSHING

NPT  ADAPTER

3/4" BRASS NIPPLES

3/4"  GARDEN HOSE BIBB

(BRASS)

INSIDE (BACK) OF WALL

WALL BOX

FLANGE

WALL CLAMP

(IF USED)

FINISHED

WALL

   "

   " INLET

CONNECTION

ALL THREAD ROD

CLEVIS HANGER

INSULATION

INSULATION PROTECTIVE

SHEETMETAL SHIELD

WASHER (TOP & BOTTOM)

NUT (TOP & BOTTOM)

PIPE

6 1/2"

1"    TO

1 1/2" MAX.

A

CHROME PLATED

STRAINER ASSEMBLIES

1/2" TRAP PRIMER

CONNECTION

CAST IRON BODY

NICKEL BRONZE

STRAINER ASSEMBLY

FINISHED FLOOR

VENEER

FINISHED FLOOR

SLAB

ROUGH FLOOR

SLAB

5 3/16"

3/4"

JOSAM 56000 SERIES KLEENATRON

CLEANOUT WITH-LEVELEZE

ADJUSTABLE COLLAR; OR

APPROVED EQUAL.

BALANCE OF PIPING

SAME AS CLEANOUT

TO GRADE

FINISHED

FLOOR

SECURED RIM &

SCORIATED COVER

LEVELEZE

ADJUSTABLE

COLLAR

GASKET

CLEANOUT

PLUG

INSIDE CAULK

CONNECTION

SHOWN WITH

JOINT GASKET

1
2
"

6" MIN.

3" MINIMUM V.T.R.

(FOR FROST CLOSURE)

IPS WATERTIGHT ROOF

FLASHING COLLAR; OR

EQUAL

SEAL ALL EDGES OF

FLASHING COLLAR W/

ROOF CAULK

SHINGLES

ROOFING

INCREASER FITTING AS

REQUIRED FOR FROST

CLOSURE

SIZE - AS PER DRAWING

PISTON TO PROVIDE A PERMANENT

MECHANICAL BARRIER BETWEEN

FLUID AND PRE-LOAD AIR CHARGE

BARREL FABRICATED OF HARDDRAWN

TYPE "K" COPPER

SIZE

BRASS FREE TURNING PISTON ASTM

B-16 WITH O-RINGS

JOINTS TO BE MADE WITH 95-5

LEAD FREE SOLDER.

BRASS THREADED ADAPTOR

NOTE: SEE WATER RISER DIAGRAMS FOR LOCATIONS

A

P.D.I.

PPP
FIXTURE UNIT

SYMBOL

      OF WATER HAMMER ARRESTORS.

F
2"

1/2"

SIZE

1-1/4"

1-1/2"

3/4"

1"

A

B

E

D

C

9"155 - 330

1 - 11

114 - 154

12 - 32

61 - 113

33 - 60

RATINGS

5"

9"

7"

7"

5"

B

A

B

2"

1/2"

3/4"

1-1/4"

1-1/2"

1"

SIZE

FLOOR CLEANOUT DETAIL

SCALE: NOT TO SCALE
P-81

10
WATER HAMMER ARRESTOR DETAIL

SCALE: NOT TO SCALE
P-81

12

SHALLOW CAST IRON VALVE BOX.

COVER MARKED "WATER".

4'-0"

MIN.

MINIMUM DISTANCE TO JOINTS, FITTINGS OR OTHER

WET TAPS OR STOPS SHALL BE MAINTAINED IN

ACCORDANCE WITH REGULATORY AGENCY.

CURB STOP

TYPE 'K'-COPPER

WATER SERVICE

(FROM MAIN)

TYPE 'K'-COPPER

WATER SERVICE (TO

BUILDING)

FLOW

TRENCH BACKFILL

MATERIAL

6" MIN.

CONCRETE COLLAR IN UNPAVED

AREAS. (AS REQUIRED BY

AUTHORITY HAVING JURISDICTION)

CURB BOX

CORPORATION STOP

MAIN

FINISHED GRADE

6"

6"

PIPE BEDDING MATERIAL

SOLID CONCRETE BLOCK

OR C.I. FOOT PIECE, AS REQD

3'-6"

MIN.4'-0"

MIN.

45°

NOTE:

AND CURB STOP

COPPER WATER SERVICE 

SCALE: NOT TO SCALEP-81

11

PAVEMENT REPLACEMENT

ASPHALTIC MACADAM 

SCALE: NOT TO SCALE
P-81

6

TRENCH WIDTH

MAX. PAVEMENT LIMIT

FOR REPLACEMENT

2" TOP COURSE NYSDOT ITEM

NO. 402.128203

2" BINDER COURSE NYSDOT ITEM

NO. 402.258903

PROVIDE 4" MIN. OF NYSDOT

ITEM NO. 304.12 SUBBASE

12" 12"

OD12" 12"

1. NEW TOP COURSE LAYER SHOULD EXTEND 1'

BEYOND THE EDGE OF THE TRENCH AS SHOWN

2. EXISTING PAVEMENT SHOULD BE SAW CUT TO

FORM A NEAT LINE THAT THE NEW ASPHALT

WILL BE PLACED AGAINST.

2

.

0

0

 

%

 

G

R

A

D

E

 

D

E

S

I

R

A

B

L

E

,

1

.

0

0

%

 

M

I

N

.

 

G

R

A

D

E

 

 

(

C

L

A

S

S

 

5

3

 

D

I

P

)

ASSEMBLY

"Y" BRANCH 

2'

MIN.

ALTERNATE CONNECTION FOR SANITARY WATER CROSSINGS &

DROP ASSEMBLY (IF REQUIRED)

NOTES:

1. WHERE SERVICE CONNECTIONS PASS ABOVE WATER MAINS OR

STORM DRAINS WITH 18" SEPARATION, PIPE AND FITTINGS TO BE

DR-18 PVC PRESSURE PIPE.

2. WHERE SERVICE CONNECTIONS PASS ABOVE WATER MAINS OR

STORM DRAINS WITH LESS THAN 18" SEPARATION, PIPE AND

FITTINGS TO BE CAST IRON.

3. WHERE SERVICE CONNECTIONS PASS BELOW WATER MAINS OR

STORM DRAINS WITH 18" SEPARATION, PIPE AND FITTINGS TO BE

SDR-35.

4. WHERE SERVICE CONNECTIONS PASS BELOW WATER MAINS OR

STORM DRAINS WITH LESS THAN 18" SEPARATION, PIPE AND

FITTINGS TO BE CLASS 53 DIP.

4"DIA.

SEWER TRUNK LINE

ANGLE VARIABLE

MAX = 30°

SEE "Y" BRANCH ASSEMBLY

3/4" GRAVEL

UNDER "WYE"

CAST IRON BLDG. SEWER LINE

THROUGH FOUNDATION

(ADAPTER AS REQUIRED).

FOOTING STEPPED DOWN

TO ACCOMODATE SEWER

LINE AS REQUIRED

FOOTING

BEYOND

BASEMENT SLAB

(WHERE APPLICABLE)

USE DROP ASSEMBLY TO MAINTAIN 10% MAX. PITCH

ON HOUSE CONNECTIONS WHERE APPLICABLE

GRADE

ANGLE VARIABLE

8"X4" "Y"

TYPICAL SIZE

HOUSE TRAP

(SEE DETAIL)

FOUNDATION WALL

& FOOTING

DROP ASSEMBLY

SEWER SERVICE CONNECTION/ 

SCALE: NOT TO SCALE
P-81

13

IN AREAS WITH WET OR

UNSTABLE BOTTOMS USE

1 1/2" STONE, DEPTH AS

DIRECTED BY THE ENGINEER.

M
I
N

I
M

U
M

 
C

O
V

E
R

MACHINE BACKFILL

IN 6" LIFTS

2
4
"
 
F

O
R

 
S

A
N

.
 
W

A
S

T
E

 
P

I
P

E

4
2
"
 
F

O
R

 
W

A
T

E
R

 
P

I
P

E

1
2
"

1
2
"

HAND BACKFILL WITH SELECTED

LOOSE EARTH, SAND OR

GRAVEL AND COMPACT.

UNDERGROUND PIPE

MACHINE BACKFILL WITH GOOD FILL

AS DIRECTED, EXCLUDING LARGE

ROCKS, FROZEN CHUNKS, DEBRIS,

OR SPONGY MATERIAL AND

COMPACT AS SHOWN WITH

OPTIMUM MOISTURE CONTENT.

HAND BACKFILL WITH SELECTED

MATERIALS AND COMPACT

90% COMPACTION

95% COMPACTION

GRADE
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MECHANICAL GENERAL NOTES

1. ALL WORK AND MATERIALS SHALL BE PURCHASED AND INSTALLED IN

ACCORDANCE WITH ALL NATIONAL & NEW YORK STATE CODES AND

REGULATIONS (AS WELL AS ALL APPLICABLE LOCAL CODES & REGULATIONS).

THE CONTRACTOR SHALL BE RESPONSIBLE TO ENSURE THAT ALL HVAC WORK

IS PROVIDED AND INSTALLED IN STRICT ACCORDANCE WITH SEISMIC

REQUIREMENTS.

2. DO NOT SCALE FROM THESE DRAWINGS.

3. THE EXACT MOUNTING HEIGHTS AND LOCATIONS OF ALL HVAC EQUIPMENT

SHALL BE FIELD VERIFIED  AND COORDINATED WITH ALL OTHER MECHANICAL,

ELECTRICAL, PLUMBING, FIRE SPRINKLER, ARCHITECTURAL AND STRUCTURAL

SYSTEMS.  DURING SHOP DRAWINGS SUBMISSIONS, SHOW ALL MOUNTING

HEIGHTS OF DUCTWORK, UNITS, ETC.

4. VERIFY ALL EQUIPMENT VOLTAGES WITH THE ELECTRICAL DESIGN PRIOR TO

ORDERING  EQUIPMENT.

5. PROVIDE PHASE LOSS PROTECTION FOR ALL POLY-PHASE MOTOR DEVICES.

6. DUCTWORK SHALL BE CONSTRUCTED OF GALVANIZED SHEET STEEL IN STRICT

COMPLIANCE WITH THE LATEST EDITION OF THE ASHRAE, NFPA, AND SMACNA

GUIDE RECOMMENDATIONS.  ALL DUCTS TO HAVE PITTSBURGH TYPE LOCK FOR

LONGITUDINAL SEAMS AND DRIVE SLIP / "S" SLIP FOR TRANSVERSE JOINTS.

"DUCT-MATE" JOINT SYSTEM IS ACCEPTABLE IN LIEU OF PRIOR SEAM SYSTEMS.

SIZES AS SHOWN INDICATE INSIDE CLEAR DIMENSIONS OF THE AIR PASSAGE.

DUCTWORK SHALL BE FULLY INSULATED AS PER APPLICABLE CODES AND

WRITTEN SPECIFICATIONS.

7. DUCT SIZES MUST BE VERIFIED FOR CLEARANCES AT THE JOB SITE PRIOR TO

FABRICATION. DIMENSIONS MAY BE CHANGED TO ACCOMMODATE

CONSTRUCTION AS LONG AS EFFECTIVE  CROSS-SECTIONAL AREA IS

MAINTAINED. DUCT TRANSITIONS SHALL BE CONSTRUCTED WITH A SLOPE OF 1"

TO 4".  ALL DEVIATIONS FROM ORIGINAL CONTRACT DRAWINGS SHALL BE

REVIEWED BY ENGINEER  DURING THE SHOP DRAWING PROCESS.

8. PROVIDE MANUAL BALANCING DAMPERS AS REQUIRED TO PROPERLY BALANCE

EACH INDIVIDUAL AIR DISTRIBUTION SYSTEM.  IF THE LOCATION OF THE

BALANCING DAMPER IS NOT DEFINED ON THE DRAWINGS, THE FOLLOWING

MINIMUMS STANDARDS SHALL GOVERN.  ALL SUPPLY, RETURN, AND EXHAUST

MAIN BRANCHES FROM TRUNKS, EACH SPLIT AND ALL SUB- BRANCHES FROM

MAIN SHALL INCORPORATE BALANCING DAMPERS.

9. PROVIDE FLEXIBLE CONNECTORS AT ALL DUCT CONNECTIONS TO  VIBRATING

EQUIPMENT. THESE CONNECTORS SHALL BE INSTALLED IN  CLOSE PROXIMITY

TO SUCH EQUIPMENT.

10. PROVIDE FIRE DAMPERS WITH RATED ACCESS DOORS AT ALL DUCT

PENETRATIONS THROUGH FIRE  RATED WALLS, SMOKE AND FIRE STOPPING,

SHAFT, FLOORS, RATED CEILINGS AND PARTITIONS AS  REQUIRED TO MAINTAIN

ARCHITECTURAL FIRE RATINGS. REFER TO THE ARCHITECTURAL PLANS AND

SPECIFICATIONS FOR LOCATIONS AND FIRE RATING REQUIREMENTS. MC MUST

FULLY REVIEW ALL ARCHITECTURAL AND ENGINEERING DRAWINGS AND VISIT

THE SITE PRIOR TO SUBMITTING THE BID. NO EXTRAS WILL BE ALLOWED.

11. ALL ACCESS DOORS REQUIRED IN GENERAL CONSTRUCTION ARE TO BE

PROVIDED AND INSTALLED BY THE GENERAL CONTRACTOR.  IT IS THE

RESPONSIBILITY OF THE HVAC CONTRACTOR TO IDENTIFY SIZE, TYPE AND

LOCATION OF SUCH DOORS FOR PROPER ACCESS TO ALL CONCEALED  HVAC

EQUIPMENT, VALVES AND OTHER RELATED EQUIPMENT. THE HVAC

CONTRACTOR SHALL IDENTIFY THESE REQUIREMENTS ON A COORDINATED

SHOP DRAWING PRIOR TO SYSTEM FABRICATION AND  INSTALLATION.

12. ALL CEILING MOUNTED EQUIPMENT MUST BE SUPPORTED DIRECTLY FROM

BUILDING STRUCTURE WITH COMBINATION SPRING AND  NEOPRENE-IN-SHEAR

HANGERS AND ROD. PROVIDE SUPPLEMENTARY STEEL AS REQUIRED TO

ADEQUATELY SUPPORT THE LOAD.

13. CONTRACTOR MUST CONTRACT AN INDEPENDENT NEBB CERTIFIED AIR

BALANCING & TESTING COMPANY TO PERFORM THE AIR BALANCING WORK AND

ASSOCIATED SYSTEM AIR BALANCING REPORT.  ALL WORK SHALL BE

PERFORMED IN STRICT COMPLIANCE WITH ALL APPLICABLE CODES,

REGULATIONS, PLANS AND WRITTEN SPECIFICATIONS. SUBMIT THE FINAL AIR

BALANCE REPORT TO THE ENGINEER FOR REVIEW AND APPROVAL  PRIOR TO

SUBSTANTIAL COMPLETION OF THE PROJECT, AS DETERMINED BY THE G.C. AND

OWNER/CLIENT.  THE AIR BALANCE REPORT MUST INCLUDE ALL SUPPLY,

RETURN, & EXHAUST AIR TERMINALS, FRESH AIR (OUTSIDE AIR) INTAKE AND

VENTILATION EXHAUST CFM RATES FOR ALL UNITS.  ALSO INCLUDE ACTUAL

SUPPLY & RETURN AIR VELOCITY & STATIC PRESSURE READINGS ALONG WITH

ALL MOTOR AMPERAGES FOR ALL UNITS.

14. THE CONTRACTOR IS TO INCLUDE IN HIS BID ALL LOW VOLTAGE CONTROL

WIRING, THERMOSTATS, RELAYS, TRANSFORMERS, STARTERS ETC FOR A

COMPLETE OPERATING CONTROL SYSTEM AS DESCRIBED IN THE SEQUENCE OF

OPERATIONS. (MC) IS ALSO RESPONSIBLE FOR LINE VOLTAGE CONTROL FOR

EXHAUST FANS CONTROLLED FROM LIGHT SWITCH AND THERMOSTATS. ALL

CONTROL WIRING IN THE AREAS THAT DO NOT HAVE DROPPED CEILINGS THE

(MC) MUST PROVIDE ALL CONTROL WIRING CONDUIT. IN AREAS OF DROPPED

CEILING PLENUM RATED CONTROL WIRING CAN BE RUN EXPOSED ABOVE

CEILING.

15. ALL MECHANICAL EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

T

HVAC SYMBOL LIST

EXISTING DUCTWORK OR

PIPING TO REMAIN

NEW DUCTWORK OR PIPING

THERMOSTAT

VOLUME DAMPER

EQUIPMENT TAG

EQUIPMENT NUMBER

MOTOR OPERATED DAMPER

HEAT TRACE PIPE

DETAIL TAG/CALL OUT TAG

MECHANICAL SHEET NUMBER

XXX

X-XXX

XXX

XX

F#

EXISTING DUCTWORK OR

PIPING TO BE REMOVED

EXHAUST GRILLE

VD

BD
BACKDRAFT DAMPER

REFER TO SUPPLEMENTAL

FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

DOUBLE-LINE AND SINGLE-LINE

RECTANGULAR DUCT, FIRST

NUMBER INDICATES SIDE IN VIEW

IN INCHES, SECOND NUMBER

INDICATES SIDE IN DEPTH IN

INCHES

24X12

24X12

REGULAR SUPPLY AIR DUCT

(UP AND DOWN)

REGULAR RETURN AIR DUCT

(UP AND DOWN)

REGULAR EXHAUST AIR DUCT

(UP AND DOWN)

REGULAR OUTSIDE AIR DUCT

(UP AND DOWN)

M

IDENTIFIER                   DESCRIPTION

FLEXIBLE DUCTWORK

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE PLUMBING CODE

2020 NEW YORK STATE FUEL GAS CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER

REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE

DATE

REVISION

CONSULTANT SEAL

CONSULTANT

INFORMATION

AS BUILT - NO CHANGES

AS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

0

Syosset, N.Y.

 516-214-8157[T]

LiRo Engineers, Inc.

-

AS NOTED

.

 .

OF -

20-501
RCX-M-01

09/16/2020

INFRASTRUCTURE REHABILITATION

PLAYLAND PARK, RYE, NY

CROSS AXIS RESTROOMS

MECHANICAL, SYMBOLS, ABBREVIATIONS AND DRAWING LIST

 
 

 
 

HowleyS
Text Box
Page 187 of 387

HowleyS
Text Box
1-118-M-187



A

B

C

D

UTILITY RM

101

ELEC. CL

102

JANITOR'S CLOSET

103

FAMILY RESTROOM

1

104

FAMILY RESTROOM

2

105

MEN'S RESTROOM

106

WOMEN'S

RESTROOM

109

JANITOR'S CLOSET

108

12 SF

ACCESS RM

107

EG-1

100

EG-1

75

EG-1

75

EG-1

200

EG-1

200

EG-1

250

EG-1

100

EG-1

250

EG-1

250

10x88x8

16x12

16x12

16x14

8x8
12x12

2
0

x
1

4

8
x
8

1

EF

1

UH

VD

VD

VD

VD

VDVD

VD

VD

TC

1

2 EF-1

3

20x14 UP TO ATTIC

6

VD

12x12

A

B

C

D

UTILITY RM

101

ELEC. CL

102

JANITOR'S CLOSET

103

FAMILY RESTROOM

1

104

FAMILY RESTROOM

2

105

MEN'S RESTROOM

106

WOMEN'S

RESTROOM

109

JANITOR'S CLOSET

108

12 SF

ACCESS RM

107

1

LV

4

20x14 DN

4

LV

5

2

LV

5

3

LV

5

BD/AD

N

SCALE: 1/4" = 1'-0'

MECHANICAL FIRST FLOOR CONSTRUCTION PLAN

MECHANICAL CONSTRUCTION NOTES:
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INSTALL NEW EXHAUST FAN AND LOUVERS AS SHOWN. COORDINATE THE LOCATION OF THE EXHAUST FAN

IN FIELD. EXHAUST FAN TO BE PROVIDED WITH A BACKDRAFT DAMPER AND ACCESS.

TIME CLOCK TO BE INSTALLED WITHIN VANDAL PROOF ENCLOSURE.

PROVIDE NEW WALL HUNG ELECTRIC UNIT HEATER WITH BUILT IN THERMOSTAT. COORDINATE MOUNTING

HEIGHT IN FIELD.

EXHAUST DUCT SHALL RUN IN ATTIC AND TERMINATE OUTDOORS IN THE ATTIC. EXHAUST TERMINATION

SHALL BE LOCATED NOT LESS THAN 3 FEET FROM OPERABLE WINDOWS.

CONTRACTOR TO INSTALL LOUVERS IN THE ATTIC.

MECHANICAL INTAKE IS PROVIDED THROUGH OPENED DOORS DURING OPERATIONAL HOURS. FACILITY IS

DESIGNED WITH THE INTENT OF ALL DOORS BEING OPEN.

1

2

3

4

5

N

SCALE: 1/4" = 1'-0'

MECHANICAL ATTIC CONSTRUCTION PLAN

6
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MECHANICAL DUCT CONSTRUCTION DETAIL

SCALE: NOT TO SCALE
M-81

1
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1

/

2

W

ROUND 90° ELBOW

C

L

L

C

CONSTRUCTION OF 90° ELBOWS

"W"

"
W

"

"
W

"

"W"

TURNING VANES

USE THIS DESIGN

WHERE MITERED 90°

ELS ARE SHOWN ON

PLANS OR IF SPACE

CONDITIONS DO NOT

PERMIT INSTALLATION

OF ROUND 90° ELS

MITERED 90° ELBOW

"W"

"

W

"

"

W

"

"W"

C

L

L

C

1

 

1

/

2

W

TURNING VANES

USE THIS DESIGN

WHERE MITERED 45°

ELBOWS ARE SHOWN

ON PLANS OR IF SPACE

CONDITIONS DO NOT

PERMIT INSTALLATION

OF ROUND 45° ELS

MITERED 45° ELBOW

CONSTRUCTION OF 45° ELBOWS

ROUND 45° ELBOW

SLOPE NOT TO

EXCEED 1" IN 4"

TYPICAL RECTANGULAR TRANSITION TYPICAL RECTANGULAR TO ROUND TRANSITION

SLOPE NOT TO

EXCEED 1" IN 4"

RECTANGULAR

DUCT

"W"

"W"

BRANCH

MAIN

ROUND BRANCH TAKEOFF

AIR

FLOW

SQUARE BRANCH TAKEOFF

AIR

FLOW

AIR

FLOW

A
I
R

F
L
O

W

SUPPLY REGISTER

OR BRANCH DUCT

TURNING VANES

MAIN

SUPPLY

DUCT

SEE FLOOR PLAN FOR

SPLIT DIMENSION

CONSTRUCTION OF TAKEOFFS

BRANCH DUCT TAKEOFF

1/4 W

OR 4" MIN

AIR

FLOW

MAIN SUPPLY

DUCT

W

A
I
R

F
L
O

W

ENSURE SPEC INDICATES THAT:

ALL DUCT TRANSITIONS SHALL BE CONSTRUCTED AND INSTALLED AS DETAILED BY SMACNA.

ALL DUCTS SHALL BE CONSTRUCTED AND ERECTED IN A NEAT AND WORKABLE MANNER.

THE DIMENSION SHOWN FOR ALL DUCTS SHOWN IN PLAN GIVE THE WIDTH FIRST AND THEN THE HEIGHT. **ALSO

AND/OR ONLY PUT THIS ON 001-SHEET**

VANES SHORTER THAN 36" SHALL BE SINGLE WALL, WITH A 2" RADIUS AND 1 1/2" SPACING. VANES LARGER THAN 36"

AND SHORTER THAN 48" SHALL BE DOUBLE WALL, WITH A 2" OUTER RADIUS, 1" INNER RADIUS, AND 2 1/8" SPACING.

VANES LONGER THAN 48" SHALL BE DOUBLE WALL, WITH A 4 1/2" OUTER RADIUS, 2 1/4" INNER RADIUS, AND 3 1/4"

SPACING. NO TURNING VANES SHALL INCLUDE A TRAILING EDGE.

FOR SQUARE 90 DEG ELBOWS, IF INLET AND OUTLET DIMENSIONS ARE NOT THE SAME, PROVISIONS MUST BE MADE SO

THAT VANE EDGES PROJECT TANGENTS PARALLEL TO DUCT SIDES. VANES AS USED WHEN INLET AND OUTLET

DIMENSIONS ARE IDENTICAL ARE NOT ACCEPTABLE ON SIZE CHANGE ELBOWS WITHOUT MODIFICATION.

SINGLE RECTANGULAR DUCT

2" X 2" X 3/16" ANGLE (WHERE

LENGTH OF ANGLE EXCEEDS

6FT USE INTERMEDIATE

SUPPORT)

3/8" DIAMETER

ROD (TYP)

1"X18 GAUGE STRAP

OVER DUCT (TYP)

SHEET METAL

SCREWS (TYP)

TRIMS AT 45°

ANGLE (TYP)

60"  MAXIMUM

M-801

2

HANGER

BOLT & NUT HEX HEADS

NUT DRAWN TIGHT

BOTTOM OF SLAB

PIPE 2" LONG

EXPANSION BOLT

FINISHED FLOOR

CONCRETE ANCHOR FOR

HANGING PIPING OR

EQUIPMENT

CLEVIS SOCKET

(IF REQUIRED)

3/8"O ALL THREADED STEEL RODS

SUPPORT FROM BUILDING STRUCTURE

LENGTH OF RODS TO SUIT SPACE

AVAILABLE

STEEL SPRING AND RUBBER

ISOLATORS

FLEXIBLE CONNECTION

AIR

FLOW

MOUNTING BRACKET

FLEXIBLE CONNECTION

DUCTWORK

AIR

FLOW

EF

DUCTWORK

MECHANICAL FAN HANGING DETAIL

SCALE: NOT TO SCALE
M-81

5

MECHANICAL ANCHORING DETAIL

SCALE: NOT TO SCALEM-81

2
MECHANICAL DUCT HANGER DETAIL

SCALE: NOT TO SCALEM-81

3

MECHANICAL LOUVER 

SCALE: NOT TO SCALE
M-81

4

SQUARE TO

(BOTTOM OF DUCT

CONNECTION)

CEILING

ROUND BOOT SEALED

ALL AROUND AS PER

SPECS

ROUND TO SQUARE

ADAPTOR

HAND DAMPER

(THIS LOCATION OF DAMPER TO BE

USED WHEN FIELD CONDITIONS DO NOT

PERMIT INSTALLATION AS PER PLANS).

RETURN

DUCT AS PER SPECS

2"

2" STAND-OFF BRACKET,

BOLT TO DUCT

3/8" DIA. THREADED ROD

16 GA. STEEL BLADE

NOTES:

1. DAMPERS FOR ROUND DUCTS SHALL BE SIMILAR TO THE DAMPER SHOWN ABOVE.

2. ENSURE THAT FULL 90 DAMPER BLADE MOVEMENT IS UNOBSTRUCTED.

3. FOR DUCT HEIGHTS MORE THAN 12", PROVIDE FACTORY-FABRICATED OPPOSED BLADE DAMPERS.

ROTATION

(90 DEG)

ROD POSITIONING NUT

HANDLE WITH SET SCREW

ALIGN HANDLE WITH

DAMPER BLADE

12" MAX.

BLADE POSITION LOCKNUT

STEEL ANGLE BLADE

STOP, BOLT TO DUCT

1/4" CLEARANCE

ALL-AROUND

DUCT

BEARING FITTING,

BOLT TO DUCT

ENSURE BOLTS CLEAR

BLADE, OR INSTALL

THEM IN OPPOSING

CORNERS AWAY FROM

BLADE ROTATION

STEEL CLAMP, BOLT TO BLADE,

PROVIDE AN ADDITIONAL ANTI-SLIP

BOLT THRU THE ROD

MECHANICAL GRILLE CONNECTION

SCALE: NOT TO SCALE
M-81

4

MECHANICAL VOLUME DAMPER

SCALE: NOT TO SCALE
M-81

6

WALL

BACKDRAFT

DAMPER

LOUVER WITH

BIRD SCREEN.

INTERIOR EXTERIOR

FASTENERS
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NOTES: 1. FOR ADDITIONAL NOTES, ABBREVIATIONS AND SYMBOLS, SEE DRAWING GE-E-01. FOR ADDITIONAL NOTES, ABBREVIATIONS AND SYMBOLS, SEE DRAWING GE-E-01. GE-E-01. . 2. BEFORE ANY LIGHT FIXTURES AND/OR CONTROLS ARE PURCHASED, CONTRACTOR SHALL BEFORE ANY LIGHT FIXTURES AND/OR CONTROLS ARE PURCHASED, CONTRACTOR SHALL SUBMIT, FOR APPROVAL BY THE ENGINEER, A COMPLETE SET OF DRAWINGS SHOWING ALL CONTROL COMPONENTS AND WIRING DIAGRAMS. 3. FOR ADDITIONAL INFORMATION, SEE LIGHTING FIXTURE SCHEDULE ON DRAWING GE-E-03. FOR ADDITIONAL INFORMATION, SEE LIGHTING FIXTURE SCHEDULE ON DRAWING GE-E-03. GE-E-03. . 4. NEW CABLE AND CONDUIT SHALL BE INSTALLED CONCEALED.  NEW CABLE AND CONDUIT SHALL BE INSTALLED CONCEALED.  5. FOR LIGHTING PANEL SCHEDULE REFER TO DRAWING RCX-E-06. FOR LIGHTING PANEL SCHEDULE REFER TO DRAWING RCX-E-06. RCX-E-06. . 6. FOR MOUNTING DETAILS, REFER TO DRAWING DT-E-02. FOR MOUNTING DETAILS, REFER TO DRAWING DT-E-02. DT-E-02. . 7. PROVIDE EXIT SIGNS WITH DIRECTIONAL ARROWS AS SHOWN. PROVIDE EXIT SIGNS WITH DIRECTIONAL ARROWS AS SHOWN. 8. REFER TO DT-E-03 FOR EXIT SIGN DETAILS. REFER TO DT-E-03 FOR EXIT SIGN DETAILS. DT-E-03 FOR EXIT SIGN DETAILS.  FOR EXIT SIGN DETAILS. 9. FOR INTERIOR LIGHTING CONTROL WIRING (INCLUDING BUT NOT LIMITED TO ETHERNET AND FOR INTERIOR LIGHTING CONTROL WIRING (INCLUDING BUT NOT LIMITED TO ETHERNET AND LOW VOLTAGE WIRING) INFORMATION SEE TYPICAL INTERIOR SPACE WIRING DIAGRAM DETAIL ON THIS PAGE. 10. NOT ALL POWER WIRING SHOWN ON DRAWINGS. CONTRACTOR SHALL DAISY CHAIN THE NOT ALL POWER WIRING SHOWN ON DRAWINGS. CONTRACTOR SHALL DAISY CHAIN THE FOLLOWING WITHIN EACH SPACE, LIGHTING, POWER PACKS, AND EXIT SIGNS. CONTRACTOR SHALL FURNISH AND INSTALL 3/4'' CONDUIT WITH 2#12, 1#12G. FOR ALL CONDUITS WITHIN THE DAISY-CHAIN LOOP BACK TO POWER PANEL PP-RCX, UNLESS OTHERWISE NOTED. 11. NUMBER DESIGNATORS NEXT TO FIXTURES AND/OR CONTROLS INDICATE CIRCUIT NUMBERS NUMBER DESIGNATORS NEXT TO FIXTURES AND/OR CONTROLS INDICATE CIRCUIT NUMBERS 12. EXIT SIGNS SAHLL BE WIRED TO THE UNSWITCHED LEG OF THE DESIGNATED CIRCUIT.  EXIT SIGNS SAHLL BE WIRED TO THE UNSWITCHED LEG OF THE DESIGNATED CIRCUIT.  13. POWER PACKS SHALL BE MOUNTED ABOVE FINISHED CEILING.  POWER PACKS SHALL BE MOUNTED ABOVE FINISHED CEILING.  14. ALL CIRCUITS SHOWN SHALL BE 3/4'' WITH 2#12, 1 #12G. AWG. ALL CIRCUITS SHOWN SHALL BE 3/4'' WITH 2#12, 1 #12G. AWG. 15. ALL LIGHTING CONTROL COMPONENTS SHALL BE FROM A SINGLE MANUFACTURER,  AND ALL LIGHTING CONTROL COMPONENTS SHALL BE FROM A SINGLE MANUFACTURER,  AND MUST BE FROM THE SAME MANUFACTUER AS ALL BUILDINGS WITHIN THE CONTRACT. EQUIPMENT INCLUDES BUT NOT LIMITED TO OCCUPANCY SENSORS, RELAY/POWER PACKS, SWITCHES, RELAY PANELS,  PHOTOSENSOR, ETC.  16. LIGHTING CONTROLS SELECTED SHALL HAVE THE CAPABILITY TO BE CONNECTED TO A LIGHTING CONTROLS SELECTED SHALL HAVE THE CAPABILITY TO BE CONNECTED TO A MASTER HEAD-END SYSTEM (FUTURE CONTRACT) 17.  ALL OUTDOOR LIGHTING SHALL BE POWERED VIA RELAY PANEL RP. RELAY PANEL SHALL BE  ALL OUTDOOR LIGHTING SHALL BE POWERED VIA RELAY PANEL RP. RELAY PANEL SHALL BE EQUIPPED WITH BOTH A BUILT-IN TIME CLOCK AND A PHOTOSENSOR.   18. FOR EXTERIOR LIGHTING CONTROL WIRING INFORMATION SEE EXTERIOR RESTROOM SPACE FOR EXTERIOR LIGHTING CONTROL WIRING INFORMATION SEE EXTERIOR RESTROOM SPACE WIRING DETAIL. 19. COORDINATE THE FINAL PLACEMENT OF LIGHTING WITH ARCHITECTURAL DRAWINGS.COORDINATE THE FINAL PLACEMENT OF LIGHTING WITH ARCHITECTURAL DRAWINGS.
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