

**ADDENDUM NO. 2**

**EDGEMONT SCHOOL DISTRICT  
JR/SR HIGH SCHOOL ADMINISTRATION BUILDING  
TOILET RENOVATIONS**

The attention of Bidders submitting proposals for work on the Toilet Renovations at the Edgemont JR/SR High School Administration Building is called to the following Addendum to the Contract Forms and Specifications.

The items set forth herein, whether of omission, addition, substitution or clarification are to be included in and form a part of the proposal submitted. This Addendum is hereby included in and made a part of the Contract Documents, dated February 24, 2021, whether or not attached thereto. All requirements of the original project specifications and drawings shall remain in force except as amended by this addendum.

This Addendum contains changes to the requirements of the Contract Documents. Such changes shall be incorporated into the contract Documents and shall apply to the work with the same meaning and force as if they had been included in the original documents. Wherever or any portion of a drawing, the remainder of the paragraph or drawing affected shall remain in force.

The conditions of the Specifications shall govern all work described in this Addendum. Wherever the conditions of work and the quality or quantity of materials or workmanship are not fully described in this Addendum, the conditions of work, etc., described by the Specifications or drawings for similar items of work shall apply to the work described in this Addendum.

**FULLER AND D'ANGELO, P.C..  
ARCHITECTS AND PLANNERS  
45 KNOLLWOOD ROAD  
ELMSFORD, NEW YORK 10523**

DATE: March 18, 2021.

This Addendum consists of one (1) Page.

**THE FOLLOWING ARE MODIFICATIONS, CLARIFICATIONS, DELETIONS OR ADDITIONS TO  
THE DRAWINGS:**

**DRAWING MP101 – PLUMBING REMOVAL, PROPOSED PLUMBING PLANS:**

Detail 5 **REVISE** note “New 14 ga. Custom satin stainless steel lattice exhaust air grille (match existing size). Design B by A-J Manufacturing. See specifications for additional information.” To read “New 14 ga. Custom satin stainless steel exhaust air grille (match existing size) with countersunk screw holes. Design B Lattice Grille by A-J Manufacturing.”.

**END OF ADDENDUM**

EDGEMONT SCHOOL DISTRICT  
TOILET RENOVATIONS AND RELATED WORK  
JR/SR HIGH SCHOOL ADMINISTRATION BUILDING  
ADDENDUM NO. 2

The following attachments are being provided for informational purposes:

**Bidder RFI Responses** (In the event of a discrepancy between these responses and the contract documents, the contract documents shall prevail unless modified by addendum.)

Bid RFI-#001 dated 3/10/2021 (1 page).

Bid RFI-#002 dated 3/16/2021 (1 page).

EDGEMONT SCHOOL DISTRICT  
TOILET RENOVATIONS AND RELATED WORK  
JR./SR. HIGH SCHOOL ADMINISTRATION BUILDING  
RFI FORM

SECTION 00 2115  
RFI FORM

CONTRACTOR'S REQUEST FOR INFORMATION NO. 1

F&D RFI NO: **001**

(F&D USE)

NAME OF PROJECT: Toilet Renovations and Related Work  
Jr./Sr. High School Administration

NAME OF OWNER: Edgemont School District

DATE: 03/10/21

A/E PROJECT NO: 20381.00

ARCHITECT: Fuller and D'Angelo, P.C.

45 KNOLLWOOD ROAD

ELMSFORD, NEW YORK 10523

TEL: 914.592.4444 FAX: 914.592.1717

FROM (CO. NAME): Stalco Construction, Inc.

CONTACT NAME: Patricia Nevin

SUBJECT: Substantial Completion Date

DISCIPLINE/TRADE: \_\_\_\_\_

DWG./SPEC. REFERENCE: \_\_\_\_\_

QUESTION: Please advise substantial completion date

\_\_\_\_\_  
FIELD CONDITION \_\_\_\_\_

\_\_\_\_\_  
DRAWING/SPEC \_\_\_\_\_

\_\_\_\_\_  
DISCREPANCY \_\_\_\_\_

\_\_\_\_\_  
OWNER CHANGE \_\_\_\_\_

\_\_\_\_\_  
CLARIFICATION \_\_\_\_\_

\_\_\_\_\_  
CONTRACTOR'S SUGGESTION (IF APPLICABLE): \_\_\_\_\_

ANSWER

**see specification section 01 1000.**

ARCHITECT'S SIGNATURE: 

DATE: **3/10/2021**

Note: review and any responses to this request for information by the architect/engineer is strictly for design intent only and does not constitute acknowledgement or acceptance of any cost or schedule implications unless specifically presented by the contractor. By submission of this request for information, the contractor assumes all responsibility in the absence of an approved change order or work directive.

FULLER AND D'ANGELO, P.C.  
ARCHITECTS AND PLANNERS

EDGEMONT SCHOOL DISTRICT  
TOILET RENOVATIONS AND RELATED WORK  
JR./SR. HIGH SCHOOL ADMINISTRATION BUILDING  
RFI FORM

SECTION 00 2115  
RFI FORM

CONTRACTOR'S REQUEST FOR INFORMATION NO. 1

F&D RFI NO: 002

(F&D USE)

NAME OF PROJECT: Toilet Renovations and Related Work  
Jr./Sr. High School Administration

NAME OF OWNER: Edgemont School District

DATE: \_\_\_\_\_

A/E PROJECT NO: 20381.00

ARCHITECT: Fuller and D'Angelo, P.C.

45 KNOLLWOOD ROAD

ELMSFORD, NEW YORK 10523

TEL: 914.592.4444 FAX: 914.592.1717

FROM (CO. NAME): Joe Lombardo Plumbing & Heating of Rockland Inc

CONTACT NAME: Karen P

SUBJECT: Custom Stain Stainless Lattice Exhaust Air Grille

DISCIPLINE/TRADE: HVAC/Plumbing

DWG./SPEC. REFERENCE: MP-101

QUESTION:

on drawing MP101 detail #5 states 14 ga. custom stain stainless lattice exhaust air grille to match  
existing size from for A-J Manufacturing please provide spec

FIELD CONDITION

DRAWING/SPEC

DISCREPANCY

OWNER CHANGE

CLARIFICATION

CONTRACTOR'S SUGGESTION (IF APPLICABLE):

ANSWER

See Addendum #2

ARCHITECT'S SIGNATURE: 

DATE: 3/18/2021

Note: review and any responses to this request for information by the architect/engineer is strictly for design intent only and does not constitute acknowledgement or acceptance of any cost or schedule implications unless specifically presented by the contractor. By submission of this request for information, the contractor assumes all responsibility in the absence of an approved change order or work directive.

FULLER AND D'ANGELO, P.C.  
ARCHITECTS AND PLANNERS