



---

**VILLAGE OF SUFFERN  
BACKUP POWER FOR CRITICAL FACILITIES  
PROJECT #2**

**GOSR PROJECT #NYCR 0256**

**ADDENDUM #2**

**June 23, 2021**

Please include the attached Ten Day Call Form with your bid.

**Pitingaro & Doetsch Consulting Engineers, PC**

**Jason A. Pitingaro, PE**  
President

G:\Shared Drives\Engineering\Suffern\216202 - Backup Power For Critical Facilities\02 - Engineering\GOSR Project NYCR 0256 Addendum #2.Docx

# Ten Day Call Form

Subrecipient: Village of Suffern

Project Name: Backup Power for Critical Facilities

## Ten Day Call Information:

Person reviewing Wage Decision: F. Steven Kirk

Date of review: June 19, 2021

Bid Opening Date: June 29, 2021

(If the small purchase method of procurement is used the above entry will be the bid tabulation date)

Wage Decision(s): \_\_\_\_\_

A: Building, Heavy Highway  
Type of work to be done (Contract)

NY20210020 May 16, 2021  
Decision(s) included in bid documents

NY20210020 April 16, 2021  
Current decision(s) as determined by DOL

Action:  None  
 Update Wage Decision by Addendum

B: \_\_\_\_\_  
Type of work to be done (Contract)

\_\_\_\_\_  
Decision(s) included in bid documents

\_\_\_\_\_  
Current decision(s) as determined by DOL

Action:  None  
 Update Wage Decision by Addendum

C: \_\_\_\_\_  
Type of work to be done (Contract)

\_\_\_\_\_  
Decision(s) included in bid documents

\_\_\_\_\_  
Current decision(s) as determined by DOL

Action:  None  
 Update Wage Decision by Addendum

D: \_\_\_\_\_  
Type of work to be done (Contract)

\_\_\_\_\_  
Decision(s) included in bid documents

\_\_\_\_\_  
Current decision(s) as determined by DOL

Action:  None  
 Update Wage Decision by Addendum

Comments: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_