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HORIZ. 1"=20' VERT. 1"=2'
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SURVEY DISCLAIMER
SURVEY INFORMATION OF SITE DETERMINED FROM VA SUPPLIED AS-BUILT DRAWINGS AND ,
PHOTOGRAPHIC, VISUAL, AND LIDAR SURVEY CONDUCTED BY TRIPLE C.  CONSTRUCTION HAS
OCCURRED ON THIS SITE SINCE THE SURVEY WAS COMPLETED.  CONDITION OF THE SITE MAY
VARY FROM THE SURVEYED CONDITION.  UTILITY LOCATIONS ARE IN APPROXIMATE LOCATION.
CONTRACTOR TO PROVIDE UTILITY LOCATION SERVICE PRIOR TO EXCAVATION FOR
VERIFICATION OF  LOCATION AND DEPTH OF ALL UTILITIES TO PROVIDE NON-INTERRUPTION OF
SERVICE, TO ENSURE PROPER CLEARANCE/SEPARATION, AND TO AVOID DAMAGE THERETO.
UTILITIES DAMAGED THROUGH NEGLIGENCE OF THE CONTRACTOR TO OBTAIN LOCATION OF
SAME SHALL BE REPAIRED OR REPLACED BY THE CONTRACTOR AT HIS EXPENSE.

LIMITS OF CONSTRUCTION
BACK OF CURB
SIDEWALK

EXISTING NEW

SLOPE AND FLOW DIRECTION

STORM DRAIN MANHOLE
SANITARY SEWER MANHOLE

STREET LIGHT

SEWER CLEAN-OUT

STORM DRAIN INLET

NOTE:
THE CONTRACTOR SHALL PROVIDE A "QUALIFIED SWPPP DEVELOPER" (QSD) WHO WILL BE RESPONSIBLE FOR
DEVELOPING A STORMWATER POLLUTION PREVENTION PLAN FOR THIS PROJECT. THE QSD WILL ACT AS A DATA
SUBMITTER FOR THE VA, WITH THE FILING OF THE NOTICE OF INTENT TO THE NEW YORK STATE DEPARTMENT
OF ENVIRONMENTAL CONSERVATION FOR COVERAGE UNDER THE CONSTRUCTION GENERAL PERMIT.  THE
CONTRACTOR SHALL BE  RESPONSIBLE TO PAY ALL FEES ASSOCIATED WITH THIS PERMIT, WHICH INCLUDE, BUT
ARE NOT LIMITED TO, THE NOTICE OF INTENT FILING AND ANNUAL FEES FOR MAINTAINING COVERAGE UNDER
THIS PERMIT. THE CONTRACTOR WILL BE RESPONSIBLE FOR REVIEWING AND IMPLEMENTING THE PROVISIONS
SPECIFIED IN THE SWPPP AND THE EROSION CONTROL PLANS. THE CONTRACTOR SHALL ALSO PROVIDE A
"QUALIFIED SWPPP PRACTITIONER" (QSP) WHO WILL BE RESPONSIBLE FOR IMPLEMENTING THE SWPPP, AND
WILL ASSIST THE VA IN THE FILING OF A NOTICE OF TERMINATION TO THE STATE WATER RESOURCES CONTROL
BOARD AT THE END OF THE PROJECT.

FLOW LINE
8' HIGH CONSTRUCTION FENCING

EXCAVATION NOTE
CONTRACTOR TO HAND DIG WITHIN 5' OF KNOWN UTILITIES.

MATCHLINE

C1 CIVIL STREET PLAN
1"=20'
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CONCRETE - STANDARD BROOM FINISH

CONCRETE - STAINED BROOM FINISH

DEDUCTIVE ALTERNATES
SEE SHEET CS103 FOR DEDUCTIVE ALTERNATES

1. EXCEPT AS PROVIDED HEREIN, GRADING SHALL BE PERFORMED AT THE ELEVATIONS AND IN ACCORDANCE WITH
THE DETAILS SHOWN ON SHEET CG501-CG506.

2. THE COST FOR REQUIRED CONSTRUCTION DUST AND EROSION CONTROL MEASURES SHALL BE INCIDENTAL TO THE
PROJECT COST.

3. ALL WORK RELATIVE TO FOUNDATION CONSTRUCTION, SITE PREPARATION, AND PAVEMENT INSTALLATION, AS
SHOWN ON THIS PLAN, SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE "GEOTECHNICAL INVESTIGATION", AS
PROVIDED BY THE ARCHITECT OR OWNER.  ALL OTHER WORK SHALL, UNLESS OTHERWISE STATED OR PROVIDED FOR
HEREON, BE CONSTRUCTED IN ACCORDANCE WITH THE PROJECT, (FIRST PRIORITY) SPECIFICATIONS, AND/OR THE
TOWN OF CORTLANDT, MUNICIPAL CODE (SECOND PRIORITY).

4. EARTH SLOPES SHALL NOT EXCEED 3 HORIZONTAL TO 1 VERTICAL UNLESS SHOWN OTHERWISE.

5. IT IS THE INTENT OF THESE PLANS THAT THIS CONTRACTOR SHALL NOT PERFORM ANY WORK OUTSIDE OF THE
PROPERTY BOUNDARIES EXCEPT AS REQUIRED BY THIS PLAN.

6. THE CONTRACTOR IS TO ENSURE THAT NO SOIL ERODES FROM THE SITE ONTO ADJACENT PROPERTY OR PUBLIC
RIGHT-OF-WAY.  THIS SHOULD BE ACHIEVED BY CONSTRUCTING TEMPORARY BERMS OR SILT FENCE AT THE
PROPERTY LINES AND WETTING THE SOIL TO PROTECT IT FROM WIND EROSION.

7. A DISPOSAL SITE FOR ANY & ALL EXCAVATION MATERIAL, AND UNSUITABLE MATERIAL AND/OR A BORROW SITE
CONTAINING ACCEPTABLE FILL MATERIAL SHALL BE OBTAINED BY THE CONTRACTOR IN COMPLIANCE WITH
APPLICABLE ENVIRONMENTAL REGULATIONS AND APPROVED BY VA COR.  ALL COSTS INCURRED IN OBTAINING A
DISPOSAL OR BORROW SITE AND HAUL TO OR FROM SHALL BE CONSIDERED INCIDENTAL TO THE PROJECT AND NO
SEPARATE MEASURE OR PAYMENT SHALL BE MADE.

8. PAVING AND ROADWAY GRADES SHALL BE +/- 0.1' FROM PLAN ELEVATIONS.  PAD ELEVATIONS SHALL BE +/- 0.05'
FROM BUILDING PLAN ELEVATION.

9. DUST CONTROL REQUIRED THROUGHOUT CONSTRUCTION.  SPECIAL CONSIDERATION TO BUILDING 5 AND
ADJACENT CHILD CARE.  SEE SPECIFICATION FOR DUST CONTROL SUBMITTAL REQUIREMENTS.  COORDINATE WITH
COR.

05/09/2022

EXPIRES: 12/31/24
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