



FREDERICK W. SEEBA, PE, MANAGING PARTNER
LAWRENCE SALVESEN, AIA, PARTNER
KEVIN J. WALSH, AIA, PARTNER
KENNETH G. SCHUPNER, AIA, PARTNER
JOSEPH B. RETTIG, AIA, PARTNER
GARY W. SCHIEDE, AIA, PARTNER
ROGER P. SMITH, AIA, FOUNDING PRINCIPAL

June 22, 2022

ADDENDUM NO. 3

Re: Greenburgh CSD Capital Improvement projects at
Highview ES; Lee F Jackson ES; RJ Bailey ES; Woodlands MS
HS; Early Childhood Program

SED #66-04-07-02-002-013 – Highview
SED #66-04-07-02-006-011 – Lee F Jackson
SED #66-04-07-02-005-012 – RJ Bailey
SED #66-04-07-02-007-022 – Woodlands
SED #66-04-07-02-011-018 – Early Childhood Program

BBS Project #21-288; 21-289; 21-290; 21-291; 21-292

This addendum contains changes to the requirements of the contract drawings and/or project manual. Such changes shall be incorporated into the contract documents and shall apply to the work with the same meaning and force as if they had been included in the original documents. Wherever this addendum modifies a portion of a paragraph of project manual or any portion of the drawing, the remainder of the paragraph or drawing affected shall remain in force.

The conditions of the basic project manual shall govern all work described in this addendum. Wherever the conditions of work and the quality or quantity of materials or workmanship are not fully described in this addendum, the conditions of work, etc. included in the basic project manual for similar items of work shall apply to the work described in this addendum.

The "Conditions of the Contract" apply to all work described in this addendum.

The following changes shall be and are hereby made:

SPECIFICATION MODIFICATIONS

- 1. Invitation to Bidders** – The bid opening date for Greenburgh CSD Capital Improvement Projects has been extended.
 - a. The new bid opening date is June 30, 2022 at 1:00 pm in person at the Woodlands MS HS located at 475 West Hartsdale Ave, Hartsdale NY 10530*

BBS Architects, Landscape Architects and Engineers, P.C.