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1

PLAYLAND PARK SITE PLAN

SA

BB

DCV

K

CXA

CXD

CXE

CXF

• SOUTHEAST ARCADE: EXTERIOR ALTERNATION OF BUILDING ENVELOPE 
INCLUDING SIDING AND ROOFING. RECONSTRUCTION OF DETERIORATED 
TIMBER FLOOR AND FLOOR FRAMING. VENDOR-READY INTERIOR FOR GAMES 
OR ARCADE VENDORS (MINIMAL UTILITIES). SEASONAL USE (NO HEAT OR AC) 
WITH LIGHTING FIXTURES, OUTLETS AND RELATED CONDUIT AND WIRING 
WORK. 

• NORTHEAST BURGER BARN: EXTERIOR ALTERNATION OF BUILDING 
ENVELOPE INCLUDING SIDING AND ROOFING. NEW ADDITION IN EXISTING 
FOOTPRINT. VENDOR-READY INTERIOR FOR CONVERSION TO RESTAURANT, 
INCLUDING UTILITIES FOR FIT-OUT OF KITCHEN BY FOOD SERVICE VENDOR. 
SEASONAL USE (NO HEAT OR AC) WITH LIGHTING FIXTURES, OUTLETS AND
RELATED CONDUIT AND WIRING WORK.

• DRAGON COASTER VENDORS: REMOVE NON-HISTORICAL “DIPPIN DOTS”
CONSTRUCTION. REMOVE AND REBUILD TOWERS # 6 AND #7 IN ENTIRETY, 
INCLUDING NEW FOUNDATIONS. EXTERIOR ALTERNATION COLONNADE, 
BOARDWALK AND BOARDWALK FOUNDATIONS, AND VENDOR FAÇADES. 
DEMOLISH INTERIOR SPACES AND REHAB TO VENDOR-READY FOR FOOD 
SERVICE FIT-OUT FOR SEASONAL USE (NO HEAT OR AC). PROVIDE 
REROOFING OF ENTIRE DRAGON COASTER STATION. 

• RESTAURANT KITCHEN WITH FOOD VENDING (A.K.A. NATHAN’S): EXTERIOR 
ALTERNATION AND/OR REBUILDING. BUILDING MODIFICATIONS FOR NEW 
ADDITION CONNECTING TO PLAZA RESTAURANT BUILDING. INTERIOR 
“VENDOR READY” FOR KITCHEN FIT-OUT BY FOOD SERVICE VENDOR. 
BUILDING SHELL AND MECHANICAL SYSTEMS TO ANTICIPATE FOUR-SEASON 
USE.

• CROSS AXIS BUILDING A (NORTH GAMES): EXTERIOR ALTERNATION 
INCLUDING ROOFING AND REHABILITATION OF PORCH & BOARDWALK. 
INTERIOR REHABILITATION, INCLUDING SELECTIVE REPLACEMENT OF 
EXISTING DETERIORATED TIMBER FRAMING ELEMENTS, TO VENDOR-READY 
SPACES FOR GAMES VENDORS (MINIMAL UTILITIES). SEASONAL USE (NO 
HEAT OR AC) WITH LIGHTING FIXTURES, OUTLETS AND RELATED CONDUIT 
AND WIRING WORK. IN THE BACK, REMOVE AND REBUILD BUILDING 
ADDITIONS (VENDOR OFFICE/LOUNGE AND STORAGE SHED). 

• CROSS AXIS BUILDING D: EXTERIOR ALTERNATION INCLUDING ROOFING AND 
REHABILITATION OF PORCH & BOARDWALK. INTERIOR REHABILITATION, 
INCLUDING SELECTIVE REPLACEMENT OF EXISTING DETERIORATED TIMBER 
FRAMING ELEMENTS, TO VENDOR-READY SPACES FOR GAMES VENDORS 
(MINIMAL UTILITIES). SEASONAL USE (NO HEAT OR AC) WITH LIGHTING 
FIXTURES, OUTLETS AND RELATED CONDUIT AND WIRING WORK.

• CROSS AXIS BUILDING E (SOUTH GAMES): EXTERIOR ALTERNATION 
INCLUDING ROOFING AND REHABILITATION OF PORCH & BOARDWALK. 
INTERIOR REHABILITATION, INCLUDING SELECTIVE REPLACEMENT OF 
EXISTING DETERIORATED TIMBER FRAMING ELEMENTS, TO VENDOR READY 
SPACES FOR GAMES VENDORS (MINIMAL UTILITIES). SEASONAL USE (NO 
HEAT OR AC) WITH LIGHTING FIXTURES, OUTLETS AND RELATED CONDUIT 
AND WIRING WORK. 

• CROSS AXIS BUILDING F: REMOVE “LITTLE CARVEL/LUIGI’S” AND REBUILD, 
INCLUDING NEW STRUCTURAL FOUNDATIONS, SUPERSTRUCTURE, AND 
INTERIOR VENDOR-READY FOR FOOD SERVICE FIT-OUT. SEASONAL USE (NO
HEAT OR AC) WITH LIGHTING FIXTURES, OUTLETS AND RELATED CONDUIT 
AND WIRING WORK. REMOVE DEMISING WALL TO INTEGRATE WITH THE 
ADJACENT NEWLY-BUILT VENDOR BUILDING TO THE EAST.

1-118-G-754-0
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CONTRACTOR  INFORMATION - CAPITAL CONTRACTS, SITE ACTIVITIES, AND SITE CONDITIONS

CONTRACT #

CONTRACT 19-502

CONTRACT 20-530

CONTRACT 20-531

CONTRACT 20-504

CONTRACT 21-541

CONTRACT 21-542

CONTRACT 22-523

SCOPE

• SWITCHGEAR

• INFRASTRUCTURE REHABILITATION - PHASE 2

• SITE IMPROVEMENTS

• BATHHOUSE

• EMERGENCY INFRASTRUCTURE REHABILITATION-
PHASE 1

• EMERGENCY INFRASTRUCTURE REHABILITATION-
PHASE 1

• INFRASTRUCTURE REHABILITATION - PHASE 3

N

KEY

INFORMATION FOR THE CONTRACTOR

1. PLAYLAND MAINTENANCE AND OPERATIONS WILL BE 
ONGOING THROUGHOUT THE PARK AT ALL TIMES FOR 
THE DURATION OF THE CONTRACT. CONTRACTOR TO 
COOPERATE AND COORDINATE WITH OPERATIONS AS 
REQUIRED AND AS DIRECTED. 

2. CONTRACTOR SHOULD BE AWARE THAT MULTIPLE 
CONTRACTORS WILL BE WORKING ON THE SITE 
CONCURRENTLY, AS INDICATED IN THIS DRAWING.

3. PROVIDE TEMPORARY SECURITY AS REQUIRED AND 
MAINTAIN ACCESS FOR EMERGENCY VEHICLES AT ALL 
TIMES.  

4. ALSO REFER TO DETAILED SITE STAGING DRAWINGS 
FOR INDIVIDUAL CONTRACT COMPONENTS, FURTHER 
IN THIS DRAWING PACKAGE. 

5. PROVIDE JOBSITE ENCLOSURE AS REQUIRED FOR 
PUBLIC SAFETY IN ALL AREAS OUTSIDE OF THE PARK 
SECURED AREA. 

PLAYLAND PARK CAPITAL CONTRACTS LEGEND
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• INFRASTRUCTURE REHABILITATION - PHASE 3

1-118-G-757-0

8 of 664



A

A

SECTION A-A
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4" MAX
STEEL SLEEVE CAST OR GROUTED INTO FLOOR OR WALL ASSEMBLY

UL DESIGN: C-AJ-2242
REFER TO UL DESIGN FOR ADDITIONAL REQUIREMENTS

F RATING - 2 HOUR
T RATING - 1 3/4 HOUR
W RATING - CLASS 1

MINIMUM 1/4" FIRE BARRIER WATER TIGHT SEALANT FLUSH WITH TOP SURFACE OF FLOOR

REINFORCED CONCRETE OR PRECAST FLOOR

ONE NONMETALLIC PIPE OR CONDUIT TO BE CENTERED WITHIN OPENING; SEE UL DESIGN FOR 
NONMETALLIC PIPE TYPES
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1/8" THICK BY 2" WIDE INTUMESCENT GRAPHITE-BASED FIRESTOP, WRAP TIGHTLY AROUND PIPE WITH 
CONTINUOUS LAYERS AND BUTT TIGHT AGAINST BOTTOM SURFACE OF FLOOR OR BOTH SURFACSE OF 
WALL; ONE LAYER REQUIRED FOR 2" DIAMETER AND SMALLER PIPES, TWO LAYERS REQUIRED FOR 2 
1/2"-3" DIAMETER PIPES, THREE LAYERS REQUIRED FOR 3 1/2"-4" DIAMETER PIPES

STEEL SLEEVE CAST OR GROUTED INTO FLOOR OR WALL ASSEMBLY

STEEL COLLAR WITH 1 1/4" WIDE BY 2" LONG ANCHOR TABS AND MINIMUM 1/2" LONG TABS TO RETAIN 
WRAP STRIP LAYERS

COLLAR & STRIPS

MINIMUM 1/4" FIRE BARRIER SEALANT FLUSH WITH BOTTOM OF FLOOR OR BOTH SIDES OF WALL

A

A

SECTION A-A
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5" MAX

OPTIONAL STEEL SLEEVE CAST OR GROUTED INTO FLOOR OR WALL ASSEMBLY, FLUSH WITH OR PROJECTING 
FROM FLOOR OR WALL SURFACES

UL DESIGN: C-AJ-2378
REFER TO UL DESIGN FOR ADDITIONAL REQUIREMENTS

F RATING - 2 HOUR
T RATING - 0 HOUR
W RATING - CLASS 1 WITH INTUMESCENT FIRESTOP SEALANT

3
" 

M
IN

MIN. 1/2"  INTUMESCENT FIRESTOP SEALANT FLUSH WITH THE TOP SURFACE OF FLOOR OR TOP EDGE OF 
SLEEVE OR BOTH SURFACES OF WALL OR BOTH ENDS OF SLEEVE

MIN. 4 PCF MINERAL WOOL BATT INSULATION FIRMLY PACKED INTO OPENING; PACKING MATERIAL TO BE 
RECESSED FROM TOP SURFACE OF FLOOR OR TOP EDGE OF SLEEVE OR BOTH SURFACES OF WALL OR BOTH 
ENDS OF SLEEVE AS REQUIRED

REINFORCED CONCRETE 

ONE OR MORE NONMETALLIC PIPES, CONDUITS OR TUBES INSTALLED CONCENTRICALLY OR ECCENTRICALLY 
WITHIN OPENING
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OPTIONAL STEEL SLEEVE CAST OR GROUTED INTO FLOOR OR WALL ASSEMBLY, FLUSH WITH OR PROJECTING 
FROM FLOOR OR WALL SURFACES

INTUMESCENT FIRESTOP SEALANT MIN. 1/4" DIAMETER BEAD OF CAULK APPLIED TO PENTRANT/CONCRETE OR 
PENETRANT/SLEEVE INTERFACE AT POINT CONTACT LOCATION1
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A

SECTION A-A

4
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6" MAX

UL DESIGN: C-AJ-3200
REFER TO UL DESIGN FOR ADDITIONAL REQUIREMENTS

F RATING - 2 HOUR
T RATING - 1/4 HOUR

3
" 

M
IN

MIN. 1/2" INTUMESCENT FIRESTOP SEALANT FLUSH WITH THE TOP SURFACE OF FLOOR OR TOP EDGE OF SLEEVE OR 
BOTH SURFACES OF WALL OR BOTH ENDS OF SLEEVE

MIN. 4 PCF MINERAL WOOL BATT INSULATION FIRMLY PACKED INTO OPENING; PACKING MATERIAL TO BE RECESSED 
FROM TOP SURFACE OF FLOOR OR TOP EDGE OF SLEEVE OR BOTH SURFACES OF WALL OR BOTH ENDS OF SLEEVE AS 
REQUIRED

REINFORCED CONCRETE; REINFORCED CONCRETE OR CMU WALL

AGGREGATE CROSS-SECTIONAL AREA OF CABLES IN OPENING TO BE 49% MAXIMUM OF THE CROSS-
SECTIONAL AREA INSIDE SLEEVE OR OPENING; SEE UL DESIGN FOR MAX QUANTITIES OF EACH CABLE TYPE

INTUMESCENT FIRESTOP SEALANT MIN. 1/4" DIAMETER BEAD OF CAULK APPLIED TO PENTRANT/CONCRETE OR 
PENETRANT/SLEEVE INTERFACE AT POINT CONTACT LOCATION
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SECTION A-A2
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7" maximum for precast plank floor

10" maximum

REINFORCED CONCRETE OR CMU WALL 

UL DESIGN: C-AJ-5210
REFER TO UL DESIGN FOR ADDITIONAL 
REQUIREMENTS

F RATING - 1 1/2 HOUR
T RATING - 1 HOUR

OPTIONAL 10" MAXIMUM DIAMETER STEEL SLEEVE CAST OR 
GROUTED INTO FLOOR OR WALL ASSEMBLY, FLUSH WITH 
FLOOR OR WALL SURFACES OR PROJECTED AS SHOWN

MINIMUM 3" OF MINIMUM 4 PCF MINERAL WOOL BATT INSULATION 
FIRMLY PACKED INTO OPENING AND RECESS FROM TOP SURFACE 
OF FLOOR OR TOP EDGE OF SLEEVE AS REQUIRED

MINIMUM 1/2" THICK ONE-PART, GUN-GRADE, INTUMESCENT 
FIRESTOP SEALANT APPLIED WITHIN ANNULUS, FLUSH WITH TOP 
SURFACE OF FLOOR,  TOP EDGE OF SLEEVE OR BOTH SURFACES 
OF WALL OR SLEEVES

ONE METALLIC PIPE OR TUBING INSTALLED CONCENTRICALLY OR 
ECCENTRICALLY WITHIN OPENING: COPPER - 4" MAXIMUM

2
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HOLLOW CYLINDRICAL HEAVY DENSITY GLASS FIBER UNITS 
JACKETED WITH AN ALL SERVICE JACKET

OPTIONAL STEEL SLEEVE, SEE ABOVE

1/2" THICK CAULK, SEE ABOVE

MIN. 1/2" THICK  INTUMESCENT FIRESTOP SEALANT APPLIED 
WITHIN ANNULUS, FLUSH WITH TOP SURFACE OF FLOOR OR 
BOTH SURFACES OF WALL OR BOTH SURFACES OF FLOOR 
FOR PRECAST

UL DESIGN: C-AJ-7076
REFER TO UL DESIGN FOR ADDITIONAL REQUIREMENTS

F RATING - 2 HOUR
T RATING - 0 HOUR

1" min lap

7" max precast, max area 49 square inches

32" max, max area 640 square inches 1" min lap

REINFORCED CONCRETE 

4
 1

/2
" 

M
IN

A

A

SECTION A-A

MAX. 30" X 18" STEEL DUCT, INSTALLED CONCENTRICALLY 
OR ECCENTRICALLY WITHIN OPENING

MIN. 16 GA GLAVANIZED STEEL ANGLES, LAP DUCT MIN. 2" AND 
LAP OPENING MINIMUM 1"; ATTACH WITH SHEET METAL 
SCREWS SPACED MAX. 6" OC AND MAX. 1" FROM EACH END

7" max precast, max area 49 square inches

32" max, max area 640 square inches

0" min to 2" max

MIN. 1/4" DIAMETER BEAD INTUMESCENT FIRESTOP SEALANT APPLIED 
TO DUCT/CONCRETE INTERFACE ON TOP SURFACE OF FLOOR OR 
BOTH SURFACES OF WALL

STEEL ANGLE, SEE ABOVE

STEEL DUCT, SEE ABOVE

MIN. 3" OF 4 PCF MIN. MINERAL WOOL BATT INSULATION 
FIRMLY PACKED INTO OPENING; PACKING MATERIAL TO BE 
RECESSED FROM TOP SURFACE OF FLOOR OR BOTH 
SURFACES OF WALL AS REQUIRED

AA

SECTION A-A

REINFORCED CONCRETE FLOOR / WALL OR CMU WALL

UL DESIGN: C-AJ-8106
REFER TO UL DESIGN FOR ADDITIONAL REQUIREMENTS

F RATING - 2 HOUR
T RATING - 0 HOUR

MIN. 4 PCF MINERAL WOOL BATT INSULATION FIRMLY 
PACKED INTO OPENING AND RECESSED FROM BOTH 
SIDES OF WALL ASSEMBLY

ELASTOMERIC COATING APPLIED OVER MINERAL WOOL TO 
MIN. 1/16" DRY THICKNESS FLUSH WITH FLOOR OR  BOTH 
SURFACES OF WALL

7'-0" max (max opening area 21 sq ft)
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ELASTOMERIC COATING (SEE ABOVE) TO EXTEND 1/2" OUT 
ON ALL PENETRATING ITEMS AND 1/2" OVER FLOOR OR 
BOTH WALL SURFACES

REINFORCED CONCRETE FLOOR / WALL OR CMU WALL

A

A

SECTION A-A

MIN. 3 5/8" METAL STUDS

UL DESIGN: W-L-1228
REFER TO UL DESIGN FOR ADDITIONAL 
REQUIREMENTS

F RATING - 1 HOUR
T RATING - 0 HOUR
L RATING AT AMBIENT < 1 CFM/SF
L RATING AT 400 F - 2 CFM/SF

INTUMESCENT FIRESTOP SEALANT  MIN.5/8" THICK APPLIED WITHIN ANNULUS, 
FLUSH WITH BOTH SURFACES OF WALL

INTUMESCENT FIRESTOP SEALANT MIN. 1/2" DIAMETER BEAD OF CAULK APPLIED TO 
PENETRANT/GYPSUM BOARD INTERFACE AT POINT CONTACT LOCATION ON BOTH 
SIDES OF WALL

ONE OR MORE RIGID STEEL CONDUITS OR ELECTRICAL METALLIC TUBING 
INSTALLED WITHIN FIRESTOP SYSTEM; 2" MAX. DIAMETER CONDUIT OR TUBING

GYPSUM BOARD
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22 1/2" max, max area 67 1/2" square inches

1/4" min to 1" max between penetrants
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SECTION A-A GYPSUM BOARD

UL DESIGN: W-L-1296
REFER TO UL DESIGN FOR ADDITIONAL 
REQUIREMENTS

F RATING - 1 HOUR
T RATING - 0 HOUR

MIN. 3 1/2" METAL STUDS OR 2X4 WOOD STUDS

INTUMESCENT FIRESTOP SEALANT MIN. 1/4" DIAMETER BEAD OF CAULK APPLIED 
TO GYPSUM BOARD/PENETRANT INTERFACE ON BOTH SIDES OF WALL

INTUMESCENT FIRESTOP SEALANT MIN. 5/8" THICK CAULK APPLIED WITHIN 
OPENING; FLUSH WITH BOTH SURFACES OF THE WALL

METALLIC PIPE, CONDUIT, TUBING OR FLEXIBLE METAL PIPE INSTALLED 
CONCENTRICALLY OR ECCENTRICALLY
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METALLIC PIPE, CONDUIT, TUBING OR FLEXIBLE METAL PIPE INSTALLED 
CONCENTRICALLY OR ECCENTRICALLY

A
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SECTION A-A

GYPSUM BOARD
UL DESIGN: W-L-2299
REFER TO UL DESIGN FOR ADDITIONAL 
REQUIREMENTS

F RATING - 1 HOUR
T RATING - 0 HOUR

MIN. 3 1/2" METAL STUDS OR 2X4 WOOD STUDS

INTUMESCENT FIRESTOP SEALANTMIN. 1/4" DIAMETER BEAD OF CAULK APPLIED 
TO GYPSUM BOARD/PENETRANT INTERFACE ON BOTH SIDES OF WALL

INTUMESCENT FIRESTOP SEALANT MIN. 5/8" THICK CAULK APPLIED TO GYPSUM 
BOARD/PENETRANT INTERFACE FLUSH WITH BOTH SURFACES OF WALL

ONE NONMETALLIC PIPE OR CONDUIT INSTALLED CONCENTRICALLY OR 
ECCENTRICALLY WITHIN OPENING; 2" MAX.DIAMETER

ONE NONMETALLIC PIPE OR CONDUIT INSTALLED CONCENTRICALLY OR 
ECCENTRICALLY WITHIN OPENING; 2" MAX. DIAMETER
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SECTION A-A

GYPSUM BOARD

UL DESIGN: W-L-2300
REFER TO UL DESIGN FOR ADDITIONAL 
REQUIREMENTS

F RATING - 1 HOUR
T RATING - 0 HOUR MIN. 3 1/2" METAL STUDS OR 2X4 WOOD STUDS

INTUMESCENT FIRESTOP SEALANT MIN. 1/4" DIAMETER BEAD OF CAULK APPLIED 
TO GYPSUM BOARD/PENETRANT INTERFACE ON BOTH SIDES OF WALL

INTUMESCENT FIRESTOP SEALANT MIN. 5/8" THICK CAULK APPLIED 
WITHIN OPENING; FLUSH WITH BOTH SIDES OF THE WALL

ONE OR MORE NONMETALLIC PIPES, CONDUITS OR TUBES INSTALLED 
CONCENTRICALLY OR ECCENTRICALLY WITHIN OPENING; 1-1/2" MAX. 
DIAMETER (1" MAX. DIAMETER FOR PEX TUBING)

ONE OR MORE NONMETALLIC PIPES, CONDUITS OR TUBES INSTALLED 
CONCENTRICALLY OR ECCENTRICALLY WITHIN OPENING; 1-1/2" MAX. 
DIAMETER (1" MAX. DIAMETER FOR PEX TUBING)
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SECTION A-A
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X

UL DESIGN: UL1479
REFER TO UL DESIGN FOR ADDITIONAL REQUIREMENTS

F RATING - 2 HOUR MAX

CABLE

STEEL SLEEVE

GYPSUM WALL BOARD

FORMING MATERIAL

FSP PUTTY
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1" = 1'-0"
1

NONMETALLIC PIPE FIRESTOP COLLAR W/ SLEEVE

1" = 1'-0"
4

MULTIPLE NONMETALLIC PIPE FIRESTOPPING- CONCRETE FLOOR

1" = 1'-0"
7

CABLE BUNDLE FIRESTOPPING

1" = 1'-0"
2

INSULATED METAL PIPE FIRESTOPPING

1" = 1'-0"
5

STEEL DUCT FIRESTOPPING

1" = 1'-0"
10

STEEL PIPE FIRESTOPPING

1" = 1'-0"
3

MULTIPLE METALLIC PIPE FIRESTOPPING

1" = 1'-0"
6

METALLIC PIPE FIRESTOPPING

1" = 1'-0"
8

NONMETALLIC PIPE FIRESTOPPING

1 1/2" = 1'-0"
11

MULTIPLE NONMETALLIC PIPE FIRESTOPPING-

1" = 1'-0"
9

CABLE BUNDLE PARTITION FIRESTOPPING
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1. FLOOR ASSEMBLY - MIN 4-1/2 IN.  THICK REINFORCED LIGHTWEIGHT OR NORMAL WEIGHT STRUCTURAL CONCRETE.

2A. STEEL FLOOR RUNNER - FLOOR RUNNERS OF WALL ASSEMBLY SHALL CONSIST OF MIN NO. 25 GAUGE GALV STEEL CHANNELS SIZED 
TO ACCOMMODATE STEEL STUDS (ITEM 2C). FLOOR RUNNERS TO BE PROVIDED WITH MIN 1-1/4 IN. FLANGES. RUNNERS SECURED WITH 
STEEL FASTENERS SPACED 12 IN. OC.
2B. STUDS - STEEL STUDS TO BE MIN 3-1/2 IN. WIDE.  STUDS CUT 1/2 TO 3/4 IN. LESS IN LENGTH THAN ASSEMBLY HEIGHT WITH BOTTOM 
NESTING IN, RESTING ON AND FASTENED TO FLOOR RUNNER WITH SHEET METAL SCREWS.
2C. GYPSUM BOARD* - GYPSUM BOARD INSTALLED TO A MIN TOTAL THICKNESS OF 5/8 OR 1-1/4 IN. ON EACH SIDE OF WALL FOR A 1 OR 2 
HR RATED WALL, RESPECTIVELY. 

THE HOURLY FIRE RATING OF THE JOINT SYSTEM IS EQUAL TO THE HOURLY FIRE RATING OF THE WALL.

3. FILL,VOID OR CAVITY MATERIAL* - CAULK OR SEALANT - MAX SEPARATION BETWEEN TOP OF FLOOR AND BOTTOM OF GYPSUM BOARD 
IS 1 IN. MIN 5/8 IN. THICKNESS OF FILL MATERIAL INSTALLED ON EACH SIDE OF THE WALL BETWEEN THE BOTTOM OF THE GYPSUM BOARD 
AND THE TOP OF THE CONCRETE FLOOR, FLUSH WITH EACH SURFACE OF THE WALL.

2C

1

2B

3

2A

SYSTEM NO.BW-S-0007

ASSEMBLY RATINGS - 1 AND 2 HR (SEE ITEM 2)
L RATING AT AMBIENT - LESS THAN 1 CFM/LIN FT
L RATING AT 400° F - LESS THAN 1 CFM/LIN FT
JOINT WIDTH - 1 IN. MAX

1A

2

3

3
1C

1B

A

SECTION A-A

2

3

A

THE F AND FH RATINGS OF THE FIRESTOP SYSTEM ARE EQUAL TO THE FIRE RATING OF THE FLOOR-CEILING ASSEMBLY. :
1A. FLOORING SYSTEM - LUMBER OR PLYWOOD SUBFLOOR WITH FINISH FLOOR OF LUMBER. 

1B. WOOD JOISTS - NOM 10 IN. DEEP (OR DEEPER) LUMBER.

1C. GYPSUM BOARD* - THICKNESS, TYPE, NUMBER OF LAYERS AND FASTENERS AS REQUIRED IN THE INDIVIDUAL FLOOR-CEILING 
DESIGN. DIAM OF OPENING TO BE MAX 1 IN. GREATER THAN DIAM OF PIPE. 

2. THROUGH PENETRANT - ONE METALLIC PIPE, CONDUIT OR TUBING TO BE INSTALLED EITHER CONCENTRICALLY OR ECCENTRICALLY 
WITHIN THE OPENING. 

3. FILL, VOID OR CAVITY MATERIAL* - SEALANT - MIN 3/4 IN. THICKNESS OF FILL MATERIAL APPLIED WITHIN THE ANNULUS, FLUSH WITH 
THE TOP SURFACE OF THE FLOOR OR SOLE PLATE. MIN 5/8 IN. THICKNESS OF FILL MATERIAL APPLIED WITHIN THE ANNULUS, FLUSH WITH 
BOTTOM SURFACE OF CEILING OR TOP PLATE. 

SYSTEM NO. F-C-1074

REFER TO UL DESIGN FOR ADDITIONAL REQUIREMENTS

F RATINGS - 1 AND 2 HR (SEE ITEM 1)
T RATING- 1/4, 1/2 AND 1HR REFER TO UL DESIGN FOR ADDITIONAL INFORMATION

A

1A

2

4

1C

3

2

1B

3
4

SECTION A-A

4

A

1A. FLOORING SYSTEM - LUMBER OR PLYWOOD SUBFLOOR WITH FINISH FLOOR OF LUMBER, PLYWOOD AS SPECIFIED IN THE 
INDIVIDUAL FLOOR-CEILING DESIGN. 
1B. WOOD JOISTS - NOM 10 IN. DEEP (OR DEEPER) LUMBER

1C. GYPSUM BOARD* - THICKNESS, TYPE, NUMBER OF LAYERS AND FASTENERS AS REQUIRED IN THE INDIVIDUAL FLOOR-CEILING 
DESIGN. 

2. THROUGH PENETRANTS - ONE METALLIC PIPE OR TUBING TO BE INSTALLED EITHER CONCENTRICALLY OR ECCENTRICALLY WITHIN 
THE OPENING. 

3. PIPE COVERING

4. FILL, VOID OR CAVITY MATERIAL* - SEALANT - MIN 3/4 IN. THICKNESS OF FILL MATERIAL APPLIED WITHIN THE ANNULUS, FLUSH WITH 
THE TOP SURFACE OF THE FLOOR OR SOLE PLATE. MIN 5/8 IN. THICKNESS OF FILL MATERIAL APPLIED WITHIN THE ANNULUS, FLUSH 
WITH BOTTOM SURFACE OF CEILING OR TOP PLATE. 

.SYSTEM NO: F-C-5043 
REFER TO UL DESIGN FOR ADDITIONAL REQUIREMENTS

F RATING - 1 HOUR
T RATING - 3/4 AND 1 HR REFER TO UL DESIGN FOR ADDITIONAL INFORMATION

4

1A

2B

1B

4
4

3

4

2D

2A

1C

2D

2C

2A

1A. WOOD JOISTS - NOM 10 IN. DEEP (OR DEEPER) LUMBER
1B. FLOORING SYSTEM - LUMBER OR PLYWOOD SUBFLOOR WITH FINISH FLOOR OF LUMBER. MAX DIAM OF FLOOR OPENING IS 3 IN.

1C. GYPSUM BOARD* - THICKNESS, TYPE, NUMBER OF LAYERS AND FASTENERS SHALL BE AS SPECIFIED IN THE INDIVIDUAL FLOOR-CEILING DESIGN. MAX 
DIAM OF OPENING IS 3 IN. 

2A. STUDS - NOM 2 BY 4 IN., 2 BY 6 IN. OR DOUBLE NOM 2 BY 4 IN. LUMBER STUDS.

2B. SOLE PLATE - NOM 2 BY 4 IN. OR 2 BY 6 IN. LUMBER PLATES OR DOUBLE NOM 2 BY 4 IN. LUMBER PLATES TIGHTLY BUTTED TOGETHER. 
2C. TOP PLATE - THE SINGLE OR DOUBLE TOP PLATE SHALL CONSIST OF ONE OR TWO NOM 2 BY 4 IN. OR NOM 2 BY 6 IN. LUMBER PLATES OR ONE OR TWO 

SETS OF PARALLEL NOM 2 BY 4 IN. 
2D. GYPSUM BOARD* - MIN 1/2 IN.  THICK GYPSUM BOARD.

3. CABLES -  CABLES TO BE RIGIDLY SUPPORTED ON BOTH SIDES OF THE FLOOR-CEILING ASSEMBLY. 

4. FILL, VOID OR CAVITY MATERIAL* - SEALANT - MIN 1/2 IN. THICKNESS OF FILL MATERIAL APPLIED AROUND CABLE BUNDLE WITHIN THE ANNULUS ON TOP 
SURFACE OF CHASE WALL SOLE PLATE OR TOP SURFACE OF FLOOR. 

SYSTEM NO. F-C-3010

REFER TO UL DESIGN FOR ADDITIONAL REQUIREMENTS

F RATINGS - 1 HR
T RATING- 1 HR

5

6

64

23

3

2

1C

1B

1A

4

SECTION A-A

A

A

1A. FLOORING SYSTEM - LUMBER OR PLYWOOD SUBFLOOR WITH FINISH FLOOR OF LUMBER, PLYWOOD

1B. WOOD JOISTS - NOM 10 IN. DEEP (OR DEEPER) LUMBER, STEEL OR COMBINATION LUMBER AND STEEL JOISTS

1C. GYPSUM BOARD* - THICKNESS, TYPE, NUMBER OF LAYERS AND FASTENERS AS REQUIRED IN THE INDIVIDUAL FLOOR-
CEILING DESIGN. MAX DIAM OF OPENING IS 4-1/2 IN. 

2. THROUGH PENETRANT - ONE OR MORE METALLIC PIPES, CONDUITS OR TUBING TO BE INSTALLED EITHER 
CONCENTRICALLY OR ECCENTRICALLY WITHIN THE OPENING.  

3. TUBE INSULATION - PLASTICS# - NOM 1 IN. THICK ACRYLONITRILE BUTADIENE/POLYVINYL CHLORIDE (AB/PVC) FLEXIBLE 
FOAM FURNISHED IN THE FORM OF TUBING. 

4. NONMETALLIC THROUGH PENETRANT - ONE NONMETALLIC PIPE, CONDUIT OR TUBE TO BE INSTALLED WITHIN THE 
FIRESTOP SYSTEM.

5. CABLES - MAX TWO 4 PAIR NO. 18 AWG (OR SMALLER) CABLES WITH PVC INSULATION AND JACKETING. 

6. FILL, VOID OR CAVITY MATERIAL* - CAULK OR SEALANT - MIN 3/4 IN. THICKNESS OF FILL MATERIAL APPLIED WITHIN THE 
ANNULUS, FLUSH WITH THE TOP SURFACE OF THE FLOOR OR SOLE PLATE. 

SYSTEM NO. F-C-8021

REFER TO UL DESIGN FOR ADDITIONAL REQUIREMENTS

F RATINGS - 1 HR
T RATING- 1/2 HR AND 1 HR (SEE ITEM 2)

A

1A

1B

1C

2

3

SECTION A-A

3

33

3

2

A

1A. FLOORING SYSTEM - LUMBER OR PLYWOOD SUBFLOOR WITH FINISH FLOOR OF LUMBER
1B. WOOD JOISTS - NOM 10 IN. DEEP (OR DEEPER) LUMBER

1C. GYPSUM BOARD* - THICKNESS, TYPE, NUMBER OF LAYERS AND FASTENERS AS REQUIRED IN THE 
INDIVIDUAL FLOOR-CEILING DESIGN. 

2. STEEL DUCT - SQUARE OR RECTANGULAR DUCT FORMED FROM NO. 28 GAUGE (OR HEAVIER) 
GALVANIZED STEEL. 

3. FILL, VOID OR CAVITY MATERIAL* - SEALANT - MIN 3/4 IN. THICKNESS OF FILL MATERIAL APPLIED WITHIN 
THE ANNULUS, FLUSH WITH THE TOP SURFACE OF THE FLOOR OR SOLE PLATE. 

SYSTEM NO. F-C-7023

REFER TO UL DESIGN FOR ADDITIONAL REQUIREMENTS

F RATINGS - 1 HR
T RATING- 1/4 HR 
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JOINT BOTTOM OF WALL STATIC- BWS0007

1 1/2" = 1'-0"
3

FLOOR/ CEILING METALLIC PIPE - F-C-1074

1 1/2" = 1'-0"
5

FLOOR/ CEILING PIPE COVERING- F-C-5043
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2

ELECTRICAL/ TELECOM/ DATA CABLES - F-C-3010
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DINING AREA
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INDICATES REMOVAL

NOT IN CONTRACT

NEW WOOD FENCE UNDER SITE 
IMPROVEMENTS TO BE PROTECTED 
DURING CONSTRUCTION. 

EX. WOOD FENCE 
EGRESS LIGHT FIXTURE: SEE 
ELECTRICAL DWGS FOR MORE INFO
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N.I.C.

DOOR TAG

WINDOW TAG

WALL TAG

1 HR FIRE RATED WALL 

101

1i
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Room name
101

150 SF

ROOM TAG

LINE OF FIRE SEPERATION ALTERATION LEVEL 3

ADDITION

EBC 302.4 - EXISTING MATERIALS
MATERIALS ALREADY IN USE IN A BUILDING IN COMPLIANCE WITH REQUIREMENTS OR APPROVALS IN EFFECT AT 
THE TIME OF THEIR ERECTION OR INSTALLATION SHALL BE PERMITTED TO REMAIN IN USE UNLESS DETERMINED 
BY THE BUILDING OFFICIAL TO BE UNSAFE.

EBC 302.5 - NEW REPLACEMENT MATERIALS
EXCEPT AS OTHERWISE REQUIRED OR PERMITTED BY THIS CODE, MATERIALS PERMITTED BY THE APPLICABLE 
CODE FOR NEW CONSTRUCTION SHALL BE USED. LIKE MATERIALS SHALL BE PERMITTED FOR REPAIRS AND 
ALTERATIONS, PROVIDED THAT UNSAFE CONDITIONS ARE NOT CREATED. HAZARDOUS MATERIALS SHALL NOT BE 
USED WHERE THE CODE FOR NEW CONSTRUCTION WOULD NOT PERMIT THEIR USE IN BUILDINGS OF SIMILAR 
OCCUPANCY, PURPOSE AND LOCATION.

EBC 305.5 - ADDITIONS
PROVISIONS FOR NEW CONSTRUCTION SHALL APPLY TO ADDITIONS. 

EBC 907.1 - ENERGY CONSERVATION MINIMUM REQUIREMENTS
LEVEL 3 ALTERATIONS TO EXISTING BUILDINGS OR STRUCTURES ARE PERMITTED WITHOUT REQUIRING THE 
ENTIRE BUILDING OR STRUCTURE TO COMPLY WITH THE ENERGY REQUIREMENTS OF THE ENERGY 
CONSERVATION CONSTRUCTION CODE OF NEW YORK STATE OR RESIDENTIAL CODE OF NEW YORK STATE. THE 
ALTERATIONS SHALL CONFORM TO THE ENERGY REQUIREMENTS OF THE ENERGY CONSERVATION 
CONSTRUCTION CODE OF NEW YORK STATE OR RESIDENTIAL CODE OF NEW YORK STATE AS THEY RELATE TO 
NEW CONSTRUCTION ONLY.

EXISTING  BUILDING CODE

[NY] C501.6 HISTORIC BUILDINGS
PROVISIONS OF THIS CODE RELATING TO THE 
CONSTRUCTION, REPAIR, ALTERATION, 
RESTORATION AND MOVEMENT OF STRUCTURES, 
AND CHANGE OF OCCUPANCY SHALL NOT BE 
MANDATORY FOR HISTORIC BUILDINGS.

2020 NYS ENERGY CONSERVATION CODE
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
EGRESS PLANS AND CODE ANALYSIS

08/23/2022
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CODE ANALYSIS

3/16" = 1'-0"
1

GROUND LEVEL PLAN EGRESS PLAN
N

NEW YORK STATE BUILDING CODE 2020 (BC)
NEW YORK STATE EXISTING BUILDING CODE 2020 (EBC)
ENERGY CONSERVATION CONSTRUCTION CODE OF NEW YORK STATE (ECCC)
NFPA 13 2016 (NFPA 13)

REQUIRED PROPOSED 
OCCUPANCY CLASSIFICATION A-2 RESTAURANT 
CONSTRUCTION TYPE (TBL 601) VB (FULLY SPRINKLERED)
HEIGHT (FT) (TBL 504.3) 33.00' < 60 (MAX. ALLOWABLE)
NUMBER OF STORIES (TBL 504.4) 1 < 2 (MAX. ALLOWABLE) 
BUIDLING ALLOWABLE AREA (SF) (506.2 & 506.2) 3,701 < 24,000 (MAX. ALLOWABLE)

FIRE-RESISTANCE RATING REQUIREMENTS (TBL 601) REQUIRED PROPOSED 
PRIMARY STRUCTURE FRAME 0 0
BEARING WALLS

EXTERIOR (TBL 602)
FIRE SEPARATION DISTANCE < = 10 FT 1 HOUR 1 HOUR
FIRE SEPARATION DISTANCE > = 10 FT 0 0

INTERIOR
NON BEARING WALLS AND PARTITIONS 

EXTERIOR (TBL 602)
FIRE SEPARATION DISTANCE < = 10 FT 1   N/A
FIRE SEPARATION DISTANCE > = 10 FT 0 0

INTERIOR
FLOOR CONSTRUCTION 

INCLUDING SUPPORTING BEAM AND JOINTS 0 0
ROOF CONSTRUCTION

INCLUDING SUPPORTING BEAM AND JOINTS 0 0

ALLOWABLE AREA OF OPENINGS (BC 705.8)
FIRE SEPARATION DISTANCE <15FT; >10FT
(UNPROTECTED, SPRINKLERED) 45% 45%
FIRE SEPARATION DISTANCE > 20 FT 
(UNPROTECTED, SPRINKLER) NO LIMIT

INTERIOR FINISHES CLASS  (BC 803)
WALL AND CEILING C
FLOORS - RADIANT FLUX CLASS II

PORTABLE FIRE EXTINGUISHERS (BC 906)
FIRE HAZARD CLASS A
HAZARD OCCUPANCY ORDINARY

MINIMUM RATED SINGLE EXTINGUISHER 2-A
MAXIMUM FLOOR AREA PER UNIT OF A 1,500 SF
MAXIMUM FLOOR AREA FOR EXTINGISHER 11, 250 SF
MAXIMUM DISTANCE OF TRAVEL TO EXTINGUSHER 75'

NUMBER OF TYPE 2-A EXINGUISHERS REQUIRED PROPOSED 
FIRST FLOOR 2 2

MEANS OF EGRESS
MAX. FLOOR AREA ALLOWANCES PER OCCUPANT (TBL 1004.5) (SF)

UNCONCENTRATED TABLES AND CHAIRS 15 GROSS
KTCHEN 200 GROSS

OCCUPANT LOAD
DINING AREA , UNCONCENTRATED (TABLES & CHAIRS) (2,248 SF) 149.86    150 PROPOSED 
KITCHEN, COMMERCIAL  (777 SF) 3.885 4 PROPOSED 

MINIMUM NUMBER OF EXISTS REQUIRED PROPOSED 
OCCUPANT LOAD: 1 - 500 2 2 NON-EGRESS EXITS PROVIDED;

DIAGONAL DISTANCE (FT) 83'-2"   BIFOLD OPEN DURING BUSINESS 
HOURS

EXIT CONFIGURATION 
DISTANCE BETWEEN TWO EXISTS 
> = 1/2 OF THE DIAGONAL DIMENSION (BC 1007.1.1) (FT) 41'-6" 64'-8"
EGRESS WIDTH FACTOR 0.2 SEE PLAN

MAXIMUM COMMON PATH OF EGRESS TRAVEL (TBL10006.2.1) REQUIRED PROPOSED  
A OCCUPANY WITH SPRINKLER SYSTEM 30' NOT REQUIRED 

MAXIMUM TRAVEL DISTANCE (BC 1017.2)
A OCCUPANCY WITH SPRINKELR SYSTEM 250' 57'-11"

MINIMUM NUMBER OF REQUIRED PLUMBING FIXTURES (TABLE 2902.1)
ASSEMBLY- RESTAURANT REQUIRED PROPOSED 

WATER CLOSETS 
MALE FEMALE MALE FEMALE

1 PER 75 1 PER 75 2 2
  

LAVATORIES
MALE FEMALE MALE FEMALE

1 PER 200 1 PER 200 1 1

DRINKING FOUNTAINS
1 PER 500 NOT REQUIRED PER 2902.5 & PC 410.4

SERVICE SINK
1 SERVICE SINK 1 SERVICE SINK

ENERGY CODE COMPLIANCE

2020 ENERGY CODE COMPLIANCE
CLIMATE ZONE 4 MARINE 
TABLE C402.1.4_THERMAL ENVELOPE U-FACTOR 

ROOFS
INSULATION ENTIRELY ABOVE ROOF DECK R 38

WALLS, ABOVE GRADE
WOOD FRAMED AND OTHER R 20

FLOORS
MASS R 10
JOISTS/ FRAMING R 30

OPAQUE DOORS
SWINGING DOORS U-0.61
GARAGE DOORS <14% GLAZING U-0.31
ADDITION TO MEET PRESCRITIVE METHOD C502.2 IN 2020 ENERGY CONSERVATION CONSTRUCTION CODE OF NEW YORK STATE.

HISTORIC BUILDING 

LEGEND

PLAYLAND AMUSEMENT PARK IS A DESIGNATED NATIONAL HISTORIC LANDMARK AND IS LISTED ON THE NATIONAL REGISTER OF HISTORIC PLACES. 
NATIONAL HISTORIC PLACES REGISTER REFERNCE NUMBER 80004529 _NHL
NATIONAL ARCHIVES IDENTIFIER 75316138
THE NORTH EAST BURGER BARN IS A LISTED STRUCTURE OF THE LANDMARK AND THEREFORE AN HISTORIC BUILDING UNDER THE 2020 BUILDING CODE AND 
THE 2020 EXISTING BUILDING CODE OF NEW YORK STATE.

1/16" = 1'-0"
2

GROUND LEVEL KEY PLAN

EBC 302.4 - EXISTING MATERIALS
MATERIALS ALREADY IN USE IN A BUILDING IN COMPLIANCE WITH REQUIREMENTS OR APPROVALS IN EFFECT AT THE TIME OF THEIR ERECTION OR INSTALLATION 
SHALL BE PERMITTED TO REMAIN IN USE UNLESS DETERMINED BY THE BUILDING OFFICIAL TO BE UNSAFE.
EBC 302.5 - NEW REPLACEMENT MATERIALS
EXCEPT AS OTHERWISE REQUIRED OR PERMITTED BY THIS CODE, MATERIALS PERMITTED BY THE APPLICABLE CODE FOR NEW CONSTRUCTION SHALL BE USED. 
LIKE MATERIALS SHALL BE PERMITTED FOR REPAIRS AND ALTERATIONS, PROVIDED THAT UNSAFE CONDITIONS ARE NOT CREATED. HAZARDOUS MATERIALS 
SHALL NOT BE USED WHERE THE CODE FOR NEW CONSTRUCTION WOULD NOT PERMIT THEIR USE IN BUILDINGS OF SIMILAR OCCUPANCY, PURPOSE AND 
LOCATION.
EBC 305.5 - ADDITIONS
PROVISIONS FOR NEW CONSTRUCTION SHALL APPLY TO ADDITIONS. 

TABLE 508.4 _REQUIRED SEPARTATION OF OCCUPANCIES 
SPRINKLERED 
A-2 TO A-2 NOT REQUIRED 
A-2 TO U NOT REQUIRED 
TABLE 602 _REQUIREMENTS FOR EXTERIOR WALLS BASED ON FIRE SEPARATION
FIRE SEPARATION DISTANCE TYPE OF CONSTRUCTION HOURS REQ'D

X < 5 ALL 1
5< X <10 OTHERS 1

10 < X < 30 VB 0
SOUTH WEST WALL PROPOSED TO BE 1 HOUR RATED

EXISTING BUILDING CODE 

FOUNDATION VENTILATION FROM EXTERIOR DECKING

GENERAL NOTE

1-118-G-764-0
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
SITE RESTORATION PLAN

08/23/2022

22-523

SHEET NOTES

EXISTING CHAINLINK FENCE TO BE REMOVED DURING CONSTRUCTION AND STORED FOR FUTURE REUSE. 

EXISTING ASPHALT TO BE REMOVED AND REPLACED 

EXISTING ASPHALT TO BE REMOVED AND NEW IPE BOARDWALK TO BE INSTALLED.

EXISTING WOODEN BOARDWALK TO BE REMOVED AND REPLACED WITH NEW ASPHALT TO MATCH.

EXISTING GRASS TO BE RESTORED WITH NEW SOD. REFER TO LANDSCAPE ENGINEERS DRAWINGS FOR MORE INFORMATION.

EXISTING WOOD FENCE TO BE REMOVED AND REPLACED. 

NEW CHAIN LINK GATE TO BE INSTALLED DURING CONSTRUCTION. 

1

2

3

4

5

6

7

1/8" = 1'-0"
1

SITE RESTORATION PLAN

CONSTRUCTION NOTES

1. PROVIDE PROTECTION FOR EXISTING FEATURES TO REMAIN. PROVIDE PROTECTION PLAN FOR APPROVAL.

2. SCHEDULE AND COMPLETE WORK AS REQUIRED TO GIVE THE SITE IMPROVEMENT CONTRACTORS ACCESS TO THEIR JOBSITE.

A. CONTRACTOR TO ENSURE NO DAMAGE OCCURS TO ANY EXISTING CONSTRUCTION ON PARK PROPERTY NOT CALLED OUT TO HAVE ANY WORK DONE ON. IT 
IS THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT AS REQUIRED. CONTRACTOR IS RESPONSIBLE FOR ANY DAMAGES THAT OCCUR DURING COURSE 
OF PROJECT.

B. CONTRACTOR TO REPLACE ALL PLANTED MATTER DISTRIBUTED DURING CONSTRUCTION UNLESS OTHERWISE NOTED. 

C. CONTRACTOR TO REPAIR EXISTING ASPHALT AS REQUIRED TO MATCH ADJACENT LOOK, FINISH AND UNIFORM APPEARANCE.

D. CONTRACTOR TO REPAIR SOD AS REQUIRED.

RESTORATION KEY NOTES

RESTORATION LEGEND

3" = 1'-0"
2

SOD DETAIL
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
GROUND FLOOR DEMOLITION PLAN
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DEMOLITION GENERAL NOTES

1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED. CHECK 
ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR 

OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH CONDITIONS HAS BEEN EXAMINED 
AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 
3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. . ANY QUESTIONS ON SCOPE OF DEMOLITION 
MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID. PROVIDE SHORING AND BRACING AS REQUIRED.
4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO INCLUDE   ANY AND ALL OTHER EXISTING 
MATERIALS OR WORK NECESSARY TO INSTALL THE NEW WORK AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN 
APPROVED MANNER.
5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE FINISHED SURFACES TO ACCOMMODATE 
NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.
6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZARDOUS MATERIALS ENCOUNTERED DURING DEMOLITION/REMOVAL. 
7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE START OF WORK. 
8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS NON-HAZARDOUS.
9. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. CONTRACTOR SHALL BE RESPONSIBLE FOR 
CLEANING OF SITE ON A DAILY BASIS.
10. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL ITEMS.
11. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND FINISHES.
12. PRIOR TO DEMOLITION, CONTRACTOR IS REQUIRED TO POSSES AN ASBESTOS -CONTAINMENT MATERIALS (ACM) PERMIT FROM THE DEPARTMENT OF 
LABOR. 

1/4" = 1'-0"
1

GROUND LEVEL DEMOLITION PLAN
N

KEYNOTE LEGEND DEMO.

KEY VALUE KEYNOTE TEXT

DM-1 REMOVE EXISTING WOOD SIDING.

DM-2 REMOVE EXISTING GATE.

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN ENCLOSURE TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS
TO MATCH LOCATION, SIZE AND SHAPE AS INDICATED. COORDINATE WITH STRUCTURAL DRAWINGS.

DM-6 REMOVE EXISTING WOOD DECKING. (COORDINATE EXTENT OF REMOVAL REQUIRED TO REPAIR FLOOR JOISTS TO REMAIN AS NEEDED - SEE
STRUCTURAL DRAWINGS).

DM-7 REMOVE EXISTING DOOR & FRAME.

DM-9 CONTRACTOR TO REMOVE ANY REMAINING EQUIPMENT AND BUILDING CONTENT. CONTENT MAY INCLUDE BUT NOT LIMITED TO REFRIGERATOR,
STORAGE, RACKS, AC UNITS, GAMES ETC.

DM-10 REMOVE INTERIOR PARTITION.

DM-18 REMOVE EXISTING PANELS & TRIMS.

DM-19 DISCONNECT AND REMOVE EXISTING SUSPENDED EQUIPMENT SUCH AS CAMERAS, SPEAKERS, ETC. SEE ELECTRICAL DRAWINGS FOR DETAILS.

DM-29 REMOVE SECTION OF EXISTING WALL. PROVIDE HEADER AS REQUIRED TO CREATE A DOOR OPENING. SEE ELEVATIONS FOR EXTENT.

DM-30 EXISTING STRUCTURE TO BE REMOVED IN ITS ENTIRETY. SEE PLANS FOR EXTENT OF REMOVAL.

DM-31 REMOVE EXISTING COLUMN.

DM-44 REMOVE EXISTING STEP.

DM-55 EXISTING COLUMN AND BRACE TO REMAIN AND BE PROTECTED.

DM-57 REMOVE EXISTING ELECTRICAL PANEL & ALL ELECTRICAL DISTRIBUTION AND FIXURES. SEE ELECTRICAL DRAWINGS.

DM-58 REMOVE PLYWOOD BOARDS AND COVERINGS FROM THE WINDOW ON BOTH INTERIOR AND EXTERIOR.

DM-59 EXISTING SPRINKLER ROOM AND ALL ASSOCIATED PIPING AND EQUIPMENT TO BE RELOCATED. REFER TO FIRE PROTECTION PLAN FOR MORE
INFORMATION.

DM-60 RAISED FLOOR CONSTRUCTION TO BE REMOVED.

DM-61 REMOVE EXISTING FLOORING TO THE CONCRETE SLAB ON GRADE.

DEMOLITION LEGEND

1-118-A-771-0
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BB-A-02

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
GROUND FLOOR DEMOLITION- REFLECTED CEILING PLANS

08/23/2022

22-523

DEMOLITION RCP GENERAL NOTES

1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED. CHECK 
ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR 

OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH CONDITIONS HAS BEEN EXAMINED 
AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 
3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. . ANY QUESTIONS ON SCOPE OF DEMOLITION 
MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID. PROVIDE SHORING AND BRACING AS REQUIRED.
4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO INCLUDE   ANY AND ALL OTHER EXISTING 
MATERIALS OR WORK NECESSARY TO INSTALL THE NEW WORK AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN 
APPROVED MANNER.
5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE FINISHED SURFACES TO ACCOMMODATE 
NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.
6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZARDOUS MATERIALS ENCOUNTERED DURING DEMOLITION/REMOVAL. 
7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE START OF WORK. 
8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS NON-HAZARDOUS.
9. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. CONTRACTOR SHALL BE RESPONSIBLE FOR 
CLEANING OF SITE ON A DAILY BASIS.
10. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL ITEMS.
11. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND FINISHES.

1/4" = 1'-0"
1

GROUND LEVEL DEMOLITION REFLECTED CEILING PLAN
N

KEYNOTE LEGEND DEMO.

KEY VALUE KEYNOTE TEXT

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED TO THESE FIXTURES. SEE ELECTRICAL FOR DETAILS.

DM-19 DISCONNECT AND REMOVE EXISTING SUSPENDED EQUIPMENT SUCH AS CAMERAS, SPEAKERS, ETC. SEE ELECTRICAL DRAWINGS FOR DETAILS.

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

DM-30 EXISTING STRUCTURE TO BE REMOVED IN ITS ENTIRETY. SEE PLANS FOR EXTENT OF REMOVAL.

DM-45 EXISTING TRUSS TO REMAIN AND BE PROTECTED DURING CONSTRUCTION.

DM-53 REMOVE EXISTING AWNING. PROVIDE FOR DELIVERY TO THE OWNER AS DIRECTED BY THE A/E.

DM-54 CONTRACTOR TO CAREFULLY REMOVE, STORE AND CATALOG EXISTING "LANTERN" STYLE FIXTURE FOR REPLICATION. (TO BE UPDATED)

DM-62 REMOVE CEILING THROUGHOUT. PROTECT STRUCTURE AS NEEDED.

DEMOLITION LEGEND

1-118-A-772-0
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BB-A-03

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
ROOF DEMOLITION PLAN

08/23/2022

22-523

DEMOLITION GENERAL NOTES

1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED. CHECK 
ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR 

OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH CONDITIONS HAS BEEN EXAMINED 
AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 
3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. . ANY QUESTIONS ON SCOPE OF DEMOLITION 
MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID. PROVIDE SHORING AND BRACING AS REQUIRED.
4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS 
OR WORK NECESSARY TO INSTALL THE NEW WORK AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED 

MANNER.
5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE FINISHED SURFACES TO ACCOMMODATE 
NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.
6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS ENCOUNTERED DURING DEMOLITION/REMOVAL. 
7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE START OF WORK. 
8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS NON-HAZARDOUS.
9. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. CONTRACTOR SHALL BE RESPONSIBLE FOR 
CLEANING OF SITE ON A DAILY BASIS.
10. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL ITEMS.
11. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND FINISHES.

1/4" = 1'-0"
1

ROOF LEVEL DEMOLITION PLAN

N

KEYNOTE LEGEND DEMO.

KEY VALUE KEYNOTE TEXT

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED TO THESE FIXTURES. SEE ELECTRICAL FOR DETAILS.

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED WOOD SHEATHING. REPLACE DAMAGED SHEATHING TO MATCH
EXISTING. COORDINATE WITH A/E.

DM-17 REMOVE EXISTING ROOFING MEMBRANES, UNDERLAYMENT AND ANY ROTTED WOOD SHEATHING. REPLACE EXISTING DAMAGED SHEATHING TO
MATCH EXISTING. COORDINATE WITH A/E.

DM-19 DISCONNECT AND REMOVE EXISTING SUSPENDED EQUIPMENT SUCH AS CAMERAS, SPEAKERS, ETC. SEE ELECTRICAL DRAWINGS FOR DETAILS.

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

DM-30 EXISTING STRUCTURE TO BE REMOVED IN ITS ENTIRETY. SEE PLANS FOR EXTENT OF REMOVAL.

DM-53 REMOVE EXISTING AWNING. PROVIDE FOR DELIVERY TO THE OWNER AS DIRECTED BY THE A/E.

DEMOLITION LEGEND

1-118-A-773-0
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BB-A-04

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
EXTERIOR DEMOLITION ELEVATIONS 1

08/23/2022

22-523

DEMOLITION GENERAL NOTES

1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED. CHECK 
ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR 
OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH CONDITIONS HAS BEEN EXAMINED AND 
MUTUALLY AGREED UPON WITH THE ARCHITECT. 
3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. .ANY QUESTIONS ON SCOPE OF DEMOLITION MUST 
BE DIRECTED TO THE ARCHITECT PRIOR TO BID. PROVIDE SHORING AND BRACING AS REQUIRED.
4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO INCLUDE ANY AND ALL OTHER EXISTING MATERIALS 
OR WORK NECESSARY TO INSTALL THE NEW WORK AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED MANNER.
5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE FINISHED SURFACES TO ACCOMMODATE NEW 
CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.
6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS ENCOUNTERED DURING DEMOLITION/REMOVAL. 
7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE START OF WORK. 
8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS NON-HAZARDOUS.
9. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. CONTRACTOR SHALL BE RESPONSIBLE FOR 
CLEANING OF SITE ON A DAILY BASIS.
10. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL ITEMS.
11. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND FINISHES.

1/4" = 1'-0"
1

DEMOLITION ELEVATION- NORTH WEST

1/4" = 1'-0"
2

DEMOLITION ELEVATION-  WEST SOUTH 1
1/4" = 1'-0"

3
DEMOLITION ELEVATION- SOUTH EAST 1

KEYNOTE LEGEND DEMO.

KEY VALUE KEYNOTE TEXT

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-4 REMOVE EXISTING WINDOW & FRAME.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN ENCLOSURE TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS
TO MATCH LOCATION, SIZE AND SHAPE AS INDICATED. COORDINATE WITH STRUCTURAL DRAWINGS.

DM-7 REMOVE EXISTING DOOR & FRAME.

DM-11 CAREFULLY REMOVE AND RETURN TO OWNER ALL EXISTING SIGNAGE AND LETTERING. COORDINATE SIGNAGE REMOVAL WITH OWNER PRIOR TO
REMOVAL OF ANY SIGNAGE.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED TO THESE FIXTURES. SEE ELECTRICAL FOR DETAILS.

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED WOOD SHEATHING. REPLACE DAMAGED SHEATHING TO MATCH
EXISTING. COORDINATE WITH A/E.

DM-18 REMOVE EXISTING PANELS & TRIMS.

DM-19 DISCONNECT AND REMOVE EXISTING SUSPENDED EQUIPMENT SUCH AS CAMERAS, SPEAKERS, ETC. SEE ELECTRICAL DRAWINGS FOR DETAILS.

DM-23 REMOVE EXISTING FENCE.

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

DM-30 EXISTING STRUCTURE TO BE REMOVED IN ITS ENTIRETY. SEE PLANS FOR EXTENT OF REMOVAL.

DM-44 REMOVE EXISTING STEP.

DM-53 REMOVE EXISTING AWNING. PROVIDE FOR DELIVERY TO THE OWNER AS DIRECTED BY THE A/E.

DM-63 CONTRACTOR TO CAREFULLY DOCUMENT AND REMOVE ALL EXISTING FACADE MATERIALS AND TRIM.

DEMOLITION LEGEND

1-118-A-774-0
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BB-A-05

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
EXTERIOR DEMOLITION ELEVATIONS 2

08/23/2022

22-523

DEMOLITION GENERAL NOTES

1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED. CHECK 
ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR 

OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH CONDITIONS HAS BEEN EXAMINED 
AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 
3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. ANY QUESTIONS ON SCOPE OF DEMOLITION MUST 
BE DIRECTED TO THE ARCHITECT PRIOR TO BID. PROVIDE SHORING AND BRACING AS REQUIRED.
4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO INCLUDE ANY AND ALL OTHER EXISTING MATERIALS 
OR WORK NECESSARY TO INSTALL THE NEW WORK AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED MANNER.
5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE FINISHED SURFACES TO ACCOMMODATE 
NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.
6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS ENCOUNTERED DURING DEMOLITION/REMOVAL. 
7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE START OF WORK. 
8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS NON-HAZARDOUS.
9. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. CONTRACTOR SHALL BE RESPONSIBLE FOR 
CLEANING OF SITE ON A DAILY BASIS.
10. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL ITEMS.
11. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND FINISHES.

1/4" = 1'-0"
1

DEMOLITION ELEVATION- SOUTH EAST 2

1/4" = 1'-0"
2

DEMOLITION ELEVATION- NORTH EAST

KEYNOTE LEGEND DEMO.

KEY VALUE KEYNOTE TEXT

DM-2 REMOVE EXISTING GATE.

DM-4 REMOVE EXISTING WINDOW & FRAME.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN ENCLOSURE TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS
TO MATCH LOCATION, SIZE AND SHAPE AS INDICATED. COORDINATE WITH STRUCTURAL DRAWINGS.

DM-7 REMOVE EXISTING DOOR & FRAME.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED TO THESE FIXTURES. SEE ELECTRICAL FOR DETAILS.

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED WOOD SHEATHING. REPLACE DAMAGED SHEATHING TO MATCH
EXISTING. COORDINATE WITH A/E.

DM-18 REMOVE EXISTING PANELS & TRIMS.

DM-19 DISCONNECT AND REMOVE EXISTING SUSPENDED EQUIPMENT SUCH AS CAMERAS, SPEAKERS, ETC. SEE ELECTRICAL DRAWINGS FOR DETAILS.

DM-23 REMOVE EXISTING FENCE.

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

DM-30 EXISTING STRUCTURE TO BE REMOVED IN ITS ENTIRETY. SEE PLANS FOR EXTENT OF REMOVAL.

DM-53 REMOVE EXISTING AWNING. PROVIDE FOR DELIVERY TO THE OWNER AS DIRECTED BY THE A/E.

DM-58 REMOVE PLYWOOD BOARDS AND COVERINGS FROM THE WINDOW ON BOTH INTERIOR AND EXTERIOR.

DM-63 CONTRACTOR TO CAREFULLY DOCUMENT AND REMOVE ALL EXISTING FACADE MATERIALS AND TRIM.

DEMOLITION LEGEND

1-118-A-775-0
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BB-A-11

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
CONSTRUCTION PLANS

08/23/2022

22-523

FLOOR PLAN GENERAL NOTES

1. ALL METAL STUDS 20 GA- TYPICAL NON-LOAD BEARING PARTITIONS. SEE USG STEEL- FRAMED DRYWALL SYSTEMS " LIMITING HEIGHT"- STEEL STUD 
ASSEMBLIES CHART. USE THE L/240 ALLOWABLE DEFLECTION FIGURES ONLY.
2. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, EXISTING WALL, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS ARE NOTED FROM FINISH 
FLOOR ELEVATIONS.
3. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
4. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" (U.O.N.).
5. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH 
OTHER TRADES.
6. THE G.C. SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY 
WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, G.C. IS TO NOTIFY THE ARCHITECT IMMEDIATELY. THE G.C. SHALL 
BE RESPONSIBLE FOR CORRECTING ANY AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.
7. G.C. TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND 
ARCHITECT.  
8. THE G.C. SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
9. THE G.C. SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR 
DELAYS CAUSED BY THE OWNER'S SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY INCURRED FOR 
IT TO BE CONSIDERED. OTHERWISE THE G.C. WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 
10. THE G.C. SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE INSTALLATION OF ALL OWNER- SUPPLIED ITEMS AS DESCRIBED IN 
THE DOCUMENTS, U.N.O.
11. THE G.C. IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED 
AND REINFORCED.
12. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. G.C. SHALL ALSO PAY SPECIAL ATTENTION THAT 
ALL WALL SURFACES ARE SMOOTH WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 
13. G.C. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY ONE ITEM.
14. REFER TO SHEET PR-A-63 FOR PARTITION TYPE INFORMATION.
15. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS. SUCH AS VALVES, CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT 
REQUIRES ACCESS. G.C. TO DETERMINE ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.

N

KEYNOTE LEGEND CONST.

KEY VALUE KEYNOTE TEXT

5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE HARDWARE. SEE DOOR SCHEDULE.

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

21 NEW INTERIOR WALL. SEE WALL SCHEDULE.

30 NEW 2x6 WOOD FLOOR.

33 NEW WOOD FENCE. SEE DETAILS.

68 NEW QUARRY TILE WITH 6" QUARRY TILE COVE BASE. SUPPRESS CONCRETE SLAB AS SHOWN IN STRUCTURAL DRAWING SO QUARRY TILE IS FLUSH
WITH ADJACENT SURFACE.

CONSTRUCTION LEGEND

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR 
ELEVATIONS.
2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" (U.O.N.).
4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE ALL BLOCKING REQUIREMENTS 
NECESSARY WITH OTHER TRADES.
5. THE CONTRACTOR SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT
BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, G.C. IS TO NOTIFY THE ARCHITECT IMMEDIATELY.  
THE CONTRACTOR SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL 
EXPENSE TO THE OWNER.
6. THE G.C. SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
7. THE G.C. SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR 
DELAYS CAUSED BY THE OWNER'S SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY INCURRED FOR IT 
TO BE CONSIDERED. OTHERWISE THE G.C. WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.
8. THE CONTRACTOR TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE 
OWNER AND ARCHITECT.
9. THE CONTRACTOR SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THEINSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS 
DESCRIBED IN THE DOCUMENTS, U.N.O. 
10.THE CONTRACTOR IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. ALL SUCH OPENING SHALL BE 
FRAMED AND REINFORCED.
11.FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. 
12.THE CONTRACTOR. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY ONE ITEM.
13.PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT 
REQUIRES ACCESS. G.C. TO DETERMINE ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.

CONSTRUCTION NOTES

1/4" = 1'-0"
1

CONSTRUCTION PLAN

1-118-A-776-0
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BB-A-12

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
REFLECTED CEILING PLAN

08/23/2022

22-523

1/4" = 1'-0"
1

GROUND LEVEL REFLECTED CEILING PLAN

GENERAL NOTES

1. CEILING TILES TO BE CENTERED BOTH WAYS IN EACH OR UNLESS DIMENSIONED OTHERWISE.
2. ALL DIMENSIONS ARE TO THE CENTER OF LIGHT FIXTURE, U.N.O.
3. FIXTURES LOCATED WITHIN THE CEILING GRID, ARE NOT NECESSARILY CENTERED IN EACH CEILING TILE. FOLLOW DIMENSIONS ON PLAN. IF NO DIMENSION IS 
PRESENT CONTACT ARCHITECT TO VERIFY LOCATION.
4. LIGHT FIXTURES TO BE LOCATED AS INDICATED ON THIS PLAN. REFER TO ELECTRICAL DRAWINGS FOR EXACT NUMBER AND TYPE OF LIGHT FIXTURE. 
CONTACT ARCHITECT/ ENGINEER IMMEDIATELY IF THERE ARE ANY DISCREPANCIES.
5. REFER TO MECHANICAL DRAWINGS FOR MECHANICAL DUCT DISTRIBUTION SYSTEM.
6. THE G.C. SHALL SET ALL CEILING AND SOFFITS USING A LASER LEVEL TO ACHIEVE A CEILING THAT IS PLUMBING, LEVEL, AND SQUARE TO ALL WALLS AND 
SOFFITS.
7. ALL NOTED CEILING DIMENSIONS ARE INDICATED AS CLEAR ABOVE FINISHED FLOOR DIMENSIONS. VERIFY THICKNESS OF FLOOR CONSTRUCTION WITH 
FLOOR SUBCONTRACTOR PRIOR TO THE INSTALLATION OF ANY NEW CEILING CONSTRUCTION IN ORDER TO ACHIEVE NOTED REQUIRED DIMENSIONS.
8. ALL SOFFIT DIMENSIONS ARE TO FINISH FACE, U.N.O.
9. ALL EXTERIOR DIMENSIONS ARE TO THE FACE OF EXTERIOR FINISH, U.N.O.
10. G.C. TO PROVIDE ADEQUATE CLEARANCES FOR FIXTURES, DUCTS, CEILINGS, AND PERTINENT ITEMS NECESSARY TO MAINTAIN THE SPECIFIC HEIGHTS ABOVE 
FINISH FLOOR. COORDINATE MECHANICAL, ELECTRICAL AND PLUMBING AS REQUIRED.
11. ADDITIONAL HANGER AND SAFETY WIRES FOR LIGHT FIXTURES AND AIR SUPPLY/ RETURN DIFFUSERS AS REQUIRED BY LOCAL CODES TO BE THE 
RESPONSIBILITY OF THE SUB-CONTRACTOR. ALL WIRING SUPPORT TO BE "CEILING GRADE" AS CONCURRENT WITH ELECTRICAL CODE ADOPTED FOR 
JURISDICTION OF PROJECT.
12. ALL CEILING ELEVATIONS DIMENSIONED FROM FINISH FLOOR BELOW.

N

KEYNOTE LEGEND CONST.

KEY VALUE KEYNOTE TEXT

16 PROVIDE AND INSTALL ALUMINUM METAL DRIP EDGE, DOWNSPOUT AND GUTTER AT PERIMETER OF ROOF.

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

46 EXISTING ROOF BEAMS AND TRUSSES TO NOT BE PAINTED.

50 CONSTRUCT NEW DECORATIVE TOWER. SEE DETAILS.

51 NEW BIRD NETTING INSTALLED TIGHT UNDER ALL INTERIOR WOOD TRUSSES. ENSURE NO DAMAGE OCCURS TO EXISTING STRUCTURE SO AS TO
ALTER ITS STRUCTURAL INTEGRITY. ZIPPERS TO BE COORDINATED WITH LOCATION OF SPRINKLER HEADS.

67 NEW FASCIA BOARD AND SOFFIT.

83 FDA AND USDA COMPLIANT SQUARE LAY IN CEILING TILES.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

RCP LEGEND

PLAN NOTES

1. CONTRACTOR SHALL PROVIDE THE NECESSARY FRAMING OR BRIDGING FOR ALL LIGHT FIXTURES, ETC., AS WELL AS REQUIRED CUTOUTS.
2. CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY POSSIBLE INTERFERENCES BEFORE PROCEEDING WITH CEILING INSTALLATION.
3. CEILING CONSTRUCTION SHALL NOT BE CLOSED IN  UNTIL THE CONSTRUCTION MANAGER AND AUTHORITIES HAVING JURISDICTION HAVE HAD AN 

OPPORTUNITY TO INSPECT THE AREA AND ASCERTAIN THAT ALL PLUMBING, ELECTRICAL CONDUITS AND LINES HAVE BEEN INSTALLED PROPERLY. 
4. FASCIAS OR ANY BREAK IN THE CEILING HEIGHTS CREATED BY THE INSTALLATION AND/OR ALTERATION OF PIPING OR OTHER EQUIPMENT SHALL BE FORMED 

OF GYPSUM WALLBOARD ON FURRING CHANNELS.
5. THE CEILING PANEL JOINTS SHALL BE ALIGNED PERFECTLY WITH RECESSED LIGHTING FIXTURES.
6. ALL JOINTS IN THE CEILING PANELS SHALL BE SQUARE, LEVEL AND PERFECTLY ALIGNED WITH EACH OTHER AND WITH BUILDING FIXTURES.
7. CONTRACTOR SHALL PROVIDE CUTOUTS AND OTHER SPECIAL PROVISIONS IN ACOUSTICAL WORK AS REQUIRED FOR LIGHTING FIXTURES, AND OTHER

INSERTED ITEMS. GENERAL CONSTRUCTION CONTRACTOR SHALL INSTALL ACCESS PANELS IN T1-11 BOARD CEILINGS FOR ACCESS TO PLUMBING, 
TELEPHONE & ELECTRICAL CONTROL EQUIPMENT REQUIRING ACCESS.

8. IN GENERAL, WITHIN EACH AREA, CEILING WORK REQUIREMENTS SHALL BE EXECUTED IN SUCH A MANNER AS TO PROVIDE CONTINUOUS MATCHED AND 
ALIGNED CEILINGS.  THE FINAL CEILING INSTALLATION SHALL BE FREE OF ALL VISUAL DEFECTS.

9. * COMMERCIAL KITCHEN CEILING TILES SHALL MEET GUIDELINES FOR FOOD PREPARATION AND PROCESSING. 

1/4" = 1'-0"
2

GROUND LEVEL REFLECTED CEILING PLAN CALLOUT

1-118-A-777-0
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CONTRACTOR TO PROVIDE ICE WATER 
SHIELD AT ROOF EAVE, RIDGE, HIP, RAKE, 
LOW PITCH, VENT STACK AS REQUIRED

R-2  EXTERIOR RECESSED 
CAN IN SOFFIT EX- EXIT SIGN

SUPPLY DIFFUSER. SEE 
MECHANICAL DRAWINGS

EXHAUST GRILL. SEE 
MECHANICAL DRAWINGS

EX
OS - OCCUPANCY 
SENSOR

OS

INDICATES SCOPE 
NOT IN CONTRACT

GYPSUM WALL BOARD 
CEILING  GYP-1

S-2 INTERIOR 
SUSPENDED LED LIGHT

U-3 INTERIOR 
RECESSED CAN LIGHT

R-1 2x2  RECESSED LIGHT CEILING FAN

? KEY NOTES

2x2 ACT CEILING TILE; 
*SEE RCP NOTES

N.I.C.

RETURN GRILL. SEE 
MECHANICAL DRAWINGS
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
ROOF CONSTRUCTION PLAN

08/23/2022

22-523

CONSTRUCTION GENERAL NOTES

1. PROVIDE LEVEL ROOF CURB FOR ALL MECHANICAL EQUIPMENT.
2. CRICKET ALL AREAS WHERE WATER FLOW IS INTERRUPTED- MINIMUM SLOPE FOR CRICKETS 1/2" PER FOOT.
3. REFER TO MECHANICAL DRAWINGS FOR ALL ROOF TOP MOUNTED EQUIPMENT LOCATIONS & SPECIFICATIONS. EQUIPMENT SHOWN IS FOR COORDINATION 
ONLY.
4. REFER TO PLUMBING, MECHANICAL, & ELECTRICAL DRAWINGS FOR ANY ADDITIONAL ROOF PENERATIONS.
5. ROOFING SYSTEM AND ACCESSORIES INSTALLATION AND DETAILS SHALL BE IN STRICT CONFORMANCE WITH MANUFACTURER'S STANDARDS AND 
RECOMMENDATIONS. ROOFING CONTRACTOR SHALL COMPLY WITH ALL WARRANTEE REQUIREMENTS SET FORTH BY MANUFACTURER. CONTACT ARCHITECT 
FOR ANY "NON- STANDARD" DETAILS.
6. REFER TO SHEET PR-A-52 & PR-A-53 FOR TYPICAL ROOF DETAILS.
7. SEE MECHANICAL DRAWINGS FOR RTU SIZING & LOCATIONS.
8. SEE STRUCTURAL DRAWINGS FOR RTU OPENING FRAMING & REINFORCING. 
9. NEW ROOFING AND CRICKETING ARE SHOWN FOR DESIGN INTENT ONLY.

1/4" = 1'-0"
1

ROOF LEVEL PLAN
N

KEYNOTE LEGEND CONST.

KEY VALUE KEYNOTE TEXT

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING DECKING AS REQUIRED (COORDINATE WITH
STRUCTURAL).

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

16 PROVIDE AND INSTALL ALUMINUM METAL DRIP EDGE, DOWNSPOUT AND GUTTER AT PERIMETER OF ROOF.

23 NEW ROOF WITH BATT INSULATION (R-38 MIN) PACKED BETWEEN JOISTS. PROVIDE AND INSTALL SHINGLES, UNDERLAYMENT SHEATHING AND
FLASHING SYSTEM.

49 NEW CURBS FOR KITCHEN EXHAUST.

50 CONSTRUCT NEW DECORATIVE TOWER. SEE DETAILS.

67 NEW FASCIA BOARD AND SOFFIT.

69 NEW SHEET METAL AT ROOF PERIMETER.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

96 NEW OPENING AND PREFAB ALUMINUM ROOF CURB FOR FUTURE EQUIPMENT BY TENANT

ROOF PLAN NOTES

CONSTRUCTION LEGEND

1. ICE AND WATER SHEILD TO BE APPLIED TO ROOF DECKING AT EAVES, VALLEYS, PENETRATIONS AND AREAS BELOW A 4: 12 PITCH.
2. REFER TO PLUMBING PLAN AND ELECTRICAL DRAWINGS FOR ANY ADDITIONAL ROOF PENETRTIONS. 
3. ROOFING SYSTEM AND ACCESSORIES INSTALLATION AND DETAILS SHALL BE IN STRICT CONFORMANCE WITH MANUFACTURER'S STANDARDS AND 
RECOMMENDATIONS. ROOFING CONTRACTOR SHALL COMPLY WITH ALL WARRANTY REQUIREMENTS SET FORTH BY MANUFACTURER. CONTACT ARCHITECT 
FOR ANY "NON-STANDARD' DETAILS.
4. FOR ALL EXSISTING ROOFS SLOPES ARE EXISTING. VERIFY IN FIELD. 
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SIGNAGE - SEE DETAIL 

TRANSITION STRIP - SEE DETAIL 
TR-XXIPE WOOD DECKING 

INDICATES SCOPE NOT IN 
CONTRACT

N.I.C.

EXTENT OF FRP ON WALL

QUARRY TILE

RESIN FLOORING

WOOD PLANKS

FINISH LEGEND

CEILING

CP-1

(FOR CEILING DETAILS, SEE BB-A-82)

FLOORING

THRESHOLD

TR-01

(FOR THRESHOLD DETAILS, SEE BB-A-91 & BB-A-87)

CEILING PANEL : COMMERCIAL KITCHEN CEILING TILES THAT MEET GUIDELINES FOR FOOD PREPARATION AND PROCESSING.

EXTERIOR DOOR SILL (SWING DOOR)

WD-1

QUARRY TILE - MODEL: 6x6 QUARRY TILE - COLOR: TO MATCH QUARRY TILE IN PREVIOUS PHASES REMARK: COVE BASE TO MATCH, WB-2

GYP GYPSUM BOARD - COLOR: AS INDICATED ON FINISH SCHEDULE

NORTH EAST BURGER BARN FINISH SCHEDULE

ROOM # CEILING WALLS WALL BASE DOORS AND TRIMFLOOR

100

101

102

103

104

ROOM NAME

DINING AREA

KITCHEN

ELECTRIC CLOSET

SPRINKLER ROOM

HALL

P-13 WB-1 WD-2 REFER TO BB-A-91

CP-1

OPEN CEILING

OPEN CEILING

GYP, P-13

FRP-1

GYP, P-13

WB-2

WB-3

WB-3

WB-1

QT-1

EP-1

WD-2

EP-1

WALL 

MODEL: EMBOSSED TEXTURE .09" - COLOR: WHITE FRP-1

(FOR WALL DETAILS, SEE BB-A-86)

WALL BASE

WB-1

(FOR WALL BASE DETAILS, SEE BB-A-86)

MATERIAL: HARDWOOD OR  MFD - COLOR: AS INDICATED ON FINISH PLANS  - SIZE: 1"x6"  - REMARK: SQUARE BASE

WB-2

MFR: DUR-A-FLEX -  MATERIAL: EPOXY COVE BASE - MODEL: MACRO CHIP COLOR BLEND - COLOR: PEWTER

QT-1

IPE DECKING - 2" x6" PREMIUM GRADE / FAS  - COLOR: TBD- REMARK: NOMINAL

EP-1

WB-3

EPOXY FLOORING MFR: DUR-A-FLEX - MODEL: MACRO CHIP COLOR BLEND - COLOR: PEWTER- REMARK: COVE BASE TO MATCH, WB-3

TR-02 WOOD PLANK TO QUARRY TILE TRANSITION DETAIL

TR-03 EPOXY TRANSITION DETAIL

105

106

107

UNISEX RESTROOM

JANITOR CLOSET

ADA RESTROOM

GYP, P-13

GYP, P-13

EP-1

EP-1

WB-3

WB-3

CT-X MFR: DALTILE  - MODEL: 6" x 18"  - COLOR: MULTIPLE COLORS SEE DETAIL 12/BB-A-86  - GROUT COLOR: FROST 77

CT-5

CT-X

GYP, P-13 WB-3 EP-1CT-X

WD-2 WOOD PLANKS - MODEL: 2"x6" - COLOR: ARCHITECT TO SELECT

TR-04 EXTERIOR DOOR SILL ( BIFOLD DOOR)

GYP, P-13

REFER TO BB-A-91

REFER TO BB-A-91

REFER TO BB-A-91

REFER TO BB-A-91

REFER TO BB-A-91

REFER TO BB-A-91

REFER TO BB-A-91

QUARRY TILE - MODEL: 6x6 QUARRY TILE - COLOR: TO MATCH QUARRY TILE IN PREVIOUS PHASES 

CT-5 MFR: DALTILE  - MODEL: 6" x 18"  - COLOR: ARTIC WHITE  - GROUT COLOR: FROST 77

GYP, P-13

GYP, P-13

GYP, P-13

GYP GYPSUM BOARD - COLOR: AS INDICATED ON FINISH SCHEDULE
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
FINISH PLAN

08/23/2022
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1/4" = 1'-0"
1

GROUND LEVEL FINISH PLAN

1. INDICATES TYPICAL FINISHES WITHIN ROOM, U.O.N. SEE FINISH SCHEDULE FOR MORE INFORMATION.
2. ALL FLOOR COVERING MATERIALS TO BE INSTALLED PER MANUFACTURER'S STANDARD DETAILS AND SPECIFICATIONS. VERIFY WITH MANUFACTURER PRIOR 
TO INSTALLATION.
3. THE GC IS RESPONSIBLE FOR PROVIDING A SMOOTH LEVEL FLOOR SURFACE THAT MEETS MANUFACTURERS INSTALLATION SPECIFICATIONS PRIOR TO THE 
INSTALLATION OF ALL FLOORING MATERIALS.
4. THE FLOORING SUB CONTRACTOR IS RESPONSIBLE FOR VERIFYING THAT THE CONDITIONS OF THE BASE FLOOR MEETS THE INSTALLATION SPECIFICATIONS 
PRIOR TO THE INSTALLATION OF THE NEW FLOORING MATERIAL.
5. ALL MATERIAL TRANSITIONS AND DOOR THRESHOLDS TO TAKE PLACE AT DOOR CENTERLINE U.O.N.
6. ALL DIMENSIONS ARE TO CENTERLINE OF TRANSITION BETWEEN FLOORING MATERIALS OR FINISH COLOR OF SAME MATERIAL. PLANS DO NOT SHOW ALL 
TILES OF SAME MATERIALS. CONTRACTOR TO START TILES AT POINT AS INDICATED ON PLANS.
7. THE GC SHALL BE RESPONSIBLE FOR PROPER PREPARATION OF ALL NEW AND EXISTING SURFACES IN A SATISFACTORY MANNER TO RECEIVE NEW FINISHES. 
THIS INCLUDES DEMOLITION AND REMOVAL OF NECESSARY ITEMS. TOUCH-UP AND/OR REFINISH OF SURFACES DAMAGED BY SUBSEQUENT WORK SHALL BE 
PERFORMED IN CONFORMANCE WITH THE MANUFACTURERS'S RECOMMENDED INSTALLATION METHODS.
8. ALL SURFACES WHICH ARE TO RECEIVE PAINT FINISH SHALL BE PRIMED AND FINISHED IN ACCORDANCE WITH THE WRITTEN SPECIFICATIONS.
9. ALL JOINTS IN GYPSUM BOARD WALLS SHALL BE FINISHED WITH PAPER TAPE 2" WIDE AND THREE COATS OF VINYL, DRY OR PREMIXED JOINT COMPOUND. ALL 
OUTSIDE CORNERS SHALL BE FINISHED WITH METAL CORNER BEADS, TAPED AND SPACKLED. ALL AREAS TO BE PAINTED SHALL BE SANDED SMOOTH. JUST 
PRIOR TO THE APPLICAION OF THE FIRST COAR OF PAINT, WIPE SANDED SURFACES WITH A DAMP CLOTH IN ORDER TO LAY FLAT ANY NAP WHICH MAY HAVE 
FORMED IN SANDING.
10. THE PAINT CONTRACTOR SHALL REMOVE ALL HARDWARE, SWITCH COVERS, ETC. PRIOR TO PAINTING AND BE RESPONSIBLE FOR THE REINSTALLATION 
AFTER PAINTING IS COMPLETED.
11. FINISH FLOORING INSTALLATION SHALL BE IN CONFORMANCE WITH THE MANUFACTURER'S RECOMMENDED INSTALLATION GUIDELINES. COORDINATE THE 
INSTALLATION WITH OTHER TRADES, SUCH AS ELECTRICAL.
12. ALL JOINTS BETWEEN MATERIALS TO BE TIGHT AND CONSTRUCTED IN A NEAT WORKMANLIKE MANNER.
13. ALL FINISHES SHALL BE TOUCHED UP TO CORRECT ANY IMPERFECTIONS AFTER INSTALLATION. FIXTURE CONTRACTOR SHALL PROVIDE TO THE GENERAL 
CONTRACTOR ALL MATERIALS FOR TOUCH UP WORK.
14. THE INTENT OF THE FINISH SPECIFICATIONS IS TO PROVIDE A SATISFACTORY FINISH TO ALL PARTS OF THE WORK. COVER ALL SURFACES THOROUGHLY. IF 
THE SPECIFIED NUMBER OF COATS DOES NOT ACCOMPLISH THE INTENT, THE GC SHALL BE RESPONSIBLE FOR THE APPLICAION OF ADDITIONAL COATS OF THE 
SPECIFIED MATERIAL TO GIVE SATISFACTORY COVERAGE, AT NO ADDITIONAL COST TO OWNER.
15. CLEAN ALL GLASS SURFACES WITH LIQUID GLASS CLEANER AT PROJECT COMPLETION.
16. REFERENCE SPECIFICATIONS FOR COMPLATE FINISH DOCUMENTATION AND MANUFACTURER INSTALLATION AND MAINTENANCE DOCUMENTATION. 

FINISH GENERAL NOTES

FINISH LEGEND

1-118-A-779-0
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1

100A

84
TYP.

NORTH WEST ELEVATION AREA: 1,241 SF
BIFOLD DOORS/ DOOR AREA: 578 SF
AREA OF PROPOSED OPENINGS: 54%
MAX. AREA OF OPENING PER TBL 705.8: 30' FEET : NO LIMIT 

ASPHALT SHINGLES CERTAINTEED LANDMARKED 
PRO; COLOR AS SELECTED BY ARCHITECT.

FDC

TYPE X-5 FDC SIGN 
POINTING TOWARDS 
CONNECTION. REFER TO FP 
DRAWINGS. SEE BB-A-88

TEMPORARY METAL CAP 
SECURED TO NEW CURB; FOR 
FUTURE TEANANT USE.

TYPE X-4. SEE BB-A-88

FOUNDATION; REFER TO STRUCTURAL PLANS; TYP. 

TYPE X-2. SEE BB-A-88
TYPE X-2. 
SEE BB-A-88

T.O. TOWER
FLOOR
22' - 6"

MEDIUM-DENSITY OVERLAY 
PLYWOOD

CUSTOM TRIM MILLED 

84

MEDIUM-DENSITY OVERLAY 
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MECHANICAL SET; TYP.

T.O. FLT RF
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TOWER ROOF H.P.
33' - 0"

1

1

W-17 W-16 W-15

84 TYP.

SOUTH ELEVATION AREA: 362 SF
DOOR AREA: 50 SF
AREA OF PROPOSED OPENINGS: 14%
MAX. AREA OF OPENING PER TBL 705.8: 3 TO < 5 : 15%

TEMPORARY METAL CAP 
SECURED TO CURB; FOR 
FUTURE TEANANT USE.

42

LOCATION OF 
FDC, REFER TO 
FP DRAWINGS

LOCATION OF 
HOSE BIB, 
REFER TO FP 
DRAWINGS

TYPE X-6 
SEE BB-A-88

T.O. BEAM
16' - 0"

FOUNDATION; REFER TO 
STRUCTURAL PLANS

HISTORICAL 
TOWER ROOF

P-2 TYP.
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OVERLAY PLYWOOD

CUSTOM TRIM MILLED 
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42

ROOF 3 TOP
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STRUCTURAL DRAWINGS

T.O. TOWER
FLOOR
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BB-A-85

5

MEDIUM-DENSITY 
OVERLAY PLYWOOD

CUSTOM 
TRIM MILLED 
TO MATCH 
HISTORICAL

INDICATES NEW/ RESTORED STUCCO & NEW PAINT

INDICATES SCOPE NOT IN CONTRACT

? KEY NOTES

101

1t WINDOW TAG

DOOR TAG

PLAYLAND MASTER PAINT SCHEDULE

KEY COLOR MANUFACTURER REMARKS

P-1 

P-2 

P-3 

P-4 

P-5 

P-6 

P-7 

P-8

P-9 

P-10 

P-11 

P-12 

P-13

P-14 

P-15 

P-16 

P-17 

P-18 

P-19

P-20

MYSTICAL POWERS #901

HERITAGE RED #HC-181 

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803 

DEEP JUNGLE #595

LUCK OF THE IRISH #588

MAJOLICA GREEN #0013 

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY WHITE MIX

STUCCO TO MATCH P-1

VAN DEUSEN BLUE #HC-156

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

BENJAMIN MOORE

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

BENJAMIN MOORE

SHERWIN WILLIAMS

BENJAMIN MOORE

SHERWIN WILLIAMS

INTERIOR USE ONLY

FOR ALL NEW STUCCO SURFACES

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

SHERWIN WILLIAMS

TYPICAL ROLL UP DOOR COLOR
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
EXTERIOR ELEVATION 1

08/23/2022

22-523

1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. CONTRACTOR SHALL NOTIFY ARCHITECT IMMEDIATELY OF 
ANY DISCREPANCY BETWEEN DRAWINGS AND EXISTING CONDITIONS. IN ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY DEFECTIVE 

CONSTRUCTION UNCOVERED DURING CONSTRUCTION.
2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE SOLE RESPONSIBILITY FOR PROTECTING ALL 
DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. ALL CONSTRUCTION SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM THE PREMISES 
DAILY. SITE SHALL BE LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY. AT THE COMPLETION OF THE WORK, HE PREMISES SHALL BE LEFT IN A BROOM 
CLEAN CONDITION.
3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS SPECIFIED ON THE DRAWINGS OR IN THE JOB 
SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH ASTM, NEW YORK CODE, OR OTHER GENERALLY ACCEPTED STANDARDS.
4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING SURFACES AND FINISHES AFFECTED SHALL BE PATCHED AND 
FINISHED TO MATCH ADJACENT CONSTRUCTION/PRE-EXISTING CONDITION.
5. ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES. ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED 
AT ALL TIMES.
6. ALL INFILLED OPENINGS TO BE FLUSH WITH EXISTING MASONRY WALL SURFACES, EXTERIOR OF NEW AND OLD TO BE FLUSH AND MATCH WITH EXISTING 
ADJACENT WALL SYSTEM. 
7. THE G.C. SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY 
WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, G.C. IS TO NOTIFY THE ARCHITECT IMMEDIATELY. THE G.C. 
SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.
8. G.C. TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND 
ARCHITECT.  
9. THE G.C. SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR 
DELAYS CAUSED BY THE OWNER'S SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY INCURRED FOR 
IT TO BE CONSIDERED. OTHERWISE THE G.C. WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

CONSTRUCTION GENERAL NOTES

1/4" = 1'-0"
1

PROPOSED ELEVATION-NORTH WEST

1/4" = 1'-0"
2

PROPOSED ELEVATION-  SOUTH WEST 1
1/4" = 1'-0"

3
PROPOSED ELEVATION- SOUTH EAST 1

KEYNOTE LEGEND CONST.

KEY VALUE KEYNOTE TEXT

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT COLORS AS SCHEDULED.

5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE HARDWARE. SEE DOOR SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING DECKING AS REQUIRED (COORDINATE WITH
STRUCTURAL).

16 PROVIDE AND INSTALL ALUMINUM METAL DRIP EDGE, DOWNSPOUT AND GUTTER AT PERIMETER OF ROOF.

23 NEW ROOF WITH BATT INSULATION (R-38 MIN) PACKED BETWEEN JOISTS. PROVIDE AND INSTALL SHINGLES, UNDERLAYMENT SHEATHING AND
FLASHING SYSTEM.

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

42 NEW MECHANICAL EQUIPMENT. SEE MECHANICAL DRAWINGS.

50 CONSTRUCT NEW DECORATIVE TOWER. SEE DETAILS.

67 NEW FASCIA BOARD AND SOFFIT.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

CONSTRUCTION LEGEND

1-118-A-780-0
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FOR ALL NEW STUCCO SURFACES

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

SHERWIN WILLIAMS

TYPICAL ROLL UP DOOR COLOR
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1/4" = 1'-0"

BB-A-22

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
EXTERIOR ELEVATION 2

08/23/2022

22-523

1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. CONTRACTOR SHALL NOTIFY ARCHITECT IMMEDIATELY 
OF ANY DISCREPANCY BETWEEN DRAWINGS AND EXISTING CONDITIONS. IN ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY DEFECTIVE 

CONSTRUCTION UNCOVERED DURING CONSTRUCTION.
2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE SOLE RESPONSIBILITY FOR PROTECTING ALL 
DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. ALL CONSTRUCTION SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM THE PREMISES 
DAILY. SITE SHALL BE LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY. AT THE COMPLETION OF THE WORK, HE PREMISES SHALL BE LEFT IN A 
BROOM CLEAN CONDITION.
3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS SPECIFIED ON THE DRAWINGS OR IN THE JOB 
SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH ASTM, NEW YORK CODE, OR OTHER GENERALLY ACCEPTED STANDARDS.
4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING SURFACES AND FINISHES AFFECTED SHALL BE PATCHED 
AND FINISHED TO MATCH ADJACENT CONSTRUCTION/PRE- EXISTING CONDITION.
5. ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES. ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED 
AT ALL TIMES.
6. ALL INFILLED OPENINGS TO BE FLUSH WITH EXISTING MASONRY WALL SURFACES, EXTERIOR OF NEW AND OLD TO BE FLUSH AND MATCH WITH EXISTING 
ADJACENT WALL SYSTEM. 
7. THE G.C. SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY 
WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, G.C. IS TO NOTIFY THE ARCHITECT IMMEDIATELY. THE G.C. 
SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.
8. G.C. TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND 
ARCHITECT.  
9. THE G.C. SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR 
DELAYS CAUSED BY THE OWNER'S SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY INCURRED 
FOR IT TO BE CONSIDERED. OTHERWISE THE G.C. WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

CONSTRUCTION GENERAL NOTES

1/4" = 1'-0"
1

PROPOSED ELEVATION- SOUTH EAST 2

1/4" = 1'-0"
2

PROPOSED ELEVATION- NORTH EAST

KEYNOTE LEGEND CONST.

KEY VALUE KEYNOTE TEXT

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT COLORS AS SCHEDULED.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING DECKING AS REQUIRED (COORDINATE WITH
STRUCTURAL).

16 PROVIDE AND INSTALL ALUMINUM METAL DRIP EDGE, DOWNSPOUT AND GUTTER AT PERIMETER OF ROOF.

33 NEW WOOD FENCE. SEE DETAILS.

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

42 NEW MECHANICAL EQUIPMENT. SEE MECHANICAL DRAWINGS.

50 CONSTRUCT NEW DECORATIVE TOWER. SEE DETAILS.

67 NEW FASCIA BOARD AND SOFFIT.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

CONSTRUCTION LEGEND

1-118-A-781-0
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As indicated

BB-A-31

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
BUILDING SECTIONS

08/23/2022

22-523

1/4" = 1'-0"
1

TRANSVERSE SECTION - EAST

1" = 1'-0"
3

BUILDING SECTION AT LOW ROOF
1" = 1'-0"

4
EXTERIOR SILL DETAIL AT SLAB ON GRADE

KEYNOTE LEGEND CONST.

KEY VALUE KEYNOTE TEXT

4 NEW WINDOWS. SEE WINDOW SCHEDULE.

5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE HARDWARE. SEE DOOR SCHEDULE.

21 NEW INTERIOR WALL. SEE WALL SCHEDULE.

42 NEW MECHANICAL EQUIPMENT. SEE MECHANICAL DRAWINGS.

46 EXISTING ROOF BEAMS AND TRUSSES TO NOT BE PAINTED.

51 NEW BIRD NETTING INSTALLED TIGHT UNDER ALL INTERIOR WOOD TRUSSES. ENSURE NO DAMAGE OCCURS TO EXISTING STRUCTURE SO AS TO
ALTER ITS STRUCTURAL INTEGRITY. ZIPPERS TO BE COORDINATED WITH LOCATION OF SPRINKLER HEADS.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

1-118-A-782-0

1/4" = 1'-0"
2

LONGITUDINAL SECTION- NORTH

1/2" = 1'-0"
5

BUILDING SECTION_BOARDWALK

LEGEND
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1/4" = 1'-0"

BB-A-51

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
INTERIOR ELEVATIONS

08/23/2022

22-523

1/4" = 1'-0"
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INTERIOR ELEVATION - SOUTH

1/4" = 1'-0"
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BIRD NETTING -
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BB-A-52

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
KITCHEN INTERIOR ELEVATIONS

08/23/2022

22-523

3/8" = 1'-0"
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LEGEND
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FIXED LADDER

HSS SEE STRUCTURAL 

OSHA COMPLAINT METAL 
GUARDRAIL WITH SELF 
CLOSING GATE 

3
' 
- 

6
"

A

5
' 
- 

0
"

5' - 0"

W-2 W-2

UPLIGHT FIXTURE; 
SEE ELECTRICAL PLAN

21B

1B 2

1B 2

A

3

BB-A-81

5
' 
- 

0
"

4' - 11 3/4"

30 SF

TOWER
200

200

CL

6
' 
- 

0
"

6' - 0"

1B

1B 2

1B 2

2

OPENING ABOVE

METAL FIXED 
LADDER

TOWER ROOF H.P.
33' - 0"

3
' 
- 

0
".

ROOF SHINGLES 

FLASHING 1' LENGTH

THREADED BRASS FITTING OF 
36" COPPER ROD

BALL RING TRAPS GLASS 
WALL TYP.

4" GLASS BALL
COLOR: RED

8" GLASS BALL
COLOR: BLUE

COPPER MOUNTING SADDLE 
PLATE FASTENED TO ROOF 

TOWER WALL WOOD 
STUD FRAMING

A
S

 R
E

Q
'D

CRICKET COPPER 
COVERING 

CRICKET HIGH POINT

WOOD BLOCKING AS 
REQ'D

UNDERLAYMENT 

ASPHALT SHINGLES

ROOF FRAMING 
REFER TO 
STRUCTURAL 

AS REQ'D

PLYWOOD SHEATHING

WEATHER BARRIER

WOOD SIDING

3/4"
1/8"
3/4"

AS REQ'D

GYPSUM BOARD

A

3

BB-A-81

5
' 
- 

0
"

4' - 11 3/4"

30 SF

TOWER
200

6
' 
- 

0
"

6' - 0"

1B

1B 2

1B 2

2

OSHA COMPLIANT 
FIXED LADDER

METAL 
GUARDRAIL

3
' 
- 

1
"

2' - 7"

SELF CLOSING 
SAFETY GATE 2

' 
- 

0
"
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PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
BUILDING TOWER DETAILS

08/23/2022

22-523

1/2" = 1'-0"
2

BUILDING TOWER ELEVATION

1/2" = 1'-0"
3

BUILDING TOWER SECTION

1/2" = 1'-0"
7

TOWER RCP

1/2" = 1'-0"
4

TOWER FLOOR PLAN
1 1/2" = 1'-0"

1
BUILDING TOWER FINIAL DETAIL

P-1, TYP.

SEE DOOR 
SCHEDULE

1" = 1'-0"
6

ROOF CRICKET DETAIL

1/2" = 1'-0"
5

TOWER MEZZ FLOOR PLAN
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framing
Netting to be installed

under roof

STAINLESS STEEL CABLE
3/32" DIA. 7X7-49 STRAND

STAINLESS STEEL ROPE CLAMPS FOR 3/32" CABLE - 2 
PER CONNECTION 3" CABLE TURN-BACK MINIMUM

STAINLESS STEEL THIMBLE
AT ALL LOOP CONNECTIONS

STAINLESS STEEL TURNBUCKLE
4X1/4 - S.W.L. @ 450LBS

STAINLESS STEEL EYEBOLT W/NUT
9/16"ID X 1/4-20 STEM 115,000 PSI TENSILE

SIDEWINDER CABLE GUIDE
SWT-15 FOR 1/2 STL. (24"O.C.)

ALL STAINLESS STEEL
NET RINGS HOLD BIRD
NETTING TO CABLE
SYSTEM. ONE RING IN
EVERY MESH

FINISHED INSTALLATION
TO BE TAUT, FREE OF
WRINKLES, GAPS AND
OPENINGS.

3/4"

3/4"

12-PLY(4X3), HIGH DENSITY
POLYETHYLENE NET STRANDS
WITH 75LB(34.KG) KNOTTED
BREAKING STRENGTH

SEAMLESS KNOTTED NETTING
WITH TRUE UNFOLD/UNROLL
READINESS. NO STRETCHING
OR SIZING REQUIRED

8

9

2

1

5

4

3/8"

2

3

1

5

4

3/8"

12

7

5

146

4 5

1214

7

6

14

15

1

105

12

5

B.O. ACT CLNG
10' - 0"

ROOF 3 H.P.
15' - 0"

U3
TYP.

UNDERSIDE OF 
TRUSS ABOVE

APPROVED 
INSERT OR 
ANCHOR

1/4" STEEL 
HANGER RODS @ 
2'-0" MAX BOTH 
DIRECTIONS

STUD AND TRACK

T
O

 S
T

R
U

C
T

U
R

E
 

DIAGONAL 
BRACING AS 
NEEDED

CEILING PANEL : COMMERCIAL KITCHEN 
CEILING TILES THAT MEET GUIDELINES FOR 
FOOD PREPARATION AND PROCESSING.

5/8" GYPSUM BOARD

UNDERSIDE OF SLAB OR 
BEAM ABOVE

APPROVED INSERT OR 
ANCHOR

1/4" STEEL HANGER 
RODS @ 4'-0" MAX 
BOTH DIRECTIONS

1 1/2" C.R. STEEL 
CHANNEL @ 4'-0" O.C. 

APPROVED CLIP 

5/8" GYP. WALLBOARD ON 7/8" 
MTL. FURRING CHANNELS @ 2'-0" 

O.C. (MAX)

UNDERSIDE OF SLAB OR BEAM ABOVE

APPROVED INSERT OR ANCHOR

1/4" STEEL HANGER RODS @ 4'-0" 
MAX BOTH DIRECTIONS

1 1/2" C.R. STEEL CHANNEL @ 4'-0" 
O.C. 

APPROVED CLIP 

5/8" GYP. WALLBOARD ON 7/8" 
MTL. FURRING CHANNELS @ 2'-0" 

O.C. (MAX)

TAPE SEAM

WALL 
ANGLE

6" MAX

8" MAX.

3"X3" X3/16" STL ANGLE @ 4'-0"O.C. MAX
SLOTTED TO RECIEVE 3/8" DIA. BOLT ATTACHED TO RIBS OF WOODEN DECK
WITH EXPANSION BOLTS OR POWDER ACTUATED FASTER WITH A SAFE 
WORKING LOAD OF 300 LBS MIN. 

NOTE: SEE SECIFICATIONS FOR ACCEPTABLE 
ALTERNATE METHODS OF SUPPORTING 
CEILING SUSPENSION SYSTEM FROM DECK 
ABOVE.

3/8" DIA. BOLT W/ NUT & LOCK WASHER.

1 1/2" STEEL RUNNING CHANNEL

DRP CLIPS @ 4'-0" O.C.MAX.
SEE NOTE (A).

HOLD DOWN CLIPS, 
2 PER 2'X2' TILE 

MAIN "T" BEAM

LAY -IN ACT TILE 
CEILING

1/4" DIAMETER GALVANIZED 
STEEL ROD @ 4'-0" O.C.MAX

"GAT" CLIP 4 B1.5L, CAT# 16-59-SM
(OR OTHER APPROVED MAENS)

ALTERNATE SUSPENSION SYSTEM

"GAT" SYSTEM ONLY FOR CEILINGS LESS THAN 4 PSF.

NOTES: 

A. DROP CLIPS SHALL BE OF LENGTH 
REQUIRED TO PROVIDE CLEARANCE 
FOR LIGHTING FIXTURES AND OTHER 
ITEMS ABOVE CEILING. WHERE 
CLEARANCE IS LIMITED PROVIDE CLIPS 
THAT CONNECT RUNNER TIGHT TO THE 
BOTTOM OF CARRYING CHANNELS.

EXISTING TRUSS 

NEW SOLID BEAM; SEE 
STRUCTURAL DRAWINGS FOR 
SIZE

FAN; COLOR TO BE 
SELECTED BY ARCHITECT

MOUNTING PLATE AND 
SCREWS AS RECOMMENDED 
BY MANUFACTURER

COLUMN LINE 
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BB-A-82

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
CEILING DETAILS

08/23/2022

22-523

4
NET DETAILS - TRUSS NET LOCATION

3
NET DETAILS - SUPPORT CABLE CONNECTIONS

2
NET DETAILS - NET CABLE CONNECTION

1
NET DETAILS - BIRD NETTING PARTIAL VIEW

6" = 1'-0"
5

FEILD - CUT GRID AND PANEL AT WALL ANGLE

6" = 1'-0"
6

FULL CEILING PANEL WITH WALL ANGLE
6" = 1'-0"

7
PANEL AND GRID SECTION CUT THROUGH MAIN TEE

6" = 1'-0"
8

SECTION CUT THROUGH ACT CROSS TEE
6" = 1'-0"

9
FIELD - CUT GRID PANEL

1.  ATTACH WALL ANGLE AT CEILING PERIMETER.
2.  WALL ANGLE
3.  REMOVE CLIP FROM CROSS TEE AT WALL ANGLE.
4.  CROSS TEE 
5.  CEILING PANEL
6.  STEEL HANGER ROD AND CHANNEL CLIP BY OTHERS.
7.  ATTACH GRID TO CARRYING CHANNEL WITH USG V-14 FURRING CLIP OR EQUAL.
8.  FIELD-CUT CROSS TEE AT WALL ANGLE 
9.  FIELD-CUT EDGE TO MATCH PANEL PROFILE.
10.  SHADOW MOLDING 
11.  REMOVE CLIP FROM MAIN TEE AT WALL ANGLE.
12.  MAIN TEE
13.  FIELD- CUT MAIN TEE AT WALL ANGLE.
14.  STEEL CARRYING CHANNEL BY OTHERS.
15.  SQUARE-CUT PANEL AT PERIMETER (OPTIONAL INSTALLATION)

NOTE: USE MECHANICAL FASTENERS AS REQUIRED BY CODE FOR COMPLIANCE.

KEYNOTES- STEEL CHANNEL SUSPENSION BASIC CEILING DETAILS:

1. IN OPEN CEILING AREAS THE STRUCTURE ABOVE SHALL BE PAINTED THE STANDARD CEILING PAINT COLOR. USE THE NUMBER OF 
COATS REQUIRED TO FULLY COVER THE CEILING CONSTRUCTION.

2. CONTRACTOR SHALL PROVIDE THE NECESSARY FRAMING OR BRIDGING FOR ALL LIGHT FIXTURES, DIFFUSERS, RETURNS, ETC., AS WELL 
AS REQUIRED CUTOUTS.

3. CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY POSSIBLE INTERFERENCES BEFORE PROCEEDING WITH CEILING INSTALLATION.

4. CEILING CONSTRUCTION SHALL NOT BE CLOSED IN  UNTIL THE CONSTRUCTION MANAGER AND AUTHORITIES HAVING JURISDICTION 
HAVE HAD AN OPPORTUNITY TO INSPECT THE AREA AND ASCERTAIN THAT ALL DUCTWORK, PLUMBING, ELECTRICAL CONDUITS AND LINES 
HAVE BEEN INSTALLED PROPERLY. 

5. CARRYING CHANNELS FOR THE CEILING SHALL BE BOLTED TO HANGERS, AS REQUIRED BUT NOT MORE THAN 4'-0" O.C. AND 6" MIN. 
FROM WALLS AND PARTITIONS PARALLEL TO THE CHANNELS.

6. FASCIAS OR ANY BREAK IN THE CEILING HEIGHTS CREATED BY THE INSTALLATION AND/OR ALTERATION OF HEATING, VENTILATING, A/C 
OR  MECHANICAL DUCTS, PIPING OR OTHER EQUIPMENT SHALL BE FORMED OF GYPSUM WALLBOARD ON FURRING CHANNELS.

7. THE CEILING TILE JOINTS SHALL BE ALIGNED PERFECTLY WITH RECESSED LIGHTING FIXTURES.

8. ALL JOINTS IN THE TILE FIELD SHALL BE SQUARE, LEVEL AND PERFECTLY ALIGNED WITH EACH OTHER AND WITH BUILDING FIXTURES.

9. CONTRACTOR SHALL PROVIDE CUTOUTS AND OTHER SPECIAL PROVISIONS IN ACOUSTICAL WORK AS REQUIRED FOR LIGHTING 
FIXTURES, REGISTERS, DIFFUSERS AND OTHER INSERTED ITEMS. GENERAL CONSTRUCTION CONTRACTOR SHALL INSTALL ACCESS 
PANELS IN GYPSUM DRYWALL CEILINGS FOR ACCESS TO AIR CONDITIONING, PLUMBING, TELEPHONE & ELECTRICAL CONTROL EQUIPMENT 
REQUIRING ACCESS.

10. IN GENERAL, WITHIN EACH AREA, CEILING WORK REQUIREMENTS SHALL BE EXECUTED IN SUCH A MANNER AS TO PROVIDE 
CONTINUOUS MATCHED AND ALIGNED CEILINGS.  THE FINAL CEILING INSTALLATION SHALL BE FREE OF ALL VISUAL DEFECTS.

GENERAL REFLECTED CEILING PLAN NOTES:

3/4" = 1'-0"
10

CEILING DETAILS_ SMOKE BAFFLE

1 1/2" = 1'-0"
11

TYP. GYPSUM BD CEILING DETAIL

1 1/2" = 1'-0"
12

TYP. GYPSUM BD MAIN RUNNER AT PERIMETER DETAIL
3" = 1'-0"

13
TYPICAL ACT CEILING DETAIL

1/2" = 1'-0"
14

FAN MOUNTING DETAIL

1-118-A-786-0
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EXISTING ROOF 
FRAMING RAFTER. VIF 

ROOF FRAMING WITH BATT-
INSULATION, MIN R-38

WD FASCIA

RECESSED LIGHT 
AS SCHEDULED

COUNTER FLASHING

WD SOFFIT

REFER TO RCP

WD SIDING OVER 
AIR/MOISTURE 
BARRIER AND 
SHEATHING

EXSITNG WALL 
FRAMING. VIF

ASPHALT SHINGLES CERTAINTEED 
LANDMARKED PRO; COLOR AS 
SELECTED BY ARCHITECT.

WALL FRAMING WITH BATT-
INSULATION, MIN R-20

ICE BARRIER (ICE & WATER SHIELD) 
FROM FASCIA TO 4' UP ROOF

T.O.R.

21' - 4"

WOOD FRAMING. SEE 
STRUCTURAL DWG

5
/8

"
3

"
3

/4
"

PLYWOOD SHEATHING

TAPERED RIGID INSULATION 
TO MATCH EXISTING SLOPE

COVER BOARD

WATER PROOFING

COPPER FLASHING 

WOOD FRAMING

PLYWOOD SHEATHING

UNDERLAYMENT 

ASPHALT SHINGLES

+/-  1/4"/FT

BB-A-83

3

SEALED FOR FUTURE USE

SURFACE MOUNTED 
METAL REGLET WITH 
SEALANT 

T.O.R.

21' - 4"

1
' 
- 

0
"

OPEN

TEMPORARY METAL 
CAP SECURED TO 
CURB

WP FLASHING 

PREFAB ALUMINUM 
ROOF CURB FOR 
FUTURE EQUIPMENT 
BY TENANT 

TAPERED RIGID 
INSULATION TO MATCH 
EXISTING SLOPE

B

6

2' - 6"

2
' 
- 

6
"

2

BB-A-83

ALUMINUM CAP SEALED FOR 
FUTURE TENANT USE 

SBS MODIFIED BITUMEN 
ROOFING AND UNDERLAYMENT

D

CRICKET ROOF MEMBRANE

ASPHALT SHINGLES CERTAINTEED LANDMARKED PRO; COLOR AS SELECTED 
BY ARCHITECT. INSULATION AS REQUIRED. 

2' - 0"
2' - 0"

2
' 
- 

0
"

4
' 
- 

0
"

MECHANICAL EQUIPMENT; 
SEE MECHANICAL DRAWINGS

1/
2"

: 1
2"

1/2": 12"

RIGID INSULATION AROUND 
CURB MIN R-20

± 1' - 1" VIF

±
 1

' 
- 

3
" 

V
IF

ELASTOMERIC SEALANT, TYP

GRANULATED CAP SHEET FULLY ADHERE AND SBS-
BITUMEN ROOF FLASHING OVER METAL FLASHING

METAL DRIP FLASHING,  PRIME AND PAINT 
METAL FLANGE TO MATCH FACADE COLOR, 
SET IN MASTIC & FASTEN 3" O.C. STAGGERED

0.05" ALUMINUM HALF ROUND GUTTER

1/2" ROOF COVER BOARD

EXTENDED ROOF LINE

1" X 16" FASCIA BOARD 

3
/4

"  
M

IN

SLOPE 1/4"/12"

EXTERIOR SOFFIT BOARD

TAPERED INSULATION, R-30 MIN

1' - 0"  S
B
S

 R
O

O
F
IN

G4" M
IN

VARIES, SEE PLANS

2X10 ROOF JOISTS 24" O.C.

WD FASCIA

COUNTER FLASHING

WD SOFFIT

WD SIDING OVER WEATHER  BARRIER AND 
SHEATHING

ASPHALT SHINGLES CERTAINTEED LANDMARKED PRO; 
COLOR AS SELECTED BY ARCHITECT. UNDERLAYMENT
SHEATHING

ICE BARRIER (ICE & WATER SHIELD) FROM FASCIA 
TO 4' UP ROOF

1
/4

"
3

/8
"

LOUVER AS SCHEDULED. SEE MECHANICAL DWGS

PRESSURE TREATED BLOCKING AS REQUIRED

FLASHING AND SEALANT W/ BACKER ROD

ASPHALT SHINGLES 
UNDERLAYMENT
SHEATHING

METAL FLASHING

3
/8

"

WD STUD WALL 
FRAMING

EXISTING WOOD 
TRUSS

ICE BARRIER (ICE 
& WATER SHIELD) 

SEE STRUCTURAL 
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BB-A-83

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
ROOF DETAILS

08/23/2022

22-523

1 1/2" = 1'-0"
5

INSULATED EXTERIOR SOFFIT

1 1/2" = 1'-0"
2

FLAT ROOF CONSTRUCTION DETAIL AT CORNER

1 1/2" = 1'-0"
3

ALUMN. ROOF CURB DETAIL

3/4" = 1'-0"
1

ROOF CAP PLAN
3/4" = 1'-0"

4
RTU ROOF PLAN

1 1/2" = 1'-0"
7

TYPICAL EXISTING ROOF REPLACEMENT

1 1/2" = 1'-0"
6

ROOF MONITOR DETAIL
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S
E

E
 D

O
O

R
 S

C
H

E
D

U
L
E

SEE DOOR SCHEDULE

S
E

E
 D

O
O

R
 S

C
H

E
D

U
L
E

SEE SPEC

SEE SPEC

4

BB-A-84

5

BB-A-84

3

BB-A-84

BB-A-91

5

DOOR FRAME 

ALUMINUM 1 1/2" x 2" x 1/8" 'L'

FRITTED LAMINATED GLASS WITH 
TRANSLUCENT PVB AS REQ'D

3"

1
/4

"

1
/4

"
1

/4
"

3
"

DOOR FRAME 

3
"

1/4"

1/4"
1/4"

ALUMINUM 3" x 3" 'L'

FRITTED LAMINATED GLASS WITH 
TRANSLUCENT PVB AS REQ'D

3"

DOOR FRAME 

3
"

3" 1 1/2" 1/2"

ALUMINUM 3" x 3" 'T'

FRITTED LAMINATED GLASS WITH 
TRANSLUCENT PVB AS REQ'D

ALUMINUM 1 1/2 x  1 1/2 'L'

CLOSE OPEN
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NORTH EAST BURGER BARN
BIFOLD DOOR DETAILS

08/23/2022

22-523

3/8" = 1'-0"
2

BIFOLD DOOR DETAILS

6" = 1'-0"
3

BIFOLD DOOR DETAIL 3

6" = 1'-0"
4

BIFOLD DOOR DETAIL 2

6" = 1'-0"
5

BIFOLD DOOR DETAIL 1

3/8" = 1'-0"
6

BIFOLD WINDOW ELEVATION
3/8" = 1'-0"

7
BIFOLD WINDOW SECTION

3/4" = 1'-0"
8

BIFOLD WINDOW PLAN
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3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

EXISTING OR NEW COLUMN. SEE 
STRUCTURAL DRAWINGS

GFRC BASE

1/4" X 1/4" REVEAL

SPLINE CONNECTION TYP

1
' 
- 

5
 3

/4
"

1
' 
- 

0
"

0
' 
- 

4
 3

/4
"

PRESSURE TREATED 
WOOD BLOCKING AS 
REQUIRED

CAULK SEAMS PRIOR TO 
FIELD PAINTING

PRE-DRILL AND COUNTERSUNK 
SCREWS. PATCH AND SAND PRIOR 
TO FIELD PAINTING

4 3/4"

4 3/4"

4
 3

/4
"

1/4" X 1/4" REVEAL

3/4" SELECT PINE CUT FOR TIGHT POINT 
NAIL ONLY DO NOT GLUE

EXISTING OR NEW COLUMN. SEE 
STRUCTURAL DRAWINGS

1
' -

 0
" 

T
Y

P

SPLINE CONNECTION TYP

1' - 0" TYP

4
 3

/4
"

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

1
' -

 1
 1

/2
" 

T
Y

P

PRESSURE TREATED 
WOOD BLOCKING AS 
REQUIRED

EXISTING OR NEW COLUMN. 
SEE STRUCTURAL DRAWINGS

3/4" SELECT PINE CUT FOR TIGHT 
POINT NAIL ONLY DO NOT GLUE

5
" 

T
Y

P
3

/4
"

3
/4

"
3

/4
"

3
/4

"

3/4" SELECT PINE CUT FOR TIGHT 
POINT NAIL ONLY DO NOT GLUE

1' - 1 1/2" TYP

5" TYP3/4" 3/4" 3/4" 3/4"

SPLINE CONNECTION TYP

PRESSURE TREATED 
WOOD BLOCKING AS 
REQUIRED

EXISTING OR NEW COLUMN. 
SEE STRUCTURAL DRAWINGS

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

1
' -

 1
 1

/2
" 

T
Y

P

1
 3

/4
"

3
 1

/2
" 

T
Y

P
1

 3
/4

"

1
0
 1

/8
" 

T
Y

P

1 3/4" 1 3/4"

10 1/8" TYP

3 1/2" TYP

1' - 1 1/2" TYP

SPLINE CONNECTION TYP

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

4 3/4"

4
 3

/4
"

3
/4

"
3

/4
"

3
/4

"
3

/4
"

1
' -

 1
 1

/2
" 

T
Y

P

3/4" 3/4"

1' - 1 1/2" TYP

PRESSURE TREATED 
WOOD BLOCKING AS 
REQUIRED

EXISTING OR NEW COLUMN. 
SEE STRUCTURAL DRAWINGS

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

SPLINE CONNECTION TYP
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2

BB-A-85

6

BB-A-85

7

BB-A-85

9

BB-A-85

10

BB-A-85

COLUMN BASE: 
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FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

DECORATIVE CAPITAL: 
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SCREWS. PATCH AND SAND PRIOR 
TO FIELD PAINTING

3
0
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0
°

3
0
.0

0
°

EXISTING OR NEW COLUMN. 
SEE STRUCTURAL DRAWINGS
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REVEAL

ENTABLATURE/
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BB-A-85

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
COLUMN DETAILS

08/23/2022

22-523

3" = 1'-0"
2

COLUMN DETAIL AT BASE

3" = 1'-0"
6

COLUMN DETAIL AT SHAFT

3" = 1'-0"
9

TYPE 1 - COLUMN DETAIL AT TRIM  3

3" = 1'-0"
7

COLUMN DETAIL AT TRIM 1

3" = 1'-0"
10

COLUMN DETAIL AT TRIM  2

1" = 1'-0"
5

WOOD COLUMN ENCLOSURE DETAILS

PAINTING SCHEDULE

KEY MANUFACTURER SWATCH NAME / # REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

---

---

---

---

---

P- 6 LUCK OF THE IRISH #588 ---

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLY

NOTES:
1. KILN DRIED WOOD IS TO BE USED FOR COLUMN CLADDINGS.
2. PRESSURE-TREATED WOOD ARE TO BE USED FOR BLOCKING SUBSTRATE AS REQUIRED BY CLADDING INSTALLATIONS.
3. STAINLESS STEEL NAILS FASTENERS ARE TO BE USED FOR CLADDDING, BLOCKING INSTALLATIONS.
4. HARDWOOD IS TO BE USED FOR SPLINE SHIM CLADDIING CONNECTION.
5. SPLICE WOOD CLADDING PANEL OF INDIVIDUAL PIECES WHEN PANEL WIDTH EXCEEDS WIDTH OF WOOD PLANK AVAILABLE
6. ALL DIMENSIONS TO BE VERIFIED IN FIELD

6" = 1'-0"
1

SPLINE CONNECTION DETAIL
3" = 1'-0"

4
ELEVATION- COLUMN BASE

3" = 1'-0"
3

SECTION- COLUMN BASE

3" = 1'-0"
8

COLUMN CAPITAL DETAIL

3" = 1'-0"
11

INTERIOR COLUMN ENCLOSURE DETAIL

1-118-A-789-0
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D E

6

F

5

BB-A-86 7
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BB-A-8611
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BB-A-86 3

2

5

4

28 SF

JANITOR CLOSET
106

63 SF

ADA RESTROOM
10731 SF

HALL
10445 SF

UNISEX RESTROOM
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5' - 6"

2'
 - 

6"

105

107
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5' - 0" 7' - 4"
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1' - 6"1' - 6"1' - 6" 1' - 6"

2

2

2 2

33

22
2

4
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- 

0
"

2' - 2"

BATHROOM TILE COLOR SCHEDULE

KEY COLOR MANUFACTURER SIZE

CT-5 ARTIC WHITE

BISCUIT

MUSTARD

CURRANT 

SEA BREEZE

OCEAN BLUE

PLUB CRAZY

DALTILE

CT-6 

CT-7 

CT-8 

CT-9 

CT-10 

CT-11 

DALTILE

DALTILE

DALTILE

DALTILE

DALTILE

DALTILE

6" x 18"

6" x 18"

6" x 18"

6" x 18"

6" x 18"

6" x 18"

6" x 18"

MODEL REMARKS

80% OF TOTAL WALL 

5% OF TOTAL WALL 

3% OF TOTAL WALL 

3% OF TOTAL WALL 

3% OF TOTAL WALL 

3% OF TOTAL WALL 

3% OF TOTAL WALL 

COLOR WHEEL LINEAR

COLOR WHEEL LINEAR

COLOR WHEEL LINEAR

COLOR WHEEL LINEAR

COLOR WHEEL LINEAR

COLOR WHEEL LINEAR

COLOR WHEEL LINEAR

TA-2TA-1

105

TA-11

9
' 
- 

0
"

7
' 
- 

3
"

7' - 6"

CL

1' - 10" 5' - 8"

SUSPENDED GYP BOARD CEILING 

SEE DETAIL 
12/ BB-A-86

TA-8

TA-3

TA-5

TA-1

TA-2

L1

PF-1

PF-7

PF-12

PF-3

9
' 
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0
"

5' - 0"

1' - 6"

1
' 
- 

5
"2

' 
- 

1
0

"

SEE DETAIL 
12/ BB-A-86

TA-5TA-9

L1

3
' 
- 

8
"

SUSPENDED GYP BOARD CEILING 

7' - 6"

9
' 
- 

0
"

SEE DETAIL 
12/ BB-A-86

5' - 0"

SEE DETAIL 
12/ BB-A-86

TA-6

TA-4TA-4

TA-8

5' - 2"

L1

SEE DETAIL 
12/ BB-A-86

TA-4TA-4

TA-8 TA-1 TA-2

L1

2
' 
- 

9
"

0
' 
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6
"

9
' 
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0
"

1' - 0"3' - 6"

SUSPENDED GYP BOARD CEILING 

SEE DETAIL 
12/ BB-A-86
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6
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9
"
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SEE DETAIL 
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SEE DETAIL 
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4' - 2"

L3
PENDANT
MOUNTED

P-13

CT-5

CT-6 CT-11

CT-9 CT-6
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CT-6CT-8

CT-10

CT-6

CT-6

CT-11
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CT-8
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CT-11

CT-6
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WALL 
EDGE
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EPOXY BASE 

C
E

IL
IN

G
 H

E
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H
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WALL WIDTH (VARIES)

NOTE:
SEE BATHROOM TILE COLOR SCHEDULE 

TILES NOT SPECIFIED 
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101 DOOR TAG
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BB-A-86

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
ENLARGED BATHROOM PLANS

08/23/2022

22-523

3/8" = 1'-0"
1

ENLARGED BATHROOM PLAN

1/2" = 1'-0"
3

UNISEX RESTROOM- 3
1/2" = 1'-0"

4
UNISEX RESTROOM- 4

1/2" = 1'-0"
5

UNISEX RESTROOM- 5
1/2" = 1'-0"

2
UNISEX RESTROOM- 2

1/2" = 1'-0"
6

ADA RESTROOM- 6
1/2" = 1'-0"

7
ADA RESTROOM- 7

1/2" = 1'-0"
8

ADA RESTROOM- 8
1/2" = 1'-0"

9
ADA RESTROOM- 9

1/2" = 1'-0"
10

JANITOR CLOSET- 10
1/2" = 1'-0"

11
JANITOR CLOSET- 11

TOILET ACCESSORIES SCHEDULE - "TA"

TA-1

TA-3

TA-4

TA-5

TA-6

TA-7

TAG DESCRIPTION

TOILET TISSUE DISPENSER

FRAMED MIRROR

ADA GRAB BARS - MULTIPLE LENGTHS

SENSOR OPERATED HAND DRYER

BABY CHANGING STATION

4 POLE MOP HOLDER

TA-2 SANITARY NAPKIN DISPOSAL

TA-8 SEAT COVER DISPENSER

TA-9 AUTOMATIC SOAP DISPENSER

PLUMBING FIXTURE SCHEDULE - "PF"

PF-1

PF-3

PF-5

PF-7

PF-12

PF-14

TAG DESCRIPTION

WALL MOUNTED WATER CLOSET

WALL MOUNTED LAVATORY

SERVICE SINK

LAVATORY FAUCET

FLUSHOMETER - LAVATORY

SERVICE SINK FAUCET

REMARKS

BATTERY OPERATED. FLUSH CONTROL ON OPEN SIDE.

BATTERY OPERATED

1. ALL GYPSUM BOARD IN RESTROOM & "WET" AREAS TO BE MOISTURE RESISTANT (MR).
2. FOR INTERIOR FINISHES. REFER TO BB-A-14
3. PLUMBING FIXTURES TO BE PROVIDED BY THE GENERAL CONTRACTOR
4. ALL PLUMBING FIXTURES, FAUCETS AND ACCESSORIES TO BE ADA COMPLIANT.
5. ALL  EXPOSED PIPING UNDER LAVATORIES TO BE INSULATED TO PROTECT FROM CONTACT. THERE 

SHALL BE NO SHARP OR ABRASIVE SURFACES UNDER LAVATORIES.

COMPATIABLE STAINLESS STEEL WALL GUARDS

FOR CERAMIC TILE PATTERNS & STAINLESS STEEL EDGE (TYPICAL FOR ALL CERAMIC TILE WALLS):
1. STAINLESS STEEL EDGE (BOTH FOR WALLS & FLOORS WHERE NECESSARY SHALL BE SS 304 E100 
SCHLUTER- SCHIENE OR APPROVED EQUAL

2. BEFORE INSTALLATION OF CERAMIC TILE WALLS CONTRACTOR TO BUILK MOCK- UPS AS LISTED 
BELOW FOR ARCHITECT'S REVIEW & APPROVAL:

-  (1) FOR SS EDGE/ CERAMIC TILE TRANSITION
-  (1) FOR CERAMIC PATTERN

3. ALL WALL CORNERS/ EDGE CERAMIC TILES TO BE BULLNOSE AS SPECIFIED, TYP. FOR ALL CORNERS

4. ALL CERAMIC TILE SPACING SHALL BE 1/8".

5. ALL GROUTS SHALL BE EPOXY BASE. SEE SPECIFICATION, TYPICAL FOR ALL AREAS 

TA-10 18"X 36" HEAVY DUTY WALL SHELF

GENERAL NOTES:

TA-11 COAT HOOK

1/2" = 1'-0"
12

TYPICAL BATHROOM TILE LAYOUT

LEGEND:

1-118-A-790-0
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QUARRY TILE

WOOD PLANKS 

ALIGN 

CEMENT BOARD

PLYWOOD A.F.F.

0' - 0"

T.O.J.

-0' - 1 1/2"

THINSET COMPOUND

SCHLUTER-JOLLY - TILE EDGING 
FLOOR PROFILE - ALUMINUM 

6" SOLID WOOD BASEBOARD SEE 
FINISH SCHEDULE FOR COLOR 
AND FINISH

WALL ASSEMBLY

FLOOR ASSEMBLY

6
"

QUARRY TILE

UNDERLAYMENT

THIN SET ADHESIVE

CEMENT BACKERBOARD

ADHESIVE

PLYWOOD

3
/4

"
1

/4
"

1
/8

"
3

/8
"

KERAPOXY IEG CQ- INDUSTRICAL 
GRADE EPOXY GROUT 

3/8"

1
 1

/2
"CONCRETE SLAB

EPOXY FLOORING 

SYSTEM WITH MOISTURE 

TOLERANT SELF LEVING 

BASE COAT

V
A

R

SCHEDULED FINISH

APPLY SEALANT AS REQUIRED 

CONTINUE FRP PANEL 1/2" 
BELOW TOP OF TILE

QUARRY COVE BASE AND 
FLOORING

TILE BACKER BOARD 

WALL ASSEMBLY

FLOOR ASSEMBLY

EPOXY FLOORING

3/4" RADIUS COVE

1/8”

COVE
HEIGHT 4”-6”

WALL ASSEMBLY

FLOOR ASSEMBLY

FRP PANEL

GYPSUM BOARD

APPLY SEALANT AS REQUIRED 

CONTINUE FRP PANEL 1/2" 
BELOW TOP OF TILE

TILE COVE BASE AND FLOORING

TILE BACKER BOARD 

WALL ASSEMBLY

FLOOR ASSEMBLY

T.O.S.

-0' - 1 1/2"

CONTROL JOINT

T.O.F.F.

0' - 0"

VAPOR BARRIER

GRAVEL

INSULATION 

QUARRY TILE

THIN SET

CEMENT BOARD

PLYWOOD

EXISTING FRAMING NEW FRAMING

3/8" JOINT MAX

2x6 PRESSURE TREATED WOOD PLANK

T.O.F.F.

0' - 0"

DRAINAGE MAT

GRAVEL AS REQ'D

MOISTURE RESISTANT BATT 
INSULATION 

PRESSURE TREATED WOOD GIRDER

PRESSURE TREATED WOOD JOIST

NOTE:
VAPOR RETARDENT TO BE USED WHERE BATT 
INSULATION IS USED AT FLOOR AS REQUIRED 
BY ENERGY CODE COMPLIANCE

SEALANT
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
FLOORING DETAILS

08/23/2022

22-523

3" = 1'-0"
1

WOOD PLANK TO QUARRY TILE DETAIL_ TR-02

3" = 1'-0"
4

WOOD BASE

3" = 1'-0"
2

QUARRY TILE INSTALLATION DETAIL
6" = 1'-0"

3
TYPICAL EPOXY FLOOR DETAIL

3" = 1'-0"
5

QUARRY TILE BASE DETAIL
6" = 1'-0"

6
EPOXY FLOORING- CAPLESS COVE BASE DETAIL

3" = 1'-0"
7

FRP_QUARRY TILE BASE DETAIL
1 1/2" = 1'-0"

8
QUARRY TILE FLOOR CONSTRUCTION

1 1/2" = 1'-0"
9

WOOD FLOOR CONSTRUCTION DETAIL

1-118-A-791-0
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ELECTRICAL 

7"

4
"

EQ EQ

E
Q

E
Q

ALL TYPOGRAPHY RAISED TACTILE 
CHARACTERS FONT:CENTER IN WIDTH. 1/32" 
(0.5MM) MINIMUM ABOVE THEIR BACKGROUND 
TYPEFACE RAISED CHARACTERS WITHIN A 
MESSAGE. EXCLUDING WORD SPACES. SHALL BE 
SPACED 1/3" MINIMUM APART.

1/4" TH. ACRYLIC SIGN PANEL
FRONT FACE AND SIDES PAINTED FINISH.

WHITE ON BLACK WITH MATTE FINISH

GRADE 2 BRAILLE MATCH COLOR AND FINISH OF 
SIGN'S FACE GRADE 2 BRAILLE TO COMPLY WITH 
U.S. ACCESS BOARD CHAPTER 7. 703.3.1 BRAILLE 
DIMENSIONS. CONTRACTOR RESPONSIBLE FOR 
CORRECT GRADE 2 BRAILLE TRANSLATION

48" MIN - 60" MAX 
ABOVE GROUND

4"

1
' -

 6
"

FIRE
E

FIRE EXTINGUISHER IDENTIFICATION SIGN ARROW

STYLE NO. 91148 

POLISHED PLASTIC MATERIAL WITH A SELF-
ADHESIVE BACKING

WHITE ON RED

T
X

I
N
G
U
I
S
H
E
R

48" MIN 
ABOVE GROUND

60" MAX 
ABOVE GROUND

SPRINKLER

7"

4
"

ALL TYPOGRAPHY RAISED TACTILE CHARACTERS 
FONT:CENTER IN WIDTH. 1/32" (0.5MM) MINIMUM 
ABOVE THEIR BACKGROUND TYPEFACE RAISED 
CHARACTERS WITHIN A MESSAGE. EXCLUDING 
WORD SPACES. SHALL BE SPACED 1/3" MINIMUM 
APART.

1/4" TH. ACRYLIC SIGN PANEL
FRONT FACE AND SIDES PAINTED FINISH.

WHITE ON BLACK WITH MATTE FINISH

GRADE 2 BRAILLE MATCH COLOR AND 
FINISH OF SIGN'S FACE GRADE 2 BRAILLE 
TO COMPLY WITH 
U.S. ACCESS BOARD CHAPTER 7. 703.3.1 
BRAILLE DIMENSIONS. CONTRACTOR 
RESPONSIBLE FOR CORRECT GRADE 2 
BRAILLE TRANSLATION

EQ EQ

E
Q

E
Q 48" MIN - 60" MAX 

ABOVE GROUND

MAXIMUM 

1' - 2"

1
0
"

ALL TYPOGRAPHY RAISED TACTILE 
CHARACTERS FONT:CENTER IN WIDTH
COLOR:___
FINISH:____
1/32" (0.5MM) MINIMUM ABOVE THEIR 
BACKGROUND TYPEFACE RAISED 
CHARACTERS WITHIN A MESSAGE. 
EXCLUDING WORD SPACES. SHALL BE 
SPACED 1/3" MINIMUM APART.

1/4" TH. ACRYLIC SIGN PANEL
FRONT FACE AND SIDES 
PAINTED FINISH.
COLOR:____
FINISH:____
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RESTROOM

6"

1
0
"

FAMILY RESTROOM 
(ACCESSIBILITY) PREMIUM ADA 
RESTROOM SIGNS

TO MATCH SIGNAGE USED ON 
PREVIOUS PHASES

WHITE ON BLACK
BRAILLE, ENGLISH 

FAMILY 
RESTROOM

6"

1
0
"
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WIDTH
COLOR:WHITE ON BLACK
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RAISED CHARACTERS WITHIN A MESSAGE. EXCLUDING WORD 
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1/4" TH. ACRYLIC SIGN PANEL
FRONT FACE AND SIDES PAINTED FINISH.
WHITE ON BLACK WITH MATTE FINISH

SYMBOL: 
RAISED 1/32" (0.8MM) MINIMUM ABOVE THEIR BACKGROUND 
MATCH RAISED TACTILE CHARACTERS FOR COLOR FINISH

GRADE 2 BRAILLE MATCH COLOR AND FINISH OF SIGN'S 
FACE GRADE 2 BRAILLE TO COMPLY WITH U.S. ACCESS 
BOARD CHAPTER 7. 703.3.1 BRAILLE DIMENSIONS. 
CONTRACTOR RESPONSIBLE FOR CORRECT GRADE 2 
BRAILLE TRANSLATION

48" MIN 
ABOVE GROUND

60" MAX 
ABOVE GROUND

JANITOR CLOSET

7"

4
"

ALL TYPOGRAPHY RAISED TACTILE CHARACTERS 
FONT:CENTER IN WIDTH. 1/32" (0.5MM) MINIMUM 
ABOVE THEIR BACKGROUND TYPEFACE RAISED 
CHARACTERS WITHIN A MESSAGE. EXCLUDING 
WORD SPACES. SHALL BE SPACED 1/3" MINIMUM 
APART.

1/4" TH. ACRYLIC SIGN PANEL
FRONT FACE AND SIDES PAINTED FINISH.

WHITE ON BLACK WITH MATTE FINISH

GRADE 2 BRAILLE MATCH COLOR AND 
FINISH OF SIGN'S FACE GRADE 2 BRAILLE 
TO COMPLY WITH 
U.S. ACCESS BOARD CHAPTER 7. 703.3.1 
BRAILLE DIMENSIONS. CONTRACTOR 
RESPONSIBLE FOR CORRECT GRADE 2 
BRAILLE TRANSLATION
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
SIGNAGE DETAILS

08/23/2022

22-523

3" = 1'-0"
11

TYPE A-3 - ELECTRICAL CLOSET ID SIGN

3" = 1'-0"
4

TYPE X-1 - FIRE EXTINGUISHER SIGN

3" = 1'-0"
10

TYPE A-2 - SPRINKLER ROOM ID SIGN

6" = 1'-0"
12

TYPE A-3 - CAPACITY SIGN

1/2" = 1'-0"
3

SIGN LOCATION ELEVATION TYPICAL
DOOR CONDITION

1/2" = 1'-0"
2

SIGN LOCATION ELEVATION TYPICAL
DOOR CONDITION 2

1/2" = 1'-0"
1

FIRE EXTINGUISHER SIGN
LOCATION ELEVATION

6" = 1'-0"
13

TYPE G-1 - UNISEX TOILET ID SIGN
6" = 1'-0"

14
TYPE G-2 - UNISEX ADA TOILET ID SIGN

6" = 1'-0"
6

TYPE X-4 TRUSS SIGNAGE CLASS VR
3" = 1'-0"

7
TYPE X-5 FDC SIGNAGE

3" = 1'-0"
8

TYPE X-6 SIAMESE CONNECTION SIGNAGE

3" = 1'-0"
5

TYPE X-2 - STAFF ONLY SIGN

3" = 1'-0"
9

TYPE A-1 - JANITOR CLOSET ID SIGN
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NOTE:
DUE TO PROXIMITY OF FENCE TO ADJACENT BUILDING, FENCE 
SHALL BE CONSTRUCTED OF FIRE-RETARDENT WOOD.
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5

EX1

1/4" x 4" COUNTERSUNK 
GALV. STEEL PLATE, TYP.

FINISH GRADE

3/8" DIA. GALV. STEEL BOLT 
W/ NUT AND WASHER, END 
PEENED, TYP.

1/4" PER FT. WASH, TYP.

CONCRETE FOOTING

COMPACTED SUBGRADE

3
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6" X 6" CLEAR ROT RESISTANT 
MARINE GRADE WOOD. COATED 
W/ PRESERVATIVES  AND 
SEALED. CHAMFER TOP AND ALL 
SIDES W/ 45 DEG. BEVEL, TYP.

1 1/2" X 3" WOOD PICKET 
FASTENED W/ SS FLAT HEAD 
SCREWS TO WOOD RAILS, TYP. 

MILLED 1 1/2" X 3" WOOD RAIL, 
FASTENED W/ SS SCREWS TO 
POST, TYP.  

FINISH GRADE/ TOP OF CONC. 
FOOTING

R
 =
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'-
0
"

1 1/2" X 3" DIAGONAL WOOD 
BRACE AT END/CORNER 
PANELS, BACK SIDE, TYP.

5' - 0"

COUNTERSUNK GALV. STEEL 
PLATE, TYP.

3
"

9
"

EQEQEQEQEQEQEQEQEQ

BB-A-89
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SEE PLAN

BLOCK

SELF CLOSING HEAVY DUTY SS 
4 1/2" X 2" A 2 1/4" BUTT HINGE, 
TYP.

6" X 6" CLEAR ROT RESISTANT 
MARINE GRADE WOOD. COATED 
W/ PRESERVATIVES  AND 
SEALED. CHAMFER TOP AND ALL 
SIDES W/ 45 DEG. BEVEL, TYP.

1 1/2" X 3" WOOD PICKET 
FASTENED W/ SS FLAT HEAD 
SCREWS TO WOOD RAILS, TYP. 

MILLED 1 1/2" X 3" WOOD RAIL, 
FASTENED W/ SS SCREWS TO 
POST, TYP.  

FINISH GRADE/ TOP OF CONC. 
FOOTING

1 1/2" X 3" DIAGONAL WOOD 
BRACE AT END/CORNER 
PANELS, BACK SIDE, TYP.

COUNTERSUNK GALV. STEEL 
PLATE, TYP.
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KEY COLOR MANUFACTURER REMARKS
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MYSTICAL POWERS #901

HERITAGE RED #HC-181 

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803 

DEEP JUNGLE #595

LUCK OF THE IRISH #588

MAJOLICA GREEN #0013 

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY WHITE MIX

STUCCO TO MATCH P-1

VAN DEUSEN BLUE #HC-156

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

BENJAMIN MOORE

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

BENJAMIN MOORE

SHERWIN WILLIAMS

BENJAMIN MOORE

SHERWIN WILLIAMS

INTERIOR USE ONLY

FOR ALL NEW STUCCO SURFACES

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

SHERWIN WILLIAMS

TYPICAL ROLL UP DOOR COLOR
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FENCE DETAILS
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3/8" = 1'-0"
7

SOUTH WEST FENCE PLAN

3/8" = 1'-0"
6

NORTH EAST FENCE PLAN

1" = 1'-0"
3

WOOD FENCE PIER DETAIL
3/4" = 1'-0"

1
TYPICAL WOOD PICKET ELEVATION

3/4" = 1'-0"
4

TYPICAL WOOD PICKET SINGLE GATE ELEVATION

3/4" = 1'-0"
2

TYPICAL WOOD PICKET PAINT ELEVATION

3/4" = 1'-0"
5

TYPICAL WOOD PICKET PLAN

GATE SCHEDULE

DOOR NUMBER DOOR TYPE WIDTH HEIGHT GATE MATERIAL FINISH HDWR SET REMARKS

EX1 GATE 4'-0" 6'-0" WOOD PAINT PROVIDE SELF CLOSING HINGES & D HANDLE.
TO BE APPROVED BY ARCHITECT

EX2 GATE 2'-6" 6'-0" WOOD PAINT PROVIDE SELF CLOSING HINGES & D HANDLE.
TO BE APPROVED BY ARCHITECT

EXIT DEVICE

EX3 GATE 3'-0" 6'-0" WOOD PAINT PROVIDE SELF CLOSING HINGES & D HANDLE.
TO BE APPROVED BY ARCHITECT

EXIT DEVICE
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN
DOOR & HARDWARE SCHEDULE

08/23/2022

22-523

3" = 1'-0"
9

EXTERIOR DOOR SILL DETAIL - TR-01

NOTE: GC TO CONFIRM DOOR SIZES IN FIELD PRIOR TO ORDERING

NORTH EAST ARCADE AKA BURGER BARN DOOR SCHEDULE

DOOR
NUMBER

FROM
ROOM TO  ROOM TYPE

DOOR FRAME DETAIL

R-VALUE
FIRE

RATING
HARDWARE

SET REMARKS
NEW

OPENING
EX.

OPENING
PANEL
TYPE WIDTH HEIGHT

DOOR
THICKNESS MATERIAL GLASS

FINISH/COLOR

FRAME TYPE MATL FINISH HEAD JAMB THRESHOLD INSIDE OUTSIDE

100A DINING EXTERIOR PANEL X - F 5' - 9" 7' - 9" 0' - 1 3/4" H.M. YES TBD TBD 2 H.M. TBD 4 3 9 - - 1/4" CLEAR GLASS AT TRANSOM & 1/4" LAMINATED CLEAR GLASS AT DOOR

100B DINING EXTERIOR BIFOLD X - C-2 9' - 0" 10' - 0" Aluminum YES BLACK 70% KYNAR
500 PVDF (2605)

BLACK 70% KYNAR
500 PVDF (2605)

BY MANU. Steel BLACK 70% KYNAR 500
PVDF (2605)

5 8 - - BY MANU. FRITTED LAMINATED  GLASS. MOTORIZED

100C DINING EXTERIOR BIFOLD X - C-2 20' - 3" 10' - 0" Aluminium YES BLACK 70% KYNAR
500 PVDF (2605)

BLACK 70% KYNAR
500 PVDF (2605)

BY MANU. Steel BLACK 70% KYNAR 500
PVDF (2605)

5 8 - - BY MANU. FRITTED LAMINATED  GLASS. MOTORIZED

100D DINING EXTERIOR BIFOLD X - C-2 20' - 3" 10' - 0" Aluminium YES BLACK 70% KYNAR
500 PVDF (2605)

BLACK 70% KYNAR
500 PVDF (2605)

BY MANU. Steel BLACK 70% KYNAR 500
PVDF (2605)

5 8 - - BY MANU. FRITTED LAMINATED  GLASS. MOTORIZED

100E DINING EXTERIOR PANEL X - E 2' - 8" 7' - 9" 0' - 1 3/4" H.M. YES TBD TBD 4 H.M. TBD 4 2,3 9 - - 11 1/4" CLEAR GLASS AT TRANSOM & 1/4" LAMINATED CLEAR GLASS AT DOOR

100F DINING EXTERIOR PANEL X - E 2' - 8" 7' - 9" 0' - 1 3/4" H.M. YES TBD TBD 4 H.M. TBD 4 2,3 9 - - 11 1/4" CLEAR GLASS AT TRANSOM & 1/4" LAMINATED CLEAR GLASS AT DOOR

100H DINING EXTERIOR PANEL X - B 3' - 0" 7' - 3" 0' - 1 3/4" H.M. NO TBD TBD 2 H.M. TBD 2 3 9 - - 11

101 KITCHEN EXTERIOR DOUBLE X - D 6' - 0" 7' - 3" 0' - 1 3/4" H.M. NO TBD TBD 1 H.M. TBD 4 3 9 4.75 45 MIN. 1 FIRE RATED DOOR AND FRAME

102 ELECTRIC
CLOSET

EXTERIOR DOUBLE X - D 6' - 0" 7' - 3" 0' - 1 3/4" H.M. NO TBD TBD 1 H.M. TBD 4 3 9 4.75 45 MIN. 10 FIRE RATED DOOR AND FRAME

103 SPRINKLER
ROOM

EXTERIOR DOUBLE X - D 6' - 0" 7' - 3" 0' - 1 3/4" H.M. NO TBD TBD 1 H.M. TBD 4 3 9 4.75 45 MIN. 10 FIRE RATED DOOR AND FRAME

105 HALL UNISEX
RESTROOM

PANEL X - B 3' - 0" 7' - 3" 0' - 1 3/4" H.M. NO TBD TBD 1 H.M. TBD 6 5 11 - - 15

106 HALL JANITOR
CLOSET

PANEL X - B 3' - 0" 7' - 3" 0' - 1 3/4" H.M. NO TBD TBD 1 H.M. TBD 6 5 11 - - 15

107 HALL ADA RESTROOM PANEL X - B 3' - 0" 7' - 3" 0' - 1 3/4" H.M. NO TBD TBD 1 H.M. TBD 6 5 11 - - 16

200 TOWER EXTERIOR FLUSH X - G 2' - 0" 5' - 5" 0' - 1 3/4" H.M. NO TBD TBD - - TBD 10 - - - 17 FRAMELSS DOOR /MATERIAL TO MATCH FACADE

3" = 1'-0"
3

HM DOOR JAMB DETAIL- EXTERIOR

3" = 1'-0"
6

H.M. DOOR FRAME-HEAD DETAIL- INTERIOR

3" = 1'-0"
1

HM DOOR AND TRANSOM FRAME DETAIL
3" = 1'-0"

4
HM DOOR HEAD DETAIL - EXTERIOR

3" = 1'-0"
8

IPE TO WOOD PLANK TRANSITION- TR-04

3" = 1'-0"
7

H.M. DOOR FRAME-JAMB DETAIL- INTERIOR

3" = 1'-0"
2

H.M. FRAME- TYPE 4 INTERMEDIATE JAMB DETAIL
3" = 1'-0"

5
BIFOLD DOOR JAMB DETAIL

3" = 1'-0"
10

CONCEALED HINGES- JAMB DETAIL
3" = 1'-0"

11
EPOXY FLOOR TRANSITION- TR-03

1-118-A-794-0
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NORTH EAST BURGER BARN
WINDOW SCHEDULE AND DETAILS

08/23/2022

22-523

1 1/2" = 1'-0"
2

WINDOW ELEVATION TYPE 2

3" = 1'-0"
A

WINDOW HEAD - DETAIL
3" = 1'-0"

B
WINDOW SILL - DETAIL

6" = 1'-0"
D

WINDOW MULLION - DETAIL
3" = 1'-0"

C
WINDOW JAMB - DETAIL

NORTH EAST ARCADE AKA BURGER BARN WINDOW SCHEDULE

WINDOW
NUMBER LEVEL

WINDOW
TYPE OPERATION

ROUGH
WIDTH

ROUGH
HEIGHT

SILL
HEIGHT

WINDOW
MATERIAL FINISH

EXTERIOR
TRIM

INTERIOR
TRIM REMARK

W-1 GROUND LEVEL 2 AWNING 6' - 0" 1' - 6" 8' - 3 3/4" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 1" INSULATED GLASS UNIT

W-2 GROUND LEVEL 2 AWNING 6' - 2 1/2" 2' - 5 1/2" 10' - 3" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 1" INSULATED GLASS UNIT

W-3 GROUND LEVEL 2 AWNING 6' - 2 1/2" 2' - 5 1/2" 10' - 3" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 1" INSULATED GLASS UNIT

W-4 GROUND LEVEL 2 AWNING 6' - 2 1/2" 2' - 5 1/2" 10' - 3" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 1" INSULATED GLASS UNIT

W-5 GROUND LEVEL 2 AWNING 6' - 0" 1' - 6" 8' - 5 1/2" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 1" INSULATED GLASS UNIT

W-6 T.O. TOWER FLOOR 1 CASEMENT 1' - 4" 4' - 0" 4' - 6" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 BEDHEIM EXTERIOR SPG - SENTRY GLASS PLUS. COLOR: FLAME RED

W-7 T.O. TOWER FLOOR 1 CASEMENT 1' - 4" 4' - 0" 4' - 6" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 BEDHEIM EXTERIOR SPG - SENTRY GLASS PLUS. COLOR: FOREST GREEN

W-8 T.O. TOWER FLOOR 1 CASEMENT 1' - 4" 4' - 0" 4' - 6" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 BEDHEIM EXTERIOR SPG - SENTRY GLASS PLUS.  COLOR: HONEY

W-9 T.O. TOWER FLOOR 1 CASEMENT 1' - 4" 4' - 0" 4' - 6" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 BEDHEIM EXTERIOR SPG - SENTRY GLASS PLUS. COLOR: FLAME RED

W-10 T.O. TOWER FLOOR 1 CASEMENT 1' - 4" 4' - 0" 4' - 6" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 BEDHEIM EXTERIOR SPG - SENTRY GLASS PLUS. COLOR: FOREST GREEN

W-11 T.O. TOWER FLOOR 1 CASEMENT 1' - 4" 4' - 0" 4' - 6" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 BEDHEIM EXTERIOR SPG - SENTRY GLASS PLUS.  COLOR: HONEY

W-12 T.O. TOWER FLOOR 1 CASEMENT 1' - 4" 1' - 10" 6' - 8" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 BEDHEIM EXTERIOR SPG - SENTRY GLASS PLUS. COLOR: FLAME RED

W-13 T.O. TOWER FLOOR 1 CASEMENT 1' - 4" 1' - 10" 6' - 8" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 BEDHEIM EXTERIOR SPG - SENTRY GLASS PLUS. COLOR: FOREST GREEN

W-14 T.O. TOWER FLOOR 1 CASEMENT 1' - 4" 1' - 10" 6' - 8" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 BEDHEIM EXTERIOR SPG - SENTRY GLASS PLUS.  COLOR: HONEY

W-15 T.O. TOWER FLOOR 1 CASEMENT 1' - 4" 4' - 0" 4' - 6" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 BEDHEIM EXTERIOR SPG - SENTRY GLASS PLUS. COLOR: FLAME RED

W-16 T.O. TOWER FLOOR 1 CASEMENT 1' - 4" 4' - 0" 4' - 6" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 BEDHEIM EXTERIOR SPG - SENTRY GLASS PLUS. COLOR: FOREST GREEN

W-17 T.O. TOWER FLOOR 1 CASEMENT 1' - 4" 4' - 0" 4' - 6" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 BEDHEIM EXTERIOR SPG - SENTRY GLASS PLUS.  COLOR: HONEY

W-18 GROUND LEVEL 3 VERTICAL BIFOLD 2' - 0" 6' - 10" 2' - 8" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 FRITTED LAMINATED  GLASS. MOTORIZED

W-19 GROUND LEVEL 3 VERTICAL BIFOLD 6' - 0" 6' - 10" 2' - 8" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 FRITTED LAMINATED  GLASS. MOTORIZED

W-20 GROUND LEVEL 3 VERTICAL BIFOLD 6' - 0" 6' - 10" 2' - 8" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 FRITTED LAMINATED  GLASS. MOTORIZED

W-21 GROUND LEVEL 3 VERTICAL BIFOLD 6' - 0" 6' - 10" 2' - 8" ALUMINUM BLACK 70% KYNAR 500 PVDF (2605) P-2 P-13 FRITTED LAMINATED  GLASS. MOTORIZED

1 1/2" = 1'-0"

WINDOW ELEVATION TYPE 1 -CASEMENT
1/2" = 1'-0"

3
WINDOW ELEVATION TYPE 3

1-118-A-795-0
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1. SEE SPECIFICATIONS FOR GYPSUM BOARD AND OTHER WALL BOARD TYPES, 
APPLICATIONS AND THICKNESS UNLESS NOTED OTHERWISE ON THE DRAWINGS.

2. REFER TO THE LATEST EDITION OF UNDERWRITERS LABORATORIES INC.  FIRE 
RESISTANCE DIRECTORY FOR ADDITIONAL REQUIREMENTS ON UL RATED ASSEMBLIES AS 
NOTED IN THE PARTITION DESCRIPTIONS.  WHERE UL# IS NOTED USE UL IN LIEU OF CHART 
ABOVE.

3. SOUND RATED PARTITIONS TYPES:  WALL TYPE DESIGNATIONS INDICATED WITH AN "S"              
ARE SOUND RATED AND REQUIRE SAFB  (SOUND ATTENUATION FIRE BATT/BLANKET 
INSULATION) AND ACOUSTICAL SEALANT.

GENERAL PARTITION NOTES:

XXS

2
NO RATING

BIFOLD DOOR

EXT. INT.

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD. UPTO 8' 
A.F.F. AND 5/8" MOLD-RESISTANT GYP. BD. TO CEILING ON THE 
INTERIOR SIDE

JAMB DETAIL FOR 
BIFOLD DOOR 

0' - 8 1/2"

8" TONGUE AND GROOVE WOOD SIDING

TAMLYN WRAP

GYPSUM WALLBOARD 

2 x 6

TWO SIDED - ONE LAYER

5-1/2" WOOD STUDS
1 LAYER 5/8" GYP. BD. EACH SIDE. 

INTERIOR PARTITION - NO RATING

HEAD

PLAN

BASE

METAL TRIM WHERE STRUCTURE 
ABOVE IS FINISHED CEILING

STRUCTURE

5/8" GYPSUM WALL BOARD,
BOTH SIDES

2X6, REFER TO STRUCTURAL

CONTINUOUS WOOD RUNNER 
CHANNEL ANCHORED TO 
FLOOR, REFER TO STRUCTURAL

FLOOR AND BASE
AS SCHEDULED

CONTINUOUS SEALANT

FINISH CEILING WHERE REQUIRED, 
SEE SCHEDULE

CONTINUOUS SEALANT

TWO SIDED - ONE LAYER

6" WOOD STUDS
1 LAYER 5/8" GYP. BD. 

3
CHASE WALL 

HEAD

PLAN

BASE

STUDS, REFER TO STRUCTURAL

CONTINUOUS WOOD RUNNER STUD

2

EXTERIOR

TWO SIDED - ONE LAYER

1
EXTERIOR WALL - NOT RATED

HEAD

PLAN

BASE

7"
UON

5/8" GYPSUM WALL BOARD,
TYPE-X CONTINUOUS TO UNDERSIDE OF ROOF 
FOR RATED WALL

2X6, REFER TO STRUCTURAL

CONTINUOUS 2x6 PLATE ANCHORED TO 
FLOOR, REFER TO STRUCTURAL

FLOOR AND BASE, AS SCHEDULED

CONTINUOUS DOUBLE 2x6 
TOP PLATE ANCHORED TO 
STRUCTURE ABOVE

FINISH CEILING, AS SCHEDULE

CONTINUOUS SEALANT

EXT. INT.

3/4" PLYWOOD SHEATHING 
FIRE RETARDENT AT 1 HR FIRE RATED WALL

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD. UP TO 8' A.F.F. 
AND 5/8" MOLD-RESISTANT GYP. BD. TO CEILING ON THE 
INTERIOR SIDE

METAL TRIM WHERE STRUCTURE 
ABOVE IS FINISHED CEILING

6" EXTERIOR WALL BASE, AS SCHEDULED

EXISTING WALL OR PROPOSED 
WALL TYPE, REFER TO PLANS

WALL BASE, AS SCHEDULED

6" WALL INSULATION, MIN R-20

1A
EXTERIOR WALL - 1 HR RATED - BXUV.V346-ANSI/UL 263

5/8” GWB-X , M-BLOC – MOISTURE RESISTANT, 2X6 WOOD STUD, 5/8”
GWB-X, M-BLOC , ¾” FIRE-RETARDANT SHEATHING, 1/8” DRAINAGE 
TYPE WEATHER BARRIER ,WOOD SIDING 

DOUBLE 2X6 TOP PLATE TO BE 
ATTACHED TO STRUCTURE ABOVE

8"x3/4" HORIZONTAL PAINTED WOOD SIDING
FIRE RETARDANT WOOD SIDING FOR RATED 
ASSEMBLY

WEATHER MEMBRANE

EXTERIOR

TWO SIDED - ONE LAYER

6-1/4" 
UON

5/8" GYPSUM WALL BOARD 
TYPE-X RATED GYPSUM WALL BOARD 
CONTINUOUS TO ROOF FOR RATED WALL

2x6, REFER TO STRUCTURAL

CONTINUOUS 2x6 PLATE ANCHORED TO 
FLOOR, REFER TO STRUCTURAL

FLOOR AND BASE, AS SCHEDULED

CONTINUOUS DOUBLE 2x6 
TOP PLATE ANCHORED TO 
STRUCTURE ABOVE

CONTINUOUS SEALANT

EXT.

5/8" EXTERIOR SHEATING WITH PAINTED FINISH
RATED SHEATHING FOR RATED WALL

6" WALL INSULATION, MIN R-20

WEATHER MEMBRANE

INT

WOOD TRIM

1B
1 LAYER 5/8" EXTERIOR PAINTED FINISH PLYWOOD
1 LAYER 5/8" GYPSUM BOARD FLOOR TO CEILING

DOUBLE TOP PLATE TO BE 
ATTACHED TO STRUCTURE 
ABOVE, REFER TO STRUCTURAL

1C
5/8” GWB-X , M-BLOC – MOISTURE RESISTANT, 2X6 WOOD STUD, 5/8”
GWB-X, M-BLOC , ¾” FIRE-RETARDANT SHEATHING, 1/8” DRAINAGE TYPE 
WEATHER BARRIER ,WOOD TRIM 

EXTERIOR WALL - NOT RATED

EXTERIOR WALL - 1 HR RATED - BXUV.V346-ANSI/UL 263

6" EXTERIOR WALL BASE, AS SCHEDULED

REFER TO PLANS

SHEATHING

3/4" WOOD TONGUE AND 
GROOVE SIDING TYP 

WEATHER BARRIER 
2-PLY CORNER FLASHING

3/4" PLYWOOD SHEATHING 

5/8" GYPSUM WALL BOARD

FINISH AS SCHEDULED

2"X6" WOOD STUD(S)

1X4 FINISH CORNER TRIM TYP

NOTE: 
FIRE RETARDANT WOOD WHERE 
NOTED ON DRAWINGS

CAULKING TYP

T.O.F.

0' - 0"

PVC BASE BOARD SMOOTH SURFACE 
TO RECIEVE PAINT FINISH

3/4"

1/8"

3/4"

WOOD SIDING 

WP FLASHING OPTIONAL

SHEATHING

DRAINAGE TYPE 
AIR/MOISTURE BARRIER

1
 1

/2
"

7
 1

/4
"

1/4"

6
"

BOARDWALK

2X6 WOOD 
STUD FRAMING 

METAL CLIP SECURED TO WOOD 
FRAMING AND LOUVER AS REQUIRED

2' ROUND LOUVER

PLYWOOD BLOCKING 

4

BB-A-93
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2X6 CONTINUOUS WOOD 
BLOCKING 

1/4" CONTINUOUS WOOD TRIM

LOUVER AS 
SPECIFIED. REFER 
TO MECHANICAL 
DRAWINGS.

SEALANT WITH BACKER ROD 

METAL ANGLE SECURED TO 
WOOD FRAMING AND LOUVER 

PLYWOOD BLOCKING 

VARIES 3/8".
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2X6 CONTINUOUS WOOD 
BLOCKING 

1/4" CONTINUOUS WOOD TRIM

LOUVER AS SPECIFIED. REFER 
TO MECHANICAL DRAWINGS.

SEALANT WITH BACKER ROD 

METAL ANGLE SECURED TO 
WOOD FRAMING AND LOUVER 

VARIES
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08/23/2022

22-523

PARTITIONS AND EXTERIOR WALL TYPES

3" = 1'-0"
1

TYP WOOD FRAMING CORNER DETAIL
3" = 1'-0"

2
EXTERIOR BASE BOARD DETAIL

1 1/2" = 1'-0"
3
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ACV
ALARM CHECK VALVE

B.O.P.
BOTTOM OF PIPE

1. DIMENSIONS, LOCATIONS AND SIZES INDICATED ON THE PLANS AND THE ELEVATION

ARE APPROXIMATE AND SHALL BE VERIFIED BY FIELD INSPECTION BY THE CONTRACTOR.

2. SOME EXISTING PIPE AND EQUIPMENT IS SHOWN FOR CLARIFICATION OF THIS

CONTRACT, BUT MUST BE PROTECTED BY THE CONTRACTOR.

3. NO WORK SHALL BE INITIATED UNTIL A WORK PERMIT IS OBTAINED BY THE

CONTRACTOR AND A SAFETY PLAN IS SUBMITTED AND IS APPROVED.

4. CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL PERMITS, EQUIPMENT USE

PERMITS, ALL INSPECTION APPROVALS, AND LETTER OF COMPLETION FROM THE

DEPARTMENT OF BUILDINGS FOR WORK UNDER THIS CONTRACT AS APPLICABLE.

5. ANY EXISTING MATERIALS, PIPING, ETC., NOT INDICATED FOR DEMOLITION WHICH ARE

REMOVED BY THE CONTRACTOR IN ORDER TO INSTALL NEW  WORK SHALL BE

REINSTALLED BY THE CONTRACTOR. IF EXISTING WORK IS DAMAGED IT SHALL BE

REPLACED AT THE CONTRACTOR'S EXPENSE. ALL SURFACES OR FINISHES THAT ARE

DAMAGED OR OTHERWISE AFFECTED BY WORK OF THIS CONTRACT SHALL BE PATCHED,

REPAIRED, PAINTED OR REPLACED TO MATCH THE PRE-EXISTING CONDITION AND THE

NEW WORK.

6. CONTRACTOR MAY PROPOSE ALTERNATE ROUTING IN DIFFICULT AREAS WHERE

REPLACEMENT IN KIND IS NOT PRACTICAL. ANY AND ALL ALTERNATE ROUTING IS SUBJECT

TO PRIOR REVIEW AND APPROVAL BY THE ENGINEER.

7. A FIRE WATCH SHALL BE PROVIDED WHEN SPRINKLER COVERAGE IS IMPACTED TO

MAINTAIN BUILDING OPERATIONS OR AS REQUIRED.

FIRE PROTECTION GENERAL NOTES:

1. SPECIAL PRECAUTION SHALL BE TAKEN BY THE CONTRACTOR SO THAT EQUIPMENT OF

THIS APPLICATION AND ITS INSTALLATION WILL NOT AFFECT THE FOLLOWING: EGRESS TO

AND FROM THE BUILDING. FIRE SAFETY OR CREATE A FIRE HAZARD. STRUCTURAL SAFETY

OF THE BUILDING, ACCUMULATION OF DUST AND DEBRIS. (THE CONTRACTOR SHALL

LEAVE THE SITE BROOM CLEANED EACH DAY.)

FIRE PROTECTION SAFETY NOTES:

SHOP DWGS/EQUIPMENT

SUBMITTALS

THE CONTRACTOR MUST SUBMIT ANY EQUIPMENT ALTERNATES 2 WEEKS PRIOR TO BIDS

DUE FOR REVIEW  AND COMMENTS. ALTERNATES MUST BE ACCEPTED BY LIRO ENGINEERS,

INC., THE ARCHITECT, AND THE OWNER PRIOR TO INCLUSION IN BID. THE CONTRACTOR IS

RESPONSIBLE TO COORDINATE EQUIPMENT ALTERNATES WITH OTHER TRADES AND MAKE

ADJUSTMENTS TO THE MECHANICAL SYSTEMS, AS REQUIRED, TO ACCOMMODATE THESE

NEW ALTERNATES.

THE CONTRACTOR IS RESPONSIBLE TO SUBMIT ALL OF THE FOLLOWING ITEMS FOR

REVIEW/APPROVAL BY NO MORE THAN 3 WEEKS AFTER THE CONTRACTOR'S

CONTRACT/BID HAS BEEN AWARDED. ALL SUBMITTALS MUST BE SENT TOGETHER AS A

SINGLE PACKAGE WITH MANUFACTURER'S SPECIFIC MODELS AND SPECIFICATIONS

OUTLINED TO MATCH THE SCHEDULED

REQUIREMENTS. EACH SUBMITTAL MUST BE LABELED WITH THE UNIT DESIGNATION USED

WITHIN THIS DRAWING SET. IF THE SUBMITTAL PACKAGE IS FOUND TO BE INCOMPLETE

UPON RECEIPT, THE PACKAGE WILL BE HELD AND WILL NOT BE REVIEWED UNTIL THE

REMAINDER OF THE PACKAGE IS RECEIVED. SIX (6) HARD COPIES OF THE SUBMITTAL

PACKAGE MUST BE SENT TO LIRO ENGINEERS, INC.  DIGITAL SHOP DRAWING SUBMISSIONS

ARE ACCEPTABLE.

REVISION SYMBOL

FIRE PROTECTION SYMBOL LIST

  DRY(E)

FS DRY NEW DRY SPRINKLER PIPING

EXISTING TO REMAIN DRY SPRINKLER PIPING

NEW UPRIGHT SPRINKLER HEAD

EXISTING UPRIGHT SPRINKLER HEAD

NEW CONCEALED PENDENT SPRINKLER HEAD-ORDINARY TEMPERATURE

SPRINKLER DRY PIPE VALVE

FIRE HOSE CABINET

SIAMESE CONNECTION

PREACTION 6" BELL

SOLENOID VALVE

OS & Y VALVE

REFER TO SUPPLEMENTAL FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

CHECK VALVE

WATER MOTOR ALARM BELL

CHECK VALVE W/ ALARM

PIPE RISER

PIPE DROP

PIPE UP

POINT OF CONNECTION

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/ CALL OUT TAG

FIRE PROTECTION SHEET NUMBER

XXX

X

X

X-XXX

F#

POINT OF DISCONNECTION

#

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT. F.S.C. IS RESPONSIBLE TO REVIEW ALL  ENGINEERING

AND ARCHITECTURAL DRAWINGS AND VISIT THE SITE IF NEEDED, PRIOR TO

SUBMISSION OF BID.

SCOPE OF WORK:

1.  THE INSTALLATION OF NEW DRY FS EQUIPMENT.

2.  PROPOSED FIRE SPRINKLER HEAD LOCATIONS AND PIPING ARE AS NOTED ON PLANS.

EXACT PIPING FROM THE FIRE SPRINKLER MAIN TO ALL HEADS IS TO BE COORDINATED

AND HYDRAULICALLY CALCULATED BY THE F.S.C. & SUBMITTED TO THE ENGINEER FOR

APPROVAL.

#

DRAWING NOTE TAB

RISER DESIGNATION

POINT OF CONNECTION

POINT OF DISCONNECTION

DRAWING NOTATIONS

F.S.C. FIRE SPRINKLER CONTRACTOR

P.C

PLUMBING CONTRACTOR

W/ WITH

NYS NEW YORK STATE

ABBREVIATION

(E)

EXISTING TO REMAIN

TYP TYPICAL

U/P UNDERGROUND PIPING

W WATER

ORDINARY HAZARD PIPE

SCHEDULE

STEEL COPPER

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

2 SPRINKLERS

3 SPRINKLERS

5 SPRINKLERS

10 SPRINKLERS

20 SPRINKLERS

40 SPRINKLERS

65 SPRINKLERS

100 SPRINKLERS

160 SPRINKLERS

275 SPRINKLERS

SEE SECTION 8.2

FOR SI UNITS, 1 IN. = 25.4 MM.

2 SPRINKLERS

 3 SPRINKLERS

5 SPRINKLERS

12 SPRINKLERS

25 SPRINKLERS

45 SPRINKLERS

75 SPRINKLERS

115 SPRINKLERS

180 SPRINKLERS

300 SPRINKLERS

SEE SECTION 8.2

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

1. AREA OF APPLICATION = 1950 SQ. FT

2. OCCUPANCY CLASSIFICATION = ORDINARY HAZARD GROUP 2

3. MAXIMUM COVERAGE PER SPRINKLER HEAD = 130 SQ. FT

4. DESIGN DENSITY = 0.20 GPM/SQ. FT

5. NUMBER OF SPRINKLER HEADS WITHIN AREA OF APPLICATION = 26

6. "K" FACTOR OF SPRINKLER HEADS = 5.6

7. DESIGN CRITERIA REQUIREMENTS BASED ON:

- 2020 BUILDING CODE OF NEW YORK STATE

- 2016 NFPA 13

DESIGN CRITERIA

MAX DISTANCE BETWEEN

NOMINAL PIPE SIZE (IN.)

STEEL PIPE EXCEPT

THREADED LIGHTWALL

3/4 1 1 1/4 1 1/2 2 2 1/2 3 3 1/2 4 5 6 8

N/A 12-0 12-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0

THREADED LIGHTWALL

STEEL PIPE

N/A 12-0 12-0 12-0 12-0 12-0 12-0 N/A N/A N/A N/A N/A

COPPER TUBE
8-0 8-0 10-0 10-0 12-0 12-0 12-0 15-0 15-0 15-0 15-0 15-0

DESCRIPTION
K-FACTOR

DRY ORDINARY UPRIGHT

SPRINKLE HEAD

5.6

SPRINKLER HEAD SCHEDULE

MANUFACTURER

RELIABLE

MODEL

F1FR

QUANTITY

37

FIRE PROTECTION NOTES

1. THE DRAWINGS SHOW THE LAYOUT OF THE SYSTEM AND INDICATE THE APPROXIMATE LOCATIONS OF EQUIPMENT

AND PIPING. CONTRACTOR IS CAUTIONED NOT TO SCALE THE DRAWINGS. THE PIPING SHALL BE RUN

APPROXIMATELY IN THE AREAS AS INDICATED ON THE DRAWINGS, [HOWEVER, TO THE ARRANGEMENT OF THE

PIPING SYSTEMS AS MAY BE REFERENCED WITH WORK OF OTHER TRADES]. CONTRACTOR SHALL REVIEW AND

COORDINATE WITH STRUCTURAL, ELECTRICAL AND MECHANICAL DRAWINGS. PARTITIONS, STRUCTURAL MEMBERS,

ETC. ARE DESIGNED TO BE FURRED OR CLOSED IN AND TO INCLUDE ROUGH-IN PIPING. CONTRACTOR SHALL

FURNISH ALL OFFSETS, ADDITIONAL FITTINGS, ETC. WHETHER SHOWN ON DRAWINGS OR NOT, AS REQUIRED TO

MEET INSTALLATION CONDITIONS.

2. CONTRACTOR IS TO COMPLY WITH LATEST NFPA AND N.Y.S. CODES, AND COORDINATE HIS WORK WITH OTHER

TRADES AND MAKE NECESSARY ADJUSTMENTS.

3. CONTRACTOR IS TO PREPARE SHOP DRAWINGS FOR ENGINEERS REVIEW AFTER MAKING A COMPLETE FIELD

SURVEY.

4. CONTRACTOR IS TO REPORT ANY CONDITION REQUIRING CHANGES FROM PLANS TO ENGINEER PRIOR TO

STARTING WORK.

5. BRANCH LINES AND MAINS (1 1/2" OR LESS) - SCHEDULE 40 FM APPROVED

6. BRANCH LINES AND MAINS (2" OR LARGER) - THINWALL (THICKNESS LESS THEN SCHEDULE 40 MORE THEN

SCHEDULE 10 & FM APPROVED)

7. CONTRACTOR IS TO PERFORM A HYDROSTATIC TEST FOR 2 HRS. @ 200 PSI WITH NO LEAKAGE AND PROVIDE A

TEST CERTIFICATE TO ENGINEER

8. CONTRACTOR IS TO EMPLOY EXPERIENCED WORKMEN WHO ARE TO FAMILIARIZE THEMSELVES WITH THE

BUILDING AND OBSERVE SAFETY REQUIREMENTS.

9. CONTRACTOR TO ADJUST HEAD LOCATION TO COORDINATE WITH LIGHTS, DUCTS, ETC.

10. PERMIT FROM LOCAL AUTHORITY, TO BE OBTAINED BY CONTRACTOR.

11. ALL WORK TO BE APPROVED BY OWNERS ENGINEER, STATE AUTHORITIES HAVING JURISDICTION AND MUNICIPAL

FIRE, PLUMBING, BUILDING AND WATER DEPARTMENTS.

12. U.L. AND/OR FM APPROVED EQUIPMENT TO BE USED.

13. WORK TO BE IN ACCORDANCE WITH MUNICIPAL WATER DEPT. RULES

.

14. SYSTEM IS TO BE MAINTAINED AND TESTED BY THE OWNER OR HIS AGENT IN ACCORDANCE WITH APPLICABLE

LOCAL AND STATE CODES AND IN CONFORMANCE WITH NFPA 13A, LATEST EDITION.

15. IF BUILDING OCCUPANCY OR CONSTRUCTION CHANGES, THE SPRINKLER SYSTEM IS TO BE UPDATED

ACCORDINGLY BY THE OWNER OR HIS AGENT.

16. CONTRACTOR IS TO NEATLY CUT AND PATCH IN A FIRST CLASS WORKMANLIKE MANNER, ALL HOLES AND

PENETRATIONS IN WALLS, CEILINGS, FLOORS, PARTITIONS, ETC.

17. THE ENGINEER IS NOT RETAINED FOR SUPERVISION.

18. THE INSTALLATION OF THIS SYSTEM WILL REQUIRE THE CLOSING OF ONE OR MORE FIRE PROTECTION CONTROL

VALVES.  THESE VALVE CLOSURES SHOULD BE CLOSELY COORDINATED WITH THE OWNERS WHO SHOULD CONTACT

THE LOCAL FIRE DEPARTMENT, INSURANCE INTERESTS, ETC. PRIOR TO VALVE CLOSURES.

19. ACTUAL DESIGN DENSITY MAY EXCEED STANDARDS, HOWEVER, IT IS A MINIMUM TO BE USED BY THE

CONTRACTOR.

20. ALL ALARMS RELATING TO THE SPRINKLER SYSTEM SHOULD BE ACTIVATED UPON PLACING THE SPRINKLER

SYSTEM IN SERVICE.

21. THE INSTALLATION COMPONENTS, SIZING, SPACING, MATERIALS LOCATION CLEARANCES, POSITION AND TYPE

OF SYSTEM SHALL CONFORM TO NFPA 13 AND NYS UNIFORM FIRE PREVENTION BUILDING CODE LATEST EDITION.

22. SPRINKLERS SHALL BE PROTECTED AGAINST FREEZING AND INJURY AS PER NFPA CODE.

23. INSPECTION AND TESTS OF SPRINKLER SYSTEM SHALL BE CONDUCTED AS SPECIFIED IN NFPA CODE.

24. WATER SUPPLY TEST PIPES AND GAUGES SHALL BE PROVIDED AS SPECIFIED IN CHAPTER 2-9 OF NPPA 13.

25. PIPING SPECIFICATIONS, PIPE SCHEDULES, SYSTEM TEST PIPES, PROTECTION AGAINST CORROSION, DAMAGE

FITTINGS, VALVES, HANGERS, SPRINKLERS, GUARDS AND SHIELDS SHALL BE IN ACCORDANCE WITH CHAPTER 3 AND

CHAPTER 8 OF NFPA 13, LATEST EDITION. PIPING SHALL BE PAINTED TO PREVENT CORROSION.

26. STOCK OF EXTRA SPRINKLERS WILL BE FURNISHED AS PER CHAPTER 3 OF NFPA 13 (REQUIRED FOR EACH

TEMPERATURE RATING).

27. SPRINKLER ALARMS WILL BE IN ACCORDANCE WITH NFPA 13.

28. SPACING, LOCATION AND POSITION OF SPRINKLERS SHALL BE IN ACCORDANCE WITH CHAPTER 4 OF NFPA 13.

29. ALL PIPING PASSING THROUGH WALLS SHALL COMPLY WITH NFPA FOR FIRE PROOFING.

30. DISTANCE OF SPRINKLERS FROM HEAT SOURCES SHALL BE IN ACCORDANCE WITH TABLE 3-16.6.3 OF NFPA 13.

31. PROVIDE WATER SUPPLY LETTER WITH FLOW TEST DATA.

32. ALL PIPES PASSING THROUGH FOUNDATION WALLS TO BE PROTECTED.

33. ALL VALVES SHALL BE IDENTIFIED AS REQUIRED BY NFPA 13.

34. DRAINAGE TO CONFORM TO CHAPTER 3-11 OF NFPA 13.

35. A ONE PIECE REDUCING FITTING OF GOOD DESIGN SHOULD BE USED WHEREVER A CHANGE IS MADE IN THE SIZE

OF PIPE AS PER SECTION 3-12.2.7 OF NFPA 13.

36. ALL VALVES ON CONNECTIONS TO WATER SUPPLIES AND IN SUPPLY TO SPRINKLERS SHALL BE APPROVED O.S.

&Y. OR APPROVED INDICATOR TYPE WITH TAMPER SWITCHES.

37. DRAIN VALVES AND TEST VALVES SHALL BE APPROVED TYPE AS PER SECTION 3-14.1.2 OF NFPA 13.

38. HANGERS SHALL BE OF A TYPE APPROVED FOR USE WITH THE PIPE OR TUBE INVOLVED, SPRINKLER PIPING

SHOULD BE SUPPORTED BY ADJUSTABLE HANGERS PER NFPA 13, SECTION 3-15.

39. PROVISIONS SHOULD BE MADE TO FACILITATE FLUSHING SYSTEM PIPING BY PROVIDING FLUSHING

CONNECTIONS CONSISTING OF A CAPPED NIPPLE 4" LONG ON THE END OF THE CROSS MAIN, AS PER SECTION 3- 8.2

OF NFPA 13.

40. SPRINKLER SHALL BE AN APPROVED TYPE AS PER SECTION 3-16 OF NFPA 13.

41. TEMPERATURE RATING SHALL COMPLY WITH SEC. 3-16.6 OF NFPA 13.

42. CLEARANCES BETWEEN SPRINKLERS AND STORAGE OR PARTITIONS AS PER NFPA 13, SECTION 4-2.5

43. SPACING AND LOCATION OF SPRINKLER SHALL COMPLY WITH CHAPTER 4 NFPA 13.

44. CONTRACTOR TO COORDINATE HIS WORK WITH OTHER TRADES.

45. ONLY EXPERIENCED SPRINKLER MECHANICS TO WORK ON THE SYSTEM.

46. ALL PIPING TO BE A MINIMUM OF 1" UNLESS OTHERWISE NOTED.

47. PROVIDE SHOP DRAWINGS WITH HYDRAULIC CALCULATIONS FOR REVIEW TO LOCAL FIRE MARSHALL AND

INSURANCE UNDERWRITER AND ENGINEER FOR APPROVAL PRIOR TO INSTALLATION.

48. ALL FIRE PROTECTION EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

49. ALL FIRE PROTECTION EQUIPMENT SHALL BE MOUNTED ON MINIMUM 6" HIGH CONCRETE PAD UNLESS

OTHERWISE NOTED (PAVER AND CINDER BLOCK IS NOT ACCEPTABLE).

50. PERMIT IS REQUIRED PRIOR TO INSTALLATION, TO INCLUDE SIGNED AND SEALED SHOP DRAWINGS,  HYDRAULIC

CALCULATION, SHOP DRAWINGS, MANUFACTURERS INFORMATION ON HEADS AND APPLIANCES, COMPLIANCE WITH

NFPA 13 AND SECTION 903 2020 NYSBC/FC.

HANGERS (FT.-IN.)

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2016 NFPA 13

DRY ORDINARY CONCEALED

SPRINKLE HEAD

5.6
RELIABLE

F1FR
13
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A B C D E

6

1

7

F

5

4

3

2

1

(E) 6" UNDERGROUND FIRE SERVICE TO REMAIN

2

3

(E) 6" PIV TO BE REMOVED

(E) 6" UNDERGROUND FIRE SERVICE TO BE REMOVED

E E E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

TYP.
5

TYP. 5

TYP.
5

TYP. 5

TYP.
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TYP. 4

TYP. 4

TYP. 4

TYP. 4

TYP. 4

TYP. 4

E

E

E

E

E

E

E

E

TYP. 4
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SCALE: 1/4" = 1'-0

FLOOR DEMOLITION RCP

FIRE PROTECTION GROUND

N

AS INDICATED

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

NORTHEAST BURGER BARN

FIRE PROTECTION GROUND FLOOR DEMOLITION RCP

BB-FP-11

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR THE DEPENDENT BUILDINGS BY THE

DEMOLITION AND CONSTRUCTION WORK WHILE SPRINKLER COVERAGE IS IMPACTED.

3. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER

THE REQUIREMENTS OF THE FACILITY.

SPRINKLER DEMOLITION NOTES:

CUT AND TEMPORARY CAP UNDERGROUND EXISTING 6" FIRE SERVICE FOR FUTURE

RECONNECTION. REMOVE EXISTING POST INDICATOR VALVE.

REMOVE EXISTING 4" SERVICE, VALVES, DRY VALVE, COMPRESSOR AND ALL ASSOCIATED PIPING.

REMOVE EXISTING FDC, ALARM BELLS AND DRAIN PIPING.

DEMOLISH ALL EXISTING DRY SPRINKLER PIPING WITHIN THE NORTHEAST ARCADE BUILDING

INCLUDING ATTIC SPACE.

DEMOLISH ALL EXISTING SPRINKLER HEADS WITHIN THE NORTHEAST ARCADE BUILDING.

1

2

3

4

5
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A

B C D E

6

1

7

F

5

4

3

2

45 SF

ELECTRIC CLOSET

102

45 SF

SPRINKLER ROOM

103

775 SF

KITCHEN

101

2248 SF

DINING AREA

100

+10' - 0"

+15' - 0"

+9' - 0"

+8' - 0"

+9' - 0"

+9' - 0"

63 SF

ADA RESTROOM

107

45 SF

UNISEX RESTROOM

105

31 SF

HALL

104

28 SF

JANITOR CLOSET

106

1"-UP TO TOWER

SPRINKLER HEAD

INSIDE TOWER

1" INSPECTOR'S

TEST TEE

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"1" 1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1" 1"

1"

1"

1"

1-1/4"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1"

1" 1"

1-1/2" 2" 2" 2"

3"

1-1/4" 1-1/2" 2" 2" 2"

3"

1-1/4" 1-1/2" 1-1/2"

3"

PIPING AND SPRINKLER

HEAD ABOVE

ELECTRICAL ROOM

3"-DN

2-1/2"-DN

1-1/2"

2" 2" 2"

1-1/4"

2" 2" 2-1/2"

CONCEALED SPRINKLER HEAD

LOCATED ON DROPPED CEILING

(TYP. FOR ALL)

UPRIGHT SPRINKLER HEAD

LOCATED ABOVE ACT CEILING

(TYP. FOR ALL SPRINKLERS IN

AREA WITH DROPPED CEILING)

JANITOR CLOSET'S

CEILING OPEN

TO ABOVE

1" 1"

45 SF

ELECTRIC CLOSET

102

45 SF

SPRINKLER ROOM

103

775 SF

KITCHEN

101

T.O.F.F.

0' - 0"

63 SF

4" TO SIAMESE

CONNECTION

2

(N)6"FIRE WATER SERVICE

UNDERGROUND

FIRE BELL 3

3"-UP

NO SPRINKLER HEADS

IN ELECTRICAL ROOM

(N)AIR COMPRESSOR

AND TANK

1

DC

4

6"-DN TO

UNDERGROUND

4"GATE VALVE

4"DRY PIPE VALVE

4"CHECK VALVE

1

(E) 6" UNDERGROUND FIRE SERVICE TO REMAIN

2-1/2"-UP

1"

2-1/2"

3"

4"

NEW 6" CURB VALVE

A

B C D E F

6

7

AS INDICATED

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK
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SCALE: 1/4" = 1'-0

CONSTRUCTION PARTIAL GROUND FLOOR PLAN

FIRE PROTECTION SPRINKLER ROOM AND ELECTRICAL CLOSET

FIRE PROTECTION CONSTRUCTION NOTES:

1 RECONNECT NEW 6" FIRE SERVICE TO EXISTING.

INSTALL NEW SIGNAGE AND NEW FLUSH SIAMESE CONNECTION. SUCH SIGN SHALL HAVE THE LETTERS

“FDC” AT LEAST 6 INCHES (152 MM) HIGH AND AN ARROW TO INDICATE THE LOCATION OF THE SIAMESE

CONNECTION. SIGN SHALL BE LOCATED IN FRONT OF THE BUILDING AND POINTING IN THE DIRECTION OF

THE SIAMESE CONNECTION. SIGN SHALL BE SUBJECT TO THE APPROVAL OF THE FIRE CODE OFFICIAL.

INSTALL NEW FIRE BELLS AND CONNECT TO FIRE ALARM SYSTEM.

INSTALL NEW AIR COMPRESSOR AND AIR PIPING. AIR COMPRESSOR SHALL BE INSTALLED ON A CONCRETE

PAD. LOCATION OF THE NEW AIR COMPRESSOR AND TANK SHALL BE LOCATED IN THE FIELD. PROVIDE A

SHUT OFF VALVE ON THE PIPING FROM THE AIR COMPRESSOR.

2

3

4

GENERAL NOTES:

1. ALL DISTRIBUTION PIPING, SHALL BE PAINTED AS DIRECTED BY ARCHITECT. REFER TO

SPECIFICATION FOR PAINT TYPE AND APPLICATION PROCEDURE.

2. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

3. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR ALL AFFECTED BUILDINGS

WHILE SPRINKLER COVERAGE IS IMPACTED.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE

RIDE COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE

COMPONENTS PER THE REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

NORTHEAST BURGER BARN

FIRE PROTECTION GROUND FLOOR CONSTRUCTION PLAN AND RCP

BB-FP-21

SCALE: 1/4" = 1'-0

FLOOR CONSTRUCTION PLAN

FIRE PROTECTION GROUND

N

N
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BRANCH LINE

PITCH

TEST VALVE IN

ACCESSIBLE LOCATION

PLUG - FOR TESTING

REMOVE AND INSTALL

TEMPORARY

CONNECTION

UNION

45DEG ELBOW

SMOOTH BORE

CORROSION RESISTANT

OUTLET GIVING FLOW

EQUIVALENT TO ONE

SPRINKLER

NOTE 1

NOTES

1. TO MINIMIZE

CONDENSATION OF

WATER IN THE DROP TO

THE TEST CONNECTION,

PROVIDE A NIPPLE-UP

OFF THE BRANCH LINE.

AIR CONTROL VALVE

AIR RELIEF VALVE

PRIMING WATER VALVE

ELECTRIC ALARM PRESSURE

SWITCH LOCATION

TO MECHANICAL SPRINKLER

ALARM

PRIMING TEST

ELECTRIC NON-SILENCEABLE

ALARM PRESSURE SWITCH

LOCATION

ALARM TEST VALVE

BALL DRIP VALVE

MAIN DRAIN

VALVE

CONNECTION FOR VALVE ROOM

SPRINKLER LINE, ELECTRIC

SUPERVISORY PRESSURE SWITCH,

AND AN ACCELERATOR

DRY VALVE DETAIL

SCALE: NOT TO SCALEFP-81

5

ESCUTCHEON

ON BOTH

SIDES

PIPE

SLEEVE

MAXIMUM

1/2"

CLEARANCE

BETWEEN

INSIDE OF

SLEEVE &

PIPE

BUILDING WALL

OR FIRE RATED

PARTITION

PROVIDE

INSULATION

PER

SPECIFICATION

PACK ALL SPACES

WITH MINERAL WOOL

FOR FIRE RATED

PARTITIONS.

(ASBESTOS AND

FIBERGLASS SHALL

NOT BE USED)

PIPE

PIPE PENETRATION

SCALE: NOT TO SCALEFP-81

6

1

2

3

4

4

5

TRIMS:

1. REGULATOR,

5-100 PSI

2. STRAINER,

1/4" NPT, 90

3. CHECK

VALVE, 1/4"

4. GLOBE

VALVE, 1/4"

5. BALL VALVE,

3/4"

FP-81

3

SCALE: NOT TO SCALE

AIR MAINTENANCE DEVICE DETAIL

SPRINKLER

MAIN

BRANCH LINE

INCREASER

UPRIGHT SPRINKLER.

1" BRANCH

LINE

HEAD

FP-81

2

SCALE: NOT TO SCALE

UPRIGHT SPRINKLER DETAIL

NOTES:

1. PROVIDE PRESSURE GAUGE UPSTREAM AND DOWNSTREAM OF

AIR MAINTENANCE DEVICE.

2. PROVIDE RELIEF VALVE DOWNSTREAM OF AIR MAINTENANCE

DEVICE, AND IT SHALL BE SET TO RELIEF PRESSURE NO LESS THAN

10 PSI IN EXCESS OF SYSTEM AIR PRESSURE PROVIDED.

R

1/2"

1 3/8"

3"

2 1/4"

A

DESIGN DATA FOR CLIP HANGERS

INCHES
INCHES INCHES

FASTENERS

QTY               ITEMS

3/8" CEILING FLANGE (CLIP)

NO. 18 X 1 1/2" FLAT HEAD WOOD SCREWS

3/8" HEX NUT

1/2

2

1

3/4

1

1 1/4

1 1/2

2

3 3/4

3 3/4

4

4

4 1/4

-1 1/4

-1 1/4

-1 1/2

-1 1/2

-1 3/4

"

"

"

"

"

SEE ABOVE

 "    "

 "    "

 "    "

 "    "

3 3/4 -1 1/4 3/8 1

NFPA REQUIREMENTS / LIMITATIONS

1. NFPA 13 PERMITS THE USE OF 2 SCREW CEILING FLANGES ONLY

2. HAVING DIMENSIONS NOT LESS THAN THOSE OF NO. 18 X 1 1/2"

WOOD SCREWS.  DRIVE SCREWS AND NAILS ARE NOT ACCEPTABLE

FASTENERS AND WOOD SCREWS ARE NOT TO BE DRIVEN.

3. FOR PIPE SIZES UP TO 2" AND IT CALLS FOR THE USE OF SCREWS

COMPONENTS

1.  CLIP (CEILING FLANGE)

2.  HEX NUT

3.  WOOD SCREW

4.  HANGER ROD

5.  ADJUSTABLE HANGER RING

NOMINAL

PIPE

SIZE

MINIMUM

A DIMENSION

HANGER

TAKEOUT

ROD

DIAMETER

2

1

3

4

5

FP-81

1

SCALE: NOT TO SCALE

PIPE HANGER DETAIL

FP-81

4

SCALE: NOT TO SCALE

DRY PIPE TEST CONNECTION

18 15/16" 21 7/8"

2 3/16"

3 11/16"

1" NPT FEMALE

CONNECTION

FP-81

7

SCALE: NOT TO SCALE

DRY SYSTEM AUXILIARY DRAIN

14 1/4"

33 "

16"

29 7/16"

11 3/4"

COMPRESSOR FLYWHEEL

ASME RELIEF VALVE

MOTOR TOP PLATE

UNLOADING PRESSURE

SWITCH

PRESSURE GAUGE

1/2" NPT BOTH ENDS

DRAIN VALVE

IN-TANK

CHECK VALVE

9/16" DIA HOLE

  4 PLACES

LEG DETAIL

FP-81

8

SCALE: NOT TO SCALE

DRY SYSTEM COMPRESSOR

1" TO 6"

6" Ø WATER SERVICE (E)

GROUND FLOOR

EL. 0'-0"

(E)4" CHECK VALVE

(E)4" CHECK VALVE

(E)SIAMESE CONNECTION

FIRE PROTECTION BELL (E)
1

TO EXISTING

SPRINKLER

SYSTEM

4" Ø (E)

2" Ø (E)

(E)GATE VALVE

(E) MAIN DRAIN

4" Ø (E)

4" Ø (E)

4" Ø (E)

(E)4"  DRY PIPE VALVE

(E) AIR COMPRESSOR
2

3

4

6" Ø WATER SERVICE (E)

GROUND FLOOR

EL. 0'-0"

(N)FIRE PROTECTION BELL
1

4" Ø (N)

4"  DRY PIPE VALVE (N)

2

1

DC

1-1/2" Ø TO DRY PIPE VALVE

(N)4" CHECK VALVE

(N)4" GATE VALVE

5

50 NEW SPRINKLER HEADS

4" Ø (N)

4" Ø (N)

AIR MAINTENANCE DEVICE

FP-81

3

CONCRETE PAD

(N)4" CHECK VALVE

WITH ABD

(N)FLUSH TYPE SIAMESE CONNECTION

2" Ø (N)

(N)GATE VALVE

(N) MAIN DRAIN

3

4

FP-81

9

SCALE: NOT TO SCALE

SPRINKLER ROOM RISER - DEMOLITION

FP-81

10

SCALE: NOT TO SCALE

SPRINKLER ROOM RISER - CONSTRUCTION

GENERAL NOTES:

1.  ALL DISTRIBUTION PIPING, INCLUDING PIPING NOT BEING REPLACED, SHALL BE

(RE)PAINTED. REFER TO SPECIFICATION FOR PAINT TYPE AND APPLICATION

PROCEDURE.

2.  COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION

SYSTEM FOR ANY DEMOLITION AND CONSTRUCTION WORK.

3.  CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR THE BUILDING

WHILE SPRINKLER COVERAGE IS IMPACTED.

4.  UPON COMPLETION OF NEW EQUIPMENT, SYSTEM SHALL BE TESTED FOR

PROPER OPERATION.

5.  CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR

ABOVE THE RIDE COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO

PROTECT THESE COMPONENTS PER THE REQUIREMENTS OF THE FACILITY.

SPRINKLER DEMOLITION NOTES:

DISCONNECT FROM FIRE ALARM SYSTEM & DEMOLISH EXISTING FIRE BELL.

DEMOLISH EXISTING AIR COMPRESSOR AND ASSOCIATED AIR PIPING.

DEMOLISH EXISTING 4" DRY VALVE. DISCONNECT EXISTING FIRE ALARM DEVICES FOR FUTURE

CONNECTION.

CUT AND TEMPORARILY CAP EXISTING 6" FIRE SERVICE FOR FUTURE CONNECTION BEHIND

BUILDING LINE.

1

2

3

4

SPRINKLER CONSTRUCTION NOTES:

INSTALL NEW FIRE BELL AND RECONNECT TO EXISTING ALARM SYSTEM. FIRE BELL SHALL BE

LOCATED IN THE SAME LOCATION OF THE CURRENTLY INSTALLED AND CONNECTED FIRE BELL.

INSTALL NEW AIR COMPRESSOR AND AIR PIPING. AIR COMPRESSOR SHALL BE INSTALLED ON A

CONCRETE PAD. LOCATION OF THE NEW AIR COMPRESSOR AND TANK SHALL BE LOCATED IN THE

FIELD. PROVIDE A SHUT OFF VALVE ON THE PIPING FROM THE AIR COMPRESSOR.

INSTALL NEW  4" DRY VALVE. RECONNECT FIRE ALARM DEVICES TO EXISTING SYSTEM.

RECONNECT EXISTING 6" FIRE SERVICE TO NEW UNDERGROUND BEHIND BUILDING LINE.

INSTALL NEW SIGNAGE AND NEW SIAMESE CONNECTION. SUCH SIGN SHALL HAVE THE LETTERS

“FDC” AT LEAST 6 INCHES (152 MM) HIGH AND AN ARROW TO INDICATE THE LOCATION OF THE

SIAMESE CONNECTION. SIGN SHALL BE LOCATED IN FRONT OF THE GAMES ROW NORTH

BATHROOM AND POINTING IN THE DIRECTION OF THE SIAMESE CONNECTION. SIGN SHALL BE

SUBJECT TO THE APPROVAL OF THE FIRE CODE OFFICIAL.

1

2

3

4

5

CL

BRANCH PIPE

REMOVE DROP NIPPLE

AND EXIST. SPRINKLER.

REPIPE AS SHOWN

SUSPENDED CEILING TILE

(TYPE & COLOR BY ARCH.)

COVER PLATE (ARCH.

TO CONFIRM COLOR)

ALTERNATE PIPING

CONFIGURATION

FP-81

11

SCALE: NOT TO SCALE

TYPICAL SPRINKLER HEAD RELOCATION

6" Ø WATER SERVICE (N)
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CLEAN OUT

ACCESS DOORAD

CO

ABBREVIATIONS:

ROOF DRAIN

SANITARY

LAVATORY

HOT WATER

DECK PLATE CLEAN OUT

FIELD CONNECT

FLOOR DRAIN

JANITOR'S SINK

URINAL

VENT

MECHANICAL CONTRACTOR

UNLESS OTHERWISE NOTED

PLUMBING CONTRACTOR

STORM DRAIN

WATER CLOSET

FD

LAV

RD

JS

HW

SD

UR

V

WC

PC

MC

DPCO

FC

S

U.O.N.

CW COLD WATER

VERIFY IN FIELD
VIF

HOT WATER RETURNHWR

IN ACCORDANCE WITHIAW

WALL CLEAN OUT
WCO

INDIRECT WASTE FUNNEL DRAINIWFD

SCOPE OF WORK

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT .P.C. IS RESPONSIBLE TO REVIEW ALL ENGINEERING &

ARCHITECTURAL DRAWINGS & VISIT THE SITE IF NEEDED, PRIOR TO SUBMISSION OF BID.

PLUMBING SCOPE OF WORK INCLUDES, BUT IS NOT LIMITED TO:

1. REMOVAL OF EXISTING WATER SERVICE.

2. THE INSTALLATION OF NEW PLUMBING FIXTURES AND ALL ASSOCIATED PIPING AND

ACCESSORIES.

3. THE INSTALLATION OF NEW SANITARY AND DOMESTIC WATER SERVICES.

LEED NOTES

1. ALL ADHESIVES, SEALANTS, PAINTS & COATINGS APPLIED TO THE INTERIOR OF THE BUILDING

(WITHIN THE WEATHER PROOFING SYSTEM, INCLUDING WALL CAVITIES) MUST NOT EXCEED

THE LEED VOC LIMITS. PROVIDE A VOC SUBMITTAL AND MSDS FOR ALL ADHESIVES, SEALANTS,

PAINTS AND COATINGS TO BE APPLIED.

FUNNEL FLOOR DRAINFFD

NEW YORK STATE PLUMBING CODE
NYS-PC

PLUMBING GENERAL NOTES:

VALVE IN RISE OR DROP

BALL VALVE

GATE VALVE

CO

BACKFLOW PREVENTER

(DOUBLE CHECK VALVE ASSEMBLY)

FD

CO

CLEANOUT

FLOOR DRAIN

HB

HOSE BIBB

PIPE RISING UP

PIPE DROPPING DOWN

PIPING ELEMENTS/VALVING

SECTION 704

DRAINAGE PIPING INSTALLATION

704.1 SLOPE OF HORIZONTAL DRAINAGE PIPING.

HORIZONTAL DRAINAGE PIPING SHALL BE INSTALLED IN

UNIFORM ALIGNMENT AT UNIFORM SLOPES. THE MINIMUM

SLOPE OF HORIZONTAL DRAINAGE PIPE SHALL BE IN

ACCORDANCE WITH TABLE 704.1.

TABLE 704.1

SLOPE OF HORIZONTAL DRAINAGE PIPE

SIZE

(INCHES)

MINIMUM SLOPE

(INCH PER FOOT)

2 1/2 OR LESS

3 TO 6

8 OR LARGER

1/4

1/8

1/16

DOMESTIC COLD WATER

PLUMBING SYMBOL LIST

SANITARY PIPING (UNDER SLAB)

SANITARY VENT PIPING

FIELD CONNECT

FIELD DISCONNECT

SANITARY PIPING (ABOVE SLAB)

1. ALL PLUMBING WORK UNDER THIS CONTRACT SHALL CONFORM TO THE LATEST

EDITION OF THE PLUMBING CODE OF NEW YORK STATE  (PC-NYS), THE NEW YORK

STATE ENERGY CODE, AND THE REQUIREMENTS OF THE UTILITY AND THE LOCAL

WATER COMPANY.

2. ALL MATERIALS SHALL BE NEW UNLESS NOTED OTHERWISE.

3. THE PLUMBING CONTRACTOR SHALL ASSUME RESPONSIBILITY FOR ALL LABOR AND

MATERIALS SUPPLIED AND INSTALLED UNDER THIS CONTRACT AND SHALL

GUARANTEE THE WORK PERFORMED UNDER THIS CONTRACT FOR A PERIOD OF ONE

(1) YEAR FROM THE DATE OF ACCEPTANCE OF THIS WORK.

4. PLUMBING CONTRACTOR SHALL CONSULT WITH, COOPERATE AND COORDINATE WITH

THE GENERAL CONTRACTOR, MECHANICAL CONTRACTOR, SPRINKLER CONTRACTOR,

ELECTRICAL CONTRACTOR, ETC. IN ORDER TO MINIMIZE INTERFERENCES BETWEEN

TRADES DURING PERFORMANCE OF THIS WORK.

5. THE PLUMBING CONTRACTOR SHALL PREPARE AND FILE ALL REQUIRED PLANS AND

PERMITS WITH THE LOCAL AUTHORITIES. PC SHALL PAY THE FILING FEES AS

REQUIRED. PC SHALL OBTAIN ALL APPROVALS AND SHALL PAY FOR ALL WORK

PERMITS, INSPECTIONS AND SIGN-OFFS AS REQUIRED TO EXECUTE THIS WORK IN A

MANNER IN CONFORMANCE WITH THE CODES AND AUTHORITIES HAVING

JURISDICTION.

6. THE PLUMBING CONTRACTOR SHALL PERFORM ALL TESTS AND ARRANGE FOR ALL

INSPECTIONS FOR WORK UNDER HIS CONTRACT AS REQUIRED BY LAW AND SHALL

SUPPLY ALL CERTIFICATES OF INSURANCE AS REQUIRED BY THE LAW AND THE

OWNER.  REFER TO SECTION 107 (INSPECTIONS) OF THE PC-NYS.

7. THE PLUMBING CONTRACTOR SHALL MAKE ALL FINAL CONNECTIONS TO ALL

PLUMBING EQUIPMENT REGARDLESS WHETHER ILLUSTRATED HEREIN WITHOUT ANY

ADDITIONAL COSTS TO THE OWNER.

8. PLUMBING CONTRACTOR SHALL VISIT THE SITE & BECOME FAMILIAR WITH THE

EXISTING CONDITIONS, INCLUDING THE SIZE OF CONNECTIONS, ROUGHING

DIMENSIONS, ETC. BEFORE SUBMITTING A QUOTATION FOR THE WORK.

9. PLUMBING CONTRACTOR SHALL PERFORM ALL CUTTING, EXCAVATION, BACKFILLING,

ROUGH & FINISH PATCHING AS PER THE SPECIFICATIONS AS REQUIRED FOR THE

INSTALLATION OF THE WORK, UNLESS NOTED OTHERWISE.

10. ALL CONNECTIONS TO NEW AND/OR EXISTING EQUIPMENT SHALL BE SIZED AND

INSTALLED IN ACCORDANCE WITH THE MANUFACTURER'S INSTRUCTIONS.

11. IT IS THE INTENT OF THIS CONTRACT THAT THE COMPLETED WORK BE FULLY

OPERATIONAL.

12. ALL PIPE HANGERS AND SUPPORTS SHALL BE INSTALLED AT INTERVALS AND BE

FABRICATED OF MATERIALS AS REQUIRED BY THE PC-NYS.

13. ALL NEW PLUMBING FIXTURES SHALL BE INSTALLED WITH ANGLE STOP VALVES IN

THE SUPPLY LINES SERVING THE FIXTURE.

14. ALL NEW EXPOSED WATER AND WASTE PIPING SERVING THE FIXTURES SHALL BE

CHROME PLATED AND SHALL HAVE CHROME PLATED ESCUTCHEONS RIGIDLY

ATTACHED TO THE PIPING AT THE POINT OF WALL OR FLOOR PENETRATIONS.

15. PLUMBING CONTRACTOR SHALL SUBMIT SHOP DRAWINGS FOR ALL NEW PLUMBING

FIXTURES AND EQUIPMENT TO BE SUPPLIED AND INSTALLED UNDER THIS CONTRACT

FOR APPROVAL BEFORE INSTALLATION OF SAME.

16. WATERPROOF PIPE SLEEVES SHALL BE INSTALLED AT ALL PENETRATIONS THROUGH

EXTERIOR WALLS. PIPE SLEEVES SHALL BE INSTALLED AT ALL WALL PENETRATIONS

THROUGH INTERIOR WALLS AND FLOORS.

17. WATER HAMMER ELIMINATORS (APPROVED - FIELD FABRICATED OR MANUFACTURED)

SHALL BE INSTALLED AT ALL RUN OUTS IN HOT AND/OR COLD WATER LINES SERVING

TOILET ROOMS AND OTHER AREAS WHICH INCORPORATE "RAPID - ACTION" VALVES

SUCH AS FLUSHOMETERS, SOLENOID VALVES, ETC.

18. ALL PIPING SHALL BE TESTED AT A MINIMUM PRESSURE OF 1-1/2 TIMES THE MAXIMUM

OPERATING PRESSURE UNLESS OTHERWISE NOTED ON THE DOCUMENTS OR THE

PLUMBING CODE AND IN ACCORDANCE WITH THE UTILITY REQUIREMENTS.

19. ALL REMOVALS PERFORMED UNDER THIS CONTRACT SHALL INCLUDE REMOVAL OF

ALL DEBRIS AND DISPOSAL AT AN APPROPRIATE SITE.

20. ALL LAVATORIES DESIGNED FOR USE BY PERSONS CONFINED TO WHEELCHAIRS

SHALL HAVE THE HOT & COLD WATER SERVICES, AS WELL AS THE TRAP, RECESSED &

INSULATED IN ACCORDANCE WITH ADA REQUIREMENTS.

21. REFER TO THE ARCHITECTURAL PLANS FOR ALL STRUCTURAL DIMENSIONS.

22. ALL WORK TO BE COORDINATED WITH OTHER TRADES.

23. ALL PIPING PENETRATIONS TO BE SEALED AROUND WITH "NELSON" FIRE SEAL.

24. ALL WATER SERVICE PIPING WITHIN THE BUILDING IS TO BE INSULATED IN

ACCORDANCE WITH ALL NEW YORK STATE PLUMBING CODE (NYS-PC) AND NYS

ENERGY CODES.

25. ALL PLUMBING FIXTURES TO BE INSTALLED AS PER FACTORY RECOMMENDATIONS.

26. ALL PLUMBING FIXTURES TO BE TRAPPED, VENTED AND PROVIDED WITH AIR SHOCKS

WHEN REQUIRED.

27. PLUMBING FIXTURES SHALL COMPLY WITH "WATER CONSERVATION" REQUIREMENT

AS DETAILED IN THE NYS-PC.

28. GC IS RESPONSIBLE TO SUBMIT APPLICATION AND TAP FEES TO LOCAL WATER

AUTHORITY AND HAVE OWNER FILL OUT APPLICATION UPON COMPLETION OF

PLUMBING ROUGH-IN INSPECTION.

29. ALL WATER AND HORIZONTAL STORM DRAIN PIPING INCLUDING ROOF DRAIN BODY

SHALL BE INSULATED.

30. FLOOR DRAINS AND FLOOR CLEAN-OUTS SHALL BE SET LEVEL WITH FINISHED

FLOORS.

31. ALL PIPE DIMENSIONS ARE INSIDE CLEAR.

32. ALL PLUMBING FIXTURES TO HAVE ISOLATION VALVES.

33. P.C. IS RESPONSIBLE TO ADJUST HOT WATER HEATER (WH) TEMPERATURE TO

ENSURE A TEMPERATURE RANGE OF 110°F TO 120°F AT THE INDIVIDUAL FIXTURE

OUTPUT. P.C. MUST ENSURE A TEMPERATURE OF 120° F MAXIMUM AT THE FIXTURES

TO PREVENT SCALDING.

34. BUILDING DOMESTIC WATER DEMAND & SIZING IS CALCULATED FROM NYS-PC

SECTION 603, 604 & APPENDIX E.

35. BUILDING SANITARY DEMAND & SIZING IS CALCULATED FROM NYS-PC SECTIONS 709

AND 710.

36. ALL DFU CALCULATIONS ARE BASED OFF OF TABLE 709.1 OF THE NYS-PC.

37. ALL SANITARY WATER PIPING SHALL BE PITCHED IN ACCORDANCE WITH NYS-PC

SECTION 704 BASED ON TABLE 704.1 SLOPE OF HORIZONTAL DRAINAGE PIPE.

38. ALL VENT SIZING IS BASED OFF OF SECTION 916 OF THE NYS PLUMBING CODE.

39. ALL PLUMBING EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

F#

REFER TO SUPPLEMENTAL FIGURE INDICATED BY

NUMBER (I.E. F2 REFERS TO FIGURE 2)

TEE OUTLET UP

TEE OUTLET DOWN

CAP ON END OF PIPE

FIXTURE UNITFU

DRAINAGE FIXTURE UNITDFU

DOUBLE CHECK VALVEDCV

BACKFLOW PREVENTERBFP

WATER FIXTURE UNITSWFU

THERMOSTATIC MIXING VALVETMV

NORMALLY CLOSEDNC

NORMALLY OPENNO

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/CALL OUT TAG

PLUMBING SHEET NUMBER

XXX

X-XXX

XXX

XX

THE ABBREVIATIONS ARE SHOWN FOR GENERAL

REFERENCE ONLY. THE PRESENCE OF AN

ABBREVIATION ON THIS LIST DOES NOT IMPLY ITS

USE ON THIS PROJECT. REFER TO DRAWINGS FOR

SPECIFIC ABBREVIATIONS USED.

TYPICAL
TYP.

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE PLUMBING CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

IDENTIFIER DESCRIPTION

VALVE IN VALVE BOX

NFHB

NON FREEZE HOSE BIBB

IN BOX W/VACUUM BREAKER

S

V

S

CW

WASTE PIPING (UNDER SLAB)

WASTE PIPING (ABOVE SLAB)

W

W

NEW(N)

EXISTING(E)

DEMO(D)
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45 SF

ELECTRIC CLOSET

102

45 SF

SPRINKLER ROOM

103

775 SF

KITCHEN

101

2248 SF

DINING AREA

100

63 SF

ADA RESTROOM

107

45 SF

UNISEX RESTROOM

105

31 SF

HALL

104

28 SF

JANITOR CLOSET

106

FD-1

FD-1

FD-1

FD-1

FD-1

CO

2

3"W-DN

2"V-RISE

3"W-DN

2"V-RISE

4"FAI

REFER TO ARCHITECTURAL

SET FOR COORDINATION OF

VERTICAL RUN OF VENT PIPE

4"HOUSE TRAP

1

UG 4"S

3
SAWCUT AND PAVEMENT REPLACEMENT

EXISTING SANITARY MAIN

TO REMAIN

EXACT LOCATION VERIFY IN FIELD

6

6

UG 3"WUG 4"SUG 4"SUG 4"S

UG 3"W

UG 4"S

UG 3"W

UG 3"W

UG 2"V

UG 2"V

UG 2"V

UG 2"V

UG 2"V

2"V-RISE

INSIDE COLUMN

2"V-RISE

2"V 2"V

2"V

2"V 2"V

2"V-RISE

2"V-RISE

2"V-RISE

HB

4

(E) CURB VALVE

NFHB

HB

3/4"CW

3/4"CW

2"CW

3/4"CW

2"CW

1"CW

1"CW

UG 2"CW

UG 2"CW

(E)UG 2"CW

(E)UG 6"CW

5

HB

RPZ-1

REFER TO ARCHITECTURAL

SET FOR COORDINATION OF

VERTICAL RUN OF VENT PIPE

FD-1

FD-1

CO

PF-1

PF-3

PF-5

PF-3

PF-1

TP-1

CO

WCO

WCO

WH-1

TP-1

UG 4"S

1-1/2"CW

1-1/2"CW

UG 2"V

UG 2"V

7

3"V

ROOF

GROUND FLGRADE LEVEL

3/4"NFHB

2"CW

RPZ-1

2"CW

ROOF

GR. FL
GRADE LEVEL

(N) 4"FAI

(N) 4"HOUSE TRAP

IN ACCESSIBLE PIT

4"VTR

4"V

3/4"HB

1"CW

1"CW

2"CW

3/4"CW

4"S

FD-1

2"V

CO

3/4"HB

3"W

FD-1

2"V2"V

FD-1

2"V

3"W

FD-1

2"V

FD-1

2"V

3"W

2"V

2"V 2"V 3"V3"V

4"S 4"S4"S

2"CW

WH-1

3/4"CW

PF-5

3/4"CW&HW

PF-1

1-1/4"CW

PF-3

1/2"CW&HW

3/4"HW

1-1/2"CW

1-1/2"CW

PF-1

1-1/4"CW

PF-3

1/2"CW&HW

3/4"HB

3"W 3"W 3"W 3"W

PF-1

PF-3

WCO

PF-5

3"W

CO

FD-1

2"V

3"W

FD-1

2"V

3"W

CO

PF-1

PF-3

WCO

1-1/2"V

2"V

1-1/2"V

2"V

DRIP PAN WITH DRAIN

TO SERVICE SINK

3"V

WHA WHA

N
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PLUMBING CONSTRUCTION NOTES:

1 CONNECT NEW 4" SANITARY SERVICE TO EXISTING SEWER MAIN. CONTRACTOR TO VERIFY THE INVERT,

SIZE, AND MATERIAL OF THE EXISTING SEWER PIPING TO FACILITATE NEW SANITARY SERVICE CONNECTION.

PROVIDE NEW 4" VENT THRU ROOF.

PROVIDE NEW 4"HOUSE TRAP IN PIT. PROVIDE ACCESS DOOR FOR MAINTENANCE. PROVIDE 4" FRESH AIR

INTAKE THRU EXTERIOR WALL. TERMINATE VENT WITH INSECT SCREEN. HOUSE TRAP SHALL BE PROTECTED

FROM FREEZING.

CUT EXISTING WATER SERVICE BELOW GROUND. ABANDON IN PLACE EXISTING WATER SERVICE PIPING,

REMOVE PORTIONS OF PIPING THAT EXPOSED OR IN CONFLICT WITH NEW CONSTRUCTION. REMOVE

EXISTING HOSE BIB FROM EXTERIOR OF THE BUILDING. VERIFY IN FIELD IF ANY OTHER FACILITIES

CONNECTED TO THE SAME WATER SERVICE AND RECONNECT THEM AS NECESSARY. RECONNECT NEW 2"

DOMESTIC COLD WATER SERVICE TO EXISTING WATER MAIN.

PROVIDE A COMPRESSED AIR CONNECTION FOR WINTERIZING.

PROVIDE 3"W AND 1"CW STUB-UP FOR FUTURE KITCHEN FIXTURES WITHIN EXPOSED NEXT TO THE WALL.

CONNECTION SHALL BE ACCESSIBLE AFTER CONSTRUCTION.

PROVIDE NEW CEILING MOUNTED ELECTRIC WATER HEATER.

ALL FAUCETS FOR LAVATORIES WITH MIXING VALVE TO PROVIDE TEMPERED WATER.

2

4

5

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF WATER DISTRIBUTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. PROVIDE DRAIN VALVES AT BOTTOM FOR EACH BRANCH. PROVIDE ACCESS PANELS TO ALL VALVES

ABOVE CEILING AND BEHIND WALLS.

3. INSTALL NEW WATER PIPING WITH PROPER SLOPES TO AVOID WATER TRAPS DURING WINTER SEASON.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

6. SEWER CROSSING WATER MAINS, CONDUITS, OR OTHER UTILITY SHALL BE MINIMUM 18" CLEARANCE

BETWEEN THE OUTSIDE OF THE UTILITY AND OUTSIDE OF THE SEWER. THE CROSSINGS SHALL BE

ARRANGED SO THAT THE SEWER JOINTS WILL BE EQUIDISTANT AND AS FAR AS POSSIBLE FROM THE

WATER MAIN JOINTS.

3

6

DOMESTIC WATER RISER DIAGRAM

SCALE: NOT TO SCALE   P-21

2

SANITARY RISER DIAGRAM

SCALE: NOT TO SCALE   P-21

3

PLUMBING GROUND FLOOR CONSTRUCTION PLAN

SCALE: 1/4" = 1'-0   P-21

1

7

RISER DIAGRAMS NOTES:

1. SANITARY AND DOMESTIC WATER RISER DIAGRAM IS PROVIDED AS A SCHEMATIC AID DELINEATING PROJECT SCOPE. CONTRACTOR SHALL

FIELD-VERIFY CONDITIONS AND COMPLY WITH ALL PLUMBING REQUIREMENTS OF THE NEW YORK STATE BUILDING CODE.

2. ALL DOMESTIC WATER AND SANITARY PIPING SHALL BE IN FULL CONFORMANCE WITH THE NEW YORK STATE PLUMBING CODE.

3. PROVIDE AN AIR CHAMBER AT LEAST THE SIZE OF THE SUPPLY PIPE AT THE TOP OF EACH HOT AND COLD WATER RISER.

4. PROVIDE ALL REQUIRED OFFSETS, FITTINGS, VALVES, TRAPS, DRAINS, ETC., EVEN THOUGH TROUGH NOT INDICATED DUE TO SMALL SCALE OF THE

DRAWING.

5. CHECK DRAWINGS OF OTHER TRADES AND ARRANGE WORK TO AVOID CONFLICTS.

6. USE REDUCING FITTINGS FOR CHANGES OF PIPE SIZE. USE NO BUSHING EXCEPT WITH SPECIAL PERMISSION.

7. PROVIDE CONTROL GATE VALVES WHERE NOTED OR REQUIRED FOR COMPLETE REGULATING CONTROL OF ALL SYSTEM, PLUMBING FIXTURES, AND

EQUIPMENT. VALVES: ACCESSIBLE BUT NO VALVES INSTALLED WITH HANDLES POINTING DOWN.

8. PROVIDE DRAIN VALVES FOR EACH BRANCH AT BOTTOM OF CHASES. PROVIDE ACCESS PANELS TO ALL VALVES ABOVE CEILING AND BEHIND WALLS.

9. INSTALL NEW WATER PIPING WITH PROPER SLOPES TO AVOID WATER TRAPS DURING WINTER SEASON.
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PIPE SLEEVE THROUGH WALL DETAIL

SCALE: NOT TO SCALE
P-81

1
PIPE TRENCH DETAIL

SCALE: NOT TO SCALE
P-81

2
TYPICAL CLEVIS HANGER DETAIL

SCALE: NOT TO SCALE
P-81

4

DRAIN VALVE DETAIL

SCALE: NOT TO SCALEP-81

5
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NOTES:

1. FOR INTERIOR WALLS

AND BELOW GRADE

GROUND TO GROUND WALLS.

POURED CONCRETE

OR C.M.U. WALL.

ANCHOR LUGS (MIN. 3 REQ'D)

PIPE INSULATION

(WHERE REQ'D)

ESCUTCHEON PLATE

ON ONE OR BOTH

SIDES WHERE PIPING

IS EXPOSED.

PIPE SLEEVE

PIPE

FIRE RESISTANT

SILICONE FOAM

SEALER

3/4" GLOBE VALVE

BUSHING

NPT  ADAPTER

3/4" BRASS NIPPLES

3/4"  GARDEN HOSE BIBB

(BRASS)

ALL THREAD ROD

CLEVIS HANGER

INSULATION

INSULATION PROTECTIVE

SHEETMETAL SHIELD

WASHER (TOP & BOTTOM)

NUT (TOP & BOTTOM)

PIPE

JOSAM 56000 SERIES KLEENATRON

CLEANOUT WITH-LEVELEZE

ADJUSTABLE COLLAR; OR

APPROVED EQUAL.

BALANCE OF PIPING

SAME AS CLEANOUT

TO GRADE

FINISHED

FLOOR

SECURED RIM &

SCORIATED COVER

LEVELEZE

ADJUSTABLE

COLLAR

GASKET

CLEANOUT

PLUG

INSIDE CAULK

CONNECTION

SHOWN WITH

JOINT GASKET

FLOOR CLEANOUT DETAIL

SCALE: NOT TO SCALE
P-81

8

PAVEMENT REPLACEMENT

ASPHALTIC MACADAM 

SCALE: NOT TO SCALE
P-81

6

TRENCH WIDTH

MAX. PAVEMENT LIMIT

FOR REPLACEMENT

2" TOP COURSE NYSDOT ITEM

NO. 402.128203

2" BINDER COURSE NYSDOT ITEM

NO. 402.258903

PROVIDE 4" MIN. OF NYSDOT

ITEM NO. 304.12 SUBBASE

12" 12"

OD12" 12"

1. NEW TOP COURSE LAYER SHOULD EXTEND 1'

BEYOND THE EDGE OF THE TRENCH AS SHOWN

2. EXISTING PAVEMENT SHOULD BE SAW CUT TO

FORM A NEAT LINE THAT THE NEW ASPHALT

WILL BE PLACED AGAINST.

2

.

0

0
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G
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D

E
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E
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I

R

A

B

L

E
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.
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R
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D

E

 

 

(

C

L

A

S

S

 

5

3

 

D

I

P

)

ASSEMBLY

"Y" BRANCH 

2'

MIN.

ALTERNATE CONNECTION FOR SANITARY WATER CROSSINGS &

DROP ASSEMBLY (IF REQUIRED)

NOTES:

1. WHERE SERVICE CONNECTIONS PASS ABOVE WATER MAINS OR

STORM DRAINS WITH 18" SEPARATION, PIPE AND FITTINGS TO BE

DR-18 PVC PRESSURE PIPE.

2. WHERE SERVICE CONNECTIONS PASS ABOVE WATER MAINS OR

STORM DRAINS WITH LESS THAN 18" SEPARATION, PIPE AND

FITTINGS TO BE CAST IRON.

3. WHERE SERVICE CONNECTIONS PASS BELOW WATER MAINS OR

STORM DRAINS WITH 18" SEPARATION, PIPE AND FITTINGS TO BE

SDR-35.

4. WHERE SERVICE CONNECTIONS PASS BELOW WATER MAINS OR

STORM DRAINS WITH LESS THAN 18" SEPARATION, PIPE AND

FITTINGS TO BE CLASS 53 DIP.

4"DIA.

SEWER TRUNK LINE

ANGLE VARIABLE

MAX = 30°

SEE "Y" BRANCH ASSEMBLY

3/4" GRAVEL

UNDER "WYE"

CAST IRON BLDG. SEWER LINE

THROUGH FOUNDATION

(ADAPTER AS REQUIRED).

FOOTING STEPPED DOWN

TO ACCOMODATE SEWER

LINE AS REQUIRED

FOOTING

BEYOND

BASEMENT SLAB

(WHERE APPLICABLE)

USE DROP ASSEMBLY TO MAINTAIN 10% MAX. PITCH

ON HOUSE CONNECTIONS WHERE APPLICABLE

GRADE

ANGLE VARIABLE

8"X4" "Y"

TYPICAL SIZE

CLEANOUT

(SEE DETAIL)

FOUNDATION WALL

& FOOTING

DROP ASSEMBLY

SEWER SERVICE CONNECTION/ 

SCALE: NOT TO SCALE
P-81

7

IN AREAS WITH WET OR

UNSTABLE BOTTOMS USE

1 1/2" STONE, DEPTH AS

DIRECTED BY THE ENGINEER.

M
I
N

I
M

U
M

 
C

O
V

E
R

MACHINE BACKFILL

IN 6" LIFTS

2
4
"
 
F

O
R

 
S

A
N

.
 
W

A
S

T
E

 
P

I
P

E

4
2
"
 
F

O
R

 
W

A
T

E
R

 
P

I
P

E

1
2
"

1
2
"

HAND BACKFILL WITH SELECTED

LOOSE EARTH, SAND OR

GRAVEL AND COMPACT.

UNDERGROUND PIPE

MACHINE BACKFILL WITH GOOD FILL

AS DIRECTED, EXCLUDING LARGE

ROCKS, FROZEN CHUNKS, DEBRIS,

OR SPONGY MATERIAL AND

COMPACT AS SHOWN WITH

OPTIMUM MOISTURE CONTENT.

HAND BACKFILL WITH SELECTED

MATERIALS AND COMPACT

90% COMPACTION

95% COMPACTION

GRADE

AS INDICATED

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE

PLUMBING DETAILS

BB-P-81

VENT THRU ROOF DETAIL

SCALE: NOT TO SCALE
P-81

3

10"

PIPE SLEEVE

MASTIC CAULKING

COMPOUND & OAKUM

OFFSET IN CEILING

WHERE REQUIRED

VENT PIPE

ESCUTCHEON FOR EXPOSED RISER

HAND WIPE OR SOLDER JOINT

FLASHING: 4 LBS. SHEET LEAD

24" MIN. FROM ANY WALL OR VERTICAL SURFACE

ROOF

CONSTRUCTION

VENT THRU ROOF

18" MINIMUM

FREEZE PROOF WALL HYDRANT

SCALE: NOT TO SCALE
P-81

12
TRAP PRIMER DETAIL

SCALE: NOT TO SCALE
P-81

10
FLOOR DRAIN DETAIL

SCALE: NOT TO SCALE
P-81

11

12" MIN

TRAP

PRIMER

VALVE

DISTRIBUTION

UNIT AS REQ'D

2 TO 4 OPN'G

CONNECTION

TO FL DR TRAP

(TYPICAL)

WATER SUPPLY

TP-1

OR APPROVED

EQUAL

BALL VA

INSIDE (BACK) OF WALL

WALL BOX

FLANGE

WALL CLAMP

(IF USED)

FINISHED

WALL

   "

   " INLET

CONNECTION

6 1/2"

1"    TO

1 1/2" MAX.

A

CHROME PLATED

STRAINER ASSEMBLIES

1/2" TRAP PRIMER

CONNECTION

CAST IRON BODY

NICKEL BRONZE

STRAINER ASSEMBLY

FINISHED FLOOR

VENEER

FINISHED FLOOR

SLAB

ROUGH FLOOR

SLAB

5 3/16"

3/4"

PISTON TO PROVIDE A PERMANENT

MECHANICAL BARRIER BETWEEN

FLUID AND PRE-LOAD AIR CHARGE

BARREL FABRICATED OF HARDDRAWN

TYPE "K" COPPER

SIZE

BRASS FREE TURNING PISTON ASTM

B-16 WITH O-RINGS

JOINTS TO BE MADE WITH 95-5

LEAD FREE SOLDER.

BRASS THREADED ADAPTOR

NOTE: SEE WATER RISER DIAGRAMS FOR LOCATIONS

A

P.D.I.

PPP
FIXTURE UNIT

SYMBOL

      OF WATER HAMMER ARRESTORS.

F
2"

1/2"

SIZE

1-1/4"

1-1/2"

3/4"

1"

A

B

E

D

C

9"155 - 330

1 - 11

114 - 154

12 - 32

61 - 113

33 - 60

RATINGS

5"

9"

7"

7"

5"

B

A

B

2"

1/2"

3/4"

1-1/4"

1-1/2"

1"

SIZE

WATER HAMMER ARRESTOR DETAIL

SCALE: NOT TO SCALE
P-81

9
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MECHANICAL GENERAL NOTES

1. CONTRACTOR SHALL BE RESPONSIBLE FOR DEMOLITION OF MECHANICAL

EQUIPMENT AND MATERIAL RELATING TO THEIR RESPECTIVE TRADE.

2. THE CONTRACTOR SHALL REMOVE, RELOCATE, REPLACE, ADJUST, ADAPT AND

MODIFY EXISTING EQUIPMENT AND/OR SYSTEMS AS REQUIRED WHEN SUCH WORK IS

UNCOVERED AND FOUND TO INTERFERE WITH COMPLETION OF WORK IN THIS

CONTRACT OR OTHER CONTRACT WORK.

3. EXECUTE THE DEMOLITION IN CAREFUL AND ORDERLY MANNER WITH THE LEAST

POSSIBLE DISTURBANCE TO THE PUBLIC, EGRESS OR THE FUNCTIONING OF THE

EXISTING BUILDING.

4. TAKE NECESSARY PRECAUTIONS TO PREVENT DUST AND DIRT FROM RISING BY

WETTING DEMOLISHED DEBRIS. EXCESSIVE USE OF WATER WILL NOT BE PERMITTED.

5. PRIOR TO DEMOLITION, CONTRACTOR SHALL REVIEW WITH OWNER ALL MATERIALS

TO BE REMOVED, SHOULD THE OWNER WANT TO KEEP ANY MATERIALS THE

CONTRACTOR SHALL REMOVE AND DELIVER THE PARTS TO THE OWNER ON THE SITE

WHERE SO DIRECTED.  OTHERWISE ALL DEMOLISHED OR REMOVED MATERIALS SHALL

BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE REMOVED FROM THE

SITE AND BE DISPOSED OF IN A LEGAL MANNER.

6. DEMOLITION SHALL INCLUDE REMOVAL OF ALL PARTS AND PIECES IN THEIR

ENTIRETY BACK TO POINTS INDICATED OR IF NOT INDICATED

BACK TO THEIR POINT OF SOURCE.

7. WHERE CONDITIONS PROHIBIT TOTAL REMOVAL OF THE WORK, THE REMAINING

PORTION SHALL BE CUT FLUSH WITH THE SURROUNDING SURFACE AND BE CAPPED,

PLUGGED OR SEALED AND THE SURROUNDING SURFACE SHALL BE REFINISHED IN AN

APPROVED MANNER.

9. DO NOT REMOVE EXISTING STRUCTURAL WORK.  DO NOT REMOVE

OPERATIONAL ELEMENTS AND SAFETY-RELATED COMPONENTS IN A

MANNER RESULTING IN A REDUCTION OF CAPACITIES TO PERFORM IN THE MANNER

INTENDED OR RESULTING IN DECREASED OPERATIONAL LIFE, INCREASED

MAINTENANCE, OR DECREASED SAFETY.

10. REMOVALS, DISCONNECTIONS, AND RELOCATIONS SHALL BE

PERFORMED BY WORKMEN SKILLED IN THE TRADE INVOLVED AND SHALL BE EMPLOYED

BY A CONTRACTOR LICENSED IN THE TRADE INVOLVED.  ALL WORK SHALL BE DONE IN

ACCORDANCE WITH ACCEPTED TRADE PRACTICES.

11. PROVIDE ADEQUATE TEMPORARY SUPPORT FOR WORK TO REMAIN, TO PREVENT

FAILURE.  DO NOT ENDANGER OTHER WORK.

12. PROTECTION:  PROVIDE ADEQUATE PROTECTION WHERE REQUIRED FOR THE

PRESENT BUILDING AND ITS CONTENTS. TEMPORARY DUSTPROOF BARRIERS AND

BARRICADES SHALL BE ERECTED WHERE REQUIRED FOR PROTECTION OF PERSONNEL,

PROTECTION FROM DUST AND DIRT, FOR SECURITY, FIRE AND

WEATHER PROTECTIVE REASONS.

13. CONTRACTOR SHALL TAKE EVERY PRECAUTION AGAINST FIRE BY EMPLOYING FIRE

DEPARTMENT TYPE HOSES AND PORTABLE FIRE EXTINGUISHERS AS REQUIRED BY

OSHA AND/OR THE OWNER'S INSURANCE UNDERWRITER.

14. BEFORE STARTING DEMOLITION OPERATIONS, PROVIDE THE

NECESSARY PROTECTIVE DEVICES, WHERE REQUIRED, AND IN STRICT ACCORDANCE

WITH OSHA RULES AND REGULATIONS.

14. USE TEMPORARY ENCLOSURES, OR OTHER SUITABLE METHODS TO LIMIT DUST AND

DIRT RISING AND SCATTERING TO LOWEST PRACTICAL LEVEL.  COMPLY WITH

GOVERNING REGULATIONS PERTAINING TO ENVIRONMENTAL PROTECTION.

15. FIELD VERIFY DEMOLITION REQUIREMENTS AND EXISTING CONDITIONS. DEMOLITION

NOTES ARE INDICATED IN NOTE FORM.

16. CONTRACTOR SHALL ESTABLISH A PATH OF TRAVEL AND TIME SCHEDULE FOR THE

REMOVAL  OF ALL DEBRIS AND WASTE, AND HAVE THIS APPROVED BY OWNER.

CONTRACTOR IS TO ENSURE THAT ALL CORRIDORS AND PUBLIC AREAS BE KEPT FREE

OF OBSTRUCTIONS, DEBRIS, AND ARE  TO BE BROOM SWEPT CLEAN AT ALL TIMES.

17. CONTRACTOR SHALL VISIT THE SITE AND BECOME INFORMED AS TO THE CONDITION

OF THE  PREMISES AND THE EXTENT AND CHARACTER OF WORK REQUIRED. NO

ADDITIONAL COMPENSATION WILL BE APPROVED DUE TO FIELD CONDITIONS.

MECHANICAL DEMOLITION NOTES

1. ALL WORK AND MATERIALS SHALL BE PURCHASED AND INSTALLED IN

ACCORDANCE WITH ALL NATIONAL & NEW YORK STATE CODES AND

REGULATIONS (AS WELL AS ALL APPLICABLE LOCAL CODES & REGULATIONS).

THE CONTRACTOR SHALL BE RESPONSIBLE TO ENSURE THAT ALL HVAC WORK

IS PROVIDED AND INSTALLED IN STRICT ACCORDANCE WITH SEISMIC

REQUIREMENTS.

2. DO NOT SCALE FROM THESE DRAWINGS.

3. THE EXACT MOUNTING HEIGHTS AND LOCATIONS OF ALL HVAC EQUIPMENT

SHALL BE FIELD VERIFIED  AND COORDINATED WITH ALL OTHER MECHANICAL,

ELECTRICAL, PLUMBING, FIRE SPRINKLER, ARCHITECTURAL AND STRUCTURAL

SYSTEMS.  DURING SHOP DRAWINGS SUBMISSIONS, SHOW ALL MOUNTING

HEIGHTS OF DUCTWORK, UNITS, ETC.

4. VERIFY ALL EQUIPMENT VOLTAGES WITH THE ELECTRICAL DESIGN PRIOR TO

ORDERING  EQUIPMENT.

5. PROVIDE PHASE LOSS PROTECTION FOR ALL POLY-PHASE MOTOR DEVICES.

6. DUCTWORK SHALL BE CONSTRUCTED OF GALVANIZED SHEET STEEL IN STRICT

COMPLIANCE WITH THE LATEST EDITION OF THE ASHRAE, NFPA, AND SMACNA

GUIDE RECOMMENDATIONS.  ALL DUCTS TO HAVE PITTSBURGH TYPE LOCK FOR

LONGITUDINAL SEAMS AND DRIVE SLIP / "S" SLIP FOR TRANSVERSE JOINTS.

"DUCT-MATE" JOINT SYSTEM IS ACCEPTABLE IN LIEU OF PRIOR SEAM SYSTEMS.

SIZES AS SHOWN INDICATE INSIDE CLEAR DIMENSIONS OF THE AIR PASSAGE.

DUCTWORK SHALL BE FULLY INSULATED AS PER APPLICABLE CODES AND

WRITTEN SPECIFICATIONS.

7. DUCT SIZES MUST BE VERIFIED FOR CLEARANCES AT THE JOB SITE PRIOR TO

FABRICATION. DIMENSIONS MAY BE CHANGED TO ACCOMMODATE

CONSTRUCTION AS LONG AS EFFECTIVE  CROSS-SECTIONAL AREA IS

MAINTAINED. DUCT TRANSITIONS SHALL BE CONSTRUCTED WITH A SLOPE OF 1"

TO 4".  ALL DEVIATIONS FROM ORIGINAL CONTRACT DRAWINGS SHALL BE

REVIEWED BY ENGINEER  DURING THE SHOP DRAWING PROCESS.

8. PROVIDE MANUAL BALANCING DAMPERS AS REQUIRED TO PROPERLY BALANCE

EACH INDIVIDUAL AIR DISTRIBUTION SYSTEM.  IF THE LOCATION OF THE

BALANCING DAMPER IS NOT DEFINED ON THE DRAWINGS, THE FOLLOWING

MINIMUMS STANDARDS SHALL GOVERN.  ALL SUPPLY, RETURN, AND EXHAUST

MAIN BRANCHES FROM TRUNKS, EACH SPLIT AND ALL SUB- BRANCHES FROM

MAIN SHALL INCORPORATE BALANCING DAMPERS.

9. PROVIDE FLEXIBLE CONNECTORS AT ALL DUCT CONNECTIONS TO  VIBRATING

EQUIPMENT. THESE CONNECTORS SHALL BE INSTALLED IN  CLOSE PROXIMITY

TO SUCH EQUIPMENT.

10. PROVIDE FIRE DAMPERS WITH RATED ACCESS DOORS AT ALL DUCT

PENETRATIONS THROUGH FIRE  RATED WALLS, SMOKE AND FIRE STOPPING,

SHAFT, FLOORS, RATED CEILINGS AND PARTITIONS AS  REQUIRED TO MAINTAIN

ARCHITECTURAL FIRE RATINGS. REFER TO THE ARCHITECTURAL PLANS AND

SPECIFICATIONS FOR LOCATIONS AND FIRE RATING REQUIREMENTS.

CONTRACTOR MUST FULLY REVIEW ALL ARCHITECTURAL AND ENGINEERING

DRAWINGS AND VISIT THE SITE PRIOR TO SUBMITTING THE BID. NO EXTRAS

WILL BE ALLOWED.

11. ALL ACCESS DOORS REQUIRED IN GENERAL CONSTRUCTION ARE TO BE

PROVIDED AND INSTALLED BY THE  CONTRACTOR.  IT IS THE RESPONSIBILITY

OF THE CONTRACTOR TO IDENTIFY SIZE, TYPE AND LOCATION OF SUCH DOORS

FOR PROPER ACCESS TO ALL CONCEALED  HVAC EQUIPMENT, VALVES AND

OTHER RELATED EQUIPMENT. THE CONTRACTOR SHALL IDENTIFY THESE

REQUIREMENTS ON A COORDINATED SHOP DRAWING PRIOR TO SYSTEM

FABRICATION AND  INSTALLATION.

12. ALL CEILING MOUNTED EQUIPMENT MUST BE SUPPORTED DIRECTLY FROM

BUILDING STRUCTURE WITH COMBINATION SPRING AND  NEOPRENE-IN-SHEAR

HANGERS AND ROD. PROVIDE SUPPLEMENTARY STEEL AS REQUIRED TO

ADEQUATELY SUPPORT THE LOAD.

13. THE CONTRACTOR MUST CONTRACT AN INDEPENDENT NEBB CERTIFIED AIR

BALANCING & TESTING COMPANY TO PERFORM THE AIR BALANCING WORK AND

ASSOCIATED SYSTEM AIR BALANCING REPORT.  ALL WORK SHALL BE

PERFORMED IN STRICT COMPLIANCE WITH ALL APPLICABLE CODES,

REGULATIONS, PLANS AND WRITTEN SPECIFICATIONS. SUBMIT THE FINAL AIR

BALANCE REPORT TO THE ENGINEER FOR REVIEW AND APPROVAL  PRIOR TO

SUBSTANTIAL COMPLETION OF THE PROJECT, AS DETERMINED BY THE AND

OWNER/CLIENT.  THE AIR BALANCE REPORT MUST INCLUDE ALL SUPPLY,

RETURN, & EXHAUST AIR TERMINALS, FRESH AIR (OUTSIDE AIR) INTAKE AND

VENTILATION EXHAUST CFM RATES FOR ALL UNITS.  ALSO INCLUDE ACTUAL

SUPPLY & RETURN AIR VELOCITY & STATIC PRESSURE READINGS ALONG WITH

ALL MOTOR AMPERAGES FOR ALL UNITS.

14. THE CONTRACTOR IS TO INCLUDE IN THEIR BID ALL LOW VOLTAGE CONTROL

WIRING, THERMOSTATS, RELAYS, TRANSFORMERS, STARTERS ETC FOR A

COMPLETE OPERATING CONTROL SYSTEM AS DESCRIBED IN THE SEQUENCE OF

OPERATIONS, THE CONTRACTOR IS ALSO RESPONSIBLE FOR LINE VOLTAGE

CONTROL FOR EXHAUST FANS CONTROLLED FROM LIGHT SWITCH AND

THERMOSTATS. ALL CONTROL WIRING IN THE AREAS THAT DO NOT HAVE

DROPPED CEILINGS THE CONTRACTOR MUST PROVIDE ALL CONTROL WIRING

CONDUIT. IN AREAS OF DROPPED CEILING PLENUM RATED CONTROL WIRING

CAN BE RUN EXPOSED ABOVE CEILING.

15. ALL MECHANICAL EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

H

HVAC SYMBOL LIST

EXISTING DUCTWORK OR

PIPING TO REMAIN

NEW DUCTWORK OR PIPING

HUMIDISTAT

VOLUME DAMPER

EQUIPMENT TAG

EQUIPMENT NUMBER

MOTOR OPERATED DAMPER

DETAIL TAG/CALL OUT TAG

MECHANICAL SHEET NUMBER

XXX

X-XXX

XXX

XX

F#

EXISTING DUCTWORK OR

PIPING TO BE REMOVED

EXHAUST GRILLE

VD

BD
BACKDRAFT DAMPER

REFER TO SUPPLEMENTAL

FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

DOUBLE-LINE AND SINGLE-LINE

RECTANGULAR DUCT, FIRST

NUMBER INDICATES SIDE IN VIEW

IN INCHES, SECOND NUMBER

INDICATES SIDE IN DEPTH IN

INCHES

24X12

24X12

REGULAR SUPPLY AIR DUCT

(UP AND DOWN)

REGULAR RETURN AIR DUCT

(UP AND DOWN)

REGULAR EXHAUST AIR DUCT

(UP AND DOWN)

REGULAR OUTSIDE AIR DUCT

(UP AND DOWN)

M

IDENTIFIER                   DESCRIPTION

FLEXIBLE DUCTWORK

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

HVAC ABBREVIATIONS

IDENTIFIER                               DESCRIPTION

AC DIRECT EXPANSION AIR CONDITION UNIT

CFM CUBIC FEET PER MINUTE

COND CONDENSATE

CU CONDENSING UNIT

CUH CABINET UNIT HEATER

DB DRY BULB

DN DOWN

EA EXHAUST AIR

EF EXHAUST FAN

EG EXHAUST GRILLE

EUH ELECTRIC UNIT HEATER

EER ENERGY EFFICIENCY RATIO

EG EXHAUST GRILLE

FAI FRESH AIR INTAKE

GC GENERAL CONTRACTOR

MBH THOUSAND BTU PER HOUR

PC PLUMBING CONTRACTOR

RG RETURN GRILLE

RTU ROOFTOP UNIT

SA SUPPLY AIR

SD SUPPLY DIFFUSER

TYP.  TYPICAL

VIF VERIFY IN FIELD

WWM WELDED WIRE MESH

SCOPE OF WORK

DEMOLITION

1. REMOVE TWO (2) EXISTING THRU WALL AC UNITS AS INDICATED.

2. REMOVE THREE (3) EXISTING WALL MOUNTED PROPELLER FANS AS

INDICATED.

3. REMOVE THREE (3) EXISTING LOUVERS AS INDICATED.

4. REMOVE ONE (1) EXISTING UNIT HEATERS AND ASSOCIATED SUPPORTS,

WIRING AND ACCESSORIES.

CONSTRUCTION

1. PROVIDE ONE (1) NEW ROOFTOP AIR HANDLING UNIT RTU-1. PROVIDE

DUCTWORK TO NEW SPACES AS INDICATED.

2. PROVIDE ONE (1) NEW GENERAL KITCHEN EXHAUST FAN ON ROOF AND

ASSOCIATED DUCTWORK AS INDICATED.

3. PROVIDE TWO (2) NEW INLINE EXHAUST FANS IN DINING AREA AS INDICATED.

4. PROVIDE ONE (1) NEW INLINE EXHAUST FANS FOR BATHROOM EXHAUST AS

INDICATED.

5. PROVIDE SEVEN (7) NEW RAIN RESISTANT LOUVERS AS INDICATED.

6. PROVIDE ONE (1) NEW WALL MOUNTED ELECTRIC UNIT HEATER AS

INDICATED.

T THERMOSTAT
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N.I.C.

N.I.C.

N.I.C.

N.I.C.

A B C D E

6

1

7

F

5

4

3

2

REMOVE EXISTING CEILING

MOUNTED FAN (TYP.)

REFER TO ARCH. DWGS.

COORDINATE REMOVAL OF

ELECTRICAL POWER AND

WIRING WITH ELECTRICAL

CONTRACTOR.

MECHANICAL DEMOLITION NOTES:

1
DEMOLISH EXISTING ELECTRIC UNIT HEATERS AND ASSOCIATED SUPPORTS, WIRING AND ACCESSORIES.

COORDINATE REMOVAL OF ELECTRICAL POWER AND WIRING WITH ELECTRICAL DRAWINGS.

DEMOLISH EXISTING WALL MOUNTED PROPELLER FAN. COORDINATE REMOVAL OF ELECTRICAL POWER

AND WIRING WITH ELECTRICAL CONTRACTOR. COORDINATE WITH GC TO SEAL EXISTING WALL

PENETRATION.

DEMOLISH EXISTING LOUVER. COORDINATE WITH GC TO SEAL EXISTING WALL PENETRATION.

REMOVE EXISTING THRU WALL AC UNIT. IF NO LONGER IN WORKING CONDITION, DISPOSAL SHALL BE IN

ACCORDANCE WITH EPA REQUIREMENTS. COORDINATE WITH GC TO SEAL EXISTING WALL

PENETRATION.

2

3

4
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GENERAL NOTES:

1. RETURN REMOVED EXISTING EQUIPMENT TO OWNER IF IT IS IN WORKING CONDITION.
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ROOF

30' - 0"

ACT CEILING

10' - 0"

B.O. TRUSS

15' - 0"

2

EF

21'-4"

2

LV

BD

A

B C D E

6

1

7

F

5

4

3

2

45 SF

ELECTRIC CLOSET

102

45 SF

SPRINKLER ROOM

103

775 SF

KITCHEN

101

2248 SF

DINING AREA

100

+10' - 0"

+15' - 0"

+9' - 0"

+8' - 0"

+9' - 0"

+9' - 0"

63 SF

ADA RESTROOM

107

45 SF

UNISEX RESTROOM

105

31 SF

HALL

104

28 SF

JANITOR CLOSET

106

A

B C D E

6

1

7

F

N.I.C.

5

4

3

2

T

2

LV

1

LV

14X14 DUCT

UP TO EF-4

1

UH

BD

1
4

X
1

4
 
E

A

1

BB-M-21

26X26

40" Ø

BD

26X26

40" Ø

4000

CFM

1

EF

4000

CFM

ED-1

680

RTU-1

TERMINATE

WITH WWM

2

EF

T

BB-M-23

1

BB-M-23

22

33x18 SA & RA UP

TO RTU ON ROOF

SD-1

500

RD-1

820

SD-1

500

VD

1
8

X
1

2
 
R

A

TERMINATE

WITH WWM

6X6 EA

12X12 EA

1
2

X
1

2
 
E

A

3

EF

SD-1

500

12x8 SA14x12 SA

1
8

X
1

2
 
S

A

1
2

X
8

 
S

A

VD

VD

VD

12X8 SA

3

LV

BD

ED-2

100

ED-2

100

ED-2

100

6X6 EA

8X6 EA

6X6 EA

MECHANICAL CONSTRUCTION NOTES:

PROVIDE NEW EXHAUST FANs AS SCHEDULED. COORDINATE ELECTRICAL POWER AND WIRING WITH

ELECTRICAL CONTRACTOR. ALIGN CENTER OF EF-1 AND EF-2 WITH CENTER OF LV-1 AND LV-2 RESPECTIVELY.

PROVIDE NEW RAIN RESISTANT LOUVER AS SCHEDULED. INSTALL LV-1 AND LV-2 AT 21'4" AFF TO CENTER.

REFER TO INSTALLATION DETAIL ON BB-M-81. INSTALL LV-3 10'4' AFF TO CENTER.

PROVIDE NEW ELECTRIC WALL MOUNTED UNIT HEATER. COORDINATE INSTALL HEIGHT IN FIELD.

PROVIDE SUPPLY AND RETURN DUCTWORK FROM ROOFTOP UNIT RTU-1 AND ROUTE ALONG INDICATED PATH.

PROVIDE INSULATION TO ALL SUPPLY DUCTWORK. PROVIDE VOLUME DAMPERS AND SUPPLY

DIFFUSERS/GRILLES AND BALANCE TO INDICATED VALUES.
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GENERAL NOTES:

1. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE
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A

B C D E

6

1

7

F

N.I.C.

5

4

3

2

4

EF

1

RTU

4

LV

6

LV

7

LV

5

LV

3/4" COND DRAIN

ONTO ROOF

REFER TO ARCH.

DWGS FOR DETAILS

OF VENDOR FAN

OPENINGS

MECHANICAL CONSTRUCTION NOTES:

PROVIDE SUPPLY AND RETURN DUCTWORK FROM ROOFTOP UNIT RTU-1 AND ROUTE ALONG INDICATED PATH.

PROVIDE INSULATION TO ALL SUPPLY DUCTWORK. PROVIDE VOLUME DAMPERS AND SUPPLY

DIFFUSERS/GRILLES AND BALANCE TO INDICATED VALUES. PLACE UNIT ON NEW ROOF CURB AS SHOWN ON

BB-M-82.

PROVIDE NEW EXHAUST FAN AS SCHEDULED. COORDINATE ELECTRICAL POWER AND WIRING WITH

ELECTRICAL DRAWINGS. ENSURE ALL WORK IMPACTING ROOF IS DONE IN ACCORDANCE WITH ROOFING

MANUFACTURER WARRANTY.
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GENERAL NOTES:

1. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

2. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.
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GROUND LEVEL

0' - 0"

ABCDEF

ROOF

30' - 0"

B.O. ACT CLNG
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B.O. TRUSS

15' - 0"

T.O. FLT RF
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W-8W-8W-8 W-8
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5
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A B
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ROOF

30' - 0"

B.O. ACT CLNG

10' - 0"

T.O. FLT RF
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TOWER ROOF

33' - 0"

7 7 7

6

LV

7

LV

4

EF

1

RTU

SEE DRAWING

BB-M-82 FOR

RTU DETAILS

MECHANICAL CONSTRUCTION NOTES:

PROVIDE NEW RAIN RESISTANT LOUVER AS SCHEDULED. REFER TO DETAIL ON BB-M-81.1
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SINGLE RECTANGULAR DUCT

2" X 2" X 3/16" ANGLE (WHERE

LENGTH OF ANGLE EXCEEDS

6FT USE INTERMEDIATE

SUPPORT)

3/8" DIAMETER

ROD (TYP)

1"X18 GAUGE STRAP

OVER DUCT (TYP)

SHEET METAL

SCREWS (TYP)

TRIMS AT 45°

ANGLE (TYP)

60"  MAXIMUM

M-81

1

MECHANICAL ANCHORING DETAIL

SCALE: NOT TO SCALE   M-81

1
MECHANICAL DUCT HANGER DETAIL

SCALE: NOT TO SCALE   M-81

2

2"

2" STAND-OFF BRACKET,

BOLT TO DUCT

3/8" DIA. THREADED ROD

16 GA. STEEL BLADE

NOTES:

1. DAMPERS FOR ROUND DUCTS SHALL BE SIMILAR TO THE DAMPER SHOWN ABOVE.

2. ENSURE THAT FULL 90 DAMPER BLADE MOVEMENT IS UNOBSTRUCTED.

3. FOR DUCT HEIGHTS MORE THAN 12", PROVIDE FACTORY-FABRICATED OPPOSED BLADE DAMPERS.

ROTATION

(90 DEG)

ROD POSITIONING NUT

HANDLE WITH SET SCREW

ALIGN HANDLE WITH

DAMPER BLADE

12" MAX.

BLADE POSITION LOCKNUT

STEEL ANGLE BLADE

STOP, BOLT TO DUCT

1/4" CLEARANCE

ALL-AROUND

DUCT

BEARING FITTING,

BOLT TO DUCT

ENSURE BOLTS CLEAR

BLADE, OR INSTALL

THEM IN OPPOSING

CORNERS AWAY FROM

BLADE ROTATION

STEEL CLAMP, BOLT TO BLADE,

PROVIDE AN ADDITIONAL ANTI-SLIP

BOLT THRU THE ROD

MECHANICAL VOLUME DAMPER DETAIL

SCALE: NOT TO SCALE
   M-81

4
MECHANICAL LOUVER 

SCALE: NOT TO SCALE
   M-81

6

SECURE STRAP

HANGERS TO

STRUCTURE

SHEET METAL

SCREWS

WOOD BEAM

TURN STRAP

HANGER DETAIL

MECHANICAL ROUND DUCT

SCALE: NOT TO SCALE   M-81

3

3/8"O ALL THREADED STEEL RODS

SUPPORT FROM BUILDING STRUCTURE

LENGTH OF RODS TO SUIT SPACE

AVAILABLE

STEEL SPRING AND RUBBER

ISOLATORS

FLEXIBLE CONNECTION

AIR

FLOW

MOUNTING BRACKET

FLEXIBLE CONNECTION

DUCTWORK

AIR

FLOW

EF

DUCTWORK

MECHANICAL FAN HANGING DETAIL

SCALE: NOT TO SCALE
   M-81

5

ELECTRIC UNIT HEATER DETAIL

MECHANICAL WALL MOUNTED

SCALE: NOT TO SCALE   M-81

7

12" MIN

C

E

I
L

I
N

G

ELECTRIC UNIT

HEATER

WALL SWIVEL

BRACKET

WOOD CROSS BEAM

THROUGH BOLT

FLAT WASHER

THREADED ROD FOR HANGING

PIPING OR EQUIPMENT

DOUBLE NUT ATTACHMENT

SIDE-BEAM BRACKET

(MSS TYPE 34)

WALL

BACKDRAFT

DAMPER

LOUVER WITH

BIRD SCREEN

INTERIOR EXTERIOR

FASTENERS

WOOD FRAMING

M

LOUVER-TO-DAMPER

DISTANCE (M) AS

DEFINED BY

MANUFACTURER

DUCT
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ROOF TOP UNIT (RTU) DETAIL

SCALE: NOT TO SCALE   M-82

2

MECHANICAL DUCT CONSTRUCTION DETAIL

SCALE: NOT TO SCALE   M-82

1

1

 

1

/

2

W

ROUND 90° ELBOW

C

L

L

C

CONSTRUCTION OF 90° ELBOWS

"W"

"
W

"

"
W

"

"W"

TURNING VANES

USE THIS DESIGN

WHERE MITERED 90°

ELS ARE SHOWN ON

PLANS OR IF SPACE

CONDITIONS DO NOT

PERMIT INSTALLATION

OF ROUND 90° ELS

MITERED 90° ELBOW

"W"

"

W

"

"

W

"

"W"

C

L

L

C

1

 

1

/

2

W

TURNING VANES

USE THIS DESIGN

WHERE MITERED 45°

ELBOWS ARE SHOWN

ON PLANS OR IF SPACE

CONDITIONS DO NOT

PERMIT INSTALLATION

OF ROUND 45° ELS

MITERED 45° ELBOW

CONSTRUCTION OF 45° ELBOWS

ROUND 45° ELBOW

SLOPE NOT TO

EXCEED 1" IN 4"

TYPICAL RECTANGULAR TRANSITION TYPICAL RECTANGULAR TO ROUND TRANSITION

SLOPE NOT TO

EXCEED 1" IN 4"

RECTANGULAR

DUCT

"W"

"W"

BRANCH

MAIN

ROUND BRANCH TAKEOFF

AIR

FLOW

SQUARE BRANCH TAKEOFF

AIR

FLOW

AIR

FLOW

A
I
R

F
L

O
W

SUPPLY REGISTER

OR BRANCH DUCT

TURNING VANES

MAIN

SUPPLY

DUCT

SEE FLOOR PLAN FOR

SPLIT DIMENSION

CONSTRUCTION OF TAKEOFFS

BRANCH DUCT TAKEOFF

1/4 W

OR 4" MIN

AIR

FLOW

MAIN SUPPLY

DUCT

W

A
I
R

F
L

O
W

ROOF CURB DETAIL

SCALE: NOT TO SCALE   M-82

4

SPLICING CEMENT

MATCH AS REQUIRED BY ROOF SYSTEM MANUFACTURER.

FLASH INTO EXISTING ROOF SYSTEM AND PATCH TO

AT PENETRATIONS THROUGH EXISTING ROOF,1.

NOTE:  

SEALANT

LAP SEALANT

W/ IN-SEAM 

STRUCTURE

EXG ROOF

FASTEN AT 12" O.C.

OVER TOP OF CURB AND

1
2

"
 
M

I
N

.

LAP MEMBRANE FLASHING

ROOF EQUIPMENT

FACTORY FABRICATED

ROOF CURB SET AND

SECURE ROOF CURB

TO STRUCTURE AS

REQUIRED FOR PROPER

EQUIPMENT SUPPORT/

RESTRAINT.

PRESSURE TREATED

WOOD BLOCKING

FULL THICKNESS

OF INSULATION

REFER TO "S" SERIES

DRAWINGS FOR

STRUCTURAL SUPPORT

DETAILS.

AT PTP BLOCKING

ISOLATION BARRIER

MECHANICAL ROOF FAN DETAIL

SCALE: NOT TO SCALE   M-82

3

18"MIN

ROOFING

STEEL FRAME

ROOF EXHAUSTER

TRANSITION

(AS REQUIRED)

PREFABRICATED

ROOF CURB

SEE ENLARGED VIEW

INTEGRAL FAN

CURB CAP

PRESSURE TREATED

WOOD NAILER

CURB

AUTOMATIC

AIR DAMPER

DUCT-WHERE

INDICATED ON

DRAWING

ROOFING

1/2"

NOTES:

1. BACKDRAFT DAMPER SHALL BE FULL SIZE OF OPENING IN ROOF DECK.

3/4"

DECK

INSULATION

PRESSURE TREATED

WOOD NAILER

RETURN

ACCESS PANEL

CONDENSER FAN

SUPPLY

3/4" CONDENSATE

CONNECTION

SHEETMETAL SAFING

TIGHT TO DUCT

WOOD NAILER

ROOF DECK

INSULATION

ROOF MEMBRANE

CANT STRIP

RIGID INSULATION

COUNTER FLASHING

12" MIN.

FLASHING

HEIGHT

THE ROOF CURB SHALL BE DESIGNED TO MATE

WITH THE UNIT AND PROVIDE SUPPORT AND A

WATER TIGHT INSTALLATION WHEN INSTALLED

PROPERLY. THE ROOF CURB DESIGN SHALL

ALLOW FIELD-FABRICATED RECTANGULAR

SUPPLY/RETURN DUCTWORK TO BE CONNECTED

DIRECTLY TO THE CURB WHEN USED WITH

DOWNFLOW UNITS. CURB DESIGN SHALL COMPLY

WITH NRCA REQUIREMENTS. DUNNAGE DESIGN

MUST BE SUBMITTED TO STRUCTURAL ENGINEER

FOR REVIEW PRIOR TO PURCHASE.

SEALING MATERIAL

BUILT UP ROOF

CONNECTION

LINKAGE

DOUBLE

ACTING

BLADES

TYPICAL VOLUME DAMPER

HINGE

POINT

OPERATING SHAFT

FOR QUADRANT OR

MOTOR

 INSTALLATION NOTES:

1. ALL DUCT TRANSITIONS SHALL BE CONSTRUCTED AND INSTALLED AS

DETAILED BY SMACNA.

 2.  ALL DUCTS SHALL BE CONSTRUCTED AND ERECTED IN A NEAT AND

WORKABLE MANNER.

 3. DUCTS SHALL BE CONSTRUCTED OF THE WEIGHTS, GAUGES AND

MATERIAL SPECIFIED.

 4. THE DIMENSION SHOWN FOR ALL DUCTS SHOWN IN PLAN GIVE THE WIDTH

FIRST AND THEN THE HEIGHT.

 5. DUCT RISERS SHOULD BE SUPPORTED BY ANGLES AT EVERY FLOOR.

 6. AIR TURN SHALL BE INSTALLED IN ALL ABRUPT ELBOWS TO PREVENT

TURBULENCE.

 7. DUCTS SHALL BE SECURELY ATTACHED TO THE BUILDING CONSTRUCTION

IN AN APPROVED MANNER.

 8. DIVERGING TRANSITION PIECES SHALL BE MADE AS GRADUAL AS

POSSIBLE.

 9. INSTALL FIRE DAMPERS IN ACCORDANCE WITH UL 555.

10. ACCESS PANELS SHOULD BE PLACED BEFORE AND/OR AFTER EQUIPMENT

INSTALLED IN THE DUCT.

11. DUCT AREA SHOULD NOT BE DECREASED MORE THAN 10 PERCENT WHEN

OBSTRUCTIONS CANNOT BE AVOIDED, AND THEN A STREAMLINED FITTING

SHOULD BE USED.

12. FLEXIBLE FABRIC CONNECTIONS (OR EQUAL) SHOULD BE USED ON BOTH

INLETS AND OUTLETS OF ALL FANS AND AIR HANDLING UNIT.

13. JOINTS AND SEAMS OF SUPPLY DUCTS SHALL BE FASTENED SECURELY

AND MADE AIR TIGHT.

14. VANES SHORTER THAN 36" SHALL BE SINGLE WALL, WITH A 2" RADIUS AND

1 1/2" SPACING. VANES LARGER THAN 36" AND SHORTER THAN 48" SHALL

BE DOUBLE WALL, WITH A 2" OUTER RADIUS, 1" INNER RADIUS, AND 2 1/8"

SPACING. VANES LONGER THAN 48" SHALL BE DOUBLE WALL, WITH A 4 1/2"

OUTER RADIUS, 2 1/4" INNER RADIUS, AND 3 1/4" SPACING. NO TURNING

VANES SHALL INCLUDE A TRAILING EDGE.
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(EF-1, EF-2, EF-3)

EXHAUST FAN  - CONSTANT SPEED

SCALE: NOT TO SCALE   M-91

2
UNIT HEATER - ELECTRIC

SCALE: NOT TO SCALE   M-91

3

ROOFTOP UNIT - ELECTRIC COIL AND DX COOLING

SCALE: NOT TO SCALE   M-91

1

ROOFTOP UNIT - ELECTRIC HEATING COIL AND DX COOLING - SEQUENCE OF OPERATIONS:

1. GENERAL:

a. SUPPLY FAN AND ASSOCIATED EXHAUST FANS SHALL RUN CONTINUOUSLY. THE SUPPLY FAN SHALL RUN AT THE FREQUENCY DETERMINED BY THE BALANCING

CONTRACTOR.THE RTU SYSTEMS CONSISTS OF SUPPLY FANS W/ EC MOTOR CONTROLLER, BAROMETRIC (PASSIVE) RELIEF, RETURN AIR DAMPERS,

ECONOMIZER, DAMPERS, DX COOLING COIL, HOT-GAS REHEAT COIL, AND GAS-FIRED HEATING COIL.

b. THE RTU SYSTEM IS DESIGNED TO PROVIDE VENTILATION, HEATING AND COOLING SUPPLY AIR, AND MAKEUP FOR GENERAL KITCHEN EXHAUST  TO A SINGLE

ZONE. FUTURE KITCHEN HOOD MAKEUP AIR TO BE PROVIDED BY RESTAURANT VENDOR WITH DEDICATED SYSTEMS.

c. THE RTU SYSTEM IS PROVIDED AS A PACKAGED SYSTEM, WITH MANUFACTURER PROVIDED UNIT CONTROLLER.

d. THE CONTROL CONTRACTOR SHALL REVIEW MANUFACTURER SHOP DRAWINGS AND CONTROL DEVICE INSTALLATION, FURNISH AND INSTALL ALL

REMAINING CONTROL DEVICES AND FIELD INSTALLED ACCESSORIES TO PERFORM THE SEQUENCES INDICATED. REFER TO EQUIPMENT SCHEDULES AND 

DETAILS FOR DEVICES INCLUDED WITH THE EQUIPMENT.

2. OCCUPIED MODE:

a. SUPPLY FAN AND ASSOCIATED EXHAUST FANS SHALL RUN CONTINUOUSLY (SINGLE ZONE VAV).

b. THE OUTSIDE AIR DAMPER SHALL OPEN TO THE POSITION REQUIRED TO MAINTAIN THE MINIMUM OUTSIDE AIR QUANTITY INDICATED.  OUTSIDE AIR DAMPER

SHALL NEVER BE POSITIONED BELOW THIS MINIMUM POSITION EXCEPT IN CASE OF ALARM.

c. HEATING: WHEN THE SPACE TEMPERATURE IS AT OR BELOW THE HEATING SETPOINT, THE ELECTRIC COIL SHALL MODULATE TO MAINTAIN SPACE HEATING

SETPOINT SUBJECT TO A DISCHARGE HIGH LIMIT OF 100 DEG. F (ADJUSTABLE) AND DISCHARGE LOW LIMIT OF 70 DEG. F (ADJUSTABLE).

d. FREE COOLING: WHEN THE SPACE TEMPERATURE RISES 3 DEG. F (ADJUSTABLE) ABOVE THE SPACE HEATING SETPOINT, AND THE OUTSIDE AIR ENTHALPY IS

LOWER THAN THE SPACE ENTHALPY, THE OUTSIDE AIR DAMPER SHALL MODULATE OPEN AND THE ASSOCIATED RELIEF  DAMPER SHALL OPEN TO MAINTAIN THE

OCCUPIED SETPOINT.  THIS SHALL BE DONE SUBJECT TO LOW LIMIT OF 55 DEG. F (ADJUSTABLE) AND WITH THE ELECTRIC HEATING COIL DISABLED.

e. COOLING: WHEN THE SPACE TEMPERATURE IS 3 DEG. F (ADJUSTABLE) ABOVE THE COOLING SETPOINT, AND THE OUTSIDE AIR CANNOT COOL THE SPACE, THE

RESPECTIVE CONDENSING UNIT SHALL BE CYCLED WITH THE ELECTRIC HEATING COIL DISABLED TO MAINTAIN SPACE TEMPERATURE.  USE 5 DEG. F

(ADJUSTABLE) DEADBAND BETWEEN HEATING AND COOLING SETPOINTS.

3. ECONOMIZER OPERATION

a. ECONOMIZER OPERATION IS ENABLED WHEN OUTDOOR AIR ENTHALPY IS LESS THAN RETURN AIR ENTHALPY.

b. THE OUTSIDE AIR AND RETURN AIR DAMPERS SHALL MODULATE AS REQUIRED TO OPTIMIZE SUPPLY AIR TEMPERATURE SETPOINT VIA FREE COOLING.THIS IS

TYPICALLY A FULLY OPEN OUTSIDE AIR DAMPER DURING SUMMER MONTHS, AND PARTIALLY OPEN OUTSIDE AIR AND RETURN AIR DAMPERS DURING WINTER

MONTHS.

c. IF ECONOMIZER MODE CAN NOT FULLY PROVIDE THE REQUIRED DISCHARGE AIR TEMPERATURE, THE DX COOLING COIL SHALL SUPPLEMENT AS REQUIRED.

4. UNOCCUPIED MODE:

a. THE SUPPLY AND ASSOCIATED EXHAUST FAN SHALL BE OFF.

b. THE OUTSIDE AIR DAMPER AND THE ASSOCIATED RELIEF AIR HOOD DAMPER SHALL BE FULLY CLOSED AND THE RETURN AIR DAMPER SHALL BE FULLY OPEN.

c. ON DROP IN SPACE TEMPERATURE BELOW THE UNOCCUPIED HEATING SETPOINT, CYCLE THE FAN ON AND ELECTRICAL COIL SHALL OPERATE AT THE FULL RATE

TO MAINTAIN REDUCED SPACE TEMPERATURE.  USE 5 DEG. F (ADJUSTABLE) DEADBAND TO MINIMIZE SHORT CYCLING.

d. A TIMED LOCAL OVERRIDE CONTROL SHALL ALLOW AN OCCUPANT TO OVERRIDE THE SCHEDULE AND PLACE THE UNIT IN OCCUPIED MODE FOR 1 HOUR

(ADJUSTABLE).  AT EXPIRATION OF THIS TIME, CONTROL OF THE UNIT SHALL AUTOMATICALLY RETURN TO THE SCHEDULE.

5. WARM-UP MODE:

a. THE UNIT SHALL START PER AN OPTIMUM START PROGRAM.

b. THE OUTSIDE AIR DAMPER AND THE ASSOCIATED RELIEF HOOD DAMPER SHALL BE FULLY CLOSED, THE RETURN AIR DAMPER SHALL BE FULLY OPEN, AND THE

ASSOCIATED EXHAUST FAN SHALL BE OFF.

c. THE SUPPLY FAN SHALL RUN AND THE ELECTRIC HEATING COIL SHALL MODULATE TO MAINTAIN OCCUPIED SETPOINT.

6. SAFETIES:

a. DIFFERENTIAL PRESSURE ACROSS THE AIR FILTERS SHALL GENERATE AN ALARM AT UNIT CONTROLLER WHENEVER THE DIFFERENTIAL PRESSURE EXCEEDS IT'S

ADJUSTABLE SETPOINT.

b. IF THE DISCHARGE AIR TEMPERATURE DROPS BELOW 35 DEG F (ADJUSTABLE), THE SUPPLY FAN SHALL TURN OFF AND SHALL BE LOCKED OUT, AND AN ALARM

SHALL BE ACTIVATED.

c. IF THE DISCHARGE AIR TEMPERATURE RISES ABOVE 120 DEG. F (ADJUSTABLE), THE ELECTRIC HEATING COIL SHALL TURN OFF AND AN ALARM SHALL BE

ACTIVATED.

EXHAUST FAN - CONSTANT SPEED - SEQUENCE OF OPERATIONS:

GENERAL: EACH EXHAUST FAN CONSISTS OF FAN, BACKDRAFT DAMPER, AND EC MOTOR

CONTROLLER

EXHAUST FAN TO BE LOCALLY CONTROLLED FROM SWITCH MOUNTED ADJACENT TO FAN.

1. OCCUPIED MODE:

a. THE EXHAUST FAN SHALL RUN AT A CONSTANT VOLUME WHEN SWITCHED ON.

3. UNOCCUPIED MODE:

a. THE EXHAUST FAN SHALL BE OFF WHEN SWITCHED OFF.

EXHAUST FAN - CONSTANT SPEED - SEQUENCE OF OPERATIONS:

INTERLOCK THE OPERATION OF THE EXHAUST FANS AND AUTOMATIC DAMPERS WITH THEIR RESPECTIVE

HEATING AND COOLING EQUIPMENT, RTU-1,

1. OCCUPIED MODE:

a. THE EXHAUST FAN SHALL RUN CONTINUOUSLY AND THE AUTOMATIC AIR DAMPER SHALL OPEN.

3. UNOCCUPIED MODE:

a. THE EXHAUST FAN SHALL BE OFF AND THE AUTOMATIC AIR DAMPER SHALL BE CLOSED.

4. WARM-UP MODE:

a. THE EXHAUST FAN SHALL BE OFF AND THE AUTOMATIC AIR DAMPER SHALL BE CLOSED.

EXHAUST FAN (EF-4) - CONSTANT SPEED

SCALE: NOT TO SCALE   M-91

4

UNIT HEATER - ELECTRIC - SEQUENCE OF OPERATIONS:

1. ON DROP IN SPACE TEMPERATURE BELOW OCCUPIED HEATING SETPOINT,

CYCLE THE FAN ON AND MODULATE (2 STAGE) ELECTRIC COIL TO MAINTAIN

SPACE OCCUPIED SETPOINT, FAN SHALL HAVE DELAYED SHUT OFF AFTER

VALVE CLOSES.  USE 5 DEG. F (ADJUSTABLE) DEADBAND TO MINIMIZE

SHORT CYCLING.
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1. THE FIRE ALARM AND SMOKE DETECTION SYSTEM SHALL BE INSTALLED IN COMPLIANCE WITH THE NATIONAL FIRE

PREVENTION CODE (NFPA 72 - 2016), NATIONAL LIFE SAFETY CODE (NFPA 101 - 2018), NATIONAL ELECTRICAL CODE (NFPA

70 - 2017), 2020 NEW YORK STATE BUILDING CODE, AND ALL LOCAL MUNICIPAL CODES HAVING JURISDICTION.

2. THE FIRE ALARM AND SMOKE DETECTION SYSTEM SHALL BE MAINTAINED AND TESTED IN COMPLIANCE WITH NFPA 72.

3. A CONTINUOUS FIRE WATCH SHALL BE PROVIDED IF THERE IS FIRE SYSTEM IMPAIRMENT.

4. ALL FIRE ALARM STROBES SHALL BE SYNCHRONIZED AND SHALL REMAIN FLASHING AFTER SYSTEM SILENCE FUNCTION.

5. CONTRACTOR TO UPDATE ALL NECESSARY CORRESPONDING FIRE ALARM SIGNALS WHEN PERFORMING ANY

MODIFICATION TO THE BUILDING, WHERE APPLICABLE, MAKE SURE THE SAME UPDATES ARE COORDINATED AND

TRANSMITTED TO THE CENTRAL STATION.

6. HORNS WILL SOUND A TEMPORAL 3-SIGNALING RHYTHM PER NFPA 72.

7. EXACT PLACEMENT OF DEVICES TO BE VERIFIED IN FIELD.

8. ALL SMOKE DETECTORS SHALL BE INSTALLED A MINIMUM OF 36" FROM ANY HVAC SUPPLY OR RETURN REGISTER.

9. FIRE ALARM WIRING SHALL BE INSTALLED IN A MINIMUM OF 3/4" RIGID GALVANIZED CONDUIT OR BY NEW YORK STATE

BUILDING CODE APPROVED WIRING METHODS.

10. WALL MOUNTED HORNS AND VISUAL FIRE ALARMS (STROBES) SHALL BE MOUNTED NOT LESS THAN 6'-8" AND NOT

GREATER THAN 8'-0" A.F.F.  WHERE LOCAL CONDITIONS ARE TOO LOW TO PERMIT THE REQUIRED MINIMUM

INSTALLATION HEIGHT, INSTALL THE STROBES AT 6" BELOW THE CEILING.

11. MANUAL PULL STATIONS SHALL BE MOUNTED AT 4'-0" A.F.F. AND SHALL BE INSTALLED WITHIN 5'-0"  OF EXIT DOOR.

12. WIRING SHALL BE INSTALLED IN ACCORDANCE WITH NFPA 70 AND AS RECOMMENDED BY THE MANUFACTURER OF THE

FIRE ALARM SYSTEM.

13. ALL EQUIPMENT AND COMPONENTS SHALL BE NEW AND SHALL BE TESTED AND LISTED BY A NATIONALLY RECOGNIZED

APPROVALS AGENCY.

14. ALL EQUIPMENT SHALL BE ATTACHED TO WALLS AND CEILING/FLOOR ASSEMBLIES AND SHALL BE HELD FIRMLY IN PLACE.

FASTENERS AND SUPPORTS SHALL BE ADEQUATE TO SUPPORT REQUIRED LOAD.

15. ALL FIELD WIRING SHALL BE ELECTRICALLY SUPERVISED FOR OPEN CIRCUIT AND GROUND FAULTS.

16. ALL BOXES AND CABINETS SHALL BE UL LISTED FOR THEIR USE AND PURPOSE.

17. DIALER OR ALARM COMMUNICATOR TRANSMITTER SHALL TRANSMIT ALL POINTS AS THEY ARE REPORTED TO THE HOST

PANEL.

18. ALL DEVICES SHALL BE COMPATIBLE WITH EXISTING SYSTEM (EST3 BY EDWARDS). FIRE ALARM PRODUCTS SHALL BE

APPROVED BY THE ENGINEER OR OWNER.

19. ALL PENETRATIONS SHALL BE FIRE PROOFED AS REQUIRED.

1. REFER TO FA-81 FOR FIRE ALARM RISER DIAGRAMS.

2. LOCATION OF DEVICES AND EQUIPMENT ARE APPROXIMATE. FINAL LOCATIONS MUST BE DETERMINED ACCORDING TO

THE SITE CONDITIONS.

3. VISUAL FIRE ALARMS (STROBES) SHALL HAVE MINIMUM 5'-0" CLEARANCE FROM ANY OBSTRUCTIONS, SHALL BE FIELD

ADJUSTABLE, AND SHALL BE RATED AT 75 CANDELA MINIMUM, UNLESS OTHERWISE NOTED. ALL STROBES SHALL BE

SYNCHRONIZED AT LINE OF SIGHT.

4. WALL MOUNTED HORNS AND VISUAL FIRE ALARMS (STROBES) SHALL BE MOUNTED NOT LESS THAN 6'-8" AND NOT

GREATER THAN 8'-0" A.F.F.  WHERE LOCAL CONDITIONS ARE TOO LOW TO PERMIT THE REQUIRED MINIMUM

INSTALLATION HEIGHT, INSTALL THE STROBES AT 6" BELOW THE CEILING.

5. MANUAL PULL STATIONS SHALL BE MOUNTED AT 4'-0" A.F.F. AND SHALL BE INSTALLED WITHIN 5'-0" OF EXIT DOOR.

6. FUSE CUT OUT BOX SHALL COMPLY WITH THE NATIONAL ELECTRICAL CODE AND HAVE A REMOVABLE SOLID COPPER

NEUTRAL BAR.

7. ALL CONDUITS AND CONTROL PANELS SHALL BE GROUNDED TO BUILDING STEEL/GROUND GRID WITH A MINIMUM #8

CONDUCTOR.

8. RISER DIAGRAM ON THIS DRAWING IS FOR DESIGN PURPOSE ONLY. FIRE ALARM CONTRACTOR SHALL PROVIDE A

COMPLETE RISER DIAGRAM WITH ACTUAL FIELD WIRING REQUIRED.

9. EACH FIRE ALARM INITIATING AND INDICATING CIRCUIT SHALL BE ELECTRICALLY SUPERVISED.

10. EACH VISUAL FIRE ALARM CIRCUIT SHALL CONTAIN AT LEAST 20% SPARE CAPACITY.

11. ALL CONTROL PANELS, FUSE CUTOUTS, TROUBLE BELLS, ALARM BELLS AND SILENCE SWITCHES SHALL BE PROPERLY

LABELED WITH MINIMUM 1/4" HIGH LETTERS.

12. WIRING FOR AUDIBLE AND VISUAL ALARM NOTIFICATION DEVICES SHALL BE ARRANGED SO THAT A LOSS OF A PORTION

OF THE WIRING ON A FLOOR WILL NOT RENDER MORE THAN 60% OF THE DEVICES OF EACH TYPE INOPERATIVE, AND

THE DEVICES SHALL BE SO CONNECTED TO THE CIRCUITRY (i.e., BY MEANS OF ALTERNATE CIRCUITS) AS TO MAINTAIN

AT LEAST PARTIAL AUDIBILITY/VISIBILITY THROUGHOUT THE ENTIRE FLOOR.

13. THE FIRE ALARM CONTROL PANEL SHALL BE PROVIDED WITH A KEY SWITCH. DURING DAILY TESTS, THE KEY SWITCH

SHALL BE USED TO BYPASS THE CIRCUITS THAT CONTROL DAMPERS AND FAN SHUTDOWN.

14. THE DAMPERS AND FAN BYPASS FUNCTION SHALL BE AUTOMATICALLY RESTORED TO BE NORMAL UN-SHUNTED

CONDITION WITHIN FORTY-FIVE MINUTES, IF NOT DONE SO MANUALLY BEFORE FORTY-FIVE MINUTES.

15. PERFORM FIRE ALARM SYSTEM TESTING PER THE 2020 NEW YORK STATE FIRE CODE AND NFPA 72.

FIRE ALARM GENERAL NOTES: FIRE ALARM SYSTEM RISER NOTES:

SYMBOL

S

HH

F

DESCRIPTION

FIRE ALARM SUB PANEL

SMOKE DETECTOR

#

FIRE ALARM WALL MOUNTED HORN/STROBE

# = CANDELA RATING

MANUAL FIRE ALARM PULL STATION

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM LEGEND:

FA

FUSED CUT OUT SWITCH/FUSED LOCKABLE DISCONNECT SWITCH

FCO

ST

WALL MOUNTED STROBE

# = CANDELA RATING

FLOW SWITCH CONNECTED TO FIRE ALARM SYSTEM

1. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM VENDOR TO PRODUCE A SEPARATE FIXED PRICE TO

PERFORM THE SCOPE OF WORK CONTAINED ON THESE DRAWINGS IN CONNECTION WITH THE FIRE ALARM SYSTEM.

THESE DRAWINGS ARE PROVIDED FOR BID PURPOSES ONLY AND TO ILLUSTRATE THE SCOPE OF WORK INTENT OF THIS

PROJECT.

2. ELECTRICIAN SHALL OBTAIN SEPARATE PERMIT FOR FIRE ALARM PRIOR TO INSTALLATION.

3. PRIOR TO SUBMISSION OF THE FIRE ALARM SYSTEM BID, THE FIRE ALARM VENDOR IS RESPONSIBLE TO REVIEW ALL

DRAWINGS (I.E., MECHANICAL/HVAC, ELECTRICAL, PLUMBING, FIRE SPRINKLER, AND ARCHITECTURAL). UPON

SUBMISSION OF THE FIRE ALARM BID, THE FIRE ALARM VENDOR CERTIFIES THAT ALL DRAWINGS HAVE BEEN

REVIEWED, THE SITE HAS BEEN VISITED/INSPECTED (IF APPLICABLE), AND THAT ALL LOCAL FIRE DEPARTMENT

REQUIRED ITEMS ARE FULLY UNDERSTOOD AND INCLUDED IN THE BID PRICE (NO CHANGE ORDERS ALLOWED).

4. FIRE ALARM VENDOR MUST ADHERE TO NFPA 72, NFPA 101, AND ALL LOCAL CODES AND AUTHORITIES HAVING

JURISDICTION. THE ENTIRE SYSTEM MUST BE DESIGNED IN ACCORDANCE WITH THESE AUTHORITIES HAVING

JURISDICTION.

5. FIRE ALARM VENDOR SHALL INCLUDE THE COST OF THE ENGINEERING FEE, PROGRAMMING CHARGE, NEW EQUIPMENT,

CONNECTION & TESTING, TROUBLESHOOTING, ATTENDANCE AT THE FIRE ALARM INSPECTION, ETC. AS PART OF THE

TOTAL PRICE.

6. FIRE ALARM VENDOR MUST SUBMIT APPROVED, SIGNED AND SEALED DESIGN/BUILD DRAWINGS TO THE ENGINEER AND

OWNER, INCLUDING: FIRE ALARM RISER DIAGRAM, LAYOUT, EQUIPMENT LIST, SPECIFICATIONS PRIOR TO START OF

INSTALLATION. INSTALLATION OF THE NEW FIRE ALARM SYSTEM SHALL NOT PROCEED PRIOR TO WRITTEN APPROVAL

BY THE ENGINEER.

7. FIRE ALARM VENDOR SHALL SUBMIT SHOP DRAWINGS IN COMPLIANCE WITH NFPA 72, 2020 NEW YORK STATE BUILDING

CODE, AND 2020 NEW YORK STATE FIRE CODE SECTION 907.1.1.

8. ALL FIRE ALARM CABLES AND WIRING MUST BE PLENUM RETURN RATED CABLES.

#

E EXISTING TO REMAIN

FIRE ALARM ABBREVIATIONS:

ER EXISTING TO BE RELOCATED

EL EXISTING AS SHOWN IN NEW LOCATION

FCU FIRE ALARM CONTROL UNIT

FCO FUSED CUT OUT

FACP FIRE ALARM CONTROL PANEL

RTU
ROOFTOP UNIT

SP
SPRINKLER

FP

FIRE PROTECTION

WP
WEATHERPROOF

GV
SPRINKLER VALVE TAMPER SWITCH CONNECTED TO FIRE ALARM SYSTEM

N
NEW

FSR

S

DUCT MOUNTED SMOKE DETECTOR

FIRE ALARM INTERFACE RELAY FOR HVAC FAN SHUTDOWN

EXISTING TO BE DEMOLISHED

H HEAT DETECTOR

X

1. DEMOLISH EXISTING FIRE ALARM DEVICES IN NORTHEAST ARCADE AND FLYING WITCH. DEMOLISH ASSOCIATED WIRING

BACK TO EXISTING PANEL. REMOVE, PROTECT, AND STORE EXISTING EXISTING FIRE ALARM CONTROL PANEL.

2. TEMPORARILY DISCONNECT FIRE ALARM DEVICES IN SHED OUTSIDE OF NORTHEAST ARCADE. POST TEMPORARY

SIGNAGE NOTING FIRE ALARM DEVICES ARE OFFLINE. DO NOT PERFORM HOT WORK IN SHED WHILE FIRE ALARM

DEVICES ARE TEMPORARILY OFFLINE.

3. INSTALL NEW FIRE ALARM DEVICES AS PER DRAWINGS. PROVIDE ALL NECESSARY WIRING, CONNECTIONS, CONDUIT,

AND FITTINGS.

4. RE-INSTALL EXISTING FIRE ALARM PANEL IN NEW BURGER BARN ELECTRICAL ROOM. CONNECT NEW FIRE ALARM

DEVICES TO PANEL AT NEW LOCATION. RE-CONNECT PANEL TO CENTRAL FIRE ALARM CONTROL PANEL IN MAIN

ADMINISTRATION BUILDING VIA QUAD 2. PROVIDE ALL REQUIRED PROGRAMMING.

5. RE-CONNECT FIRE ALARM DEVICES IN SHED TO FIRE ALARM PANEL IN BURGER BARN ELECTRICAL ROOM. PROVIDE ALL

NECESSARY WIRING, CONNECTIONS, CONDUIT, AND FITTINGS. TRENCH AND INSTALL NEW UNDERGROUND CONDUIT AS

NECESSARY. COORDINATE WITH FIELD CONDITIONS.

6. NEW FIRE ALARM SYSTEM SHALL BE INSPECTED BY A THIRD PARTY INSPECTION AGENCY CERTIFIED BY WESTCHESTER

COUNTY. ELECTRICIAN SHALL INCLUDE INSPECTION IN BASE BID SCOPE AND COORDINATE WITH INSPECTION AGENCY

TO CERTIFY THE SYSTEM.

7. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM VENDOR (OPEN SYSTEMS METRO) TO RE-PROGRAM AND TEST

THE CENTRAL FIRE ALARM SYSTEM IN THE PLAYLAND MAIN ADMINISTRATION BUILDING FOLLOWING THE INSTALLATION

OF NEW SYSTEM AND DEVICES.

8. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM CENTRAL MONITORING PROVIDER (STATEWIDE MONITORING)

TO TEST AND VERIFY CENTRAL MONITORING OF PARKWIDE SYSTEM FOLLOWING THE INSTALLATION OF NEW SYSTEM

AND DEVICES.
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0

08/23/2022

22-523

Syosset, N.Y.

 516-214-8157[T]

LiRo Engineers, Inc.

EXISTING FIRE ALARM PANEL SERVING THE NORTHEAST ARCADE. PANEL TO BE

DISCONNECTED AND STORED FOR FUTURE RELOCATION (REFER TO GROUND FLOOR

CONSTRUCTION PLAN). COORDINATE WITH FIRE ALARM SYSTEM VENDOR AS NECESSARY.

EXISTING FIRE ALARM DEVICES WITHIN THE NORTH EAST ARCADE TO BE REMOVED. WIRING

TO BE DEMOLISHED BACK TO SOURCE. LOCATIONS OF EXISTING DEVICES ON THIS PLAN

ARE APPROXIMATE, BASED ON ENGINEER SURVEY NOTES AND EXISTING DRAWINGS.

CONTRACTOR SHALL SURVEY FIELD CONDITIONS AND INCLUDE NECESSARY DEMOLITION

SCOPE IN BID PRICE.

FIRE ALARM DEVICES IN ADJACENT WORK SHED ARE EXISTING TO REMAIN AND SHALL BE

TEMPORARILY DISCONNECTED FROM PANEL. PROVIDE JUNCTION BOXES TO TERMINATE

WIRING FOR FUTURE RE-CONNECTION AND SIGNAGE IN SHED. REFER TO DEMOLITION

RISER DIAGRAM ON FA-81 FOR ADDITIONAL INFORMATION.

FIRE ALARM DEVICES AND PANEL IN FLYING WITCH ARE TO BE REMOVED. DEMOLISH ALL

FEEDERS BACK TO NORTHEAST ARCADE PANEL. REFER TO DEMOLITION RISER DIAGRAM ON

FA-81 FOR ADDITIONAL INFORMATION.

1

FIRE ALARM CONSTRUCTION NOTES:

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN

FIRE ALARM FIRST FLOOR DEMOLITION PLAN

As indicated

BB-FA-11

1

FIRE ALARM FIRST FLOOR DEMOLITION PLAN

SCALE: 3/16" = 1'-0"

2

3

4

1-118-FA-837-0
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0

08/23/2022

22-523

Syosset, N.Y.

 516-214-8157[T]

LiRo Engineers, Inc.

EXISTING FIRE ALARM PANEL TO BE RELOCATED TO NEW ELECTRICAL CLOSET AND

RE-CONNECTED TO PARKWIDE SYSTEM. PANEL TO SERVE ALL NEW DEVICES IN BUILDING.

SYSTEM SHALL BE TESTED IN COORDINATION WITH FIRE ALARM SYSTEM VENDOR (EST).

NEW MANUAL PULL STATIONS SHALL BE INSTALLED AT 4'-0" ABOVE FINISHED FLOOR AT EACH

BUILDING EXIT (MAX. DISTANCE OF 5'-0" FROM EXIT).

FIRE ALARM STROBES AND HORN STROBES SHALL BE FIELD ADJUSTABLE AND SET CANDELA

RATING INDICATED ON PLAN. FIRE ALARM STROBES AND HORN STROBES SHALL BE

INSTALLED AT  7'-4" ABOVE FINISHED FLOOR UNLESS OTHERWISE NOTED.

HEAT DETECTION SHALL BE PROVIDED FOR FUTURE KITCHEN EQUIPMENT. LOCATIONS

SHOWN ARE APPROXIMATE. COORDINATE WITH TENANT KITCHEN LAYOUT (IF AVAILABLE) TO

ENSURE COVERAGE OF COOKING EQUIPMENT.

PROVIDE TAMPER AND WATERFLOW SWITCHES FOR NEW SPRINKLER VALVE ASSEMBLIES

AND CONNECT TO EXISTING FIRE ALARM SYSTEM. COORDINATE LOCATION AND QUANTITY

WITH FIRE PROTECTION DRAWINGS AND SPRINKLER SYSTEM INSTALLER.

1

2

3

4

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM GENERAL NOTES:

5

1. REFER TO DRAWING FA-001.00 FOR SYMBOLS, ABBREVIATIONS, AND NOTES. LAYOUT OF

FIRE ALARM DEVICES ON THIS PLAN IS DIAGRAMMATIC; EXACT LOCATIONS OF DEVICES

AND CONDUIT SHALL BE COORDINATED WITH FIELD CONDITIONS, ARCHITECTURAL

REQUIREMENTS, AND MANUFACTURER RECOMMENDATIONS.

2. ALL DEVICES AND EQUIPMENT SHOWN ON THIS PLAN ARE NEW, UNLESS OTHERWISE

NOTED.

3. INSTALL NEW FIRE ALARM SYSTEM IN STRICT ACCORDANCE WITH NFPA-72 AND NFPA-90A

REQUIREMENTS.

4. CONTRACTOR SHALL INSTALL NEW FIRE ALARM SYSTEM AS INDICATED AND PROVIDE ALL

NECESSARY WIRING, CONDUIT, AND APPARATUSES.

5. ALL VISUAL NOTIFICATION DEVICES IN THE SAME SPACE SHALL BE SYNCHRONIZED IN

ACCORDANCE WITH NFPA-72.

6. COORDINATE INSTALLATION WITH FIRE ALARM SYSTEM VENDOR AND MANUFACTURER

REQUIREMENTS.

7. COORDINATE FIRE ALARM DEVICES WITH ARCHITECTURAL FINISHES. CONCEAL CONDUIT

IN FINISHED WALLS AND FLUSH MOUNT DEVICES WHERE POSSIBLE.

8. CONTRACTOR SHALL TEST THE FIRE ALARM SYSTEM AFTER COMPLETION OF

INSTALLATION. FIRE ALARM SYSTEM SHALL BE TESTED AND VERIFIED TO BE WORKING

PROPERLY PRIOR TO INSPECTION BY THE AUTHORITY HAVING JURISDICTION.

9. FOLLOWING INSTALLATION, CONTRACTOR SHALL PATCH, PAINT, AND RESTORE ALL WALLS

AND CEILINGS TO MATCH EXISTING OR DESIRED NEW CONDITION.

10. FIRESTOP ALL FIRE-RATED FLOOR OR WALL PENETRATIONS TO MAINTAIN ORIGINAL FIRE

RATING TO FULL DEPTH OF OPENING.

11. CONTRACTOR SHALL PROVIDE SLEEVE FOR CONDUIT PENETRATIONS THROUGH WALL

AND CEILING FLOORS.

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN

FIRE ALARM FIRST FLOOR CONSTRUCTION PLAN

BB-FA-21

1

FIRE ALARM FIRST FLOOR CONSTRUCTION PLAN

SCALE: 3/16" = 1'-0"

As indicated

1-118-FA-838-0
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0

08/23/2022

22-523

Syosset, N.Y.

 516-214-8157[T]

LiRo Engineers, Inc.

INSTALL DUCT MOUNTED SMOKE DETECTORS AT SUPPLY AND RETURN OF NEW ROOFTOP

UNIT. COORDINATE INSTALLATION WITH MECHANICAL DRAWINGS AND MECHANICAL

CONTRACTOR. CONNECT TO EXISTING FIRE ALARM SYSTEM.

PROVIDE FAN SHUTDOWN RELAYS AND CONNECT TO SUPPLY AND RETURN DUCT

DETECTORS. COORDINATE INSTALLATION WITH MECHANICAL DRAWINGS AND MECHANICAL

CONTRACTOR. PROVIDE WIRING AND PROGRAMMING FOR UNIT SHUTDOWN IN

ACCORDANCE WITH FIRE ALARM SEQUENCE OF OPERATIONS.

1

2

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM GENERAL NOTES:

1. REFER TO DRAWING FA-001.00 FOR SYMBOLS, ABBREVIATIONS, AND NOTES. LAYOUT OF

FIRE ALARM DEVICES ON THIS PLAN IS DIAGRAMMATIC; EXACT LOCATIONS OF DEVICES

AND CONDUIT SHALL BE COORDINATED WITH FIELD CONDITIONS, ARCHITECTURAL

REQUIREMENTS, AND MANUFACTURER RECOMMENDATIONS.

2. ALL DEVICES AND EQUIPMENT SHOWN ON THIS PLAN ARE NEW, UNLESS OTHERWISE

NOTED.

3. INSTALL NEW FIRE ALARM SYSTEM IN STRICT ACCORDANCE WITH NFPA-72 AND NFPA-90A

REQUIREMENTS.

4. CONTRACTOR SHALL INSTALL NEW FIRE ALARM SYSTEM AS INDICATED AND PROVIDE ALL

NECESSARY WIRING, CONDUIT, AND APPARATUSES.

5. ALL VISUAL NOTIFICATION DEVICES IN THE SAME SPACE SHALL BE SYNCHRONIZED IN

ACCORDANCE WITH NFPA-72.

6. COORDINATE INSTALLATION WITH FIRE ALARM SYSTEM VENDOR AND MANUFACTURER

REQUIREMENTS.

7. COORDINATE FIRE ALARM DEVICES WITH ARCHITECTURAL FINISHES. CONCEAL CONDUIT

IN FINISHED WALLS AND FLUSH MOUNT DEVICES WHERE POSSIBLE.

8. CONTRACTOR SHALL TEST THE FIRE ALARM SYSTEM AFTER COMPLETION OF

INSTALLATION. FIRE ALARM SYSTEM SHALL BE TESTED AND VERIFIED TO BE WORKING

PROPERLY PRIOR TO INSPECTION BY THE AUTHORITY HAVING JURISDICTION.

9. FOLLOWING INSTALLATION, CONTRACTOR SHALL PATCH, PAINT, AND RESTORE ALL WALLS

AND CEILINGS TO MATCH EXISTING OR DESIRED NEW CONDITION.

10. FIRESTOP ALL FIRE-RATED FLOOR OR WALL PENETRATIONS TO MAINTAIN ORIGINAL FIRE

RATING TO FULL DEPTH OF OPENING.

11. CONTRACTOR SHALL PROVIDE SLEEVE FOR CONDUIT PENETRATIONS THROUGH WALL

AND CEILING FLOORS.

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

NORTH EAST BURGER BARN

FIRE ALARM ROOF CONSTRUCTION PLAN

As indicated

BB-FA-22

1

FIRE ALARM ROOF CONSTRUCTION PLAN

SCALE: 3/16" = 1'-0"

1-118-FA-839-0
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SCALE: N.T.S.
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BOARDWALK

DRIVEWAY

468.24 SF

MAIN STORAGE

106

298.07 SF

OFFICE

105

DRAGON COASTER

SEE DCV DWG

104.87 SF

SPRINKLER

ROOM
104

533.80 SF

VENDOR SPACE

101

456.74 SF

VENDOR SPACE 2

102

169.92 SF

ELEC ROOM

107

119.79 SF

STORAGE

103

OCCUPANCY: A-3

42 OCCUPANTS

OCCUPANCY: A-3

49 OCCUPANTS

EXIT #1
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 1-6 (AFTER HOURS)

EXIT #2
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 0

EXIT #3
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 3

EXIT #4
WIDTH = 72"
EXIT CAPACITY = 360
DESIGN LOAD = 2

EXIT #5
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 0
45 MIN. RATED DOOR

CLASS A 
PORTABLE FIRE 
EXTINGUISHER

CLASS C 
PORTABLE FIRE 
EXTINGUISHER

CLASS A 
PORTABLE FIRE 
EXTINGUISHER

CLASS A 
PORTABLE FIRE 
EXTINGUISHER

CLASS A 
PORTABLE FIRE 
EXTINGUISHER

EXIT #6
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 1-6 (AFTER HOURS)
45 MIN. RATED DOOR

23' - 2"23' - 2"

NOT AN EGRESS
45 MIN. RATED 
DOOR

6
' 
- 

7
"

23' - 2"

15' - 9"

2
7

' -
 1

1
"

17' - 10"

1
5

' 
- 

7
"

11' - 0"

9
' 
- 

1
0

"

11' - 8"

1
8

' 
- 

8
"2

1
' -

 1
1

"

TRAVEL DISTANCE = 37'-10"

TRAVEL DISTANCE = 39'-6"

TRAVEL DISTANCE = 29'-0"

TRAVEL DISTANCE = 42'-2"

EXIT #7
WIDTH = 21"-0"
EXIT CAPACITY = 1260
DESIGN LOAD = 49

EXIT #8
WIDTH = 21'-0"
EXIT CAPACITY = 1260
DESIGN LOAD = 42

ROLL-UP DOORS WILL BE OPEN 
DURING HOURS OF OPERATIONS

20' - 10" 20' - 10"

SIAMESE CONNECTION
SEE FP DWG

FDC SIGN
SEE FP DWGS.

DOOR ONLY USED FOR 
BUILDING MAINTENANCE
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 0
45 MIN. RATED DOOR

9' - 4"

AREA FOR 
BUILDING 
MAINTENANCE
NOT AN EGRESS 
PATH

OUTDOOR YARD

F
IR

E
 S

E
P

A
R

A
T

IO
N

 L
IN

E

GATE EXIT
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 49

OCCUPANCY" S-1

2 OCCUPANTS

OCCUPANCY: B

3 OCCUPANTS

FUNCTION: ACCESSORY STORAGE

1 OCCUPANT 0 OCCUPANT

0 OCCUPANT

TRAVEL DISTANCE = 53'-0"

SCREEN WALL OF 
THE DRAGON 
COASTER RIDE

GATE EXIT
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 1 - 179
EXIT DEVICE

ENCLOSED
0 OCCUPANTS

5' - 1"

MECHANICAL EXHAUST

1
9

' -
 1

0
" 

>
 1

0
' M

IN
 N

Y
S

M
C

1-HR RATED 
FIRE BARRIER, 
U305

1-HR RATED 
FIRE BARRIER,
U305

1-HR RATED 
FIRE BARRIER, 
U305

1-HR RATED 
FIRE BARRIER, 
U305

4 1/2"

TRAVEL DISTANCE = 35'-6"

TICKET 

BOOTH, 

NIC

TOTAL HEIGHT = 10'
OCCUPANCY: A-5

YE OLD MILL, NIC

TOTAL HEIGHT = 28'
OCCUPANCY: A-5

2-HR RATED 
EXTERIOR WALL,
V346

1-HR RATED 
EXTERIOR WALL, 
V346

1-HR RATED 
EXTERIOR 
WALL, V346

PLAYLAND AMUSEMENT PARK IS A DESIGNATED NATIONAL HISTORIC LANDMARK 
AND IS LISTED ON THE NATIONAL REGISTER OF HISTORIC PLACES.

THE NATIONAL HISTORIC PLACES REGISTER REFERENCE NUMBER: 80004529_NHL
NATIONAL ARCHIVE IDENTIFIER: 75323175 

CROSS AXIS BUILDING A IS A CONTRIBUTING STRUCTURE OF THE LANDMARK AND 
THEREFORE AN HISTORIC BUILDING UNDER THE 2020 BUILDING CODE AND 2020 
EXISTING BUILDING CODE OF NEW YORK STATE

HISTORICAL BUILDING REGISTRY

[NY] C501.6 HISTORIC BUILDINGS
PROVISIONS OF THIS CODE RELATING TO THE 
CONSTRUCTION, REPAIR, ALTERATION, 
RESTORATION AND MOVEMENT OF STRUCTURES, 
AND CHANGE OF OCCUPANCY SHALL NOT BE 
MANDATORY FOR HISTORIC BUILDINGS.

2020 NYS ENERGY CONSERVATION CODE

NEW YORK STATE BUILDING CODE 2020 (BC)
NEW YORK STATE EXISTING BUILDING CODE 2020 (EBC)
ENERGY CONSERVATION CONSTRUCTION CODE OF NEW YORK STATE (ECCC)
NFPA 13 2013 (NFPA 13)

APPLICABLE CODES

CLIMATE ZONE - MARINE 4

NEW CONSTRUCTION MIN R-VALUE

[NY] TABLE C402.1.3/4

WOOD FRAME WALLS, ABOVE GROUND MIN R-20

ATTIC AND OTHER ROOFS MIN R-38

UNHEATED SLABS MIN R-10 FOR 24" BELOW

OPAQUE SWINGING DOOR MAX U-0.37

OPERABLE FENESTRATION MAX U-0.45

ADDITION TO MEET PRESCRIPTIVE METHOD C502.2 IN 2020 NYS ECCC

EBC 302.4 - EXISTING MATERIALS
MATERIALS ALREADY IN USE IN A BUILDING IN COMPLIANCE WITH REQUIREMENTS OR APPROVALS IN EFFECT AT 
THE TIME OF THEIR ERECTION OR INSTALLATION SHALL BE PERMITTED TO REMAIN IN USE UNLESS DETERMINED 
BY THE BUILDING OFFICIAL TO BE UNSAFE.

EBC 302.5 - NEW REPLACEMENT MATERIALS
EXCEPT AS OTHERWISE REQUIRED OR PERMITTED BY THIS CODE, MATERIALS PERMITTED BY THE APPLICABLE 
CODE FOR NEW CONSTRUCTION SHALL BE USED. LIKE MATERIALS SHALL BE PERMITTED FOR REPAIRS AND 
ALTERATIONS, PROVIDED THAT UNSAFE CONDITIONS ARE NOT CREATED. HAZARDOUS MATERIALS SHALL NOT BE 
USED WHERE THE CODE FOR NEW CONSTRUCTION WOULD NOT PERMIT THEIR USE IN BUILDINGS OF SIMILAR 
OCCUPANCY, PURPOSE AND LOCATION.

EBC 305.5 - ADDITIONS
PROVISIONS FOR NEW CONSTRUCTION SHALL APPLY TO ADDITIONS. 

EXISTING  BUILDING CODE

[NY] EBC 601.1 ALTERATION 3 - WHERE THE WORK 
AREA EXCEEDS 50% OF THE BUILDING AREA

[NY] EBC 907.1 LEVEL 3 ALTERATIONS TO EXISTING 
BUILDINGS ARE PERMITTED WITHOUT REQUIRING THE 
ENTIRE BUILDING TO COMPLY WITH THE ENERGY 
REQUIREMENTS OF ECCC.

2020 NYS EXISTING BUILDING CODE
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CXA-G-02

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - LIFE SAFETY PLANS

08/23/2022

1/4" = 1'-0"
1

GROUND FLOOR LIFE SAFETY PLAN
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BOARDWALK

DRIVEWAY

DRAGON COASTER RIDE, NIC

23' - 2"23' - 2"

45 MIN. RATED 
DOOR

1-HR RATED 
FIRE BARRIER, 
U305

1-HR RATED 
FIRE BARRIER,
U305

1
5

' 
- 

7
"

1
8

' 
- 

8
"

YE OLD MILL, NIC

20' - 10" 20' - 10"

FDC SIGN
SEE FP DWGS.

DOOR ONLY 
USED FOR 
BUILDING 
MAINTENANCE
45 MIN. RATED 
DOOR

F
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9' - 4"

OUTDOOR 

YARD

2-HR RATED 
EXTERIOR WALL,
V346

1-HR RATED 
EXTERIOR WALL, 
V346

SCREEN WALL OF 
THE DRAGON 
COASTER RIDE

1-HR RATED 
FIRE BARRIER, 
U305

ADDITION

ALTERATION

LEVEL 3

TOTAL HEIGHT = 25'-1"
OCCUPANCY: A-3

TOTAL HEIGHT = 12'-10"
OCCUPANCY: B / S-1TOTAL HEIGHT = 28'

OCCUPANCY: A-5

6 1/4"

FSD

3' - 6 1/4"

FSD

3' - 3"

DRAGON COASTER VENDOR

REFER TO DCV DWG

1-HR RATED 
FIRE BARRIER, 
U305

PUBLIC WAY

ROOF LINE 
ABOVE

CXA-G-02.12

S
IM

CXA-G-02.1 4

S
IM

F
IR

E
 S

E
P

A
R

A
T

IO
N

 L
IN

E

7' - 6"

FSD

14' - 0"

TOTAL HEIGHT =  +/- 8' TOP OF SCREEN WALL
OCCUPANCY: A-5

TOTAL HEIGHT = 28'
OCCUPANCY: A-5

1-HR RATED 
EXTERIOR 
WALL, V346

TICKET 

BOOTH, 

NIC

TOTAL HEIGHT = 10'
OCCUPANCY: A-5

45 MIN. RATED 
DOOR

45 MIN. RATED 
DOOR

1-HR RATED 
EXTERIOR WALL, 
V346

CXA-G-02.13

S
IM

ROOF LINE 
ABOVE

1
0

' 
- 

0
 1

/2
"

A B EDC

DCV
X1

F G HD.9

ABE D C

101B107A

FGH D.9

WEST ELEVATION: 3' TO LESS THAN 5' (UP, S) = 15%

MAXIMUM AREA OF EXTERIOR WALL OPENINGS

[NY] TABLE 705.8

EAST ELEVATION 1

TOTAL SF

EAST ELEVATION 2

OPENING SF PERCENTAGE

344 SF 21 SF 6%

163 SF 39 SF 24%

EAST ELEVATION 1: 5' TO LESS THAN 10' (UP, S) = 25%

UP = UNPROTECTED
S = SPRINKLERED

WEST ELEVATION 752 SF 42 SF 6%

EAST ELEVATION 2: 10' TO LESS THAN 15' (UP, S) = 45%

A B EDC

105A

F G HD.9
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As indicated

CXA-G-02.1

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - FIRE SEPARATION PLAN

08/23/2022

3/16" = 1'-0"
1

GROUND FLOOR FIRE SEPARATION
1/8" = 1'-0"

2
BUILDING ELEVATION - EAST 1 OPENING PERCENTAGE

1/8" = 1'-0"
4

BUILDING ELEVATION - WEST OPENING PERCENTAGE

1/8" = 1'-0"
3

BUILDING ELEVATION - EAST 2 OPENING PERCENTAGE
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STEPS
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9.0
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W

E

S

S

S

S

S

W

CXA

OLD MILLNIC 

DRAGON COASTER 

VENDOR

WEST CROSS AXIS - GAMES ROW

3

3

2

4

ASPHALT REPAIR

GRAVEL SURFACE IN AREA SHOWN ON 4/CXA-G-03

EXISTING FENCE TO REMAIN

NEW CONCRETE PAD. SEE DETAIL 2 & 3 ON THIS SHEET

RESTORATION LEGEND

4
"

1
2
"

6"

9" 6
" 

R
E

V
E

A
L

SEE PLAN

1/2" PREFORMED EXPANSION 
MATERIAL BETWEEN CONCRETE AND 
BUILDING WALL, SEAL JOINT.

4" CONCRETE

6" x 6" / 6GA x 6GA W.W.F.

4" AGGREGATE BASE

COMPACTED SUBGRADE

FINISHED GRADE

#4 BAR

1/4" RADIUS
1/4" / FT. (TYP)

NOTES:

1.WOOD FLOAT AND BRUSH FINISH ON ALL SURFACES ABOVE GRADE.

2.CONCRETE TO ACHIEVE 4,000 P.S.I. AT 28 DAYS.

3.COMPACT SUBGRADE TO 95% MAXIMUM DENSITY IN ACCORDANCE W/ ASTM D1557.

B
U

IL
D

IN
G

 F
A

C
E

XX XX

UNCOMPACTED 
SUBGRADE

6" HIGH CRUSHED STONE 
(1 1/2" -3") DIAMETER 
CLEAN STONE 

FLUSH METAL 
LANDSCAPE EDGING

LEVEL BOTTOM 
(UNCOMPACTED) COVERED 
WITH GEOTEXTILE FABRIC

EXISTING 
ASPHALT 

VERTICAL 
SAWCUT

6
"

EXISTING  PROPOSED  

FLUSH  
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CXA-G-03

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - SITE RESTORATION

08/23/2022

1/8" = 1'-0"
2

CXA Site Restoration

N

GENERAL NOTES

1. PROVIDE PROTECTION FOR EXISTING FEATURES TO REMAIN. 
PROVIDE PROTECTION PLAN FOR APPROVAL

CONSTRUCTION NOTES

-REPLACE ALL PLANTED MATTER DISTURBED DURING CONSTRUCTION UNLESS 
STATED OTHERWISE.

-REPAIR ALL DAMAGED PARK PROPERTY INCURRED DURING CONSTRUCTION.
-REPAIR ASPHALT AS REQUIRED

RESTORATION KEY NOTES

EXISTING FENCE TO REMAIN.

NEW GRAVEL (PERMEABLE) SURFACE. SEE DETAIL 2/CXA-G-03

REPAIR ASPHALT AS REQUIRED

NEW CONCRETE PAD. SEE CXA-A-11 FOR DIMENSIONS.

1

2

3

4

2. SCHEDULE AND COMPLETE WORK AS REQUIRED TO GIVE THE 
SITE IMPROVEMENT CONTRACTORS ACCESS TO THEIR JOBSITE 

1" = 1'-0"

CONCRETE LANDING WITH STEP- N.T.S.

1" = 1'-0"

GRAVEL SURFACE

1

3

1-118-G-851-0 0
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CXA-A-031

CXA-A-04

1

CXA-A-04

2

CXA-A-03 2

SPRINKLER 
ROOM

EXISTING FIRE HYDRANT TO 
REMAIN

DRAGON COASTER

SEE DCV DWGS.

8' - 0"

5
' 
- 

6
"

DEMOLISH STRUCTURE ENTIRELY

INCLUDING FOUNDATIONS AND FOOTINGS

5' - 0" 15' - 7" 3' - 6" 3' - 6" 15' - 7" 5' - 0"

DM-5

DM-5

DM-5

DM-5

DM-5 DM-5 DM-5 DM-5 DM-5 DM-5

DM-5DM-5

DM-10

DM-7

DM-7
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--
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DM-29

DM-1 TYP. ALL

8

DM-30

3' - 2"

DM-30

DRAGON COASTER VENDOR
SEE DCV DWGS.
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REMOVE ALL WALL 
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TO EXPOSE 
FRAMING
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DEMOLITION  NOTES:

1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. PRIOR TO DEMOLITION, CONTRACTOR IS REQUIRED TO POSSES AN ASBESTOS -CONTAINMENT 
MATERIALS (ACM) PERMIT FROM THE DEPARTMENT OF LABOR. 

4. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

5. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

6. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

7. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT GENERAL PUBLIC, ALL EXISTING STRUCTURES AND 
PROPERTY.

8. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

9. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

10. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

11. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

12. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING LINES 
AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

13. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO SCHEDULED 
DEMOLITION.

14. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE FINISH SCHEDULE.

15. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICAITON OF NEW FLOOR 
COATING.

16. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

17. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
18. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS OF 

THE WORK.

INDICATES DEMOLITION

DM - # DEMOLITION KEY NOTES

DEMOLITION LEGEND

INDICATES N.I.C.NIC
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CXA-A-01

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - GROUND FLOOR DEMOLITION PLAN

08/23/2022

1/4" = 1'-0"
1

DEMOLITION GROUND FLOOR PLAN

DEMOLITION KEYNOTES

DM-1 REMOVE EXISTING WOOD SIDING.

DM-2 REMOVE EXISTING GATE.

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN ENCLOSURE
TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS TO MATCH LOCATION, SIZE AND
SHAPE AS INDICATED. COORDINATE WITH STRUCTURAL DRAWINGS.

DM-6 REMOVE EXISTING WOOD DECKING. (COORDINATE EXTENT OF REMOVAL REQUIRED TO
REPAIR FLOOR JOISTS TO REMAIN AS NEEDED - SEE STRUCTURAL DRAWINGS).

DM-7 REMOVE EXISTING DOOR & FRAME.

DM-10 REMOVE INTERIOR PARTITION.

DM-23 REMOVE EXISTING FENCE.

DM-29 REMOVE SECTION OF EXISTING WALL. PROVIDE HEADER AS REQUIRED TO CREATE A DOOR
OPENING. SEE ELEVATIONS FOR EXTENT.

DM-30 EXISTING STRUCTURE TO BE REMOVED IN ITS ENTIRETY. SEE PLANS FOR EXTENT OF
REMOVAL.
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DRAGON COASTER VENDOR
SEE DCV DWGS.

INDICATES DEMOLITION

DM - # DEMOLITION KEY NOTES

DEMOLITION LEGEND

INDICATES N.I.C.NIC

DEMOLITION  NOTES:

1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. PRIOR TO DEMOLITION, CONTRACTOR IS REQUIRED TO POSSES AN ASBESTOS -CONTAINMENT 
MATERIALS (ACM) PERMIT FROM THE DEPARTMENT OF LABOR. 

4. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

5. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

6. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

7. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT GENERAL PUBLIC, ALL EXISTING STRUCTURES AND 
PROPERTY.

8. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

9. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

10. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

11. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

12. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING LINES 
AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

13. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO SCHEDULED 
DEMOLITION.

14. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE FINISH SCHEDULE.

15. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICAITON OF NEW FLOOR 
COATING.

16. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

17. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
18. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS OF 

THE WORK.
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CXA-A-02

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - ROOF FLOOR DEMOLITION PLAN

08/23/2022

1/4" = 1'-0"
1

DEMOLITION ROOF PLAN

DEMOLITION KEYNOTES

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED WOOD
SHEATHING. REPLACE DAMAGED SHEATHING TO MATCH EXISTING. COORDINATE WITH
A/E.

DM-17 REMOVE EXISTING ROOFING MEMBRANES, UNDERLAYMENT AND ANY ROTTED WOOD
SHEATHING. REPLACE EXISTING DAMAGED SHEATHING TO MATCH EXISTING.
COORDINATE WITH A/E.

DM-21 CAREFULLY REMOVE FINIAL LIGHTS (H6) FOR REFURBISHMENT AND REINSTALLATION

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

N
* COORDINATE EXTENT OF REMOVAL REQUIRED TO REPAIR FLOOR 
JOISTS - SEE STRUCTURAL DRAWINGS.
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INDICATES DEMOLITION

DM - # DEMOLITION KEY NOTES

DEMOLITION LEGEND

INDICATES N.I.C.NIC

DEMOLITION  NOTES:

1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. PRIOR TO DEMOLITION, CONTRACTOR IS REQUIRED TO POSSES AN ASBESTOS -CONTAINMENT 
MATERIALS (ACM) PERMIT FROM THE DEPARTMENT OF LABOR. 

4. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

5. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

6. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

7. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT GENERAL PUBLIC, ALL EXISTING STRUCTURES AND 
PROPERTY.

8. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

9. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

10. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

11. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

12. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING LINES 
AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

13. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO SCHEDULED 
DEMOLITION.

14. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE FINISH SCHEDULE.

15. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICAITON OF NEW FLOOR 
COATING.

16. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

17. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
18. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS OF 

THE WORK.
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CXA-A-03

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - DEMOLITION ELEVATIONS

08/23/2022

1/4" = 1'-0"
1

DEMOLITION BUILDING ELEVATION - EAST

1/4" = 1'-0"
2

DEMOLITION BUILDING ELEVATION - WEST

DEMOLITION KEYNOTES

DM-1 REMOVE EXISTING WOOD SIDING.

DM-2 REMOVE EXISTING GATE.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN ENCLOSURE TO
USE AS REFERENCE IN ORDER TO REPLICATE TRIMS TO MATCH LOCATION, SIZE AND SHAPE AS
INDICATED. COORDINATE WITH STRUCTURAL DRAWINGS.

DM-7 REMOVE EXISTING DOOR & FRAME.

DM-11 CAREFULLY REMOVE AND RETURN TO OWNER ALL EXISTING SIGNAGE AND LETTERING.
COORDINATE SIGNAGE REMOVAL WITH OWNER PRIOR TO REMOVAL OF ANY SIGNAGE.

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED WOOD SHEATHING.
REPLACE DAMAGED SHEATHING TO MATCH EXISTING. COORDINATE WITH A/E.

DM-17 REMOVE EXISTING ROOFING MEMBRANES, UNDERLAYMENT AND ANY ROTTED WOOD
SHEATHING. REPLACE EXISTING DAMAGED SHEATHING TO MATCH EXISTING. COORDINATE WITH
A/E.

DM-18 REMOVE EXISTING PANELS & TRIMS.

DM-21 CAREFULLY REMOVE FINIAL LIGHTS (H6) FOR REFURBISHMENT AND REINSTALLATION

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

DM-29 REMOVE SECTION OF EXISTING WALL. PROVIDE HEADER AS REQUIRED TO CREATE A DOOR
OPENING. SEE ELEVATIONS FOR EXTENT.
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DEMOLITION  NOTES:

1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. PRIOR TO DEMOLITION, CONTRACTOR IS REQUIRED TO POSSES AN ASBESTOS -CONTAINMENT 
MATERIALS (ACM) PERMIT FROM THE DEPARTMENT OF LABOR. 

4. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

5. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

6. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

7. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT GENERAL PUBLIC, ALL EXISTING STRUCTURES AND 
PROPERTY.

8. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

9. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

10. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

11. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

12. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING LINES 
AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

13. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO SCHEDULED 
DEMOLITION.

14. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE FINISH SCHEDULE.

15. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICAITON OF NEW FLOOR 
COATING.

16. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

17. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
18. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS OF 

THE WORK.
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DM - # DEMOLITION KEY NOTES

DEMOLITION LEGEND
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CXA-A-04

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - DEMOLITION ELEVATIONS

08/23/2022

1/4" = 1'-0"
1

DEMOLITION BUILDING ELEVATION - NORTH

1/4" = 1'-0"
2

DEMOLITION BUILDING ELEVATION - SOUTH

DEMOLITION KEYNOTES

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN
ENCLOSURE TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS TO MATCH LOCATION,
SIZE AND SHAPE AS INDICATED. COORDINATE WITH STRUCTURAL DRAWINGS.

DM-11 CAREFULLY REMOVE AND RETURN TO OWNER ALL EXISTING SIGNAGE AND LETTERING.
COORDINATE SIGNAGE REMOVAL WITH OWNER PRIOR TO REMOVAL OF ANY SIGNAGE.

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED WOOD
SHEATHING. REPLACE DAMAGED SHEATHING TO MATCH EXISTING. COORDINATE WITH A/E.

DM-18 REMOVE EXISTING PANELS & TRIMS.

DM-21 CAREFULLY REMOVE FINIAL LIGHTS (H6) FOR REFURBISHMENT AND REINSTALLATION

DM-22 EXTERIOR GRADE 3/4" PLYWOOD SHEATHING, AT ALL INDICATED FLAT SURFACES. LOCATE
MATERIAL JOINTS TO OCCUR BELOW DOCUMENTED LOCATION OF BATTEN TRIMS.
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DRAGON COASTER VENDOR
SEE DCV DWGS.
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INDICATES DEMOLITION

DM - # DEMOLITION KEY NOTES

DEMOLITION LEGEND

INDICATES N.I.C.NIC

DEMOLITION  NOTES:

1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. PRIOR TO DEMOLITION, CONTRACTOR IS REQUIRED TO POSSES AN ASBESTOS -CONTAINMENT 
MATERIALS (ACM) PERMIT FROM THE DEPARTMENT OF LABOR. 

4. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

5. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

6. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

7. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT GENERAL PUBLIC, ALL EXISTING STRUCTURES AND 
PROPERTY.

8. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

9. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

10. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

11. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

12. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING LINES 
AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

13. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO SCHEDULED 
DEMOLITION.

14. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE FINISH SCHEDULE.

15. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICAITON OF NEW FLOOR 
COATING.

16. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

17. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
18. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS OF 

THE WORK.
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INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - DEMOLITION REFLECTED CEILING PLAN

08/23/2022

DEMOLITION KEYNOTES

DM-13 REMOVE EXISTING CEILING AND ALL ACCESSORIES AND EQUIPMENT.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED TO THESE
FIXTURES. SEE ELECTRICAL FOR DETAILS.

DEMOLITION RCP

N
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FLOOR PLAN NOTES:

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. ALL 
ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" (U.N.O.).
4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR 

ACCESSORIES. COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE CONTRACTOR SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY 
MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE ARCHITECT 
IMMEDIATELY.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
7. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

8. THE CONTRACTOR TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY 
DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.

9. THE CONTRACTOR SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR 
THEINSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O. 

10. THE CONTRACTOR IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL 
AND MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. 

12. THE CONTRACTOR. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT 
PRIOR TO INSTALLING ANY ONE ITEM.

13. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 
ONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC O DETERMINE ACCESS 
ANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.

NEW IPE WOOD DECK

NEW CONSTRUCTION

? KEY NOTES
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CXA-A-11

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - GROUND FLOOR PLAN

08/23/2022

1/4" = 1'-0"
1

GROUND FLOOR PLAN

CONSTRUCTION KEY NOTES

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

8 PROVIDE AND INSTALL GATE. SEE DETAILS.

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

26 PROVIDE AND INSTALL ALUMINUM LEADER HEAD, LEADER, AND SPLASH GUARD.

33 NEW WOOD FENCE. SEE DETAILS.

36 NEW PILASTER TO MATCH COLUMN ENCLOSURE AS INDICATED

66 INSTALL NEW MINI SPLIT MECHANICAL UNIT. SEE MECHANICAL DRAWINGS.

N

1-118-A-862-0 0

113 of 664



1 2 3 5 7

A

B

E

D

C

64

4

2

CXA-A-31

1

CXA-A-31

3

CXA-A-32

4

CXA-A-32

8

80

ROOF BELOW

INDICATION OF EXISTING 
WOOD TRUSSES ABOVE

SOFFIT AREA BELOW

N
E

W
 B

U
IL

D
IN

G
E

X
IS

T
IN

G
 B

U
IL

D
IN

G
 

+13' - 8 5/8"

+16' - 10 1/8"

ATTIC SPACE

PORCH CEILING 

+13' - 8 5/8"

+13' - 8 5/8"
+13' - 8 5/8"

+13' - 8 5/8"

ROOF BELOW

80

1

CXA-A-33

2

CXA-A-33

1HR RATED 
FLOOR-CEILING 
PER UL DESIGN# 
L504

INSTALL ATTIC 
ACCESS HATCH

2
' 
- 

6
"

1' - 8"

5
"

1' - 11"

2.3

F

G

H

1.2 2.7 5.5

D.9

NEW IPE WOOD DECK

NEW CONSTRUCTION

? KEY NOTES

101

1i WINDOW TAG

DOOR TAG

WALL TAG

FIRE EXTINGUISHERFE

1i

FLOOR DRAINFD

NOT IN CONTRACT

PLAN LEGEND:

1-HR RATED

FLOOR PLAN NOTES:

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. ALL 
ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" (U.N.O.).
4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR 

ACCESSORIES. COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE CONTRACTOR SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY 
MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE ARCHITECT 
IMMEDIATELY.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
7. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

8. THE CONTRACTOR TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY 
DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.

9. THE CONTRACTOR SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR 
THEINSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O. 

10. THE CONTRACTOR IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL 
AND MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. 

12. THE CONTRACTOR. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT 
PRIOR TO INSTALLING ANY ONE ITEM.

13. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 
ONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC O DETERMINE ACCESS 
ANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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CXA-A-12

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - ATTIC LEVEL PLAN

08/23/2022

CONSTRUCTION KEY NOTES

80 NEW 3/4" PLYWOOD FLOOR

1/4" = 1'-0"
1

ATTIC LEVEL
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NEW IPE WOOD DECK

NEW CONSTRUCTION

? KEY NOTES

101

1i WINDOW TAG

DOOR TAG

WALL TAG

FIRE EXTINGUISHERFE

1i

FLOOR DRAINFD

NOT IN CONTRACT

PLAN LEGEND:

1-HR RATED

FLOOR PLAN NOTES:

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. ALL 
ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" (U.N.O.).
4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR 

ACCESSORIES. COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE CONTRACTOR SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY 
MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE ARCHITECT 
IMMEDIATELY.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
7. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

8. THE CONTRACTOR TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY 
DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.

9. THE CONTRACTOR SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR 
THEINSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O. 

10. THE CONTRACTOR IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL 
AND MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. 

12. THE CONTRACTOR. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT 
PRIOR TO INSTALLING ANY ONE ITEM.

13. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 
ONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC O DETERMINE ACCESS 
ANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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CXA-A-13

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - ROOF PLAN

08/23/2022

1/4" = 1'-0"
1

ROOF PLAN

CONSTRUCTION KEY NOTES

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING
DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

17 PROVIDE AND INSTALL RIDGE VENT AT ROOF HIPS.

19 PROVIDE AND INSTALL ROOF DRAIN. SEE PLUMBING DRAWINGS.

25 NEW ROOF WITH ASPHALT SHINGLE ROOFING WITH TWO LAYERS OF UNDERLAYMENT, AND
SHEATHING.

27 PROVIDE AND INSTALL STEP FLASHING WHERE SLOPE ROOFS MEET VERTICAL WALLS.

41 INSTALL REFURBISHED FINIAL LIGHTS (H6). ARCHITECT TO APPROVE FINISH AND ANY
NEEDED MODIFICATIONS TO H6 LIGHTS DURING REFURBISHMENT.

N
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CXA-A-21

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - EXTERIOR BUILDING ELEVATIONS

08/23/2022

1/4" = 1'-0"
1

BUILDING ELEVATION - WEST

CONSTRUCTION KEY NOTES

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

2 PROVIDE AND INSTALL EXTERIOR GRADE SIDING WITH BATTENS.

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT
COLORS AS SCHEDULED.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING
DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

23 NEW ROOF WITH BATT INSULATION (R-38 MIN) PACKED BETWEEN JOISTS. PROVIDE AND INSTALL
SHINGLES, UNDERLAYMENT SHEATHING AND FLASHING SYSTEM.

41 INSTALL REFURBISHED FINIAL LIGHTS (H6). ARCHITECT TO APPROVE FINISH AND ANY NEEDED
MODIFICATIONS TO H6 LIGHTS DURING REFURBISHMENT.

66 INSTALL NEW MINI SPLIT MECHANICAL UNIT. SEE MECHANICAL DRAWINGS.

76 INSTALL NEW EXHAUST SYSTEM. SEE MECHANICAL DRAWINGS.

1/4" = 1'-0"
2

BUILDING ELEVATION - EAST

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. 
ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" (UNO).
4. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE 

ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF 
ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE 
ARCHITECT IMMEDIATELY. THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD 
BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
8. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

9. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE 
INSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, UNO

10. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND 
MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. GC SHALL ALSO PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH 
WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

12. GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO 
INSTALLING ANY ONE ITEM.

13. REFER TO SHEET CXA-A-83 FOR PARTITION TYPE INFORMATION.
14. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 

CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE 
ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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CXA-A-22

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - EXTERIOR BUILDING ELEVATIONS

08/23/2022

1/4" = 1'-0"
1

BUILDING ELEVATION - SOUTH

1/4" = 1'-0"
2

BUILDING ELEVATION - NORTH

CONSTRUCTION KEY NOTES

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT
COLORS AS SCHEDULED.

4 NEW WINDOWS. SEE WINDOW SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING
DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

26 PROVIDE AND INSTALL ALUMINUM LEADER HEAD, LEADER, AND SPLASH GUARD.

27 PROVIDE AND INSTALL STEP FLASHING WHERE SLOPE ROOFS MEET VERTICAL WALLS.

41 INSTALL REFURBISHED FINIAL LIGHTS (H6). ARCHITECT TO APPROVE FINISH AND ANY NEEDED
MODIFICATIONS TO H6 LIGHTS DURING REFURBISHMENT.

66 INSTALL NEW MINI SPLIT MECHANICAL UNIT. SEE MECHANICAL DRAWINGS.

67 NEW FASCIA BOARD AND SOFFIT.

76 INSTALL NEW EXHAUST SYSTEM. SEE MECHANICAL DRAWINGS.

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. 
ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" (UNO).
4. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE 

ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF 
ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE 
ARCHITECT IMMEDIATELY. THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD 
BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
8. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

9. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE 
INSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, UNO

10. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND 
MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. GC SHALL ALSO PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH 
WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

12. GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO 
INSTALLING ANY ONE ITEM.

13. REFER TO SHEET CXA-A-83 FOR PARTITION TYPE INFORMATION.
14. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 

CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE 
ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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CXA-A-23

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - PORCH BUILDING ELEVATIONS

08/23/2022

1/4" = 1'-0"
2

PORCH ELEVATION NORTH
1/4" = 1'-0"

1
PORCH ELEVATION EAST

1/4" = 1'-0"
3

PORCH ELEVATION WEST

1/4" = 1'-0"
4

PORCH ELEVATION SOUTH

CONSTRUCTION KEY NOTES

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH
PAINT COLORS AS SCHEDULED.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. 
ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" (UNO).
4. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE 

ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF 
ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE 
ARCHITECT IMMEDIATELY. THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD 
BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
8. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

9. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE 
INSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, UNO

10. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND 
MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. GC SHALL ALSO PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH 
WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

12. GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO 
INSTALLING ANY ONE ITEM.

13. REFER TO SHEET CXA-A-83 FOR PARTITION TYPE INFORMATION.
14. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 

CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE 
ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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CXA-A-24

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - DRIVE-THROUGH ELEVATIONS

08/23/2022

1/4" = 1'-0"
1

DRIVE-THROUGH WEST ELEVATION

1/4" = 1'-0"
3

DRIVE-THROUGH EAST ELEVATION

CONSTRUCTION KEY NOTES

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT
COLORS AS SCHEDULED.

8 PROVIDE AND INSTALL GATE. SEE DETAILS.

26 PROVIDE AND INSTALL ALUMINUM LEADER HEAD, LEADER, AND SPLASH GUARD.

1/4" = 1'-0"
4

DRIVE-THROUGH NORTH ELEVATION
1/4" = 1'-0"

2
DRIVE-THROUGH SOUTH ELEVATION

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. 
ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" (UNO).
4. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE 

ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF 
ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE 
ARCHITECT IMMEDIATELY. THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD 
BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
8. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

9. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE 
INSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, UNO

10. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND 
MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. GC SHALL ALSO PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH 
WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

12. GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO 
INSTALLING ANY ONE ITEM.

13. REFER TO SHEET CXA-A-83 FOR PARTITION TYPE INFORMATION.
14. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 

CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE 
ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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1/4" = 1'-0"

CXA-A-31

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - BUILDING SECTIONS

08/23/2022

1/4" = 1'-0"
1

BUILDING SECTION 1

1/4" = 1'-0"
2

BUILDING CROSS SECTION - VENDOR SPACE

CONSTRUCTION KEY NOTES

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

11 PROVIDE AND INSTALL T1-11 CEILING.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING
DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

17 PROVIDE AND INSTALL RIDGE VENT AT ROOF HIPS.

19 PROVIDE AND INSTALL ROOF DRAIN. SEE PLUMBING DRAWINGS.

23 NEW ROOF WITH BATT INSULATION (R-38 MIN) PACKED BETWEEN JOISTS. PROVIDE AND INSTALL
SHINGLES, UNDERLAYMENT SHEATHING AND FLASHING SYSTEM.

31 NEW CONCRETE PAD FOUNDATION. SEE STRUCTURAL DRAWINGS.

32 NEW 3/4" FIRE RETARDENT PLYWOOD FLOOR ABOVE ELECTRICAL ROOM.

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

41 INSTALL REFURBISHED FINIAL LIGHTS (H6). ARCHITECT TO APPROVE FINISH AND ANY NEEDED
MODIFICATIONS TO H6 LIGHTS DURING REFURBISHMENT.

67 NEW FASCIA BOARD AND SOFFIT.

80 NEW 3/4" PLYWOOD FLOOR

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. 
ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" (UNO).
4. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE 

ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF 
ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE 
ARCHITECT IMMEDIATELY. THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD 
BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
8. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

9. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE 
INSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, UNO

10. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND 
MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. GC SHALL ALSO PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH 
WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

12. GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO 
INSTALLING ANY ONE ITEM.

13. REFER TO SHEET CXA-A-83 FOR PARTITION TYPE INFORMATION.
14. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 

CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE 
ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.

1-118-A-869-0 0

120 of 664



1235 4

298.07 SF

OFFICE

105

468.24 SF

MAIN STORAGE

106

31

27

35' - 5"

23

12

2

12

2

17

CXA-A-86

2

CXA-A-34

2

T.O. SLAB
-0' - 5"

2.3 1.22.75.5 1235 4

468.24 SF

MAIN STORAGE

106

31 31

66

17' - 1"18' - 4"

12

2

12

2

CXA-A-34

2
Sim

ROOF 3 RIDGE A
12' - 10 1/2"

ROOF 3 RIDGE B
10' - 7 1/4"

TOP PLATE L RF-3
7' - 7"

TOP PLATE H RF-3
9' - 10"

TOP PLATE M RF-3
8' - 7 3/4"

B.O. ROOF 3 EAVE H
9' - 3"

B.O. ROOF 3 EAVE M
8' - 5 1/2"

B.O. ROOF 3 EAVE L
7' - 4 1/2"

B.O. FOUNDATION
-3' - 11"

T.O. SLAB
-0' - 5"

2.3 1.22.75.5

T.O. WOOD DECK
0' - 0"

B.O. ROOF 1 EAVE
16' - 5"

T.O. COLUMN
12' - 10"

12357 6 4

169.92 SF

ELEC ROOM

107

119.79 SF

STORAGE

103

104.87 SF

SPRINKLER

ROOM

104

ATTIC SPACE

8

17

39

15

B.O. CEILING VIF
12' - 10"

2
' 
- 

2
"

SPRINKLER PIPE
SEE PLUMBING DWGS.

CXA-A-83

4

CXA-A-86

1

80

CXA-A-34

1
Sim

TOP PLATE RF-1
17' - 3"

T.O. ROOF 2 DECK
15' - 11"

T.O. ROOF 2 PARAPET
17' - 3"

ATTIC FLOOR
13' - 8 5/8"

EXISTING FOUNDATION, SEE STRUCT DWG

NEW WALL FOOTING, SEE STRUCT DWG

E D C

1519

26

8

DCV
X1

6
"

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT 

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER
REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE
DATE REVISION

CONSULTANT SEALCONSULTANT

INFORMATION

AS BUILT - NO CHANGESAS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

3 Aerial Way, Syosset, New York 11791
(516) 938-5476                  www.liro.com

22-523

1

8
/3

0
/2

0
2
2
 4

:0
6
:0

3
 P

M

1/4" = 1'-0"

CXA-A-32

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - BUILDING SECTIONS

08/23/2022

1/4" = 1'-0"
3

BUILDING CROSS SECTION - EMPLOYEE AREA
1/4" = 1'-0"

4
BUILDING CROSS SECTION - MAIN STORAGE

1/4" = 1'-0"
2

BUILDING CROSS SECTION - BACK OF HOUSE

CONSTRUCTION KEY NOTES

8 PROVIDE AND INSTALL GATE. SEE DETAILS.

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

17 PROVIDE AND INSTALL RIDGE VENT AT ROOF HIPS.

19 PROVIDE AND INSTALL ROOF DRAIN. SEE PLUMBING DRAWINGS.

23 NEW ROOF WITH BATT INSULATION (R-38 MIN) PACKED BETWEEN JOISTS. PROVIDE AND
INSTALL SHINGLES, UNDERLAYMENT SHEATHING AND FLASHING SYSTEM.

26 PROVIDE AND INSTALL ALUMINUM LEADER HEAD, LEADER, AND SPLASH GUARD.

27 PROVIDE AND INSTALL STEP FLASHING WHERE SLOPE ROOFS MEET VERTICAL WALLS.

31 NEW CONCRETE PAD FOUNDATION. SEE STRUCTURAL DRAWINGS.

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

66 INSTALL NEW MINI SPLIT MECHANICAL UNIT. SEE MECHANICAL DRAWINGS.

80 NEW 3/4" PLYWOOD FLOOR

1/4" = 1'-0"
1

DRIVE THROUGH SECTION

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. 
ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" (UNO).
4. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE 

ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF 
ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE 
ARCHITECT IMMEDIATELY. THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD 
BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
8. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

9. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE 
INSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, UNO

10. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND 
MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. GC SHALL ALSO PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH 
WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

12. GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO 
INSTALLING ANY ONE ITEM.

13. REFER TO SHEET CXA-A-83 FOR PARTITION TYPE INFORMATION.
14. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 

CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE 
ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - WALL ENLARGED SECTONS 2

08/23/2022
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As indicated

CXA-A-41

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - GROUND LEVEL RCP

08/23/2022

CONSTRUCTION KEY NOTES

11 PROVIDE AND INSTALL T1-11 CEILING.

12 PROVIDE DROP CEILING AND ALL HANGERS/ ACCESSORIES.

26 PROVIDE AND INSTALL ALUMINUM LEADER HEAD, LEADER, AND SPLASH GUARD.

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

76 INSTALL NEW EXHAUST SYSTEM. SEE MECHANICAL DRAWINGS.

1/4" = 1'-0"
1

RCP - GROUND FLOOR N

1. CONTRACTOR SHALL PROVIDE THE NECESSARY FRAMING OR BRIDGING FOR ALL LIGHT FIXTURES, 
DIFFUSERS, RETURNS, ETC., AS WELL AS REQUIRED CUTOUTS.

2. CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY POSSIBLE INTERFERENCES BEFORE PROCEEDING 
WITH CEILING INSTALLATION.

3. CEILING CONSTRUCTION SHALL NOT BE CLOSED IN  UNTIL THE CONSTRUCTION MANAGER AND 
AUTHORITIES HAVING JURISDICTION HAVE HAD AN OPPORTUNITY TO INSPECT THE AREA AND 
ASCERTAIN THAT ALL DUCTWORK, PLUMBING, ELECTRICAL CONDUITS AND LINES HAVE BEEN 
INSTALLED PROPERLY. 

4. FASCIAS OR ANY BREAK IN THE CEILING HEIGHTS CREATED BY THE INSTALLATION AND/OR ALTERATION 
OF HEATING, VENTILATING, A/C OR  MECHANICAL DUCTS, PIPING OR OTHER EQUIPMENT SHALL BE 
FORMED OF GYPSUM WALLBOARD ON FURRING CHANNELS.

5. THE CEILING PANEL JOINTS SHALL BE ALIGNED PERFECTLY WITH LIGHTING FIXTURES.
6. ALL JOINTS IN THE PANEL SHALL BE SQUARE, LEVEL AND PERFECTLY ALIGNED WITH EACH OTHER AND 

WITH BUILDING FIXTURES.
7. CONTRACTOR SHALL PROVIDE CUTOUTS AND OTHER SPECIAL PROVISIONS IN ACOUSTICAL WORK AS 

REQUIRED FOR LIGHTING FIXTURES, REGISTERS, DIFFUSERS AND OTHER INSERTED ITEMS. GENERAL 
CONSTRUCTION CONTRACTOR SHALL INSTALL ACCESS PANELS IN GYPSUM DRYWALL CEILINGS FOR 
ACCESS TO AIR CONDITIONING, PLUMBING, TELEPHONE & ELECTRICAL CONTROL EQUIPMENT 
REQUIRING ACCESS.

8. IN GENERAL, WITHIN EACH AREA, CEILING WORK REQUIREMENTS SHALL BE EXECUTED IN SUCH A 
MANNER AS TO PROVIDE CONTINUOUS MATCHED AND ALIGNED CEILINGS.  THE FINAL CEILING 
INSTALLATION SHALL BE FREE OF ALL VISUAL DEFECTS.

9. CEILING BOARD OVER VENDOR SPACES SHOULD BE MOISTURE RESISTANT, PRESSURE TREATED WOOD

GENERAL REFLECTED CEILING PLAN NOTES
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124 of 664



1 2 3 5 7

A

B

E

D

C

64

2

CXA-A-31

1

CXA-A-31

8

EXISTING WOOD TRUSSES

5' - 0" 15' - 7" 3' - 6" 3' - 6" 15' - 7" 5' - 0" 10' - 6"

3
' 
- 

6
"

6
' 
- 

6
"

6
' 
- 

6
"

3
' 
- 

6
"

3' - 10" 3' - 10"

3' - 10" 3' - 10"

5
' 
- 

7
"

6
' 
- 

7
"

8' - 0" 7' - 6"

L1

L1

L1 L1

L1

L1

L1L1

9
' 
- 

5
"

1
0

' 
- 

0
"

1
0

' 
- 

0
"

1
0

' 
- 

0
"

2

CXA-A-33

8' - 0"

DRIVE THROUGH 
ROOF BEYONDCXA-G-02.1 4

CXA-G-02.13

RCP LEGEND

R-2  EXTERIOR RECESSED CAN IN SOFFIT (SEE ELEC. DWGS)

R-6: 4" SQUARE RECESSED LIGHT FIXTURE (SEE ELEC. DWGS)

SPRINKLER (SEE FIRE PROTECTION DWGS)

L-1 LINEAR LIGHT (SEE ELEC. DWGS)

M-2 MARQUEE LIGHTING AT BALUSTRADE

SUPPLY DIFFUSER. SEE MECHANICAL DRAWINGS

EXHAUST GRILL. SEE MECHANICAL DRAWINGS

INDICATES SCOPE NOT IN CONTRACT
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As indicated

CXA-A-42

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

CXA - ATTIC LEVEL RCP

08/23/2022

1/4" = 1'-0"
1

ATTIC LEVEL

1. CONTRACTOR SHALL PROVIDE THE NECESSARY FRAMING OR BRIDGING FOR ALL LIGHT FIXTURES, 
DIFFUSERS, RETURNS, ETC., AS WELL AS REQUIRED CUTOUTS.

2. CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY POSSIBLE INTERFERENCES BEFORE PROCEEDING 
WITH CEILING INSTALLATION.

3. CEILING CONSTRUCTION SHALL NOT BE CLOSED IN  UNTIL THE CONSTRUCTION MANAGER AND 
AUTHORITIES HAVING JURISDICTION HAVE HAD AN OPPORTUNITY TO INSPECT THE AREA AND 
ASCERTAIN THAT ALL DUCTWORK, PLUMBING, ELECTRICAL CONDUITS AND LINES HAVE BEEN 
INSTALLED PROPERLY. 

4. FASCIAS OR ANY BREAK IN THE CEILING HEIGHTS CREATED BY THE INSTALLATION AND/OR ALTERATION 
OF HEATING, VENTILATING, A/C OR  MECHANICAL DUCTS, PIPING OR OTHER EQUIPMENT SHALL BE 
FORMED OF GYPSUM WALLBOARD ON FURRING CHANNELS.

5. THE CEILING PANEL JOINTS SHALL BE ALIGNED PERFECTLY WITH LIGHTING FIXTURES.
6. ALL JOINTS IN THE PANEL SHALL BE SQUARE, LEVEL AND PERFECTLY ALIGNED WITH EACH OTHER AND 

WITH BUILDING FIXTURES.
7. CONTRACTOR SHALL PROVIDE CUTOUTS AND OTHER SPECIAL PROVISIONS IN ACOUSTICAL WORK AS 

REQUIRED FOR LIGHTING FIXTURES, REGISTERS, DIFFUSERS AND OTHER INSERTED ITEMS. GENERAL 
CONSTRUCTION CONTRACTOR SHALL INSTALL ACCESS PANELS IN GYPSUM DRYWALL CEILINGS FOR 
ACCESS TO AIR CONDITIONING, PLUMBING, TELEPHONE & ELECTRICAL CONTROL EQUIPMENT 
REQUIRING ACCESS.

8. IN GENERAL, WITHIN EACH AREA, CEILING WORK REQUIREMENTS SHALL BE EXECUTED IN SUCH A 
MANNER AS TO PROVIDE CONTINUOUS MATCHED AND ALIGNED CEILINGS.  THE FINAL CEILING 
INSTALLATION SHALL BE FREE OF ALL VISUAL DEFECTS.

9. CEILING BOARD OVER VENDOR SPACES SHOULD BE MOISTURE RESISTANT, PRESSURE TREATED WOOD

GENERAL REFLECTED CEILING PLAN NOTES
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CXA-A-80

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

COLUMN DETAILS

08/23/2022

6" = 1'-0"
1

SPLINE CONNECTION DETAIL

NOTES:
1. KILN DRIED WOOD IS TO BE USED FOR COLUMN CLADDINGS.
2. PRESSURE-TREATED WOOD ARE TO BE USED FOR BLOCKING SUBSTRATE AS 

REQUIRED BY CLADDING INSTALLATIONS.
3. STAINLESS STEEL NAILS FASTENERS ARE TO BE USED FOR CLADDDING, 

BLOCKING INSTALLATIONS.
4. HARDWOOD IS TO BE USED FOR SPLINE SHIM CLADDIING CONNECTION.
5. SPLICE WOOD CLADDING PANEL OF INDIVIDUAL PIECES WHEN PANEL WIDTH    

EXCEEDS WIDTH OF WOOD PLANK AVAILABLE
6. ALL DIMENSIONS TO BE VERIFIED IN FIELD

3" = 1'-0"
2

COLUMN C SECTION- COLUMN BASE

3" = 1'-0"
3

COLUMN C ELEVATION- COLUMN BASE
3" = 1'-0"

4
COLUMN C BASE PLAN

1" = 1'-0"
5

COLUMN DETAIL TYPE C

3" = 1'-0"
6

COLUMN CAPITAL DETAIL TYPE C

3" = 1'-0"
7

COLUMN C SHAFT
3" = 1'-0"

8
COLUMN C CAPITAL 1

3" = 1'-0"
9

COLUMN C CAPITAL 2
3" = 1'-0"

10
COLUMN C CAPITAL 3
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3" = 1'-0"

CXA-A-81

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

COLUMN DETAILS 2

08/23/2022

SHEET NOTES:
1. KILN DRIED WOOD IS TO BE USED FOR COLUMN CLADDINGS.
2. PRESSURE-TREATED WOOD ARE TO BE USED FOR BLOCKING SUBSTRATE AS 

REQUIRED BY CLADDING INSTALLATIONS.
3. STAINLESS STEEL NAILS FASTENERS ARE TO BE USED FOR CLADDDING, 

BLOCKING INSTALLATIONS.
4. HARDWOOD IS TO BE USED FOR SPLINE SHIM CLADDIING CONNECTION.
5. SPLICE WOOD CLADDING PANEL OF INDIVIDUAL PIECES WHEN PANEL WIDTH    

EXCEEDS WIDTH OF WOOD PLANK AVAILABLE
6. ALL DIMENSIONS TO BE VERIFIED IN FIELD

3" = 1'-0"
1

PILASTER COLUMN BASE DETAIL

3" = 1'-0"
4

PILASTER COLUMN SHAFT DETAIL
3" = 1'-0"

5
EXTERIOR CORNER COLUMN CONNECTION PLAN DETAIL

3" = 1'-0"
7

PILASTER COLUMN CAPITAL DETAIL

3" = 1'-0"
2

EXTERIOR CORNER COLUMN CONNECTION BASE PLAN DETAIL

3" = 1'-0"
6

EXTERIOR COLUMN BETWEEN ROLL UP DOOR PLAN DETAIL

3" = 1'-0"
3

EXTERIOR COLUMN BETWEEN ROLL UP DOOR PLAN BASE DETAIL

1-118-A-876-0 0

127 of 664



CL

CXA-A-83

1

CXA-A-83

1

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

DECORATIVE CAPITAL: 
EXTERIOR GRADE WOOD 

CL

CUSTOM TRIM 
MILLED TO MATCH 
HISTORIC PROFILES

CUSTOM TRIM MILLED TO 
MATCH HISTORIC PROFILES

FASCIA BOARD 

APRON , CUSTOM TRIM 
MILLED TO MATCH 
HISTORIC PROFILES 

CUSTOM TRIM MILLED 
TO MATCH HISTORIC 
PROFILES

MEDIUM-DENSITY OVERLAY 
(MDO) PLYWOOD, TYP

MEDIUM-DENSITY 
OVERLAY (MDO) 
PLYWOOD, TYP

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

DECORATIVE CAPITAL: 
EXTERIOR GRADE WOOD 

CL

U
P

P
E

R
 E

N
T

A
B

L
A

T
U

R
E

 
L
O

W
E

R
E

N
T

A
B

L
A

T
U

R
E

 COLUMN 
ENCLOSURE

CEILING BORDER 
TRIM 

3
"

2
"

1
"

4
"

3
"

FRIEZE TRIM  
MOLDING 

APRON, CUSTOM TRIM 
MILLED TO MATCH 
HISTORIC PROFILES  

CUSTOM TRIM MILLED 
TO MATCH HISTORIC 
PROFILES

CUSTOM TRIM MILLED 
TO MATCH HISTORIC 
PROFILES

5
 1

/2
"

1
/2

"
2

' 
- 

7
 1

/2
"

2
"

1
"

1
 1

/2
"

CUSTOM TRIM MILLED TO 
MATCH HISTORIC PROFILES

CUSTOM TRIM MILLED TO 
MATCH HISTORIC 
PROFILES

CUSTOM TRIM MILLED TO 
MATCH HISTORIC PROFILES

FASCIA BOARD 

APRON, CUSTOM TRIM MILLED TO MATCH 
HISTORIC PROFILES  

3' - 5" 1 1/2" 3' - 5"

MEDIUM-DENSITY OVERLAY 
(MDO) PLYWOOD, TYP

MEDIUM-DENSITY OVERLAY 
(MDO) PLYWOOD, TYP

CL CL

EQ EQ EQ EQ

4
"

3
"

2
6

 1
/2

"
3

"
6

"
2

' 
- 

7
 1

/2
"

2
"

3
"

11" 1 1/2" 40" 1 1/2" 11" 1 1/2"

4 1/2" 3" 43" 3" 4 1/2" 3"3"

MEDIUM-DENSITY 
OVERLAY (MDO) 
PLYWOOD, TYP

CUSTOM TRIM MILLED 
TO MATCH HISTORIC 
PROFILES

MEDIUM-DENSITY 
OVERLAY (MDO) 

PLYWOOD. MURAL 
TO BE INSTALLED

CUSTOM TRIM MILLED 
TO MATCH HISTORIC 
PROFILES

COLUMN BASE: 
PREFABRICATED 
GFRC BASE

GRADE

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT 

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER
REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE
DATE REVISION

CONSULTANT SEALCONSULTANT

INFORMATION

AS BUILT - NO CHANGESAS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

3 Aerial Way, Syosset, New York 11791
(516) 938-5476                  www.liro.com

22-523

8
/3

0
/2

0
2
2
 4

:0
6
:1

3
 P

M

1" = 1'-0"

CXA-A-82

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

WOOD RESTORATION DETAILS

08/23/2022

1" = 1'-0"
6

ENTABLATURE & PILASTERS DETAILS

1" = 1'-0"
3

ENTABLATURE DETAILS
1" = 1'-0"

2
ENTABLATURE DTL AT MIDDLE COLUMN

1" = 1'-0"
5

ENTABLATURE DTL AT MIDDLE PILASTER

1" = 1'-0"
8

ENTABLATURE TYPE 1

1" = 1'-0"
4

ENTABLATURE TYPE 2

1" = 1'-0"
1

COLUMN BASE REPLACEMENT DTL

1-118-A-877-0 0

128 of 664



B.O. ROOF 1 EAVE
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1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD. 
TO CEILING, ON EACH SIDE

1
1 HR FIRE RATING - U-305 

HEAD

PLAN

BASE

EXISTING WOOD FRAMING

(WALL TYPE 1) 2X6 WOOD STUD
(WALL TYPE 1A) EXISTING STUD
(WALL TYPE 1B) 2X6 WOOD STUD

WOOD SOLE PLATE

FLOOR AND WALL BASE
AS SCHEDULED

CEILING

WOOD TOP PLATE

VARIES

2
NO RATING

HEAD

PLAN

BASE

GYPSUM WALLBOARD 

EXISTING WOOD STUD

EXISTING WOOD PLATE

FLOOR AND BASE, AS SCHEDULED

EXISTING WOOD TOP 
PLATE

FINISH CEILING WHERE 
REQUIRED, SEE SCHEDULE

CONTINUOUS SEALANT

EXT. INT.

EXT. GRADE  PLYWOOD SHEATHING

TONGUE AND GROOVE WOOD SIDING

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD. UPTO 
8' A.F.F. AND 5/8" MOLD-RESISTANT GYP. BD. TO CEILING 
ON THE INTERIOR SIDE

6" EXTERIOR PVC WALL BASE

PVC CROWN MOULDING, WHERE 
REQUIRED, SEE SCHEDULE

EXISTING WOOD JOISTS

VARIES

WEATHER BARRIER

METAL FLASHING

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD.  TO CEILING, 
ON EACH SIDE. 1/4" BEADBOARD ON BOTH SIDE FINISH 

3
NO RATING

HEAD

PLAN

BASE

EXISTING WOOD FRAMING

EXISTING WOOD STUD

WOOD SOLE PLATE

FLOOR AND WALL BASE
AS SCHEDULED

CEILING

WOOD TOP PLATE

EXISTING FLOORING 

VARIES

PVC CROWN MOULDING, WHERE 
REQUIRED, SEE SCHEDULE

PVC BEADBOARD CAP

8' HIGH BEADBOARD

PVC CROWN MOULDING, WHERE 
REQUIRED, SEE SCHEDULE

1A
1 HR FIRE RATING - U-305 

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD. TO 
CEILING, ON EACH SIDE. MIN. R-20 BATT INSULATION

1B
NO RATING

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD. 
TO CEILING, ON EACH SIDE

2A
NO RATING

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD.  AND 
5/8" MOLD-RESISTANT GYP. BD. TO CEILING ON THE 
INTERIOR SIDE. 8' HIGH" BEADBOARD ON INTERIOR SIDE 
WITH PVC BEADBOARD CAP (NOT SHOWN)

5
NO RATING

HEAD

PLAN

BASE

GYPSUM WALLBOARD 

2x6 @ 16" O.C.

CONTINUOUS 2x6 PLATE ANCHORED TO FLOOR

FLOOR AND BASE, AS SCHEDULED

CONTINUOUS 2x6 TOP PLATE 
ANCHORED TO STRUCTURE ABOVE

FINISH CEILING WHERE REQUIRED, 
SEE SCHEDULE

CONTINUOUS SEALANT

EXT. INT.

EXT. GRADE  PLYWOOD SHEATHING

8" TONGUE AND GROOVE WOOD SIDING

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD. UPTO 
8' A.F.F. AND 5/8" MOLD-RESISTANT GYP. BD. TO CEILING 
ON THE INTERIOR SIDE

PVC CROWN MOULDING, WHERE 
REQUIRED, SEE SCHEDULE

6" EXTERIOR PVC WALL BASE

WEATHER BARRIER

METAL FLASHING

BATT INSULATION MIN. R-20

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD.  TO CEILING, 
ON ONE SIDE. 

4

HEAD

PLAN

BASE

EXISTING WOOD FRAMING

2x4 WOOD STUD

WOOD SOLE PLATE

FLOOR AND WALL BASE
AS SCHEDULED

CEILING

WOOD TOP PLATE

EXISTING FLOORING 

PVC CROWN MOULDING, WHERE 
REQUIRED, SEE SCHEDULE

NO RATING

AS NOTED ON PLANS

6

HEAD

PLAN

BASE

GYPSUM WALLBOARD 

2x6 @ 16" O.C.

CONTINUOUS 2x6 PLATE ANCHORED TO FLOOR

CONTINUOUS 2x6 TOP PLATE 
ANCHORED TO STRUCTURE ABOVE

CONTINUOUS SEALANT

EXT. INT.

EXT. GRADE  PLYWOOD SHEATHING

8" TONGUE AND GROOVE WOOD SIDING

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD. ON BOTH SIDES

6" EXTERIOR PVC WALL BASE

WEATHER BARRIER

METAL FLASHING

1 HR FIRE RATING- BXUV.V346 - ANSI/UL 263
8

HEAD

PLAN

BASE

GYPSUM WALLBOARD 

WOOD STUD

EXISTING WOOD PLATE

FLOOR AND BASE, AS SCHEDULED

EXISTING WOOD TOP PLATE

FINISH CEILING WHERE REQUIRED, SEE SCHEDULE

CONTINUOUS SEALANT

EXT. INT.

EXT. GRADE FIRE RETARDANT PLYWOOD SHEATHING

TONGUE AND GROOVE WOOD SIDING

8' HIGH BEADBOARD ON INTERIOR SIDE, 1 LAYER 5/8" GWB-X M-BLOC -
MOISTURE-RESISTANT, 2X6 WOOD STUD, 1 LAYER 5/8" GWB-X M-BLOC -
MOISTURE-RESISTANT, 3/4" FIRE-RETARDANT SHEATING, 1/8" DRAINAGE 
TYPE BARRIER, WOOD SIDING

6" EXTERIOR PVC WALL BASE

PVC CROWN MOULDING, WHERE REQUIRED, 
SEE SCHEDULE

EXISTING WOOD JOISTS

VARIES

WEATHER BARRIER

METAL FLASHING

1 HR FIRE RATING- BXUV.V346 - ANSI/UL 263

BATT INSULATION MIN, R 20 (WALL TAGS BELOW IF NEEDED)

8A
2 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD. UPTO 8' A.F.F. AND 5/8" 
MOLD-RESISTANT GYP. BD. TO CEILING ON THE INTERIOR SIDE BATT 
INSULATION MIN, R 20, TWO LAYERS OF RATED 3/4" SHEATHING ON 
EXTERIOR SIDE

2 HR FIRE RATING- BXUV.V346 - ANSI/UL 263

8B
1 LAYER 5/8" GWB-X M-BLOC - MOISTURE-RESISTANT, 2X6 WOOD STUD, 1 
LAYER 5/8" GWB-X M-BLOC - MOISTURE-RESISTANT, 3/4" FIRE-
RETARDANT SHEATING, 1/8" DRAINAGE TYPE BARRIER, WOOD SIDING

1 HR FIRE RATING- BXUV.V346 - ANSI/UL 263

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD.  TO CEILING, 
ON EACH SIDE. 8' HIGH" BEADBOARD ON VENDOR SPACE(S) 
SIDE WITH PVC BEADBOARD CAP 

7
1HR FIRE RATING- U305 

HEAD

PLAN

BASE

EXISTING WOOD FRAMING

2x6 WOOD STUD

WOOD SOLE PLATE

FLOOR AND WALL BASE
AS SCHEDULED

CEILING

WOOD TOP PLATE

EXISTING FLOORING 

VARIES

PVC CROWN MOULDING, WHERE 
REQUIRED, SEE SCHEDULE

PVC BEADBOARD CAP

8' HIGH BEADBOARD

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD.  TO CEILING, 
ON EACH SIDE. 8' HIGH" BEADBOARD ON VENDOR SPACE(S) 
SIDE WITH PVC BEADBOARD CAP 

7A
NO RATING
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HOOD CURL

SQUARE ALUMINUM 
HOOD

INSULATED ALUMINUM 
ROLL UP DOOR 
U- FACTOR 0.31

EXTERIOR

MDO INFILL PANEL 

COPPER FLASHING
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TYP
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BARRIER
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CXA-A-85

1.

CXA-A-85

1.

CXA-A-85

B

EXTERIOR

INTERIOR

1X4 WOOD 
TRIM, TYP

WEATHER 
BARRIER

SHEATHING, TYP 

GYP BOARD, 
TYP

INSULATED 
ALUMINUM 
ROLL UP DOOR 
U- FACTOR 0.31

BLOCKING AS 
REQ'D

SEE SCHEDULE

WALL OPENING WIDTH

WOOD SIDING

0
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5
 1

/2
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2
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3
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1/8"

FLOOR JOIST, REFER 
TO STRUCTURAL DWG 

3/4" PLY WOOD 
SUBFLOORING

3/4" PLY WOOD 
UNDERLAYMENT

UNCOUPLING MEMBRANE

THIN-SET MORTAR

THIN-SET MORTAR

6" TILE

2X6 BOARDWALK 
DECKING

EXT. GRADE  PLYWOOD 
SHEATHING

TONGUE AND GROOVE 
WOOD SIDING

WEATHER BARRIER MEMBRANE

EXISTING STUD 3 1/2"

GYPSUM WALLBOARD GYPSUM WALLBOARD 

FLOOR AND 
BASE, 
AS SCHEDULED

FLOOR AND BASE, 
AS SCHEDULED

1/8"

V
.I
.F

.

6
" 

M
IN

EXISTING 
STRUCTURE/ 
FOOTING

3
' 
- 

6
"

1' - 0" 1' - 6"

EXT. GRADE  PLYWOOD 
SHEATHING

TONGUE AND GROOVE 
WOOD SIDING

WEATHER BARRIER 
MEMBRANE

GYPSUM WALLBOARD 

RIGID INSULATION MIN R-10

BATT INSULATION MIN R-20

8
"

2"

COVER BOARD, 
MIN 1'-0"

ASPHALT

GASKET

COPPER FLASHING

CONCRETE SLAB, 
SEE STRUCT DWG

2X6 SILL PLATE, ALIGN 
WITH CONCRETE SLAB

WATERPROOF BARRIER

FIELD JOINT

CEILING FRAMING

1/2" GYPSUM BOARD CEILING

1/2" SOUND DEADENING BOARD

FACTORY GLUED JOINT

5/8" PLYWOOD FLOOR GLUED 
TO WOOD JOISTS

3/4" PLYWOOD 
SUBFLOOR

CEILING FRAMING

GYPSUM BOARD 
CEILING

3/4" PLYWOOD 
SUBFLOOR

CEILING FRAMING

GYPSUM BOARD CEILING

BLOCKING AS 
REQUIRED

WALL FRAMING

3/4" PLYWOOD 
SUBFLOOR

CEILING FRAMING

GYPSUM BOARD CEILING

BLOCKING AS 
REQUIRED

WALL FRAMING

T1-11 PLYWOOD

3/4" PLYWOOD 
SUBFLOOR

CEILING FRAMING

T1-11 PLYWOOD

2x10 FLOOR JOIST

1/2" GYPSUM BOARD

1/2" PLYWOOD

5/8" PLYWOOD

UNCOUPLING MEMBRANE

THIN SET MORTAR

6" TILE
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As indicated
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INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

DETAILS

08/23/2022

1 1/2" = 1'-0"
1

SPRINKLER ROOM EXTERIOR WALLS
1" = 1'-0"

2
NEW BASE CONDITION DETAIL

1 1/2" = 1'-0"
3

1 HOUR NON-COMBUSTILE FLOOR CEILING ASSEMBLY - BXUV.L504 - ANSI/UL 263
1 1/2" = 1'-0"

4
GYPSUM CEILING FRAMING

1 1/2" = 1'-0"
5

GYPSUM CEILING FRAMING PARALLEL TO WALL

1 1/2" = 1'-0"
8

T1-11 CEILING FRAMING PARALLEL TO WALL
1 1/2" = 1'-0"

7
T1-11 FRAMING DETAIL

1 1/2" = 1'-0"
6

1 HOUR NON-COMBUSTILE FLOOR ASSEMBLY - BXUV.L501 - ANSI/UL 263
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16

"

TYP. SPACING

1"

TOP RAIL, P-1 TYP.

BOTTOM RAIL, P-1 TYP.

1
/2

"

T.O. WOOD DECK
0' - 0"

1

6
' 
- 

0
"

5
' 
- 

1
0

"

GATE WIDTH, V.I.F.

3' - 1"

HINGE BEHIND,
SELF CLOSING 
SPRING

D HANDLE, BEHIND

POST P-7 TYP

A AB B

GATE FRAME 
P-15 TYP

GATE FRAME 
P-15 TYP

CROSS FRAME 
BEHIND P-1 TYP

AA AB B A

6
' 
- 

2
"

1
"

1

B
5 1/2"

GATE WIDTH, V.I.F.

3' - 1" 5 1/2"

3 1/2"3 1/2"

3
/4

"

3
 1

/2
"

(3) SS HINGES AND 
SELF CLOSING GATE 
SPRING

CXF-A-88

1

FENCE & GATE PAINTING SCHEDULE

COMPONENTS

P- 7

P- 1

P- 15

P- 1

P- 15

COLOR

P- 1

POSTS

RAILS

BALLUSTER, A

GATE FRAME

BALLUSTER, B

GATE CROSS FRAME

HARDWARE BLACK

PAINTING SCHEDULE

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

SHERWIN WILLIAMS

P- 16

P- 17

P- 18

P- 19

P- 20

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

-

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

TYP. ROLL UP DOOR

4"

7"

3/4"

2
"

3 1/2"

1
/2

"

H

1.2

3' - 1"0' - 5 1/2" 0' - 5 1/2"

0' - 3 1/2"0' - 3 1/2"

1

T.O. SLAB
-0' - 5"

1.2

HINGE BEHIND,
SELF CLOSING 
SPRING

D HANDLE, 
BEHIND

POST P-7 TYP

A AB B

GATE FRAME 
P-15 TYP
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P-15 TYP

CROSS FRAME 
BEHIND P-1 TYP

A

AB B A B
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INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

FENCE AND GATE DETAILS

08/23/2022

1 1/2" = 1'-0"
3

TYPICAL FENCE

1" = 1'-0"
6

GATE ELEVATION

1" = 1'-0"
2

GATE PLAN
3" = 1'-0"

4
RAIL NOTCH DETAIL

1" = 1'-0"
1

MAINTENANCE GATE

1" = 1'-0"
5

GATE ELEVATION DETAIL
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9' - 6"

6" 6"

10' - 6"

1
2

' -
 1

0
"

3' - 0" 6' - 6"

PANIC HARDWARE 
WITH KEYED 
ACCESS

VERTICAL DROP 
BOLT WITH 
PADLOCK ACCESS

MOUNTED 
SECURITY PLATE

EX1 EX2
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GROUND MOUNTED 
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INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

DRIVE THROUGH GATE DETAILS

08/23/2022

1/2" = 1'-0"
1

DRIVE GATE ELEVATION
3/4" = 1'-0"

2
DRIVE THROUGH GATE PLAN DETAIL
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DRIVEWAY

DRAGON COASTER

NIC

NIC

DRIVE 
THROUGH 

AREA

533.80 SF

VENDOR SPACE

101 456.74 SF

VENDOR SPACE 2

102

119.79 SF

STORAGE

103

104.87 SF

SPRINKLER

ROOM

104
169.92 SF

ELEC ROOM

107
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MAIN STORAGE
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OFFICE
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 B
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T
IN

G
 B
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D
IN

G
 

PORCH AREA

ALLEY AREA

FINISH LEGEND:

ITEMS NOT IN CONTRACT

QUARRY TILE FLOOR

TIMBER WOOD DECKING - WD-1

IPE WOOD DECKING  - WD-2

PAINTING SCHEDULE

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

SHERWIN WILLIAMS

P- 16

P- 17

P- 18

P- 19

P- 20

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

-

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

TYP. ROLL UP DOOR
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CROSS AXIS BUILDING A

FINISH PLAN AND FINISH SCHEDULE

08/23/2022

1/4" = 1'-0"
1

GROUND FLOOR FINISH PLAN

FINISH SCHEDULE

ROOM # FLOORS WALLS CEILING DOORS AND TRIM WALL BASE

PAINT

P-13

(FOR PAINT TYPE AND SYSTEMS, SEE SPECIFICATIONS)

CEILING

P-13

(FOR CEILING DETAILS, SEE CXA-A-85)

101

102

103

103

104

ROOM NAME

VENDOR SPACE 1

VENDOR SPACE 2

ELEC ROOM

STORAGE

SPRINKLER ROOM

MFR: BENJAMIN MOORE  - COLOR: READY MIX WHITE

FLOORING

WD-1

WALL BASE

WB-1

(FOR WALL BASE DETAILS, SEE CXE-A-XX)

THRESHOLD

TR-1

(FOR THRESHOLD DETAILS, SEE CXE-A-92)

WD-1 P-13 P-13 SEE DOOR SCHEDULE (CXA-A-92) WB-1

T-1

P-13 P-13 WB-1

1 x 6 WOOD BASE

EXTERIOR DOOR SILL

T-1 6X6 QUARRY TILE

2X6 WOOD BOARD TO MATCH IN KIND WITH EXISTING FLOOR

WD-1

T-1

WD-1

- PORCH AREA WD-2

P-13

P-13

-

P-13

P-13

P-13

P-13

P-10 -

WB-1

WB-1

WB-2

-

WB-2 QUARRY TILE BASE 

WD-2 2X6 IPE WOOD DECK

P-10 MFR: BENJAMIN MOORE  - COLOR: CAPE BLUE

MFR: BENJAMIN MOORE  - COLOR: READY MIX WHITE

- DRIVE THROUGH AREA - - P-10 -

105 OFFICE C-1 P-13 P-13 WB-1

106 MAIN STORAGE C-1 P-13 P-13 WB-1

C-1 SEALED CONCRETE

SEE DOOR SCHEDULE (CXA-A-92)

SEE DOOR SCHEDULE (CXA-A-92)

SEE DOOR SCHEDULE (CXA-A-92)

SEE DOOR SCHEDULE (CXA-A-92)

SEE DOOR SCHEDULE (CXA-A-92)

SEE DOOR SCHEDULE (CXA-A-92)

SEE DOOR SCHEDULE (CXA-A-92)

SEE DOOR SCHEDULE (CXA-A-92)- - -WD-2 -ALLEY AREA
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PAINTING SCHEDULE

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4
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COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

P- 6 LUCK OF THE IRISH #588
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P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

SHERWIN WILLIAMS

P- 16

P- 17

P- 18

P- 19

P- 20
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FLORIDA BEACHES #900

PIRATES COVE PEACH #903
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-
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As indicated

CXA-A-92

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

DOOR & HARDWARE SCHEDULES & DETAILS

08/23/2022

3" = 1'-0"
5

DOOR HEAD DETAIL
3" = 1'-0"

4
DOOR JAMB DETAIL

1/2" = 1'-0"
6

DOOR FRAME ELEVATIONS

3" = 1'-0"
1

DOOR SADDLE
3" = 1'-0"

2
DOOR JAMB DETAIL- WOOD DR FR

3" = 1'-0"
3

DOOR HEAD DETAIL- WOOD DR FR

DOOR SCHEDULE

DOOR
NUMBER DOOR TYPE

DOOR FRAME

HDWR SET REMARKSWIDTH HEIGHT
DOOR

THICKNESS
DOOR

MATERIAL GLASS EXTERIOR FINISH INTERIOR FINISH
FRAME
TYPE MATERIAL EXTERIOR INTERIOR

101A C 20' - 10" 11' - 3" - ALUM NO PAINT, P-16 PAINT, P-16 - - - PAINT, P-16 4.0 MOTOR OPERATED

101B E 3' - 0" 7' - 0" 1 3/4" H.M. NO PAINT, P-1 PAINT, P-13 1 HM. PAINT, P-4 PAINT, P-13 9.0 STOREFRONT LOCK SET, 45 MIN RATING

102A C 20' - 10" 11' - 3" - ALUM NO PAINT, P-16 PAINT, P-16 - - - PAINT, P-16 4.0 MOTOR OPERATED

102B B 3' - 0" 7' - 0" 1 3/4" WOOD NO PAINT, P-1 PAINT, P-13 2 WD. PAINT, P-4 PAINT, P-13 10.0 STOREFRONT LOCK SET

103A A 3' - 0" 7' - 0" 1 3/4" H.M. NO PAINT, P-13 PAINT, P-13 1 H.M. PAINT, P-13 PAINT, P-13 7.0 STOREFRONT LOCK SET

104A B 3' - 0" 7' - 0" 1 3/4" WOOD NO PAINT, P-1 PAINT, P-13 2 WD. PAINT, P-4 PAINT, P-13 9.0 STOREFRONT LOCK SET

105A B 3' - 0" 7' - 0" 1 3/4" WOOD NO PAINT, P-1 PAINT, P-13 2 WD. PAINT, P-4 PAINT, P-13 13.0 STOREFRONT LOCK SET

106A D 6' - 0" 7' - 8" 1 3/4" H.M. NO PAINT, P-1 PAINT, P-13 1 H.M. PAINT, P-4 PAINT, P-13 10.0 STOREFRONT LOCK SET

107A E 3' - 0" 7' - 0" 1 3/4" H.M. NO PAINT, P-1 PAINT, P-13 1 HM PAINT, P-4 PAINT, P-13 11.0 STOREFRONT LOCK SET, 45 MIN RATING

107B A 3' - 0" 7' - 0" 1 3/4" H.M. NO PAINT, P-13 PAINT, P-13 1 H.M. PAINT, P-13 PAINT, P-13 12.0 45 MIN RATING

DCV X1 E 3' - 0" 7' - 0" 1 3/4" H.M. NO PAINT, P-1 PAINT, P-1 1 HM PAINT, P-4 PAINT, P-4 9.0 COORDINATE WITH DRAGON COASTER PLANS, STOREFRONT LOCK SET, 45 MIN RATING

1/2" = 1'-0"

DOOR TYPES

GENERAL DOOR SCHEDULE NOTES:

1. REFER TO CXA-A-92 SHEET FOR DOOR SILL & TRANSITION DETAILS. SILL TRANSITION  INFORMATION 
IS INDICATED ON FINISH PLAN UNLESS OTHERWISE NOTED.

2. REFER TO SHEET CXA-A-91 FOR FINISH SCHEDULE AND LEGEND.
3. THE CONTRACTOR SHALL EXAMINE THE DRAWINGS, SCHEDULE AND SPECIFICATIONS AND FURNISH 

PROPER HARDWARE FOR ALL OPENINGS WHETHER LISTED OR NOT. COMPLETE SHOP DRAWINGS 
SHALL BE PROVIDED FOR  APPROVAL PRIOR TO PURCHASE. 

4. ALL EXIT DOORS SHALL BE OPENABLE FROM THE EGRESS SIDE WITHOUT THE USE OF A KEY OR 
SPECIAL KNOWLEDGE.

5. VERIFY DIMENSIONS OF EXISTING OPENINGS AND DOORS BEFORE ORDERING.
6. THE CONTRACTOR SHALL COORDINATE & VERIFY LOCATION OF RECESSED FLOOR CLOSERS, 

PIVOTS, ETC. WITH EXISTING FLOOR SLABS AND OTHER FIELD CONDITIONS PRIOR TO ORDERING TO 
ENSURE PROPER CLEARANCES & DEPTHS ARE ALLOWED. 

7

GATE SCHEDULE

DOOR NUMBER DOOR TYPE WIDTH HEIGHT GATE MATERIAL FINISH HDWR SET REMARKS

EX1 SEE CXA-A-87 3'-0" 7'-0" STEEL BLACK PROVIDE  SELF CLOSING HINGES, PANIC HARDWARE WITH LOCKING HANDLE ON OUTSIDE TO BE APPROVED BY ARCHITECT EXIT DEVICE REQUIRED, SEE DETAILS ON CXA-A-87

EX2 SEE CXA-A-87 6'-6" VIF 7'-0" STEEL BLACK PROVIDE VERTICAL DROP BAR WITH LOCK SEE DETAILS ON CXA-A-87

EX3 SEE CXA-A-86 3'-0" 6'-0" WOOD SEE CXA-A-86 PROVIDE  SELF CLOSING HINGES, & D HANDLE TO BE APPROVED BY ARCHITECT SEE DETAILS ON CXA-A-86

EX4 SEE CXA-A-86 3'-0" 6'-0" WOOD SEE CXA-A-86 PROVIDE  SELF CLOSING HINGES, & D HANDLE TO BE APPROVED BY ARCHITECT SEE DETAILS ON CXA-A-86
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MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

P- 6 LUCK OF THE IRISH #588
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P- 9

P- 10

P- 11
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P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE
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SHERWIN WILLIAMS
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CXA-A-93

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

WINDOW SCHEDULE

08/23/2022

WINDOW SCHEDULE

WINDOW
NUMBER LEVEL

WINDOW
TYPE WIDTH HEIGHT SILL HEIGHT WINDOW MATERIAL EXTERIOR TRIM INTERIOR TRIM REMARK

W1 T.O. SLAB 1 3' - 9" 5' - 1" 3' - 0" ALUM. P-12 WOOD, P-4 WOOD, P-13

W2 T.O. SLAB 1 3' - 9" 5' - 1" 3' - 0" ALUM. P-12 WOOD, P-4 WOOD, P-13

W3 T.O. SLAB 1 3' - 9" 5' - 1" 3' - 0" ALUM. P-12 WOOD, P-4 WOOD, P-13

W4 T.O. SLAB 1 3' - 9" 5' - 1" 3' - 0" ALUM. P-12 WOOD, P-4 WOOD, P-13

1" = 1'-0"
4

WINDOW TYPE 1, DOUBLE HUNG

3" = 1'-0"

DOUBLE HUNG WINDOW HEAD DETAIL

3" = 1'-0"

DOUBLE HUNG JAMB DETAIL

3" = 1'-0"

DOUBLE HUNG WINDOW DETAIL

3" = 1'-0"

DOUBLE HUNG WINDOW SILL DETAIL
12

3

5

1-118-A-886-0 0

137 of 664



4"

1'
 - 

6"

FIRE
E

FIRE EXTINGUISHER IDENTIFICATION SIGN ARROW

STYLE NO. 91148 

POLISHED PLASTIC MATERIAL WITH A SELF- ADHESIVE BACKING
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48" MIN 
ABOVE GROUND
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ABOVE GROUND

ELECTRICAL 
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EQ EQ

E
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E
Q

ALL TYPOGRAPHY RAISED TACTILE CHARACTERS FONT:CENTER 
IN WIDTH. 1/32" (0.5MM) MINIMUM ABOVE THEIR BACKGROUND 
TYPEFACE RAISED CHARACTERS WITHIN A MESSAGE. EXCLUDING 
WORD SPACES. SHALL BE SPACED 1/3" MINIMUM APART.

1/4" TH. ACRYLIC SIGN PANEL
FRONT FACE AND SIDES PAINTED FINISH.

WHITE ON BLACK WITH MATTE FINISH

GRADE 2 BRAILLE MATCH COLOR AND FINISH OF SIGN'S FACE GRADE 2 
BRAILLE TO COMPLY WITH 
U.S. ACCESS BOARD CHAPTER 7. 703.3.1 BRAILLE DIMENSIONS. 
CONTRACTOR RESPONSIBLE FOR CORRECT GRADE 2 BRAILLE 
TRANSLATION

48" MIN - 60" MAX 
ABOVE GROUND

SPRINKLER

7"

4"

ALL TYPOGRAPHY RAISED TACTILE CHARACTERS FONT:CENTER 
IN WIDTH. 1/32" (0.5MM) MINIMUM ABOVE THEIR BACKGROUND 
TYPEFACE RAISED CHARACTERS WITHIN A MESSAGE. EXCLUDING 
WORD SPACES. SHALL BE SPACED 1/3" MINIMUM APART.

1/4" TH. ACRYLIC SIGN PANEL
FRONT FACE AND SIDES PAINTED FINISH.

WHITE ON BLACK WITH MATTE FINISH

GRADE 2 BRAILLE MATCH COLOR AND FINISH OF SIGN'S FACE GRADE 2 
BRAILLE TO COMPLY WITH 
U.S. ACCESS BOARD CHAPTER 7. 703.3.1 BRAILLE DIMENSIONS. 
CONTRACTOR RESPONSIBLE FOR CORRECT GRADE 2 BRAILLE TRANSLATION

EQ EQ

E
Q

E
Q 48" MIN - 60" MAX 
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COLOR:___
FINISH:____
1/32" (0.5MM) MINIMUM ABOVE THEIR BACKGROUND TYPEFACE RAISED 
CHARACTERS WITHIN A MESSAGE. EXCLUDING WORD SPACES. SHALL BE 
SPACED 1/3" MINIMUM APART.

1/4" TH. ACRYLIC SIGN PANEL
FRONT FACE AND SIDES PAINTED FINISH.

WHITE ON BLACK WITH MATTE FINISH

SYMBOL: 
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GRADE 2 BRAILLE TO COMPLY WITH U.S. ACCESS BOARD 
CHAPTER 7. 703.3.1 BRAILLE DIMENSIONS. CONTRACTOR 
RESPONSIBLE FOR CORRECT GRADE 2 BRAILLE TRANSLATION
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1. ALL PANEL SIGNAGE SHALL BE WALL MOUNTED 
AT 48" MIN AND 60" MAX ABOVE THE ADJACENT 
FINISHED FLOOR MEASURED FROM THE BASELINE 
OF THE CHARACTERS AND IN COMPLIANCE WITH 
THE LATEST ADOPTED VERSION OF ICC/ANSI-
A117.1 REQUIREMENTS.

2. SIGNAGE SHOWN HERE MAY NOT BE INCLUSIVE 
OF ALL TYPES OF SIGNAGE REQUIRED FOR THIS 
PROJECT. REFER TO DRAWINGS AND 
SPECIFICATIONS FOR ALL ADDITIONAL SIGNAGE 
REQUIREMENTS NOT SHOWN HERE. 

3. MOUNT SIGN SO THAT A PERSON CAN APPROACH 
WITHIN 3" AND AVOID DOOR SWING AND 
PROTRUDING OBJECTS

4. SIGNS SHALL BE LOCATED ON THE WALL 
ADJACENT TO THE LATCH SIDE OF DOOR, UON.

SIGNAGE GENERAL NOTES
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PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

SIGNAGE TYPES AND DETAILS

08/23/2022

3" = 1'-0"
1

TYPE X-1- FIRE EXTINGUISHER. SIGN
3" = 1'-0"

3
TYPE A-3 ELECTRICAL ROOM ID. SIGN

3" = 1'-0"
7

TYPE A-2- SPRINKLER ROOM ID. SIGN
3" = 1'-0"

6
TYPE X-3- STAFF ONLY SIGN

3" = 1'-0"
2

TYPE X-2- STAFF ONLY. SIGN

3" = 1'-0"
5

TYPE X-4 TRUSS SIGNAGE CLASS VR

3" = 1'-0"
4

TYPE X-5 FDC SIGNAGE

3" = 1'-0"
8

TYPE X-6 SIAMESE CONNECTION SIGNAGE

1/2" = 1'-0"
9

SIGN LOCATION ELEVATION - TYPICAL DOOR CONDITION
1/2" = 1'-0"

10
SIGN LOCATION ELEVATION - TYPICAL DOOR CONDITION 2

1/2" = 1'-0"
11

FIRE EXTINGUISHER SIGN LOCATION ELEVATION
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ACV
ALARM CHECK VALVE

B.O.P.
BOTTOM OF PIPE

1. DIMENSIONS, LOCATIONS AND SIZES INDICATED ON THE PLANS AND THE ELEVATION

ARE APPROXIMATE AND SHALL BE VERIFIED BY FIELD INSPECTION BY THE CONTRACTOR.

2. SOME EXISTING PIPE AND EQUIPMENT IS SHOWN FOR CLARIFICATION OF THIS

CONTRACT, BUT MUST BE PROTECTED BY THE CONTRACTOR.

3. NO WORK SHALL BE INITIATED UNTIL A WORK PERMIT IS OBTAINED BY THE

CONTRACTOR AND A SAFETY PLAN IS SUBMITTED AND IS APPROVED.

4. CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL PERMITS, EQUIPMENT USE

PERMITS, ALL INSPECTION APPROVALS, AND LETTER OF COMPLETION FROM THE

DEPARTMENT OF BUILDINGS FOR WORK UNDER THIS CONTRACT AS APPLICABLE.

5. ANY EXISTING MATERIALS, PIPING, ETC., NOT INDICATED FOR DEMOLITION WHICH ARE

REMOVED BY THE CONTRACTOR IN ORDER TO INSTALL NEW  WORK SHALL BE

REINSTALLED BY THE CONTRACTOR. IF EXISTING WORK IS DAMAGED IT SHALL BE

REPLACED AT THE CONTRACTOR'S EXPENSE. ALL SURFACES OR FINISHES THAT ARE

DAMAGED OR OTHERWISE AFFECTED BY WORK OF THIS CONTRACT SHALL BE PATCHED,

REPAIRED, PAINTED OR REPLACED TO MATCH THE PRE-EXISTING CONDITION AND THE

NEW WORK.

6. CONTRACTOR MAY PROPOSE ALTERNATE ROUTING IN DIFFICULT AREAS WHERE

REPLACEMENT IN KIND IS NOT PRACTICAL. ANY AND ALL ALTERNATE ROUTING IS SUBJECT

TO PRIOR REVIEW AND APPROVAL BY THE ENGINEER.

7. A FIRE WATCH SHALL BE PROVIDED WHEN SPRINKLER COVERAGE IS IMPACTED TO

MAINTAIN BUILDING OPERATIONS OR AS REQUIRED.

FIRE PROTECTION GENERAL NOTES:

1. SPECIAL PRECAUTION SHALL BE TAKEN BY THE CONTRACTOR SO THAT EQUIPMENT OF

THIS APPLICATION AND ITS INSTALLATION WILL NOT AFFECT THE FOLLOWING: EGRESS TO

AND FROM THE BUILDING. FIRE SAFETY OR CREATE A FIRE HAZARD. STRUCTURAL SAFETY

OF THE BUILDING, ACCUMULATION OF DUST AND DEBRIS. (THE CONTRACTOR SHALL

LEAVE THE SITE BROOM CLEANED EACH DAY.)

FIRE PROTECTION SAFETY NOTES:

SHOP DWGS/EQUIPMENT

SUBMITTALS

THE CONTRACTOR MUST SUBMIT ANY EQUIPMENT ALTERNATES 2 WEEKS PRIOR TO BIDS

DUE FOR REVIEW  AND COMMENTS. ALTERNATES MUST BE ACCEPTED BY LIRO ENGINEERS,

INC., THE ARCHITECT, AND THE OWNER PRIOR TO INCLUSION IN BID. THE CONTRACTOR IS

RESPONSIBLE TO COORDINATE EQUIPMENT ALTERNATES WITH OTHER TRADES AND MAKE

ADJUSTMENTS TO THE MECHANICAL SYSTEMS, AS REQUIRED, TO ACCOMMODATE THESE

NEW ALTERNATES.

THE CONTRACTOR IS RESPONSIBLE TO SUBMIT ALL OF THE FOLLOWING ITEMS FOR

REVIEW/APPROVAL BY NO MORE THAN 3 WEEKS AFTER THE CONTRACTOR'S

CONTRACT/BID HAS BEEN AWARDED. ALL SUBMITTALS MUST BE SENT TOGETHER AS A

SINGLE PACKAGE WITH MANUFACTURER'S SPECIFIC MODELS AND SPECIFICATIONS

OUTLINED TO MATCH THE SCHEDULED

REQUIREMENTS. EACH SUBMITTAL MUST BE LABELED WITH THE UNIT DESIGNATION USED

WITHIN THIS DRAWING SET. IF THE SUBMITTAL PACKAGE IS FOUND TO BE INCOMPLETE

UPON RECEIPT, THE PACKAGE WILL BE HELD AND WILL NOT BE REVIEWED UNTIL THE

REMAINDER OF THE PACKAGE IS RECEIVED. SIX (6) HARD COPIES OF THE SUBMITTAL

PACKAGE MUST BE SENT TO LIRO ENGINEERS, INC.  DIGITAL SHOP DRAWING SUBMISSIONS

ARE ACCEPTABLE.

REVISION SYMBOL

FIRE PROTECTION SYMBOL LIST

  DRY(E)

FS DRY NEW DRY SPRINKLER PIPING

EXISTING TO REMAIN DRY SPRINKLER PIPING

NEW UPRIGHT SPRINKLER HEAD

EXISTING UPRIGHT SPRINKLER HEAD

NEW CONCEALED PENDENT SPRINKLER HEAD-ORDINARY TEMPERATURE

SPRINKLER DRY PIPE VALVE

FIRE HOSE CABINET

SIAMESE CONNECTION

PREACTION 6" BELL

SOLENOID VALVE

OS & Y VALVE

REFER TO SUPPLEMENTAL FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

CHECK VALVE

WATER MOTOR ALARM BELL

CHECK VALVE W/ ALARM

PIPE RISER

PIPE DROP

PIPE UP

POINT OF CONNECTION

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/ CALL OUT TAG

FIRE PROTECTION SHEET NUMBER

XXX

X

X

X-XXX

F#

POINT OF DISCONNECTION

#

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT. F.S.C. IS RESPONSIBLE TO REVIEW ALL  ENGINEERING

AND ARCHITECTURAL DRAWINGS AND VISIT THE SITE IF NEEDED, PRIOR TO

SUBMISSION OF BID.

SCOPE OF WORK:

1.  THE INSTALLATION OF NEW DRY FS EQUIPMENT.

2.  PROPOSED FIRE SPRINKLER HEAD LOCATIONS AND PIPING ARE AS NOTED ON PLANS.

EXACT PIPING FROM THE FIRE SPRINKLER MAIN TO ALL HEADS IS TO BE COORDINATED

AND HYDRAULICALLY CALCULATED BY THE F.S.C. & SUBMITTED TO THE ENGINEER FOR

APPROVAL.

#

DRAWING NOTE TAB

RISER DESIGNATION

POINT OF CONNECTION

POINT OF DISCONNECTION

DRAWING NOTATIONS

F.S.C. FIRE SPRINKLER CONTRACTOR

P.C

PLUMBING CONTRACTOR

W/ WITH

NYS NEW YORK STATE

ABBREVIATION

(E)

EXISTING TO REMAIN

TYP TYPICAL

U/P UNDERGROUND PIPING

W WATER

ORDINARY HAZARD PIPE

SCHEDULE

STEEL COPPER

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

2 SPRINKLERS

3 SPRINKLERS

5 SPRINKLERS

10 SPRINKLERS

20 SPRINKLERS

40 SPRINKLERS

65 SPRINKLERS

100 SPRINKLERS

160 SPRINKLERS

275 SPRINKLERS

SEE SECTION 8.2

FOR SI UNITS, 1 IN. = 25.4 MM.

2 SPRINKLERS

 3 SPRINKLERS

5 SPRINKLERS

12 SPRINKLERS

25 SPRINKLERS

45 SPRINKLERS

75 SPRINKLERS

115 SPRINKLERS

180 SPRINKLERS

300 SPRINKLERS

SEE SECTION 8.2

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

1. AREA OF APPLICATION = 1950 SQ. FT

2. OCCUPANCY CLASSIFICATION = ORDINARY HAZARD GROUP 2

3. MAXIMUM COVERAGE PER SPRINKLER HEAD = 130 SQ. FT

4. DESIGN DENSITY = 0.20 GPM/SQ. FT

5. NUMBER OF SPRINKLER HEADS WITHIN AREA OF APPLICATION = 26

6. "K" FACTOR OF SPRINKLER HEADS = 5.6

7. DESIGN CRITERIA REQUIREMENTS BASED ON:

- 2020 BUILDING CODE OF NEW YORK STATE

- 2016 NFPA 13

DESIGN CRITERIA

MAX DISTANCE BETWEEN

NOMINAL PIPE SIZE (IN.)

STEEL PIPE EXCEPT

THREADED LIGHTWALL

3/4 1 1 1/4 1 1/2 2 2 1/2 3 3 1/2 4 5 6 8

N/A 12-0 12-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0

THREADED LIGHTWALL

STEEL PIPE

N/A 12-0 12-0 12-0 12-0 12-0 12-0 N/A N/A N/A N/A N/A

COPPER TUBE
8-0 8-0 10-0 10-0 12-0 12-0 12-0 15-0 15-0 15-0 15-0 15-0

DESCRIPTION
K-FACTOR

DRY ORDINARY UPRIGHT

SPRINKLE HEAD

5.6

SPRINKLER HEAD SCHEDULE

MANUFACTURER

RELIABLE

MODEL

F1FR

QUANTITY

54

FIRE PROTECTION NOTES

1. THE DRAWINGS SHOW THE LAYOUT OF THE SYSTEM AND INDICATE THE APPROXIMATE LOCATIONS OF EQUIPMENT

AND PIPING. CONTRACTOR IS CAUTIONED NOT TO SCALE THE DRAWINGS. THE PIPING SHALL BE RUN

APPROXIMATELY IN THE AREAS AS INDICATED ON THE DRAWINGS, [HOWEVER, TO THE ARRANGEMENT OF THE

PIPING SYSTEMS AS MAY BE REFERENCED WITH WORK OF OTHER TRADES]. CONTRACTOR SHALL REVIEW AND

COORDINATE WITH STRUCTURAL, ELECTRICAL AND MECHANICAL DRAWINGS. PARTITIONS, STRUCTURAL MEMBERS,

ETC. ARE DESIGNED TO BE FURRED OR CLOSED IN AND TO INCLUDE ROUGH-IN PIPING. CONTRACTOR SHALL

FURNISH ALL OFFSETS, ADDITIONAL FITTINGS, ETC. WHETHER SHOWN ON DRAWINGS OR NOT, AS REQUIRED TO

MEET INSTALLATION CONDITIONS.

2. CONTRACTOR IS TO COMPLY WITH LATEST NFPA AND N.Y.S. CODES, AND COORDINATE HIS WORK WITH OTHER

TRADES AND MAKE NECESSARY ADJUSTMENTS.

3. CONTRACTOR IS TO PREPARE SHOP DRAWINGS FOR ENGINEERS REVIEW AFTER MAKING A COMPLETE FIELD

SURVEY.

4. CONTRACTOR IS TO REPORT ANY CONDITION REQUIRING CHANGES FROM PLANS TO ENGINEER PRIOR TO

STARTING WORK.

5. BRANCH LINES AND MAINS (1 1/2" OR LESS) - SCHEDULE 40 FM APPROVED

6. BRANCH LINES AND MAINS (2" OR LARGER) - THINWALL (THICKNESS LESS THEN SCHEDULE 40 MORE THEN

SCHEDULE 10 & FM APPROVED)

7. CONTRACTOR IS TO PERFORM A HYDROSTATIC TEST FOR 2 HRS. @ 200 PSI WITH NO LEAKAGE AND PROVIDE A

TEST CERTIFICATE TO ENGINEER

8. CONTRACTOR IS TO EMPLOY EXPERIENCED WORKMEN WHO ARE TO FAMILIARIZE THEMSELVES WITH THE

BUILDING AND OBSERVE SAFETY REQUIREMENTS.

9. CONTRACTOR TO ADJUST HEAD LOCATION TO COORDINATE WITH LIGHTS, DUCTS, ETC.

10. PERMIT FROM LOCAL AUTHORITY, TO BE OBTAINED BY CONTRACTOR.

11. ALL WORK TO BE APPROVED BY OWNERS ENGINEER, STATE AUTHORITIES HAVING JURISDICTION AND MUNICIPAL

FIRE, PLUMBING, BUILDING AND WATER DEPARTMENTS.

12. U.L. AND/OR FM APPROVED EQUIPMENT TO BE USED.

13. WORK TO BE IN ACCORDANCE WITH MUNICIPAL WATER DEPT. RULES

.

14. SYSTEM IS TO BE MAINTAINED AND TESTED BY THE OWNER OR HIS AGENT IN ACCORDANCE WITH APPLICABLE

LOCAL AND STATE CODES AND IN CONFORMANCE WITH NFPA 13A, LATEST EDITION.

15. IF BUILDING OCCUPANCY OR CONSTRUCTION CHANGES, THE SPRINKLER SYSTEM IS TO BE UPDATED

ACCORDINGLY BY THE OWNER OR HIS AGENT.

16. CONTRACTOR IS TO NEATLY CUT AND PATCH IN A FIRST CLASS WORKMANLIKE MANNER, ALL HOLES AND

PENETRATIONS IN WALLS, CEILINGS, FLOORS, PARTITIONS, ETC.

17. THE ENGINEER IS NOT RETAINED FOR SUPERVISION.

18. THE INSTALLATION OF THIS SYSTEM WILL REQUIRE THE CLOSING OF ONE OR MORE FIRE PROTECTION CONTROL

VALVES.  THESE VALVE CLOSURES SHOULD BE CLOSELY COORDINATED WITH THE OWNERS WHO SHOULD CONTACT

THE LOCAL FIRE DEPARTMENT, INSURANCE INTERESTS, ETC. PRIOR TO VALVE CLOSURES.

19. ACTUAL DESIGN DENSITY MAY EXCEED STANDARDS, HOWEVER, IT IS A MINIMUM TO BE USED BY THE

CONTRACTOR.

20. ALL ALARMS RELATING TO THE SPRINKLER SYSTEM SHOULD BE ACTIVATED UPON PLACING THE SPRINKLER

SYSTEM IN SERVICE.

21. THE INSTALLATION COMPONENTS, SIZING, SPACING, MATERIALS LOCATION CLEARANCES, POSITION AND TYPE

OF SYSTEM SHALL CONFORM TO NFPA 13 AND NYS UNIFORM FIRE PREVENTION BUILDING CODE LATEST EDITION.

22. SPRINKLERS SHALL BE PROTECTED AGAINST FREEZING AND INJURY AS PER NFPA CODE.

23. INSPECTION AND TESTS OF SPRINKLER SYSTEM SHALL BE CONDUCTED AS SPECIFIED IN NFPA CODE.

24. WATER SUPPLY TEST PIPES AND GAUGES SHALL BE PROVIDED AS SPECIFIED IN CHAPTER 2-9 OF NPPA 13.

25. PIPING SPECIFICATIONS, PIPE SCHEDULES, SYSTEM TEST PIPES, PROTECTION AGAINST CORROSION, DAMAGE

FITTINGS, VALVES, HANGERS, SPRINKLERS, GUARDS AND SHIELDS SHALL BE IN ACCORDANCE WITH CHAPTER 3 AND

CHAPTER 8 OF NFPA 13, LATEST EDITION. PIPING SHALL BE PAINTED TO PREVENT CORROSION.

26. STOCK OF EXTRA SPRINKLERS WILL BE FURNISHED AS PER CHAPTER 3 OF NFPA 13 (REQUIRED FOR EACH

TEMPERATURE RATING).

27. SPRINKLER ALARMS WILL BE IN ACCORDANCE WITH NFPA 13.

28. SPACING, LOCATION AND POSITION OF SPRINKLERS SHALL BE IN ACCORDANCE WITH CHAPTER 4 OF NFPA 13.

29. ALL PIPING PASSING THROUGH WALLS SHALL COMPLY WITH NFPA FOR FIRE PROOFING.

30. DISTANCE OF SPRINKLERS FROM HEAT SOURCES SHALL BE IN ACCORDANCE WITH TABLE 3-16.6.3 OF NFPA 13.

31. PROVIDE WATER SUPPLY LETTER WITH FLOW TEST DATA.

32. ALL PIPES PASSING THROUGH FOUNDATION WALLS TO BE PROTECTED.

33. ALL VALVES SHALL BE IDENTIFIED AS REQUIRED BY NFPA 13.

34. DRAINAGE TO CONFORM TO CHAPTER 3-11 OF NFPA 13.

35. A ONE PIECE REDUCING FITTING OF GOOD DESIGN SHOULD BE USED WHEREVER A CHANGE IS MADE IN THE SIZE

OF PIPE AS PER SECTION 3-12.2.7 OF NFPA 13.

36. ALL VALVES ON CONNECTIONS TO WATER SUPPLIES AND IN SUPPLY TO SPRINKLERS SHALL BE APPROVED O.S.

&Y. OR APPROVED INDICATOR TYPE WITH TAMPER SWITCHES.

37. DRAIN VALVES AND TEST VALVES SHALL BE APPROVED TYPE AS PER SECTION 3-14.1.2 OF NFPA 13.

38. HANGERS SHALL BE OF A TYPE APPROVED FOR USE WITH THE PIPE OR TUBE INVOLVED, SPRINKLER PIPING

SHOULD BE SUPPORTED BY ADJUSTABLE HANGERS PER NFPA 13, SECTION 3-15.

39. PROVISIONS SHOULD BE MADE TO FACILITATE FLUSHING SYSTEM PIPING BY PROVIDING FLUSHING

CONNECTIONS CONSISTING OF A CAPPED NIPPLE 4" LONG ON THE END OF THE CROSS MAIN, AS PER SECTION 3- 8.2

OF NFPA 13.

40. SPRINKLER SHALL BE AN APPROVED TYPE AS PER SECTION 3-16 OF NFPA 13.

41. TEMPERATURE RATING SHALL COMPLY WITH SEC. 3-16.6 OF NFPA 13.

42. CLEARANCES BETWEEN SPRINKLERS AND STORAGE OR PARTITIONS AS PER NFPA 13, SECTION 4-2.5

43. SPACING AND LOCATION OF SPRINKLER SHALL COMPLY WITH CHAPTER 4 NFPA 13.

44. CONTRACTOR TO COORDINATE HIS WORK WITH OTHER TRADES.

45. ONLY EXPERIENCED SPRINKLER MECHANICS TO WORK ON THE SYSTEM.

46. ALL PIPING TO BE A MINIMUM OF 1" UNLESS OTHERWISE NOTED.

47. PROVIDE SHOP DRAWINGS WITH HYDRAULIC CALCULATIONS FOR REVIEW TO LOCAL FIRE MARSHALL AND

INSURANCE UNDERWRITER AND ENGINEER FOR APPROVAL PRIOR TO INSTALLATION.

48. ALL FIRE PROTECTION EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

49. ALL FIRE PROTECTION EQUIPMENT SHALL BE MOUNTED ON MINIMUM 6" HIGH CONCRETE PAD UNLESS

OTHERWISE NOTED (PAVER AND CINDER BLOCK IS NOT ACCEPTABLE).

50. PERMIT IS REQUIRED PRIOR TO INSTALLATION, TO INCLUDE SIGNED AND SEALED SHOP DRAWINGS,  HYDRAULIC

CALCULATION, SHOP DRAWINGS, MANUFACTURERS INFORMATION ON HEADS AND APPLIANCES, COMPLIANCE WITH

NFPA 13 AND SECTION 903 2020 NYSBC/FC.

HANGERS (FT.-IN.)

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2016 NFPA 13
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3

EXISTING 6" FIRE WATER SERVICE AND

DRY VALVE WITH ALL ASSOCIATED PIPING

TO REMAIN

SCALE: 1/4" = 1'-0

FIRE PROTECTION FIRST FLOOR DEMOLITION RCP
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SPRINKLER DEMOLITION NOTES:

DEMOLISH ALL EXISTING SPRINKLER HEADS WITHIN THE CXA BUILDING.

DEMOLISH ALL EXISTING DRY SPRINKLER PIPING WITHIN THE CXA BUILDING INCLUDING ATTIC

SPACE. FIRE SERVICE PIPING, DISTRIBUTION PIPING TO DRAGON COASTER VENDORS AND

ACCESSORIES TO REMAIN

CUT AND TEMPORARY CAP EXISTING 1" DRY SPRINKLER PIPE FOR FUTURE CONNECTION.

CUT AND TEMPORARY CAP EXISTING DRY SPRINKLER PIPE SERVING SPRINKLERS WITHIN CXA

BUILDING FOR FUTURE CONNECTION.

1

2

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR THE OLD MILL AND RESTROOMS

WHILE SPRINKLER COVERAGE IS IMPACTED.

3. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER

THE REQUIREMENTS OF THE FACILITY.

3

4
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SCALE: 1/4" = 1'-0

FIRE PROTECTION ATTIC CONSTRUCTION RCP

N

FIRE PROTECTION CONSTRUCTION NOTES:

1 RECONNECT EXISTING 1" DRY SPRINKLER PIPE WITH NEW.

RECONNECT EXISTING DRY SPRINKLER SYSTEM WITH NEW 4"PIPE SERVING SPRINKLERS WITHIN CXA

BUILDING.

2

GENERAL NOTES:

1. ALL DISTRIBUTION PIPING, SHALL BE PAINTED AS DIRECTED BY ARCHITECT. REFER TO

SPECIFICATION FOR PAINT TYPE AND APPLICATION PROCEDURE.

2. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

3. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR ALL AFFECTED BUILDINGS

WHILE SPRINKLER COVERAGE IS IMPACTED.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE

RIDE COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE

COMPONENTS PER THE REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.
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BRANCH LINE

PITCH

TEST VALVE IN

ACCESSIBLE LOCATION

PLUG - FOR TESTING

REMOVE AND INSTALL

TEMPORARY

CONNECTION

UNION

45DEG ELBOW

SMOOTH BORE

CORROSION RESISTANT

OUTLET GIVING FLOW

EQUIVALENT TO ONE

SPRINKLER

NOTE 1

NOTES

1. TO MINIMIZE

CONDENSATION OF

WATER IN THE DROP TO

THE TEST CONNECTION,

PROVIDE A NIPPLE-UP

OFF THE BRANCH LINE.

ESCUTCHEON

ON BOTH

SIDES

PIPE

SLEEVE

MAXIMUM

1/2"

CLEARANCE

BETWEEN

INSIDE OF

SLEEVE &

PIPE

BUILDING WALL

OR FIRE RATED

PARTITION

PROVIDE

INSULATION

PER

SPECIFICATION

PACK ALL SPACES

WITH MINERAL WOOL

FOR FIRE RATED

PARTITIONS.

(ASBESTOS AND

FIBERGLASS SHALL

NOT BE USED)

PIPE

PIPE PENETRATION

SCALE: NOT TO SCALEFP-81

4

SPRINKLER

MAIN

BRANCH LINE

INCREASER

UPRIGHT SPRINKLER.

1" BRANCH

LINE

HEAD

FP-81

2

SCALE: NOT TO SCALE

UPRIGHT SPRINKLER DETAIL

R

1/2"

1 3/8"

3"

2 1/4"

A

DESIGN DATA FOR CLIP HANGERS

INCHES
INCHES INCHES

FASTENERS

QTY               ITEMS

3/8" CEILING FLANGE (CLIP)

NO. 18 X 1 1/2" FLAT HEAD WOOD SCREWS

3/8" HEX NUT

1/2

2

1

3/4

1

1 1/4

1 1/2

2

3 3/4

3 3/4

4

4

4 1/4

-1 1/4

-1 1/4

-1 1/2

-1 1/2

-1 3/4

"

"

"

"

"

SEE ABOVE

 "    "

 "    "

 "    "

 "    "

3 3/4 -1 1/4 3/8 1

NFPA REQUIREMENTS / LIMITATIONS

1. NFPA 13 PERMITS THE USE OF 2 SCREW CEILING FLANGES ONLY

2. HAVING DIMENSIONS NOT LESS THAN THOSE OF NO. 18 X 1 1/2"

WOOD SCREWS.  DRIVE SCREWS AND NAILS ARE NOT ACCEPTABLE

FASTENERS AND WOOD SCREWS ARE NOT TO BE DRIVEN.

3. FOR PIPE SIZES UP TO 2" AND IT CALLS FOR THE USE OF SCREWS

COMPONENTS

1.  CLIP (CEILING FLANGE)

2.  HEX NUT

3.  WOOD SCREW

4.  HANGER ROD

5.  ADJUSTABLE HANGER RING

NOMINAL

PIPE

SIZE

MINIMUM

A DIMENSION

HANGER

TAKEOUT

ROD

DIAMETER

2

1

3

4

5

FP-81

1

SCALE: NOT TO SCALE

PIPE HANGER DETAIL

FP-81

3

SCALE: NOT TO SCALE

DRY PIPE TEST CONNECTION

18 15/16" 21 7/8"

2 3/16"

3 11/16"

1" NPT FEMALE

CONNECTION

FP-81

5

SCALE: NOT TO SCALE

DRY SYSTEM AUXILIARY DRAIN

1" TO 6"
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CLEAN OUT

ACCESS DOORAD

CO

ABBREVIATIONS:

ROOF DRAIN

SANITARY

LAVATORY

HOT WATER

DECK PLATE CLEAN OUT

FIELD CONNECT

FLOOR DRAIN

JANITOR'S SINK

URINAL

VENT

MECHANICAL CONTRACTOR

UNLESS OTHERWISE NOTED

PLUMBING CONTRACTOR

STORM DRAIN

WATER CLOSET

FD

LAV

RD

JS

HW

SD

UR

V

WC

PC

MC

DPCO

FC

S

U.O.N.

CW COLD WATER

VERIFY IN FIELD
VIF

HOT WATER RETURNHWR

IN ACCORDANCE WITHIAW

WALL CLEAN OUT
WCO

INDIRECT WASTE FUNNEL DRAINIWFD

SCOPE OF WORK

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT .P.C. IS RESPONSIBLE TO REVIEW ALL ENGINEERING &

ARCHITECTURAL DRAWINGS & VISIT THE SITE IF NEEDED, PRIOR TO SUBMISSION OF BID.

PLUMBING SCOPE OF WORK INCLUDES, BUT IS NOT LIMITED TO:

1. REMOVAL OF EXISTING WATER SERVICE.

2. THE INSTALLATION OF NEW PLUMBING FIXTURES AND ALL ASSOCIATED PIPING AND

ACCESSORIES.

3. THE INSTALLATION OF NEW SANITARY AND DOMESTIC WATER SERVICES.

LEED NOTES

1. ALL ADHESIVES, SEALANTS, PAINTS & COATINGS APPLIED TO THE INTERIOR OF THE BUILDING

(WITHIN THE WEATHER PROOFING SYSTEM, INCLUDING WALL CAVITIES) MUST NOT EXCEED

THE LEED VOC LIMITS. PROVIDE A VOC SUBMITTAL AND MSDS FOR ALL ADHESIVES, SEALANTS,

PAINTS AND COATINGS TO BE APPLIED.

FUNNEL FLOOR DRAINFFD

NEW YORK STATE PLUMBING CODE
NYS-PC

PLUMBING GENERAL NOTES:

VALVE IN RISE OR DROP

BALL VALVE

GATE VALVE

CO

BACKFLOW PREVENTER

(DOUBLE CHECK VALVE ASSEMBLY)

FD

CO

CLEANOUT

FLOOR DRAIN

HB

HOSE BIBB

PIPE RISING UP

PIPE DROPPING DOWN

PIPING ELEMENTS/VALVING

SECTION 704

DRAINAGE PIPING INSTALLATION

704.1 SLOPE OF HORIZONTAL DRAINAGE PIPING.

HORIZONTAL DRAINAGE PIPING SHALL BE INSTALLED IN

UNIFORM ALIGNMENT AT UNIFORM SLOPES. THE MINIMUM

SLOPE OF HORIZONTAL DRAINAGE PIPE SHALL BE IN

ACCORDANCE WITH TABLE 704.1.

TABLE 704.1

SLOPE OF HORIZONTAL DRAINAGE PIPE

SIZE

(INCHES)

MINIMUM SLOPE

(INCH PER FOOT)

2 1/2 OR LESS

3 TO 6

8 OR LARGER

1/4

1/8

1/16

DOMESTIC COLD WATER

PLUMBING SYMBOL LIST

SANITARY PIPING (UNDER SLAB)

SANITARY VENT PIPING

FIELD CONNECT

FIELD DISCONNECT

SANITARY PIPING (ABOVE SLAB)

1. ALL PLUMBING WORK UNDER THIS CONTRACT SHALL CONFORM TO THE LATEST

EDITION OF THE PLUMBING CODE OF NEW YORK STATE  (PC-NYS), THE NEW YORK

STATE ENERGY CODE, AND THE REQUIREMENTS OF THE UTILITY AND THE LOCAL

WATER COMPANY.

2. ALL MATERIALS SHALL BE NEW UNLESS NOTED OTHERWISE.

3. THE PLUMBING CONTRACTOR SHALL ASSUME RESPONSIBILITY FOR ALL LABOR AND

MATERIALS SUPPLIED AND INSTALLED UNDER THIS CONTRACT AND SHALL

GUARANTEE THE WORK PERFORMED UNDER THIS CONTRACT FOR A PERIOD OF ONE

(1) YEAR FROM THE DATE OF ACCEPTANCE OF THIS WORK.

4. PLUMBING CONTRACTOR SHALL CONSULT WITH, COOPERATE AND COORDINATE WITH

THE GENERAL CONTRACTOR, MECHANICAL CONTRACTOR, SPRINKLER CONTRACTOR,

ELECTRICAL CONTRACTOR, ETC. IN ORDER TO MINIMIZE INTERFERENCES BETWEEN

TRADES DURING PERFORMANCE OF THIS WORK.

5. THE PLUMBING CONTRACTOR SHALL PREPARE AND FILE ALL REQUIRED PLANS AND

PERMITS WITH THE LOCAL AUTHORITIES. PC SHALL PAY THE FILING FEES AS

REQUIRED. PC SHALL OBTAIN ALL APPROVALS AND SHALL PAY FOR ALL WORK

PERMITS, INSPECTIONS AND SIGN-OFFS AS REQUIRED TO EXECUTE THIS WORK IN A

MANNER IN CONFORMANCE WITH THE CODES AND AUTHORITIES HAVING

JURISDICTION.

6. THE PLUMBING CONTRACTOR SHALL PERFORM ALL TESTS AND ARRANGE FOR ALL

INSPECTIONS FOR WORK UNDER HIS CONTRACT AS REQUIRED BY LAW AND SHALL

SUPPLY ALL CERTIFICATES OF INSURANCE AS REQUIRED BY THE LAW AND THE

OWNER.  REFER TO SECTION 107 (INSPECTIONS) OF THE PC-NYS.

7. THE PLUMBING CONTRACTOR SHALL MAKE ALL FINAL CONNECTIONS TO ALL

PLUMBING EQUIPMENT REGARDLESS WHETHER ILLUSTRATED HEREIN WITHOUT ANY

ADDITIONAL COSTS TO THE OWNER.

8. PLUMBING CONTRACTOR SHALL VISIT THE SITE & BECOME FAMILIAR WITH THE

EXISTING CONDITIONS, INCLUDING THE SIZE OF CONNECTIONS, ROUGHING

DIMENSIONS, ETC. BEFORE SUBMITTING A QUOTATION FOR THE WORK.

9. PLUMBING CONTRACTOR SHALL PERFORM ALL CUTTING, EXCAVATION, BACKFILLING,

ROUGH & FINISH PATCHING AS PER THE SPECIFICATIONS AS REQUIRED FOR THE

INSTALLATION OF THE WORK, UNLESS NOTED OTHERWISE.

10. ALL CONNECTIONS TO NEW AND/OR EXISTING EQUIPMENT SHALL BE SIZED AND

INSTALLED IN ACCORDANCE WITH THE MANUFACTURER'S INSTRUCTIONS.

11. IT IS THE INTENT OF THIS CONTRACT THAT THE COMPLETED WORK BE FULLY

OPERATIONAL.

12. ALL PIPE HANGERS AND SUPPORTS SHALL BE INSTALLED AT INTERVALS AND BE

FABRICATED OF MATERIALS AS REQUIRED BY THE PC-NYS.

13. ALL NEW PLUMBING FIXTURES SHALL BE INSTALLED WITH ANGLE STOP VALVES IN

THE SUPPLY LINES SERVING THE FIXTURE.

14. ALL NEW EXPOSED WATER AND WASTE PIPING SERVING THE FIXTURES SHALL BE

CHROME PLATED AND SHALL HAVE CHROME PLATED ESCUTCHEONS RIGIDLY

ATTACHED TO THE PIPING AT THE POINT OF WALL OR FLOOR PENETRATIONS.

15. PLUMBING CONTRACTOR SHALL SUBMIT SHOP DRAWINGS FOR ALL NEW PLUMBING

FIXTURES AND EQUIPMENT TO BE SUPPLIED AND INSTALLED UNDER THIS CONTRACT

FOR APPROVAL BEFORE INSTALLATION OF SAME.

16. WATERPROOF PIPE SLEEVES SHALL BE INSTALLED AT ALL PENETRATIONS THROUGH

EXTERIOR WALLS. PIPE SLEEVES SHALL BE INSTALLED AT ALL WALL PENETRATIONS

THROUGH INTERIOR WALLS AND FLOORS.

17. WATER HAMMER ELIMINATORS (APPROVED - FIELD FABRICATED OR MANUFACTURED)

SHALL BE INSTALLED AT ALL RUN OUTS IN HOT AND/OR COLD WATER LINES SERVING

TOILET ROOMS AND OTHER AREAS WHICH INCORPORATE "RAPID - ACTION" VALVES

SUCH AS FLUSHOMETERS, SOLENOID VALVES, ETC.

18. ALL PIPING SHALL BE TESTED AT A MINIMUM PRESSURE OF 1-1/2 TIMES THE MAXIMUM

OPERATING PRESSURE UNLESS OTHERWISE NOTED ON THE DOCUMENTS OR THE

PLUMBING CODE AND IN ACCORDANCE WITH THE UTILITY REQUIREMENTS.

19. ALL REMOVALS PERFORMED UNDER THIS CONTRACT SHALL INCLUDE REMOVAL OF

ALL DEBRIS AND DISPOSAL AT AN APPROPRIATE SITE.

20. ALL LAVATORIES DESIGNED FOR USE BY PERSONS CONFINED TO WHEELCHAIRS

SHALL HAVE THE HOT & COLD WATER SERVICES, AS WELL AS THE TRAP, RECESSED &

INSULATED IN ACCORDANCE WITH ADA REQUIREMENTS.

21. REFER TO THE ARCHITECTURAL PLANS FOR ALL STRUCTURAL DIMENSIONS.

22. ALL WORK TO BE COORDINATED WITH OTHER TRADES.

23. ALL PIPING PENETRATIONS TO BE SEALED AROUND WITH "NELSON" FIRE SEAL.

24. ALL WATER SERVICE PIPING WITHIN THE BUILDING IS TO BE INSULATED IN

ACCORDANCE WITH ALL NEW YORK STATE PLUMBING CODE (NYS-PC) AND NYS

ENERGY CODES.

25. ALL PLUMBING FIXTURES TO BE INSTALLED AS PER FACTORY RECOMMENDATIONS.

26. ALL PLUMBING FIXTURES TO BE TRAPPED, VENTED AND PROVIDED WITH AIR SHOCKS

WHEN REQUIRED.

27. PLUMBING FIXTURES SHALL COMPLY WITH "WATER CONSERVATION" REQUIREMENT

AS DETAILED IN THE NYS-PC.

28. GC IS RESPONSIBLE TO SUBMIT APPLICATION AND TAP FEES TO LOCAL WATER

AUTHORITY AND HAVE OWNER FILL OUT APPLICATION UPON COMPLETION OF

PLUMBING ROUGH-IN INSPECTION.

29. ALL WATER AND HORIZONTAL STORM DRAIN PIPING INCLUDING ROOF DRAIN BODY

SHALL BE INSULATED.

30. FLOOR DRAINS AND FLOOR CLEAN-OUTS SHALL BE SET LEVEL WITH FINISHED

FLOORS.

31. ALL PIPE DIMENSIONS ARE INSIDE CLEAR.

32. ALL PLUMBING FIXTURES TO HAVE ISOLATION VALVES.

33. P.C. IS RESPONSIBLE TO ADJUST HOT WATER HEATER (WH) TEMPERATURE TO

ENSURE A TEMPERATURE RANGE OF 110°F TO 120°F AT THE INDIVIDUAL FIXTURE

OUTPUT. P.C. MUST ENSURE A TEMPERATURE OF 120° F MAXIMUM AT THE FIXTURES

TO PREVENT SCALDING.

34. BUILDING DOMESTIC WATER DEMAND & SIZING IS CALCULATED FROM NYS-PC

SECTION 603, 604 & APPENDIX E.

35. BUILDING SANITARY DEMAND & SIZING IS CALCULATED FROM NYS-PC SECTIONS 709

AND 710.

36. ALL DFU CALCULATIONS ARE BASED OFF OF TABLE 709.1 OF THE NYS-PC.

37. ALL SANITARY WATER PIPING SHALL BE PITCHED IN ACCORDANCE WITH NYS-PC

SECTION 704 BASED ON TABLE 704.1 SLOPE OF HORIZONTAL DRAINAGE PIPE.

38. ALL VENT SIZING IS BASED OFF OF SECTION 916 OF THE NYS PLUMBING CODE.

39. ALL PLUMBING EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

F#

REFER TO SUPPLEMENTAL FIGURE INDICATED BY

NUMBER (I.E. F2 REFERS TO FIGURE 2)

TEE OUTLET UP

TEE OUTLET DOWN

CAP ON END OF PIPE

FIXTURE UNITFU

DRAINAGE FIXTURE UNITDFU

DOUBLE CHECK VALVEDCV

BACKFLOW PREVENTERBFP

WATER FIXTURE UNITSWFU

THERMOSTATIC MIXING VALVETMV

NORMALLY CLOSEDNC

NORMALLY OPENNO

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/CALL OUT TAG

PLUMBING SHEET NUMBER

XXX

X-XXX

XXX

XX

THE ABBREVIATIONS ARE SHOWN FOR GENERAL

REFERENCE ONLY. THE PRESENCE OF AN

ABBREVIATION ON THIS LIST DOES NOT IMPLY ITS

USE ON THIS PROJECT. REFER TO DRAWINGS FOR

SPECIFIC ABBREVIATIONS USED.

TYPICAL
TYP.

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE PLUMBING CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

IDENTIFIER DESCRIPTION

VALVE IN VALVE BOX

NFHB

NON FREEZE HOSE BIBB

IN BOX W/VACUUM BREAKER

S

V

S

CW

WASTE PIPING (UNDER SLAB)

WASTE PIPING (ABOVE SLAB)

W

W

NEW(N)

EXISTING(E)

DEMO(D)
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468.24 SF

MAIN STORAGE

106

298.07 SF

OFFICE

105

104.83 SF

SPRINKLER

ROOM

104

533.80 SF

VENDOR SPACE

101

455.67 SF

VENDOR SPACE 2

102

169.92 SF

ELEC ROOM

107

119.79 SF

STORAGE

103

8

4"FAI

4"HOUSE TRAP

FD-1

CO

EXISTING 8" SANITARY MAIN

TO REMAIN

EXACT LOCATION VERIFY IN FIELD

1

UG 4"S

3

SAWCUT AND PAVEMENT REPLACEMENT

UG 3"WUG 3"W

UG 3"W

UG 3"W

UG 2"V

2"V

UG 2"V

2"V

2"V

2"W-DN

2"V-RISE

2"V-RISE

2"V-RISE

FD-1

2

8

4

DCV-1

3/4"CW-DROP

7

NFHB

EXISTING DOMESTIC COLD WATER MAIN

TO REMAIN

EXACT LOCATION VERIFY IN FIELD

(D)HB

UG 2"CW

NEW CURB VALVE

TRENCH FOR NEW  DOMESTIC WATER SERVICE

(E) CURB VALVE

5

NFHB

3/4"CW

1"CW

3/4"CW

UG 2"CW

1"CW

REFER TO DRAGON

COASTER VENDORS

PLUMBING DRAWINGS

FOR CONTINUATION

HB

6

1"CW LINE ABOVE

ALLEYWAY NEXT TO

EXISTING SPRINKLER LINE

1"CW

2"CW

8

2"W-DN

2"V-RISE

CO

3/4"CW-DROP

ROOF

1ST FLGRADE LEVEL

3/4"NFHB

2"CW

DCV-1

2"CW

ROOF

1ST FLGRADE LEVEL

(N) 4"FAI

(N) 4"HOUSE TRAP

IN ACCESSIBLE PIT

2"V

3"W

4"VTR

2"V

3"W

2"V

3/4"HB

3/4"CW

1"CW

1"CW 3/4"CW

4"S

1"CW

REFER TO DRAGON

COASTER VENDORS

PLUMBING DRAWINGS

FOR CONTINUATION

1"CW

3/4"NFHB

FD-1

2"V

DPCO

3"W

2"V

3"W

FD-1

2"V

DPCO

3"W

9

9

9

SAWCUT AND PAVEMENT REPLACEMENT

HB

N
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INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

PLUMBING FIRST FLOOR CONSTRUCTION PLAN

CXA-P-21

PLUMBING CONSTRUCTION NOTES:

1 CONNECT NEW 4" SANITARY SERVICE TO EXISTING SEWER MAIN LOCATED AT CROSS-AXIS ALLEY WEST.

CONTRACTOR TO VERIFY THE INVERT, SIZE, AND MATERIAL OF THE EXISTING SEWER PIPING TO FACILITATE

NEW SANITARY SERVICE CONNECTION.

PROVIDE NEW 4" VENT THRU ROOF.

PROVIDE NEW 4"HOUSE TRAP IN PIT. PROVIDE ACCESS DOOR FOR MAINTENANCE. PROVIDE 4" FRESH AIR

INTAKE THRU EXTERIOR WALL. TERMINATE VENT WITH INSECT SCREEN. HOUSE TRAP SHALL BE PROTECTED

FROM FREEZING.

CONNECT NEW 2" DOMESTIC COLD WATER SERVICE TO EXISTING WATER MAIN LOCATED AT CROSS-AXIS

ALLEY WEST. PROVIDE CURB VALVE WITH VALVE BOX.

CUT AND PERMANENTLY CAP EXISTING WATER SERVICE BELOW GROUND. ABANDON IN PLACE EXISTING

WATER SERVICE PIPING, REMOVE PORTIONS OF PIPING THAT EXPOSED OR IN CONFLICT WITH NEW

CONSTRUCTION.

REMOVE EXISTING WATER LINE UP TO PLUMBING FIXTURES LOCATED WITHIN DRAGON COASTER VENDOR

SPACE.

PROVIDE A COMPRESSED AIR CONNECTION FOR WINTERIZING.

PROVIDE 2"W AND 3/4"CW STUB-UP FOR FUTURE SINK WITHIN NEW WALL. CONNECTION SHALL BE

ACCESSIBLE AFTER CONSTRUCTION.

COORDINATE LOCATION OF NEW UNDERGROUND PIPING WITH STRUCTURAL ELEMENTS. PROVIDE REQUIRED

SLEEVES AND SUPPORTS.

2

4

5

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF WATER DISTRIBUTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. PROVIDE DRAIN VALVES AT BOTTOM FOR EACH BRANCH. PROVIDE ACCESS PANELS TO ALL VALVES

ABOVE CEILING AND BEHIND WALLS.

3. INSTALL NEW WATER PIPING WITH PROPER SLOPES TO AVOID WATER TRAPS DURING WINTER SEASON.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

6. SEWER CROSSING WATER MAINS, CONDUITS, OR OTHER UTILITY SHALL BE MINIMUM 18" CLEARANCE

BETWEEN THE OUTSIDE OF THE UTILITY AND OUTSIDE OF THE SEWER. THE CROSSINGS SHALL BE

ARRANGED SO THAT THE SEWER JOINTS WILL BE EQUIDISTANT AND AS FAR AS POSSIBLE FROM THE

WATER MAIN JOINTS.

3

6

7

8

DOMESTIC WATER RISER DIAGRAM

SCALE: NOT TO SCALE   P-21

2

SANITARY RISER DIAGRAM

SCALE: NOT TO SCALE   P-21

3

PLUMBING FIRST FLOOR CONSTRUCTION PLAN

SCALE: 1/4" = 1'-0   P-21

1

9

1-118-P-905-0
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PIPE SLEEVE THROUGH WALL DETAIL

SCALE: NOT TO SCALE
P-81

1
PIPE TRENCH DETAIL

SCALE: NOT TO SCALE
P-81

2
PITCHED ROOF DETAIL

PLUMBING VENT THROUGH

SCALE: NOT TO SCALE
P-81

3
TYPICAL CLEVIS HANGER DETAIL

SCALE: NOT TO SCALE
P-81

4

DRAIN VALVE DETAIL

SCALE: NOT TO SCALEP-81

5
FREEZE PROOF WALL HYDRANT

SCALE: NOT TO SCALEP-81

7
FLOOR DRAIN DETAIL

SCALE: NOT TO SCALEP-81

8
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NOTES:

1. FOR INTERIOR WALLS

AND BELOW GRADE

GROUND TO GROUND WALLS.

POURED CONCRETE

OR C.M.U. WALL.

ANCHOR LUGS (MIN. 3 REQ'D)

PIPE INSULATION

(WHERE REQ'D)

ESCUTCHEON PLATE

ON ONE OR BOTH

SIDES WHERE PIPING

IS EXPOSED.

PIPE SLEEVE

PIPE

FIRE RESISTANT

SILICONE FOAM

SEALER

3/4" GLOBE VALVE

BUSHING

NPT  ADAPTER

3/4" BRASS NIPPLES

3/4"  GARDEN HOSE BIBB

(BRASS)

INSIDE (BACK) OF WALL

WALL BOX

FLANGE

WALL CLAMP

(IF USED)

FINISHED

WALL

SEE

ARCHITECTURAL

DRAWINGS

3/4" INLET

CONNECTION

ALL THREAD ROD

CLEVIS HANGER

INSULATION

INSULATION PROTECTIVE

SHEETMETAL SHIELD

WASHER (TOP & BOTTOM)

NUT (TOP & BOTTOM)

PIPE

6 1/2"

1"    TO

1 1/2" MAX.

A

CHROME PLATED

STRAINER ASSEMBLIES

1/2" TRAP PRIMER

CONNECTION

CAST IRON BODY

NICKEL BRONZE

STRAINER ASSEMBLY

FINISHED FLOOR

VENEER

FINISHED FLOOR

SLAB

ROUGH FLOOR

SLAB

5 3/16"

3/4"

JOSAM 56000 SERIES KLEENATRON

CLEANOUT WITH-LEVELEZE

ADJUSTABLE COLLAR; OR

APPROVED EQUAL.

BALANCE OF PIPING

SAME AS CLEANOUT

TO GRADE

FINISHED

FLOOR

SECURED RIM &

SCORIATED COVER

LEVELEZE

ADJUSTABLE

COLLAR

GASKET

CLEANOUT

PLUG

INSIDE CAULK

CONNECTION

SHOWN WITH

JOINT GASKET

1
2
"

6" MIN.

3" MINIMUM V.T.R.

(FOR FROST CLOSURE)

IPS WATERTIGHT ROOF

FLASHING COLLAR; OR

EQUAL

SEAL ALL EDGES OF

FLASHING COLLAR W/

ROOF CAULK

SHINGLES

ROOFING

INCREASER FITTING AS

REQUIRED FOR FROST

CLOSURE

SIZE - AS PER DRAWING

FLOOR CLEANOUT DETAIL

SCALE: NOT TO SCALE
P-81

9

SHALLOW CAST IRON VALVE BOX.

COVER MARKED "WATER".

4'-0"

MIN.

MINIMUM DISTANCE TO JOINTS, FITTINGS OR OTHER

WET TAPS OR STOPS SHALL BE MAINTAINED IN

ACCORDANCE WITH REGULATORY AGENCY.

CURB STOP

TYPE 'K'-COPPER

WATER SERVICE

(FROM MAIN)

TYPE 'K'-COPPER

WATER SERVICE (TO

BUILDING)

FLOW

TRENCH BACKFILL

MATERIAL

6" MIN.

CONCRETE COLLAR IN UNPAVED

AREAS. (AS REQUIRED BY

AUTHORITY HAVING JURISDICTION)

CURB BOX

CORPORATION STOP

MAIN

FINISHED GRADE

6"

6"

PIPE BEDDING MATERIAL

SOLID CONCRETE BLOCK

OR C.I. FOOT PIECE, AS REQD

3'-6"

MIN.4'-0"

MIN.

45°

NOTE:

AND CURB STOP

COPPER WATER SERVICE 

SCALE: NOT TO SCALEP-81

10

PAVEMENT REPLACEMENT

ASPHALTIC MACADAM 

SCALE: NOT TO SCALE
P-81

6

TRENCH WIDTH

MAX. PAVEMENT LIMIT

FOR REPLACEMENT

2" TOP COURSE NYSDOT ITEM

NO. 402.128203

2" BINDER COURSE NYSDOT ITEM

NO. 402.258903

PROVIDE 4" MIN. OF NYSDOT

ITEM NO. 304.12 SUBBASE

12" 12"

OD12" 12"

1. NEW TOP COURSE LAYER SHOULD EXTEND 1'

BEYOND THE EDGE OF THE TRENCH AS SHOWN

2. EXISTING PAVEMENT SHOULD BE SAW CUT TO

FORM A NEAT LINE THAT THE NEW ASPHALT

WILL BE PLACED AGAINST.

2

.

0

0

 

%

 

G

R

A

D

E

 

D

E

S

I

R

A

B

L

E

,

1

.

0

0

%

 

M

I

N

.

 

G

R

A

D

E

 

 

(

C

L

A

S

S

 

5

3

 

D

I

P

)

ASSEMBLY

"Y" BRANCH 

2'

MIN.

ALTERNATE CONNECTION FOR SANITARY WATER CROSSINGS &

DROP ASSEMBLY (IF REQUIRED)

NOTES:

1. WHERE SERVICE CONNECTIONS PASS ABOVE WATER MAINS OR

STORM DRAINS WITH 18" SEPARATION, PIPE AND FITTINGS TO BE

DR-18 PVC PRESSURE PIPE.

2. WHERE SERVICE CONNECTIONS PASS ABOVE WATER MAINS OR

STORM DRAINS WITH LESS THAN 18" SEPARATION, PIPE AND

FITTINGS TO BE CAST IRON.

3. WHERE SERVICE CONNECTIONS PASS BELOW WATER MAINS OR

STORM DRAINS WITH 18" SEPARATION, PIPE AND FITTINGS TO BE

SDR-35.

4. WHERE SERVICE CONNECTIONS PASS BELOW WATER MAINS OR

STORM DRAINS WITH LESS THAN 18" SEPARATION, PIPE AND

FITTINGS TO BE CLASS 53 DIP.

4"DIA.

SEWER TRUNK LINE

ANGLE VARIABLE

MAX = 30°

SEE "Y" BRANCH ASSEMBLY

3/4" GRAVEL

UNDER "WYE"

CAST IRON BLDG. SEWER LINE

THROUGH FOUNDATION

(ADAPTER AS REQUIRED).

FOOTING STEPPED DOWN

TO ACCOMODATE SEWER

LINE AS REQUIRED

FOOTING

BEYOND

BASEMENT SLAB

(WHERE APPLICABLE)

USE DROP ASSEMBLY TO MAINTAIN 10% MAX. PITCH

ON HOUSE CONNECTIONS WHERE APPLICABLE

GRADE

ANGLE VARIABLE

8"X4" "Y"

TYPICAL SIZE

HOUSE TRAP

(SEE DETAIL)

FOUNDATION WALL

& FOOTING

DROP ASSEMBLY

SEWER SERVICE CONNECTION/ 

SCALE: NOT TO SCALE
P-81

11

IN AREAS WITH WET OR

UNSTABLE BOTTOMS USE

1 1/2" STONE, DEPTH AS

DIRECTED BY THE ENGINEER.

M
I
N

I
M

U
M

 
C

O
V

E
R

MACHINE BACKFILL

IN 6" LIFTS

2
4
"
 
F

O
R

 
S

A
N

.
 
W

A
S

T
E

 
P

I
P

E

4
2
"
 
F

O
R

 
W

A
T

E
R

 
P

I
P

E

1
2
"

1
2
"

HAND BACKFILL WITH SELECTED

LOOSE EARTH, SAND OR

GRAVEL AND COMPACT.

UNDERGROUND PIPE

MACHINE BACKFILL WITH GOOD FILL

AS DIRECTED, EXCLUDING LARGE

ROCKS, FROZEN CHUNKS, DEBRIS,

OR SPONGY MATERIAL AND

COMPACT AS SHOWN WITH

OPTIMUM MOISTURE CONTENT.

HAND BACKFILL WITH SELECTED

MATERIALS AND COMPACT

90% COMPACTION

95% COMPACTION

GRADE

AS INDICATED

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

PLUMBING DETAILS

CXA-P-81
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DRAGON COASTER

SEE DCV DWGS.

8

Y
E

 
O

L
D

 
M

I
L

L

N
I
C

SCALE: 1/4" = 1'-0

MECHANICAL FIRST FLOOR DEMOLITION PLAN

MECHANICAL DEMOLITION NOTES:

1
DEMOLISH EXISTING ELECTRIC UNIT HEATERS AND ASSOCIATED SUPPORTS, WIRING AND ACCESSORIES.

COORDINATE REMOVAL OF ELECTRICAL POWER AND WIRING WITH ELECTRICAL CONTRACTOR.

REMOVE EXISTING WINDOW AC UNIT. IF NO LONGER IN WORKING CONDITION, DISPOSAL SHALL BE IN

ACCORDANCE WITH EPA REQUIREMENTS.

2
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1
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GENERAL NOTES:

1. RETURN REMOVED EXISTING EQUIPMENT TO OWNER IF IT IS IN WORKING CONDITION.

2. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.
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BOARDWALK

DRIVEWAY

468.24 SF

MAIN STORAGE

106

298.07 SF

OFFICE

105

104.83 SF

SPRINKLER

ROOM

104

533.80 SF

VENDOR SPACE

101

455.67 SF

VENDOR SPACE 2

102

169.92 SF

ELEC ROOM

107

119.79 SF

STORAGE

103

NEW DRIVE-

THROUGH

STRUCTURE

8

FE

FE

CONCRETE PAD

FE

FE

FE

Y
E

 
O

L
D

 
M

I
L

L

N
I
C

DRAGON COASTER VENDOR

SEE DCV DWGS.

EXHAUST FAN

SEE MECH DWG

EXISTING FIRE HYDRANT TO REMAIN

EXISTING SPRINKLER

SYSTEM TO REMAIN.

REFER TO FP DWG

T

T

BD

1

CXA-M-21

T

1/2" RGL

1/4" RLL

3/4" COND

TERMINATE

1" COND 6"

AFF ON

SPLASH

BLOCK

3/8" RLL

5/8" RGL

6'6" UP

EXTERIOR

WALL

BD

1

CU

2

AC

2

EF

1

UH

1

EF

1

LV

1

AC

2

LV

1/2" RGL

1/4" RLL

3/4" COND

FD

E D

119.79 SF

STORAGE

103

298.07 SF

OFFICE

105

NEW T.O. SLAB TO ALIGN

WITH EXISTING T.O.F.F.

BD

14'-6"

1

EF

N

SCALE: 1/4" = 1'-0

MECHANICAL FIRST FLOOR CONSTRUCTION PLAN
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MECHANICAL CONSTRUCTION NOTES:

PROVIDE NEW OUTDOOR SPLIT CONDENSER AIR CONDITIONER UNIT AS SHOWN WITH A MINIMUM CLEARANCE

OF 8" FROM EXTERIOR WALL ON CONCRETE PAD TO BE COORDINATED WITH AND INSTALLED BY GC.

COORDINATE ELECTRICAL POWER AND WIRING WITH ELECTRICAL CONTRACTOR. COORDINATE LOCATION OF

WALL MOUNTED DISCONNECT SWITCH WITH ELECTRICAL CONTRACTOR.

PROVIDE NEW WALL MOUNTED INDOOR UNITS AS INDICATED WITH CONDENSATE LIFT PUMPS. INSTALL AC-1

AND AC-2 AT 6'10" AFF TO CENTER. COORDINATE ELECTRICAL POWER AND WIRING WITH ELECTRICAL

CONTRACTOR.

PROVIDE NEW EXHAUST FAN AS SCHEDULED. COORDINATE ELECTRICAL POWER AND WIRING WITH

ELECTRICAL CONTRACTOR. INSTALL EF-1 AT 14'6" AFF TO CENTER AND EF-2 6'2" AFF TO CENTER .

PROVIDE NEW RAIN RESISTANT LOUVER AS SCHEDULED. ALIGN CENTER OF LOUVER WITH CENTER OF

EXHAUST FAN. REFER TO INSTALLATION DETAIL ON CXA-M-81.

PROVIDE NEW ELECTRIC WALL MOUNTED UNIT HEATER. COORDINATE INSTALL HEIGHT IN FIELD.

1

2

3

4

5

1

4

4 3

2

5

GENERAL NOTES:

1. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

2. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

2

3

SCALE: 1/4" = 1'-0

INTERIOR SECTION - SOUTHEAST

1

3

AS INDICATED

INFRASTRUCTURE REHABILITATION - PHASE 3
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EXHAUST FAN - CONSTANT SPEED - SEQUENCE OF OPERATIONS:

GENERAL: EACH EXHAUST FAN CONSISTS OF FAN, BACKDRAFT DAMPER, AND EC MOTOR

CONTROLLER

EXHAUST FAN TO BE LOCALLY CONTROLLED FROM SWITCH MOUNTED ADJACENT TO FAN.

1. OCCUPIED MODE:

a. THE EXHAUST FAN SHALL RUN AT A CONSTANT VOLUME WHEN SWITCHED ON.

3. UNOCCUPIED MODE:

a. THE EXHAUST FAN SHALL BE OFF WHEN SWITCHED OFF.

EXHAUST FAN - CONSTANT SPEED

SCALE: NOT TO SCALE   M-91

1
UNIT HEATER ELECTRIC

SCALE: NOT TO SCALE   M-91

2
MULTIPLE DUCTLESS SPLIT SYSTEM

SCALE: NOT TO SCALE   M-91

3

EXHAUST FAN - CONSTANT SPEED - SEQUENCE OF OPERATIONS:

GENERAL: EACH EXHAUST FAN CONSISTS OF FAN, BACKDRAFT DAMPER, AND EC MOTOR

CONTROLLER

1. OCCUPIED MODE:

a. THE EXHAUST FAN SHALL RUN WHEN THE RELATIVE HUMIDITY IN THE SPACE SERVED

EXCEEDS 60 PERCENT.

3. UNOCCUPIED MODE:

a. THE EXHAUST FAN SHALL RUN WHEN THE RELATIVE HUMIDITY IN THE SPACE SERVED

EXCEEDS 60 PERCENT.

4. WARM-UP MODE:

a. THE EXHAUST FAN SHALL RUN WHEN THE RELATIVE HUMIDITY IN THE SPACE SERVED

EXCEEDS 60 PERCENT.

ATTIC EXHAUST FAN - CONSTANT SPEED

SCALE: NOT TO SCALE   M-91

4

MULTIPLE DUCTLESS SPLIT SYSTEMS - HEATING AND COOLING - SEQUENCE OF OPERATIONS:

1. UNITS SHALL BE CONTROLLED WITH UNIT PROVIDED THERMOSTATS AND CONNECTED TO CONTROLLER.

2. GENERATE AN ALARM AT CONTROLLER WHEN THE TEMPERATURE GOES ABOVE OR BELOW ROOM TEMPERATURE RANGE (ADJUSTABLE).

UNIT HEATER - ELECTRIC - SEQUENCE OF OPERATIONS:

1. ON DROP IN SPACE TEMPERATURE BELOW OCCUPIED HEATING SETPOINT,

CYCLE THE FAN ON AND MODULATE (2 STAGE) ELECTRIC COIL TO MAINTAIN

SPACE OCCUPIED SETPOINT, FAN SHALL HAVE DELAYED SHUT OFF AFTER

VALVE CLOSES.  USE 5 DEG. F (ADJUSTABLE) DEADBAND TO MINIMIZE

SHORT CYCLING.
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SPRINKLER

ROOM

EXISTING FIRE HYDRANT TO

REMAIN

DEMOLISH STRUCTURE ENTIRELY

INCLUDING FOUNDATIONS AND FOOTINGS

COMPRESSOR

TYP. ALL

8

REMOVE ALL WALL

AND CEILING

FINISHES, AND

FLOOR BOARDS

TO EXPOSE

FRAMING

REMOVE ALL WALL

AND CEILING

FINISHES, AND

FLOOR BOARDS

TO EXPOSE

FRAMING

1

2

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING A

FIRE ALARM FIRST FLOOR DEMOLITION PLAN

As indicated

CXA-FA-11

NO EXISTING FIRE ALARM DEVICES WERE NOTED DURING BUILDING SURVEY WITHIN THE

INDICATED AREA. ANY ABANDONED DEVICES OR WIRING DISCOVERED DURING THE COURSE

OF DEMOLITION SHALL BE REMOVED.

EXISTING TAMPER AND WATER FLOW SWITCHES AT EXISTING SPRINKLER VALVE ASSEMBLY

TO BE DISCONNECTED AND REMOVED. DEMOLISH ALL WIRING BACK TO ORIGINATING FIRE

ALARM CONTROL PANEL.

1

FIRE ALARM DEMOLITION NOTES:

1

FIRE ALARM FIRST FLOOR DEMOLITION PLAN

SCALE: 1/4" = 1'-0"
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INFRASTRUCTURE REHABILITATION - PHASE 3
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FIRE ALARM ATTIC DEMOLITION PLAN

As indicated

CXA-FA-12

NO EXISTING FIRE ALARM DEVICES WERE NOTED DURING BUILDING SURVEY. ANY

ABANDONED DEVICES OR WIRING DISCOVERED DURING THE COURSE OF DEMOLITION

SHALL BE REMOVED.
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FIRE ALARM DEMOLITION NOTES:
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INSTALL NEW FIRE ALARM CONTROL PANEL TO SERVE CXA BUILDING AND DRAGON

COASTER VENDOR SPACES. EDWARDS EST 3X-SFS1R OR APPROVED EQUAL, PER PARK

STANDARDS OR AS SPECIFIED BY WITH PARKWIDE FIRE ALARM SYSTEM VENDOR (EST).

NEW PANEL SHALL BE CONNECTED TO PARKWIDE SYSTEM AND TESTED IN COORDINATION

WITH SYSTEM VENDOR.

NEW MANUAL PULL STATIONS SHALL BE INSTALLED AT 4'-0" ABOVE FINISHED FLOOR AT

EACH BUILDING EXIT (MAX. DISTANCE OF 5'-0" FROM EXIT).

FIRE ALARM STROBES AND HORN STROBES SHALL BE FIELD ADJUSTABLE AND SET

CANDELA RATING INDICATED ON PLAN. FIRE ALARM STROBES AND HORN STROBES SHALL

BE INSTALLED AT  7'-4" ABOVE FINISHED FLOOR UNLESS OTHERWISE NOTED.

PROVIDE TAMPER AND WATERFLOW SWITCHES FOR NEW SPRINKLER VALVE ASSEMBLIES

AND CONNECT TO EXISTING FIRE ALARM SYSTEM. COORDINATE LOCATION AND QUANTITY

WITH FIRE PROTECTION DRAWINGS AND SPRINKLER SYSTEM INSTALLER.

INSTALL FIRE ALARM MONITORING RELAY MODULES AT NEW FIRE DAMPER. MONITORING

MODULES SHALL TRANSMIT SIGNAL TO FIRE ALARM CONTROL PANEL IN EVENT OF FIRE

DAMPER CLOSURE BY FUSIBLE LINK.

PROVIDE FAN SHUTDOWN RELAYS FOR EXHAUST FAN, INTERLOCK WITH ASSOCIATED FIRE

DAMPER. EXHAUST FANS SHALL AUTOMATICALLY SHUT OFF IN EVENT OF FIRE DAMPER

CLOSURE BY FUSIBLE LINK. PROVIDE WIRING AND PROGRAMMING FOR UNIT SHUTDOWN.

1

2

3

4

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM GENERAL NOTES:

1. REFER TO DRAWING FA-001.00 FOR SYMBOLS, ABBREVIATIONS, AND NOTES. LAYOUT OF

FIRE ALARM DEVICES ON THIS PLAN IS DIAGRAMMATIC; EXACT LOCATIONS OF DEVICES

AND CONDUIT SHALL BE COORDINATED WITH FIELD CONDITIONS, ARCHITECTURAL

REQUIREMENTS, AND MANUFACTURER RECOMMENDATIONS.

2. ALL DEVICES AND EQUIPMENT SHOWN ON THIS PLAN ARE NEW, UNLESS OTHERWISE

NOTED.

3. INSTALL NEW FIRE ALARM SYSTEM IN STRICT ACCORDANCE WITH NFPA-72 AND NFPA-90A

REQUIREMENTS.

4. CONTRACTOR SHALL INSTALL NEW FIRE ALARM SYSTEM AS INDICATED AND PROVIDE ALL

NECESSARY WIRING, CONDUIT, AND APPARATUSES.

5. ALL VISUAL NOTIFICATION DEVICES IN THE SAME SPACE SHALL BE SYNCHRONIZED IN

ACCORDANCE WITH NFPA-72.

6. COORDINATE INSTALLATION WITH FIRE ALARM SYSTEM VENDOR AND MANUFACTURER

REQUIREMENTS.

7. COORDINATE FIRE ALARM DEVICES WITH ARCHITECTURAL FINISHES. CONCEAL CONDUIT

IN FINISHED WALLS AND FLUSH MOUNT DEVICES WHERE POSSIBLE.

8. CONTRACTOR SHALL TEST THE FIRE ALARM SYSTEM AFTER COMPLETION OF

INSTALLATION. FIRE ALARM SYSTEM SHALL BE TESTED AND VERIFIED TO BE WORKING

PROPERLY PRIOR TO INSPECTION BY THE AUTHORITY HAVING JURISDICTION.

9. FOLLOWING INSTALLATION, CONTRACTOR SHALL PATCH, PAINT, AND RESTORE ALL WALLS

AND CEILINGS TO MATCH EXISTING OR DESIRED NEW CONDITION.

10. FIRESTOP ALL FIRE-RATED FLOOR OR WALL PENETRATIONS TO MAINTAIN ORIGINAL FIRE

RATING TO FULL DEPTH OF OPENING.

11. CONTRACTOR SHALL PROVIDE SLEEVE FOR CONDUIT PENETRATIONS THROUGH WALL

AND CEILING FLOORS.
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FIRE ALARM FIRST FLOOR PLAN

As indicated
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SCALE: 1/4" = 1'-0"

5

6

1-118-FA-925-0

176 of 664



1 2 3 5 7

A

B

E

D

C

64 8

ROOF BELOW

INDICATION OF EXISTING
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SOFFIT AREA BELOW
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ROOF BELOW
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#75
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TYP.

TYP.

H H

CONNECT NEW FIRE ALARM DEVICES TO PANEL IN CXA ELECTRICAL ROOM.

FIRE HORN STROBES SHALL BE FIELD ADJUSTABLE AND SET CANDELA RATING INDICATED

ON PLAN. FIRE ALARM HORN STROBES SHALL BE INSTALLED AT  7'-4" ABOVE FINISHED

FLOOR UNLESS OTHERWISE NOTED.

1

2

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM GENERAL NOTES:

1. REFER TO DRAWING FA-001.00 FOR SYMBOLS, ABBREVIATIONS, AND NOTES. LAYOUT OF

FIRE ALARM DEVICES ON THIS PLAN IS DIAGRAMMATIC; EXACT LOCATIONS OF DEVICES

AND CONDUIT SHALL BE COORDINATED WITH FIELD CONDITIONS, ARCHITECTURAL

REQUIREMENTS, AND MANUFACTURER RECOMMENDATIONS.

2. ALL DEVICES AND EQUIPMENT SHOWN ON THIS PLAN ARE NEW, UNLESS OTHERWISE

NOTED.

3. INSTALL NEW FIRE ALARM SYSTEM IN STRICT ACCORDANCE WITH NFPA-72 AND NFPA-90A

REQUIREMENTS.

4. CONTRACTOR SHALL INSTALL NEW FIRE ALARM SYSTEM AS INDICATED AND PROVIDE ALL

NECESSARY WIRING, CONDUIT, AND APPARATUSES.

5. ALL VISUAL NOTIFICATION DEVICES IN THE SAME SPACE SHALL BE SYNCHRONIZED IN

ACCORDANCE WITH NFPA-72.

6. COORDINATE INSTALLATION WITH FIRE ALARM SYSTEM VENDOR AND MANUFACTURER

REQUIREMENTS.

7. COORDINATE FIRE ALARM DEVICES WITH ARCHITECTURAL FINISHES. CONCEAL CONDUIT

IN FINISHED WALLS AND FLUSH MOUNT DEVICES WHERE POSSIBLE.

8. CONTRACTOR SHALL TEST THE FIRE ALARM SYSTEM AFTER COMPLETION OF

INSTALLATION. FIRE ALARM SYSTEM SHALL BE TESTED AND VERIFIED TO BE WORKING

PROPERLY PRIOR TO INSPECTION BY THE AUTHORITY HAVING JURISDICTION.

9. FOLLOWING INSTALLATION, CONTRACTOR SHALL PATCH, PAINT, AND RESTORE ALL WALLS

AND CEILINGS TO MATCH EXISTING OR DESIRED NEW CONDITION.

10. FIRESTOP ALL FIRE-RATED FLOOR OR WALL PENETRATIONS TO MAINTAIN ORIGINAL FIRE

RATING TO FULL DEPTH OF OPENING.

11. CONTRACTOR SHALL PROVIDE SLEEVE FOR CONDUIT PENETRATIONS THROUGH WALL

AND CEILING FLOORS.
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SCALE: 1/4" = 1'-0"
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BXUV.V346-
ANSI/UL 263

ELECTRICAL BUILDING

ELECTRICAL BUILDING

ROOF LINE ABOVE

EXISTING FENCEEXISTING FENCE

EBC 302.4 - EXISTING MATERIALS
MATERIALS ALREADY IN USE IN A BUILDING IN COMPLIANCE WITH REQUIREMENTS OR APPROVALS IN EFFECT AT 
THE TIME OF THEIR ERECTION OR INSTALLATION SHALL BE PERMITTED TO REMAIN IN USE UNLESS DETERMINED 
BY THE BUILDING OFFICIAL TO BE UNSAFE.

EBC 302.5 - NEW REPLACEMENT MATERIALS
EXCEPT AS OTHERWISE REQUIRED OR PERMITTED BY THIS CODE, MATERIALS PERMITTED BY THE APPLICABLE 
CODE FOR NEW CONSTRUCTION SHALL BE USED. LIKE MATERIALS SHALL BE PERMITTED FOR REPAIRS AND 
ALTERATIONS, PROVIDED THAT UNSAFE CONDITIONS ARE NOT CREATED. HAZARDOUS MATERIALS SHALL NOT BE 
USED WHERE THE CODE FOR NEW CONSTRUCTION WOULD NOT PERMIT THEIR USE IN BUILDINGS OF SIMILAR 
OCCUPANCY, PURPOSE AND LOCATION.

EBC 305.5 - ADDITIONS
PROVISIONS FOR NEW CONSTRUCTION SHALL APPLY TO ADDITIONS. 

EXISTING  BUILDING CODE

PLAYLAND AMUSEMENT PARK IS A DESIGNATED NATIONAL HISTORIC LANDMARK 
AND IS LISTED ON THE NATIONAL REGISTER OF HISTORIC PLACES.

THE NATIONAL HISTORIC PLACES REGISTER REFERENCE NUMBER: 80004529_NHL
NATIONAL ARCHIVE IDENTIFIER: 75323175 

CROSS AXIS BUILDING D IS A CONTRIBUTING STRUCTURE OF THE LANDMARK AND 
THEREFORE AN HISTORIC BUILDING UNDER THE 2020 BUILDING CODE AND 2020 
EXISTING BUILDING CODE OF NEW YORK STATE

HISTORICAL BUILDING REGISTRY

NEW YORK STATE BUILDING CODE 2020 (BC)
NEW YORK STATE EXISTING BUILDING CODE 2020 (EBC)
ENERGY CONSERVATION CONSTRUCTION CODE OF NEW YORK STATE (ECCC)
NFPA 13 2013 (NFPA 13)

APPLICABLE CODES

[NY] EBC 601.1 ALTERATION 3 - WHERE THE WORK 
AREA EXCEEDS 50% OF THE BUILDING AREA

[NY] EBC 907.1 LEVEL 3 ALTERATIONS TO EXISTING 
BUILDINGS ARE PERMITTED WITHOUT REQUIRING THE 
ENTIRE BUILDING TO COMPLY WITH THE ENERGY 
REQUIREMENTS OF ECCC.

2020 NYS EXISTING BUILDING CODE

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT 

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER
REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE
DATE REVISION

CONSULTANT SEALCONSULTANT

INFORMATION

AS BUILT - NO CHANGESAS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

3 Aerial Way, Syosset, New York 11791
(516) 938-5476                  www.liro.com

0

22-523

CROSS AXIS BUILDING D8
/3

0
/2

0
2
2
 4

:1
5
:5

8
 P

M

1/4" = 1'-0"

CXD-G-02

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXD - LIFE SAFETY PLANS

1/4" = 1'-0"
1

GROUND  LIFE SAFETY PLAN CXD

1-118-G-936-0

187 of 664



ROOM

ELECTRIC

GRASS

CONC

STORAGE

GARBAGE CAN

WOOD

WOOD

WALLS

W
A
L
L
S

WALL

WALL

WALL

       STEEL      SUPPORT

9.1

9.4

9.3

C

C

W

W

W

W

W

S

S

S

E

W

RCX

NIC

CXA

TOWER

NIC

CXE

CXD

2

2

1

2

CXF

DCV

NEW FENCE WITH GATE TO 
MATCH EXISTING FENCE

ASPHALT REPAIR

GRAVEL SURFACE IN AREA SHOWN ON 3/CXE-G-3

RESTORATION LEGEND

UNCOMPACTED 
SUBGRADE

6" HIGH CRUSHED STONE 
(1 1/2" -3") DIAMETER 
CLEAN STONE 

FLUSH METAL LANDSCAPE 
EDGING

LEVEL BOTTOM 
(UNCOMPACTED) COVERED 
WITH GEOTEXTILE FABRIC

EXISTING ASPHALT 

VERTICAL SAWCUT

6
"

FLUSH  

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT 

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER
REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE
DATE REVISION

CONSULTANT SEALCONSULTANT

INFORMATION

AS BUILT - NO CHANGESAS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

3 Aerial Way, Syosset, New York 11791
(516) 938-5476                  www.liro.com

0

22-523

8
/3

0
/2

0
2
2
 4

:1
6
:0

7
 P

M

As indicated

CXE-G-03

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CXD - CXE - CXF

CXE - SITE RESTORATION

08/23/2022

1/8" = 1'-0"
2

SITE RESTORATION PLAN

SHEET NOTES

-PROVIDE PROTECTION FOR EXISTING FEATURES TO REMAIN.           
PROVIDE PROTECTION PLAN FOR APPROVAL

CONSTRUCTION NOTES

-REPLACE ALL PLANTED MATTER DISTURBED DURING CONSTRUCTION UNLESS 
STATED OTHERWISE.

-REPAIR ALL DAMAGED PARK PROPERTY INCURRED DURING CONSTRUCTION.
-REPAIR ASPHALT AS REQUIRED
-REPAIR SOD AS REQUIRED

RESTORATION KEY NOTES

NEW GRAVEL (PERMEABLE) SURFACE. SEE DETAIL 3 ON SHEET

REPAIR ASPHALT AS REQUIRED

1

2

-SCHEDULE AND COMPLETE WORK AS REQUIRED TO GIVE THE 
SITE IMPROVEMENT CONTRACTORS ACCESS TO THEIR JOBSITE 

1" = 1'-0"

GRAVEL SURFACE
1

CXD
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       DM-6
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DM-7 DM-7

DM-7
DM-25

EXISTING FIRE HYDRANT TO 
REMAIN

DM-10

CXD-A-03

5

5' - 0"

DM-15

EQ EQ

1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT ALL EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING 
LINES AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO 
SCHEDULED DEMOLITION.

13. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICATION OF NEW FLOOR 
COATING.

15. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

16. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
17. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS 

OF THE WORK.
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CXD-A-01

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXD - GROUND FLOOR DEMOLITION PLAN

1/4" = 1'-0"
1

GROUND FLOOR DEMOLITION PLAN CXD

N

DEMO KEYNOTES

DM-2 REMOVE EXISTING GATE.

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN ENCLOSURE TO USE
AS REFERENCE IN ORDER TO REPLICATE TRIMS TO MATCH LOCATION, SIZE AND SHAPE AS
INDICATED. COORDINATE WITH STRUCTURAL DRAWINGS.

DM-6 REMOVE EXISTING WOOD DECKING. (COORDINATE EXTENT OF REMOVAL REQUIRED TO REPAIR
FLOOR JOISTS TO REMAIN AS NEEDED - SEE STRUCTURAL DRAWINGS).

DM-7 REMOVE EXISTING DOOR & FRAME.

DM-10 REMOVE INTERIOR PARTITION.

DM-15 REMOVE EXISTING WINDOWS WALL INFILL.

DM-23 REMOVE EXISTING FENCE.

DM-25 REMOVE EXISTING BENCHES.

DM-27 REMOVE EXISTING FLOORING.

DM-29 REMOVE SECTION OF EXISTING WALL. PROVIDE HEADER AS REQUIRED TO CREATE A DOOR
OPENING. SEE ELEVATIONS FOR EXTENT.

DM-43 REMOVE SECTION OF EXISTING WALL. PROVIDE HEADER AND SILL AS REQUIRED TO CREATE A
WINDOW OPENING. SEE ELEVATIONS.
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DM-16

DM-16
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DM-16 DM-16

DM-28

REMOVE EXISTING PIPES AND CONDUIT. 
SEE ELEC AND PLUMB DWGS.

CXD-A-03

5

NIC

1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT ALL EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING 
LINES AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO 
SCHEDULED DEMOLITION.

13. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICATION OF NEW FLOOR 
COATING.

15. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

16. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
17. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS 

OF THE WORK.

DEMOLITION NOTES:

INDICATES DEMOLITION

DM - # DEMOLITION KEY NOTES

SHINGLES TO BE REMOVED

DEMOLITION LEGEND

INDICATES N.I.C.NIC

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT 

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER
REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE
DATE REVISION

CONSULTANT SEALCONSULTANT

INFORMATION

AS BUILT - NO CHANGESAS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

3 Aerial Way, Syosset, New York 11791
(516) 938-5476                  www.liro.com

0

22-523

CROSS AXIS BUILDING D8
/3

0
/2

0
2
2
 4

:1
5
:0

2
 P

M

As indicated

CXD-A-02

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXD - ROOF DEMOLITION PLAN

1/4" = 1'-0"
1

ROOF PLAN DEMOLITION CXD

N

CONSTRUCTION KEYNOTES

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED WOOD SHEATHING.
REPLACE DAMAGED SHEATHING TO MATCH EXISTING. COORDINATE WITH A/E.

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.
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1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT ALL EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING 
LINES AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO 
SCHEDULED DEMOLITION.

13. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICATION OF NEW FLOOR 
COATING.

15. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

16. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
17. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS 

OF THE WORK.
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CXD-A-03

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXD - EXTERIOR BUILDING ELEVATIONS

1/4" = 1'-0"
3

CXD - DEMOLITION ELEVATION - EAST

1/4" = 1'-0"
1

CXD - DEMOLITION ELEVATION - WEST

1/4" = 1'-0"
4

CXD - DEMOLITION ELEVATION - NORTH

1/4" = 1'-0"
2

CXD - DEMOLITION ELEVATION - SOUTH

DEMO KEYNOTES

DM-1 REMOVE EXISTING WOOD SIDING.

DM-2 REMOVE EXISTING GATE.

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-4 REMOVE EXISTING WINDOW & FRAME.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN ENCLOSURE TO USE
AS REFERENCE IN ORDER TO REPLICATE TRIMS TO MATCH LOCATION, SIZE AND SHAPE AS
INDICATED. COORDINATE WITH STRUCTURAL DRAWINGS.

DM-7 REMOVE EXISTING DOOR & FRAME.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED TO THESE FIXTURES.
SEE ELECTRICAL FOR DETAILS.

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED WOOD SHEATHING.
REPLACE DAMAGED SHEATHING TO MATCH EXISTING. COORDINATE WITH A/E.

DM-18 REMOVE EXISTING PANELS & TRIMS.

DM-24 REMOVE EXISTING EXHAUST. SEE MECHANICAL DRAWINGS.

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

DM-29 REMOVE SECTION OF EXISTING WALL. PROVIDE HEADER AS REQUIRED TO CREATE A DOOR
OPENING. SEE ELEVATIONS FOR EXTENT.

DM-43 REMOVE SECTION OF EXISTING WALL. PROVIDE HEADER AND SILL AS REQUIRED TO CREATE A
WINDOW OPENING. SEE ELEVATIONS.

DM-74 REMOVE SPEAKER AND ASSOCIATED HARDWARE AND ELECTRICAL WIRES. COORDINATE WITH ELEC.
DRAWINGS.

1/4" = 1'-0"
5

CXD - PORCH NORTH ELEVATION

1-118-A-945-0

196 of 664



1D 2D 3D 4D 5D 6D

AD

BD

CD

3.5D

NIC

DM-14DM-14DM-14

DM-14DM-14DM-14DM-14

DM-3 DM-3

DM-10

DM-10

DM-10

DM-7

DM-7

DM-28

DM-24DM-4 DM-4 DM-4 DM-4

REMOVE ALL WALL 
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REMOVE ALL WALL 
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TO EXPOSE 
FRAMING

DM-4

DM-4

REMOVE EXISTING PIPES AND CONDUIT. 
SEE ELEC AND PLUMB DWGS.

DM-7

DM-7

DM-7

DM-10

DM-7

DM-9

REMOVE CEILING 
FINISHES TO 

EXPOSE FRAMING

DM-14

REMOVE EXISTING 
UNIT HEATER

1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT ALL EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING 
LINES AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO 
SCHEDULED DEMOLITION.

13. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICATION OF NEW FLOOR 
COATING.

15. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

16. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
17. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS 

OF THE WORK.

DEMOLITION NOTES:

INDICATES DEMOLITION

DM - # DEMOLITION KEY NOTES

SHINGLES TO BE REMOVED

DEMOLITION LEGEND

INDICATES N.I.C.NIC
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CXD-A-04

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXD - RCP DEMO PLAN

1/4" = 1'-0"
1

CXD - DEMO RCP

DEMO KEYNOTES

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-4 REMOVE EXISTING WINDOW & FRAME.

DM-7 REMOVE EXISTING DOOR & FRAME.

DM-9 CONTRACTOR TO REMOVE ANY REMAINING EQUIPMENT AND BUILDING CONTENT. CONTENT MAY
INCLUDE BUT NOT LIMITED TO REFRIGERATOR, STORAGE, RACKS, AC UNITS, GAMES ETC.

DM-10 REMOVE INTERIOR PARTITION.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED TO THESE
FIXTURES. SEE ELECTRICAL FOR DETAILS.

DM-24 REMOVE EXISTING EXHAUST. SEE MECHANICAL DRAWINGS.

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.
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FLOOR PLAN NOTES:

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. ALL 
ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" U.N.O.
4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR 

ACCESSORIES. COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE CONTRACTOR SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY 
MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE ARCHITECT 
IMMEDIATELY.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP BD MEETS THE FLOOR OR ROOF DECK.
7. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

8. THE CONTRACTOR TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY 
DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.

9. THE CONTRACTOR SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR 
THEINSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O. 

10. THE CONTRACTOR IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL 
AND MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. 

12. THE CONTRACTOR. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT 
PRIOR TO INSTALLING ANY ONE ITEM.

13. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 
ONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC O DETERMINE ACCESS 
ANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.

NEW IPE WOOD DECK

NEW CONSTRUCTION

KEY NOTES

101

1i WINDOW TAG

DOOR TAG

WALL TAG

FIRE EXTINGUISHERFE

1i

FLOOR DRAINFD

NOT IN CONTRACT
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CXD-A-11

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXD - GROUND FLOOR PLAN

CONSTRUCTION KEYNOTES

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE HARDWARE. SEE
DOOR SCHEDULE.

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

8 PROVIDE AND INSTALL GATE. SEE DETAILS.

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

33 NEW WOOD FENCE. SEE DETAILS.

34 PROVIDE NEW BENCH.

35 NEW ASPHALT PAVING. SEE CIVIL DRAWINGS.

36 NEW PILASTER TO MATCH COLUMN ENCLOSURE AS INDICATED

75 REINSTALL SALVAGED WINDOWS FROM CXF (SEE CXF-A-01).

1/4" = 1'-0"
1

GROUND  FLOOR PLAN CXD

N

CXD-A-84

1-118-A-947-0

198 of 664



AE

BE

DE

CE

7E 1D 2D 3D 4D 5D 6D

AD

BD

CD

CXD-A-21

2

CXD-A-211

CXD-A-21 3

CXD-A-21

4

NIC

14

1414

3.5D

2

CXD-A-31

1

CXD-A-31

3
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14

ASPHALT SHINGLES- CERTAINTEED  
LANDMARK PRO, COLOR AS 
SELECTED BY ARCHITECT

17

NEW IPE WOOD DECK

NEW CONSTRUCTION

KEY NOTES

101

1i WINDOW TAG

DOOR TAG

WALL TAG

FIRE EXTINGUISHERFE

1i

FLOOR DRAINFD

NOT IN CONTRACT

PLAN LEGEND:

NIC

#

FLOOR PLAN NOTES:

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. ALL 
ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" U.N.O.
4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR 

ACCESSORIES. COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE CONTRACTOR SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY 
MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE ARCHITECT 
IMMEDIATELY.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP BD MEETS THE FLOOR OR ROOF DECK.
7. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

8. THE CONTRACTOR TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY 
DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.

9. THE CONTRACTOR SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR 
THEINSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O. 

10. THE CONTRACTOR IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL 
AND MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. 

12. THE CONTRACTOR. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT 
PRIOR TO INSTALLING ANY ONE ITEM.

13. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 
ONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC O DETERMINE ACCESS 
ANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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CXD-A-12

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXD - ROOF PLAN

CONSTRUCTION KEYNOTES

1/4" = 1'-0"
1

ROOF PLAN CXD

N
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PAINTING SCHEDULE

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

SHERWIN WILLIAMS

P- 16

P- 17

P- 18

P- 19

P- 20

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

-

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

TYP. ROLL UP DOOR

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE
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CXD-A-21

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXD - EXTERIOR BUILDING ELEVATIONS

CONSTRUCTION KEYNOTES

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE HARDWARE. SEE
DOOR SCHEDULE.

8 PROVIDE AND INSTALL GATE. SEE DETAILS.

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING
DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

17 PROVIDE AND INSTALL RIDGE VENT AT ROOF HIPS.

36 NEW PILASTER TO MATCH COLUMN ENCLOSURE AS INDICATED

75 REINSTALL SALVAGED WINDOWS FROM CXF (SEE CXF-A-01).

1/4" = 1'-0"
4

CXD- BUILDING ELEVATION - NORTH
1/4" = 1'-0"

3
CXD - BUILDING ELEVATION - EAST

1/4" = 1'-0"
2

CXD - BUILDING ELEVATION - SOUTH
1/4" = 1'-0"

1
CXD - BUILDING ELEVATION - WEST

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. 
ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" (U.N.O.).
4. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE 

ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF 
ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE 
ARCHITECT IMMEDIATELY. THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD 
BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
8. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

9. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE 
INSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O.

10. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND 
MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. GC SHALL ALSO PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH 
WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

12. GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO 
INSTALLING ANY ONE ITEM.

13. REFER TO SHEET CXD-A-80 FOR PARTITION TYPE INFORMATION.
14. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 

CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE 
ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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TYP. ROLL UP DOOR

BENJAMIN MOORE

BENJAMIN MOORE
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PLAYLAND PARK, RYE, NEW YORK
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CXD - EXTERIOR BUILDING PORCH ELEVATIONS

1/4" = 1'-0"
1

CXD - PORCH ELEVATION - SOUTH

CONSTRUCTION KEYNOTES

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

36 NEW PILASTER TO MATCH COLUMN ENCLOSURE AS INDICATED

40 NEW WOOD DETAIL PANELS ON EXTERIOR WALL

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. 
ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" (U.N.O.).
4. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE 

ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF 
ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE 
ARCHITECT IMMEDIATELY. THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD 
BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
8. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

9. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE 
INSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O.

10. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND 
MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. GC SHALL ALSO PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH 
WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

12. GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO 
INSTALLING ANY ONE ITEM.

13. REFER TO SHEET CXD-A-80 FOR PARTITION TYPE INFORMATION.
14. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 

CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE 
ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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1/4" = 1'-0"

CXD-A-31

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXD - BUILDING SECTIONS

CONSTRUCTION KEYNOTES

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

11 PROVIDE AND INSTALL T1-11 CEILING.

13 PROVIDE CONCRETE SLAB. REFER TO STRUCTURAL DRAWINGS.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING
DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

17 PROVIDE AND INSTALL RIDGE VENT AT ROOF HIPS.

21 NEW INTERIOR WALL. SEE WALL SCHEDULE.

30 NEW 2x6 WOOD FLOOR.
1/4" = 1'-0"

3
CXD - SECTION

1/4" = 1'-0"
2

CXD - CROSS SECTION 2
1/4" = 1'-0"

1
CXD - CROSS SECTION 1

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. 
ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" (U.N.O.).
4. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE 

ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF 
ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE 
ARCHITECT IMMEDIATELY. THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD 
BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
8. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

9. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE 
INSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O.

10. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND 
MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. GC SHALL ALSO PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH 
WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

12. GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO 
INSTALLING ANY ONE ITEM.

13. REFER TO SHEET CXD-A-80 FOR PARTITION TYPE INFORMATION.
14. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 

CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE 
ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.

1-118-A-951-0

202 of 664



6D

EXTERIOR

1 HR FIRE-RATING 
PER UL DESIGN# V346

ASPHALT SHINGLES 

ROOF UNDERLAYMENT 

ROOF SHEATHING 

FASCIA

METAL DRIP EDGE

M2 LIGHTS 

CXD-A-81

2
Sim

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT 

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER
REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE
DATE REVISION

CONSULTANT SEALCONSULTANT

INFORMATION

AS BUILT - NO CHANGESAS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

3 Aerial Way, Syosset, New York 11791
(516) 938-5476                  www.liro.com

0

22-523

CROSS AXIS BUILDING D8
/3

0
/2

0
2
2
 4

:1
5
:3

2
 P

M

1" = 1'-0"

CXD-A-32

INFRASTRUCTURE REHABILITATION PHASE 3
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CXD - ENLARGED SECTION

1" = 1'-0"
1

CXD - WALL SECTION
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INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXD - GROUND FLOOR REFLECTED CEILING PLAN

CONSTRUCTION KEYNOTES

32 NEW 3/4" FIRE RETARDENT PLYWOOD FLOOR ABOVE ELECTRICAL ROOM.

75 REINSTALL SALVAGED WINDOWS FROM CXF (SEE CXF-A-01).

1/4" = 1'-0"
1

CXD - GROUND FLOOR RCP

1. CONTRACTOR SHALL PROVIDE THE NECESSARY FRAMING OR BRIDGING FOR ALL LIGHT FIXTURES, 
DIFFUSERS, RETURNS, ETC., AS WELL AS REQUIRED CUTOUTS.

2. CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY POSSIBLE INTERFERENCES BEFORE 
PROCEEDING WITH CEILING INSTALLATION.

3. CEILING CONSTRUCTION SHALL NOT BE CLOSED IN  UNTIL THE CONSTRUCTION MANAGER AND 
AUTHORITIES HAVING JURISDICTION HAVE HAD AN OPPORTUNITY TO INSPECT THE AREA AND 
ASCERTAIN THAT ALL DUCTWORK, PLUMBING, ELECTRICAL CONDUITS AND LINES HAVE BEEN 
INSTALLED PROPERLY. 

4. FASCIAS OR ANY BREAK IN THE CEILING HEIGHTS CREATED BY THE INSTALLATION AND/OR 
ALTERATION OF HEATING, VENTILATING, A/C OR  MECHANICAL DUCTS, PIPING OR OTHER EQUIPMENT 
SHALL BE FORMED OF GYPSUM WALLBOARD ON FURRING CHANNELS.

5. THE CEILING PANEL JOINTS SHALL BE ALIGNED PERFECTLY WITH LIGHTING FIXTURES.
6. ALL JOINTS IN THE PANEL SHALL BE SQUARE, LEVEL AND PERFECTLY ALIGNED WITH EACH OTHER 

AND WITH BUILDING FIXTURES.
7. CONTRACTOR SHALL PROVIDE CUTOUTS AND OTHER SPECIAL PROVISIONS IN ACOUSTICAL WORK 

AS REQUIRED FOR LIGHTING FIXTURES, REGISTERS, DIFFUSERS AND OTHER INSERTED ITEMS. 
GENERAL CONSTRUCTION CONTRACTOR SHALL INSTALL ACCESS PANELS IN GYPSUM DRYWALL 
CEILINGS FOR ACCESS TO AIR CONDITIONING, PLUMBING, TELEPHONE & ELECTRICAL CONTROL 
EQUIPMENT REQUIRING ACCESS.

8. IN GENERAL, WITHIN EACH AREA, CEILING WORK REQUIREMENTS SHALL BE EXECUTED IN SUCH A 
MANNER AS TO PROVIDE CONTINUOUS MATCHED AND ALIGNED CEILINGS.  THE FINAL CEILING 
INSTALLATION SHALL BE FREE OF ALL VISUAL DEFECTS.

GENERAL REFLECTED CEILING PLAN NOTES

N

1/4" = 1'-0"
2

CXD - GROUND FLOOR UTILITIES RCP
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BOTTOM OF TRUNK FLARE
TO BE 2" ABOVE FIN. 
GRADE

(3) PIECES OF NEW
REINFORCED 
RUBBER
HOSE

THIRD STAKE FOR 
MAJOR
TREES ONLY

NOTES:

1. FOR NEW FILL OR TOPSOIL

AREAS: ROTOTILL/CULTIVATE

SOILS TO A DEPTH EQUAL TO

THE DEPTH OF ROOT BALL

AND TWO (2) TIMES THE

DIAMETER OF THE ROOT

BALL.

2. REMOVE ALL WIRE,

PLASTIC, TAGS OR OTHER

SYNTHETIC MATERIAL FROM

TREE PRIOR TO PLANTING.
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1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD. TO 
CEILING, ON EACH SIDE

1B
NO RATING

HEAD

PLAN

BASE

EXISTING WOOD FRAMING

2X6 WOOD STUD

WOOD SOLE PLATE

FLOOR AND WALL BASE
AS SCHEDULED

CEILING

WOOD TOP PLATE

VARIES

2
NO RATING

HEAD

PLAN

BASE

GYPSUM WALLBOARD 

EXISTING WOOD STUD

EXISTING WOOD PLATE

FLOOR AND BASE, AS SCHEDULED

EXISTING WOOD TOP PLATE

FINISH CEILING WHERE 
REQUIRED, SEE SCHEDULE

CONTINUOUS SEALANT

EXT. INT.

EXT. GRADE  PLYWOOD SHEATHING 
(PROVIDE FIRE RETARDENT AT FIRE RATED WALL)

TONGUE AND GROOVE WOOD SIDING

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD. UPTO 8' 
A.F.F. AND 5/8" MOLD-RESISTANT GYP. BD. TO CEILING ON THE 
INTERIOR SIDE

6" EXTERIOR PVC WALL BASE

PVC CROWN MOULDING, WHERE 
REQUIRED, SEE SCHEDULE

EXISTING WOOD FRAMING

VARIES

WEATHER BARRIER

METAL FLASHING

PVC CROWN MOULDING, WHERE 
REQUIRED, SEE SCHEDULE

2A
1HR FIRE RATING- BXUV.V346-ANSI/UL 263 

1 LAYER 5/8" GWB-X M-BLOC - MOISTURE-RESISTANT, 2X6 
WOOD STUD, 1 LAYER 5/8" GWB-X M-BLOC - MOISTURE-
RESISTANT, 3/4" FIRE-RETARDANT SHEATING, 1/8" DRAINAGE 
TYPE BARRIER, WOOD SIDING

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD.  TO CEILING, ON 
EACH SIDE. 8' HIGH" BEADBOARD ON VENDOR SPACE(S) SIDE WITH 
PVC BEADBOARD CAP 

3
NO RATING

HEAD

PLAN

BASE

EXISTING WOOD FRAMING

2x6 WOOD STUD

WOOD SOLE PLATE

FLOOR AND WALL BASE
AS SCHEDULED

CEILING

WOOD TOP PLATE

EXISTING FLOOR FRAME

VARIES

PVC CROWN MOULDING, WHERE 
REQUIRED, SEE SCHEDULE

PVC BEADBOARD CAP

8' HIGH BEADBOARD
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ASPHALT SHINGLES- CERTAINTEED 
LANDMARK PRO, COLOR AS 
SELECTED BY ARCHITECT

ROOF UNDERLAYMENT 

EXISTING ROOF SHEATHING (REPAIRED 
AS NEEDED)

METAL DRIP EDGE

M2 LIGHTS 

CL

BLOCKING AS REQ'D, TYP

PVC CORNICE MOLDING

MEDIUM-DENSITY OVERLAY (MDO) 
PLYWOOD

ICE BARRIER, MIN 4' FROM LP

ASPHALT SHINGLES- CERTAINTEED  
LANDMARK PRO, COLOR AS 
SELECTED BY ARCHITECT

ROOF UNDERLAYMENT 

ROOF SHEATHING 

METAL DRIP EDGE

TONGUE AND GROOVE 
WOOD SIDING

CL

BLOCKING AS REQ'D, TYP

PVC CORNICE MOLDING

MEDIUM-DENSITY OVERLAY 
(MDO) PLYWOOD

M2 LIGHTS 

ICE BARRIER, MIN 4' FROM LP

ASPHALT SHINGLES 

ROOF UNDERLAYMENT 

EXISTING ROOF SHEATHING 
(REPAIRED AS NEEDED)

EXISTING STRUCTURE

ASPHALT SHINGLES- CERTAINTEED  
LANDMARK PRO, COLOR AS SELECTED 
BY ARCHITECT

RIDGE VENT
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ROOF DETAILS

1" = 1'-0"
1

CXD - PORCH MARQUEE SOFFIT DETAIL
1" = 1'-0"

2
CXD - MARQUEE SOFFIT DETAIL

1" = 1'-0"
3

RIDGE VENT DETAIL
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1' - 6"

1' - 4"

1
 1

/2
"

1
"

2
 1

/2
"

3
"

1
0

 1
/2

"

1
"

1
"

1
"

8
"

2
 1

/2
"

1
"

1
/2

" 1"

1" 1' - 2" 1"

1/2"

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

EXISTING OR NEW COLUMN. 
SEE STRUCTURAL DRAWINGS

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

EXISTING OR NEW COLUMN. 
SEE STRUCTURAL DRAWINGS

3/4" SELECT PINE CUT FOR 
TIGHT POINT NAIL ONLY DO 
NOT GLUE

SPLINE CONNECTION TYP

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

5 
3/

4"
 T

Y
P

3
/4

"

V
IF

+
/-

 1
2

' -
 0

"

12

CXD-A-82

8

CXD-A-82

3

CXD-A-82

CXD-A-82

11

COLUMN BASE: 
PREFABRICATED 
FIBERGLASS

EXTERIOR 
GRADE 
WOOD 

DECORATIVE 
CAPITAL: 
EXTERIOR 
GRADE 
PLYWOOD 

ENTABLATURE/
FASCIA ABOVE

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

EXISTING OR NEW COLUMN. 
SEE STRUCTURAL DRAWINGS

GFRC BASE

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

1
' 
- 

4
"

CAULK SEAMS PRIOR TO 
FIELD PAINTING

PRE-DRILL AND 
COUNTERSUNK SCREWS. 
PATCH AND SAND PRIOR TO 
FIELD PAINTING

6
"

3
0
.0

0
°

3/4" SELECT PINE CUT FOR 
TIGHT POINT NAIL ONLY DO 
NOT GLUE

EQ EQ

GFRC BASE

GFRC BASE

PRESSURE TREATED 
WOOD BLOCKING

3/4" SELECT PINE CUT FOR 
TIGHT POINT NAIL ONLY DO 
NOT GLUE

1 1/4"

EXISTING OR NEW COLUMN. 
SEE STRUCTURAL DRAWINGS

3
0
.0

0
°

6
"

6
 3

/8
"

5
 3

/8
"

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

EXISTING OR NEW COLUMN. 
SEE STRUCTURAL DRAWINGS

1
' 
- 

2
"

1
' 
- 

4
 1

/4
"

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

CAULK SEAMS PRIOR TO 
FIELD PAINTING

GFRC BASE

PRE-DRILL AND 
COUNTERSUNK SCREWS. 
PATCH AND SAND PRIOR TO 
FIELD PAINTING

5 
3/

4"

5
"6

"

3
0
.0

0
°

GFRC BASE

3/4" SELECT PINE CUT FOR 
TIGHT POINT NAIL ONLY DO 
NOT GLUE

CAULK SEAMS PRIOR TO 
FIELD PAINTING

PRE-DRILL AND 
COUNTERSUNK SCREWS. 
PATCH AND SAND PRIOR TO 
FIELD PAINTING

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

EXISTING OR NEW COLUMN. 
SEE STRUCTURAL DRAWINGS

GFRC BASE

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

1
' 
- 

2
"

1
' 
- 

4
"

CAULK SEAMS PRIOR TO 
FIELD PAINTING

PRE-DRILL AND 
COUNTERSUNK SCREWS. 
PATCH AND SAND PRIOR TO 
FIELD PAINTING

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

EXISTING OR NEW COLUMN. 
SEE STRUCTURAL DRAWINGS

5 3/4" TYP

3/4" SELECT PINE CUT FOR 
TIGHT POINT NAIL ONLY DO 
NOT GLUE

SPLINE CONNECTION TYP

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

1
' 
- 

2
"

5 
3/

4"
 T

Y
P

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

EXISTING OR NEW COLUMN. 
SEE STRUCTURAL DRAWINGS

5 3/4" TYP

5 
3/

4"
 T

Y
P

1
' 
- 

2
"

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

3/4" SELECT PINE CUT FOR 
TIGHT POINT NAIL ONLY DO 
NOT GLUE

EXISTING OR NEW COLUMN. 
SEE STRUCTURAL DRAWINGS

SPLINE CONNECTION TYP

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

CAULK SEAMS PRIOR TO 
FIELD PAINTING

3/4" SELECT PINE CUT FOR 
TIGHT POINT NAIL ONLY DO 
NOT GLUE

1
' 
- 

2
"

1"
1 

1/
4"

2"

1 
1/

4"
1"

5 3/4"

1" 1 1/4" 7/8"

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

EXISTING OR NEW COLUMN. 
SEE STRUCTURAL DRAWINGS

1
' 
- 

2
"

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

CAULK SEAMS PRIOR TO 
FIELD PAINTING

5 
3/

4"
 T

Y
P
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3" = 1'-0"
11

COLUMN CAPITAL DETAIL TYPE B

3" = 1'-0"
9

TYPE B - 3/4 COLUMN SHAFT PLAN

3" = 1'-0"
13

TYPE B - 3/4 COLUMN CAPITAL PLAN

1" = 1'-0"
6

TYPE B - ELEVATION DETAIL

3" = 1'-0"
4

TYPE B - 3/4 COLUMN BASE PLAN

NOTE:  GC TO CONFIRM HEIGHT OF COLUMNS

3" = 1'-0"
7

COLUMN B ELEVATION- FULL COLUMN BASE

3" = 1'-0"
1

COLUMN B SECTION AT COLUMN BASE
3" = 1'-0"

5
HALF COLUMN B BASE PLAN

3" = 1'-0"
2

COLUMN B ELEVATION- HALF COLUMN BASE
3" = 1'-0"

3
COLUMN B BASE PLAN

3" = 1'-0"
12

COLUMN B CAPITAL PLAN

3" = 1'-0"
8

COLUMN B SHAFT PLAN

3" = 1'-0"
14

HALF COLUMN B CAPITAL PLAN

3" = 1'-0"
10

HALF COLUMN B SHAFT PLAN

1-118-A-957-0

208 of 664



SEE DOOR SCHEDULE

WALL OPENING WIDTH

DOOR ASSEMBLY WIDTH

S
E

E
 D

O
O

R
 S

C
H

E
D

U
L
E

W
A

L
L

 O
P

E
N

IN
G

 H
E

IG
H

T
1

' 
- 

2
 1

1
/1

6
"

1
 1

/2
"

10"7 5/8"

1 7/8"

MOTOR BEYOND

1

CXE-A-84

B

EXTERIOR

INTERIOR

1X4 WOOD 
TRIM, TYP

WEATHER 
BARRIER

SHEATHING, TYP 

GYP BOARD, 
TYP

INSULATED 
ALUMINUM 
ROLL UP DOOR 
U- FACTOR 0.31

BLOCKING AS 
REQ'D

SEE SCHEDULE

WALL OPENING WIDTH

WOOD SIDING

5
 1

/2
"

HOOD CURL

SQUARE ALUMINUM 
HOOD

INSULATED ALUMINUM 
ROLL UP DOOR U-
FACTOR 0.31

EXTERIOR

PVC INFILL PANEL 

COPPER FLASHING

1X4 PVC TRIM. 
TYP

WEATHER 
BARRIER

STRUCTURE ABOVE

INTERIOR

STRUCTURE AS 
REQUIRED FOR 
MOUNTING 

1' - 5"

1
' 
- 

3
 1

/2
"

1
' 
- 

2
 1

/2
"

2
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- 

6
"

SEAL
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ROLL UP DOOR DETAILS

1 1/2" = 1'-0"
3

CXD ROLL UP DOOR ELEVATION DETAIL
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2

CXD ROLL UP DOOR PLAN DETAIL
1 1/2" = 1'-0"

1
CXD ROLL UP DOOR SECTION DETAIL
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6D

BD

5 1/2"

GATE WIDTH, V.I.F.

3' - 1" 5 1/2"

3 1/2"3 1/2"

CXC
N.I.C.

1
' 
- 

6
"

3
/4

"

3
 1

/2
"

CXD

PROVIDE 
SS LATCH

(3) SS HINGES AND 
SELF CLOSING GATE 
SPRING

6D

CXC
N.I.C.

P
O

S
T

 H
E

IG
H

T
, 
T

Y
P

.

6
' 
- 

2
"

2
"

6
' 
- 

0
"

5
' 
- 

1
0

"

GATE WIDTH, V.I.F.

3' - 1"

HINGE BEHIND

HANDLE BEHIND

CXD-A-84

1

POST P-7 TYP

A AB B

GATE FRAME 
P-15 TYP

GATE FRAME 
P-15 TYP

CROSS FRAME 
BEHIND P-1 TYP

FIRE CONNECTION SIGN. 
SEE PLUMBING DWGS.

A

TYPE A,
P-15

TYPE B,
P-1

2
"

2
"

7"
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4" 7"
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"
1

/2
"
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"
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- 

9
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"

1
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- 

1
0

 1
/2

"

TY
P1 

1/
16

"

TYP. SPACING

1"

TOP RAIL, P-1 TYP.

BOTTOM RAIL, P-1 TYP.

1
/2

"

1D

CXD

PAD LOCK PROVIDED 
BY OWNER, TYP

HINGE BEHIND

GATE FRAME 
P-15 TYP

2' - 7 3/4"2' - 7 3/4"

GATE WIDTH, V.I.F.

5' - 3 1/2"

P
O

S
T

 H
E

IG
H

T
, 
T

Y
P

.

6
' 
- 

2
"

CXD-A-84

1

A A AAAA B B B B

POST P-7 TYP

GATE FRAME, 
P-15 TYP.

CROSS FRAME BEHIND P-1 TYP

TYPE X-2 SIGN

1D

CD

2
' 
- 

1
 7

/8
"

5
 1

/2
"

3
 1

/2
"

5 1/2"

3 1/2"

3 1/2" 3 1/2"

2' - 7 3/4" 2' - 7 3/4"

PROVIDE 
SS LATCH

(3) SS HINGES AND 
SELF CLOSING GATE 
SPRING

(3) SS HINGES AND 
SELF CLOSING GATE 
SPRING

GATE WIDTH, V.I.F.

5' - 3 1/2"

PAINTING SCHEDULE

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

SHERWIN WILLIAMS

P- 16

P- 17

P- 18

P- 19

P- 20

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

-

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

TYP. ROLL UP DOOR

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

4"

7"

3/4"

2
"

3 1/2"

1
/2

"

FENCE & GATE PAINTING SCHEDULE

COMPONENTS

P- 7

P- 1

P- 15

P- 1

P- 15

COLOR

P- 1

POSTS

RAILS

BALLUSTER, A

GATE FRAME

BALLUSTER, B

GATE CROSS FRAME

HARDWARE BLACK
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CXD GATE ELEVATION (EX2)

3" = 1'-0"
1

TYPICAL FENCE

1" = 1'-0"
6

COURTYARD GATE ELEVATION (EX1)

1" = 1'-0"
3

COURTYARD GATE PLAN (EX1)
3" = 1'-0"

4
RAIL NOTCH DETAIL
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1/8"

FLOOR JOIST. SEE 
STRUCTURE DWGS. 3/4" PLY WOOD SUBFLOORING

3/4" PLY WOOD UNDERLAYMENT

UNCOUPLING MEMBRANE

THIN-SET MORTAR

THIN-SET MORTAR

6" QUARRY TILE

2X6 BOARDWALK DECKING

EXT. GRADE  PLYWOOD SHEATHING

TONGUE AND GROOVE WOOD SIDING

TAMLYN WRAP

3 1/2"

GYPSUM WALLBOARD 

GYPSUM WALLBOARD 

FLOOR AND BASE, 
AS SCHEDULED

1/8"

EXISTING STRUCTURE/ FOUNDATION 

BEAD BOARD

103A DOOR. SEE DOOR SCHEDULE.

EXISTING STUD

UNDERCUT

GYPSUM WALLBOARD CEILING 

PLYWOOD PANEL

FLOOR AND BASE, 
AS SCHEDULED

SPRINKLER ROOM

CXD-A-92

3

1
/2

"

3/4" PLYWOOD 
SUBFLOOR

CEILING FRAMING

T1-11 PLYWOOD

3/4" PLYWOOD 
SUBFLOOR

CEILING FRAMING

GYPSUM BOARD CEILING

BLOCKING AS 
REQUIRED

WALL FRAMING

T1-11 PLYWOOD

3/4" PLYWOOD 
SUBFLOOR

CEILING FRAMING

GYPSUM BOARD 
CEILING

3/4" PLYWOOD 
SUBFLOOR

CEILING FRAMING

GYPSUM BOARD CEILING

BLOCKING AS 
REQUIRED

WALL FRAMING
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1 1/2" = 1'-0"

CXD-A-85

INFRASTRUCTURE REHABILITATION PHASE 3
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08/23/2022

DETAILS

1 1/2" = 1'-0"
1

SPRINKLER ROOM DETAIL

1 1/2" = 1'-0"
4

T1- 11 FRAMING DETAIL
1 1/2" = 1'-0"

5
T1-11  FRAMING PARALLEL TO WALL

1 1/2" = 1'-0"
2

GYPSUM CEILING  FRAMING DETAIL
1 1/2" = 1'-0"

3
GYPSUM CEILING  FRAMING PARALLEL TO WALL
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ITEMS NOT IN CONTRACT

TILE FLOORING

TIMBER WOOD DECKING 

QUARRY TILE FLOORING

NIC

1D 2D 3D 4D 5D 6D

AD

BD

CD

3.5D

784 SF

VENDOR SPACE

101

30 SF

ELEC CLOSET

102

47 SF

SPRINKLER ROOM

103

PORCH AREA

PAINTING SCHEDULE

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

SHERWIN WILLIAMS

P- 16

P- 17

P- 18

P- 19

P- 20

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

-

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

TYP. ROLL UP DOOR

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE
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CXD FINISH PLAN AND FINISH SCHEDULE

1. INDICATES TYPICAL FINISHES WITHIN ROOM, U.O.N. SEE SHEET CXB-A-65 FOR MATERIAL AND 
COLOR SCHEDULE.

2. ALL FLOORING COVERING MATERIALS TO BE INSTALLED PER MANUFACTURER'S STANDARD 
DETAILS AND SPECIFICATIONS. VERIFY WITH MANUFACTURER PRIOR INSTALLATION.

3. THE G.C. IS RESPONSIBLE FOR PROVIDING A SMOOTH LEVEL FLOOR SURFACE THAT MEETS 
MANUFACTURERS INSTALLATION SPECIFICATIONS PRIOR TO THE INSTALLATION OF ALL FLOORING 
MATERIALS. 

4. THE FLOORING SUB-CONTRACTOR IS RESPONSIBLE FOR VERIFYING THAT THE CONDITION OF THE 
BASE FLOOR MEETS THE INSTALLATION SPECIFICATIONS PRIOR TO THE INSTALLATION OF THE 
NEW FLOORING MATERIAL. 

5. ALL MATERIAL TRANSITIONS AN DOOR THRESHOLDS TO TAKE PLACE AT DOOR CENTERLINE U.N.O.
6. ALL DIMENSIONS ARE TO CENTERLINE OF TRANSITION BETWEEN FLOORING MATERIALS OR FINISH 

COLOR OF SAME MATERIAL. PLANS DO NOT SHOW ALL TILES OF SAME MATERIALS. CONTRACTOR 
TO START TILES AT POINT AS INDICATED ON PLANS.

7. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR PROPER PREPARATION OF ALL NEW 
AND EXISTING SURFACES IN A SATISFACTORY MANNER TO RECEIVE NEW FINISHES. THIS 
INCLUDES THE DEMOLITION AND REMOVAL OF NECESSARY ITEMS. TOUCH- UP AND/ OR REFINISH 
OF SURFACES DAMAGED BY SUBSEQUENT WORK SHALL BE PERFORMED IN CONFORMANCE WITH 
THE MANUFACTURER'S RECOMMENDED INSTALLATION METHODS.

8. ALL SURFACES WHICH ARE TO RECEIVE A PAINT FINISH SHALL BE PRIMED AND FINISHED IN 
ACCORDANCE WITH THE WRITTEN SPECIFICATIONS.

9. ALL JOINTS IN GYPSUM BOARD WALLS SHALL BE FINISHED WITH PAPER TAPE 2" WIDE AND THREE 
COATS OF VINYL, DRY OR PREMIXED JOINT COMPOUND. ALL OUTSIDE CORNERS SHALL BE 
FINISHED WITH METAL CORNER BEADS, TAPED AND SPACKLED. ALL AREAS TO BE PAINTED SHALL 
BE SANDED SMOOTH. JUST PRIOR TO THE APPLICATION OF THE FIRST COAT OF PAINT, WIPE 
SANDED SURFACES WITH A DAMP CLOTH IN ORDER TO LAY FLAT ANY NAP WHICH MAY HAVE 
FORMED IN SANDING.

10. THE PAINT CONTRACTOR SHALL REMOVE ALL HARDWARE, SWITCH COVERS, ETC. PRIOR TO 
PAINTING AND BE RESPONSIBLE FOR THE REINSTALLATION AFTER PAINTING IS COMPLETED.

11. FINISH FLOORING INSTALLATION SHALL BE IN CONFORMANCE WITH THE MANUFACTURER'S 
RECOMMENDED INSTALLATION GUIDELINES. COORDINATE THE INSTALLATION WITH OTHER 
TRADES, SUCH AS ELECTRICAL.

12. ALL JOINTS BETWEEN MATERIALS TO BE TIGHT AND CONSTRUCTED IN A NEAT WORKMANLIKE 
MANNER.

13. ALL FINISHES SHALL BE TOUCHED UP TO CORRECT ANY IMPERFECTIONS AFTER INSTALLATION. 
FIXTURE CONTRACTOR SHALL PROVIDE TO THE GENERAL CONTRACTOR ALL MATERIALS FOR 
TOUCH UP WORK.

14. THE INTENT OF THE FINISH SPECIFICATIONS IS TO PROVIDE A SATISFACTORY FINISH TO ALL 
PARTS OF THE WORK. COVER ALL SURFACES THOROUGHLY. IF THE SPECIFIED NUMBER OF 
COATS DOES NOT ACCOMPLISH THE INTENT, THE GENERAL CONTRACTOR SHALL BE 
RESPONSIBLE FOR THE APPLICATION OF ADDITIONAL COATS OF THE SPECIFIED MATERIAL TO 
GIVE SATISFACTORY COVERAGE, AT NO ADDITIONAL COST TO OWNER.

15. CLEAN ALL GLASS SURFACES WITH LIQUID GLASS CLEANER AT PROJECT COMPLETION.
16. REFERENCE SPECIFICATIONS FOR COMPLETE FINISH DOCUMENTATION AND MANUFACTURER 

INSTALLATION AND MAINTENANCE DOCUMENTATION.

FINISH PLAN NOTES:

FINISH LEGEND:

1/4" = 1'-0"
1

CXD FINISH PLAN

FINISH SCHEDULE

ROOM # FLOORS WALLS CEILING DOORS AND TRIM WALL BASE

PAINT

P-13

(FOR PAINT TYPE AND SYSTEMS, SEE SPECIFICATIONS)

CEILING

P-13

(FOR CEILING DETAILS, SEE AR-A-XX)

101

102

103

ROOM NAME

VENDOR SPACE

ELECTRICAL ROOM

SPRINKLER ROOM

MFR: BENJAMIN MOORE  - COLOR: READY MIX WHITE

FLOORING

WD-1

WALL BASE

WB-1

(FOR WALL BASE DETAILS, SEE CXD-A-XX)

THRESHOLD

TR-1

(FOR THRESHOLD DETAILS, SEE CXD-A-92)

WD-1 P-13 P-13 SEE DOOR SCHEDULE (CXD-A-92) WB-1

P-13 P-13 WB-1

1 x 6 WOOD BASE

EXTERIOR DOOR SILL

T-1 4X4 TILE FLOORING

2X6 WOOD BOARD TO MATCH IN KIND WITH EXISTING FLOOR

WD-1

T-1

- PORCH AREA WD-2

P-13

-

P-13

P-10

SEE DOOR SCHEDULE (CXD-A-92)

SEE DOOR SCHEDULE (CXD-A-92)

-

WB-2

-

WB-2 TILE BASE TBD

WD-2 IPE WOOD DECK

P-10 MFR: BENJAMIN MOORE  - COLOR: CAPE BLUE

MFR: BENJAMIN MOORE  - COLOR: READY MIX WHITE
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TYPE A

3
' 
- 

2
"

SEE SCHEDULE

DOOR WIDTH

3"

S
E

E
 S

C
H

E
D

U
L
E

D
O

O
R

 H
E

IG
H

T

1
0
"

SINGLE H.M. DOOR

TYPE B

SINGLE WOOD DOOR

TYPE C

OVERHEAD  ROLL-UP DOOR

3"

SEE SCHEDULE

DOOR WIDTH

S
E

E
 S

C
H

E
D

U
L
E

D
O

O
R

 H
E

IG
H

T

3
' 
- 

4
"

5
"

V
A

R
IE

S
.

9
"

V
A

R
IE

S
.

1
0
"

SEE SCHEDULE

DOOR WIDTH

S
E

E
 S

C
H

E
D

U
L

E

D
O

O
R

 H
E

IG
H

T

5/8"

1 3/4"

5"5"

2"

SEE DOOR SCHEDULE

DOOR WIDTH 2"

2
"

S
E

E
 D

O
O

R
 S

C
H

E
D

U
L

E

D
O

O
R

 H
E

IG
H

T

ANCHOR TO 
PARTITION 

AS REQUIRED
(TYP.)

ANCHOR TO PARTITION 
AS REQUIRED

(TYP.)

TYPE 1

H.M. FRAME

2"

SEE DOOR SCHEDULE

DOOR WIDTH 2"

2
"

S
E

E
 D

O
O

R
 S

C
H

E
D

U
L

E

D
O

O
R

 H
E

IG
H

T

TYPE 2

WOOD FRAME

GYP. BOARD

PLYWOOD

WOOD SIDING

DOOR AS SCHEDULED

V
A

R
IE

S
.

VARIES.

DOOR FRAME, SEE 
SCHEDULE

WOOD TRIM

GYP. BOARD

PLYWOOD 
SHEATHING

WOOD SIDING

DOOR STOP

DOOR AS SCHEDULED

QUARRY TILE SEE 
FINISH SCHEDULE

DOOR  FRAME

SCHEDULED DOOR

JAMB WIDTH

1
/2

"

0'-0" 0'-0"

ASPHALT

GASKET
UNCOUPLING
MEMBRANE

THIN- SET MORTAR

PLYWOOD

2X6 WOOD PLANK SEE 
FINISH SCHEDULE

DOOR  FRAME

SCHEDULED DOOR

JAMB WIDTH

1
/2

"

0'-0" 0'-0"

ASPHALT

GASKET
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PLAYLAND PARK, RYE, NEW YORK
08/23/2022

DOOR SCHEDULE AND DOOR DETAILS

GENERAL DOOR SCHEDULE NOTES:

1. REFER TO CXD-A-92 SHEET FOR DOOR SILL & TRANSITION DETAILS. SILL TRANSITION  
INFORMATION IS INDICATED ON FINISH PLAN UNLESS OTHERWISE NOTED.

2. REFER TO SHEET CXD-A-91 FOR FINISH SCHEDULE AND LEGEND.
3. THE CONTRACTOR SHALL EXAMINE THE DRAWINGS, SCHEDULE AND 

SPECIFICATIONS AND FURNISH PROPER HARDWARE FOR ALL OPENINGS WHETHER 
LISTED OR NOT. COMPLETE SHOP DRAWINGS SHALL BE PROVIDED FOR  APPROVAL 
PRIOR TO PURCHASE. 

4. ALL EXIT DOORS SHALL BE OPENABLE FROM THE EGRESS SIDE WITHOUT THE USE 
OF A KEY OR SPECIAL KNOWLEDGE.

5. VERIFY DIMENSIONS OF EXISTING OPENINGS AND DOORS BEFORE ORDERING.
6. THE CONTRACTOR SHALL COORDINATE & VERIFY LOCATION OF RECESSED FLOOR 

CLOSERS, PIVOTS, ETC. WITH EXISTING FLOOR SLABS AND OTHER FIELD 
CONDITIONS PRIOR TO ORDERING TO ENSURE PROPER CLEARANCES & DEPTHS 
ARE ALLOWED. 

1/2" = 1'-0"

DOOR TYPES
1/2" = 1'-0"

DOOR FRAME TYPES

3" = 1'-0"
2

WOOD DOOR JAMB DETAIL
3" = 1'-0"

1
WOOD DOOR HEAD DETAIL

NOTE:  GC TO CONFIRM DOOR SIZES IN FIELD PRIOR TO ORDERING

DOOR SCHEDULE - CXD

Building Door Number

DOOR DOOR DOOR FRAME

HDWR SET REMARKSDOOR TYPE WIDTH HEIGHT DOOR THICKNESS
DOOR

MATERIAL GLASS
EXTERIOR

FINISH INTERIOR FINISH
FRAME
TYPE MATERIAL EXTERIOR INTERIOR

CXD 101A C 21' - 0" 9' - 6" ALUM NO PAINT, P-16 PAINT, P-16 - - - - 4.0

CXD 101B C 21' - 0" 9' - 6" ALUM NO PAINT, P-16 PAINT, P-16 - - - - 4.0

CXD 101C B 3' - 0" 7' - 0" 1 3/4" WOOD NO PAINT, P-1 PAINT, P-13 2 WD. PAINT, P-7 PAINT, P-13 9.0 EXIT DEVICE REQUIRED, LOCK REQUIRED. TYPE X-3 SIGN ON DOOR

CXD 101D B 3' - 0" 7' - 0" 1 3/4" WOOD NO PAINT, P-1 PAINT, P-13 2 WD. PAINT, P-7 PAINT, P-13 9.0 EXIT DEVICE REQUIRED, LOCK REQUIRED. TYPE X-3 SIGN ON DOOR

CXD 102A B 3' - 0" 7' - 0" 1 3/4" WOOD NO PAINT, P-1 PAINT, P-13 2 WD. PAINT, P-7 PAINT, P-13 11.0 STOREFRONT LOCK SET. TYPE A-3 SIGN ON DOOR

CXD 103A B 3' - 0" 7' - 0" 1 3/4" WOOD NO PAINT, P-1 PAINT, P-13 2 WD. PAINT, P-7 PAINT, P-13 9.0 STOREFRONT LOCK SET. TYPE A-2 SIGN ON DOOR

NOT IN USE FOR CXD NOT IN USE FOR CXD

56

NOT IN USE 
FOR CXD

NOT IN USE 
FOR CXD

GATE SCHEDULE

DOOR NUMBER DOOR TYPE WIDTH HEIGHT GATE MATERIAL FINISH HDWR SET REMARKS

EX1 SEE CXD-A-84 3'-1" VIF 6'-0" WOOD SEE CXD-A-84 PROVIDE  SELF CLOSING HINGES, & D HANDLE TO BE APPROVED BY ARCHITECT SEE DETAILS ON CXD-A-84

EX2 SEE CXD-A-84 (2) 2'-7 3/4" VIF 6'-0" WOOD SEE CXD-A-84 PROVIDE  SELF CLOSING HINGES, & D HANDLE TO BE APPROVED BY ARCHITECT SEE DETAILS ON CXD-A-84

3" = 1'-0"
3

QUARRY TILE TO ASPHALT TRANSITION
3" = 1'-0"

4
WOOD PLANK TO ASPHALT TRANSITION

1-118-A-962-0
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3

-

1

-

2

-

WINDOW SALVAGED FROM CXF.
VERIFY DIMENSIONS OF WINDOW

PAINTING SCHEDULE

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

SHERWIN WILLIAMS

P- 16

P- 17

P- 18

P- 19

P- 20

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

-

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

TYP. ROLL UP DOOR

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

2
 1

/2
"

3
 1

/4
"

EXTERIOR INTERIOR

WOOD TRIMWOOD TRIM

SALVAGED PELLA WINDOW

WOOD SIDING 

EXTERIOR GRADE 
PLYWOOD SHEATHING

METAL FLASHING

3
/8

"

2
 1

/2
"

3
 1

/4
"

EXTERIOR INTERIOR

WOOD TRIM

SALVAGED PELLA WINDOW

WOOD SIDING 

EXTERIOR GRADE 
PLYWOOD SHEATHING

WOOD TRIM

3
/8

"

2
 1

/2
"

EXTERIOR INTERIOR

WOOD TRIM

WATER RESISTIVE BARRIER 

SALVAGED PELLA WINDOW

WOOD SIDING 

EXTERIOR GRADE 
PLYWOOD SHEATHING

WOOD TRIM

WOOD SILL

BLOCKING
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WINDOW SCHEDULE AND WINDOW DETAILS

1 1/2" = 1'-0"
4

WINDOW TYPE A

WINDOW SCHEDULE - CXD

BUILDING MARK LEVEL WINDOW TYPE WIDTH HEIGHT SILL HEIGHT WINDOW MATERIAL EXTERIOR TRIM INTERIOR TRIM REMARKS

CXD W1 GROUND FLOOR 2 VIF VIF 6' - 6" FIBER GLASS, BLACK WOOD, P-7 WOOD, P-13 SALVAGED FROM CXF DEMO (SEE CXF-A-01). V.I.F. WINDOW DIMENSIONS.

CXD W2 GROUND FLOOR 2 VIF VIF 6' - 6" FIBER GLASS, BLACK WOOD, P-7 WOOD, P-13 SALVAGED FROM CXF DEMO (SEE CXF-A-01). V.I.F. WINDOW DIMENSIONS.

3" = 1'-0"

AWNING WINDOW HEAD DEATIL
3" = 1'-0"

AWNING WINDOW JAMB DETAIL
3" = 1'-0"

AWNING WINDOW SILL DETAIL
3 2 1
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4"

1
' -

 6
"

FIRE
E

FIRE EXTINGUISHER IDENTIFICATION SIGN ARROW

STYLE NO. 91148 

POLISHED PLASTIC MATERIAL WITH A SELF- ADHESIVE BACKING

WHITE ON RED

T
X

I
N
G
U
I
S
H
E
R

48" MIN 
ABOVE GROUND

60" MAX 
ABOVE GROUND

ELECTRICAL 

7"

4
"

EQ EQ

E
Q

E
Q

ALL TYPOGRAPHY RAISED TACTILE CHARACTERS FONT:CENTER IN 
WIDTH. 1/32" (0.5MM) MINIMUM ABOVE THEIR BACKGROUND TYPEFACE 
RAISED CHARACTERS WITHIN A MESSAGE. EXCLUDING WORD SPACES. 
SHALL BE SPACED 1/3" MINIMUM APART.

1/4" TH. ACRYLIC SIGN PANEL
FRONT FACE AND SIDES PAINTED FINISH.

WHITE ON BLACK WITH MATTE FINISH

GRADE 2 BRAILLE MATCH COLOR AND FINISH OF SIGN'S FACE GRADE 2 
BRAILLE TO COMPLY WITH 
U.S. ACCESS BOARD CHAPTER 7. 703.3.1 BRAILLE DIMENSIONS. CONTRACTOR 
RESPONSIBLE FOR CORRECT GRADE 2 BRAILLE TRANSLATION

48" MIN - 60" MAX 
ABOVE GROUND

SPRINKLER

7"

4
"

ALL TYPOGRAPHY RAISED TACTILE CHARACTERS FONT:CENTER IN 
WIDTH. 1/32" (0.5MM) MINIMUM ABOVE THEIR BACKGROUND TYPEFACE 
RAISED CHARACTERS WITHIN A MESSAGE. EXCLUDING WORD SPACES. 
SHALL BE SPACED 1/3" MINIMUM APART.

1/4" TH. ACRYLIC SIGN PANEL
FRONT FACE AND SIDES PAINTED FINISH.

WHITE ON BLACK WITH MATTE FINISH

GRADE 2 BRAILLE MATCH COLOR AND FINISH OF SIGN'S FACE GRADE 2 BRAILLE TO 
COMPLY WITH 
U.S. ACCESS BOARD CHAPTER 7. 703.3.1 BRAILLE DIMENSIONS. CONTRACTOR 
RESPONSIBLE FOR CORRECT GRADE 2 BRAILLE TRANSLATION

EQ EQ
E

Q
E

Q 48" MIN - 60" MAX 
ABOVE GROUND

1' - 0"

4
"

ALL TYPOGRAPHY RAISED TACTILE CHARACTERS FONT:CENTER IN WIDTH.  
1/32" (0.5MM) MINIMUM ABOVE THEIR BACKGROUND TYPEFACE RAISED 
CHARACTERS WITHIN A MESSAGE. EXCLUDING WORD SPACES. SHALL BE 
SPACED 1/3" MINIMUM APART.

1/4" TH. ACRYLIC SIGN PANEL
FRONT FACE AND SIDES PAINTED FINISH.

WHITE ON BLACK WITH MATTE FINISH

E
Q

E
Q

STAFF ONLY

AUTHORIZED

48" MIN 
ABOVE GROUND

60" MAX 
ABOVE GROUND

6"

9
"

STAFF ONLY

AUTHORIZED

DO NOT ENTER

EQ EQ

ALL TYPOGRAPHY RAISED TACTILE CHARACTERS FONT:CENTER IN WIDTH
COLOR:___
FINISH:____
1/32" (0.5MM) MINIMUM ABOVE THEIR BACKGROUND TYPEFACE RAISED 
CHARACTERS WITHIN A MESSAGE. EXCLUDING WORD SPACES. SHALL BE SPACED 
1/3" MINIMUM APART.

1/4" TH. ACRYLIC SIGN PANEL
FRONT FACE AND SIDES PAINTED FINISH.

WHITE ON BLACK WITH MATTE FINISH

SYMBOL: 
RAISED 1/32" (0.8MM) MINIMUM ABOVE THEIR BACKGROUND 
MATCH RAISED TACTILE CHARACTERS FOR COLOR FINISH

GRADE 2 BRAILLE MATCH COLOR AND FINISH OF SIGN'S FACE GRADE 2 
BRAILLE TO COMPLY WITH U.S. ACCESS BOARD CHAPTER 7. 703.3.1 
BRAILLE DIMENSIONS. CONTRACTOR RESPONSIBLE FOR CORRECT 
GRADE 2 BRAILLE TRANSLATION

48" MIN 
ABOVE GROUND

60" MAX 
ABOVE GROUND
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1. ALL PANEL SIGNAGE SHALL BE WALL MOUNTED 
AT 48" MIN AND 60" MAX ABOVE THE ADJACENT 
FINISHED FLOOR MEASURED FROM THE BASELINE 
OF THE CHARACTERS AND IN COMPLIANCE WITH 
THE LATEST ADOPTED VERSION OF ICC/ANSI-
A117.1 REQUIREMENTS.

2. SIGNAGE SHOWN HERE MAY NOT BE INCLUSIVE 
OF ALL TYPES OF SIGNAGE REQUIRED FOR THIS 
PROJECT. REFER TO DRAWINGS AND 
SPECIFICATIONS FOR ALL ADDITIONAL SIGNAGE 
REQUIREMENTS NOT SHOWN HERE. 

3. MOUNT SIGN SO THAT A PERSON CAN APPROACH 
WITHIN 3" AND AVOID DOOR SWING AND 
PROTRUDING OBJECTS

4. SIGNS SHALL BE LOCATED ON THE WALL 
ADJACENT TO THE LATCH SIDE OF DOOR, UON.

SIGNAGE GENERAL NOTES

0.040" TH. ALUM 

FDC
1' - 6"

1
' 
- 

0
"

48" MIN - 60" MAX 
ABOVE GROUND

0.040" TH. ALUM 

1' - 0"

1
0
"

SPRINKLER
SIAMESE

CONNECTION
FOR FIRE DEPT.

48" MIN 
ABOVE 
GROUND

60" MAX 
ABOVE 
GROUND
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08/23/2022

3" = 1'-0"
1

TYPE X-1- FIRE EXTINGUISHER. SIGN
3" = 1'-0"

3
TYPE A-3 ELECTRICAL ROOM ID. SIGN

3" = 1'-0"
7

TYPE A-2- SPRINKLER ROOM ID. SIGN
3" = 1'-0"

6
TYPE X-3- STAFF ONLY SIGN

3" = 1'-0"
2

TYPE X-2- STAFF ONLY. SIGN

3" = 1'-0"
5

TYPE X-4 TRUSS SIGNAGE CLASS VR

1/2" = 1'-0"
9

SIGN LOCATION ELEVATION - TYPICAL DOOR CONDITION
1/2" = 1'-0"

10
SIGN LOCATION ELEVATION - TYPICAL DOOR CONDITION 2

1/2" = 1'-0"
11

FIRE EXTINGUISHER SIGN LOCATION ELEVATION

3" = 1'-0"
4

TYPE X-5 FDC SIGNAGE

3" = 1'-0"
8

TYPE X-6 SIAMESE CONNECTION SIGNAGE
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ACV
ALARM CHECK VALVE

B.O.P.
BOTTOM OF PIPE

1. DIMENSIONS, LOCATIONS AND SIZES INDICATED ON THE PLANS AND THE ELEVATION

ARE APPROXIMATE AND SHALL BE VERIFIED BY FIELD INSPECTION BY THE CONTRACTOR.

2. SOME EXISTING PIPE AND EQUIPMENT IS SHOWN FOR CLARIFICATION OF THIS

CONTRACT, BUT MUST BE PROTECTED BY THE CONTRACTOR.

3. NO WORK SHALL BE INITIATED UNTIL A WORK PERMIT IS OBTAINED BY THE

CONTRACTOR AND A SAFETY PLAN IS SUBMITTED AND IS APPROVED.

4. CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL PERMITS, EQUIPMENT USE

PERMITS, ALL INSPECTION APPROVALS, AND LETTER OF COMPLETION FROM THE

DEPARTMENT OF BUILDINGS FOR WORK UNDER THIS CONTRACT AS APPLICABLE.

5. ANY EXISTING MATERIALS, PIPING, ETC., NOT INDICATED FOR DEMOLITION WHICH ARE

REMOVED BY THE CONTRACTOR IN ORDER TO INSTALL NEW  WORK SHALL BE

REINSTALLED BY THE CONTRACTOR. IF EXISTING WORK IS DAMAGED IT SHALL BE

REPLACED AT THE CONTRACTOR'S EXPENSE. ALL SURFACES OR FINISHES THAT ARE

DAMAGED OR OTHERWISE AFFECTED BY WORK OF THIS CONTRACT SHALL BE PATCHED,

REPAIRED, PAINTED OR REPLACED TO MATCH THE PRE-EXISTING CONDITION AND THE

NEW WORK.

6. CONTRACTOR MAY PROPOSE ALTERNATE ROUTING IN DIFFICULT AREAS WHERE

REPLACEMENT IN KIND IS NOT PRACTICAL. ANY AND ALL ALTERNATE ROUTING IS SUBJECT

TO PRIOR REVIEW AND APPROVAL BY THE ENGINEER.

7. A FIRE WATCH SHALL BE PROVIDED WHEN SPRINKLER COVERAGE IS IMPACTED TO

MAINTAIN BUILDING OPERATIONS OR AS REQUIRED.

FIRE PROTECTION GENERAL NOTES:

1. SPECIAL PRECAUTION SHALL BE TAKEN BY THE CONTRACTOR SO THAT EQUIPMENT OF

THIS APPLICATION AND ITS INSTALLATION WILL NOT AFFECT THE FOLLOWING: EGRESS TO

AND FROM THE BUILDING. FIRE SAFETY OR CREATE A FIRE HAZARD. STRUCTURAL SAFETY

OF THE BUILDING, ACCUMULATION OF DUST AND DEBRIS. (THE CONTRACTOR SHALL

LEAVE THE SITE BROOM CLEANED EACH DAY.)

FIRE PROTECTION SAFETY NOTES:

SHOP DWGS/EQUIPMENT

SUBMITTALS

THE CONTRACTOR MUST SUBMIT ANY EQUIPMENT ALTERNATES 2 WEEKS PRIOR TO BIDS

DUE FOR REVIEW  AND COMMENTS. ALTERNATES MUST BE ACCEPTED BY LIRO ENGINEERS,

INC., THE ARCHITECT, AND THE OWNER PRIOR TO INCLUSION IN BID. THE CONTRACTOR IS

RESPONSIBLE TO COORDINATE EQUIPMENT ALTERNATES WITH OTHER TRADES AND MAKE

ADJUSTMENTS TO THE MECHANICAL SYSTEMS, AS REQUIRED, TO ACCOMMODATE THESE

NEW ALTERNATES.

THE CONTRACTOR IS RESPONSIBLE TO SUBMIT ALL OF THE FOLLOWING ITEMS FOR

REVIEW/APPROVAL BY NO MORE THAN 3 WEEKS AFTER THE CONTRACTOR'S

CONTRACT/BID HAS BEEN AWARDED. ALL SUBMITTALS MUST BE SENT TOGETHER AS A

SINGLE PACKAGE WITH MANUFACTURER'S SPECIFIC MODELS AND SPECIFICATIONS

OUTLINED TO MATCH THE SCHEDULED

REQUIREMENTS. EACH SUBMITTAL MUST BE LABELED WITH THE UNIT DESIGNATION USED

WITHIN THIS DRAWING SET. IF THE SUBMITTAL PACKAGE IS FOUND TO BE INCOMPLETE

UPON RECEIPT, THE PACKAGE WILL BE HELD AND WILL NOT BE REVIEWED UNTIL THE

REMAINDER OF THE PACKAGE IS RECEIVED. SIX (6) HARD COPIES OF THE SUBMITTAL

PACKAGE MUST BE SENT TO LIRO ENGINEERS, INC.  DIGITAL SHOP DRAWING SUBMISSIONS

ARE ACCEPTABLE.

REVISION SYMBOL

FIRE PROTECTION SYMBOL LIST

  DRY(E)

FS DRY NEW DRY SPRINKLER PIPING

EXISTING TO REMAIN DRY SPRINKLER PIPING

NEW UPRIGHT SPRINKLER HEAD

EXISTING UPRIGHT SPRINKLER HEAD

NEW CONCEALED PENDENT SPRINKLER HEAD-ORDINARY TEMPERATURE

SPRINKLER DRY PIPE VALVE

FIRE HOSE CABINET

SIAMESE CONNECTION

PREACTION 6" BELL

SOLENOID VALVE

OS & Y VALVE

REFER TO SUPPLEMENTAL FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

CHECK VALVE

WATER MOTOR ALARM BELL

CHECK VALVE W/ ALARM

PIPE RISER

PIPE DROP

PIPE UP

POINT OF CONNECTION

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/ CALL OUT TAG

FIRE PROTECTION SHEET NUMBER

XXX

X

X

X-XXX

F#

POINT OF DISCONNECTION

#

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT. F.S.C. IS RESPONSIBLE TO REVIEW ALL  ENGINEERING

AND ARCHITECTURAL DRAWINGS AND VISIT THE SITE IF NEEDED, PRIOR TO

SUBMISSION OF BID.

SCOPE OF WORK:

1.  THE INSTALLATION OF NEW DRY FS EQUIPMENT.

2.  PROPOSED FIRE SPRINKLER HEAD LOCATIONS AND PIPING ARE AS NOTED ON PLANS.

EXACT PIPING FROM THE FIRE SPRINKLER MAIN TO ALL HEADS IS TO BE COORDINATED

AND HYDRAULICALLY CALCULATED BY THE F.S.C. & SUBMITTED TO THE ENGINEER FOR

APPROVAL.

#

DRAWING NOTE TAB

RISER DESIGNATION

POINT OF CONNECTION

POINT OF DISCONNECTION

DRAWING NOTATIONS

F.S.C. FIRE SPRINKLER CONTRACTOR

P.C

PLUMBING CONTRACTOR

W/ WITH

NYS NEW YORK STATE

ABBREVIATION

(E)

EXISTING TO REMAIN

TYP TYPICAL

U/P UNDERGROUND PIPING

W WATER

ORDINARY HAZARD PIPE

SCHEDULE

STEEL COPPER

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

2 SPRINKLERS

3 SPRINKLERS

5 SPRINKLERS

10 SPRINKLERS

20 SPRINKLERS

40 SPRINKLERS

65 SPRINKLERS

100 SPRINKLERS

160 SPRINKLERS

275 SPRINKLERS

SEE SECTION 8.2

FOR SI UNITS, 1 IN. = 25.4 MM.

2 SPRINKLERS

 3 SPRINKLERS

5 SPRINKLERS

12 SPRINKLERS

25 SPRINKLERS

45 SPRINKLERS

75 SPRINKLERS

115 SPRINKLERS

180 SPRINKLERS

300 SPRINKLERS

SEE SECTION 8.2

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

1. AREA OF APPLICATION = 1950 SQ. FT

2. OCCUPANCY CLASSIFICATION = ORDINARY HAZARD GROUP 2

3. MAXIMUM COVERAGE PER SPRINKLER HEAD = 130 SQ. FT

4. DESIGN DENSITY = 0.20 GPM/SQ. FT

5. NUMBER OF SPRINKLER HEADS WITHIN AREA OF APPLICATION = 26

6. "K" FACTOR OF SPRINKLER HEADS = 5.6

7. DESIGN CRITERIA REQUIREMENTS BASED ON:

- 2020 BUILDING CODE OF NEW YORK STATE

- 2016 NFPA 13

DESIGN CRITERIA

MAX DISTANCE BETWEEN

NOMINAL PIPE SIZE (IN.)

STEEL PIPE EXCEPT

THREADED LIGHTWALL

3/4 1 1 1/4 1 1/2 2 2 1/2 3 3 1/2 4 5 6 8

N/A 12-0 12-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0

THREADED LIGHTWALL

STEEL PIPE

N/A 12-0 12-0 12-0 12-0 12-0 12-0 N/A N/A N/A N/A N/A

COPPER TUBE
8-0 8-0 10-0 10-0 12-0 12-0 12-0 15-0 15-0 15-0 15-0 15-0

DESCRIPTION
K-FACTOR

DRY ORDINARY UPRIGHT

SPRINKLE HEAD

5.6

SPRINKLER HEAD SCHEDULE

MANUFACTURER

RELIABLE

MODEL

F1FR

QUANTITY

31

FIRE PROTECTION NOTES

1. THE DRAWINGS SHOW THE LAYOUT OF THE SYSTEM AND INDICATE THE APPROXIMATE LOCATIONS OF EQUIPMENT

AND PIPING. CONTRACTOR IS CAUTIONED NOT TO SCALE THE DRAWINGS. THE PIPING SHALL BE RUN

APPROXIMATELY IN THE AREAS AS INDICATED ON THE DRAWINGS, [HOWEVER, TO THE ARRANGEMENT OF THE

PIPING SYSTEMS AS MAY BE REFERENCED WITH WORK OF OTHER TRADES]. CONTRACTOR SHALL REVIEW AND

COORDINATE WITH STRUCTURAL, ELECTRICAL AND MECHANICAL DRAWINGS. PARTITIONS, STRUCTURAL MEMBERS,

ETC. ARE DESIGNED TO BE FURRED OR CLOSED IN AND TO INCLUDE ROUGH-IN PIPING. CONTRACTOR SHALL

FURNISH ALL OFFSETS, ADDITIONAL FITTINGS, ETC. WHETHER SHOWN ON DRAWINGS OR NOT, AS REQUIRED TO

MEET INSTALLATION CONDITIONS.

2. CONTRACTOR IS TO COMPLY WITH LATEST NFPA AND N.Y.S. CODES, AND COORDINATE HIS WORK WITH OTHER

TRADES AND MAKE NECESSARY ADJUSTMENTS.

3. CONTRACTOR IS TO PREPARE SHOP DRAWINGS FOR ENGINEERS REVIEW AFTER MAKING A COMPLETE FIELD

SURVEY.

4. CONTRACTOR IS TO REPORT ANY CONDITION REQUIRING CHANGES FROM PLANS TO ENGINEER PRIOR TO

STARTING WORK.

5. BRANCH LINES AND MAINS (1 1/2" OR LESS) - SCHEDULE 40 FM APPROVED

6. BRANCH LINES AND MAINS (2" OR LARGER) - THINWALL (THICKNESS LESS THEN SCHEDULE 40 MORE THEN

SCHEDULE 10 & FM APPROVED)

7. CONTRACTOR IS TO PERFORM A HYDROSTATIC TEST FOR 2 HRS. @ 200 PSI WITH NO LEAKAGE AND PROVIDE A

TEST CERTIFICATE TO ENGINEER

8. CONTRACTOR IS TO EMPLOY EXPERIENCED WORKMEN WHO ARE TO FAMILIARIZE THEMSELVES WITH THE

BUILDING AND OBSERVE SAFETY REQUIREMENTS.

9. CONTRACTOR TO ADJUST HEAD LOCATION TO COORDINATE WITH LIGHTS, DUCTS, ETC.

10. PERMIT FROM LOCAL AUTHORITY, TO BE OBTAINED BY CONTRACTOR.

11. ALL WORK TO BE APPROVED BY OWNERS ENGINEER, STATE AUTHORITIES HAVING JURISDICTION AND MUNICIPAL

FIRE, PLUMBING, BUILDING AND WATER DEPARTMENTS.

12. U.L. AND/OR FM APPROVED EQUIPMENT TO BE USED.

13. WORK TO BE IN ACCORDANCE WITH MUNICIPAL WATER DEPT. RULES

.

14. SYSTEM IS TO BE MAINTAINED AND TESTED BY THE OWNER OR HIS AGENT IN ACCORDANCE WITH APPLICABLE

LOCAL AND STATE CODES AND IN CONFORMANCE WITH NFPA 13A, LATEST EDITION.

15. IF BUILDING OCCUPANCY OR CONSTRUCTION CHANGES, THE SPRINKLER SYSTEM IS TO BE UPDATED

ACCORDINGLY BY THE OWNER OR HIS AGENT.

16. CONTRACTOR IS TO NEATLY CUT AND PATCH IN A FIRST CLASS WORKMANLIKE MANNER, ALL HOLES AND

PENETRATIONS IN WALLS, CEILINGS, FLOORS, PARTITIONS, ETC.

17. THE ENGINEER IS NOT RETAINED FOR SUPERVISION.

18. THE INSTALLATION OF THIS SYSTEM WILL REQUIRE THE CLOSING OF ONE OR MORE FIRE PROTECTION CONTROL

VALVES.  THESE VALVE CLOSURES SHOULD BE CLOSELY COORDINATED WITH THE OWNERS WHO SHOULD CONTACT

THE LOCAL FIRE DEPARTMENT, INSURANCE INTERESTS, ETC. PRIOR TO VALVE CLOSURES.

19. ACTUAL DESIGN DENSITY MAY EXCEED STANDARDS, HOWEVER, IT IS A MINIMUM TO BE USED BY THE

CONTRACTOR.

20. ALL ALARMS RELATING TO THE SPRINKLER SYSTEM SHOULD BE ACTIVATED UPON PLACING THE SPRINKLER

SYSTEM IN SERVICE.

21. THE INSTALLATION COMPONENTS, SIZING, SPACING, MATERIALS LOCATION CLEARANCES, POSITION AND TYPE

OF SYSTEM SHALL CONFORM TO NFPA 13 AND NYS UNIFORM FIRE PREVENTION BUILDING CODE LATEST EDITION.

22. SPRINKLERS SHALL BE PROTECTED AGAINST FREEZING AND INJURY AS PER NFPA CODE.

23. INSPECTION AND TESTS OF SPRINKLER SYSTEM SHALL BE CONDUCTED AS SPECIFIED IN NFPA CODE.

24. WATER SUPPLY TEST PIPES AND GAUGES SHALL BE PROVIDED AS SPECIFIED IN CHAPTER 2-9 OF NPPA 13.

25. PIPING SPECIFICATIONS, PIPE SCHEDULES, SYSTEM TEST PIPES, PROTECTION AGAINST CORROSION, DAMAGE

FITTINGS, VALVES, HANGERS, SPRINKLERS, GUARDS AND SHIELDS SHALL BE IN ACCORDANCE WITH CHAPTER 3 AND

CHAPTER 8 OF NFPA 13, LATEST EDITION. PIPING SHALL BE PAINTED TO PREVENT CORROSION.

26. STOCK OF EXTRA SPRINKLERS WILL BE FURNISHED AS PER CHAPTER 3 OF NFPA 13 (REQUIRED FOR EACH

TEMPERATURE RATING).

27. SPRINKLER ALARMS WILL BE IN ACCORDANCE WITH NFPA 13.

28. SPACING, LOCATION AND POSITION OF SPRINKLERS SHALL BE IN ACCORDANCE WITH CHAPTER 4 OF NFPA 13.

29. ALL PIPING PASSING THROUGH WALLS SHALL COMPLY WITH NFPA FOR FIRE PROOFING.

30. DISTANCE OF SPRINKLERS FROM HEAT SOURCES SHALL BE IN ACCORDANCE WITH TABLE 3-16.6.3 OF NFPA 13.

31. PROVIDE WATER SUPPLY LETTER WITH FLOW TEST DATA.

32. ALL PIPES PASSING THROUGH FOUNDATION WALLS TO BE PROTECTED.

33. ALL VALVES SHALL BE IDENTIFIED AS REQUIRED BY NFPA 13.

34. DRAINAGE TO CONFORM TO CHAPTER 3-11 OF NFPA 13.

35. A ONE PIECE REDUCING FITTING OF GOOD DESIGN SHOULD BE USED WHEREVER A CHANGE IS MADE IN THE SIZE

OF PIPE AS PER SECTION 3-12.2.7 OF NFPA 13.

36. ALL VALVES ON CONNECTIONS TO WATER SUPPLIES AND IN SUPPLY TO SPRINKLERS SHALL BE APPROVED O.S.

&Y. OR APPROVED INDICATOR TYPE WITH TAMPER SWITCHES.

37. DRAIN VALVES AND TEST VALVES SHALL BE APPROVED TYPE AS PER SECTION 3-14.1.2 OF NFPA 13.

38. HANGERS SHALL BE OF A TYPE APPROVED FOR USE WITH THE PIPE OR TUBE INVOLVED, SPRINKLER PIPING

SHOULD BE SUPPORTED BY ADJUSTABLE HANGERS PER NFPA 13, SECTION 3-15.

39. PROVISIONS SHOULD BE MADE TO FACILITATE FLUSHING SYSTEM PIPING BY PROVIDING FLUSHING

CONNECTIONS CONSISTING OF A CAPPED NIPPLE 4" LONG ON THE END OF THE CROSS MAIN, AS PER SECTION 3- 8.2

OF NFPA 13.

40. SPRINKLER SHALL BE AN APPROVED TYPE AS PER SECTION 3-16 OF NFPA 13.

41. TEMPERATURE RATING SHALL COMPLY WITH SEC. 3-16.6 OF NFPA 13.

42. CLEARANCES BETWEEN SPRINKLERS AND STORAGE OR PARTITIONS AS PER NFPA 13, SECTION 4-2.5

43. SPACING AND LOCATION OF SPRINKLER SHALL COMPLY WITH CHAPTER 4 NFPA 13.

44. CONTRACTOR TO COORDINATE HIS WORK WITH OTHER TRADES.

45. ONLY EXPERIENCED SPRINKLER MECHANICS TO WORK ON THE SYSTEM.

46. ALL PIPING TO BE A MINIMUM OF 1" UNLESS OTHERWISE NOTED.

47. PROVIDE SHOP DRAWINGS WITH HYDRAULIC CALCULATIONS FOR REVIEW TO LOCAL FIRE MARSHALL AND

INSURANCE UNDERWRITER AND ENGINEER FOR APPROVAL PRIOR TO INSTALLATION.

48. ALL FIRE PROTECTION EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

49. ALL FIRE PROTECTION EQUIPMENT SHALL BE MOUNTED ON MINIMUM 6" HIGH CONCRETE PAD UNLESS

OTHERWISE NOTED (PAVER AND CINDER BLOCK IS NOT ACCEPTABLE).

50. PERMIT IS REQUIRED PRIOR TO INSTALLATION, TO INCLUDE SIGNED AND SEALED SHOP DRAWINGS,  HYDRAULIC

CALCULATION, SHOP DRAWINGS, MANUFACTURERS INFORMATION ON HEADS AND APPLIANCES, COMPLIANCE WITH

NFPA 13 AND SECTION 903 2020 NYSBC/FC.

HANGERS (FT.-IN.)

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2016 NFPA 13
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SCALE: 1/4" = 1'-0

FIRE PROTECTION GROUND FLOOR DEMOLITION PLAN
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FIRE PROTECTION ATTIC DEMOLITION PLAN

SPRINKLER DEMOLITION NOTES:

CUT AND TEMPORARY CAP UNDERGROUND EXISTING 6" FIRE SERVICE FOR FUTURE CONNECTION

BETWEEN CXD AND CXE BUILDINGS.

REMOVE EXISTING 4" SERVICE, VALVES, DRY VALVE, COMPRESSOR AND ALL ASSOCIATED PIPING.

REMOVE EXISTING FDC, ALARM BELLS AND DRAIN PIPING.

REMOVE SPRINKLER PIPING WITHIN CXE BUILDING. REFER TO CXE FIRE PROTECTION DRAWINGS

FOR CONTINUATION.

DEMOLISH ALL EXISTING DRY SPRINKLER PIPING WITHIN THE CXD BUILDING INCLUDING ATTIC

SPACE.

DEMOLISH ALL EXISTING SPRINKLER HEADS WITHIN THE CXD BUILDING.

CUT AND PERMANENTLY CAP EXISTING 4" DRAINAGE PIPING 1 FEET BELOW FINISHED SURFACE.

REMOVE EXISTING 1/2" COLD WATER PIPING INCLUDING HOSE BIBS ON EXTERIOR OF CXD AND

CXE BUILDINGS.

1

2

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR THE DEPENDENT BUILDINGS BY THE

DEMOLITION AND CONSTRUCTION WORK WHILE SPRINKLER COVERAGE IS IMPACTED.

3. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER

THE REQUIREMENTS OF THE FACILITY.

3

4

5

6

7

8
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3

5

30 SF

Elec. Closet

102

47 SF

Sprinker Room

103

3

1

(E) 6" UNDERGROUND FIRE SERVICE TO REMAIN

4" TO SIAMESE

CONNECTION

2

(N)6"FIRE WATER SERVICE

UNDERGROUND

FIRE BELL 3

3"-UP

1"

NO SPRINKLER HEADS

IN ELECTRICAL CLOSET

(N)AIR COMPRESSOR

AND TANK

1

DC

4

4"CHECK

VALVE

4"-DN TO

UNDERGROUND

4"GATE VALVE

4"DRY PIPE VALVE

4"CHECK VALVE

SAWCUT AND

PAVEMENT REPLACEMENT

(N)4" TO CXE BUILDING

UNDERGROUND

FOR CONTINUATION

REFER TO CXE

BUILDING DRWINGS

5

4"

1D 2D

CD

EXEXEX

EXISTING WOOD TRUSSES

ABOVE CEILING

+8' - 0"
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SCALE: 1/4" = 1'-0

FIRE PROTECTION GROUND FLOOR CONSTRUCTION RCP

N

SCALE: 1/4" = 1'-0

FIRE PROTECTION ATTIC CONSTRUCTION RCP

N

SCALE: 1/4" = 1'-0

ELECTRICAL CLOSET CONSTRUCTION PLAN

FIRE PROTECTION SPRINKLER ROOM AND

FIRE PROTECTION CONSTRUCTION NOTES:

1 RECONNECT NEW 6" FIRE SERVICE TO EXISTING BETWEEN CXD AND CXE BUILDINGS.

INSTALL NEW SIGNAGE AND NEW FLUSH SIAMESE CONNECTION. SUCH SIGN SHALL HAVE THE LETTERS

“FDC” AT LEAST 6 INCHES (152 MM) HIGH AND AN ARROW TO INDICATE THE LOCATION OF THE SIAMESE

CONNECTION. SIGN SHALL BE LOCATED IN FRONT OF THE BUILDING AND POINTING IN THE DIRECTION OF

THE SIAMESE CONNECTION. SIGN SHALL BE SUBJECT TO THE APPROVAL OF THE FIRE CODE OFFICIAL.

INSTALL NEW FIRE BELL AND CONNECT TO ALARM SYSTEM.

INSTALL NEW AIR COMPRESSOR AND AIR PIPING. AIR COMPRESSOR SHALL BE INSTALLED ON A CONCRETE

PAD. LOCATION OF THE NEW AIR COMPRESSOR AND TANK SHALL BE LOCATED IN THE FIELD. PROVIDE A

SHUT OFF VALVE ON THE PIPING FROM THE AIR COMPRESSOR.

PROVIDE ACCESSIBLE FOR MAINTENANCE CONCRETE PIT WITH WATERTIGHT COVER AND DRAIN VALVE ON

THE LOWEST POINT OF THE PIPE FOR CXE BUILDING. REFER TO ARCHITECTURAL DRAWINGS FOR MORE

DETAILS.

2

3

4

GENERAL NOTES:

1. ALL DISTRIBUTION PIPING, SHALL BE PAINTED AS DIRECTED BY ARCHITECT. REFER TO

SPECIFICATION FOR PAINT TYPE AND APPLICATION PROCEDURE.

2. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

3. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR ALL AFFECTED BUILDINGS

WHILE SPRINKLER COVERAGE IS IMPACTED.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE

RIDE COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE

COMPONENTS PER THE REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

5

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING D

FIRE PROTECTION GROUND FL. AND ATTIC CONSTRUCTION RCP

CXD-FP-21

1-118-FP-974-0

225 of 664



BRANCH LINE

PITCH

TEST VALVE IN

ACCESSIBLE LOCATION

PLUG - FOR TESTING

REMOVE AND INSTALL

TEMPORARY

CONNECTION

UNION

45DEG ELBOW

SMOOTH BORE

CORROSION RESISTANT

OUTLET GIVING FLOW

EQUIVALENT TO ONE

SPRINKLER

NOTE 1

NOTES

1. TO MINIMIZE

CONDENSATION OF

WATER IN THE DROP TO

THE TEST CONNECTION,

PROVIDE A NIPPLE-UP

OFF THE BRANCH LINE.

AIR CONTROL VALVE

AIR RELIEF VALVE

PRIMING WATER VALVE

ELECTRIC ALARM PRESSURE

SWITCH LOCATION

TO MECHANICAL SPRINKLER

ALARM

PRIMING TEST

ELECTRIC NON-SILENCEABLE

ALARM PRESSURE SWITCH

LOCATION

ALARM TEST VALVE

BALL DRIP VALVE

MAIN DRAIN

VALVE

CONNECTION FOR VALVE ROOM

SPRINKLER LINE, ELECTRIC

SUPERVISORY PRESSURE SWITCH,

AND AN ACCELERATOR

DRY VALVE DETAIL

SCALE: NOT TO SCALEFP-81

5

ESCUTCHEON

ON BOTH

SIDES

PIPE

SLEEVE

MAXIMUM

1/2"

CLEARANCE

BETWEEN

INSIDE OF

SLEEVE &

PIPE

BUILDING WALL

OR FIRE RATED

PARTITION

PROVIDE

INSULATION

PER

SPECIFICATION

PACK ALL SPACES

WITH MINERAL WOOL

FOR FIRE RATED

PARTITIONS.

(ASBESTOS AND

FIBERGLASS SHALL

NOT BE USED)

PIPE

PIPE PENETRATION

SCALE: NOT TO SCALEFP-81

6

1

2

3

4

4

5

TRIMS:

1. REGULATOR,

5-100 PSI

2. STRAINER,

1/4" NPT, 90

3. CHECK

VALVE, 1/4"

4. GLOBE

VALVE, 1/4"

5. BALL VALVE,

3/4"

FP-81

3

SCALE: NOT TO SCALE

AIR MAINTENANCE DEVICE DETAIL

SPRINKLER

MAIN

BRANCH LINE

INCREASER

UPRIGHT SPRINKLER.

1" BRANCH

LINE

HEAD

FP-81

2

SCALE: NOT TO SCALE

UPRIGHT SPRINKLER DETAIL

NOTES:

1. PROVIDE PRESSURE GAUGE UPSTREAM AND DOWNSTREAM OF

AIR MAINTENANCE DEVICE.

2. PROVIDE RELIEF VALVE DOWNSTREAM OF AIR MAINTENANCE

DEVICE, AND IT SHALL BE SET TO RELIEF PRESSURE NO LESS THAN

10 PSI IN EXCESS OF SYSTEM AIR PRESSURE PROVIDED.

R

1/2"

1 3/8"

3"

2 1/4"

A

DESIGN DATA FOR CLIP HANGERS

INCHES
INCHES INCHES

FASTENERS

QTY               ITEMS

3/8" CEILING FLANGE (CLIP)

NO. 18 X 1 1/2" FLAT HEAD WOOD SCREWS

3/8" HEX NUT

1/2

2

1

3/4

1

1 1/4

1 1/2

2

3 3/4

3 3/4

4

4

4 1/4

-1 1/4

-1 1/4

-1 1/2

-1 1/2

-1 3/4

"

"

"

"

"

SEE ABOVE

 "    "

 "    "

 "    "

 "    "

3 3/4 -1 1/4 3/8 1

NFPA REQUIREMENTS / LIMITATIONS

1. NFPA 13 PERMITS THE USE OF 2 SCREW CEILING FLANGES ONLY

2. HAVING DIMENSIONS NOT LESS THAN THOSE OF NO. 18 X 1 1/2"

WOOD SCREWS.  DRIVE SCREWS AND NAILS ARE NOT ACCEPTABLE

FASTENERS AND WOOD SCREWS ARE NOT TO BE DRIVEN.

3. FOR PIPE SIZES UP TO 2" AND IT CALLS FOR THE USE OF SCREWS

COMPONENTS

1.  CLIP (CEILING FLANGE)

2.  HEX NUT

3.  WOOD SCREW

4.  HANGER ROD

5.  ADJUSTABLE HANGER RING

NOMINAL

PIPE

SIZE

MINIMUM

A DIMENSION

HANGER

TAKEOUT

ROD

DIAMETER

2

1

3

4

5

FP-81

1

SCALE: NOT TO SCALE

PIPE HANGER DETAIL

FP-81

4

SCALE: NOT TO SCALE

DRY PIPE TEST CONNECTION

18 15/16" 21 7/8"

2 3/16"

3 11/16"

1" NPT FEMALE

CONNECTION

FP-81

7

SCALE: NOT TO SCALE

DRY SYSTEM AUXILIARY DRAIN

14 1/4"

33 "

16"

29 7/16"

11 3/4"

COMPRESSOR FLYWHEEL

ASME RELIEF VALVE

MOTOR TOP PLATE

UNLOADING PRESSURE

SWITCH

PRESSURE GAUGE

1/2" NPT BOTH ENDS

DRAIN VALVE

IN-TANK

CHECK VALVE

9/16" DIA HOLE

  4 PLACES

LEG DETAIL

FP-81

8

SCALE: NOT TO SCALE

DRY SYSTEM COMPRESSOR

1" TO 6"

6" Ø WATER SERVICE (E)

GROUND FLOOR

EL. 0'-0"

(E)4" CHECK VALVE

(E)4" CHECK VALVE

(E)SIAMESE CONNECTION

FIRE PROTECTION BELL (E)
1

TO EXISTING

SPRINKLER

SYSTEM

4" Ø (E)

2" Ø (E)

(E)GATE VALVE

(E) MAIN DRAIN

4" Ø (E)

4" Ø (E)

4" Ø (E)

(E)4"  DRY PIPE VALVE

(E) AIR COMPRESSOR
2

3

4

6" Ø WATER SERVICE (E)

GROUND FLOOR

EL. 0'-0"

(N)FIRE PROTECTION BELL
1

4" Ø (N)

4"  DRY PIPE VALVE (N)

2

1

DC

1-1/2" Ø TO DRY PIPE VALVE

(N)4" CHECK VALVE

(N)4" GATE VALVE

5

31 NEW SPRINKLER HEADS

4" Ø (N)

4" Ø (N)

AIR MAINTENANCE DEVICE

FP-81

3

CONCRETE PAD

(N)4" CHECK VALVE

(N)SIAMESE CONNECTION

2" Ø (N)

(N)GATE VALVE

(N) MAIN DRAIN

3

4

(N)DRAIN VALVE IN PIT WITH

COVER AT THE LOWEST POINT

4" TO CXE BUILDING

REFER TO CXE DRAWINGS

FOR CONTINUATION

4" Ø (N)

FP-81

9

SCALE: NOT TO SCALE

SPRINKLER ROOM RISER - DEMOLITION

FP-81

10

SCALE: NOT TO SCALE

SPRINKLER ROOM RISER - CONSTRUCTION

GENERAL NOTES:

2.  ALL DISTRIBUTION PIPING, INCLUDING PIPING NOT BEING REPLACED, SHALL BE

(RE)PAINTED. REFER TO SPECIFICATION FOR PAINT TYPE AND APPLICATION

PROCEDURE.

3.  COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION

SYSTEM FOR ANY DEMOLITION AND CONSTRUCTION WORK.

4.  CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR THE BUILDING

WHILE SPRINKLER COVERAGE IS IMPACTED.

5.  UPON COMPLETION OF NEW EQUIPMENT, SYSTEM SHALL BE TESTED FOR

PROPER OPERATION.

6.  CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR

ABOVE THE RIDE COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO

PROTECT THESE COMPONENTS PER THE REQUIREMENTS OF THE FACILITY.

SPRINKLER DEMOLITION NOTES:

DISCONNECT FROM FIRE ALARM SYSTEM & DEMOLISH EXISTING FIRE BELL.

DEMOLISH EXISTING AIR COMPRESSOR AND ASSOCIATED AIR PIPING.

DEMOLISH EXISTING 4" DRY VALVE. DISCONNECT EXISTING FIRE ALARM DEVICES FOR FUTURE

CONNECTION.

CUT AND TEMPORARILY CAP EXISTING 6" FIRE SERVICE FOR FUTURE CONNECTION BEHIND

BUILDING LINE.

1

2

3

4

SPRINKLER CONSTRUCTION NOTES:

INSTALL NEW FIRE BELL AND RECONNECT TO EXISTING ALARM SYSTEM. FIRE BELL SHALL BE

LOCATED IN THE SAME LOCATION OF THE CURRENTLY INSTALLED AND CONNECTED FIRE BELL.

INSTALL NEW AIR COMPRESSOR AND AIR PIPING. AIR COMPRESSOR SHALL BE INSTALLED ON A

CONCRETE PAD. LOCATION OF THE NEW AIR COMPRESSOR AND TANK SHALL BE LOCATED IN THE

FIELD. PROVIDE A SHUT OFF VALVE ON THE PIPING FROM THE AIR COMPRESSOR.

INSTALL NEW  4" DRY VALVE. RECONNECT FIRE ALARM DEVICES TO EXISTING SYSTEM.

RECONNECT EXISTING 6" FIRE SERVICE TO NEW UNDERGROUND BEHIND BUILDING LINE.

INSTALL NEW SIGNAGE AND NEW SIAMESE CONNECTION. SUCH SIGN SHALL HAVE THE LETTERS

“FDC” AT LEAST 6 INCHES (152 MM) HIGH AND AN ARROW TO INDICATE THE LOCATION OF THE

SIAMESE CONNECTION. SIGN SHALL BE LOCATED IN FRONT OF THE GAMES ROW NORTH

BATHROOM AND POINTING IN THE DIRECTION OF THE SIAMESE CONNECTION. SIGN SHALL BE

SUBJECT TO THE APPROVAL OF THE FIRE CODE OFFICIAL.

1

2

3

4

5
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MECHANICAL GENERAL NOTES

1. CONTRACTOR SHALL BE RESPONSIBLE FOR DEMOLITION OF MECHANICAL

EQUIPMENT AND MATERIAL RELATING TO THEIR RESPECTIVE TRADE.

2. THE CONTRACTOR SHALL REMOVE, RELOCATE, REPLACE, ADJUST, ADAPT AND

MODIFY EXISTING EQUIPMENT AND/OR SYSTEMS AS REQUIRED WHEN SUCH WORK IS

UNCOVERED AND FOUND TO INTERFERE WITH COMPLETION OF WORK IN THIS

CONTRACT OR OTHER CONTRACT WORK.

3. EXECUTE THE DEMOLITION IN CAREFUL AND ORDERLY MANNER WITH THE LEAST

POSSIBLE DISTURBANCE TO THE PUBLIC, EGRESS OR THE FUNCTIONING OF THE

EXISTING BUILDING.

4. TAKE NECESSARY PRECAUTIONS TO PREVENT DUST AND DIRT FROM RISING BY

WETTING DEMOLISHED DEBRIS. EXCESSIVE USE OF WATER WILL NOT BE PERMITTED.

5. PRIOR TO DEMOLITION, CONTRACTOR SHALL REVIEW WITH OWNER ALL MATERIALS

TO BE REMOVED, SHOULD THE OWNER WANT TO KEEP ANY MATERIALS THE

CONTRACTOR SHALL REMOVE AND DELIVER THE PARTS TO THE OWNER ON THE SITE

WHERE SO DIRECTED.  OTHERWISE ALL DEMOLISHED OR REMOVED MATERIALS SHALL

BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE REMOVED FROM THE

SITE AND BE DISPOSED OF IN A LEGAL MANNER.

6. DEMOLITION SHALL INCLUDE REMOVAL OF ALL PARTS AND PIECES IN THEIR

ENTIRETY BACK TO POINTS INDICATED OR IF NOT INDICATED

BACK TO THEIR POINT OF SOURCE.

7. WHERE CONDITIONS PROHIBIT TOTAL REMOVAL OF THE WORK, THE REMAINING

PORTION SHALL BE CUT FLUSH WITH THE SURROUNDING SURFACE AND BE CAPPED,

PLUGGED OR SEALED AND THE SURROUNDING SURFACE SHALL BE REFINISHED IN AN

APPROVED MANNER.

9. DO NOT REMOVE EXISTING STRUCTURAL WORK.  DO NOT REMOVE

OPERATIONAL ELEMENTS AND SAFETY-RELATED COMPONENTS IN A

MANNER RESULTING IN A REDUCTION OF CAPACITIES TO PERFORM IN THE MANNER

INTENDED OR RESULTING IN DECREASED OPERATIONAL LIFE, INCREASED

MAINTENANCE, OR DECREASED SAFETY.

10. REMOVALS, DISCONNECTIONS, AND RELOCATIONS SHALL BE

PERFORMED BY WORKMEN SKILLED IN THE TRADE INVOLVED AND SHALL BE EMPLOYED

BY A CONTRACTOR LICENSED IN THE TRADE INVOLVED.  ALL WORK SHALL BE DONE IN

ACCORDANCE WITH ACCEPTED TRADE PRACTICES.

11. PROVIDE ADEQUATE TEMPORARY SUPPORT FOR WORK TO REMAIN, TO PREVENT

FAILURE.  DO NOT ENDANGER OTHER WORK.

12. PROTECTION:  PROVIDE ADEQUATE PROTECTION WHERE REQUIRED FOR THE

PRESENT BUILDING AND ITS CONTENTS. TEMPORARY DUSTPROOF BARRIERS AND

BARRICADES SHALL BE ERECTED WHERE REQUIRED FOR PROTECTION OF PERSONNEL,

PROTECTION FROM DUST AND DIRT, FOR SECURITY, FIRE AND

WEATHER PROTECTIVE REASONS.

13. CONTRACTOR SHALL TAKE EVERY PRECAUTION AGAINST FIRE BY EMPLOYING FIRE

DEPARTMENT TYPE HOSES AND PORTABLE FIRE EXTINGUISHERS AS REQUIRED BY

OSHA AND/OR THE OWNER'S INSURANCE UNDERWRITER.

14. BEFORE STARTING DEMOLITION OPERATIONS, PROVIDE THE

NECESSARY PROTECTIVE DEVICES, WHERE REQUIRED, AND IN STRICT ACCORDANCE

WITH OSHA RULES AND REGULATIONS.

14. USE TEMPORARY ENCLOSURES, OR OTHER SUITABLE METHODS TO LIMIT DUST AND

DIRT RISING AND SCATTERING TO LOWEST PRACTICAL LEVEL.  COMPLY WITH

GOVERNING REGULATIONS PERTAINING TO ENVIRONMENTAL PROTECTION.

15. FIELD VERIFY DEMOLITION REQUIREMENTS AND EXISTING CONDITIONS. DEMOLITION

NOTES ARE INDICATED IN NOTE FORM.

16. CONTRACTOR SHALL ESTABLISH A PATH OF TRAVEL AND TIME SCHEDULE FOR THE

REMOVAL  OF ALL DEBRIS AND WASTE, AND HAVE THIS APPROVED BY OWNER.

CONTRACTOR IS TO ENSURE THAT ALL CORRIDORS AND PUBLIC AREAS BE KEPT FREE

OF OBSTRUCTIONS, DEBRIS, AND ARE  TO BE BROOM SWEPT CLEAN AT ALL TIMES.

17. CONTRACTOR SHALL VISIT THE SITE AND BECOME INFORMED AS TO THE CONDITION

OF THE  PREMISES AND THE EXTENT AND CHARACTER OF WORK REQUIRED. NO

ADDITIONAL COMPENSATION WILL BE APPROVED DUE TO FIELD CONDITIONS.

MECHANICAL DEMOLITION NOTES

1. ALL WORK AND MATERIALS SHALL BE PURCHASED AND INSTALLED IN

ACCORDANCE WITH ALL NATIONAL & NEW YORK STATE CODES AND

REGULATIONS (AS WELL AS ALL APPLICABLE LOCAL CODES & REGULATIONS).

THE CONTRACTOR SHALL BE RESPONSIBLE TO ENSURE THAT ALL HVAC WORK

IS PROVIDED AND INSTALLED IN STRICT ACCORDANCE WITH SEISMIC

REQUIREMENTS.

2. DO NOT SCALE FROM THESE DRAWINGS.

3. THE EXACT MOUNTING HEIGHTS AND LOCATIONS OF ALL HVAC EQUIPMENT

SHALL BE FIELD VERIFIED  AND COORDINATED WITH ALL OTHER MECHANICAL,

ELECTRICAL, PLUMBING, FIRE SPRINKLER, ARCHITECTURAL AND STRUCTURAL

SYSTEMS.  DURING SHOP DRAWINGS SUBMISSIONS, SHOW ALL MOUNTING

HEIGHTS OF DUCTWORK, UNITS, ETC.

4. VERIFY ALL EQUIPMENT VOLTAGES WITH THE ELECTRICAL DESIGN PRIOR TO

ORDERING  EQUIPMENT.

5. PROVIDE PHASE LOSS PROTECTION FOR ALL POLY-PHASE MOTOR DEVICES.

6. DUCTWORK SHALL BE CONSTRUCTED OF GALVANIZED SHEET STEEL IN STRICT

COMPLIANCE WITH THE LATEST EDITION OF THE ASHRAE, NFPA, AND SMACNA

GUIDE RECOMMENDATIONS.  ALL DUCTS TO HAVE PITTSBURGH TYPE LOCK FOR

LONGITUDINAL SEAMS AND DRIVE SLIP / "S" SLIP FOR TRANSVERSE JOINTS.

"DUCT-MATE" JOINT SYSTEM IS ACCEPTABLE IN LIEU OF PRIOR SEAM SYSTEMS.

SIZES AS SHOWN INDICATE INSIDE CLEAR DIMENSIONS OF THE AIR PASSAGE.

DUCTWORK SHALL BE FULLY INSULATED AS PER APPLICABLE CODES AND

WRITTEN SPECIFICATIONS.

7. DUCT SIZES MUST BE VERIFIED FOR CLEARANCES AT THE JOB SITE PRIOR TO

FABRICATION. DIMENSIONS MAY BE CHANGED TO ACCOMMODATE

CONSTRUCTION AS LONG AS EFFECTIVE  CROSS-SECTIONAL AREA IS

MAINTAINED. DUCT TRANSITIONS SHALL BE CONSTRUCTED WITH A SLOPE OF 1"

TO 4".  ALL DEVIATIONS FROM ORIGINAL CONTRACT DRAWINGS SHALL BE

REVIEWED BY ENGINEER  DURING THE SHOP DRAWING PROCESS.

8. PROVIDE MANUAL BALANCING DAMPERS AS REQUIRED TO PROPERLY BALANCE

EACH INDIVIDUAL AIR DISTRIBUTION SYSTEM.  IF THE LOCATION OF THE

BALANCING DAMPER IS NOT DEFINED ON THE DRAWINGS, THE FOLLOWING

MINIMUMS STANDARDS SHALL GOVERN.  ALL SUPPLY, RETURN, AND EXHAUST

MAIN BRANCHES FROM TRUNKS, EACH SPLIT AND ALL SUB- BRANCHES FROM

MAIN SHALL INCORPORATE BALANCING DAMPERS.

9. PROVIDE FLEXIBLE CONNECTORS AT ALL DUCT CONNECTIONS TO  VIBRATING

EQUIPMENT. THESE CONNECTORS SHALL BE INSTALLED IN  CLOSE PROXIMITY

TO SUCH EQUIPMENT.

10. PROVIDE FIRE DAMPERS WITH RATED ACCESS DOORS AT ALL DUCT

PENETRATIONS THROUGH FIRE  RATED WALLS, SMOKE AND FIRE STOPPING,

SHAFT, FLOORS, RATED CEILINGS AND PARTITIONS AS  REQUIRED TO MAINTAIN

ARCHITECTURAL FIRE RATINGS. REFER TO THE ARCHITECTURAL PLANS AND

SPECIFICATIONS FOR LOCATIONS AND FIRE RATING REQUIREMENTS.

CONTRACTOR MUST FULLY REVIEW ALL ARCHITECTURAL AND ENGINEERING

DRAWINGS AND VISIT THE SITE PRIOR TO SUBMITTING THE BID. NO EXTRAS

WILL BE ALLOWED.

11. ALL ACCESS DOORS REQUIRED IN GENERAL CONSTRUCTION ARE TO BE

PROVIDED AND INSTALLED BY THE  CONTRACTOR.  IT IS THE RESPONSIBILITY

OF THE CONTRACTOR TO IDENTIFY SIZE, TYPE AND LOCATION OF SUCH DOORS

FOR PROPER ACCESS TO ALL CONCEALED  HVAC EQUIPMENT, VALVES AND

OTHER RELATED EQUIPMENT. THE CONTRACTOR SHALL IDENTIFY THESE

REQUIREMENTS ON A COORDINATED SHOP DRAWING PRIOR TO SYSTEM

FABRICATION AND  INSTALLATION.

12. ALL CEILING MOUNTED EQUIPMENT MUST BE SUPPORTED DIRECTLY FROM

BUILDING STRUCTURE WITH COMBINATION SPRING AND  NEOPRENE-IN-SHEAR

HANGERS AND ROD. PROVIDE SUPPLEMENTARY STEEL AS REQUIRED TO

ADEQUATELY SUPPORT THE LOAD.

13. THE CONTRACTOR MUST CONTRACT AN INDEPENDENT NEBB CERTIFIED AIR

BALANCING & TESTING COMPANY TO PERFORM THE AIR BALANCING WORK AND

ASSOCIATED SYSTEM AIR BALANCING REPORT.  ALL WORK SHALL BE

PERFORMED IN STRICT COMPLIANCE WITH ALL APPLICABLE CODES,

REGULATIONS, PLANS AND WRITTEN SPECIFICATIONS. SUBMIT THE FINAL AIR

BALANCE REPORT TO THE ENGINEER FOR REVIEW AND APPROVAL  PRIOR TO

SUBSTANTIAL COMPLETION OF THE PROJECT, AS DETERMINED BY THE AND

OWNER/CLIENT.  THE AIR BALANCE REPORT MUST INCLUDE ALL SUPPLY,

RETURN, & EXHAUST AIR TERMINALS, FRESH AIR (OUTSIDE AIR) INTAKE AND

VENTILATION EXHAUST CFM RATES FOR ALL UNITS.  ALSO INCLUDE ACTUAL

SUPPLY & RETURN AIR VELOCITY & STATIC PRESSURE READINGS ALONG WITH

ALL MOTOR AMPERAGES FOR ALL UNITS.

14. THE CONTRACTOR IS TO INCLUDE IN THEIR BID ALL LOW VOLTAGE CONTROL

WIRING, THERMOSTATS, RELAYS, TRANSFORMERS, STARTERS ETC FOR A

COMPLETE OPERATING CONTROL SYSTEM AS DESCRIBED IN THE SEQUENCE OF

OPERATIONS, THE CONTRACTOR IS ALSO RESPONSIBLE FOR LINE VOLTAGE

CONTROL FOR EXHAUST FANS CONTROLLED FROM LIGHT SWITCH AND

THERMOSTATS. ALL CONTROL WIRING IN THE AREAS THAT DO NOT HAVE

DROPPED CEILINGS THE CONTRACTOR MUST PROVIDE ALL CONTROL WIRING

CONDUIT. IN AREAS OF DROPPED CEILING PLENUM RATED CONTROL WIRING

CAN BE RUN EXPOSED ABOVE CEILING.

15. ALL MECHANICAL EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

T

HVAC SYMBOL LIST

EXISTING DUCTWORK OR

PIPING TO REMAIN

NEW DUCTWORK OR PIPING

THERMOSTAT

VOLUME DAMPER

EQUIPMENT TAG

EQUIPMENT NUMBER

MOTOR OPERATED DAMPER

DETAIL TAG/CALL OUT TAG

MECHANICAL SHEET NUMBER

XXX

X-XXX

XXX

XX

F#

EXISTING DUCTWORK OR

PIPING TO BE REMOVED

EXHAUST GRILLE

VD

BD
BACKDRAFT DAMPER

REFER TO SUPPLEMENTAL

FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

DOUBLE-LINE AND SINGLE-LINE

RECTANGULAR DUCT, FIRST

NUMBER INDICATES SIDE IN VIEW

IN INCHES, SECOND NUMBER

INDICATES SIDE IN DEPTH IN

INCHES

24X12

24X12

REGULAR SUPPLY AIR DUCT

(UP AND DOWN)

REGULAR RETURN AIR DUCT

(UP AND DOWN)

REGULAR EXHAUST AIR DUCT

(UP AND DOWN)

REGULAR OUTSIDE AIR DUCT

(UP AND DOWN)

M

IDENTIFIER                   DESCRIPTION

FLEXIBLE DUCTWORK

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

HVAC ABBREVIATIONS

IDENTIFIER                               DESCRIPTION

AC DIRECT EXPANSION AIR CONDITION UNIT

CFM CUBIC FEET PER MINUTE

COND CONDENSATE

CU CONDENSING UNIT

CUH CABINET UNIT HEATER

DB DRY BULB

DN DOWN

EA EXHAUST AIR

EF EXHAUST FAN

EG EXHAUST GRILLE

EUH ELECTRIC UNIT HEATER

EER ENERGY EFFICIENCY RATIO

EG EXHAUST GRILLE

FAI FRESH AIR INTAKE

GC GENERAL CONTRACTOR

MBH THOUSAND BTU PER HOUR

PC PLUMBING CONTRACTOR

RG RETURN GRILLE

RTU ROOFTOP UNIT

SA SUPPLY AIR

SD SUPPLY DIFFUSER

TYP.  TYPICAL

VIF VERIFY IN FIELD

SCOPE OF WORK

DEMOLITION

1. REMOVE ONE (1) EXISTING THRU WALL AC UNIT AS INDICATED.

2. REMOVE ONE (1) EXISTING WALL MOUNTED PROPELLER FAN AS INDICATED.

3. REMOVE ONE (1) EXISTING ELECTRIC UNIT HEATERS AND ASSOCIATED

SUPPORTS, WIRING AND ACCESSORIES.

CONSTRUCTION

1. PROVIDE ONE (1) NEW WALL MOUNTED ELECTRIC UNIT HEATERS AS

INDICATED.
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SCALE: 1/4" = 1'-0

MECHANICAL FIRST FLOOR DEMOLITION PLAN

MECHANICAL DEMOLITION NOTES:

1
DEMOLISH EXISTING ELECTRIC UNIT HEATERS AND ASSOCIATED SUPPORTS, WIRING AND ACCESSORIES.

COORDINATE REMOVAL OF ELECTRICAL POWER AND WIRING WITH ELECTRICAL CONTRACTOR.

DEMOLISH EXISTING WALL MOUNTED PROPELLER FAN. COORDINATE REMOVAL OF ELECTRICAL POWER

AND WIRING WITH ELECTRICAL CONTRACTOR.COORDINATE WITH GC TO SEAL EXISTING WALL

PENETRATION.

REMOVE EXISTING THRU WALL AC UNIT. IF NO LONGER IN WORKING CONDITION, DISPOSAL SHALL BE IN

ACCORDANCE WITH EPA REQUIREMENTS. COORDINATE WITH GC TO SEAL EXISTING WALL

PENETRATION.

2

3
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SCALE: 1/4" = 1'-0

MECHANICAL FIRST FLOOR CONSTRUCTION PLAN

MECHANICAL CONSTRUCTION NOTES:

PROVIDE NEW ELECTRIC WALL MOUNTED UNIT HEATER. COORDINATE INSTALL HEIGHT IN FIELD.1
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UNIT HEATER - ELECTRIC

SCALE: NOT TO SCALE   M-61

2

UNIT HEATER - ELECTRIC - SEQUENCE OF OPERATIONS:

1. ON DROP IN SPACE TEMPERATURE BELOW OCCUPIED HEATING SETPOINT,

CYCLE THE FAN ON AND MODULATE (2 STAGE) ELECTRIC COIL TO MAINTAIN

SPACE OCCUPIED SETPOINT, FAN SHALL HAVE DELAYED SHUT OFF AFTER

VALVE CLOSES.  USE 5 DEG. F (ADJUSTABLE) DEADBAND TO MINIMIZE

SHORT CYCLING.

ELECTRIC UNIT HEATER DETAIL

MECHANICAL WALL MOUNTED

SCALE: NOT TO SCALE   M-61

1

12" MIN

C

E

I
L

I
N

G

ELECTRIC UNIT

HEATER

WALL SWIVEL

BRACKET
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FIRE ALARM SEQUENCE OF OPERATIONS MATRIX

SCALE: NOT TO SCALE

ACTIVATION OF MANUAL PULL STATION
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FIRE ALARM LOSS OF PRIMARY/SECONDARY POWER

FIRE ALARM SYSTEM WIRING FAILURE
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Notification Supp.

SYSTEM OUTPUTS

GROUND FLOOR

1

FIRE ALARM RISER DIAGRAM

SCALE: NOT TO SCALE

FF

NOTES:

1. WIRING SHOWN ON RISER IS DIAGRAMMATICAL. PROVIDE NEW FIRE ALARM CABLE AS

REQUIRED AND INSTALL WIRING LOOPS AS BEST SUITED FOR FIELD CONDITIONS.

2. THE BUILDING IS FULLY SPRINKLERED.

= EXISTING FIRE ALARM WIRING

= NEW FIRE ALARM WIRING

= END OF LINE RESISTOR

HH HH

S

CENTRAL FIRE ALARM

CONTROL PANEL IN

MAIN ADMIN BUILDING

(E)

FIRE ALARM

SUB-PANEL

(E)

FACP

EDWARDS

EST3X

 LOCATED IN SUBSTATION 4

ELECTRICAL ROOM

HH

FFFFFF

SSS

TRENCH AND INSTALL UNDERGROUND CONDUIT TO

RUN FIRE ALARM WIRING FROM CXD BUILDING TO

SUBSTATION 4. COORDINATE WITH FIELD CONDITIONS.

STST

GV GV

HH

HH

ATTIC

HH

1. THE FIRE ALARM AND SMOKE DETECTION SYSTEM SHALL BE INSTALLED IN COMPLIANCE WITH THE NATIONAL FIRE

PREVENTION CODE (NFPA 72 - 2016), NATIONAL LIFE SAFETY CODE (NFPA 101 - 2018), NATIONAL ELECTRICAL CODE (NFPA

70 - 2017), 2020 NEW YORK STATE BUILDING CODE, AND ALL LOCAL MUNICIPAL CODES HAVING JURISDICTION.

2. THE FIRE ALARM AND SMOKE DETECTION SYSTEM SHALL BE MAINTAINED AND TESTED IN COMPLIANCE WITH NFPA 72.

3. A CONTINUOUS FIRE WATCH SHALL BE PROVIDED IF THERE IS FIRE SYSTEM IMPAIRMENT.

4. ALL FIRE ALARM STROBES SHALL BE SYNCHRONIZED AND SHALL REMAIN FLASHING AFTER SYSTEM SILENCE FUNCTION.

5. CONTRACTOR TO UPDATE ALL NECESSARY CORRESPONDING FIRE ALARM SIGNALS WHEN PERFORMING ANY

MODIFICATION TO THE BUILDING, WHERE APPLICABLE, MAKE SURE THE SAME UPDATES ARE COORDINATED AND

TRANSMITTED TO THE CENTRAL STATION.

6. HORNS WILL SOUND A TEMPORAL 3-SIGNALING RHYTHM PER NFPA 72.

7. EXACT PLACEMENT OF DEVICES TO BE VERIFIED IN FIELD.

8. ALL SMOKE DETECTORS SHALL BE INSTALLED A MINIMUM OF 36" FROM ANY HVAC SUPPLY OR RETURN REGISTER.

9. FIRE ALARM WIRING SHALL BE INSTALLED IN A MINIMUM OF 3/4" RIGID GALVANIZED CONDUIT OR BY NEW YORK STATE

BUILDING CODE APPROVED WIRING METHODS.

10. WALL MOUNTED HORNS AND VISUAL FIRE ALARMS (STROBES) SHALL BE MOUNTED NOT LESS THAN 6'-8" AND NOT

GREATER THAN 8'-0" A.F.F.  WHERE LOCAL CONDITIONS ARE TOO LOW TO PERMIT THE REQUIRED MINIMUM

INSTALLATION HEIGHT, INSTALL THE STROBES AT 6" BELOW THE CEILING.

11. MANUAL PULL STATIONS SHALL BE MOUNTED AT 4'-0" A.F.F. AND SHALL BE INSTALLED WITHIN 5'-0"  OF EXIT DOOR.

12. WIRING SHALL BE INSTALLED IN ACCORDANCE WITH NFPA 70 AND AS RECOMMENDED BY THE MANUFACTURER OF THE

FIRE ALARM SYSTEM.

13. ALL EQUIPMENT AND COMPONENTS SHALL BE NEW AND SHALL BE TESTED AND LISTED BY A NATIONALLY RECOGNIZED

APPROVALS AGENCY.

14. ALL EQUIPMENT SHALL BE ATTACHED TO WALLS AND CEILING/FLOOR ASSEMBLIES AND SHALL BE HELD FIRMLY IN PLACE.

FASTENERS AND SUPPORTS SHALL BE ADEQUATE TO SUPPORT REQUIRED LOAD.

15. ALL FIELD WIRING SHALL BE ELECTRICALLY SUPERVISED FOR OPEN CIRCUIT AND GROUND FAULTS.

16. ALL BOXES AND CABINETS SHALL BE UL LISTED FOR THEIR USE AND PURPOSE.

17. DIALER OR ALARM COMMUNICATOR TRANSMITTER SHALL TRANSMIT ALL POINTS AS THEY ARE REPORTED TO THE HOST

PANEL.

18. ALL DEVICES SHALL BE COMPATIBLE WITH EXISTING SYSTEM (EST3 BY EDWARDS). FIRE ALARM PRODUCTS SHALL BE

APPROVED BY THE ENGINEER OR OWNER.

19. ALL PENETRATIONS SHALL BE FIRE PROOFED AS REQUIRED.

1. LOCATION OF DEVICES AND EQUIPMENT ARE APPROXIMATE. FINAL LOCATIONS MUST BE DETERMINED ACCORDING TO

THE SITE CONDITIONS.

2. VISUAL FIRE ALARMS (STROBES) SHALL HAVE MINIMUM 5'-0" CLEARANCE FROM ANY OBSTRUCTIONS, SHALL BE FIELD

ADJUSTABLE, AND SHALL BE RATED AT 75 CANDELA MINIMUM, UNLESS OTHERWISE NOTED. ALL STROBES SHALL BE

SYNCHRONIZED AT LINE OF SIGHT.

3. WALL MOUNTED HORNS AND VISUAL FIRE ALARMS (STROBES) SHALL BE MOUNTED NOT LESS THAN 6'-8" AND NOT

GREATER THAN 8'-0" A.F.F.  WHERE LOCAL CONDITIONS ARE TOO LOW TO PERMIT THE REQUIRED MINIMUM

INSTALLATION HEIGHT, INSTALL THE STROBES AT 6" BELOW THE CEILING.

4. MANUAL PULL STATIONS SHALL BE MOUNTED AT 4'-0" A.F.F. AND SHALL BE INSTALLED WITHIN 5'-0" OF EXIT DOOR.

5. FUSE CUT OUT BOX SHALL COMPLY WITH THE NATIONAL ELECTRICAL CODE AND HAVE A REMOVABLE SOLID COPPER

NEUTRAL BAR.

6. ALL CONDUITS AND CONTROL PANELS SHALL BE GROUNDED TO BUILDING STEEL/GROUND GRID WITH A MINIMUM #8

CONDUCTOR.

7. RISER DIAGRAM ON THIS DRAWING IS FOR DESIGN PURPOSE ONLY. FIRE ALARM CONTRACTOR SHALL PROVIDE A

COMPLETE RISER DIAGRAM WITH ACTUAL FIELD WIRING REQUIRED.

8. EACH FIRE ALARM INITIATING AND INDICATING CIRCUIT SHALL BE ELECTRICALLY SUPERVISED.

9. EACH VISUAL FIRE ALARM CIRCUIT SHALL CONTAIN AT LEAST 20% SPARE CAPACITY.

10. ALL CONTROL PANELS, FUSE CUTOUTS, TROUBLE BELLS, ALARM BELLS AND SILENCE SWITCHES SHALL BE PROPERLY

LABELED WITH MINIMUM 1/4" HIGH LETTERS.

11. WIRING FOR AUDIBLE AND VISUAL ALARM NOTIFICATION DEVICES SHALL BE ARRANGED SO THAT A LOSS OF A PORTION

OF THE WIRING ON A FLOOR WILL NOT RENDER MORE THAN 60% OF THE DEVICES OF EACH TYPE INOPERATIVE, AND

THE DEVICES SHALL BE SO CONNECTED TO THE CIRCUITRY (i.e., BY MEANS OF ALTERNATE CIRCUITS) AS TO MAINTAIN

AT LEAST PARTIAL AUDIBILITY/VISIBILITY THROUGHOUT THE ENTIRE FLOOR.

12. THE FIRE ALARM CONTROL PANEL SHALL BE PROVIDED WITH A KEY SWITCH. DURING DAILY TESTS, THE KEY SWITCH

SHALL BE USED TO BYPASS THE CIRCUITS THAT CONTROL DAMPERS AND FAN SHUTDOWN.

13. THE DAMPERS AND FAN BYPASS FUNCTION SHALL BE AUTOMATICALLY RESTORED TO BE NORMAL UN-SHUNTED

CONDITION WITHIN FORTY-FIVE MINUTES, IF NOT DONE SO MANUALLY BEFORE FORTY-FIVE MINUTES.

14. PERFORM FIRE ALARM SYSTEM TESTING PER THE 2020 NEW YORK STATE FIRE CODE AND NFPA 72.

FIRE ALARM GENERAL NOTES: FIRE ALARM SYSTEM RISER NOTES:

SYMBOL

S

HH

F

DESCRIPTION

FIRE ALARM SUB PANEL

SMOKE DETECTOR

#

FIRE ALARM WALL MOUNTED HORN/STROBE

# = CANDELA RATING

MANUAL FIRE ALARM PULL STATION

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM LEGEND:

FA

FUSED CUT OUT SWITCH/FUSED LOCKABLE DISCONNECT SWITCH

FCO

1. DEMOLISH EXISTING FIRE ALARM DEVICES AND ASSOCIATED WIRING BACK TO SOURCE.

2. INSTALL NEW FIRE ALARM DEVICES AS PER DRAWINGS. PROVIDE ALL NECESSARY WIRING, CONNECTIONS, CONDUIT,

AND FITTINGS.

3. NEW FIRE ALARM DEVICES AND SIGNAL WIRING SHALL BE CONNECTED TO THE EXISTING "QUAD 4" FIRE ALARM PANEL.

4. NEW FIRE ALARM SYSTEM SHALL BE INSPECTED BY A THIRD PARTY INSPECTION AGENCY CERTIFIED BY WESTCHESTER

COUNTY. ELECTRICIAN SHALL INCLUDE INSPECTION IN BASE BID SCOPE AND COORDINATE WITH INSPECTION AGENCY

TO CERTIFY THE SYSTEM.

5. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM VENDOR (OPEN SYSTEMS METRO) TO RE-PROGRAM AND TEST

THE CENTRAL FIRE ALARM SYSTEM IN THE PLAYLAND MAIN ADMINISTRATION BUILDING FOLLOWING THE INSTALLATION

OF NEW SYSTEM AND DEVICES.

6. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM CENTRAL MONITORING PROVIDER (STATEWIDE MONITORING)

TO TEST AND VERIFY CENTRAL MONITORING OF PARKWIDE SYSTEM FOLLOWING THE INSTALLATION OF NEW SYSTEM

AND DEVICES.

SCOPE OF WORK:

ST

WALL MOUNTED STROBE

# = CANDELA RATING

FLOW SWITCH CONNECTED TO FIRE ALARM SYSTEM

1. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM VENDOR TO PRODUCE A SEPARATE FIXED PRICE TO

PERFORM THE SCOPE OF WORK CONTAINED ON THESE DRAWINGS IN CONNECTION WITH THE FIRE ALARM SYSTEM.

THESE DRAWINGS ARE PROVIDED FOR BID PURPOSES ONLY AND TO ILLUSTRATE THE SCOPE OF WORK INTENT OF THIS

PROJECT.

2. ELECTRICIAN SHALL OBTAIN SEPARATE PERMIT FOR FIRE ALARM PRIOR TO INSTALLATION.

3. PRIOR TO SUBMISSION OF THE FIRE ALARM SYSTEM BID, THE FIRE ALARM VENDOR IS RESPONSIBLE TO REVIEW ALL

DRAWINGS (I.E., MECHANICAL/HVAC, ELECTRICAL, PLUMBING, FIRE SPRINKLER, AND ARCHITECTURAL). UPON

SUBMISSION OF THE FIRE ALARM BID, THE FIRE ALARM VENDOR CERTIFIES THAT ALL DRAWINGS HAVE BEEN

REVIEWED, THE SITE HAS BEEN VISITED/INSPECTED (IF APPLICABLE), AND THAT ALL LOCAL FIRE DEPARTMENT

REQUIRED ITEMS ARE FULLY UNDERSTOOD AND INCLUDED IN THE BID PRICE (NO CHANGE ORDERS ALLOWED).

4. FIRE ALARM VENDOR MUST ADHERE TO NFPA 72, NFPA 101, AND ALL LOCAL CODES AND AUTHORITIES HAVING

JURISDICTION. THE ENTIRE SYSTEM MUST BE DESIGNED IN ACCORDANCE WITH THESE AUTHORITIES HAVING

JURISDICTION.

5. FIRE ALARM VENDOR SHALL INCLUDE THE COST OF THE ENGINEERING FEE, PROGRAMMING CHARGE, NEW EQUIPMENT,

CONNECTION & TESTING, TROUBLESHOOTING, ATTENDANCE AT THE FIRE ALARM INSPECTION, ETC. AS PART OF THE

TOTAL PRICE.

6. FIRE ALARM VENDOR MUST SUBMIT APPROVED, SIGNED AND SEALED DESIGN/BUILD DRAWINGS TO THE ENGINEER AND

OWNER, INCLUDING: FIRE ALARM RISER DIAGRAM, LAYOUT, EQUIPMENT LIST, SPECIFICATIONS PRIOR TO START OF

INSTALLATION. INSTALLATION OF THE NEW FIRE ALARM SYSTEM SHALL NOT PROCEED PRIOR TO WRITTEN APPROVAL

BY THE ENGINEER.

7. FIRE ALARM VENDOR SHALL SUBMIT SHOP DRAWINGS IN COMPLIANCE WITH NFPA 72, 2020 NEW YORK STATE BUILDING

CODE, AND 2020 NEW YORK STATE FIRE CODE SECTION 907.1.1.

8. ALL FIRE ALARM CABLES AND WIRING MUST BE PLENUM RETURN RATED CABLES.

#

E EXISTING TO REMAIN

FIRE ALARM ABBREVIATIONS:

ER EXISTING TO BE RELOCATED

EL EXISTING AS SHOWN IN NEW LOCATION

FCU FIRE ALARM CONTROL UNIT

FCO FUSED CUT OUT

FACP FIRE ALARM CONTROL PANEL

RTU
ROOFTOP UNIT

SP
SPRINKLER

FP

FIRE PROTECTION

WP
WEATHERPROOF

GV
SPRINKLER VALVE TAMPER SWITCH CONNECTED TO FIRE ALARM SYSTEM

N
NEW

FSR

S

DUCT MOUNTED SMOKE DETECTOR

FIRE ALARM INTERFACE RELAY FOR HVAC FAN SHUTDOWN

EXISTING TO BE DEMOLISHED

H HEAT DETECTOR

X
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CONNECT NEW FIRE ALARM DEVICES TO EXISTING FIRE ALARM CONTROL PANEL IN

SUBSTATION 4 ELECTRICAL ROOM.

NEW MANUAL PULL STATIONS SHALL BE INSTALLED AT 4'-0" ABOVE FINISHED FLOOR AT

EACH BUILDING EXIT (MAX. DISTANCE OF 5'-0" FROM EXIT).

FIRE ALARM STROBES AND HORN STROBES SHALL BE FIELD ADJUSTABLE AND SET

CANDELA RATING INDICATED ON PLAN. FIRE ALARM STROBES AND HORN STROBES SHALL

BE INSTALLED AT  7'-4" ABOVE FINISHED FLOOR UNLESS OTHERWISE NOTED.

PROVIDE TAMPER AND WATERFLOW SWITCHES FOR NEW SPRINKLER VALVE ASSEMBLIES

AND CONNECT TO EXISTING FIRE ALARM SYSTEM. COORDINATE LOCATION AND QUANTITY

WITH FIRE PROTECTION DRAWINGS AND SPRINKLER SYSTEM INSTALLER.

1

2

3

4

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM GENERAL NOTES:

1. REFER TO DRAWING FA-001.00 FOR SYMBOLS, ABBREVIATIONS, AND NOTES. LAYOUT OF

FIRE ALARM DEVICES ON THIS PLAN IS DIAGRAMMATIC; EXACT LOCATIONS OF DEVICES

AND CONDUIT SHALL BE COORDINATED WITH FIELD CONDITIONS, ARCHITECTURAL

REQUIREMENTS, AND MANUFACTURER RECOMMENDATIONS.

2. ALL DEVICES AND EQUIPMENT SHOWN ON THIS PLAN ARE NEW, UNLESS OTHERWISE

NOTED.

3. INSTALL NEW FIRE ALARM SYSTEM IN STRICT ACCORDANCE WITH NFPA-72 AND NFPA-90A

REQUIREMENTS.

4. CONTRACTOR SHALL INSTALL NEW FIRE ALARM SYSTEM AS INDICATED AND PROVIDE ALL

NECESSARY WIRING, CONDUIT, AND APPARATUSES.

5. ALL VISUAL NOTIFICATION DEVICES IN THE SAME SPACE SHALL BE SYNCHRONIZED IN

ACCORDANCE WITH NFPA-72.

6. COORDINATE INSTALLATION WITH FIRE ALARM SYSTEM VENDOR AND MANUFACTURER

REQUIREMENTS.

7. COORDINATE FIRE ALARM DEVICES WITH ARCHITECTURAL FINISHES. CONCEAL CONDUIT

IN FINISHED WALLS AND FLUSH MOUNT DEVICES WHERE POSSIBLE.

8. CONTRACTOR SHALL TEST THE FIRE ALARM SYSTEM AFTER COMPLETION OF

INSTALLATION. FIRE ALARM SYSTEM SHALL BE TESTED AND VERIFIED TO BE WORKING

PROPERLY PRIOR TO INSPECTION BY THE AUTHORITY HAVING JURISDICTION.

9. FOLLOWING INSTALLATION, CONTRACTOR SHALL PATCH, PAINT, AND RESTORE ALL WALLS

AND CEILINGS TO MATCH EXISTING OR DESIRED NEW CONDITION.

10. FIRESTOP ALL FIRE-RATED FLOOR OR WALL PENETRATIONS TO MAINTAIN ORIGINAL FIRE

RATING TO FULL DEPTH OF OPENING.

11. CONTRACTOR SHALL PROVIDE SLEEVE FOR CONDUIT PENETRATIONS THROUGH WALL

AND CEILING FLOORS.
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10. FIRESTOP ALL FIRE-RATED FLOOR OR WALL PENETRATIONS TO MAINTAIN ORIGINAL FIRE
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101
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VENDOR SPACE 2
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103
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CLASS A 
PORTABLE FIRE 
EXTINGUISHER

CLASS K 
PORTABLE FIRE 
EXTINGUISHER

CLASS C 
PORTABLE FIRE 
EXTINGUISHER EXIT #1

WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 1-6 (AFTER HOURS)

OCC. CLASS. : A-3

31 OCCUPANTS  
OCC. CLASS. : A-3

30 OCCUPANTS  

EXIT #2
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 1 - 6 (AFTER HOURS)

EXIT #3
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 0

EXIT #4
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 7

EXIT #5
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 8

OCC. CLASS. : A-2

15 OCCUPANTS  

52' - 8"

1
8

' 
- 

1
"

1
9

' 
- 

5
"

EX

EX EX

EXEX
CLASS A 
PORTABLE FIRE 
EXTINGUISHER

19' - 9" 19' - 9"

REFER TO CXF SET REFER TO CXE SET

BOARDWALK

1-HR FIRE RATED WALL

MAX TRAVEL DISTANCE = 39'-8"

EXIT #7
WIDTH = 17'-6"
EXIT CAPACITY = 1050
DESIGN LOAD = 31

EXIT #6
WIDTH = 17'-6"
EXIT CAPACITY = 1050
DESIGN LOAD = 30

ROLL-UP DOORS WILL BE OPEN DURING 
HOURS OF OPERATIONS

17' - 5" 17' - 5"

1
3

' 
- 

4
"

1
5

' 
- 

8
"

OCC. CLASS. : A-5

1-HR FIRE 
RATED WALL

COLONNADE

COUNTER TOP, 36" AFF MAX. 

PUBLIC WAY

CLASS K 
PORTABLE FIRE 
EXTINGUISHER

MAX TRAVEL DISTANCE = 34'-8" MAX TRAVEL DISTANCE = 23'-4"EXISTING COUNTER TOP, 36" AFF MAX. 

[NY] C501.6 HISTORIC BUILDINGS
PROVISIONS OF THIS CODE RELATING TO THE 
CONSTRUCTION, REPAIR, ALTERATION, 
RESTORATION AND MOVEMENT OF STRUCTURES, 
AND CHANGE OF OCCUPANCY SHALL NOT BE 
MANDATORY FOR HISTORIC BUILDINGS.

2020 NYS ENERGY CONSERVATION CODE

TOWER 3

CXF CXE CXD

FSD

17' - 0" 1' - 7"

F
IR

E
 S

E
P

A
R

A
T

IO
N

TOTAL HEIGHT: 25'
OCCUPANCY: A-5

COLONNADE

TOTAL HEIGHT: 17'
OCCUPANCY: A-5

TOTAL HEIGHT: 11'
OCCUPANCY: A-2

TOTAL HEIGHT: 25'-5"
OCCUPANCY: A-3

NIC

CXF

ADDITION

PUBLIC WAY

PUBLIC WAY

CXF CANOPY

ABOVE

ROOF LINE ABOVE

FIRE SEPARATION

METAL SHED

WALK-IN 
REFRIGERATOR

WOODEN 
SHED

1
2

' 
- 

8
"

MAINTENANCE AREA

NOT OPEN TO THE PUBLIC

EBC 302.4 - EXISTING MATERIALS
MATERIALS ALREADY IN USE IN A BUILDING IN COMPLIANCE WITH REQUIREMENTS OR APPROVALS IN EFFECT AT 
THE TIME OF THEIR ERECTION OR INSTALLATION SHALL BE PERMITTED TO REMAIN IN USE UNLESS DETERMINED 
BY THE BUILDING OFFICIAL TO BE UNSAFE.

EBC 302.5 - NEW REPLACEMENT MATERIALS
EXCEPT AS OTHERWISE REQUIRED OR PERMITTED BY THIS CODE, MATERIALS PERMITTED BY THE APPLICABLE 
CODE FOR NEW CONSTRUCTION SHALL BE USED. LIKE MATERIALS SHALL BE PERMITTED FOR REPAIRS AND 
ALTERATIONS, PROVIDED THAT UNSAFE CONDITIONS ARE NOT CREATED. HAZARDOUS MATERIALS SHALL NOT BE 
USED WHERE THE CODE FOR NEW CONSTRUCTION WOULD NOT PERMIT THEIR USE IN BUILDINGS OF SIMILAR 
OCCUPANCY, PURPOSE AND LOCATION.

EBC 305.5 - ADDITIONS
PROVISIONS FOR NEW CONSTRUCTION SHALL APPLY TO ADDITIONS. 

EXISTING  BUILDING CODE

NEW YORK STATE BUILDING CODE 2020 (BC)
NEW YORK STATE EXISTING BUILDING CODE 2020 (EBC)
ENERGY CONSERVATION CONSTRUCTION CODE OF NEW YORK STATE (ECCC)
NFPA 13 2013 (NFPA 13)

APPLICABLE CODES

CLIMATE ZONE - MARINE 4

NEW CONSTRUCTION MIN R-VALUE

[NY] TABLE C402.1.3/4

WOOD FRAME WALLS, ABOVE GROUND MIN R-20

ATTIC AND OTHER ROOFS MIN R-38

UNHEATED SLABS MIN R-10 FOR 24" BELOW

OPAQUE SWINGING DOOR MAX U-0.37

GARAGE DOOR MAX U-0.31

OPERABLE FENESTRATION MAX U-0.45

ADDITION TO MEET PRESCRIPTIVE METHOD C502.2 IN 2020 NYS ECCC

PLAYLAND AMUSEMENT PARK IS A DESIGNATED NATIONAL HISTORIC LANDMARK 
AND IS LISTED ON THE NATIONAL REGISTER OF HISTORIC PLACES.

THE NATIONAL HISTORIC PLACES REGISTER REFERENCE NUMBER: 80004529_NHL
NATIONAL ARCHIVE IDENTIFIER: 75323175 

CROSS AXIS BUILDING E IS A CONTRIBUTING STRUCTURE OF THE LANDMARK AND 
THEREFORE AN HISTORIC BUILDING UNDER THE 2020 BUILDING CODE AND 2020 
EXISTING BUILDING CODE OF NEW YORK STATE

HISTORICAL BUILDING REGISTRY
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CXE-G-02

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE & CXF - LIFE SAFETY PLANS

1/4" = 1'-0"
1

GROUND LIFE SAFETY PLAN CXE-CXF

1/8" = 1'-0"
2

GROUND PLAN FIRE SEPARATION N
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CXE-G-03

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CXD - CXE - CXF

CXE - SITE RESTORATION

08/23/2022

1/8" = 1'-0"
2

SITE RESTORATION PLAN

SHEET NOTES

-PROVIDE PROTECTION FOR EXISTING FEATURES TO REMAIN.           
PROVIDE PROTECTION PLAN FOR APPROVAL

CONSTRUCTION NOTES

-REPLACE ALL PLANTED MATTER DISTURBED DURING CONSTRUCTION UNLESS 
STATED OTHERWISE.

-REPAIR ALL DAMAGED PARK PROPERTY INCURRED DURING CONSTRUCTION.
-REPAIR ASPHALT AS REQUIRED
-REPAIR SOD AS REQUIRED

RESTORATION KEY NOTES

NEW GRAVEL (PERMEABLE) SURFACE. SEE DETAIL 3 ON SHEET

REPAIR ASPHALT AS REQUIRED

1

2

-SCHEDULE AND COMPLETE WORK AS REQUIRED TO GIVE THE 
SITE IMPROVEMENT CONTRACTORS ACCESS TO THEIR JOBSITE 

1" = 1'-0"

GRAVEL SURFACE
1
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AE

BE

DE

CE

1E 2E 3E 5E 6E 7E4E

CXE-A-03

4

CXE-A-03

1

DM-6

DM-5

DM-5

DM-5 DM-5

DM-5

DM-5

DM-5

      

DM-5 DM-5 DM-5 DM-5 DM-5

DM-27

DM-7

DM-7DM-29

3' - 2"

DM-10

REMOVE ALL WALL 
AND CEILING 

FINISHES, AND 
FLOOR BOARDS 

TO EXPOSE 
FRAMING

REMOVE ALL WALL 
AND CEILING 

FINISHES, AND 
FLOOR BOARDS 

TO EXPOSE 
FRAMING

CXF - SEE CXF DWGS.

DM-3 DM-3

1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT ALL EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING 
LINES AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO 
SCHEDULED DEMOLITION.

13. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICATION OF NEW FLOOR 
COATING.

15. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

16. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
17. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS 

OF THE WORK.
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As indicated

CXE-A-01

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE - GROUND FLOOR DEMOLITION PLAN

1/4" = 1'-0"
1

GROUND  FLOOR DEMOLITION PLAN CXE

N

DEMO KEYNOTES

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN ENCLOSURE TO USE
AS REFERENCE IN ORDER TO REPLICATE TRIMS TO MATCH LOCATION, SIZE AND SHAPE AS
INDICATED. COORDINATE WITH STRUCTURAL DRAWINGS.

DM-6 REMOVE EXISTING WOOD DECKING. (COORDINATE EXTENT OF REMOVAL REQUIRED TO REPAIR
FLOOR JOISTS TO REMAIN AS NEEDED - SEE STRUCTURAL DRAWINGS).

DM-7 REMOVE EXISTING DOOR & FRAME.

DM-10 REMOVE INTERIOR PARTITION.

DM-27 REMOVE EXISTING FLOORING.

DM-29 REMOVE SECTION OF EXISTING WALL. PROVIDE HEADER AS REQUIRED TO CREATE A DOOR OPENING.
SEE ELEVATIONS FOR EXTENT.
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1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT ALL EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING 
LINES AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO 
SCHEDULED DEMOLITION.

13. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICATION OF NEW FLOOR 
COATING.

15. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

16. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
17. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS 

OF THE WORK.
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DM-21

DM-16

CXF - SEE CXF DWGS.
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As indicated

CXE-A-02

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE - ROOF DEMOLITION PLAN

1/4" = 1'-0"
1

ROOF PLAN DEMOLITION CXE

N

DEMO KEYNOTES

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED WOOD SHEATHING.
REPLACE DAMAGED SHEATHING TO MATCH EXISTING. COORDINATE WITH A/E.

DM-17 REMOVE EXISTING ROOFING MEMBRANES, UNDERLAYMENT AND ANY ROTTED WOOD SHEATHING.
REPLACE EXISTING DAMAGED SHEATHING TO MATCH EXISTING. COORDINATE WITH A/E.

DM-21 CAREFULLY REMOVE FINIAL LIGHTS (H6) FOR REFURBISHMENT AND REINSTALLATION

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

DM-76 CAREFULLY REMOVE SUNBURST AND SIGN ELEMENTS FOR RESTORATION/ REPLICATION AND
REINSTALLATION
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1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT ALL EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING 
LINES AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO 
SCHEDULED DEMOLITION.

13. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICATION OF NEW FLOOR 
COATING.

15. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

16. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
17. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS 

OF THE WORK.

DEMOLITION NOTES:

1E 2E 3E 5E 6E 7E4E

DM-14DM-14

DM-5

DM-28

DM-8

DM-16

DM-5 DM-5 DM-5 DM-5 DM-5DM-5
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DM-76

DM-17

DM-76

DM-17

DM-16

DM-5DM-5

CF AFBF

CXF SECTION
SEE CXF DWGS SET.
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CXE-A-03

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE - EXTERIOR DEMOLITION ELEVATIONS

1/4" = 1'-0"
4

CXE -  DEMOLITION ELEVATION - NORTH

1/4" = 1'-0"
2

CXE - DEMOLITION ELEVATION - EAST

DEMO KEYNOTES

DM-1 REMOVE EXISTING WOOD SIDING.

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN ENCLOSURE TO USE
AS REFERENCE IN ORDER TO REPLICATE TRIMS TO MATCH LOCATION, SIZE AND SHAPE AS INDICATED.
COORDINATE WITH STRUCTURAL DRAWINGS.

DM-7 REMOVE EXISTING DOOR & FRAME.

DM-8 REMOVE EXISTING INTERIOR PARTITIONS. RETAIN FRAMING.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED TO THESE FIXTURES.
SEE ELECTRICAL FOR DETAILS.

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED WOOD SHEATHING.
REPLACE DAMAGED SHEATHING TO MATCH EXISTING. COORDINATE WITH A/E.

DM-17 REMOVE EXISTING ROOFING MEMBRANES, UNDERLAYMENT AND ANY ROTTED WOOD SHEATHING.
REPLACE EXISTING DAMAGED SHEATHING TO MATCH EXISTING. COORDINATE WITH A/E.

DM-21 CAREFULLY REMOVE FINIAL LIGHTS (H6) FOR REFURBISHMENT AND REINSTALLATION

DM-22 EXTERIOR GRADE 3/4" PLYWOOD SHEATHING, AT ALL INDICATED FLAT SURFACES. LOCATE MATERIAL
JOINTS TO OCCUR BELOW DOCUMENTED LOCATION OF BATTEN TRIMS.

DM-24 REMOVE EXISTING EXHAUST. SEE MECHANICAL DRAWINGS.

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

DM-74 REMOVE SPEAKER AND ASSOCIATED HARDWARE AND ELECTRICAL WIRES. COORDINATE WITH ELEC.
DRAWINGS.

DM-76 CAREFULLY REMOVE SUNBURST AND SIGN ELEMENTS FOR RESTORATION/ REPLICATION AND
REINSTALLATION

1/4" = 1'-0"
3

CXE -  DEMOLITION ELEVATION - WEST

1/4" = 1'-0"
1

CXE -  DEMOLITION ELEVATION - SOUTH

1-118-A-1011-0
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5' - 0" 12' - 3" 3' - 6" 3' - 6" 12' - 3" 5' - 0"

DM-14 DM-14

DM-74DM-24
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0
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 1
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- 

0
"

REMOVE ALL WALL 
AND CEILING 

FINISHES, AND 
FLOOR BOARDS 

TO EXPOSE 
FRAMING

REMOVE ALL WALL 
AND CEILING 

FINISHES, AND 
FLOOR BOARDS 

TO EXPOSE 
FRAMING

DM-12DM-14

CXF - SEE CXF DWGS.

DM-3 DM-3

DM-10

INDICATES DEMOLITION

DM - # DEMOLITION KEY NOTES

SHINGLES TO BE REMOVED

SBS MODIFIED BITUMEN TO BE REMOVED

DEMOLITION LEGEND

INDICATES N.I.C.NIC

1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT ALL EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING 
LINES AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO 
SCHEDULED DEMOLITION.

13. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICATION OF NEW FLOOR 
COATING.

15. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

16. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
17. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS 

OF THE WORK.

DEMOLITION NOTES:
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As indicated

CXE-A-04

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE - RCP DEMO PLAN

1/4" = 1'-0"
1

CXE - DEMO RCP

DEMO KEYNOTES

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-10 REMOVE INTERIOR PARTITION.

DM-12 REMOVE EXTERIOR SOFFIT AS NECESSARY WHERE PERIMETER LIGHTING IS TO BE REMOVED.
COORDINATE WITH ELECTRICAL DRAWINGS.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED TO THESE FIXTURES.
SEE ELECTRICAL FOR DETAILS.

DM-24 REMOVE EXISTING EXHAUST. SEE MECHANICAL DRAWINGS.

DM-74 REMOVE SPEAKER AND ASSOCIATED HARDWARE AND ELECTRICAL WIRES. COORDINATE WITH ELEC.
DRAWINGS.
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CXF - SEE CXF DWGS.

102A 101A
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TYP

1

17' - 5" 17' - 5"

2

2A2A

2A 2A
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2
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1

2A
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1
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T.O.JOIST -0' - 1 1/2"
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T.O.FF 0'-0"
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T.O.FF 0'-0"

T.O.FF 0'-0"

VIF

6' - 11 1/2"

VIF

8' - 10"

1' - 1"

FLOOR PLAN NOTES:

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. ALL 
ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" U.N.O.
4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR 

ACCESSORIES. COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE CONTRACTOR SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY 
MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE ARCHITECT 
IMMEDIATELY.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP BD MEETS THE FLOOR OR ROOF DECK.
7. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

8. THE CONTRACTOR TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY 
DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.

9. THE CONTRACTOR SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR 
THEINSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O. 

10. THE CONTRACTOR IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL 
AND MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. 

12. THE CONTRACTOR. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT 
PRIOR TO INSTALLING ANY ONE ITEM.

13. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 
ONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC O DETERMINE ACCESS 
ANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.

NEW IPE WOOD DECK

NEW CONSTRUCTION

KEY NOTES

101

1i WINDOW TAG

DOOR TAG

WALL TAG

FIRE EXTINGUISHERFE

1i

FLOOR DRAINFD
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PLAN LEGEND:

NIC

#

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT 

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER
REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE
DATE REVISION

CONSULTANT SEALCONSULTANT

INFORMATION

AS BUILT - NO CHANGESAS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

3 Aerial Way, Syosset, New York 11791
(516) 938-5476                  www.liro.com

0

22-523

CROSS AXIS BUILDING E8
/3

0
/2

0
2
2
 4

:2
0
:1

6
 P

M

As indicated

CXE-A-11

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE - GROUND FLOOR PLAN

1/4" = 1'-0"
1

GROUND  FLOOR PLAN CXE

CONSTRUCTION KEYNOTES

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.
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CXF ROOF

NEW IPE WOOD DECK

NEW CONSTRUCTION

KEY NOTES
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1i WINDOW TAG

DOOR TAG

WALL TAG

FIRE EXTINGUISHERFE

1i

FLOOR DRAINFD

NOT IN CONTRACT

PLAN LEGEND:

NIC

#

FLOOR PLAN NOTES:

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. ALL 
ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" U.N.O.
4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR 

ACCESSORIES. COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE CONTRACTOR SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY 
MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE ARCHITECT 
IMMEDIATELY.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP BD MEETS THE FLOOR OR ROOF DECK.
7. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

8. THE CONTRACTOR TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY 
DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.

9. THE CONTRACTOR SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR 
THEINSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O. 

10. THE CONTRACTOR IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL 
AND MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. 

12. THE CONTRACTOR. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT 
PRIOR TO INSTALLING ANY ONE ITEM.

13. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 
ONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC O DETERMINE ACCESS 
ANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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As indicated

CXE-A-12

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE - ATTIC PLAN

1/4" = 1'-0"
1

CXE - ATTIC PLAN

CONSTRUCTION KEYNOTES

30 NEW 2x6 WOOD FLOOR.

67 NEW FASCIA BOARD AND SOFFIT.
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SHEET METAL FLASHING AT 
BACK OF SUNBURST

4141

CXF - SEE CXF DWGS.

67

ASPHALT SHINGLES- CERTAINTEED  
LANDMARK PRO, COLOR AS 
SELECTED BY ARCHITECT

17

NEW IPE WOOD DECK

NEW CONSTRUCTION

KEY NOTES

101

1i WINDOW TAG

DOOR TAG

WALL TAG

FIRE EXTINGUISHERFE

1i

FLOOR DRAINFD

NOT IN CONTRACT

PLAN LEGEND:

NIC

#

FLOOR PLAN NOTES:

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. ALL 
ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" U.N.O.
4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR 

ACCESSORIES. COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE CONTRACTOR SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY 
MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE ARCHITECT 
IMMEDIATELY.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP BD MEETS THE FLOOR OR ROOF DECK.
7. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

8. THE CONTRACTOR TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY 
DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.

9. THE CONTRACTOR SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR 
THEINSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O. 

10. THE CONTRACTOR IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL 
AND MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. 

12. THE CONTRACTOR. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT 
PRIOR TO INSTALLING ANY ONE ITEM.

13. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 
ONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC O DETERMINE ACCESS 
ANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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As indicated

CXE-A-13

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE - ROOF PLAN

1/4" = 1'-0"
1

CXE - ROOF PLAN

CONSTRUCTION KEYNOTES

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING
DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

17 PROVIDE AND INSTALL RIDGE VENT AT ROOF HIPS.

41 INSTALL REFURBISHED FINIAL LIGHTS (H6). ARCHITECT TO APPROVE FINISH AND ANY NEEDED
MODIFICATIONS TO H6 LIGHTS DURING REFURBISHMENT.

67 NEW FASCIA BOARD AND SOFFIT.
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CXE-A-21

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE - EXTERIOR BUILDING ELEVATIONS

CONSTRUCTION KEYNOTES

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING
DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

17 PROVIDE AND INSTALL RIDGE VENT AT ROOF HIPS.

24 PROVIDE AND INSTALL NEW DOOR AND FRAME, IN EXISTING OPENING.  CONTRACTOR TO V.I.F. ALL
DIMENSIONS PRIOR TO ORDERING NEW DOORS.

27 PROVIDE AND INSTALL STEP FLASHING WHERE SLOPE ROOFS MEET VERTICAL WALLS.

41 INSTALL REFURBISHED FINIAL LIGHTS (H6). ARCHITECT TO APPROVE FINISH AND ANY NEEDED
MODIFICATIONS TO H6 LIGHTS DURING REFURBISHMENT.

1/4" = 1'-0"
4

CXE - BUILDING ELEVATION - SOUTH
1/4" = 1'-0"

3
CXE - BUILDING ELEVATION - WEST

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. 
ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" (U.N.O.).
4. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE 

ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF 
ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE 
ARCHITECT IMMEDIATELY. THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD 
BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
8. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

9. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE 
INSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O.

10. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND 
MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. GC SHALL ALSO PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH 
WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

12. GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO 
INSTALLING ANY ONE ITEM.

13. REFER TO SHEET CXE-A-80 FOR PARTITION TYPE INFORMATION.
14. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 

CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE 
ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.

1/4" = 1'-0"
1

CXE - BUILDING ELEVATION - NORTH
1/4" = 1'-0"

2
CXE - BUILDING ELEVATION - EAST

1-118-A-1016-0
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HERITAGE RED #HC-181
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KEIM

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125
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READY MIX WHITE

STUCCO PAINT TO MATCH P-1
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SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

SHERWIN WILLIAMS

P- 16

P- 17
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P- 19

P- 20

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903
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-
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CXE-A-22

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE - EXTERIOR BUILDING PORCH ELEVATIONS

1/4" = 1'-0"
3

CXE - PORCH ELEVATION - WEST
1/4" = 1'-0"

2
CXE - PORCH ELEVATION - SOUTH

1/4" = 1'-0"
1

CXE - PORCH ELEVATION - EAST

CONSTRUCTION KEYNOTES

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT
COLORS AS SCHEDULED.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

1/4" = 1'-0"
4

CXE - PORCH ELEVATION - NORTH

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. 
ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" U.N.O.
4. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE 

ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF 
ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE 
ARCHITECT IMMEDIATELY. THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD 
BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
8. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

9. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE 
INSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O.

10. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND 
MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. GC SHALL ALSO PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH 
WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

12. GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO 
INSTALLING ANY ONE ITEM.

13. REFER TO SHEET CXE-A-80 FOR PARTITION TYPE INFORMATION.
14. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 

CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE 
ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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CXE-A-31

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE - BUILDING SECTIONS

1/4" = 1'-0"
3

CXE - SECTION

1/4" = 1'-0"
1

CXE - CROSS SECTION

CONSTRUCTION KEYNOTES

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT
COLORS AS SCHEDULED.

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

11 PROVIDE AND INSTALL T1-11 CEILING.

12 PROVIDE DROP CEILING AND ALL HANGERS/ ACCESSORIES.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING
DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

17 PROVIDE AND INSTALL RIDGE VENT AT ROOF HIPS.

18 PROVIDE NEW WALL FINISHES. SEE FINISH PLANS.

67 NEW FASCIA BOARD AND SOFFIT.

80 NEW 3/4" PLYWOOD FLOOR

1" = 1'-0"
2

CXE - WALL SECTION

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. 
ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" (U.N.O.).
4. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE 

ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF 
ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE 
ARCHITECT IMMEDIATELY. THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD 
BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
8. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

9. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE 
INSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O.

10. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND 
MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. GC SHALL ALSO PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH 
WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

12. GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO 
INSTALLING ANY ONE ITEM.

13. REFER TO SHEET CXE-A-80 FOR PARTITION TYPE INFORMATION.
14. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 

CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE 
ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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1/4" = 1'-0"

CXE-A-32

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE - BUILDING SECTIONS

CONSTRUCTION KEYNOTES

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

11 PROVIDE AND INSTALL T1-11 CEILING.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING
DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

17 PROVIDE AND INSTALL RIDGE VENT AT ROOF HIPS.

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

41 INSTALL REFURBISHED FINIAL LIGHTS (H6). ARCHITECT TO APPROVE FINISH AND ANY NEEDED
MODIFICATIONS TO H6 LIGHTS DURING REFURBISHMENT.

67 NEW FASCIA BOARD AND SOFFIT.

80 NEW 3/4" PLYWOOD FLOOR

1/4" = 1'-0"
1

CXE - CROSS SECTION 3

1/4" = 1'-0"
2

CXE - SECTION 2

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. 
ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" (U.N.O.).
4. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE 

ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF 
ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE 
ARCHITECT IMMEDIATELY. THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD 
BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
8. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

9. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE 
INSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O.

10. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND 
MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. GC SHALL ALSO PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH 
WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

12. GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO 
INSTALLING ANY ONE ITEM.

13. REFER TO SHEET CXE-A-80 FOR PARTITION TYPE INFORMATION.
14. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 

CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE 
ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.

+/-

+/-
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INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE - GROUND FLOOR REFLECTED CEILING PLAN

1/4" = 1'-0"
1

CXE - GROUND RCP

CONSTRUCTION KEYNOTES

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

N

1. CONTRACTOR SHALL PROVIDE THE NECESSARY FRAMING OR BRIDGING FOR ALL LIGHT FIXTURES, 
DIFFUSERS, RETURNS, ETC., AS WELL AS REQUIRED CUTOUTS.

2. CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY POSSIBLE INTERFERENCES BEFORE 
PROCEEDING WITH CEILING INSTALLATION.

3. CEILING CONSTRUCTION SHALL NOT BE CLOSED IN  UNTIL THE CONSTRUCTION MANAGER AND 
AUTHORITIES HAVING JURISDICTION HAVE HAD AN OPPORTUNITY TO INSPECT THE AREA AND 
ASCERTAIN THAT ALL DUCTWORK, PLUMBING, ELECTRICAL CONDUITS AND LINES HAVE BEEN 
INSTALLED PROPERLY. 

4. FASCIAS OR ANY BREAK IN THE CEILING HEIGHTS CREATED BY THE INSTALLATION AND/OR 
ALTERATION OF HEATING, VENTILATING, A/C OR  MECHANICAL DUCTS, PIPING OR OTHER EQUIPMENT 
SHALL BE FORMED OF GYPSUM WALLBOARD ON FURRING CHANNELS.

5. THE CEILING PANEL JOINTS SHALL BE ALIGNED PERFECTLY WITH LIGHTING FIXTURES.
6. ALL JOINTS IN THE PANEL SHALL BE SQUARE, LEVEL AND PERFECTLY ALIGNED WITH EACH OTHER 

AND WITH BUILDING FIXTURES.
7. CONTRACTOR SHALL PROVIDE CUTOUTS AND OTHER SPECIAL PROVISIONS IN ACOUSTICAL WORK 

AS REQUIRED FOR LIGHTING FIXTURES, REGISTERS, DIFFUSERS AND OTHER INSERTED ITEMS. 
GENERAL CONSTRUCTION CONTRACTOR SHALL INSTALL ACCESS PANELS IN GYPSUM DRYWALL 
CEILINGS FOR ACCESS TO AIR CONDITIONING, PLUMBING, TELEPHONE & ELECTRICAL CONTROL 
EQUIPMENT REQUIRING ACCESS.

8. IN GENERAL, WITHIN EACH AREA, CEILING WORK REQUIREMENTS SHALL BE EXECUTED IN SUCH A 
MANNER AS TO PROVIDE CONTINUOUS MATCHED AND ALIGNED CEILINGS.  THE FINAL CEILING 
INSTALLATION SHALL BE FREE OF ALL VISUAL DEFECTS.

GENERAL REFLECTED CEILING PLAN NOTES
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CXE-A-42

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE - ATTIC REFLECTED CEILING PLAN

1/4" = 1'-0"
1

CXE - ATTIC PLAN

N

1. CONTRACTOR SHALL PROVIDE THE NECESSARY FRAMING OR BRIDGING FOR ALL LIGHT FIXTURES, 
DIFFUSERS, RETURNS, ETC., AS WELL AS REQUIRED CUTOUTS.

2. CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY POSSIBLE INTERFERENCES BEFORE PROCEEDING 
WITH CEILING INSTALLATION.

3. CEILING CONSTRUCTION SHALL NOT BE CLOSED IN  UNTIL THE CONSTRUCTION MANAGER AND 
AUTHORITIES HAVING JURISDICTION HAVE HAD AN OPPORTUNITY TO INSPECT THE AREA AND 
ASCERTAIN THAT ALL DUCTWORK, PLUMBING, ELECTRICAL CONDUITS AND LINES HAVE BEEN 
INSTALLED PROPERLY. 

4. FASCIAS OR ANY BREAK IN THE CEILING HEIGHTS CREATED BY THE INSTALLATION AND/OR ALTERATION 
OF HEATING, VENTILATING, A/C OR  MECHANICAL DUCTS, PIPING OR OTHER EQUIPMENT SHALL BE 
FORMED OF GYPSUM WALLBOARD ON FURRING CHANNELS.

5. THE CEILING PANEL JOINTS SHALL BE ALIGNED PERFECTLY WITH LIGHTING FIXTURES.
6. ALL JOINTS IN THE PANEL SHALL BE SQUARE, LEVEL AND PERFECTLY ALIGNED WITH EACH OTHER AND 

WITH BUILDING FIXTURES.
7. CONTRACTOR SHALL PROVIDE CUTOUTS AND OTHER SPECIAL PROVISIONS IN ACOUSTICAL WORK AS 

REQUIRED FOR LIGHTING FIXTURES, REGISTERS, DIFFUSERS AND OTHER INSERTED ITEMS. GENERAL 
CONSTRUCTION CONTRACTOR SHALL INSTALL ACCESS PANELS IN GYPSUM DRYWALL CEILINGS FOR 
ACCESS TO AIR CONDITIONING, PLUMBING, TELEPHONE & ELECTRICAL CONTROL EQUIPMENT 
REQUIRING ACCESS.

8. IN GENERAL, WITHIN EACH AREA, CEILING WORK REQUIREMENTS SHALL BE EXECUTED IN SUCH A 
MANNER AS TO PROVIDE CONTINUOUS MATCHED AND ALIGNED CEILINGS.  THE FINAL CEILING 
INSTALLATION SHALL BE FREE OF ALL VISUAL DEFECTS.

9. CEILING BOARD OVER VENDOR SPACES SHOULD BE MOISTURE RESISTANT, PRESSURE TREATED WOOD

GENERAL REFLECTED CEILING PLAN NOTES
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CXE-A-82

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE COLUMN DETAILS

6" = 1'-0"
1

SPLINE CONNECTION DETAIL
3" = 1'-0"

2
COLUMN C SECTION- COLUMN BASE

3" = 1'-0"
3

COLUMN C ELEVATION- COLUMN BASE
3" = 1'-0"

4
COLUMN C BASE PLAN

1" = 1'-0"
5

COLUMN DETAIL TYPE C

3" = 1'-0"
6

COLUMN CAPITAL DETAIL TYPE C

3" = 1'-0"
7

COLUMN C SHAFT
3" = 1'-0"

8
COLUMN C CAPITAL 1

3" = 1'-0"
9

COLUMN C CAPITAL 2
3" = 1'-0"

10
COLUMN C CAPITAL 3

NOTES:
1. KILN DRIED WOOD IS TO BE USED FOR COLUMN CLADDINGS.
2. PRESSURE-TREATED WOOD ARE TO BE USED FOR BLOCKING SUBSTRATE AS 

REQUIRED BY CLADDING INSTALLATIONS.
3. STAINLESS STEEL NAILS FASTENERS ARE TO BE USED FOR CLADDDING, 

BLOCKING INSTALLATIONS.
4. HARDWOOD IS TO BE USED FOR SPLINE SHIM CLADDIING CONNECTION.
5. SPLICE WOOD CLADDING PANEL OF INDIVIDUAL PIECES WHEN PANEL WIDTH    

EXCEEDS WIDTH OF WOOD PLANK AVAILABLE
6. ALL DIMENSIONS TO BE VERIFIED IN FIELD
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LC

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

EXISTING STRUCTURE, SEE 
STRUCTURAL DRAWINGS

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

CAULK SEAMS PRIOR TO 
FIELD PAINTING

WOOD SIDING

WEATHER BARRIER

3/4" PLYWOOD SHEATHING

5/8" GWB 

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

EXISTING STRUCTURE, SEE 
STRUCTURAL DRAWINGS

GFRC BASE

1/4" X 1/4" REVEAL

SPLINE CONNECTION TYP

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

PRE-DRILL AND COUNTERSUNK 
SCREWS. PATCH AND SAND PRIOR 
TO FIELD PAINTING

WOOD SIDING

WEATHER BARRIER

3/4" PLYWOOD SHEATHING

3/4" SELECT PINE CUT FOR TIGHT POINT 
NAIL ONLY DO NOT GLUE

EXISTING STRUCTURE, SEE 
STRUCTURAL DRAWINGS

GFRC BASE

1/4" X 1/4" REVEAL

SPLINE CONNECTION TYP

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

PRE-DRILL AND COUNTERSUNK 
SCREWS. PATCH AND SAND PRIOR 
TO FIELD PAINTING

3/4" SELECT PINE CUT FOR TIGHT POINT 
NAIL ONLY DO NOT GLUE

EXISTING STRUCTURE, SEE 
STRUCTURAL DRAWINGS

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

CAULK SEAMS PRIOR TO 
FIELD PAINTING

5/8" GWB 

WOOD SIDING

WEATHER BARRIER

3/4" PLYWOOD SHEATHING

3/4" SELECT PINE CUT FOR TIGHT POINT 
NAIL ONLY DO NOT GLUE

EXISTING STRUCTURE, SEE 
STRUCTURAL DRAWINGS

1/4" X 1/4" REVEAL

SPLINE CONNECTION TYP

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

WOOD SIDING

WEATHER BARRIER

3/4" PLYWOOD SHEATHING

3/4" SELECT PINE CUT FOR TIGHT POINT 
NAIL ONLY DO NOT GLUE

EXISTING STRUCTURE, SEE 
STRUCTURAL DRAWINGS

1/4" X 1/4" REVEAL

SPLINE CONNECTION TYP

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

CAULK SEAMS PRIOR TO 
FIELD PAINTING

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

EXISTING STRUCTURE, SEE 
STRUCTURAL DRAWINGS
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3" = 1'-0"

CXE-A-83

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE - COLUMN DETAILS 2

3" = 1'-0"
1

PILASTER COLUMN BASE DETAIL

3" = 1'-0"
2

EXTERIOR CORNER COLUMN CONNECTION BASE PLAN DETAIL
3" = 1'-0"

3
EXTERIOR COLUMN BETWEEN ROLL UP DOOR PLAN DETAIL Copy 1

3" = 1'-0"
4

PILASTER COLUMN SHAFT DETAIL

3" = 1'-0"
5

EXTERIOR CORNER COLUMN CONNECTION PLAN DETAIL
3" = 1'-0"

6
EXTERIOR COLUMN BETWEEN ROLL UP DOOR PLAN DETAIL

3" = 1'-0"
7

PILASTER COLUMN CAPITAL DETAIL

NOTES:
1. KILN DRIED WOOD IS TO BE USED FOR COLUMN CLADDINGS.
2. PRESSURE-TREATED WOOD ARE TO BE USED FOR BLOCKING SUBSTRATE AS 

REQUIRED BY CLADDING INSTALLATIONS.
3. STAINLESS STEEL NAILS FASTENERS ARE TO BE USED FOR CLADDDING, 

BLOCKING INSTALLATIONS.
4. HARDWOOD IS TO BE USED FOR SPLINE SHIM CLADDIING CONNECTION.
5. SPLICE WOOD CLADDING PANEL OF INDIVIDUAL PIECES WHEN PANEL WIDTH    

EXCEEDS WIDTH OF WOOD PLANK AVAILABLE
6. ALL DIMENSIONS TO BE VERIFIED IN FIELD
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1 1/2" = 1'-0"

CXE-A-84

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

ROLL UP DOOR DETAILS

1 1/2" = 1'-0"
1

ROLL UP DOOR SECTION DETAIL

1 1/2" = 1'-0"
3

ROLL UP DOOR ELEVATION DETAIL

1 1/2" = 1'-0"
2

ROLL UP DOOR PLAN DETAIL
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CF

EXISTING STRUCTUAL POST, VIF LOCATION

NEW POST FOR COLUMN ENCLOSURE

2X6 STUD WALL, TYP

2X4 STUD WALL

PLUMBING CHASE

V
IF

BE

1E

EXISTING STRUCTUAL POST, VIF LOCATION

EXISTING STUD WALL

2X6  STUD WALL

PLUMBING CHASE

2X4 STUD WALL

3/4" PLYWOOD 
SUBFLOOR EXISTING JOIST

GYPSUM BOARD CEILING

BLOCKING

WALL FRAMING

3/4" PLYWOOD 
SUBFLOOR

CEILING FRAMING

GYPSUM BOARD 
CEILING

FIELD JOINT

CEILING FRAMING

1/2" GYPSUM BOARD CEILING

1/2" SOUND DEADENING BOARD

FACTORY GLUED JOINT

5/8" PLYWOOD FLOOR GLUED 
TO WOOD STRINGERS

3/4" PLYWOOD 
SUBFLOOR

CEILING FRAMING

GYPSUM BOARD CEILING

BLOCKING AS 
REQUIRED

WALL FRAMING

T1-11 PLYWOOD

3/4" PLYWOOD 
SUBFLOOR

CEILING FRAMING

T1-11 PLYWOOD 2x10 FLOOR JOIST

1/2" GYPSUM BOARD

1/2" PLYWOOD

5/8" PLYWOOD

UNCOUPLING MEMBRANE

THIN SET MORTAR

6" TILE

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT 

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER
REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE
DATE REVISION

CONSULTANT SEALCONSULTANT

INFORMATION

AS BUILT - NO CHANGESAS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

3 Aerial Way, Syosset, New York 11791
(516) 938-5476                  www.liro.com

0

22-523

CROSS AXIS BUILDING E8
/3

0
/2

0
2
2
 4

:2
0
:3

9
 P

M

1 1/2" = 1'-0"

CXE-A-85

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

DETAILS

1 1/2" = 1'-0"
2

CXE PLAN DETAIL 2
1 1/2" = 1'-0"

1
CXE PLAN DETAIL 1

1 1/2" = 1'-0"
5

GYPSUM CEILING FRAMING PARALLEL TO WALL
1 1/2" = 1'-0"

4
GYPSUM CEILING FRAMING DETAIL

1 1/2" = 1'-0"
3

1 HOUR NON-COMBUSTILE FLOOR CEILING ASSEMBLY - BXUV.L504 - ANSI/UL 263

1 1/2" = 1'-0"
8

T1-11 FRAMING PARALLEL TO WALL
1 1/2" = 1'-0"

7
T1-11 FRAMING DETAIL

1 1/2" = 1'-0"
6

1 HOUR NON-COMBUSTILE FLOOR ASSEMBLY - BXUV.L501 - ANSI/UL 263
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ITEMS NOT IN CONTRACT

TILE FLOORING

TIMBER WOOD DECKING 

QUARRY TILE FLOORING

NIC

AEAE

BEBE

DE

CE

1E 2E 3E 5E 6E 7E4E

320 SF

VENDOR SPACE 2

102

333 SF

VENDOR SPACE 1

101

94 SF

ELEC ROOM

103

PORCH AREA

CXF. SEE CXF SET

PAINTING SCHEDULE

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

SHERWIN WILLIAMS

P- 16

P- 17

P- 18

P- 19

P- 20

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

-

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

TYP. ROLL UP DOOR

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE
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CXE-A-91

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

FINISH PLAN AND FINISH SCHEDULE

FINISH LEGEND:

1/4" = 1'-0"
1

CXE FINISH PLAN

FINISH SCHEDULE

ROOM # FLOORS WALLS CEILING DOORS AND TRIM WALL BASE

PAINT

P-13

(FOR PAINT TYPE AND SYSTEMS, SEE SPECIFICATIONS)

CEILING

P-13

101

102

104

ROOM NAME

VENDOR SPACE 1

VENDOR SPACE 2

ELECTRICAL ROOM

MFR: BENJAMIN MOORE  - COLOR: READY MIX WHITE

FLOORING

WD-1

WALL BASE

WB-1

(FOR WALL BASE DETAILS, SEE CXE-A-XX)

THRESHOLD

TR-1

(FOR THRESHOLD DETAILS, SEE CXE-A-92)

WD-1 P-13 P-13 SEE DOOR SCHEDULE (CXE-A-92) WB-1

P-13 P-13 WB-1

1 x 6 WOOD BASE

EXTERIOR DOOR SILL

2X6 WOOD BOARD TO MATCH IN KIND WITH EXISTING FLOOR

WD-1

WD-1

- PORCH AREA WD-2

P-13

-

P-13

P-10

SEE DOOR SCHEDULE (CXE-A-92)

SEE DOOR SCHEDULE (CXE-A-92)

-

WB-1

-

WB-2 QUARRY TILE BASE TO MATCH IN KIND WITH ADJACENT (N.I.C. SPACE)

WD-2 IPE WOOD DECK

P-10 MFR: BENJAMIN MOORE  - COLOR: CAPE BLUE

MFR: BENJAMIN MOORE  - COLOR: READY MIX WHITE

1. INDICATES TYPICAL FINISHES WITHIN ROOM, U.N.O. SEE SHEET CXE-A-91 FOR MATERIAL AND 
COLOR SCHEDULE.

2. ALL FLOORING COVERING MATERIALS TO BE INSTALLED PER MANUFACTURER'S STANDARD 
DETAILS AND SPECIFICATIONS. VERIFY WITH MANUFACTURER PRIOR INSTALLATION.

3. THE G.C. IS RESPONSIBLE FOR PROVIDING A SMOOTH LEVEL FLOOR SURFACE THAT MEETS 
MANUFACTURERS INSTALLATION SPECIFICATIONS PRIOR TO THE INSTALLATION OF ALL FLOORING 
MATERIALS. 

4. THE FLOORING SUB-CONTRACTOR IS RESPONSIBLE FOR VERIFYING THAT THE CONDITION OF THE 
BASE FLOOR MEETS THE INSTALLATION SPECIFICATIONS PRIOR TO THE INSTALLATION OF THE 
NEW FLOORING MATERIAL. 

5. ALL MATERIAL TRANSITIONS AN DOOR THRESHOLDS TO TAKE PLACE AT DOOR CENTERLINE U.N.O.
6. ALL DIMENSIONS ARE TO CENTERLINE OF TRANSITION BETWEEN FLOORING MATERIALS OR FINISH 

COLOR OF SAME MATERIAL. PLANS DO NOT SHOW ALL TILES OF SAME MATERIALS. CONTRACTOR 
TO START TILES AT POINT AS INDICATED ON PLANS.

7. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR PROPER PREPARATION OF ALL NEW 
AND EXISTING SURFACES IN A SATISFACTORY MANNER TO RECEIVE NEW FINISHES. THIS 
INCLUDES THE DEMOLITION AND REMOVAL OF NECESSARY ITEMS. TOUCH- UP AND/ OR REFINISH 
OF SURFACES DAMAGED BY SUBSEQUENT WORK SHALL BE PERFORMED IN CONFORMANCE WITH 
THE MANUFACTURER'S RECOMMENDED INSTALLATION METHODS.

8. ALL SURFACES WHICH ARE TO RECEIVE A PAINT FINISH SHALL BE PRIMED AND FINISHED IN 
ACCORDANCE WITH THE WRITTEN SPECIFICATIONS.

9. ALL JOINTS IN GYPSUM BOARD WALLS SHALL BE FINISHED WITH PAPER TAPE 2" WIDE AND THREE 
COATS OF VINYL, DRY OR PREMIXED JOINT COMPOUND. ALL OUTSIDE CORNERS SHALL BE 
FINISHED WITH METAL CORNER BEADS, TAPED AND SPACKLED. ALL AREAS TO BE PAINTED SHALL 
BE SANDED SMOOTH. JUST PRIOR TO THE APPLICATION OF THE FIRST COAT OF PAINT, WIPE 
SANDED SURFACES WITH A DAMP CLOTH IN ORDER TO LAY FLAT ANY NAP WHICH MAY HAVE 
FORMED IN SANDING.

10. THE PAINT CONTRACTOR SHALL REMOVE ALL HARDWARE, SWITCH COVERS, ETC. PRIOR TO 
PAINTING AND BE RESPONSIBLE FOR THE REINSTALLATION AFTER PAINTING IS COMPLETED.

11. FINISH FLOORING INSTALLATION SHALL BE IN CONFORMANCE WITH THE MANUFACTURER'S 
RECOMMENDED INSTALLATION GUIDELINES. COORDINATE THE INSTALLATION WITH OTHER 
TRADES, SUCH AS ELECTRICAL.

12. ALL JOINTS BETWEEN MATERIALS TO BE TIGHT AND CONSTRUCTED IN A NEAT WORKMANLIKE 
MANNER.

13. ALL FINISHES SHALL BE TOUCHED UP TO CORRECT ANY IMPERFECTIONS AFTER INSTALLATION. 
FIXTURE CONTRACTOR SHALL PROVIDE TO THE GENERAL CONTRACTOR ALL MATERIALS FOR 
TOUCH UP WORK.

14. THE INTENT OF THE FINISH SPECIFICATIONS IS TO PROVIDE A SATISFACTORY FINISH TO ALL 
PARTS OF THE WORK. COVER ALL SURFACES THOROUGHLY. IF THE SPECIFIED NUMBER OF 
COATS DOES NOT ACCOMPLISH THE INTENT, THE GENERAL CONTRACTOR SHALL BE 
RESPONSIBLE FOR THE APPLICATION OF ADDITIONAL COATS OF THE SPECIFIED MATERIAL TO 
GIVE SATISFACTORY COVERAGE, AT NO ADDITIONAL COST TO OWNER.

15. CLEAN ALL GLASS SURFACES WITH LIQUID GLASS CLEANER AT PROJECT COMPLETION.
16. REFERENCE SPECIFICATIONS FOR COMPLETE FINISH DOCUMENTATION AND MANUFACTURER 

INSTALLATION AND MAINTENANCE DOCUMENTATION.

FINISH PLAN NOTES:
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CXE-A-92

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

DOOR SCHEDULE AND DOOR DETAILS

1/2" = 1'-0"

DOOR FRAME TYPES
1/2" = 1'-0"

DOOR TYPES

3" = 1'-0"
2

WOOD DOOR JAMB DETAIL.
3" = 1'-0"

1
WOOD DOOR HEAD DETAIL.

GENERAL DOOR SCHEDULE NOTES:

1. REFER TO CXE-A-92 SHEET FOR DOOR SILL & TRANSITION DETAILS. SILL TRANSITION  
INFORMATION IS INDICATED ON FINISH PLAN UNLESS OTHERWISE NOTED.

2. REFER TO SHEET CXE-A-91 FOR FINISH SCHEDULE AND LEGEND.
3. THE CONTRACTOR SHALL EXAMINE THE DRAWINGS, SCHEDULE AND 

SPECIFICATIONS AND FURNISH PROPER HARDWARE FOR ALL OPENINGS WHETHER 
LISTED OR NOT. COMPLETE SHOP DRAWINGS SHALL BE PROVIDED FOR  APPROVAL 
PRIOR TO PURCHASE. 

4. ALL EXIT DOORS SHALL BE OPENABLE FROM THE EGRESS SIDE WITHOUT THE USE 
OF A KEY OR SPECIAL KNOWLEDGE.

5. VERIFY DIMENSIONS OF EXISTING OPENINGS AND DOORS BEFORE ORDERING.
6. THE CONTRACTOR SHALL COORDINATE & VERIFY LOCATION OF RECESSED FLOOR 

CLOSERS, PIVOTS, ETC. WITH EXISTING FLOOR SLABS AND OTHER FIELD 
CONDITIONS PRIOR TO ORDERING TO ENSURE PROPER CLEARANCES & DEPTHS 
ARE ALLOWED. 

DOOR SCHEDULE - CXE

BUILDING DOOR NUMBER

DOOR DOOR FRAME

HDWR SET REMARKSDOOR TYPE WIDTH HEIGHT DOOR THICKNESS DOOR MATERIAL GLASS EXTERIOR FINISH INTERIOR FINISH
FRAME
TYPE MATERIAL EXTERIOR INTERIOR

CXE 101A C 17' - 5" 11' - 2" ALUM NO PAINT, P-16 PAINT, P-16 - - - - 4.0

CXE 101B B 3' - 0" 7' - 0" 1 3/4" WOOD NO PAINT, P-1 PAINT, P-13 2 WD. PAINT, P-10 PAINT, P-13 9.0 STOREFRONT LOCK SET, X-2 SIGN

CXE 102A C 17' - 5" 11' - 2" ALUM NO PAINT, P-16 PAINT, P-16 - - - - 4.0

CXE 102B B 3' - 0" 7' - 0" 1 3/4" WOOD NO PAINT, P-1 PAINT, P-13 2 WD. PAINT, P-10 PAINT, P-13 9.0 STOREFRONT LOCK SET, X-2 SIGN

CXE 103A B 3' - 0" 7' - 0" 1 3/4" WOOD NO PAINT, P-1 PAINT, P-13 2 WD. PAINT, P-10 PAINT, P-13 11.0 STOREFRONT LOCK SET, A-3 SIGN

NOTE:  GC TO CONFIRM DOOR SIZES IN FIELD PRIOR TO ORDERING

NOT IN USE 
FOR CXE

NOT IN USE 
FOR CXE

45

3" = 1'-0"
3

WOOD PLANK TO ASPHALT  TRANSITION

1-118-A-1029-0
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4"

1
' -

 6
"

FIRE
E

FIRE EXTINGUISHER IDENTIFICATION SIGN ARROW

STYLE NO. 91148 

POLISHED PLASTIC MATERIAL WITH A SELF- ADHESIVE BACKING

WHITE ON RED

T
X

I
N
G
U
I
S
H
E
R

48" MIN 
ABOVE GROUND

60" MAX 
ABOVE GROUND

ELECTRICAL 

7"

4
"

EQ EQ

E
Q

E
Q

ALL TYPOGRAPHY RAISED TACTILE CHARACTERS FONT:CENTER IN 
WIDTH. 1/32" (0.5MM) MINIMUM ABOVE THEIR BACKGROUND TYPEFACE 
RAISED CHARACTERS WITHIN A MESSAGE. EXCLUDING WORD SPACES. 
SHALL BE SPACED 1/3" MINIMUM APART.

1/4" TH. ACRYLIC SIGN PANEL
FRONT FACE AND SIDES PAINTED FINISH.

WHITE ON BLACK WITH MATTE FINISH

GRADE 2 BRAILLE MATCH COLOR AND FINISH OF SIGN'S FACE GRADE 2 
BRAILLE TO COMPLY WITH 
U.S. ACCESS BOARD CHAPTER 7. 703.3.1 BRAILLE DIMENSIONS. CONTRACTOR 
RESPONSIBLE FOR CORRECT GRADE 2 BRAILLE TRANSLATION

48" MIN - 60" MAX 
ABOVE GROUND

SPRINKLER

7"

4
"

ALL TYPOGRAPHY RAISED TACTILE CHARACTERS FONT:CENTER IN 
WIDTH. 1/32" (0.5MM) MINIMUM ABOVE THEIR BACKGROUND TYPEFACE 
RAISED CHARACTERS WITHIN A MESSAGE. EXCLUDING WORD SPACES. 
SHALL BE SPACED 1/3" MINIMUM APART.

1/4" TH. ACRYLIC SIGN PANEL
FRONT FACE AND SIDES PAINTED FINISH.

WHITE ON BLACK WITH MATTE FINISH

GRADE 2 BRAILLE MATCH COLOR AND FINISH OF SIGN'S FACE GRADE 2 BRAILLE TO 
COMPLY WITH 
U.S. ACCESS BOARD CHAPTER 7. 703.3.1 BRAILLE DIMENSIONS. CONTRACTOR 
RESPONSIBLE FOR CORRECT GRADE 2 BRAILLE TRANSLATION

EQ EQ

E
Q

E
Q 48" MIN - 60" MAX 

ABOVE GROUND

1' - 0"

4
"

ALL TYPOGRAPHY RAISED TACTILE CHARACTERS FONT:CENTER IN WIDTH.  
1/32" (0.5MM) MINIMUM ABOVE THEIR BACKGROUND TYPEFACE RAISED 
CHARACTERS WITHIN A MESSAGE. EXCLUDING WORD SPACES. SHALL BE 
SPACED 1/3" MINIMUM APART.

1/4" TH. ACRYLIC SIGN PANEL
FRONT FACE AND SIDES PAINTED FINISH.

WHITE ON BLACK WITH MATTE FINISH

E
Q

E
Q

STAFF ONLY

AUTHORIZED

48" MIN 
ABOVE GROUND

60" MAX 
ABOVE GROUND

6"

9
"

STAFF ONLY

AUTHORIZED

DO NOT ENTER

EQ EQ

ALL TYPOGRAPHY RAISED TACTILE CHARACTERS FONT:CENTER IN WIDTH
COLOR:___
FINISH:____
1/32" (0.5MM) MINIMUM ABOVE THEIR BACKGROUND TYPEFACE RAISED 
CHARACTERS WITHIN A MESSAGE. EXCLUDING WORD SPACES. SHALL BE SPACED 
1/3" MINIMUM APART.

1/4" TH. ACRYLIC SIGN PANEL
FRONT FACE AND SIDES PAINTED FINISH.

WHITE ON BLACK WITH MATTE FINISH

SYMBOL: 
RAISED 1/32" (0.8MM) MINIMUM ABOVE THEIR BACKGROUND 
MATCH RAISED TACTILE CHARACTERS FOR COLOR FINISH

GRADE 2 BRAILLE MATCH COLOR AND FINISH OF SIGN'S FACE GRADE 2 
BRAILLE TO COMPLY WITH U.S. ACCESS BOARD CHAPTER 7. 703.3.1 
BRAILLE DIMENSIONS. CONTRACTOR RESPONSIBLE FOR CORRECT 
GRADE 2 BRAILLE TRANSLATION

48" MIN 
ABOVE GROUND

60" MAX 
ABOVE GROUND

NY TYP V ROOF TRUSS SIGN

0.040" TH. REFLECTIVE ALUM 

6
"

48" MIN 
ABOVE GROUND

60" MAX 
ABOVE GROUND

B
A

S
E

 O
F

 T
O

P
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IN
E

5
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M
A

X

3"

SIGNS GO ON 
HANDLE SIDE 

OF DOOR

B
A

S
E

 O
F

 L
O

W
E

S
T

 L
IN

E

4
' 
- 

0
" 

M
IN

B
A

S
E

 O
F

 T
O

P
 L

IN
E

5
' -

 0
" 

M
A

X

EQ EQ

B
A

S
E

 O
F

 L
O

W
E

S
T

 L
IN

E

4
' 
- 

0
" 

M
IN

.

3
' 
- 

6
"

1
' 
- 

0
"

C L

CL

B
A

S
E

 O
F

 B
O

T
T

O
M

 L
IN

E

4
8
" 

M
IN

B
A

S
E

 O
F

 T
O

P
 L

IN
E

6
0

" 
M

A
X

 

1. ALL PANEL SIGNAGE SHALL BE WALL MOUNTED 
AT 48" MIN AND 60" MAX ABOVE THE ADJACENT 
FINISHED FLOOR MEASURED FROM THE BASELINE 
OF THE CHARACTERS AND IN COMPLIANCE WITH 
THE LATEST ADOPTED VERSION OF ICC/ANSI-
A117.1 REQUIREMENTS.

2. SIGNAGE SHOWN HERE MAY NOT BE INCLUSIVE 
OF ALL TYPES OF SIGNAGE REQUIRED FOR THIS 
PROJECT. REFER TO DRAWINGS AND 
SPECIFICATIONS FOR ALL ADDITIONAL SIGNAGE 
REQUIREMENTS NOT SHOWN HERE. 

3. MOUNT SIGN SO THAT A PERSON CAN APPROACH 
WITHIN 3" AND AVOID DOOR SWING AND 
PROTRUDING OBJECTS

4. SIGNS SHALL BE LOCATED ON THE WALL 
ADJACENT TO THE LATCH SIDE OF DOOR, UON.

SIGNAGE GENERAL NOTES
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CXE-A-93

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CXD - CXE - CXF

SIGNAGE TYPES AND DETAILS

08/23/2022

3" = 1'-0"
1

TYPE  X-1- FIRE EXTINGUISHER. SIGN
3" = 1'-0"

3
TYPE  A-3 ELECTRICAL ROOM ID. SIGN

3" = 1'-0"
6

TYPE  A-2- SPRINKLER ROOM ID. SIGN
3" = 1'-0"

5
TYPE  X-3- STAFF ONLY SIGN

3" = 1'-0"
2

TYPE  X-2- STAFF ONLY. SIGN

3" = 1'-0"
4

TYPE  X-4 TRUSS SIGNAGE CLASS VR

1/2" = 1'-0"
7

SIGN  LOCATION ELEVATION - TYPICAL DOOR CONDITION
1/2" = 1'-0"

8
SIGN  LOCATION ELEVATION - TYPICAL DOOR CONDITION 2

1/2" = 1'-0"
9

FIRE  EXTINGUISHER SIGN LOCATION ELEVATION

1-118-A-1030-0

281 of 664



DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER

REV.

NO.

22-523

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE

DATE

REVISION

CONSULTANT SEAL

CONSULTANT

INFORMATION

AS BUILT - NO CHANGES

AS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

8/23/ 2022

0

CROSS AXIS BUILDING E

STRUCTURAL NOTES

CXE-S-01

 

AS SHOWN

1-118-S-1031-0

282 of 664



DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER

REV.

NO.

22-523

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE

DATE

REVISION

CONSULTANT SEAL

CONSULTANT

INFORMATION

AS BUILT - NO CHANGES

AS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

8/23/ 2022

0

CROSS AXIS BUILDING E

STRUCTURAL ABBREVIATIONS AND SYMBOLS

CXE-S-02

 

AS SHOWN

1-118-S-1032-0

283 of 664



AE

BE

DE

CE

1E 2E 3E 5E 6E 7E4E

5'-0" 12'-3" 3'-6" 3'-6" 12'-3" 5'-0"

41'-6"

VIF

9
'
-
0
"

1
6
'
-
1
0
"

4
'
-
0
"

2
9
'
-
1
0
"

V
I
F
.

CXF - SEE CXF DWGS. EXISTING BUILDING
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ACV
ALARM CHECK VALVE

B.O.P.
BOTTOM OF PIPE

1. DIMENSIONS, LOCATIONS AND SIZES INDICATED ON THE PLANS AND THE ELEVATION

ARE APPROXIMATE AND SHALL BE VERIFIED BY FIELD INSPECTION BY THE CONTRACTOR.

2. SOME EXISTING PIPE AND EQUIPMENT IS SHOWN FOR CLARIFICATION OF THIS

CONTRACT, BUT MUST BE PROTECTED BY THE CONTRACTOR.

3. NO WORK SHALL BE INITIATED UNTIL A WORK PERMIT IS OBTAINED BY THE

CONTRACTOR AND A SAFETY PLAN IS SUBMITTED AND IS APPROVED.

4. CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL PERMITS, EQUIPMENT USE

PERMITS, ALL INSPECTION APPROVALS, AND LETTER OF COMPLETION FROM THE

DEPARTMENT OF BUILDINGS FOR WORK UNDER THIS CONTRACT AS APPLICABLE.

5. ANY EXISTING MATERIALS, PIPING, ETC., NOT INDICATED FOR DEMOLITION WHICH ARE

REMOVED BY THE CONTRACTOR IN ORDER TO INSTALL NEW  WORK SHALL BE

REINSTALLED BY THE CONTRACTOR. IF EXISTING WORK IS DAMAGED IT SHALL BE

REPLACED AT THE CONTRACTOR'S EXPENSE. ALL SURFACES OR FINISHES THAT ARE

DAMAGED OR OTHERWISE AFFECTED BY WORK OF THIS CONTRACT SHALL BE PATCHED,

REPAIRED, PAINTED OR REPLACED TO MATCH THE PRE-EXISTING CONDITION AND THE

NEW WORK.

6. CONTRACTOR MAY PROPOSE ALTERNATE ROUTING IN DIFFICULT AREAS WHERE

REPLACEMENT IN KIND IS NOT PRACTICAL. ANY AND ALL ALTERNATE ROUTING IS SUBJECT

TO PRIOR REVIEW AND APPROVAL BY THE ENGINEER.

7. A FIRE WATCH SHALL BE PROVIDED WHEN SPRINKLER COVERAGE IS IMPACTED TO

MAINTAIN BUILDING OPERATIONS OR AS REQUIRED.

FIRE PROTECTION GENERAL NOTES:

1. SPECIAL PRECAUTION SHALL BE TAKEN BY THE CONTRACTOR SO THAT EQUIPMENT OF

THIS APPLICATION AND ITS INSTALLATION WILL NOT AFFECT THE FOLLOWING: EGRESS TO

AND FROM THE BUILDING. FIRE SAFETY OR CREATE A FIRE HAZARD. STRUCTURAL SAFETY

OF THE BUILDING, ACCUMULATION OF DUST AND DEBRIS. (THE CONTRACTOR SHALL

LEAVE THE SITE BROOM CLEANED EACH DAY.)

FIRE PROTECTION SAFETY NOTES:

SHOP DWGS/EQUIPMENT

SUBMITTALS

THE CONTRACTOR MUST SUBMIT ANY EQUIPMENT ALTERNATES 2 WEEKS PRIOR TO BIDS

DUE FOR REVIEW  AND COMMENTS. ALTERNATES MUST BE ACCEPTED BY LIRO ENGINEERS,

INC., THE ARCHITECT, AND THE OWNER PRIOR TO INCLUSION IN BID. THE CONTRACTOR IS

RESPONSIBLE TO COORDINATE EQUIPMENT ALTERNATES WITH OTHER TRADES AND MAKE

ADJUSTMENTS TO THE MECHANICAL SYSTEMS, AS REQUIRED, TO ACCOMMODATE THESE

NEW ALTERNATES.

THE CONTRACTOR IS RESPONSIBLE TO SUBMIT ALL OF THE FOLLOWING ITEMS FOR

REVIEW/APPROVAL BY NO MORE THAN 3 WEEKS AFTER THE CONTRACTOR'S

CONTRACT/BID HAS BEEN AWARDED. ALL SUBMITTALS MUST BE SENT TOGETHER AS A

SINGLE PACKAGE WITH MANUFACTURER'S SPECIFIC MODELS AND SPECIFICATIONS

OUTLINED TO MATCH THE SCHEDULED

REQUIREMENTS. EACH SUBMITTAL MUST BE LABELED WITH THE UNIT DESIGNATION USED

WITHIN THIS DRAWING SET. IF THE SUBMITTAL PACKAGE IS FOUND TO BE INCOMPLETE

UPON RECEIPT, THE PACKAGE WILL BE HELD AND WILL NOT BE REVIEWED UNTIL THE

REMAINDER OF THE PACKAGE IS RECEIVED. SIX (6) HARD COPIES OF THE SUBMITTAL

PACKAGE MUST BE SENT TO LIRO ENGINEERS, INC.  DIGITAL SHOP DRAWING SUBMISSIONS

ARE ACCEPTABLE.

REVISION SYMBOL

FIRE PROTECTION SYMBOL LIST

  DRY(E)

FS DRY NEW DRY SPRINKLER PIPING

EXISTING TO REMAIN DRY SPRINKLER PIPING

NEW UPRIGHT SPRINKLER HEAD

EXISTING UPRIGHT SPRINKLER HEAD

NEW CONCEALED PENDENT SPRINKLER HEAD-ORDINARY TEMPERATURE

SPRINKLER DRY PIPE VALVE

FIRE HOSE CABINET

SIAMESE CONNECTION

PREACTION 6" BELL

SOLENOID VALVE

OS & Y VALVE

REFER TO SUPPLEMENTAL FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

CHECK VALVE

WATER MOTOR ALARM BELL

CHECK VALVE W/ ALARM

PIPE RISER

PIPE DROP

PIPE UP

POINT OF CONNECTION

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/ CALL OUT TAG

FIRE PROTECTION SHEET NUMBER

XXX

X

X

X-XXX

F#

POINT OF DISCONNECTION

#

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT. F.S.C. IS RESPONSIBLE TO REVIEW ALL  ENGINEERING

AND ARCHITECTURAL DRAWINGS AND VISIT THE SITE IF NEEDED, PRIOR TO

SUBMISSION OF BID.

SCOPE OF WORK:

1. THE INSTALLATION OF NEW DRY FS EQUIPMENT.

2. PROPOSED FIRE SPRINKLER HEAD LOCATIONS AND PIPING ARE AS NOTED ON PLANS.

EXACT PIPING FROM THE FIRE SPRINKLER MAIN TO ALL HEADS IS TO BE COORDINATED

AND HYDRAULICALLY CALCULATED BY THE F.S.C. & SUBMITTED TO THE ENGINEER FOR

APPROVAL.

#

DRAWING NOTE TAB

RISER DESIGNATION

POINT OF CONNECTION

POINT OF DISCONNECTION

DRAWING NOTATIONS

F.S.C. FIRE SPRINKLER CONTRACTOR

P.C

PLUMBING CONTRACTOR

W/ WITH

NYS NEW YORK STATE

ABBREVIATION

(E)

EXISTING TO REMAIN

TYP TYPICAL

U/P UNDERGROUND PIPING

W WATER

ORDINARY HAZARD PIPE

SCHEDULE

STEEL COPPER

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

2 SPRINKLERS

3 SPRINKLERS

5 SPRINKLERS

10 SPRINKLERS

20 SPRINKLERS

40 SPRINKLERS

65 SPRINKLERS

100 SPRINKLERS

160 SPRINKLERS

275 SPRINKLERS

SEE SECTION 8.2

FOR SI UNITS, 1 IN. = 25.4 MM.

2 SPRINKLERS

 3 SPRINKLERS

5 SPRINKLERS

12 SPRINKLERS

25 SPRINKLERS

45 SPRINKLERS

75 SPRINKLERS

115 SPRINKLERS

180 SPRINKLERS

300 SPRINKLERS

SEE SECTION 8.2

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

1. AREA OF APPLICATION = 1950 SQ. FT

2. OCCUPANCY CLASSIFICATION = ORDINARY HAZARD GROUP 2

3. MAXIMUM COVERAGE PER SPRINKLER HEAD = 130 SQ. FT

4. DESIGN DENSITY = 0.20 GPM/SQ. FT

5. NUMBER OF SPRINKLER HEADS WITHIN AREA OF APPLICATION = 26

6. "K" FACTOR OF SPRINKLER HEADS = 5.6

7. DESIGN CRITERIA REQUIREMENTS BASED ON:

- 2020 BUILDING CODE OF NEW YORK STATE

- 2016 NFPA 13

DESIGN CRITERIA

MAX DISTANCE BETWEEN

NOMINAL PIPE SIZE (IN.)

STEEL PIPE EXCEPT

THREADED LIGHTWALL

3/4 1 1 1/4 1 1/2 2 2 1/2 3 3 1/2 4 5 6 8

N/A 12-0 12-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0

THREADED LIGHTWALL

STEEL PIPE

N/A 12-0 12-0 12-0 12-0 12-0 12-0 N/A N/A N/A N/A N/A

COPPER TUBE
8-0 8-0 10-0 10-0 12-0 12-0 12-0 15-0 15-0 15-0 15-0 15-0

DESCRIPTION
K-FACTOR

DRY ORDINARY UPRIGHT

SPRINKLER HEAD

5.6

SPRINKLER HEAD SCHEDULE

MANUFACTURER

RELIABLE

MODEL

F1FR

QUANTITY

31

FIRE PROTECTION NOTES

1. THE DRAWINGS SHOW THE LAYOUT OF THE SYSTEM AND INDICATE THE APPROXIMATE LOCATIONS OF EQUIPMENT

AND PIPING. CONTRACTOR IS CAUTIONED NOT TO SCALE THE DRAWINGS. THE PIPING SHALL BE RUN

APPROXIMATELY IN THE AREAS AS INDICATED ON THE DRAWINGS, [HOWEVER, TO THE ARRANGEMENT OF THE

PIPING SYSTEMS AS MAY BE REFERENCED WITH WORK OF OTHER TRADES]. CONTRACTOR SHALL REVIEW AND

COORDINATE WITH STRUCTURAL, ELECTRICAL AND MECHANICAL DRAWINGS. PARTITIONS, STRUCTURAL MEMBERS,

ETC. ARE DESIGNED TO BE FURRED OR CLOSED IN AND TO INCLUDE ROUGH-IN PIPING. CONTRACTOR SHALL

FURNISH ALL OFFSETS, ADDITIONAL FITTINGS, ETC. WHETHER SHOWN ON DRAWINGS OR NOT, AS REQUIRED TO

MEET INSTALLATION CONDITIONS.

2. CONTRACTOR IS TO COMPLY WITH LATEST NFPA AND N.Y.S. CODES, AND COORDINATE HIS WORK WITH OTHER

TRADES AND MAKE NECESSARY ADJUSTMENTS.

3. CONTRACTOR IS TO PREPARE SHOP DRAWINGS FOR ENGINEERS REVIEW AFTER MAKING A COMPLETE FIELD

SURVEY.

4. CONTRACTOR IS TO REPORT ANY CONDITION REQUIRING CHANGES FROM PLANS TO ENGINEER PRIOR TO

STARTING WORK.

5. BRANCH LINES AND MAINS (1 1/2" OR LESS) - SCHEDULE 40 FM APPROVED

6. BRANCH LINES AND MAINS (2" OR LARGER) - THINWALL (THICKNESS LESS THEN SCHEDULE 40 MORE THEN

SCHEDULE 10 & FM APPROVED)

7. CONTRACTOR IS TO PERFORM A HYDROSTATIC TEST FOR 2 HRS. @ 200 PSI WITH NO LEAKAGE AND PROVIDE A

TEST CERTIFICATE TO ENGINEER

8. CONTRACTOR IS TO EMPLOY EXPERIENCED WORKMEN WHO ARE TO FAMILIARIZE THEMSELVES WITH THE

BUILDING AND OBSERVE SAFETY REQUIREMENTS.

9. CONTRACTOR TO ADJUST HEAD LOCATION TO COORDINATE WITH LIGHTS, DUCTS, ETC.

10. PERMIT FROM LOCAL AUTHORITY, TO BE OBTAINED BY CONTRACTOR.

11. ALL WORK TO BE APPROVED BY OWNERS ENGINEER, STATE AUTHORITIES HAVING JURISDICTION AND MUNICIPAL

FIRE, PLUMBING, BUILDING AND WATER DEPARTMENTS.

12. U.L. AND/OR FM APPROVED EQUIPMENT TO BE USED.

13. WORK TO BE IN ACCORDANCE WITH MUNICIPAL WATER DEPT. RULES

.

14. SYSTEM IS TO BE MAINTAINED AND TESTED BY THE OWNER OR HIS AGENT IN ACCORDANCE WITH APPLICABLE

LOCAL AND STATE CODES AND IN CONFORMANCE WITH NFPA 13A, LATEST EDITION.

15. IF BUILDING OCCUPANCY OR CONSTRUCTION CHANGES, THE SPRINKLER SYSTEM IS TO BE UPDATED

ACCORDINGLY BY THE OWNER OR HIS AGENT.

16. CONTRACTOR IS TO NEATLY CUT AND PATCH IN A FIRST CLASS WORKMANLIKE MANNER, ALL HOLES AND

PENETRATIONS IN WALLS, CEILINGS, FLOORS, PARTITIONS, ETC.

17. THE ENGINEER IS NOT RETAINED FOR SUPERVISION.

18. THE INSTALLATION OF THIS SYSTEM WILL REQUIRE THE CLOSING OF ONE OR MORE FIRE PROTECTION CONTROL

VALVES.  THESE VALVE CLOSURES SHOULD BE CLOSELY COORDINATED WITH THE OWNERS WHO SHOULD CONTACT

THE LOCAL FIRE DEPARTMENT, INSURANCE INTERESTS, ETC. PRIOR TO VALVE CLOSURES.

19. ACTUAL DESIGN DENSITY MAY EXCEED STANDARDS, HOWEVER, IT IS A MINIMUM TO BE USED BY THE

CONTRACTOR.

20. ALL ALARMS RELATING TO THE SPRINKLER SYSTEM SHOULD BE ACTIVATED UPON PLACING THE SPRINKLER

SYSTEM IN SERVICE.

21. THE INSTALLATION COMPONENTS, SIZING, SPACING, MATERIALS LOCATION CLEARANCES, POSITION AND TYPE

OF SYSTEM SHALL CONFORM TO NFPA 13 AND NYS UNIFORM FIRE PREVENTION BUILDING CODE LATEST EDITION.

22. SPRINKLERS SHALL BE PROTECTED AGAINST FREEZING AND INJURY AS PER NFPA CODE.

23. INSPECTION AND TESTS OF SPRINKLER SYSTEM SHALL BE CONDUCTED AS SPECIFIED IN NFPA CODE.

24. WATER SUPPLY TEST PIPES AND GAUGES SHALL BE PROVIDED AS SPECIFIED IN CHAPTER 2-9 OF NPPA 13.

25. PIPING SPECIFICATIONS, PIPE SCHEDULES, SYSTEM TEST PIPES, PROTECTION AGAINST CORROSION, DAMAGE

FITTINGS, VALVES, HANGERS, SPRINKLERS, GUARDS AND SHIELDS SHALL BE IN ACCORDANCE WITH CHAPTER 3 AND

CHAPTER 8 OF NFPA 13, LATEST EDITION. PIPING SHALL BE PAINTED TO PREVENT CORROSION.

26. STOCK OF EXTRA SPRINKLERS WILL BE FURNISHED AS PER CHAPTER 3 OF NFPA 13 (REQUIRED FOR EACH

TEMPERATURE RATING).

27. SPRINKLER ALARMS WILL BE IN ACCORDANCE WITH NFPA 13.

28. SPACING, LOCATION AND POSITION OF SPRINKLERS SHALL BE IN ACCORDANCE WITH CHAPTER 4 OF NFPA 13.

29. ALL PIPING PASSING THROUGH WALLS SHALL COMPLY WITH NFPA FOR FIRE PROOFING.

30. DISTANCE OF SPRINKLERS FROM HEAT SOURCES SHALL BE IN ACCORDANCE WITH TABLE 3-16.6.3 OF NFPA 13.

31. PROVIDE WATER SUPPLY LETTER WITH FLOW TEST DATA.

32. ALL PIPES PASSING THROUGH FOUNDATION WALLS TO BE PROTECTED.

33. ALL VALVES SHALL BE IDENTIFIED AS REQUIRED BY NFPA 13.

34. DRAINAGE TO CONFORM TO CHAPTER 3-11 OF NFPA 13.

35. A ONE PIECE REDUCING FITTING OF GOOD DESIGN SHOULD BE USED WHEREVER A CHANGE IS MADE IN THE SIZE

OF PIPE AS PER SECTION 3-12.2.7 OF NFPA 13.

36. ALL VALVES ON CONNECTIONS TO WATER SUPPLIES AND IN SUPPLY TO SPRINKLERS SHALL BE APPROVED O.S.

&Y. OR APPROVED INDICATOR TYPE WITH TAMPER SWITCHES.

37. DRAIN VALVES AND TEST VALVES SHALL BE APPROVED TYPE AS PER SECTION 3-14.1.2 OF NFPA 13.

38. HANGERS SHALL BE OF A TYPE APPROVED FOR USE WITH THE PIPE OR TUBE INVOLVED, SPRINKLER PIPING

SHOULD BE SUPPORTED BY ADJUSTABLE HANGERS PER NFPA 13, SECTION 3-15.

39. PROVISIONS SHOULD BE MADE TO FACILITATE FLUSHING SYSTEM PIPING BY PROVIDING FLUSHING

CONNECTIONS CONSISTING OF A CAPPED NIPPLE 4" LONG ON THE END OF THE CROSS MAIN, AS PER SECTION 3- 8.2

OF NFPA 13.

40. SPRINKLER SHALL BE AN APPROVED TYPE AS PER SECTION 3-16 OF NFPA 13.

41. TEMPERATURE RATING SHALL COMPLY WITH SEC. 3-16.6 OF NFPA 13.

42. CLEARANCES BETWEEN SPRINKLERS AND STORAGE OR PARTITIONS AS PER NFPA 13, SECTION 4-2.5

43. SPACING AND LOCATION OF SPRINKLER SHALL COMPLY WITH CHAPTER 4 NFPA 13.

44. CONTRACTOR TO COORDINATE HIS WORK WITH OTHER TRADES.

45. ONLY EXPERIENCED SPRINKLER MECHANICS TO WORK ON THE SYSTEM.

46. ALL PIPING TO BE A MINIMUM OF 1" UNLESS OTHERWISE NOTED.

47. PROVIDE SHOP DRAWINGS WITH HYDRAULIC CALCULATIONS FOR REVIEW TO LOCAL FIRE MARSHALL AND

INSURANCE UNDERWRITER AND ENGINEER FOR APPROVAL PRIOR TO INSTALLATION.

48. ALL FIRE PROTECTION EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

49. ALL FIRE PROTECTION EQUIPMENT SHALL BE MOUNTED ON MINIMUM 6" HIGH CONCRETE PAD UNLESS

OTHERWISE NOTED (PAVER AND CINDER BLOCK IS NOT ACCEPTABLE).

50. PERMIT IS REQUIRED PRIOR TO INSTALLATION, TO INCLUDE SIGNED AND SEALED SHOP DRAWINGS,  HYDRAULIC

CALCULATION, SHOP DRAWINGS, MANUFACTURERS INFORMATION ON HEADS AND APPLIANCES, COMPLIANCE WITH

NFPA 13 AND SECTION 903 2020 NYSBC/FC.

HANGERS (FT.-IN.)

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2016 NFPA 13
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AE

BE

DE

CE

1E 2E 3E 5E 6E 7E4E

E E

E

3"-UP TO ATTIC

TO BE REMOVED

EE

EE

E E

E E E E

E

1" 1"

1" 1"

1" 1"

1"

1"

1"

1"

1"

4"4"4"4"

4"

FOR CONTINUATION

REFER TO CXD

BUILDING DRAWINGS

FOR CONTINUATION

REFER TO CXF

BUILDING DRAWINGS

1"1"1-1/2"1-1/2"

TYP.
1

TYP. 1

TYP. 1

TYP. 1

TYP. 1

TYP. 2
TYP. 2

TYP. 2

TYP. 2

AE

BE

DE

CE

1E 2E 3E 5E 6E 7E4E

+12' - 9 1/8"

+16' - 7 1/8"

E

E

E

E

E E

E E

EE

3"-DN

TO BE REMOVED

E E

1" 1"

1"

1"

1"

1" 1"

1"
1"

1"

1"

1"

E

E

1"

E

1"

1"

1"

1-1/2"

1-1/2"

1-1/2" 2" 2"

2"

1-1/2"

2"

1-1/2"

TYP. 1

TYP. 1

TYP. 1

TYP. 1

TYP.
2

TYP. 2

TYP. 2

TYP.
2

TYP. 2

N

SCALE: 1/4" = 1'-0

FIRE PROTECTION GROUND FLOOR DEMOLITION PLAN

AS INDICATED

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER

REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE

DATE

REVISION

CONSULTANT SEAL

CONSULTANT

INFORMATION

AS BUILT - NO CHANGES

AS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

0

08/23/2022

22-523

Syosset, N.Y.

516-214-8157[T]

LiRo Engineers, Inc.

N

SCALE: 1/4" = 1'-0

FIRE PROTECTION ATTIC DEMOLITION PLAN

SPRINKLER DEMOLITION NOTES:

DEMOLISH ALL EXISTING SPRINKLER HEADS WITHIN THE CXE BUILDING.

DEMOLISH ALL EXISTING DRY SPRINKLER PIPING WITHIN THE CXE BUILDING INCLUDING ATTIC

SPACE.

1

2

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR THE DEPENDENT BUILDINGS BY THE

DEMOLITION AND CONSTRUCTION WORK WHILE SPRINKLER COVERAGE IS IMPACTED.

3. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER

THE REQUIREMENTS OF THE FACILITY.
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AE

BE

DE

CE

+12' - 6"

+12' - 6"

+16' - 4"

+16' - 4"

+12' - 6"

FOR CONTINUATION

REFER TO CXD

BUILDING DRAWINGS

FOR CONTINUATION

REFER TO CXF

BUILDING DRAWINGS

4"-DROP

1"

1"1"

1"

1"

1"

1" 1"

(N)4" TO CXD BUILDING

UNDERGROUND

4"-DN

2-1/2"-UP

1"DRAIN

4'-0"

5'-0"

9'-0" 9'-0" 9'-0" 9'-0"

1" 1" 1-1/4" 1-1/2"

1-1/2"

1-1/2"

1"

1"-UP

1-1/2"-DROP

4"4"

4"4"

4"

5'-0" 10'-0"

5'-0" 10'-0"

4'-0"

8'-0"

3'-0"

1"-DROP

NOTE:

REFER TO PLUMBING DRAWINGS OF CXF

BUILDING FOR DOMESTIC WATER SCOPE

NO SPRINKLER HEADS

IN ELECTRICAL CLOSET

1"

8'-0"

4"

2'-0"

3'-0"

AE

BE

DE

CE

1E 2E 3E 5E 6E

7E

4E

1"

1"

1"1"

1-1/2" 2"

1"1"1"

1"1" 1-1/4"

1-1/2"

1"-DN

2-1/2"-DN

1"

1"

1"1"

1"

1" 1"

1"

1"

1-1/2"

2"

1-1/4"

1-1/2"

2"

9'-0"
9'-0" 9'-0" 9'-0"

10'-0"

10'-0"

5'-0"

2'-9"

AS INDICATED
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FIRE PROTECTION GROUND FLOOR CONSTRUCTION RCP

N

SCALE: 1/4" = 1'-0

FIRE PROTECTION ATTIC CONSTRUCTION RCP

GENERAL NOTES:

1. ALL DISTRIBUTION PIPING, SHALL BE PAINTED. REFER TO SPECIFICATION FOR PAINT TYPE

AND APPLICATION PROCEDURE.

2. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

3. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR ALL AFFECTED BUILDINGS

WHILE SPRINKLER COVERAGE IS IMPACTED.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE

RIDE COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE

COMPONENTS PER THE REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

6. PROVIDE REQUIRED PITCH AND DRAINS FOR DRY SPRINKLER PIPING FOR FULL WATER

REMOVAL FROM THE SYSTEM.

INFRASTRUCTURE REHABILITATION - PHASE 3
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BRANCH LINE

PITCH

TEST VALVE IN

ACCESSIBLE LOCATION

PLUG - FOR TESTING

REMOVE AND INSTALL

TEMPORARY

CONNECTION

UNION

45DEG ELBOW

SMOOTH BORE

CORROSION RESISTANT

OUTLET GIVING FLOW

EQUIVALENT TO ONE

SPRINKLER

NOTE 1

NOTES

1. TO MINIMIZE

CONDENSATION OF

WATER IN THE DROP TO

THE TEST CONNECTION,

PROVIDE A NIPPLE-UP

OFF THE BRANCH LINE.

ESCUTCHEON

ON BOTH

SIDES

PIPE

SLEEVE

MAXIMUM

1/2"

CLEARANCE

BETWEEN

INSIDE OF

SLEEVE &

PIPE

BUILDING WALL

OR FIRE RATED

PARTITION

PROVIDE

INSULATION

PER

SPECIFICATION

PACK ALL SPACES

WITH MINERAL WOOL

FOR FIRE RATED

PARTITIONS.

(ASBESTOS AND

FIBERGLASS SHALL

NOT BE USED)

PIPE

PIPE PENETRATION

SCALE: NOT TO SCALEFP-81

4

SPRINKLER

MAIN

BRANCH LINE

INCREASER

UPRIGHT SPRINKLER.

1" BRANCH

LINE

HEAD

FP-81

2

SCALE: NOT TO SCALE

UPRIGHT SPRINKLER DETAIL

R

1/2"

1 3/8"

3"

2 1/4"

A

DESIGN DATA FOR CLIP HANGERS

INCHES
INCHES INCHES

FASTENERS

QTY ITEMS

3/8" CEILING FLANGE (CLIP)

NO. 18 X 1 1/2" FLAT HEAD WOOD SCREWS

3/8" HEX NUT

1/2

2

1

3/4

1

1 1/4

1 1/2

2

3 3/4

3 3/4

4

4

4 1/4

-1 1/4

-1 1/4

-1 1/2

-1 1/2

-1 3/4

"

"

"

"

"

SEE ABOVE

 "    "

 "    "

 "    "

 "    "

3 3/4 -1 1/4 3/8 1

NFPA REQUIREMENTS / LIMITATIONS

1. NFPA 13 PERMITS THE USE OF 2 SCREW CEILING FLANGES ONLY

2. HAVING DIMENSIONS NOT LESS THAN THOSE OF NO. 18 X 1 1/2"

WOOD SCREWS.  DRIVE SCREWS AND NAILS ARE NOT ACCEPTABLE

FASTENERS AND WOOD SCREWS ARE NOT TO BE DRIVEN.

3. FOR PIPE SIZES UP TO 2" AND IT CALLS FOR THE USE OF SCREWS

COMPONENTS

1. CLIP (CEILING FLANGE)

2. HEX NUT

3. WOOD SCREW

4. HANGER ROD

5. ADJUSTABLE HANGER RING

NOMINAL

PIPE

SIZE

MINIMUM

A DIMENSION

HANGER

TAKEOUT

ROD

DIAMETER

2

1

3

4

5

FP-81

1

SCALE: NOT TO SCALE

PIPE HANGER DETAIL

FP-81

3

SCALE: NOT TO SCALE

DRY PIPE TEST CONNECTION

18 15/16" 21 7/8"

2 3/16"

3 11/16"

1" NPT FEMALE

CONNECTION

FP-81

5

SCALE: NOT TO SCALE

DRY SYSTEM AUXILIARY DRAIN

1" TO 6"
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MECHANICAL GENERAL NOTES

1. CONTRACTOR SHALL BE RESPONSIBLE FOR DEMOLITION OF MECHANICAL

EQUIPMENT AND MATERIAL RELATING TO THEIR RESPECTIVE TRADE.

2. THE CONTRACTOR SHALL REMOVE, RELOCATE, REPLACE, ADJUST, ADAPT AND

MODIFY EXISTING EQUIPMENT AND/OR SYSTEMS AS REQUIRED WHEN SUCH WORK IS

UNCOVERED AND FOUND TO INTERFERE WITH COMPLETION OF WORK IN THIS

CONTRACT OR OTHER CONTRACT WORK.

3. EXECUTE THE DEMOLITION IN CAREFUL AND ORDERLY MANNER WITH THE LEAST

POSSIBLE DISTURBANCE TO THE PUBLIC, EGRESS OR THE FUNCTIONING OF THE

EXISTING BUILDING.

4. TAKE NECESSARY PRECAUTIONS TO PREVENT DUST AND DIRT FROM RISING BY

WETTING DEMOLISHED DEBRIS. EXCESSIVE USE OF WATER WILL NOT BE PERMITTED.

5. PRIOR TO DEMOLITION, CONTRACTOR SHALL REVIEW WITH OWNER ALL MATERIALS

TO BE REMOVED, SHOULD THE OWNER WANT TO KEEP ANY MATERIALS THE

CONTRACTOR SHALL REMOVE AND DELIVER THE PARTS TO THE OWNER ON THE SITE

WHERE SO DIRECTED.  OTHERWISE ALL DEMOLISHED OR REMOVED MATERIALS SHALL

BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE REMOVED FROM THE

SITE AND BE DISPOSED OF IN A LEGAL MANNER.

6. DEMOLITION SHALL INCLUDE REMOVAL OF ALL PARTS AND PIECES IN THEIR

ENTIRETY BACK TO POINTS INDICATED OR IF NOT INDICATED

BACK TO THEIR POINT OF SOURCE.

7. WHERE CONDITIONS PROHIBIT TOTAL REMOVAL OF THE WORK, THE REMAINING

PORTION SHALL BE CUT FLUSH WITH THE SURROUNDING SURFACE AND BE CAPPED,

PLUGGED OR SEALED AND THE SURROUNDING SURFACE SHALL BE REFINISHED IN AN

APPROVED MANNER.

9. DO NOT REMOVE EXISTING STRUCTURAL WORK.  DO NOT REMOVE

OPERATIONAL ELEMENTS AND SAFETY-RELATED COMPONENTS IN A

MANNER RESULTING IN A REDUCTION OF CAPACITIES TO PERFORM IN THE MANNER

INTENDED OR RESULTING IN DECREASED OPERATIONAL LIFE, INCREASED

MAINTENANCE, OR DECREASED SAFETY.

10. REMOVALS, DISCONNECTIONS, AND RELOCATIONS SHALL BE

PERFORMED BY WORKMEN SKILLED IN THE TRADE INVOLVED AND SHALL BE EMPLOYED

BY A CONTRACTOR LICENSED IN THE TRADE INVOLVED.  ALL WORK SHALL BE DONE IN

ACCORDANCE WITH ACCEPTED TRADE PRACTICES.

11. PROVIDE ADEQUATE TEMPORARY SUPPORT FOR WORK TO REMAIN, TO PREVENT

FAILURE.  DO NOT ENDANGER OTHER WORK.

12. PROTECTION:  PROVIDE ADEQUATE PROTECTION WHERE REQUIRED FOR THE

PRESENT BUILDING AND ITS CONTENTS. TEMPORARY DUSTPROOF BARRIERS AND

BARRICADES SHALL BE ERECTED WHERE REQUIRED FOR PROTECTION OF PERSONNEL,

PROTECTION FROM DUST AND DIRT, FOR SECURITY, FIRE AND

WEATHER PROTECTIVE REASONS.

13. CONTRACTOR SHALL TAKE EVERY PRECAUTION AGAINST FIRE BY EMPLOYING FIRE

DEPARTMENT TYPE HOSES AND PORTABLE FIRE EXTINGUISHERS AS REQUIRED BY

OSHA AND/OR THE OWNER'S INSURANCE UNDERWRITER.

14. BEFORE STARTING DEMOLITION OPERATIONS, PROVIDE THE

NECESSARY PROTECTIVE DEVICES, WHERE REQUIRED, AND IN STRICT ACCORDANCE

WITH OSHA RULES AND REGULATIONS.

14. USE TEMPORARY ENCLOSURES, OR OTHER SUITABLE METHODS TO LIMIT DUST AND

DIRT RISING AND SCATTERING TO LOWEST PRACTICAL LEVEL.  COMPLY WITH

GOVERNING REGULATIONS PERTAINING TO ENVIRONMENTAL PROTECTION.

15. FIELD VERIFY DEMOLITION REQUIREMENTS AND EXISTING CONDITIONS. DEMOLITION

NOTES ARE INDICATED IN NOTE FORM.

16. CONTRACTOR SHALL ESTABLISH A PATH OF TRAVEL AND TIME SCHEDULE FOR THE

REMOVAL  OF ALL DEBRIS AND WASTE, AND HAVE THIS APPROVED BY OWNER.

CONTRACTOR IS TO ENSURE THAT ALL CORRIDORS AND PUBLIC AREAS BE KEPT FREE

OF OBSTRUCTIONS, DEBRIS, AND ARE  TO BE BROOM SWEPT CLEAN AT ALL TIMES.

17. CONTRACTOR SHALL VISIT THE SITE AND BECOME INFORMED AS TO THE CONDITION

OF THE  PREMISES AND THE EXTENT AND CHARACTER OF WORK REQUIRED. NO

ADDITIONAL COMPENSATION WILL BE APPROVED DUE TO FIELD CONDITIONS.

MECHANICAL DEMOLITION NOTES

1. ALL WORK AND MATERIALS SHALL BE PURCHASED AND INSTALLED IN

ACCORDANCE WITH ALL NATIONAL & NEW YORK STATE CODES AND

REGULATIONS (AS WELL AS ALL APPLICABLE LOCAL CODES & REGULATIONS).

THE CONTRACTOR SHALL BE RESPONSIBLE TO ENSURE THAT ALL HVAC WORK

IS PROVIDED AND INSTALLED IN STRICT ACCORDANCE WITH SEISMIC

REQUIREMENTS.

2. DO NOT SCALE FROM THESE DRAWINGS.

3. THE EXACT MOUNTING HEIGHTS AND LOCATIONS OF ALL HVAC EQUIPMENT

SHALL BE FIELD VERIFIED  AND COORDINATED WITH ALL OTHER MECHANICAL,

ELECTRICAL, PLUMBING, FIRE SPRINKLER, ARCHITECTURAL AND STRUCTURAL

SYSTEMS.  DURING SHOP DRAWINGS SUBMISSIONS, SHOW ALL MOUNTING

HEIGHTS OF DUCTWORK, UNITS, ETC.

4. VERIFY ALL EQUIPMENT VOLTAGES WITH THE ELECTRICAL DESIGN PRIOR TO

ORDERING  EQUIPMENT.

5. PROVIDE PHASE LOSS PROTECTION FOR ALL POLY-PHASE MOTOR DEVICES.

6. DUCTWORK SHALL BE CONSTRUCTED OF GALVANIZED SHEET STEEL IN STRICT

COMPLIANCE WITH THE LATEST EDITION OF THE ASHRAE, NFPA, AND SMACNA

GUIDE RECOMMENDATIONS.  ALL DUCTS TO HAVE PITTSBURGH TYPE LOCK FOR

LONGITUDINAL SEAMS AND DRIVE SLIP / "S" SLIP FOR TRANSVERSE JOINTS.

"DUCT-MATE" JOINT SYSTEM IS ACCEPTABLE IN LIEU OF PRIOR SEAM SYSTEMS.

SIZES AS SHOWN INDICATE INSIDE CLEAR DIMENSIONS OF THE AIR PASSAGE.

DUCTWORK SHALL BE FULLY INSULATED AS PER APPLICABLE CODES AND

WRITTEN SPECIFICATIONS.

7. DUCT SIZES MUST BE VERIFIED FOR CLEARANCES AT THE JOB SITE PRIOR TO

FABRICATION. DIMENSIONS MAY BE CHANGED TO ACCOMMODATE

CONSTRUCTION AS LONG AS EFFECTIVE  CROSS-SECTIONAL AREA IS

MAINTAINED. DUCT TRANSITIONS SHALL BE CONSTRUCTED WITH A SLOPE OF 1"

TO 4".  ALL DEVIATIONS FROM ORIGINAL CONTRACT DRAWINGS SHALL BE

REVIEWED BY ENGINEER  DURING THE SHOP DRAWING PROCESS.

8. PROVIDE MANUAL BALANCING DAMPERS AS REQUIRED TO PROPERLY BALANCE

EACH INDIVIDUAL AIR DISTRIBUTION SYSTEM.  IF THE LOCATION OF THE

BALANCING DAMPER IS NOT DEFINED ON THE DRAWINGS, THE FOLLOWING

MINIMUMS STANDARDS SHALL GOVERN.  ALL SUPPLY, RETURN, AND EXHAUST

MAIN BRANCHES FROM TRUNKS, EACH SPLIT AND ALL SUB- BRANCHES FROM

MAIN SHALL INCORPORATE BALANCING DAMPERS.

9. PROVIDE FLEXIBLE CONNECTORS AT ALL DUCT CONNECTIONS TO  VIBRATING

EQUIPMENT. THESE CONNECTORS SHALL BE INSTALLED IN  CLOSE PROXIMITY

TO SUCH EQUIPMENT.

10. PROVIDE FIRE DAMPERS WITH RATED ACCESS DOORS AT ALL DUCT

PENETRATIONS THROUGH FIRE  RATED WALLS, SMOKE AND FIRE STOPPING,

SHAFT, FLOORS, RATED CEILINGS AND PARTITIONS AS  REQUIRED TO MAINTAIN

ARCHITECTURAL FIRE RATINGS. REFER TO THE ARCHITECTURAL PLANS AND

SPECIFICATIONS FOR LOCATIONS AND FIRE RATING REQUIREMENTS.

CONTRACTOR MUST FULLY REVIEW ALL ARCHITECTURAL AND ENGINEERING

DRAWINGS AND VISIT THE SITE PRIOR TO SUBMITTING THE BID. NO EXTRAS

WILL BE ALLOWED.

11. ALL ACCESS DOORS REQUIRED IN GENERAL CONSTRUCTION ARE TO BE

PROVIDED AND INSTALLED BY THE  CONTRACTOR.  IT IS THE RESPONSIBILITY

OF THE CONTRACTOR TO IDENTIFY SIZE, TYPE AND LOCATION OF SUCH DOORS

FOR PROPER ACCESS TO ALL CONCEALED  HVAC EQUIPMENT, VALVES AND

OTHER RELATED EQUIPMENT. THE CONTRACTOR SHALL IDENTIFY THESE

REQUIREMENTS ON A COORDINATED SHOP DRAWING PRIOR TO SYSTEM

FABRICATION AND  INSTALLATION.

12. ALL CEILING MOUNTED EQUIPMENT MUST BE SUPPORTED DIRECTLY FROM

BUILDING STRUCTURE WITH COMBINATION SPRING AND  NEOPRENE-IN-SHEAR

HANGERS AND ROD. PROVIDE SUPPLEMENTARY STEEL AS REQUIRED TO

ADEQUATELY SUPPORT THE LOAD.

13. THE CONTRACTOR MUST CONTRACT AN INDEPENDENT NEBB CERTIFIED AIR

BALANCING & TESTING COMPANY TO PERFORM THE AIR BALANCING WORK AND

ASSOCIATED SYSTEM AIR BALANCING REPORT.  ALL WORK SHALL BE

PERFORMED IN STRICT COMPLIANCE WITH ALL APPLICABLE CODES,

REGULATIONS, PLANS AND WRITTEN SPECIFICATIONS. SUBMIT THE FINAL AIR

BALANCE REPORT TO THE ENGINEER FOR REVIEW AND APPROVAL  PRIOR TO

SUBSTANTIAL COMPLETION OF THE PROJECT, AS DETERMINED BY THE AND

OWNER/CLIENT.  THE AIR BALANCE REPORT MUST INCLUDE ALL SUPPLY,

RETURN, & EXHAUST AIR TERMINALS, FRESH AIR (OUTSIDE AIR) INTAKE AND

VENTILATION EXHAUST CFM RATES FOR ALL UNITS.  ALSO INCLUDE ACTUAL

SUPPLY & RETURN AIR VELOCITY & STATIC PRESSURE READINGS ALONG WITH

ALL MOTOR AMPERAGES FOR ALL UNITS.

14. THE CONTRACTOR IS TO INCLUDE IN THEIR BID ALL LOW VOLTAGE CONTROL

WIRING, THERMOSTATS, RELAYS, TRANSFORMERS, STARTERS ETC FOR A

COMPLETE OPERATING CONTROL SYSTEM AS DESCRIBED IN THE SEQUENCE OF

OPERATIONS, THE CONTRACTOR IS ALSO RESPONSIBLE FOR LINE VOLTAGE

CONTROL FOR EXHAUST FANS CONTROLLED FROM LIGHT SWITCH AND

THERMOSTATS. ALL CONTROL WIRING IN THE AREAS THAT DO NOT HAVE

DROPPED CEILINGS THE CONTRACTOR MUST PROVIDE ALL CONTROL WIRING

CONDUIT. IN AREAS OF DROPPED CEILING PLENUM RATED CONTROL WIRING

CAN BE RUN EXPOSED ABOVE CEILING.

15. ALL MECHANICAL EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

T

HVAC SYMBOL LIST

EXISTING DUCTWORK OR

PIPING TO REMAIN

NEW DUCTWORK OR PIPING

THERMOSTAT

VOLUME DAMPER

EQUIPMENT TAG

EQUIPMENT NUMBER

MOTOR OPERATED DAMPER

DETAIL TAG/CALL OUT TAG

MECHANICAL SHEET NUMBER

XXX

X-XXX

XXX

XX

F#

EXISTING DUCTWORK OR

PIPING TO BE REMOVED

EXHAUST GRILLE

VD

BD
BACKDRAFT DAMPER

REFER TO SUPPLEMENTAL

FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

DOUBLE-LINE AND SINGLE-LINE

RECTANGULAR DUCT, FIRST

NUMBER INDICATES SIDE IN VIEW

IN INCHES, SECOND NUMBER

INDICATES SIDE IN DEPTH IN

INCHES

24X12

24X12

REGULAR SUPPLY AIR DUCT

(UP AND DOWN)

REGULAR RETURN AIR DUCT

(UP AND DOWN)

REGULAR EXHAUST AIR DUCT

(UP AND DOWN)

REGULAR OUTSIDE AIR DUCT

(UP AND DOWN)

M

IDENTIFIER                   DESCRIPTION

FLEXIBLE DUCTWORK

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

HVAC ABBREVIATIONS

IDENTIFIER                               DESCRIPTION

AC DIRECT EXPANSION AIR CONDITION UNIT

CFM CUBIC FEET PER MINUTE

COND CONDENSATE

CU CONDENSING UNIT

CUH CABINET UNIT HEATER

DB DRY BULB

DN DOWN

EA EXHAUST AIR

EF EXHAUST FAN

EG EXHAUST GRILLE

EUH ELECTRIC UNIT HEATER

EER ENERGY EFFICIENCY RATIO

EG EXHAUST GRILLE

FAI FRESH AIR INTAKE

GC GENERAL CONTRACTOR

MBH THOUSAND BTU PER HOUR

PC PLUMBING CONTRACTOR

RG RETURN GRILLE

RGL REFRIGERANT GAS LINE

RLL REFRIGERANT LIQUID LINE

RTU ROOFTOP UNIT

SA SUPPLY AIR

SD SUPPLY DIFFUSER

TYP.  TYPICAL

VIF VERIFY IN FIELD

SCOPE OF WORK

DEMOLITION

1. REMOVE ONE (1) EXISTING WALL MOUNTED FAN AS INDICATED ON PLANS.
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CXF - SEE CXF DWGS. EXISTING BUILDING

N

SCALE: 1/4" = 1'-0

MECHANICAL FIRST FLOOR DEMOLITION PLAN

MECHANICAL DEMOLITION NOTES:

1
DEMOLISH EXISTING WALL MOUNTED PROPELLER FAN. COORDINATE REMOVAL OF ELECTRICAL POWER

AND WIRING WITH ELECTRICAL CONTRACTOR. COORDINATE WITH GC TO SEAL EXISTING WALL

PENETRATION.
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GENERAL NOTES:

1. RETURN REMOVED EXISTING EQUIPMENT TO OWNER IF IT IS IN WORKING CONDITION.

2. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.
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FIRE ALARM SEQUENCE OF OPERATIONS MATRIX

SCALE: NOT TO SCALE

ACTIVATION OF MANUAL PULL STATION

ACTIVATION OF SMOKE DETECTOR

ACTIVATION OF DUCT MOUNTED SMOKE DETECTOR

FIRE ALARM LOSS OF PRIMARY/SECONDARY POWER

FIRE ALARM SYSTEM WIRING FAILURE
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Notification Supp.

SYSTEM OUTPUTS

GROUND FLOOR

1

FIRE ALARM RISER DIAGRAM

SCALE: NOT TO SCALE

FF

NOTES:

1. WIRING SHOWN ON RISER IS DIAGRAMMATICAL. PROVIDE NEW FIRE ALARM CABLE AS

REQUIRED AND INSTALL WIRING LOOPS AS BEST SUITED FOR FIELD CONDITIONS.

2. THE BUILDING IS FULLY SPRINKLERED.

= EXISTING FIRE ALARM WIRING

= NEW FIRE ALARM WIRING

= END OF LINE RESISTOR

HH HH

S

(E)

FIRE ALARM

SUB-PANEL

(E)

FACP

EDWARDS

EST3X

FFFF

SS

TRENCH AND INSTALL UNDERGROUND CONDUIT TO

RUN FIRE ALARM WIRING FROM CXE BUILDING TO

SUBSTATION 4. COORDINATE WITH FIELD CONDITIONS.

ST

HH

H

ATTIC

CENTRAL FIRE ALARM

CONTROL PANEL IN

MAIN ADMIN BUILDING

 LOCATED IN SUBSTATION 4

ELECTRICAL ROOM

1. THE FIRE ALARM AND SMOKE DETECTION SYSTEM SHALL BE INSTALLED IN COMPLIANCE WITH THE NATIONAL FIRE

PREVENTION CODE (NFPA 72 - 2016), NATIONAL LIFE SAFETY CODE (NFPA 101 - 2018), NATIONAL ELECTRICAL CODE (NFPA

70 - 2017), 2020 NEW YORK STATE BUILDING CODE, AND ALL LOCAL MUNICIPAL CODES HAVING JURISDICTION.

2. THE FIRE ALARM AND SMOKE DETECTION SYSTEM SHALL BE MAINTAINED AND TESTED IN COMPLIANCE WITH NFPA 72.

3. A CONTINUOUS FIRE WATCH SHALL BE PROVIDED IF THERE IS FIRE SYSTEM IMPAIRMENT.

4. ALL FIRE ALARM STROBES SHALL BE SYNCHRONIZED AND SHALL REMAIN FLASHING AFTER SYSTEM SILENCE FUNCTION.

5. CONTRACTOR TO UPDATE ALL NECESSARY CORRESPONDING FIRE ALARM SIGNALS WHEN PERFORMING ANY

MODIFICATION TO THE BUILDING, WHERE APPLICABLE, MAKE SURE THE SAME UPDATES ARE COORDINATED AND

TRANSMITTED TO THE CENTRAL STATION.

6. HORNS WILL SOUND A TEMPORAL 3-SIGNALING RHYTHM PER NFPA 72.

7. EXACT PLACEMENT OF DEVICES TO BE VERIFIED IN FIELD.

8. ALL SMOKE DETECTORS SHALL BE INSTALLED A MINIMUM OF 36" FROM ANY HVAC SUPPLY OR RETURN REGISTER.

9. FIRE ALARM WIRING SHALL BE INSTALLED IN A MINIMUM OF 3/4" RIGID GALVANIZED CONDUIT OR BY NEW YORK STATE

BUILDING CODE APPROVED WIRING METHODS.

10. WALL MOUNTED HORNS AND VISUAL FIRE ALARMS (STROBES) SHALL BE MOUNTED NOT LESS THAN 6'-8" AND NOT

GREATER THAN 8'-0" A.F.F.  WHERE LOCAL CONDITIONS ARE TOO LOW TO PERMIT THE REQUIRED MINIMUM

INSTALLATION HEIGHT, INSTALL THE STROBES AT 6" BELOW THE CEILING.

11. MANUAL PULL STATIONS SHALL BE MOUNTED AT 4'-0" A.F.F. AND SHALL BE INSTALLED WITHIN 5'-0"  OF EXIT DOOR.

12. WIRING SHALL BE INSTALLED IN ACCORDANCE WITH NFPA 70 AND AS RECOMMENDED BY THE MANUFACTURER OF THE

FIRE ALARM SYSTEM.

13. ALL EQUIPMENT AND COMPONENTS SHALL BE NEW AND SHALL BE TESTED AND LISTED BY A NATIONALLY RECOGNIZED

APPROVALS AGENCY.

14. ALL EQUIPMENT SHALL BE ATTACHED TO WALLS AND CEILING/FLOOR ASSEMBLIES AND SHALL BE HELD FIRMLY IN PLACE.

FASTENERS AND SUPPORTS SHALL BE ADEQUATE TO SUPPORT REQUIRED LOAD.

15. ALL FIELD WIRING SHALL BE ELECTRICALLY SUPERVISED FOR OPEN CIRCUIT AND GROUND FAULTS.

16. ALL BOXES AND CABINETS SHALL BE UL LISTED FOR THEIR USE AND PURPOSE.

17. DIALER OR ALARM COMMUNICATOR TRANSMITTER SHALL TRANSMIT ALL POINTS AS THEY ARE REPORTED TO THE HOST

PANEL.

18. ALL DEVICES SHALL BE COMPATIBLE WITH EXISTING SYSTEM (EST3 BY EDWARDS). FIRE ALARM PRODUCTS SHALL BE

APPROVED BY THE ENGINEER OR OWNER.

19. ALL PENETRATIONS SHALL BE FIRE PROOFED AS REQUIRED.

1. LOCATION OF DEVICES AND EQUIPMENT ARE APPROXIMATE. FINAL LOCATIONS MUST BE DETERMINED ACCORDING TO

THE SITE CONDITIONS.

2. VISUAL FIRE ALARMS (STROBES) SHALL HAVE MINIMUM 5'-0" CLEARANCE FROM ANY OBSTRUCTIONS, SHALL BE FIELD

ADJUSTABLE, AND SHALL BE RATED AT 75 CANDELA MINIMUM, UNLESS OTHERWISE NOTED. ALL STROBES SHALL BE

SYNCHRONIZED AT LINE OF SIGHT.

3. WALL MOUNTED HORNS AND VISUAL FIRE ALARMS (STROBES) SHALL BE MOUNTED NOT LESS THAN 6'-8" AND NOT

GREATER THAN 8'-0" A.F.F.  WHERE LOCAL CONDITIONS ARE TOO LOW TO PERMIT THE REQUIRED MINIMUM

INSTALLATION HEIGHT, INSTALL THE STROBES AT 6" BELOW THE CEILING.

4. MANUAL PULL STATIONS SHALL BE MOUNTED AT 4'-0" A.F.F. AND SHALL BE INSTALLED WITHIN 5'-0" OF EXIT DOOR.

5. FUSE CUT OUT BOX SHALL COMPLY WITH THE NATIONAL ELECTRICAL CODE AND HAVE A REMOVABLE SOLID COPPER

NEUTRAL BAR.

6. ALL CONDUITS AND CONTROL PANELS SHALL BE GROUNDED TO BUILDING STEEL/GROUND GRID WITH A MINIMUM #8

CONDUCTOR.

7. RISER DIAGRAM ON THIS DRAWING IS FOR DESIGN PURPOSE ONLY. FIRE ALARM CONTRACTOR SHALL PROVIDE A

COMPLETE RISER DIAGRAM WITH ACTUAL FIELD WIRING REQUIRED.

8. EACH FIRE ALARM INITIATING AND INDICATING CIRCUIT SHALL BE ELECTRICALLY SUPERVISED.

9. EACH VISUAL FIRE ALARM CIRCUIT SHALL CONTAIN AT LEAST 20% SPARE CAPACITY.

10. ALL CONTROL PANELS, FUSE CUTOUTS, TROUBLE BELLS, ALARM BELLS AND SILENCE SWITCHES SHALL BE PROPERLY

LABELED WITH MINIMUM 1/4" HIGH LETTERS.

11. WIRING FOR AUDIBLE AND VISUAL ALARM NOTIFICATION DEVICES SHALL BE ARRANGED SO THAT A LOSS OF A PORTION

OF THE WIRING ON A FLOOR WILL NOT RENDER MORE THAN 60% OF THE DEVICES OF EACH TYPE INOPERATIVE, AND

THE DEVICES SHALL BE SO CONNECTED TO THE CIRCUITRY (i.e., BY MEANS OF ALTERNATE CIRCUITS) AS TO MAINTAIN

AT LEAST PARTIAL AUDIBILITY/VISIBILITY THROUGHOUT THE ENTIRE FLOOR.

12. THE FIRE ALARM CONTROL PANEL SHALL BE PROVIDED WITH A KEY SWITCH. DURING DAILY TESTS, THE KEY SWITCH

SHALL BE USED TO BYPASS THE CIRCUITS THAT CONTROL DAMPERS AND FAN SHUTDOWN.

13. THE DAMPERS AND FAN BYPASS FUNCTION SHALL BE AUTOMATICALLY RESTORED TO BE NORMAL UN-SHUNTED

CONDITION WITHIN FORTY-FIVE MINUTES, IF NOT DONE SO MANUALLY BEFORE FORTY-FIVE MINUTES.

14. PERFORM FIRE ALARM SYSTEM TESTING PER THE 2020 NEW YORK STATE FIRE CODE AND NFPA 72.

FIRE ALARM GENERAL NOTES: FIRE ALARM SYSTEM RISER NOTES:

SYMBOL

S

HH

F

DESCRIPTION

FIRE ALARM SUB PANEL

SMOKE DETECTOR

#

FIRE ALARM WALL MOUNTED HORN/STROBE

# = CANDELA RATING

MANUAL FIRE ALARM PULL STATION

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM LEGEND:

FA

FUSED CUT OUT SWITCH/FUSED LOCKABLE DISCONNECT SWITCH

FCO

1. DEMOLISH EXISTING FIRE ALARM DEVICES AND ASSOCIATED WIRING BACK TO SOURCE.

2. INSTALL NEW FIRE ALARM DEVICES AS PER DRAWINGS. PROVIDE ALL NECESSARY WIRING, CONNECTIONS, CONDUIT,

AND FITTINGS.

3. NEW FIRE ALARM DEVICES AND SIGNAL WIRING SHALL BE CONNECTED TO THE EXISTING "QUAD 4" FIRE ALARM PANEL.

4. NEW FIRE ALARM SYSTEM SHALL BE INSPECTED BY A THIRD PARTY INSPECTION AGENCY CERTIFIED BY WESTCHESTER

COUNTY. ELECTRICIAN SHALL INCLUDE INSPECTION IN BASE BID SCOPE AND COORDINATE WITH INSPECTION AGENCY

TO CERTIFY THE SYSTEM.

5. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM VENDOR (OPEN SYSTEMS METRO) TO RE-PROGRAM AND TEST

THE CENTRAL FIRE ALARM SYSTEM IN THE PLAYLAND MAIN ADMINISTRATION BUILDING FOLLOWING THE INSTALLATION

OF NEW SYSTEM AND DEVICES.

6. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM CENTRAL MONITORING PROVIDER (STATEWIDE MONITORING)

TO TEST AND VERIFY CENTRAL MONITORING OF PARKWIDE SYSTEM FOLLOWING THE INSTALLATION OF NEW SYSTEM

AND DEVICES.

SCOPE OF WORK:

ST

WALL MOUNTED STROBE

# = CANDELA RATING

FLOW SWITCH CONNECTED TO FIRE ALARM SYSTEM

1. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM VENDOR TO PRODUCE A SEPARATE FIXED PRICE TO

PERFORM THE SCOPE OF WORK CONTAINED ON THESE DRAWINGS IN CONNECTION WITH THE FIRE ALARM SYSTEM.

THESE DRAWINGS ARE PROVIDED FOR BID PURPOSES ONLY AND TO ILLUSTRATE THE SCOPE OF WORK INTENT OF THIS

PROJECT.

2. ELECTRICIAN SHALL OBTAIN SEPARATE PERMIT FOR FIRE ALARM PRIOR TO INSTALLATION.

3. PRIOR TO SUBMISSION OF THE FIRE ALARM SYSTEM BID, THE FIRE ALARM VENDOR IS RESPONSIBLE TO REVIEW ALL

DRAWINGS (I.E., MECHANICAL/HVAC, ELECTRICAL, PLUMBING, FIRE SPRINKLER, AND ARCHITECTURAL). UPON

SUBMISSION OF THE FIRE ALARM BID, THE FIRE ALARM VENDOR CERTIFIES THAT ALL DRAWINGS HAVE BEEN

REVIEWED, THE SITE HAS BEEN VISITED/INSPECTED (IF APPLICABLE), AND THAT ALL LOCAL FIRE DEPARTMENT

REQUIRED ITEMS ARE FULLY UNDERSTOOD AND INCLUDED IN THE BID PRICE (NO CHANGE ORDERS ALLOWED).

4. FIRE ALARM VENDOR MUST ADHERE TO NFPA 72, NFPA 101, AND ALL LOCAL CODES AND AUTHORITIES HAVING

JURISDICTION. THE ENTIRE SYSTEM MUST BE DESIGNED IN ACCORDANCE WITH THESE AUTHORITIES HAVING

JURISDICTION.

5. FIRE ALARM VENDOR SHALL INCLUDE THE COST OF THE ENGINEERING FEE, PROGRAMMING CHARGE, NEW EQUIPMENT,

CONNECTION & TESTING, TROUBLESHOOTING, ATTENDANCE AT THE FIRE ALARM INSPECTION, ETC. AS PART OF THE

TOTAL PRICE.

6. FIRE ALARM VENDOR MUST SUBMIT APPROVED, SIGNED AND SEALED DESIGN/BUILD DRAWINGS TO THE ENGINEER AND

OWNER, INCLUDING: FIRE ALARM RISER DIAGRAM, LAYOUT, EQUIPMENT LIST, SPECIFICATIONS PRIOR TO START OF

INSTALLATION. INSTALLATION OF THE NEW FIRE ALARM SYSTEM SHALL NOT PROCEED PRIOR TO WRITTEN APPROVAL

BY THE ENGINEER.

7. FIRE ALARM VENDOR SHALL SUBMIT SHOP DRAWINGS IN COMPLIANCE WITH NFPA 72, 2020 NEW YORK STATE BUILDING

CODE, AND 2020 NEW YORK STATE FIRE CODE SECTION 907.1.1.

8. ALL FIRE ALARM CABLES AND WIRING MUST BE PLENUM RETURN RATED CABLES.

#

E EXISTING TO REMAIN

FIRE ALARM ABBREVIATIONS:

ER EXISTING TO BE RELOCATED

EL EXISTING AS SHOWN IN NEW LOCATION

FCU FIRE ALARM CONTROL UNIT

FCO FUSED CUT OUT

FACP FIRE ALARM CONTROL PANEL

RTU
ROOFTOP UNIT

SP
SPRINKLER

FP

FIRE PROTECTION

WP
WEATHERPROOF

GV
SPRINKLER VALVE TAMPER SWITCH CONNECTED TO FIRE ALARM SYSTEM

N
NEW

FSR

S

DUCT MOUNTED SMOKE DETECTOR

FIRE ALARM INTERFACE RELAY FOR HVAC FAN SHUTDOWN

EXISTING TO BE DEMOLISHED

H HEAT DETECTOR

X
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CONNECT NEW FIRE ALARM DEVICES TO EXISTING FIRE ALARM CONTROL PANEL IN

SUBSTATION 4 ELECTRICAL ROOM.

NEW MANUAL PULL STATIONS SHALL BE INSTALLED AT 4'-0" ABOVE FINISHED FLOOR AT

EACH BUILDING EXIT (MAX. DISTANCE OF 5'-0" FROM EXIT).

FIRE ALARM STROBES AND HORN STROBES SHALL BE FIELD ADJUSTABLE AND SET

CANDELA RATING INDICATED ON PLAN. FIRE ALARM STROBES AND HORN STROBES SHALL

BE INSTALLED AT  7'-4" ABOVE FINISHED FLOOR UNLESS OTHERWISE NOTED.

1

2

3

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM GENERAL NOTES:

1. REFER TO DRAWING FA-001.00 FOR SYMBOLS, ABBREVIATIONS, AND NOTES. LAYOUT OF

FIRE ALARM DEVICES ON THIS PLAN IS DIAGRAMMATIC; EXACT LOCATIONS OF DEVICES

AND CONDUIT SHALL BE COORDINATED WITH FIELD CONDITIONS, ARCHITECTURAL

REQUIREMENTS, AND MANUFACTURER RECOMMENDATIONS.

2. ALL DEVICES AND EQUIPMENT SHOWN ON THIS PLAN ARE NEW, UNLESS OTHERWISE

NOTED.

3. INSTALL NEW FIRE ALARM SYSTEM IN STRICT ACCORDANCE WITH NFPA-72 AND NFPA-90A

REQUIREMENTS.

4. CONTRACTOR SHALL INSTALL NEW FIRE ALARM SYSTEM AS INDICATED AND PROVIDE ALL

NECESSARY WIRING, CONDUIT, AND APPARATUSES.

5. ALL VISUAL NOTIFICATION DEVICES IN THE SAME SPACE SHALL BE SYNCHRONIZED IN

ACCORDANCE WITH NFPA-72.

6. COORDINATE INSTALLATION WITH FIRE ALARM SYSTEM VENDOR AND MANUFACTURER

REQUIREMENTS.

7. COORDINATE FIRE ALARM DEVICES WITH ARCHITECTURAL FINISHES. CONCEAL CONDUIT

IN FINISHED WALLS AND FLUSH MOUNT DEVICES WHERE POSSIBLE.

8. CONTRACTOR SHALL TEST THE FIRE ALARM SYSTEM AFTER COMPLETION OF

INSTALLATION. FIRE ALARM SYSTEM SHALL BE TESTED AND VERIFIED TO BE WORKING

PROPERLY PRIOR TO INSPECTION BY THE AUTHORITY HAVING JURISDICTION.

9. FOLLOWING INSTALLATION, CONTRACTOR SHALL PATCH, PAINT, AND RESTORE ALL WALLS

AND CEILINGS TO MATCH EXISTING OR DESIRED NEW CONDITION.

10. FIRESTOP ALL FIRE-RATED FLOOR OR WALL PENETRATIONS TO MAINTAIN ORIGINAL FIRE

RATING TO FULL DEPTH OF OPENING.

11. CONTRACTOR SHALL PROVIDE SLEEVE FOR CONDUIT PENETRATIONS THROUGH WALL

AND CEILING FLOORS.

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING E

FIRE ALARM FIRST FLOOR PLAN

As indicated

CXE-FA-21

1

FIRE ALARM FIRST FLOOR PLAN

SCALE: 1/4" = 1'-0"
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CONNECT NEW FIRE ALARM DEVICES TO EXISTING FIRE ALARM CONTROL PANEL IN

SUBSTATION 4 ELECTRICAL ROOM.

FIRE ALARM STROBES AND HORN STROBES SHALL BE FIELD ADJUSTABLE AND SET

CANDELA RATING INDICATED ON PLAN. FIRE ALARM STROBES AND HORN STROBES SHALL

BE INSTALLED AT  7'-4" ABOVE FINISHED FLOOR UNLESS OTHERWISE NOTED.

1

2

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM GENERAL NOTES:

1. REFER TO DRAWING FA-001.00 FOR SYMBOLS, ABBREVIATIONS, AND NOTES. LAYOUT OF

FIRE ALARM DEVICES ON THIS PLAN IS DIAGRAMMATIC; EXACT LOCATIONS OF DEVICES

AND CONDUIT SHALL BE COORDINATED WITH FIELD CONDITIONS, ARCHITECTURAL

REQUIREMENTS, AND MANUFACTURER RECOMMENDATIONS.

2. ALL DEVICES AND EQUIPMENT SHOWN ON THIS PLAN ARE NEW, UNLESS OTHERWISE

NOTED.

3. INSTALL NEW FIRE ALARM SYSTEM IN STRICT ACCORDANCE WITH NFPA-72 AND NFPA-90A

REQUIREMENTS.

4. CONTRACTOR SHALL INSTALL NEW FIRE ALARM SYSTEM AS INDICATED AND PROVIDE ALL

NECESSARY WIRING, CONDUIT, AND APPARATUSES.

5. ALL VISUAL NOTIFICATION DEVICES IN THE SAME SPACE SHALL BE SYNCHRONIZED IN

ACCORDANCE WITH NFPA-72.

6. COORDINATE INSTALLATION WITH FIRE ALARM SYSTEM VENDOR AND MANUFACTURER

REQUIREMENTS.

7. COORDINATE FIRE ALARM DEVICES WITH ARCHITECTURAL FINISHES. CONCEAL CONDUIT

IN FINISHED WALLS AND FLUSH MOUNT DEVICES WHERE POSSIBLE.

8. CONTRACTOR SHALL TEST THE FIRE ALARM SYSTEM AFTER COMPLETION OF

INSTALLATION. FIRE ALARM SYSTEM SHALL BE TESTED AND VERIFIED TO BE WORKING

PROPERLY PRIOR TO INSPECTION BY THE AUTHORITY HAVING JURISDICTION.

9. FOLLOWING INSTALLATION, CONTRACTOR SHALL PATCH, PAINT, AND RESTORE ALL WALLS

AND CEILINGS TO MATCH EXISTING OR DESIRED NEW CONDITION.

10. FIRESTOP ALL FIRE-RATED FLOOR OR WALL PENETRATIONS TO MAINTAIN ORIGINAL FIRE

RATING TO FULL DEPTH OF OPENING.

11. CONTRACTOR SHALL PROVIDE SLEEVE FOR CONDUIT PENETRATIONS THROUGH WALL

AND CEILING FLOORS.
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