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CLASS A 
PORTABLE FIRE 
EXTINGUISHER

CLASS K 
PORTABLE FIRE 
EXTINGUISHER

CLASS C 
PORTABLE FIRE 
EXTINGUISHER EXIT #1

WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 1-6 (AFTER HOURS)

OCC. CLASS. : A-3

31 OCCUPANTS  
OCC. CLASS. : A-3

30 OCCUPANTS  

EXIT #2
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 1 - 6 (AFTER HOURS)

EXIT #3
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 0

EXIT #4
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 7

EXIT #5
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 8

OCC. CLASS. : A-2
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REFER TO CXF SET REFER TO CXE SET

BOARDWALK

1-HR FIRE RATED WALL

MAX TRAVEL DISTANCE = 39'-8"

EXIT #7
WIDTH = 17'-6"
EXIT CAPACITY = 1050
DESIGN LOAD = 31

EXIT #6
WIDTH = 17'-6"
EXIT CAPACITY = 1050
DESIGN LOAD = 30

ROLL-UP DOORS WILL BE OPEN DURING 
HOURS OF OPERATIONS
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OCC. CLASS. : A-5

1-HR FIRE 
RATED WALL

COLONNADE

COUNTER TOP, 36" AFF MAX. 

PUBLIC WAY

CLASS K 
PORTABLE FIRE 
EXTINGUISHER

MAX TRAVEL DISTANCE = 34'-8" MAX TRAVEL DISTANCE = 23'-4"EXISTING COUNTER TOP, 36" AFF MAX. 

[NY] C501.6 HISTORIC BUILDINGS
PROVISIONS OF THIS CODE RELATING TO THE 
CONSTRUCTION, REPAIR, ALTERATION, 
RESTORATION AND MOVEMENT OF STRUCTURES, 
AND CHANGE OF OCCUPANCY SHALL NOT BE 
MANDATORY FOR HISTORIC BUILDINGS.

2020 NYS ENERGY CONSERVATION CODE
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TOTAL HEIGHT: 25'
OCCUPANCY: A-5

COLONNADE

TOTAL HEIGHT: 17'
OCCUPANCY: A-5

TOTAL HEIGHT: 11'
OCCUPANCY: A-2

TOTAL HEIGHT: 25'-5"
OCCUPANCY: A-3

NIC

CXF

ADDITION

PUBLIC WAY
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CXF CANOPY

ABOVE
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MAINTENANCE AREA

NOT OPEN TO THE PUBLIC

EBC 302.4 - EXISTING MATERIALS
MATERIALS ALREADY IN USE IN A BUILDING IN COMPLIANCE WITH REQUIREMENTS OR APPROVALS IN EFFECT AT 
THE TIME OF THEIR ERECTION OR INSTALLATION SHALL BE PERMITTED TO REMAIN IN USE UNLESS DETERMINED 
BY THE BUILDING OFFICIAL TO BE UNSAFE.

EBC 302.5 - NEW REPLACEMENT MATERIALS
EXCEPT AS OTHERWISE REQUIRED OR PERMITTED BY THIS CODE, MATERIALS PERMITTED BY THE APPLICABLE 
CODE FOR NEW CONSTRUCTION SHALL BE USED. LIKE MATERIALS SHALL BE PERMITTED FOR REPAIRS AND 
ALTERATIONS, PROVIDED THAT UNSAFE CONDITIONS ARE NOT CREATED. HAZARDOUS MATERIALS SHALL NOT BE 
USED WHERE THE CODE FOR NEW CONSTRUCTION WOULD NOT PERMIT THEIR USE IN BUILDINGS OF SIMILAR 
OCCUPANCY, PURPOSE AND LOCATION.

EBC 305.5 - ADDITIONS
PROVISIONS FOR NEW CONSTRUCTION SHALL APPLY TO ADDITIONS. 

EXISTING  BUILDING CODE

NEW YORK STATE BUILDING CODE 2020 (BC)
NEW YORK STATE EXISTING BUILDING CODE 2020 (EBC)
ENERGY CONSERVATION CONSTRUCTION CODE OF NEW YORK STATE (ECCC)
NFPA 13 2013 (NFPA 13)

APPLICABLE CODES

CLIMATE ZONE - MARINE 4

NEW CONSTRUCTION MIN R-VALUE

[NY] TABLE C402.1.3/4

WOOD FRAME WALLS, ABOVE GROUND MIN R-20

ATTIC AND OTHER ROOFS MIN R-38

UNHEATED SLABS MIN R-10 FOR 24" BELOW

OPAQUE SWINGING DOOR MAX U-0.37

GARAGE DOOR MAX U-0.31

OPERABLE FENESTRATION MAX U-0.45

ADDITION TO MEET PRESCRIPTIVE METHOD C502.2 IN 2020 NYS ECCC

PLAYLAND AMUSEMENT PARK IS A DESIGNATED NATIONAL HISTORIC LANDMARK 
AND IS LISTED ON THE NATIONAL REGISTER OF HISTORIC PLACES.

THE NATIONAL HISTORIC PLACES REGISTER REFERENCE NUMBER: 80004529_NHL
NATIONAL ARCHIVE IDENTIFIER: 75323175 

CROSS AXIS BUILDING E IS A CONTRIBUTING STRUCTURE OF THE LANDMARK AND 
THEREFORE AN HISTORIC BUILDING UNDER THE 2020 BUILDING CODE AND 2020 
EXISTING BUILDING CODE OF NEW YORK STATE

HISTORICAL BUILDING REGISTRY
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CXE-G-02

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXE & CXF - LIFE SAFETY PLANS

1/4" = 1'-0"
1

GROUND LIFE SAFETY PLAN CXE-CXF

1/8" = 1'-0"
2

GROUND PLAN FIRE SEPARATION N

CXF-
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NEW FENCE WITH GATE TO 
MATCH EXISTING FENCE

ASPHALT REPAIR

GRAVEL SURFACE IN AREA SHOWN ON 3/CXE-G-3

RESTORATION LEGEND
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SUBGRADE

6" HIGH CRUSHED STONE 
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CXE-G-03

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CXD - CXE - CXF

CXE - SITE RESTORATION

08/23/2022

1/8" = 1'-0"
2

SITE RESTORATION PLAN

SHEET NOTES

-PROVIDE PROTECTION FOR EXISTING FEATURES TO REMAIN.           
PROVIDE PROTECTION PLAN FOR APPROVAL

CONSTRUCTION NOTES

-REPLACE ALL PLANTED MATTER DISTURBED DURING CONSTRUCTION UNLESS 
STATED OTHERWISE.

-REPAIR ALL DAMAGED PARK PROPERTY INCURRED DURING CONSTRUCTION.
-REPAIR ASPHALT AS REQUIRED
-REPAIR SOD AS REQUIRED

RESTORATION KEY NOTES

NEW GRAVEL (PERMEABLE) SURFACE. SEE DETAIL 3 ON SHEET

REPAIR ASPHALT AS REQUIRED

1

2

-SCHEDULE AND COMPLETE WORK AS REQUIRED TO GIVE THE 
SITE IMPROVEMENT CONTRACTORS ACCESS TO THEIR JOBSITE 

1" = 1'-0"

GRAVEL SURFACE
1

CXF-
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DEMOLISH STRUCTURE ENTIRELY

DEMOLISH EXISTING EXTERIOR WALL OF EXISTING 
BUILDING. TO BE CONNECTED IN CONSTRUCTION

DM-43

CXE - SEE CXE DWGS.EXISTING BUILDING

ROBUSTLY PROTECT/ OR CAREFULLY 
REMOVE FOR REINSTALLATION
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DM-43

CAREFULLY REMOVE 
IPE DECKING, TO BE 
SALVAGED AND REUSED

NIC

DM-67DM-66 DM-66

DM-66

DM-66

CXF-A-03
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NEW BUILDING

DM-77

DM-79

DM-79

DM-79

ROBUSTLY PROTECT CXE 
COLUMN ENCLOSURE

INDICATES DEMOLITION

DM - # DEMOLITION KEY NOTES

SHINGLES TO BE REMOVED

SBS MODIFIED BITUMEN TO BE REMOVED

DEMOLITION LEGEND

INDICATES N.I.C.NIC

1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT ALL EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING 
LINES AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO 
SCHEDULED DEMOLITION.

13. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICATION OF NEW FLOOR 
COATING.

15. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

16. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
17. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS 

OF THE WORK.

DEMOLITION NOTES:
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INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXF - GROUND FLOOR DEMOLITION PLAN

1/4" = 1'-0"
1

GROUND  FLOOR DEMOLITION PLAN CXF

DEMO KEYNOTES

DM-6 REMOVE EXISTING WOOD DECKING. (COORDINATE EXTENT OF REMOVAL REQUIRED TO REPAIR
FLOOR JOISTS TO REMAIN AS NEEDED - SEE STRUCTURAL DRAWINGS).

DM-43 REMOVE SECTION OF EXISTING WALL. PROVIDE HEADER AND SILL AS REQUIRED TO CREATE A
WINDOW OPENING. SEE ELEVATIONS.

DM-66 CAREFULLY REMOVE WINDOW AND FRAME. TO BE SALVAGED AND REINSTALLED IN CXD WORK (SEE
CXD-A-11).

DM-67 CAREFULLY REMOVE DOOR AND FRAME, FOR REINSTALLATION.

DM-77 DEMOLISH EXISTING FURRED WALL AND REMOVE ELECTRICAL PANELS (TO BE RELOCATED.
COORDINATE WITH ELEC DWGS)

DM-79 REMOVE EXISTING COLUMN ENCLOSURE AND STRUCTURAL POST. USE TEMPORARY SHORING AS
REQUIRED. COORDINATE WITH STRUCT DWG.

N

1-118-A-1073-0
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INDICATES DEMOLITION

DM - # DEMOLITION KEY NOTES

SHINGLES TO BE REMOVED

SBS MODIFIED BITUMEN TO BE REMOVED

DEMOLITION LEGEND

INDICATES N.I.C.NIC

1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT ALL EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING 
LINES AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO 
SCHEDULED DEMOLITION.

13. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICATION OF NEW FLOOR 
COATING.

15. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

16. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
17. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS 

OF THE WORK.

DEMOLITION NOTES:

1E4F3F2F1F
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DEMOLISH STRUCTURE ENTIRELY

DEMOLISH EXISTING ROOF, SOFFIT OF 
EXISTING BUILDING WHERE NECESSARY TO 
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DM-78
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As indicated

CXF-A-02

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXF - ROOF DEMOLITION PLAN

DEMO KEYNOTES

DM-78 ACORN LIGHT TO PROTECTED, OR CAREFULLY REMOVED AND REINSTALLED AS NEEDED FOR
CONSTRUCTION.

1/4" = 1'-0"
1

ROOF PLAN DEMOLITION CXF

N
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INDICATES DEMOLITION

DM - # DEMOLITION KEY NOTES

SHINGLES TO BE REMOVED

SBS MODIFIED BITUMEN TO BE REMOVED

DEMOLITION LEGEND

INDICATES N.I.C.NIC

1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT ALL EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING 
LINES AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO 
SCHEDULED DEMOLITION.

13. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICATION OF NEW FLOOR 
COATING.

15. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

16. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
17. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS 

OF THE WORK.

DEMOLITION NOTES:

1E 4F 3F 2F 1F

DEMOLISH STRUCTURE ENTIRELY

NIC

DM-67

DM-66

DM-43

DEMOLISH EXISTING ROOF, SOFFIT, AND 
EXTERIOR WALL AS NECESSARY TO CREATE 
OPENING TO CONNECT TO NEW ADDITION. 

DM-66

1E4F3F2F1F

DEMOLISH STRUCTURE ENTIRELY

DM-5

NIC

ROBUSTLY PROTECT/ 
OR CAREFULLY REMOVE 

FOR REINSTALLATION

DM-78

CF AFBF

DM-66DM-66

DM-43
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CXF-A-03

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXF - EXTERIOR DEMOLITION ELEVATIONS

DEMO KEYNOTES

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN ENCLOSURE TO USE
AS REFERENCE IN ORDER TO REPLICATE TRIMS TO MATCH LOCATION, SIZE AND SHAPE AS
INDICATED. COORDINATE WITH STRUCTURAL DRAWINGS.

DM-43 REMOVE SECTION OF EXISTING WALL. PROVIDE HEADER AND SILL AS REQUIRED TO CREATE A
WINDOW OPENING. SEE ELEVATIONS.

DM-66 CAREFULLY REMOVE WINDOW AND FRAME. TO BE SALVAGED AND REINSTALLED IN CXD WORK (SEE
CXD-A-11).

DM-67 CAREFULLY REMOVE DOOR AND FRAME, FOR REINSTALLATION.

DM-78 ACORN LIGHT TO PROTECTED, OR CAREFULLY REMOVED AND REINSTALLED AS NEEDED FOR
CONSTRUCTION.

1/4" = 1'-0"
3

CXF -  DEMOLITION ELEVATION - SOUTH

1/4" = 1'-0"
1

CXF -  DEMOLITION ELEVATION - NORTH
1/4" = 1'-0"

2
CXF - DEMOLITION ELEVATION - EAST
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INDICATES DEMOLITION

DM - # DEMOLITION KEY NOTES

SHINGLES TO BE REMOVED

SBS MODIFIED BITUMEN TO BE REMOVED

DEMOLITION LEGEND

INDICATES N.I.C.NIC

1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING 
CONDITIONS AND REQUIREMENTS OF THE WORK. THE GENERAL CONTRACTOR SHALL FIELD VERIFY 
EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS 
INCLUDING SIZES AND PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW 
THE GENERAL SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL 
ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE 
CONTRACTOR'S RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO 
ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO 
RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE CONTRACTOR 
SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS 
REMOVED AND STORED OFF SITE AT NO ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS 
FOR THEIR ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB 
EXISTING STRUCTURES. TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE 
PROVIDED AS REQUIRED TO PROTECT ALL EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION 
WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED 
BEFORE REMOVING WALL.

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE 
ANCHORING HARDWARE, AND MISCELLANEOUS FASTENINGS, ETC.

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE 
CUT TO BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING 
LINES AS REQUIRED. ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 
LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND 
AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS 
CONTRACT. CONTRACTOR TO "CUT OFF" ALL NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED 
RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO 
SCHEDULED DEMOLITION.

13. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED 
BY THE WORK AND PREPARE FOR NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICATION OF NEW FLOOR 
COATING.

15. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY 
OF ALL TRASH AND DEBRIS ON A REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

16. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
17. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS 

OF THE WORK.

DEMOLITION NOTES:
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BF
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9
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DEMOLISH STRUCTURE ENTIRELY

DM-68

DM-69

DM-68

NEW BUILDING CXE - SEE CXE DWGS.EXISTING BUILDING
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CF

AF

BF

NIC

DEMOLISH STRUCTURE ENTIRELY

10' - 0" 10' - 0" 10' - 0" 23' - 0"

ROBUSTLY PROTECT/ OR CAREFULLY 
REMOVE FOR REINSTALLATION

DM-66 DM-66

DM-66

DM-66

DEMOLISH EXISTING FURRED WALL AND 
REMOVE ELECTRICAL PANELS 
(TO BE RELOCATED. SEE ELEC. DWGS.)

8' - 4"8' - 4"

1
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"

DM-43

DM-43

9
' 
- 
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"

2
0
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"

CXF-A-04

1
Sim

DEMOLISH EXISTING EXTERIOR WALL OF EXISTING 
BUILDING. TO BE CONNECTED IN CONSTRUCTION

REMOVE EXISTING CEILING TO 
EXPOSE JOIST, AND REMOVE ALL 
LIGHTS AND SPRINKLERS. SEE 
PUBLING AND ELEC. DWGS.

DM-68 DM-67

CXE - SEE CXE DWGS.EXISTING BUILDING NEW BUILDING
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As indicated

CXF-A-04

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXF - RCP DEMOLITION PLAN

DEMO KEYNOTES

DM-43 REMOVE SECTION OF EXISTING WALL. PROVIDE HEADER AND SILL AS REQUIRED TO CREATE A
WINDOW OPENING. SEE ELEVATIONS.

DM-66 CAREFULLY REMOVE WINDOW AND FRAME. TO BE SALVAGED AND REINSTALLED IN CXD WORK (SEE
CXD-A-11).

DM-67 CAREFULLY REMOVE DOOR AND FRAME, FOR REINSTALLATION.

DM-68 REMOVE EXTERIOR SOFFIT AS NECESSARY WHERE SOFFIT LIGHTS ARE TO BE INSTALLED.
COORDINATE WITH ELECTRICAL DRAWINGS.

DM-69 REMOVE COLONNADE CEILING AS NECESSARY WHERE RECESSED LIGHTS ARE TO BE INSTALLED.
COORDINATE WITH ELECTRICAL DRAWINGS.

N

1/4" = 1'-0"
1

CXF - COLONNADE RCP DEMO

1/4" = 1'-0"
2

CXF - DEMO RCP
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1E4F
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CXF-A-32

1
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3F2F1F
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CXF-A-32
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CXF-A-22 2
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CXF-A-21 2

2

CXF-A-85

VIF

23' - 0"

NIC

6
      

101A

986 SF

FOOD VENDOR

104

FE

NEW CXF BUILDINGEXISTING CXF BUILDING 

NEW T.O.F.F. TO BW LEVEL 
WITH EXISTING T.O.F.F.

10' - 0" 10' - 0" 10' - 0"

9

9

NEW DECK RAMP. 
SEE DWGS. CXF-A-84

75 75

W1 W2

38

101D

101C

      

4"

101B

AF

BF

REINSTALL COUNTER 
ROLL UP DOOR

1

CXF-A-31

1

CXF-A-31

CXF-A-21

1

CXF-A-21

3

101E

CXE - SEE CXE DWGS.
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CXF-A-85
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1
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8' - 0"5' - 0"
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+0' - 0"

T.O.F.F. +0' - 1 1/4" T.O.F.F. +0' - 1 1/4"

EXISTING COUNTERTOP

NEW COUNTERTOP

+0' - 5"

+0' - 5"

+0' - 0"

+0' - 0"

TOP OF ASPHALT FINISH TO 
ALIGN WITH WOOD DECKING 
ALONG THE BOARDWALK AS 
REQUIRED BY ADA

PLUMBING CHASE

EXISTING WALL

EXISTING 
FLOOR DRAIN

1
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EQ EQ
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1

1

ALIGN

GATE CONTINUES, REFER TO CXF-G-03 
FOR FULL EXTENT OF GATE

CXF-A-88

3

+0' - 1 1/4"

+0' - 1 1/4"

1 NEW IPE WOOD DECK

NEW CONSTRUCTION

KEY NOTES

101

1i WINDOW TAG

DOOR TAG

WALL TAG

FIRE EXTINGUISHERFE

1i

FLOOR DRAINFD

NOT IN CONTRACT

PLAN LEGEND:

NIC

#

FLOOR PLAN NOTES:

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. ALL 
ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" U.N.O.
4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR 

ACCESSORIES. COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE CONTRACTOR SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY 
MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE ARCHITECT 
IMMEDIATELY.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP BD MEETS THE FLOOR OR ROOF DECK.
7. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

8. THE CONTRACTOR TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY 
DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.

9. THE CONTRACTOR SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR 
THEINSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O. 

10. THE CONTRACTOR IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL 
AND MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. 

12. THE CONTRACTOR. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT 
PRIOR TO INSTALLING ANY ONE ITEM.

13. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 
ONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC O DETERMINE ACCESS 
ANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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As indicated

CXF-A-11

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXF - GROUND FLOOR PLAN

1/4" = 1'-0"
1

GROUND  FLOOR PLAN CXF

CONSTRUCTION KEYNOTES

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

38 NEW BUILT IN SEATING. SEE DETAILS.

75 REINSTALL SALVAGED WINDOWS FROM CXF (SEE CXF-A-01).

89 NEW STRUCTURAL POST AND COLUMN ENCLOSURE. COORDINATE WITH STRUCT DWG.

N

(CXF-A-86)
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1E4F

NIC

POLYCARBONATE GLAZING SYSTEM 
POLYCARBONATE PANELS: 

5/32" (4MM) THICK
23.625" (600MM) PANEL WIDTH
TRANSPARENT (LIGHT BLUE TINT) 
70% LIGHT TRANSMISSION

EXTRUDED ALUMINUM MULLION SYSTEM 

BASIS OF DESIGN: PALRAM SUNGLAZETM 4/600 SYSTEM

WOODEN CANOPY STRUCTURE BELOW (SEE CXF-A-33/34)

2

CXF-A-34

2

CXF-A-34

LOWER ROOF

CXF-A-12

21

CXF-A-32

1

CXF-A-32

3F2F1F

CF

3

CXF-A-32

3

CXF-A-32

CXF-A-21 2

AF

BF

1

CXF-A-31

1

CXF-A-31

CXF-A-21

1

CXF-A-21

3

NEW BUILDINGEXISTING BUILDING CXE - SEE CXE DWGS.

73

M1
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"

2
0

' 
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0
"

1

CXF-A-85

M1 LIGHTS IN THIS AREA TO REMAIN

82 8281

1' - 2"

+16' - 10"

FLOOR PLAN NOTES:

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. ALL 
ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" U.N.O.
4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR 

ACCESSORIES. COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE CONTRACTOR SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY 
MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE ARCHITECT 
IMMEDIATELY.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP BD MEETS THE FLOOR OR ROOF DECK.
7. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

8. THE CONTRACTOR TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY 
DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.

9. THE CONTRACTOR SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR 
THEINSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O. 

10. THE CONTRACTOR IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL 
AND MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. 

12. THE CONTRACTOR. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT 
PRIOR TO INSTALLING ANY ONE ITEM.

13. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 
ONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC O DETERMINE ACCESS 
ANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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CXF-A-12

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXF- ROOF PLAN

1/4" = 1'-0"
1

COLONNADE ROOF PLAN
N

CONSTRUCTION KEYNOTES

49 NEW CURBS FOR KITCHEN EXHAUST.

73 CONSTRUCT NEW ROOF BALUSTRADE. SEE DETAILS.

81 REINSTALL ACORN LIGHTS AND REPAIR BALUSTRADE AS NEEDED.

82 INSTALL FLAG POLES. COORDINATE WITH STRUCT DWG

1/4" = 1'-0"
2

CXF - ROOF PLAN
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CF

9 2

CXF-A-85

AFBF

1

CXF-A-31

1

CXF-A-31

73

MINI-SPLIT ON RAILS.
SEE MECH DWG

82

101D

EXHAUST FAN
SEE MECH DWG

SEE CXF-A-22

GROUND FLOOR
0' - 0"

1E4F

2

CXF-A-34

2

CXF-A-34

1

CXF-A-32

1

CXF-A-32

3F2F1F

3

CXF-A-32

3

CXF-A-32

P-1 TYP

M1 LIGHTS

38

NIC

FIRE RATED CONSTRUCTION 
CANOPY. SEE CXF-A-33

CXF-A-87

11

CXF-A-85

82 82 81

33

NIC

PAINTING SCHEDULE

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

SHERWIN WILLIAMS

P- 16

P- 17

P- 18

P- 19

P- 20

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

-

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

TYP. ROLL UP DOOR

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

GROUND FLOOR
0' - 0"

1E 4F

2

CXF-A-34

2

CXF-A-34

1

CXF-A-32

1

CXF-A-32

3F 2F 1F

3

CXF-A-32

3

CXF-A-32

5

1

101A

9

101B

NIC

INSTALL SALVAGE WINDOW 
FROM DEMO PHASE

RE-INSTALL DOOR AND FRAME

CXF-A-83

2

MINI-SPLIT ON RAILS.
SEE MECH. DWGS.

1

CXF-A-85

84 

33

67

101C
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CXF-A-21

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXF - EXTERIOR ELEVATIONS

1/4" = 1'-0"
2

CXF - EAST ELEVATION
1/4" = 1'-0"

1
CXF - BUILDING ELEVATION - NORTH

CONSTRUCTION KEYNOTES

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE HARDWARE. SEE
DOOR SCHEDULE.

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

33 NEW WOOD FENCE. SEE DETAILS.

38 NEW BUILT IN SEATING. SEE DETAILS.

67 NEW FASCIA BOARD AND SOFFIT.

73 CONSTRUCT NEW ROOF BALUSTRADE. SEE DETAILS.

81 REINSTALL ACORN LIGHTS AND REPAIR BALUSTRADE AS NEEDED.

82 INSTALL FLAG POLES. COORDINATE WITH STRUCT DWG

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

1/4" = 1'-0"
3

CXF - BUILDING ELEVATION - SOUTH

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. 
ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" U.N.O.
4. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE 

ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF 
ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE 
ARCHITECT IMMEDIATELY. THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD 
BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
8. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

9. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE 
INSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O.

10. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND 
MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. GC SHALL ALSO PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH 
WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

12. GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO 
INSTALLING ANY ONE ITEM.

13. REFER TO SHEET CXF-A-80 FOR PARTITION TYPE INFORMATION.
14. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 

CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE 
ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.
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GROUND FLOOR
0' - 0"

B.O. CEILING
12' - 6"

89

AF

P-1 TYP COL 
SHAFT

P-7 TYP COL 
SHAFT BASE

P-12 TYP

P-11 TYP

P-2 TYP

P-3 TYP

B.O. EAVE
16' - 4"

ATTIC FLOOR
13' - 4 3/4"

GROUND FLOOR
0' - 0"

4F

B.O. CEILING
12' - 6"

1

CXF-A-32

3F2F1F

NIC

REPLICATE PANEL DESIGN 
OF EXISTING COLONNADE

89

REPAIR PANELS OR REPLACE 
IN KIND AS NEEDED

REINSTALL EXISTING 
COUNTER ROLL UP DOOR

1

CXF-A-85

REPAIR PANELS OR REPLACE 
IN KIND AS NEEDED

33

B.O. EAVE
16' - 4"

ATTIC FLOOR
13' - 4 3/4"

GROUND FLOOR
0' - 0"

4F

B.O. CEILING
12' - 6"

1

CXF-A-32

3F 2F

REPLICATE PANEL DESIGN 
OF EXISTING COLONNADE

NIC

89

B.O. EAVE
16' - 4"

ATTIC FLOOR
13' - 4 3/4"

PAINTING SCHEDULE

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

SHERWIN WILLIAMS

P- 16

P- 17

P- 18

P- 19

P- 20

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

-

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

TYP. ROLL UP DOOR

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE
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CXF-A-22

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXF - INTERIOR COLONNADE ELEVATIONS

1/4" = 1'-0"
2

COLONNADE ELEVATION - EAST
1/4" = 1'-0"

1
COLONNADE ELEVATION - NORTH

1/4" = 1'-0"
3

COLONNADE ELEVATION - SOUTH

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. 
ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" U.N.O.
4. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE 

ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF 
ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE 
ARCHITECT IMMEDIATELY. THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD 
BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
8. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

9. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE 
INSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O.

10. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND 
MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. GC SHALL ALSO PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH 
WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

12. GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO 
INSTALLING ANY ONE ITEM.

13. REFER TO SHEET CXF-A-80 FOR PARTITION TYPE INFORMATION.
14. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 

CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE 
ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.

CONSTRUCTION KEYNOTES

33 NEW WOOD FENCE. SEE DETAILS.

89 NEW STRUCTURAL POST AND COLUMN ENCLOSURE. COORDINATE WITH STRUCT DWG.
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CXF-A-31

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXF - SECTIONS

3/8" = 1'-0"
1

CXF - SECTION
1" = 1'-0"

2
CXE  - WALL SECTION

+/-

+/-
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CXF-A-32

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXF - ENLARGED SECTION

3/8" = 1'-0"
1

CXF - EXISTING BUILDING SECTION

3/8" = 1'-0"
3

CXF - NEW ADDITION SECTION

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYP BD, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS 
ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING 

SHALL BE 4" (U.N.O.).
4. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE 

ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.
5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING 

CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF 
ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, GC IS TO NOTIFY THE 
ARCHITECT IMMEDIATELY. THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE 
OWNER.

6. GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD 
BE BROUGHT TO THE ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE GC SHALL PROVIDE CAULK JOINTS WHERE GYP BD MEETS THE FLOOR OR ROOF DECK.
8. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE 

PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S 
SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS 
ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE GC WILL BE RESPONSIBLE FOR 
MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

9. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE 
INSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O.

10. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND 
MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

11. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR 
INSTALLATION. GC SHALL ALSO PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH 
WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

12. GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO 
INSTALLING ANY ONE ITEM.

13. REFER TO SHEET CXF-A-80 FOR PARTITION TYPE INFORMATION.
14. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, 

CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE 
ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.

CONSTRUCTION KEYNOTES

38 NEW BUILT IN SEATING. SEE DETAILS.

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

73 CONSTRUCT NEW ROOF BALUSTRADE. SEE DETAILS.

75 REINSTALL SALVAGED WINDOWS FROM CXF (SEE CXF-A-01).

83 FDA AND USDA COMPLIANT SQUARE LAY IN CEILING TILES.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

1" = 1'-0"
2

BASE CONDITION DETAIL

1" = 1'-0"
4

BASE CONDITION AT BOARDWALK
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0' - 2" 0' - 1 3/4"

4' - 6 1/2"

AFBF

1% SLOPE

M2 LIGHT SET IN BETWEEN BEAMS, 
VIF CLEARANCE NEEDED FOR LIGHT BOX

10' - 4"

1 3/4" X 16" LVL BEAM, SEE STRUCT DWG, TYP

CXF-A-33
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CXF-A-34

1
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6
"

3

CXF-A-32

22' - 2"

TYP

1' - 11 5/8"

6X6 BEAM, SEE STRUCT DWG EXISTING BEAM, 
SEE STRUCT DWG

23' - 0"

POLYCARBONATE GLAZING SYSTEM 
POLYCARBONATE PANELS: 

5/32" (4MM) THICK
23.625" (600MM) PANEL WIDTH
TRANSPARENT (LIGHT BLUE TINT) 
70% LIGHT TRANSMISSION

3X8 JOIST, TYP

EXTRUDED ALUMINUM MULLION SYSTEM 

BASIS OF DESIGN: PALRAM SUNGLAZETM 4/600 SYSTEM
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CXF-A-33

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXF - CANOPY SECTIONS

1 1/2" = 1'-0"
3

CXF - CANOPY CROSS SECTION
4

GLASS CANOPY AXON

3/4" = 1'-0"
1

CANOPY SECTION
3" = 1'-0"

2
CANOPY JOIST MITER CUT DETAIL
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39

CXF-A-34
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AF BF

CXF-A-83
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CXF-A-22 2

1
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AF
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4MM POLYCARBONATE PANEL

FIRE RESISTANT 3X8 JOIST
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0' - 1 1/2"

CUT IN FIELD
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CXF-A-34

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXF - COLONNADE SECTIONS

4
CANOPY AXON - CXF SIDE

1 1/2" = 1'-0"
5

CANOPY SECTION - CXF

1/2" = 1'-0"
2

CXF - COLONNADE ELEVATION
1/2" = 1'-0"

1
CXF - RCP CANOPY

6" = 1'-0"
3

CANOPY SYSTEM DETAIL
6" = 1'-0"

6
CANOPY SYSTEM DETAIL - END

POLYCARBONATE GLAZING SYSTEM 

POLYCARBONATE PANELS: 
5/32" (4MM) THICK
23.625" (600MM) PANEL WIDTH
TRANSPARENT (LIGHT BLUE TINT) 
70% LIGHT TRANSMISSION

EXTRUDED ALUMINUM MULLION SYSTEM 

BASIS OF DESIGN: PALRAM SUNGLAZETM 4/600 SYSTEM
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NEW BUILDINGEXISTING BUILDING CXE - SEE CXE DWGS.

39

39

39

RCP LEGEND

R-2  EXTERIOR RECESSED CAN IN SOFFIT (SEE ELEC. DWGS)

R-6: 4" SQUARE RECESSED LIGHT FIXTURE (SEE ELEC. DWGS)

SPRINKLER (SEE FIRE PROTECTION DWGS)

L-1 LINEAR LIGHT (SEE ELEC. DWGS)

M-2 MARQUEE LIGHTING AT BALUSTRADE

SUPPLY DIFFUSER. SEE MECHANICAL DRAWINGS

EXHAUST GRILL. SEE MECHANICAL DRAWINGS

GYP. BOARD CEILING

EX- EXIT SIGNEX

T1-11 CEILING BOARD

R2

R6

L1

M2

INDICATES SCOPE NOT IN CONTRACT

NEW CONSTRUCTION
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CXF-A-41

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

CXF - GROUND FLOOR REFLECTED CEILING PLAN

1/4" = 1'-0"
2

CXF - GROUND RCP

1/4" = 1'-0"
1

CXF - COLONNADE RCP

N

CONSTRUCTION KEYNOTES

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

1. CONTRACTOR SHALL PROVIDE THE NECESSARY FRAMING OR BRIDGING FOR ALL LIGHT FIXTURES, 
DIFFUSERS, RETURNS, ETC., AS WELL AS REQUIRED CUTOUTS.

2. CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY POSSIBLE INTERFERENCES BEFORE 
PROCEEDING WITH CEILING INSTALLATION.

3. CEILING CONSTRUCTION SHALL NOT BE CLOSED IN  UNTIL THE CONSTRUCTION MANAGER AND 
AUTHORITIES HAVING JURISDICTION HAVE HAD AN OPPORTUNITY TO INSPECT THE AREA AND 
ASCERTAIN THAT ALL DUCTWORK, PLUMBING, ELECTRICAL CONDUITS AND LINES HAVE BEEN 
INSTALLED PROPERLY. 

4. FASCIAS OR ANY BREAK IN THE CEILING HEIGHTS CREATED BY THE INSTALLATION AND/OR 
ALTERATION OF HEATING, VENTILATING, A/C OR  MECHANICAL DUCTS, PIPING OR OTHER EQUIPMENT 
SHALL BE FORMED OF GYPSUM WALLBOARD ON FURRING CHANNELS.

5. THE CEILING PANEL JOINTS SHALL BE ALIGNED PERFECTLY WITH LIGHTING FIXTURES.
6. ALL JOINTS IN THE PANEL SHALL BE SQUARE, LEVEL AND PERFECTLY ALIGNED WITH EACH OTHER 

AND WITH BUILDING FIXTURES.
7. CONTRACTOR SHALL PROVIDE CUTOUTS AND OTHER SPECIAL PROVISIONS IN ACOUSTICAL WORK 

AS REQUIRED FOR LIGHTING FIXTURES, REGISTERS, DIFFUSERS AND OTHER INSERTED ITEMS. 
GENERAL CONSTRUCTION CONTRACTOR SHALL INSTALL ACCESS PANELS IN GYPSUM DRYWALL 
CEILINGS FOR ACCESS TO AIR CONDITIONING, PLUMBING, TELEPHONE & ELECTRICAL CONTROL 
EQUIPMENT REQUIRING ACCESS.

8. IN GENERAL, WITHIN EACH AREA, CEILING WORK REQUIREMENTS SHALL BE EXECUTED IN SUCH A 
MANNER AS TO PROVIDE CONTINUOUS MATCHED AND ALIGNED CEILINGS.  THE FINAL CEILING 
INSTALLATION SHALL BE FREE OF ALL VISUAL DEFECTS.

GENERAL REFLECTED CEILING PLAN NOTES
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2
NO RATING

HEAD

PLAN

BASE

SEE PARTITION 
DESCRIPTIONS BELOW

WOOD FRAMING

2x4 WOOD STUD

PRESSURE TREATED 2X4 
WOOD SOLE PLATE

FLOOR AND WALL BASE
AS SCHEDULED

CEILING

2X4 WOOD TOP PLATE

CONCRETE SLAB

1
NO RATING

HEAD

PLAN

BASE

SEE PARTITION 
DESCRIPTIONS BELOW

GYP BD

2x6 WOOD STUD, 16" OC

2X6 WOOD PLATE

2x6 WOOD TOP PLATE

FINISH CEILING WHERE 
REQUIRED, SEE SCHEDULE

EXT. INT.

EXT. GRADE  PLYWOOD SHEATHING

TONGUE AND GROOVE WOOD SIDING

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP BD TO CEILING 
AND FINISH LAYER OF FRP ON THE INTERIOR SIDE

6" EXTERIOR PVC WALL BASE

CONCRETE SLAB

VARIES

WEATHER BARRIER MEMBRANE

METAL FLASHING

FRP

MOISTURE RESISTANT 
GYP BD

FRP

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP BD TO CEILING 
AND FINISH LAYER OF FRP ON THE INTERIOR SIDE

BATT INSULATION
BATT INSULATION, MIN R-20

CEMENT BOARD

WALL ASSEMBLY

INSIDE CORNER TRIM

FRP PANEL

GYPSUM BOARD

FRP PANEL

GYPSUM BOARD

FRP PANEL

GYPSUM BOARD

APPLY SEALANT AS REQUIRED 

CONTINUE FRP PANEL 1/2" 
BELOW TOP OF TILE

TILE COVE BASE AND FLOORING

TILE BACKER BOARD 

WALL ASSEMBLY

FLOOR ASSEMBLY

WALL ASSEMBLY

DIVISION BAR TRIM

FRP PANEL

GYPSUM BOARD

DOOR OR 
WINDOW TRIM

FRP PANEL

CAP AROUND DOOR OR 
DOOR TRIM
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CXF-A-80

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

PARTITION TYPES AND DETAILS

3" = 1'-0"
3

FRP PANEL INSIDE CORNER TRIM
3" = 1'-0"

2
TILE BASE DETAIL

3" = 1'-0"
1

VERTICAL SEAM TRIM DETAIL
3" = 1'-0"

4
DOOR/ WINDOW TRIM DETAIL
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WEATHER BARRIER 
WRAP OVER PARAPET

TONGUE AND GROOVE 
WOOD SIDING

*CORNICE MOLDING

BLOCKING, TYP.

3/4" PLYWOOD COPING 
SHEATHING SLOPED 1/4" 

TOWARD DRAIN, TYP

CONTINUOUS CLEAT 
AND COPING DRIP EDGE

1/2" PLYWOOD SHEATHING

1-PLY SBS BITUMEN 
FLASHING, TYP

COPPER COPING CAP 
AND CLEAT

FULLY ADHERED 2-PLY SBS-BITUMEN 
MEMBRANE ASSEMBLY. GRANULATED 
CAP SHEET TURNS WALL UP 4" MIN,TYP

COPPER FLASHING

EXT. GRADE  PLYWOOD 
SHEATHING

WEATHER RESISTANT MEMBRANE

TONGUE AND GROOVE WOOD 
SIDING

WATERPROOF MEMBRANE

RIGID INSULATION

2
"
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PMMA LIQUID APPLIED FLASHING 4" 
ON ROOF AND UP WALL

3/4" ROOF PLYWOOD 
SHEATHING

4"

STARTER BLOCK
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" 
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14
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1

10

OPTIONAL INSTALLATION:  
SQUARE-CUT AND
ENCAPSULATE EDGE AT 
PERIMETER.5

12

4 5

1214

7

6

STUD AND TRACK5/8" GYPSUM BOARD

TRANSITION MOLDING 

ACOUSTICAL PANEL 

MAIN TEE

1
' 
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6
 1
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"

ROOF JOIST

12

7

5

146

3

2

3

1

5

4

3/8"

8

9

2

1

5

4

3/8"

ELASTOMERIC SEALANT, TYP

GRANULATED CAP SHEET FULLY ADHERE AND SBS-
BITUMEN ROOF FLASHING OVER METAL FLASHING

FULLY ADHERED BASE PLY SBS MEMBRANE WRAP 
ROOF EDGE WITH 1/2" OVERLAY TO WALL MATERIAL

METAL DRIP FLASHING,  PRIME AND PAINT METAL 
FLANGE TO MATCH FACADE COLOR, SET IN 
MASTIC & FASTEN 3" O.C. STAGGERED

HALF ROUND GUTTER

1/2" ROOF COVER BOARD

LINE OF ROOF

MIN 1" TAPERED RIDGED INSULATION SLOPED 
MIN 1/4"/12" TO GUTTER, MIN R-38

1-PLY SBS-BITUMEN VAPOR BARRIER 
TURN PLY 6" OVER INSULATION TYP

WOOD ROOF FRAMING, REFER TO 
STRUCTURAL DRAWINGS

BATT-INSULATION OR MINERAL FIBER INSULATION 
WHERE FIRE RATED AT ROOF EDGE, MIN R-20

FASCIA BOARD 
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CXF-A-81

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

ROOF AND CEILING DETAILS

1 1/2" = 1'-0"
1

CXF - ROOF DETAIL
3" = 1'-0"

3
CXF  ROOF FLASHING DETAIL

6" = 1'-0"
5

FIELD- CUT GRID WITH SQUARE- CUT PANEL
6" = 1'-0"

6
PANEL AND GRID SECTION CUT THROUGH CROSS TEE

3" = 1'-0"
4

TRANSITION FROM DRYWALL TO ACOUSTICAL COVE

1.  ATTACH WALL ANGLE AT CEILING PERIMETER.
2.  WALL ANGLE
3.  REMOVE CLIP FROM CROSS TEE AT WALL ANGLE.
4.  CROSS TEE 
5.  CEILING PANEL
6.  STEEL HANGER ROD AND CHANNEL CLIP BY OTHERS.
7.  ATTACH GRID TO CARRYING CHANNEL WITH USG V-14 FURRING CLIP OR EQUAL.
8.  FIELD-CUT CROSS TEE AT WALL ANGLE 
9.  FIELD-CUT EDGE TO MATCH PANEL PROFILE.
10.  SHADOW MOLDING 
11.  REMOVE CLIP FROM MAIN TEE AT WALL ANGLE.
12.  MAIN TEE
13.  FIELD- CUT MAIN TEE AT WALL ANGLE.
14.  STEEL CARRYING CHANNEL BY OTHERS.
15.  SQUARE-CUT PANEL AT PERIMETER (OPTIONAL INSTALLATION)
16.  COMPATIBLE T-BAR LED. SEE ELECTRICAL DRAWINGS
NOTE: USE MECHANICAL FASTENERS AS REQUIRED BY CODE FOR COMPLIANCE.

KEYNOTES- STEEL CHANNEL SUSPENSION BASIC CEILING DETAILS:

6" = 1'-0"
7

PANEL AND GRID SECTION CUT THROUGH MAIN TEE
6" = 1'-0"

8
FULL CEILING PANEL WITH WALL ANGLE

1. IN OPEN CEILING AREAS THE STRUCTURE ABOVE SHALL BE PAINTED THE STANDARD 
CEILING PAINT COLOR. USE THE NUMBER OF COATS REQUIRED TO FULLY COVER THE 
CEILING CONSTRUCTION.

2. CONTRACTOR SHALL PROVIDE THE NECESSARY FRAMING OR BRIDGING FOR ALL LIGHT 
FIXTURES, DIFFUSERS, RETURNS, ETC., AS WELL AS REQUIRED CUTOUTS.

3. CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY POSSIBLE INTERFERENCES 
BEFORE PROCEEDING WITH CEILING INSTALLATION.

4. CEILING CONSTRUCTION SHALL NOT BE CLOSED IN  UNTIL THE CONSTRUCTION 
MANAGER AND AUTHORITIES HAVING JURISDICTION HAVE HAD AN OPPORTUNITY TO 
INSPECT THE AREA AND ASCERTAIN THAT ALL DUCTWORK, PLUMBING, ELECTRICAL 
CONDUITS AND LINES HAVE BEEN INSTALLED PROPERLY. 

5. CARRYING CHANNELS FOR THE CEILING SHALL BE BOLTED TO HANGERS, AS REQUIRED 
BUT NOT MORE THAN 4'-0" O.C. AND 6" MIN. FROM WALLS AND PARTITIONS PARALLEL TO 
THE CHANNELS.

6. FASCIAS OR ANY BREAK IN THE CEILING HEIGHTS CREATED BY THE INSTALLATION 
AND/OR ALTERATION OF HEATING, VENTILATING, A/C OR  MECHANICAL DUCTS, PIPING OR 
OTHER EQUIPMENT SHALL BE FORMED OF GYPSUM WALLBOARD ON FURRING 
CHANNELS.

7. THE CEILING TILE JOINTS SHALL BE ALIGNED PERFECTLY WITH RECESSED LIGHTING 
FIXTURES.

8. ALL JOINTS IN THE TILE FIELD SHALL BE SQUARE, LEVEL AND PERFECTLY ALIGNED 
WITH EACH OTHER AND WITH BUILDING FIXTURES.

9. CONTRACTOR SHALL PROVIDE CUTOUTS AND OTHER SPECIAL PROVISIONS IN 
ACOUSTICAL WORK AS REQUIRED FOR LIGHTING FIXTURES, REGISTERS, DIFFUSERS AND 
OTHER INSERTED ITEMS. GENERAL CONSTRUCTION CONTRACTOR SHALL INSTALL 
ACCESS PANELS IN GYPSUM DRYWALL CEILINGS FOR ACCESS TO AIR CONDITIONING, 
PLUMBING, TELEPHONE & ELECTRICAL CONTROL EQUIPMENT REQUIRING ACCESS.

10. IN GENERAL, WITHIN EACH AREA, CEILING WORK REQUIREMENTS SHALL BE 
EXECUTED IN SUCH A MANNER AS TO PROVIDE CONTINUOUS MATCHED AND ALIGNED 
CEILINGS.  THE FINAL CEILING INSTALLATION SHALL BE FREE OF ALL VISUAL DEFECTS.

GENERAL REFLECTED CEILING PLAN NOTES:

6" = 1'-0"
9

FIELD- CUT GRID AND PANEL AT WALL ANGLE

1 1/2" = 1'-0"
2

CXF  ROOF AT GUTTER DETAIL
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STRUCTURAL DRAWINGS, TYP.

5 3/4" TYP

3/4" SELECT PINE CUT FOR 
TIGHT POINT NAIL ONLY DO 
NOT GLUE

SPLINE CONNECTION TYP

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

1
' 
- 

2
"

5 
3/

4"
 T

Y
P

V
IF

+
/-

 1
2

' -
 0

"

10

CXF-A-82

7

CXF-A-82

3

CXF-A-82

CXF-A-82

8

COLUMN BASE: 
PREFABRICATED 
FIBERGLASS

EXTERIOR 
GRADE 
WOOD 

DECORATIVE 
CAPITAL: 
EXTERIOR 
GRADE 
PLYWOOD 

ENTABLATURE/
FASCIA ABOVE

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE

GFRC BASE

PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

1
' 
- 

2
"

1
' 
- 

4
"

CAULK SEAMS PRIOR TO 
FIELD PAINTING
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PRE-DRILL AND 
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NEW HSS POST. SEE 
STRUCTURAL DRAWINGS, TYP.
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APPROVED BY ARCHITECT

EX1

3' - 0"

H
E

IG
H

T
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O
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T

C
H
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X
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T
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G

 F
E

N
C

E
, 

V
IF

GATE LOCKING SET WITH HANDLE AND 
SURFACE MOUNTED PANIC HARDWARE, 
HARDWARE FINISH TO MATCH GATE

2' MOUNTED 
SECURITY PLATE, 
COLOR TO MATCH 
APPROVED 
COLOR SELECTED 
BY ARCHITECT

0' - 2"

SELF CLOSING 
HINGES OR EQUAL 
TYP 3 PER GATE

3"x3"x1/4" CAP PLATE

3
' 
- 

0
"

T.O. ASPHALT, VIF

0
' 
- 

3
"

COORDINATE 
WITH CIVIL

1

CXF-A-88

2
' 
- 

0
"

0' - 3"

0
' 
- 

3
"

GATE LOCKING SET WITH HANDLE AND 
SURFACE MOUNTED PANIC HARDWARE, 
HARDWARE FINISH TO MATCH GATE

24" LOCKABLE CANE BOLT WITH 
ESCUTCHEON PLATE, COLOR TO BE 
APPROVED BY ARCHITECT

T.O. ASPHALT, VIF

COORDINATE 
WITH CIVIL

3
' 
- 

0
"

0
' 
- 

2
"

0
' 
- 

2
"
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STEEL FENCE AND GATE DETAIL

1" = 1'-0"
3

GATE DETAIL - PLAN
1" = 1'-0"

2
GATE DETAIL - ELEVATION

1. ALL CONCRETE USED IN NOW STRIP SHALL HAVE A MINIMUM COMPRESSIVE STRENGTH OF 3600 PSI @ 28 DAYS
2. 1" DEPTH CONTROL JOINTS SHALL BE INSTALLED PERPENDICULARLY BETWEEN POSTS UNLESS NOTED OTHERWISE ALONG ENTIRE LENGTH OF MOW STRIP
3. ALL TUBULAR STEEL POSTS, RAILS, AND PICKETS SHALL BE FLUSH AND FREE OF ALL DENTS, SPURS, AND SHARP EDGES AND SHALL BE INSTALLED LEVEL, 

PLUMB, AND SQUARE
4. PROVIDE CONTINUOUS LEVEL #2 WELDS ALONG ALL EDGES OF FENCE MEMBERS. GRIND SMOOTH ALL WELDS
5. ALL METAL SURFACES SHALL BE PRIMED AND PAINTED WITH TWO COATS OF RUST-PROOF PAINT, COLOR TO MATCH EXISTING ADJACENT FENCE. GC TO 

SUBMIT SAMPLES AS REQUIRED
6. GC IS RESPONSIBLE FOR VERIFYING ALL DIMENSIONS BEFORE MANUFACTURING GATES AND FENCE
7. ALL TUBULAR STEEL FENCE MEMBERS ARE TO BE IN ACCORDANCE WITH ASTM 513 HOT ROLLED STRUCTURAL STEEL 50,000 PSI TENSILTE STRENGTH, 60,000 

PSI YIELD STRENGTH
8. GC TO PROVIDE SHOP DRAWINGS FOR ALL FENCE COMPONENTS AND GATES. SHOP DRAWINGS SHALL INCLUDE ALL PRODUCT CUT SHEETS AS WELL AS

INSTALLATION AND MANUFACTURING DETAILS. GC RESPONSIBLE FOR STRUCTURAL DESIGN OF GATES

GENERAL NOTES:

1" = 1'-0"
1

GATE DETAIL - SECTION
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1E4F3F2F1F

CF

AF

BF

986 SF

FOOD VENDOR

104

CANOPY AREA
NIC

REPAIR EXISTING QUARRY 
TILE AS NEEDED

NEW BUILDING CXE. SEE CXE SET.EXISTING BUILDING

10' - 0" 10' - 0" 10' - 0" 23' - 0"

9
' 
- 

0
"

2
0

' 
- 

0
"

PAINTING SCHEDULE

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

SHERWIN WILLIAMS

P- 16

P- 17

P- 18

P- 19

P- 20

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

-

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

TYP. ROLL UP DOOR

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

ITEMS NOT IN CONTRACT

TILE FLOORING

TIMBER WOOD DECKING 

QUARRY TILE FLOORING

NIC
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FINISH PLAN AND FINISH SCHEDULE

1/4" = 1'-0"
1

CXF FINISH PLAN

FINISH SCHEDULE

ROOM # FLOORS WALLS CEILING DOORS AND TRIM WALL BASE

PAINT

P-13

(FOR PAINT TYPE AND SYSTEMS, SEE SPECIFICATIONS)

CEILING

P-13

(FOR CEILING DETAILS, SEE CXF-A-81)

101

ROOM NAME

FOOD VENDOR

MFR: BENJAMIN MOORE  - COLOR: READY MIX WHITE

FLOORING

WD-1

WALL BASE

WB-1

(FOR WALL BASE DETAILS, SEE CXF-A-80)

THRESHOLD

TR-1

(FOR THRESHOLD DETAILS, SEE CXF-A-92)

Q-1 FRP-1 P-13 SEE DOOR SCHEDULE (CXF-A-92) WB-2

1 x 6 WOOD BASE

EXTERIOR DOOR SILL

Q-1 6X6 QUARRY TILE TO MATCH IN KIND WITH ADJACENT (N.I.C. SPACE)

2X6 WOOD BOARD TO MATCH IN KIND WITH EXISTING FLOOR

- PORCH AREA WD-2 - P-10 - -

WB-2 QUARRY TILE BASE TO MATCH IN KIND WITH ADJACENT (N.I.C. SPACE)

WD-2 IPE WOOD DECK

P-10 MFR: BENJAMIN MOORE  - COLOR: CAPE BLUE

MFR: BENJAMIN MOORE  - COLOR: READY MIX WHITE

FINISH LEGEND:

1. INDICATES TYPICAL FINISHES WITHIN ROOM, U.N.O. SEE SHEET CXE-A-91 FOR MATERIAL AND 
COLOR SCHEDULE.

2. ALL FLOORING COVERING MATERIALS TO BE INSTALLED PER MANUFACTURER'S STANDARD 
DETAILS AND SPECIFICATIONS. VERIFY WITH MANUFACTURER PRIOR INSTALLATION.

3. THE G.C. IS RESPONSIBLE FOR PROVIDING A SMOOTH LEVEL FLOOR SURFACE THAT MEETS 
MANUFACTURERS INSTALLATION SPECIFICATIONS PRIOR TO THE INSTALLATION OF ALL FLOORING 
MATERIALS. 

4. THE FLOORING SUB-CONTRACTOR IS RESPONSIBLE FOR VERIFYING THAT THE CONDITION OF THE 
BASE FLOOR MEETS THE INSTALLATION SPECIFICATIONS PRIOR TO THE INSTALLATION OF THE 
NEW FLOORING MATERIAL. 

5. ALL MATERIAL TRANSITIONS AN DOOR THRESHOLDS TO TAKE PLACE AT DOOR CENTERLINE U.N.O.
6. ALL DIMENSIONS ARE TO CENTERLINE OF TRANSITION BETWEEN FLOORING MATERIALS OR FINISH 

COLOR OF SAME MATERIAL. PLANS DO NOT SHOW ALL TILES OF SAME MATERIALS. CONTRACTOR 
TO START TILES AT POINT AS INDICATED ON PLANS.

7. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR PROPER PREPARATION OF ALL NEW 
AND EXISTING SURFACES IN A SATISFACTORY MANNER TO RECEIVE NEW FINISHES. THIS 
INCLUDES THE DEMOLITION AND REMOVAL OF NECESSARY ITEMS. TOUCH- UP AND/ OR REFINISH 
OF SURFACES DAMAGED BY SUBSEQUENT WORK SHALL BE PERFORMED IN CONFORMANCE WITH 
THE MANUFACTURER'S RECOMMENDED INSTALLATION METHODS.

8. ALL SURFACES WHICH ARE TO RECEIVE A PAINT FINISH SHALL BE PRIMED AND FINISHED IN 
ACCORDANCE WITH THE WRITTEN SPECIFICATIONS.

9. ALL JOINTS IN GYPSUM BOARD WALLS SHALL BE FINISHED WITH PAPER TAPE 2" WIDE AND THREE 
COATS OF VINYL, DRY OR PREMIXED JOINT COMPOUND. ALL OUTSIDE CORNERS SHALL BE 
FINISHED WITH METAL CORNER BEADS, TAPED AND SPACKLED. ALL AREAS TO BE PAINTED SHALL 
BE SANDED SMOOTH. JUST PRIOR TO THE APPLICATION OF THE FIRST COAT OF PAINT, WIPE 
SANDED SURFACES WITH A DAMP CLOTH IN ORDER TO LAY FLAT ANY NAP WHICH MAY HAVE 
FORMED IN SANDING.

10. THE PAINT CONTRACTOR SHALL REMOVE ALL HARDWARE, SWITCH COVERS, ETC. PRIOR TO 
PAINTING AND BE RESPONSIBLE FOR THE REINSTALLATION AFTER PAINTING IS COMPLETED.

11. FINISH FLOORING INSTALLATION SHALL BE IN CONFORMANCE WITH THE MANUFACTURER'S 
RECOMMENDED INSTALLATION GUIDELINES. COORDINATE THE INSTALLATION WITH OTHER 
TRADES, SUCH AS ELECTRICAL.

12. ALL JOINTS BETWEEN MATERIALS TO BE TIGHT AND CONSTRUCTED IN A NEAT WORKMANLIKE 
MANNER.

13. ALL FINISHES SHALL BE TOUCHED UP TO CORRECT ANY IMPERFECTIONS AFTER INSTALLATION. 
FIXTURE CONTRACTOR SHALL PROVIDE TO THE GENERAL CONTRACTOR ALL MATERIALS FOR 
TOUCH UP WORK.

14. THE INTENT OF THE FINISH SPECIFICATIONS IS TO PROVIDE A SATISFACTORY FINISH TO ALL 
PARTS OF THE WORK. COVER ALL SURFACES THOROUGHLY. IF THE SPECIFIED NUMBER OF 
COATS DOES NOT ACCOMPLISH THE INTENT, THE GENERAL CONTRACTOR SHALL BE 
RESPONSIBLE FOR THE APPLICATION OF ADDITIONAL COATS OF THE SPECIFIED MATERIAL TO 
GIVE SATISFACTORY COVERAGE, AT NO ADDITIONAL COST TO OWNER.

15. CLEAN ALL GLASS SURFACES WITH LIQUID GLASS CLEANER AT PROJECT COMPLETION.
16. REFERENCE SPECIFICATIONS FOR COMPLETE FINISH DOCUMENTATION AND MANUFACTURER 

INSTALLATION AND MAINTENANCE DOCUMENTATION.

FINISH PLAN NOTES:
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TYPE 2

WOOD FRAME

PAINTING SCHEDULE

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

SHERWIN WILLIAMS

P- 16

P- 17

P- 18

P- 19

P- 20

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

-

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

TYP. ROLL UP DOOR

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

PARTITION AS SCHEDULED

DOOR AS SCHEDULED

V
A

R
IE

S
.

EXT

INT

WEATHER STRIP

DOOR FRAME, SEE 
SCHEDULE

WOOD TRIM

PARITION AS 
SCHEDULED

DOOR STOP

DOOR, AS SCHEDULED

EXT INT

WEATHER STRIP

JAMB WIDTH

1
/2

"

0'-0" 0'-0"

ASPHALT

SEALANT AND BACKER ROD

WEATHER STRIPPING

QUARRY TILE SEE 
FINISH SCHEDULE

DOOR  FRAME

SCHEDULED DOOR

MORTAR BED

CLEAVAGE 
MEMBRANE

REINFORCING WIRE

TILE BOND COAT
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DOOR SCHEDULE AND DOOR DETAILS

DOOR SCHEDULE - CXF

BUILDING
DOOR

NUMBER

DOOR DOOR FRAME

HDWR
SET REMARKS

DOOR
TYPE WIDTH HEIGHT

DOOR
THICKNESS

DOOR
MATERIAL GLASS

EXTERIOR
FINISH

INTERIOR
FINISH

FRAME
TYPE MATERIAL EXTERIOR INTERIOR

CXF 101A B 3' - 0" 7' - 0" 1 3/4" WOOD NO PAINT, TBD PAINT, P-13 2 WD. PAINT, P-10 PAINT, P-13 11.0 TYPE X-2 SIGN

CXF 101B B 3' - 0" 7' - 0" 1 3/4" WOOD NO PAINT, P-16 PAINT, P-13 2 WD. PAINT, P-10 PAINT, P-13 9.0 REINSTALL EXISTING DOOR AND HARDWARE, TYPE X-2 SIGN

CXF 101C C 17' - 0" 7' - 5 1/2" ALUM NO - - - - - - 6.0

CXF 101D C 15' - 0" 7' - 5 1/2" ALUM NO - - - - - - 4.0

CXF 101E C 8' - 3 1/2" 7' - 5 1/2" ALUM NO - - - - - - 4.0 REINSTALL EXISTING ROLL UP DOOR

DOOR TYPES DOOR FRAME TYPES

GENERAL DOOR SCHEDULE NOTES:

1. REFER TO CXF-A-92 SHEET FOR DOOR SILL & TRANSITION DETAILS. SILL TRANSITION  
INFORMATION IS INDICATED ON FINISH PLAN UNLESS OTHERWISE NOTED.

2. REFER TO SHEET CXF-A-91 FOR FINISH SCHEDULE AND LEGEND.
3. THE CONTRACTOR SHALL EXAMINE THE DRAWINGS, SCHEDULE AND 

SPECIFICATIONS AND FURNISH PROPER HARDWARE FOR ALL OPENINGS WHETHER 
LISTED OR NOT. COMPLETE SHOP DRAWINGS SHALL BE PROVIDED FOR  APPROVAL 
PRIOR TO PURCHASE. 

4. ALL EXIT DOORS SHALL BE OPENABLE FROM THE EGRESS SIDE WITHOUT THE USE 
OF A KEY OR SPECIAL KNOWLEDGE.

5. VERIFY DIMENSIONS OF EXISTING OPENINGS AND DOORS BEFORE ORDERING.
6. THE CONTRACTOR SHALL COORDINATE & VERIFY LOCATION OF RECESSED FLOOR 

CLOSERS, PIVOTS, ETC. WITH EXISTING FLOOR SLABS AND OTHER FIELD 
CONDITIONS PRIOR TO ORDERING TO ENSURE PROPER CLEARANCES & DEPTHS 
ARE ALLOWED. 

7. MIN DIMENSION FROM ANY CORNER OR WALL TO FRAME STUD AT DOOR JAMB 
OPENING SHALL BE 4" U.NO.

8. LATCH SIDE CLEARANCE BETWEEN THE EDGE OF DOOR AND ADJACENT WALL OR 
OBSTRUCTIONS ON PULL SIDE SHALL BE 18" MIN

9. LATCH SIDE CLEARANCE BETWEEN EDGE OF THE DOOR AND ADJACENT WALL OR 
OBSTRUCTIONS ON PUSH SIDE SHALL BE 12" MIN

10. FINISHES FOR DOORS TO BE SELECTED BY ARCHITECT

HM - HOLLOW METAL
WD - WOOD
AL - ALUMINUM

NOTE:  GC TO CONFIRM DOOR SIZES IN FIELD PRIOR TO ORDERING

3" = 1'-0"
2

WOOD DOOR JAMB  DETAIL
3" = 1'-0"

1
WOOD DOOR HEAD  DETAIL

NOT IN USE 
FOR CXF

NOT IN USE 
FOR CXF

3" = 1'-0"
3

QUARRY TILE TO  ASPHALT TRANSITION

GATE SCHEDULE - CXF

DOOR NUMBER DOOR TYPE WIDTH HEIGHT GATE MATERIAL FINISH HDWR SET REMARKS

EX1 SEE CXF-A-88 (2) 3'-0" 6'-0" VIF STEEL SEE CXF-A-88 PROVIDE  LATCHES, SELF CLOSING HINGES, & LOCKS. TO BE APPROVED BY ARCHITECT SEE DETAILS ON CXF-A-88
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WINDOW TYPE A

WINDOW SALVAGED FROM CXF.
VERIFY DIMENSIONS OF WINDOW

PAINTING SCHEDULE

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

SHERWIN WILLIAMS

P- 16

P- 17

P- 18

P- 19

P- 20

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

-

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

TYP. ROLL UP DOOR

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

2
 1

/2
"

3
 1

/4
"
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WINDOW SCHEDULE AND WINDOW DETAILS

WINDOW TYPE.

WINDOW SCHEDULE - CXF

BUILDING MARK LEVEL WINDOW TYPE WIDTH HEIGHT SILL HEIGHT WINDOW MATERIAL EXTERIOR TRIM INTERIOR TRIM REMARKS

CXF W1 GROUND FLOOR 12 VIF VIF 6' - 6" FIBER GLASS, BLACK WOOD, P-10 WOOD, P-13 SALVAGED FROM CXF DEMO (SEE CXF-A-01). V.I.F. WINDOW DIMENSIONS.

CXF W2 GROUND FLOOR 12 VIF VIF 6' - 6" FIBER GLASS, BLACK WOOD, P-10 WOOD, P-13 SALVAGED FROM CXF DEMO (SEE CXF-A-01). V.I.F. WINDOW DIMENSIONS.

3" = 1'-0"

AWNING WINDOW HEAD DEATIL
1

3" = 1'-0"

AWNING WINDOW JAMB DETAIL
2

3" = 1'-0"

AWNING WINDOW SILL DETAIL
3

1-118-A-1097-0
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SYMBOL: 
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FINISH

GRADE 2 BRAILLE MATCH COLOR AND FINISH 
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0

22-523

CROSS AXIS BUILDING F8
/3

0
/2

0
2
2
 4

:2
9
:2

1
 P

M

As indicated

CXF-A-94

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK
08/23/2022

SIGNAGE TYPES, SCHEDULES AND DETAILS

6" = 1'-0"
1

TYPE X-1 - FIRE EXTINGUISHER SIGN
6" = 1'-0"

2
TYPE X-2 - STAFF ONLY SIGN

1-118-A-1098-0

1/2" = 1'-0"
3

FIRE  EXTINGUISHER SIGN LOCATION  ELEVATION
1/2" = 1'-0"

4
SIGN  LOCATION ELEVATION - TYPICAL DOOR  CONDITION
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1/4" = 1'-0"
N
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ACV
ALARM CHECK VALVE

B.O.P.
BOTTOM OF PIPE

1. DIMENSIONS, LOCATIONS AND SIZES INDICATED ON THE PLANS AND THE ELEVATION

ARE APPROXIMATE AND SHALL BE VERIFIED BY FIELD INSPECTION BY THE CONTRACTOR.

2. SOME EXISTING PIPE AND EQUIPMENT IS SHOWN FOR CLARIFICATION OF THIS

CONTRACT, BUT MUST BE PROTECTED BY THE CONTRACTOR.

3. NO WORK SHALL BE INITIATED UNTIL A WORK PERMIT IS OBTAINED BY THE

CONTRACTOR AND A SAFETY PLAN IS SUBMITTED AND IS APPROVED.

4. CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL PERMITS, EQUIPMENT USE

PERMITS, ALL INSPECTION APPROVALS, AND LETTER OF COMPLETION FROM THE

DEPARTMENT OF BUILDINGS FOR WORK UNDER THIS CONTRACT AS APPLICABLE.

5. ANY EXISTING MATERIALS, PIPING, ETC., NOT INDICATED FOR DEMOLITION WHICH ARE

REMOVED BY THE CONTRACTOR IN ORDER TO INSTALL NEW  WORK SHALL BE

REINSTALLED BY THE CONTRACTOR. IF EXISTING WORK IS DAMAGED IT SHALL BE

REPLACED AT THE CONTRACTOR'S EXPENSE. ALL SURFACES OR FINISHES THAT ARE

DAMAGED OR OTHERWISE AFFECTED BY WORK OF THIS CONTRACT SHALL BE PATCHED,

REPAIRED, PAINTED OR REPLACED TO MATCH THE PRE-EXISTING CONDITION AND THE

NEW WORK.

6. CONTRACTOR MAY PROPOSE ALTERNATE ROUTING IN DIFFICULT AREAS WHERE

REPLACEMENT IN KIND IS NOT PRACTICAL. ANY AND ALL ALTERNATE ROUTING IS SUBJECT

TO PRIOR REVIEW AND APPROVAL BY THE ENGINEER.

7. A FIRE WATCH SHALL BE PROVIDED WHEN SPRINKLER COVERAGE IS IMPACTED TO

MAINTAIN BUILDING OPERATIONS OR AS REQUIRED.

FIRE PROTECTION GENERAL NOTES:

1. SPECIAL PRECAUTION SHALL BE TAKEN BY THE CONTRACTOR SO THAT EQUIPMENT OF

THIS APPLICATION AND ITS INSTALLATION WILL NOT AFFECT THE FOLLOWING: EGRESS TO

AND FROM THE BUILDING. FIRE SAFETY OR CREATE A FIRE HAZARD. STRUCTURAL SAFETY

OF THE BUILDING, ACCUMULATION OF DUST AND DEBRIS. (THE CONTRACTOR SHALL

LEAVE THE SITE BROOM CLEANED EACH DAY.)

FIRE PROTECTION SAFETY NOTES:

SHOP DWGS/EQUIPMENT

SUBMITTALS

THE CONTRACTOR MUST SUBMIT ANY EQUIPMENT ALTERNATES 2 WEEKS PRIOR TO BIDS

DUE FOR REVIEW  AND COMMENTS. ALTERNATES MUST BE ACCEPTED BY LIRO ENGINEERS,

INC., THE ARCHITECT, AND THE OWNER PRIOR TO INCLUSION IN BID. THE CONTRACTOR IS

RESPONSIBLE TO COORDINATE EQUIPMENT ALTERNATES WITH OTHER TRADES AND MAKE

ADJUSTMENTS TO THE MECHANICAL SYSTEMS, AS REQUIRED, TO ACCOMMODATE THESE

NEW ALTERNATES.

THE CONTRACTOR IS RESPONSIBLE TO SUBMIT ALL OF THE FOLLOWING ITEMS FOR

REVIEW/APPROVAL BY NO MORE THAN 3 WEEKS AFTER THE CONTRACTOR'S

CONTRACT/BID HAS BEEN AWARDED. ALL SUBMITTALS MUST BE SENT TOGETHER AS A

SINGLE PACKAGE WITH MANUFACTURER'S SPECIFIC MODELS AND SPECIFICATIONS

OUTLINED TO MATCH THE SCHEDULED

REQUIREMENTS. EACH SUBMITTAL MUST BE LABELED WITH THE UNIT DESIGNATION USED

WITHIN THIS DRAWING SET. IF THE SUBMITTAL PACKAGE IS FOUND TO BE INCOMPLETE

UPON RECEIPT, THE PACKAGE WILL BE HELD AND WILL NOT BE REVIEWED UNTIL THE

REMAINDER OF THE PACKAGE IS RECEIVED. SIX (6) HARD COPIES OF THE SUBMITTAL

PACKAGE MUST BE SENT TO LIRO ENGINEERS, INC.  DIGITAL SHOP DRAWING SUBMISSIONS

ARE ACCEPTABLE.

REVISION SYMBOL

FIRE PROTECTION SYMBOL LIST

  DRY(E)

FS DRY NEW DRY SPRINKLER PIPING

EXISTING TO REMAIN DRY SPRINKLER PIPING

NEW UPRIGHT SPRINKLER HEAD

EXISTING UPRIGHT SPRINKLER HEAD

NEW CONCEALED PENDENT SPRINKLER HEAD-ORDINARY TEMPERATURE

SPRINKLER DRY PIPE VALVE

FIRE HOSE CABINET

SIAMESE CONNECTION

PREACTION 6" BELL

SOLENOID VALVE

OS & Y VALVE

REFER TO SUPPLEMENTAL FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

CHECK VALVE

WATER MOTOR ALARM BELL

CHECK VALVE W/ ALARM

PIPE RISER

PIPE DROP

PIPE UP

POINT OF CONNECTION

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/ CALL OUT TAG

FIRE PROTECTION SHEET NUMBER

XXX

X

X

X-XXX

F#

POINT OF DISCONNECTION

#

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT. F.S.C. IS RESPONSIBLE TO REVIEW ALL  ENGINEERING

AND ARCHITECTURAL DRAWINGS AND VISIT THE SITE IF NEEDED, PRIOR TO

SUBMISSION OF BID.

SCOPE OF WORK:

1.  THE INSTALLATION OF NEW DRY FS EQUIPMENT.

2.  PROPOSED FIRE SPRINKLER HEAD LOCATIONS AND PIPING ARE AS NOTED ON PLANS.

EXACT PIPING FROM THE FIRE SPRINKLER MAIN TO ALL HEADS IS TO BE COORDINATED

AND HYDRAULICALLY CALCULATED BY THE F.S.C. & SUBMITTED TO THE ENGINEER FOR

APPROVAL.

#

DRAWING NOTE TAB

RISER DESIGNATION

POINT OF CONNECTION

POINT OF DISCONNECTION

DRAWING NOTATIONS

F.S.C. FIRE SPRINKLER CONTRACTOR

P.C

PLUMBING CONTRACTOR

W/ WITH

NYS NEW YORK STATE

ABBREVIATION

(E)

EXISTING TO REMAIN

TYP TYPICAL

U/P UNDERGROUND PIPING

W WATER

ORDINARY HAZARD PIPE

SCHEDULE

STEEL COPPER

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

2 SPRINKLERS

3 SPRINKLERS

5 SPRINKLERS

10 SPRINKLERS

20 SPRINKLERS

40 SPRINKLERS

65 SPRINKLERS

100 SPRINKLERS

160 SPRINKLERS

275 SPRINKLERS

SEE SECTION 8.2

FOR SI UNITS, 1 IN. = 25.4 MM.

2 SPRINKLERS

 3 SPRINKLERS

5 SPRINKLERS

12 SPRINKLERS

25 SPRINKLERS

45 SPRINKLERS

75 SPRINKLERS

115 SPRINKLERS

180 SPRINKLERS

300 SPRINKLERS

SEE SECTION 8.2

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

1. AREA OF APPLICATION = 1950 SQ. FT

2. OCCUPANCY CLASSIFICATION = ORDINARY HAZARD GROUP 2

3. MAXIMUM COVERAGE PER SPRINKLER HEAD = 130 SQ. FT

4. DESIGN DENSITY = 0.20 GPM/SQ. FT

5. NUMBER OF SPRINKLER HEADS WITHIN AREA OF APPLICATION = 26

6. "K" FACTOR OF SPRINKLER HEADS = 5.6

7. DESIGN CRITERIA REQUIREMENTS BASED ON:

- 2020 BUILDING CODE OF NEW YORK STATE

- 2016 NFPA 13

DESIGN CRITERIA

MAX DISTANCE BETWEEN

NOMINAL PIPE SIZE (IN.)

STEEL PIPE EXCEPT

THREADED LIGHTWALL

3/4 1 1 1/4 1 1/2 2 2 1/2 3 3 1/2 4 5 6 8

N/A 12-0 12-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0

THREADED LIGHTWALL

STEEL PIPE

N/A 12-0 12-0 12-0 12-0 12-0 12-0 N/A N/A N/A N/A N/A

COPPER TUBE
8-0 8-0 10-0 10-0 12-0 12-0 12-0 15-0 15-0 15-0 15-0 15-0

DESCRIPTION
K-FACTOR

DRY ORDINARY CONCEALED

SPRINKLE HEAD

5.6

SPRINKLER HEAD SCHEDULE

MANUFACTURER

RELIABLE

MODEL

F1FR

QUANTITY

12

FIRE PROTECTION NOTES

1. THE DRAWINGS SHOW THE LAYOUT OF THE SYSTEM AND INDICATE THE APPROXIMATE LOCATIONS OF EQUIPMENT

AND PIPING. CONTRACTOR IS CAUTIONED NOT TO SCALE THE DRAWINGS. THE PIPING SHALL BE RUN

APPROXIMATELY IN THE AREAS AS INDICATED ON THE DRAWINGS, [HOWEVER, TO THE ARRANGEMENT OF THE

PIPING SYSTEMS AS MAY BE REFERENCED WITH WORK OF OTHER TRADES]. CONTRACTOR SHALL REVIEW AND

COORDINATE WITH STRUCTURAL, ELECTRICAL AND MECHANICAL DRAWINGS. PARTITIONS, STRUCTURAL MEMBERS,

ETC. ARE DESIGNED TO BE FURRED OR CLOSED IN AND TO INCLUDE ROUGH-IN PIPING. CONTRACTOR SHALL

FURNISH ALL OFFSETS, ADDITIONAL FITTINGS, ETC. WHETHER SHOWN ON DRAWINGS OR NOT, AS REQUIRED TO

MEET INSTALLATION CONDITIONS.

2. CONTRACTOR IS TO COMPLY WITH LATEST NFPA AND N.Y.S. CODES, AND COORDINATE HIS WORK WITH OTHER

TRADES AND MAKE NECESSARY ADJUSTMENTS.

3. CONTRACTOR IS TO PREPARE SHOP DRAWINGS FOR ENGINEERS REVIEW AFTER MAKING A COMPLETE FIELD

SURVEY.

4. CONTRACTOR IS TO REPORT ANY CONDITION REQUIRING CHANGES FROM PLANS TO ENGINEER PRIOR TO

STARTING WORK.

5. BRANCH LINES AND MAINS (1 1/2" OR LESS) - SCHEDULE 40 FM APPROVED

6. BRANCH LINES AND MAINS (2" OR LARGER) - THINWALL (THICKNESS LESS THEN SCHEDULE 40 MORE THEN

SCHEDULE 10 & FM APPROVED)

7. CONTRACTOR IS TO PERFORM A HYDROSTATIC TEST FOR 2 HRS. @ 200 PSI WITH NO LEAKAGE AND PROVIDE A

TEST CERTIFICATE TO ENGINEER

8. CONTRACTOR IS TO EMPLOY EXPERIENCED WORKMEN WHO ARE TO FAMILIARIZE THEMSELVES WITH THE

BUILDING AND OBSERVE SAFETY REQUIREMENTS.

9. CONTRACTOR TO ADJUST HEAD LOCATION TO COORDINATE WITH LIGHTS, DUCTS, ETC.

10. PERMIT FROM LOCAL AUTHORITY, TO BE OBTAINED BY CONTRACTOR.

11. ALL WORK TO BE APPROVED BY OWNERS ENGINEER, STATE AUTHORITIES HAVING JURISDICTION AND MUNICIPAL

FIRE, PLUMBING, BUILDING AND WATER DEPARTMENTS.

12. U.L. AND/OR FM APPROVED EQUIPMENT TO BE USED.

13. WORK TO BE IN ACCORDANCE WITH MUNICIPAL WATER DEPT. RULES

.

14. SYSTEM IS TO BE MAINTAINED AND TESTED BY THE OWNER OR HIS AGENT IN ACCORDANCE WITH APPLICABLE

LOCAL AND STATE CODES AND IN CONFORMANCE WITH NFPA 13A, LATEST EDITION.

15. IF BUILDING OCCUPANCY OR CONSTRUCTION CHANGES, THE SPRINKLER SYSTEM IS TO BE UPDATED

ACCORDINGLY BY THE OWNER OR HIS AGENT.

16. CONTRACTOR IS TO NEATLY CUT AND PATCH IN A FIRST CLASS WORKMANLIKE MANNER, ALL HOLES AND

PENETRATIONS IN WALLS, CEILINGS, FLOORS, PARTITIONS, ETC.

17. THE ENGINEER IS NOT RETAINED FOR SUPERVISION.

18. THE INSTALLATION OF THIS SYSTEM WILL REQUIRE THE CLOSING OF ONE OR MORE FIRE PROTECTION CONTROL

VALVES.  THESE VALVE CLOSURES SHOULD BE CLOSELY COORDINATED WITH THE OWNERS WHO SHOULD CONTACT

THE LOCAL FIRE DEPARTMENT, INSURANCE INTERESTS, ETC. PRIOR TO VALVE CLOSURES.

19. ACTUAL DESIGN DENSITY MAY EXCEED STANDARDS, HOWEVER, IT IS A MINIMUM TO BE USED BY THE

CONTRACTOR.

20. ALL ALARMS RELATING TO THE SPRINKLER SYSTEM SHOULD BE ACTIVATED UPON PLACING THE SPRINKLER

SYSTEM IN SERVICE.

21. THE INSTALLATION COMPONENTS, SIZING, SPACING, MATERIALS LOCATION CLEARANCES, POSITION AND TYPE

OF SYSTEM SHALL CONFORM TO NFPA 13 AND NYS UNIFORM FIRE PREVENTION BUILDING CODE LATEST EDITION.

22. SPRINKLERS SHALL BE PROTECTED AGAINST FREEZING AND INJURY AS PER NFPA CODE.

23. INSPECTION AND TESTS OF SPRINKLER SYSTEM SHALL BE CONDUCTED AS SPECIFIED IN NFPA CODE.

24. WATER SUPPLY TEST PIPES AND GAUGES SHALL BE PROVIDED AS SPECIFIED IN CHAPTER 2-9 OF NPPA 13.

25. PIPING SPECIFICATIONS, PIPE SCHEDULES, SYSTEM TEST PIPES, PROTECTION AGAINST CORROSION, DAMAGE

FITTINGS, VALVES, HANGERS, SPRINKLERS, GUARDS AND SHIELDS SHALL BE IN ACCORDANCE WITH CHAPTER 3 AND

CHAPTER 8 OF NFPA 13, LATEST EDITION. PIPING SHALL BE PAINTED TO PREVENT CORROSION.

26. STOCK OF EXTRA SPRINKLERS WILL BE FURNISHED AS PER CHAPTER 3 OF NFPA 13 (REQUIRED FOR EACH

TEMPERATURE RATING).

27. SPRINKLER ALARMS WILL BE IN ACCORDANCE WITH NFPA 13.

28. SPACING, LOCATION AND POSITION OF SPRINKLERS SHALL BE IN ACCORDANCE WITH CHAPTER 4 OF NFPA 13.

29. ALL PIPING PASSING THROUGH WALLS SHALL COMPLY WITH NFPA FOR FIRE PROOFING.

30. DISTANCE OF SPRINKLERS FROM HEAT SOURCES SHALL BE IN ACCORDANCE WITH TABLE 3-16.6.3 OF NFPA 13.

31. PROVIDE WATER SUPPLY LETTER WITH FLOW TEST DATA.

32. ALL PIPES PASSING THROUGH FOUNDATION WALLS TO BE PROTECTED.

33. ALL VALVES SHALL BE IDENTIFIED AS REQUIRED BY NFPA 13.

34. DRAINAGE TO CONFORM TO CHAPTER 3-11 OF NFPA 13.

35. A ONE PIECE REDUCING FITTING OF GOOD DESIGN SHOULD BE USED WHEREVER A CHANGE IS MADE IN THE SIZE

OF PIPE AS PER SECTION 3-12.2.7 OF NFPA 13.

36. ALL VALVES ON CONNECTIONS TO WATER SUPPLIES AND IN SUPPLY TO SPRINKLERS SHALL BE APPROVED O.S.

&Y. OR APPROVED INDICATOR TYPE WITH TAMPER SWITCHES.

37. DRAIN VALVES AND TEST VALVES SHALL BE APPROVED TYPE AS PER SECTION 3-14.1.2 OF NFPA 13.

38. HANGERS SHALL BE OF A TYPE APPROVED FOR USE WITH THE PIPE OR TUBE INVOLVED, SPRINKLER PIPING

SHOULD BE SUPPORTED BY ADJUSTABLE HANGERS PER NFPA 13, SECTION 3-15.

39. PROVISIONS SHOULD BE MADE TO FACILITATE FLUSHING SYSTEM PIPING BY PROVIDING FLUSHING

CONNECTIONS CONSISTING OF A CAPPED NIPPLE 4" LONG ON THE END OF THE CROSS MAIN, AS PER SECTION 3- 8.2

OF NFPA 13.

40. SPRINKLER SHALL BE AN APPROVED TYPE AS PER SECTION 3-16 OF NFPA 13.

41. TEMPERATURE RATING SHALL COMPLY WITH SEC. 3-16.6 OF NFPA 13.

42. CLEARANCES BETWEEN SPRINKLERS AND STORAGE OR PARTITIONS AS PER NFPA 13, SECTION 4-2.5

43. SPACING AND LOCATION OF SPRINKLER SHALL COMPLY WITH CHAPTER 4 NFPA 13.

44. CONTRACTOR TO COORDINATE HIS WORK WITH OTHER TRADES.

45. ONLY EXPERIENCED SPRINKLER MECHANICS TO WORK ON THE SYSTEM.

46. ALL PIPING TO BE A MINIMUM OF 1" UNLESS OTHERWISE NOTED.

47. PROVIDE SHOP DRAWINGS WITH HYDRAULIC CALCULATIONS FOR REVIEW TO LOCAL FIRE MARSHALL AND

INSURANCE UNDERWRITER AND ENGINEER FOR APPROVAL PRIOR TO INSTALLATION.

48. ALL FIRE PROTECTION EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

49. ALL FIRE PROTECTION EQUIPMENT SHALL BE MOUNTED ON MINIMUM 6" HIGH CONCRETE PAD UNLESS

OTHERWISE NOTED (PAVER AND CINDER BLOCK IS NOT ACCEPTABLE).

50. PERMIT IS REQUIRED PRIOR TO INSTALLATION, TO INCLUDE SIGNED AND SEALED SHOP DRAWINGS,  HYDRAULIC

CALCULATION, SHOP DRAWINGS, MANUFACTURERS INFORMATION ON HEADS AND APPLIANCES, COMPLIANCE WITH

NFPA 13 AND SECTION 903 2020 NYSBC/FC.

HANGERS (FT.-IN.)

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2016 NFPA 13
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FIRE PROTECTION GROUND FLOOR DEMOLITION RCP
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SPRINKLER DEMOLITION NOTES:

DEMOLISH ALL EXISTING SPRINKLER HEADS WITHIN THE CXF BUILDING AS INDICATED ON PLANS.

DEMOLISH ALL EXISTING DRY SPRINKLER PIPING WITHIN THE CXF BUILDING INCLUDING ATTIC

SPACE AS INDICATED ON PLANS.

REMOVE EXISTING UPRIGHT SPRINKLER HEAD AND TEMPORARILY CAP PIPING FOR FUTURE

CONCEALED SPRINKLER.

1

2

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR THE DEPENDENT BUILDINGS BY THE

DEMOLITION AND CONSTRUCTION WORK WHILE SPRINKLER COVERAGE IS IMPACTED.

3. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER

THE REQUIREMENTS OF THE FACILITY.

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING F

FIRE PROTECTION GROUND FLOOR DEMOLITION RCP

CXF-FP-11
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N

SCALE: 1/4" = 1'-0

FIRE PROTECTION GROUND FLOOR CONSTRUCTION RCP

GENERAL NOTES:

1. ALL DISTRIBUTION PIPING, SHALL BE PAINTED. REFER TO SPECIFICATION FOR PAINT TYPE

AND APPLICATION PROCEDURE.

2. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

3. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR ALL AFFECTED BUILDINGS

WHILE SPRINKLER COVERAGE IS IMPACTED.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE

RIDE COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE

COMPONENTS PER THE REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

6. PROVIDE REQUIRED PITCH AND DRAINS FOR DRY SPRINKLER PIPING FOR FULL WATER

REMOVAL FROM THE SYSTEM.

7. ADJUST HEIGHT OF THE EXISTING SPRINKLER PIPING AS NECESSARY TO ACCOMMODATE

NEW DROPPED CEILING.

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING F

FIRE PROTECTION GROUND FLOOR CONSTRUCTION RCP

CXF-FP-21

SPRINKLER CONSTRUCTION NOTES:

CONNECT NEW 3" SPRINKLER PIPE TO EXISTING.

CONNECT AND EXTEND NEW SPRINKLER PIPING TO NEW CONCEALED SPRINKLERS FROM

EXISTING PIPING.

1

2
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BRANCH LINE

PITCH

TEST VALVE IN

ACCESSIBLE LOCATION

PLUG - FOR TESTING

REMOVE AND INSTALL

TEMPORARY

CONNECTION

UNION

45DEG ELBOW

SMOOTH BORE

CORROSION RESISTANT

OUTLET GIVING FLOW

EQUIVALENT TO ONE

SPRINKLER

NOTE 1

NOTES

1. TO MINIMIZE

CONDENSATION OF

WATER IN THE DROP TO

THE TEST CONNECTION,

PROVIDE A NIPPLE-UP

OFF THE BRANCH LINE.

ESCUTCHEON

ON BOTH

SIDES

PIPE

SLEEVE

MAXIMUM

1/2"

CLEARANCE

BETWEEN

INSIDE OF

SLEEVE &

PIPE

BUILDING WALL

OR FIRE RATED

PARTITION

PROVIDE

INSULATION

PER

SPECIFICATION

PACK ALL SPACES

WITH MINERAL WOOL

FOR FIRE RATED

PARTITIONS.

(ASBESTOS AND

FIBERGLASS SHALL

NOT BE USED)

PIPE

PIPE PENETRATION

SCALE: NOT TO SCALEFP-81

4

SPRINKLER

MAIN

BRANCH LINE

INCREASER

UPRIGHT SPRINKLER.

1" BRANCH

LINE

HEAD

FP-81

2

SCALE: NOT TO SCALE

UPRIGHT SPRINKLER DETAIL

R

1/2"

1 3/8"

3"

2 1/4"

A

DESIGN DATA FOR CLIP HANGERS

INCHES
INCHES INCHES

FASTENERS

QTY               ITEMS

3/8" CEILING FLANGE (CLIP)

NO. 18 X 1 1/2" FLAT HEAD WOOD SCREWS

3/8" HEX NUT

1/2

2

1

3/4

1

1 1/4

1 1/2

2

3 3/4

3 3/4

4

4

4 1/4

-1 1/4

-1 1/4

-1 1/2

-1 1/2

-1 3/4

"

"

"

"

"

SEE ABOVE

 "    "

 "    "

 "    "

 "    "

3 3/4 -1 1/4 3/8 1

NFPA REQUIREMENTS / LIMITATIONS

1. NFPA 13 PERMITS THE USE OF 2 SCREW CEILING FLANGES ONLY

2. HAVING DIMENSIONS NOT LESS THAN THOSE OF NO. 18 X 1 1/2"

WOOD SCREWS.  DRIVE SCREWS AND NAILS ARE NOT ACCEPTABLE

FASTENERS AND WOOD SCREWS ARE NOT TO BE DRIVEN.

3. FOR PIPE SIZES UP TO 2" AND IT CALLS FOR THE USE OF SCREWS

COMPONENTS

1.  CLIP (CEILING FLANGE)

2.  HEX NUT

3.  WOOD SCREW

4.  HANGER ROD

5.  ADJUSTABLE HANGER RING

NOMINAL

PIPE

SIZE

MINIMUM

A DIMENSION

HANGER

TAKEOUT

ROD

DIAMETER

2

1

3

4

5

FP-81

1

SCALE: NOT TO SCALE

PIPE HANGER DETAIL

FP-81

3

SCALE: NOT TO SCALE

DRY PIPE TEST CONNECTION

18 15/16" 21 7/8"

2 3/16"

3 11/16"

1" NPT FEMALE

CONNECTION

FP-81

5

SCALE: NOT TO SCALE

DRY SYSTEM AUXILIARY DRAIN

1" TO 6"

CL

BRANCH PIPE

REMOVE DROP NIPPLE

AND EXIST. SPRINKLER.

REPIPE AS SHOWN

SUSPENDED CEILING TILE

(TYPE & COLOR BY ARCH.)

COVER PLATE (ARCH.

TO CONFIRM COLOR)

ALTERNATE PIPING

CONFIGURATION

FP-81

6

SCALE: NOT TO SCALE

TYPICAL SPRINKLER HEAD RELOCATION
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CLEAN OUT

ACCESS DOORAD

CO

ABBREVIATIONS:

ROOF DRAIN

SANITARY

LAVATORY

HOT WATER

DECK PLATE CLEAN OUT

FIELD CONNECT

FLOOR DRAIN

JANITOR'S SINK

URINAL

VENT

MECHANICAL CONTRACTOR

UNLESS OTHERWISE NOTED

PLUMBING CONTRACTOR

STORM DRAIN

WATER CLOSET

FD

LAV

RD

JS

HW

SD

UR

V

WC

PC

MC

DPCO

FC

S

U.O.N.

CW COLD WATER

VERIFY IN FIELD
VIF

HOT WATER RETURNHWR

IN ACCORDANCE WITHIAW

WALL CLEAN OUT
WCO

INDIRECT WASTE FUNNEL DRAINIWFD

SCOPE OF WORK

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT .P.C. IS RESPONSIBLE TO REVIEW ALL ENGINEERING &

ARCHITECTURAL DRAWINGS & VISIT THE SITE IF NEEDED, PRIOR TO SUBMISSION OF BID.

PLUMBING SCOPE OF WORK INCLUDES, BUT IS NOT LIMITED TO:

1. REMOVAL OF EXISTING WATER SERVICE.

2. THE INSTALLATION OF NEW PLUMBING FIXTURES AND ALL ASSOCIATED PIPING AND

ACCESSORIES.

3. THE INSTALLATION OF NEW SANITARY AND DOMESTIC WATER SERVICES.

LEED NOTES

1. ALL ADHESIVES, SEALANTS, PAINTS & COATINGS APPLIED TO THE INTERIOR OF THE BUILDING

(WITHIN THE WEATHER PROOFING SYSTEM, INCLUDING WALL CAVITIES) MUST NOT EXCEED

THE LEED VOC LIMITS. PROVIDE A VOC SUBMITTAL AND MSDS FOR ALL ADHESIVES, SEALANTS,

PAINTS AND COATINGS TO BE APPLIED.

FUNNEL FLOOR DRAINFFD

NEW YORK STATE PLUMBING CODE
NYS-PC

PLUMBING GENERAL NOTES:

VALVE IN RISE OR DROP

BALL VALVE

GATE VALVE

CO

BACKFLOW PREVENTER

(DOUBLE CHECK VALVE ASSEMBLY)

FD

CO

CLEANOUT

FLOOR DRAIN

HB

HOSE BIBB

PIPE RISING UP

PIPE DROPPING DOWN

PIPING ELEMENTS/VALVING

SECTION 704

DRAINAGE PIPING INSTALLATION

704.1 SLOPE OF HORIZONTAL DRAINAGE PIPING.

HORIZONTAL DRAINAGE PIPING SHALL BE INSTALLED IN

UNIFORM ALIGNMENT AT UNIFORM SLOPES. THE MINIMUM

SLOPE OF HORIZONTAL DRAINAGE PIPE SHALL BE IN

ACCORDANCE WITH TABLE 704.1.

TABLE 704.1

SLOPE OF HORIZONTAL DRAINAGE PIPE

SIZE

(INCHES)

MINIMUM SLOPE

(INCH PER FOOT)

2 1/2 OR LESS

3 TO 6

8 OR LARGER

1/4

1/8

1/16

DOMESTIC COLD WATER

PLUMBING SYMBOL LIST

SANITARY PIPING (UNDER SLAB)

SANITARY VENT PIPING

FIELD CONNECT

FIELD DISCONNECT

SANITARY PIPING (ABOVE SLAB)

1. ALL PLUMBING WORK UNDER THIS CONTRACT SHALL CONFORM TO THE LATEST

EDITION OF THE PLUMBING CODE OF NEW YORK STATE  (PC-NYS), THE NEW YORK

STATE ENERGY CODE, AND THE REQUIREMENTS OF THE UTILITY AND THE LOCAL

WATER COMPANY.

2. ALL MATERIALS SHALL BE NEW UNLESS NOTED OTHERWISE.

3. THE PLUMBING CONTRACTOR SHALL ASSUME RESPONSIBILITY FOR ALL LABOR AND

MATERIALS SUPPLIED AND INSTALLED UNDER THIS CONTRACT AND SHALL

GUARANTEE THE WORK PERFORMED UNDER THIS CONTRACT FOR A PERIOD OF ONE

(1) YEAR FROM THE DATE OF ACCEPTANCE OF THIS WORK.

4. PLUMBING CONTRACTOR SHALL CONSULT WITH, COOPERATE AND COORDINATE WITH

THE GENERAL CONTRACTOR, MECHANICAL CONTRACTOR, SPRINKLER CONTRACTOR,

ELECTRICAL CONTRACTOR, ETC. IN ORDER TO MINIMIZE INTERFERENCES BETWEEN

TRADES DURING PERFORMANCE OF THIS WORK.

5. THE PLUMBING CONTRACTOR SHALL PREPARE AND FILE ALL REQUIRED PLANS AND

PERMITS WITH THE LOCAL AUTHORITIES. PC SHALL PAY THE FILING FEES AS

REQUIRED. PC SHALL OBTAIN ALL APPROVALS AND SHALL PAY FOR ALL WORK

PERMITS, INSPECTIONS AND SIGN-OFFS AS REQUIRED TO EXECUTE THIS WORK IN A

MANNER IN CONFORMANCE WITH THE CODES AND AUTHORITIES HAVING

JURISDICTION.

6. THE PLUMBING CONTRACTOR SHALL PERFORM ALL TESTS AND ARRANGE FOR ALL

INSPECTIONS FOR WORK UNDER HIS CONTRACT AS REQUIRED BY LAW AND SHALL

SUPPLY ALL CERTIFICATES OF INSURANCE AS REQUIRED BY THE LAW AND THE

OWNER.  REFER TO SECTION 107 (INSPECTIONS) OF THE PC-NYS.

7. THE PLUMBING CONTRACTOR SHALL MAKE ALL FINAL CONNECTIONS TO ALL

PLUMBING EQUIPMENT REGARDLESS WHETHER ILLUSTRATED HEREIN WITHOUT ANY

ADDITIONAL COSTS TO THE OWNER.

8. PLUMBING CONTRACTOR SHALL VISIT THE SITE & BECOME FAMILIAR WITH THE

EXISTING CONDITIONS, INCLUDING THE SIZE OF CONNECTIONS, ROUGHING

DIMENSIONS, ETC. BEFORE SUBMITTING A QUOTATION FOR THE WORK.

9. PLUMBING CONTRACTOR SHALL PERFORM ALL CUTTING, EXCAVATION, BACKFILLING,

ROUGH & FINISH PATCHING AS PER THE SPECIFICATIONS AS REQUIRED FOR THE

INSTALLATION OF THE WORK, UNLESS NOTED OTHERWISE.

10. ALL CONNECTIONS TO NEW AND/OR EXISTING EQUIPMENT SHALL BE SIZED AND

INSTALLED IN ACCORDANCE WITH THE MANUFACTURER'S INSTRUCTIONS.

11. IT IS THE INTENT OF THIS CONTRACT THAT THE COMPLETED WORK BE FULLY

OPERATIONAL.

12. ALL PIPE HANGERS AND SUPPORTS SHALL BE INSTALLED AT INTERVALS AND BE

FABRICATED OF MATERIALS AS REQUIRED BY THE PC-NYS.

13. ALL NEW PLUMBING FIXTURES SHALL BE INSTALLED WITH ANGLE STOP VALVES IN

THE SUPPLY LINES SERVING THE FIXTURE.

14. ALL NEW EXPOSED WATER AND WASTE PIPING SERVING THE FIXTURES SHALL BE

CHROME PLATED AND SHALL HAVE CHROME PLATED ESCUTCHEONS RIGIDLY

ATTACHED TO THE PIPING AT THE POINT OF WALL OR FLOOR PENETRATIONS.

15. PLUMBING CONTRACTOR SHALL SUBMIT SHOP DRAWINGS FOR ALL NEW PLUMBING

FIXTURES AND EQUIPMENT TO BE SUPPLIED AND INSTALLED UNDER THIS CONTRACT

FOR APPROVAL BEFORE INSTALLATION OF SAME.

16. WATERPROOF PIPE SLEEVES SHALL BE INSTALLED AT ALL PENETRATIONS THROUGH

EXTERIOR WALLS. PIPE SLEEVES SHALL BE INSTALLED AT ALL WALL PENETRATIONS

THROUGH INTERIOR WALLS AND FLOORS.

17. WATER HAMMER ELIMINATORS (APPROVED - FIELD FABRICATED OR MANUFACTURED)

SHALL BE INSTALLED AT ALL RUN OUTS IN HOT AND/OR COLD WATER LINES SERVING

TOILET ROOMS AND OTHER AREAS WHICH INCORPORATE "RAPID - ACTION" VALVES

SUCH AS FLUSHOMETERS, SOLENOID VALVES, ETC.

18. ALL PIPING SHALL BE TESTED AT A MINIMUM PRESSURE OF 1-1/2 TIMES THE MAXIMUM

OPERATING PRESSURE UNLESS OTHERWISE NOTED ON THE DOCUMENTS OR THE

PLUMBING CODE AND IN ACCORDANCE WITH THE UTILITY REQUIREMENTS.

19. ALL REMOVALS PERFORMED UNDER THIS CONTRACT SHALL INCLUDE REMOVAL OF

ALL DEBRIS AND DISPOSAL AT AN APPROPRIATE SITE.

20. ALL LAVATORIES DESIGNED FOR USE BY PERSONS CONFINED TO WHEELCHAIRS

SHALL HAVE THE HOT & COLD WATER SERVICES, AS WELL AS THE TRAP, RECESSED &

INSULATED IN ACCORDANCE WITH ADA REQUIREMENTS.

21. REFER TO THE ARCHITECTURAL PLANS FOR ALL STRUCTURAL DIMENSIONS.

22. ALL WORK TO BE COORDINATED WITH OTHER TRADES.

23. ALL PIPING PENETRATIONS TO BE SEALED AROUND WITH "NELSON" FIRE SEAL.

24. ALL WATER SERVICE PIPING WITHIN THE BUILDING IS TO BE INSULATED IN

ACCORDANCE WITH ALL NEW YORK STATE PLUMBING CODE (NYS-PC) AND NYS

ENERGY CODES.

25. ALL PLUMBING FIXTURES TO BE INSTALLED AS PER FACTORY RECOMMENDATIONS.

26. ALL PLUMBING FIXTURES TO BE TRAPPED, VENTED AND PROVIDED WITH AIR SHOCKS

WHEN REQUIRED.

27. PLUMBING FIXTURES SHALL COMPLY WITH "WATER CONSERVATION" REQUIREMENT

AS DETAILED IN THE NYS-PC.

28. GC IS RESPONSIBLE TO SUBMIT APPLICATION AND TAP FEES TO LOCAL WATER

AUTHORITY AND HAVE OWNER FILL OUT APPLICATION UPON COMPLETION OF

PLUMBING ROUGH-IN INSPECTION.

29. ALL WATER AND HORIZONTAL STORM DRAIN PIPING INCLUDING ROOF DRAIN BODY

SHALL BE INSULATED.

30. FLOOR DRAINS AND FLOOR CLEAN-OUTS SHALL BE SET LEVEL WITH FINISHED

FLOORS.

31. ALL PIPE DIMENSIONS ARE INSIDE CLEAR.

32. ALL PLUMBING FIXTURES TO HAVE ISOLATION VALVES.

33. P.C. IS RESPONSIBLE TO ADJUST HOT WATER HEATER (WH) TEMPERATURE TO

ENSURE A TEMPERATURE RANGE OF 110°F TO 120°F AT THE INDIVIDUAL FIXTURE

OUTPUT. P.C. MUST ENSURE A TEMPERATURE OF 120° F MAXIMUM AT THE FIXTURES

TO PREVENT SCALDING.

34. BUILDING DOMESTIC WATER DEMAND & SIZING IS CALCULATED FROM NYS-PC

SECTION 603, 604 & APPENDIX E.

35. BUILDING SANITARY DEMAND & SIZING IS CALCULATED FROM NYS-PC SECTIONS 709

AND 710.

36. ALL DFU CALCULATIONS ARE BASED OFF OF TABLE 709.1 OF THE NYS-PC.

37. ALL SANITARY WATER PIPING SHALL BE PITCHED IN ACCORDANCE WITH NYS-PC

SECTION 704 BASED ON TABLE 704.1 SLOPE OF HORIZONTAL DRAINAGE PIPE.

38. ALL VENT SIZING IS BASED OFF OF SECTION 916 OF THE NYS PLUMBING CODE.

39. ALL PLUMBING EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

F#

REFER TO SUPPLEMENTAL FIGURE INDICATED BY

NUMBER (I.E. F2 REFERS TO FIGURE 2)

TEE OUTLET UP

TEE OUTLET DOWN

CAP ON END OF PIPE

FIXTURE UNITFU

DRAINAGE FIXTURE UNITDFU

DOUBLE CHECK VALVEDCV

BACKFLOW PREVENTERBFP

WATER FIXTURE UNITSWFU

THERMOSTATIC MIXING VALVETMV

NORMALLY CLOSEDNC

NORMALLY OPENNO

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/CALL OUT TAG

PLUMBING SHEET NUMBER

XXX

X-XXX

XXX

XX

THE ABBREVIATIONS ARE SHOWN FOR GENERAL

REFERENCE ONLY. THE PRESENCE OF AN

ABBREVIATION ON THIS LIST DOES NOT IMPLY ITS

USE ON THIS PROJECT. REFER TO DRAWINGS FOR

SPECIFIC ABBREVIATIONS USED.

TYPICAL
TYP.

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE PLUMBING CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

IDENTIFIER DESCRIPTION

VALVE IN VALVE BOX

NFHB

NON FREEZE HOSE BIBB

IN BOX W/VACUUM BREAKER

S

V

S

CW

WASTE PIPING (UNDER SLAB)

WASTE PIPING (ABOVE SLAB)

W

W

NEW(N)

EXISTING(E)

DEMO(D)
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1E4F3F2F1F

CF

AF

BF

PROVIDE 3" VENT

THRU ROOF

3"3"

3"

2"

2"

(E)CO

(E)3"FD

(E)3"FD

EXISTING DOMESTIC WATER PIPING BELOW GROUND.

EXISTING BALL VALVE AND CAP ALONG THE WALL

FOR FUTURE CONNECTION BY TENANT.

(E)HB

(E)FD

2

1

3

4

N
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PLUMBING GROUND FLOOR DEMOLITION PLAN

CXF-P-11

PLUMBING DEMOLITION NOTES:

1 REMOVE EXISTING ABANDONED ABOVE FLOOR GAS PIPING AND CAP PERMANENTLY BELOW SLAB.

REMOVE EXISTING FLOOR DRAIN. REMOVE AND CAP PERMANENTLY EXISTING UNDERGROUND PIPING BACK

TO SOURCE.

REMOVE ALL EXISTING PLUMBING FIXTURES WITH ALL ASSOCIATED PLUMBING PIPING WITHIN CXF BUILDING.

REMOVE EXISTING WATER PIPING FOR HOSE BIBS ALONG THE EXTERIOR WALL FROM CXF BUILDING UP TO

CXD BUILDING.

2

4

3

PLUMBING GROUND FLOOR DEMOLITION PLAN

SCALE: 1/4" = 1'-0   P-11

1

GENERAL NOTES:

1. ALL EXISTING PIPING ARE SHOWN AS A REFERENCE ONLY. CONTRACTOR SHALL FIELD VERIFY LOCATIONS

AND SIZES FOR ALL EXISTING SERVICES PRIOR TO DEMOLITION.

2. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF DOMESTIC WATER SYSTEM FOR ANY DEMOLITION AND

CONSTRUCTION WORK.
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1E4F3F2F1F

CF

986 SF

FOOD VENDOR

104

AF

BF

+0' - 0"

T.O.F.F. +0' - 1 1/4"

T.O.F.F. +0' - 1 1/4"

+0' - 5"

+0' - 5"

+0' - 0"

+0' - 0"

PROVIDE 3" VENT

THRU ROOF

3"3"

3"

2"

2"

(E)CO

(E)3"FD

(E)3"FD

EXISTING DOMESTIC WATER PIPING BELOW GROUND.

EXISTING BALL VALVE AND CAP ALONG THE WALL

FOR FUTURE CONNECTION BY TENANT.

(E)HB

3"FD-1

3"FD-1

1

CO

UG 3"W

UG 3"W

UG 3"WUG 3"W

UG 2"V

UG 2"V

2"V

2"V

3"W-DN

2"V-RISE

3

2"V-RISE

2"V-RISE

2

1"CW

REFER TO FLOOR

PLAN BELOW FOR

CONTINUATION

3/4"CW

HB FOR WINTERIZATION

1"CW

RPZ-1

4

6

2"V

2"V

3/4"CW

3/4"CW

3/4"NFHB WITH VACUUM BREAKER

986 SF

FOOD VENDOR

104

T.O.F.F. +0' - 1 1/4"

T.O.F.F. +0' - 1 1/4"

BE

DE

CE

333 SF

VENDOR SPACE 1

101

320 SF

VENDOR SPACE 2

102

94 SF

ELEC ROOM

103

FE

FE

FE

REFER TO FLOOR

PLAN ABOVE FOR

CONTINUATION

3/4"CW 3/4"CW

(N)NFHB

5

3/4"CW-DROP

TO HB

N
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PLUMBING FIRST FLOOR CONSTRUCTION PLAN

CXF-P-21

PLUMBING CONSTRUCTION NOTES:

1 CONNECT NEW 3" SANITARY LINE TO EXISTING. CONTRACTOR TO VERIFY LOCATION OF THE EXISTING

SANITARY PIPING TO FACILITATE NEW SANITARY LINE CONNECTION.

CONNECT NEW 1" DOMESTIC COLD WATER TO EXISTING WATER LINE.. PROVIDE WINTERIZATION VALVES AND

DRAINS. PITCH PIPING TOWARDS VALVE DRAINS. PROVIDE A COMPRESSED AIR CONNECTION FOR

WINTERIZING.

PROVIDE 3"W AND 3/4"CW STUB-UP FOR FUTURE SINK WITHIN NEW WALL. CONNECTION SHALL BE

ACCESSIBLE AFTER CONSTRUCTION.

CONTRACTOR TO INSTALL 3/4" RPZ FOR IRRIGATION SYSTEM PROVIDED AND INSTALLED FOR PLANTER AREA

AND TREE (REFER TO ARCHITECTURAL CXD DRAWINGS FOR LOCATION). CONTRACTOR TO SUBMIT

IRRIGATION SYSTEM DESIGN AND COMPONENTS FOR AOR AND EOR REVIEW. PROVIDE DRAINAGE PIPING

AND AIR GAP FOR RPZ'S RELIEF VALVE AND DIRECT IT TO OUTSIDE.

CONTRACTOR TO PROVIDE INSULATED 3/4"CW LINE WITHIN ATTIC SPACE OF CXE BUILDING FOR HOSE BIB

WITH VACUUM BREAKER AS INDICATED ON PLANS.

CONNECT NEW 2"V LINE TO EXISTING VENT SYSTEM WITH EXISTING 3" VTR.

2

4

5

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF WATER DISTRIBUTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. PROVIDE DRAIN VALVES AT BOTTOM FOR EACH BRANCH. PROVIDE ACCESS PANELS TO ALL VALVES

ABOVE CEILING AND BEHIND WALLS.

3. INSTALL NEW WATER PIPING WITH PROPER SLOPES TO AVOID WATER TRAPS DURING WINTER SEASON.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

3

6

PLUMBING GROUND FLOOR CONSTRUCTION PLAN

SCALE: 1/4" = 1'-0   P-21

1

N

PLUMBING GROUND FLOOR CXE AND CXD CONSTRUCTION PLAN

SCALE: 1/4" = 1'-0   P-21

2
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PIPE SLEEVE THROUGH WALL DETAIL

SCALE: NOT TO SCALE
P-81

1
PIPE TRENCH DETAIL

SCALE: NOT TO SCALE
P-81

2
TYPICAL CLEVIS HANGER DETAIL

SCALE: NOT TO SCALE
P-81

4

DRAIN VALVE DETAIL

SCALE: NOT TO SCALEP-81

5
FREEZE PROOF WALL HYDRANT

SCALE: NOT TO SCALEP-81

7
FLOOR DRAIN DETAIL

SCALE: NOT TO SCALEP-81

8
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NOTES:

1. FOR INTERIOR WALLS

AND BELOW GRADE

GROUND TO GROUND WALLS.

POURED CONCRETE

OR C.M.U. WALL.

ANCHOR LUGS (MIN. 3 REQ'D)

PIPE INSULATION

(WHERE REQ'D)

ESCUTCHEON PLATE

ON ONE OR BOTH

SIDES WHERE PIPING

IS EXPOSED.

PIPE SLEEVE

PIPE

FIRE RESISTANT

SILICONE FOAM

SEALER

3/4" GLOBE VALVE

BUSHING

NPT  ADAPTER

3/4" BRASS NIPPLES

3/4"  GARDEN HOSE BIBB

(BRASS)

INSIDE (BACK) OF WALL

WALL BOX

FLANGE

WALL CLAMP

(IF USED)

FINISHED

WALL

SEE

ARCHITECTURAL

DRAWINGS

3/4" INLET

CONNECTION

ALL THREAD ROD

CLEVIS HANGER

INSULATION

INSULATION PROTECTIVE

SHEETMETAL SHIELD

WASHER (TOP & BOTTOM)

NUT (TOP & BOTTOM)

PIPE

6 1/2"

1"    TO

1 1/2" MAX.

A

CHROME PLATED

STRAINER ASSEMBLIES

1/2" TRAP PRIMER

CONNECTION

CAST IRON BODY

NICKEL BRONZE

STRAINER ASSEMBLY

FINISHED FLOOR

VENEER

FINISHED FLOOR

SLAB

ROUGH FLOOR

SLAB

5 3/16"

3/4"

JOSAM 56000 SERIES KLEENATRON

CLEANOUT WITH-LEVELEZE

ADJUSTABLE COLLAR; OR

APPROVED EQUAL.

BALANCE OF PIPING

SAME AS CLEANOUT

TO GRADE

FINISHED

FLOOR

SECURED RIM &

SCORIATED COVER

LEVELEZE

ADJUSTABLE

COLLAR

GASKET

CLEANOUT

PLUG

INSIDE CAULK

CONNECTION

SHOWN WITH

JOINT GASKET

FLOOR CLEANOUT DETAIL

SCALE: NOT TO SCALEP-81

6

IN AREAS WITH WET OR

UNSTABLE BOTTOMS USE

1 1/2" STONE, DEPTH AS

DIRECTED BY THE ENGINEER.

M
I
N

I
M

U
M

 
C

O
V

E
R

MACHINE BACKFILL

IN 6" LIFTS

2
4
"
 
F

O
R

 
S

A
N

.
 
W

A
S

T
E

 
P

I
P

E

4
2
"
 
F

O
R

 
W

A
T

E
R

 
P

I
P

E

1
2
"

1
2
"

HAND BACKFILL WITH SELECTED

LOOSE EARTH, SAND OR

GRAVEL AND COMPACT.

UNDERGROUND PIPE

MACHINE BACKFILL WITH GOOD FILL

AS DIRECTED, EXCLUDING LARGE

ROCKS, FROZEN CHUNKS, DEBRIS,

OR SPONGY MATERIAL AND

COMPACT AS SHOWN WITH

OPTIMUM MOISTURE CONTENT.

HAND BACKFILL WITH SELECTED

MATERIALS AND COMPACT

90% COMPACTION

95% COMPACTION

GRADE

AS INDICATED

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING F

PLUMBING DETAILS

CXF-P-81

C

R

1/2"

1 3/8"

3"

2 1/4"

A

DESIGN DATA FOR CLIP HANGERS

INCHES INCHES INCHES

FASTENERS

QTY               ITEMS

3/8" CEILING FLANGE (CLIP)

NO. 18 X 1 1/2" FLAT HEAD WOOD SCREWS

3/8" HEX NUT

1/2

2

1

3/4

1

1 1/4

1 1/2

2

3 3/4

3 3/4

4

4

4 1/4

-1 1/4

-1 1/4

-1 1/2

-1 1/2

-1 3/4

"

"

"

"

"

SEE ABOVE

 "    "

 "    "

 "    "

 "    "

3 3/4 -1 1/4 3/8 1

COMPONENTS:

1.  CLIP (CEILING FLANGE)

2.  HEX NUT

3.  WOOD SCREW

4.  HANGER ROD

5.  ADJUSTABLE HANGER

RING

NOMINAL

PIPE

SIZE

MINIMUM

A DIMENSION

HANGER

TAKEOUT

ROD

DIAMETER

2

1

3

5

4

CLIP PIPE HANGER

SCALE: NOT TO SCALE
P-81

3
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MECHANICAL GENERAL NOTES

1. CONTRACTOR SHALL BE RESPONSIBLE FOR DEMOLITION OF MECHANICAL

EQUIPMENT AND MATERIAL RELATING TO THEIR RESPECTIVE TRADE.

2. THE CONTRACTOR SHALL REMOVE, RELOCATE, REPLACE, ADJUST, ADAPT AND

MODIFY EXISTING EQUIPMENT AND/OR SYSTEMS AS REQUIRED WHEN SUCH WORK IS

UNCOVERED AND FOUND TO INTERFERE WITH COMPLETION OF WORK IN THIS

CONTRACT OR OTHER CONTRACT WORK.

3. EXECUTE THE DEMOLITION IN CAREFUL AND ORDERLY MANNER WITH THE LEAST

POSSIBLE DISTURBANCE TO THE PUBLIC, EGRESS OR THE FUNCTIONING OF THE

EXISTING BUILDING.

4. TAKE NECESSARY PRECAUTIONS TO PREVENT DUST AND DIRT FROM RISING BY

WETTING DEMOLISHED DEBRIS. EXCESSIVE USE OF WATER WILL NOT BE PERMITTED.

5. PRIOR TO DEMOLITION, CONTRACTOR SHALL REVIEW WITH OWNER ALL MATERIALS

TO BE REMOVED, SHOULD THE OWNER WANT TO KEEP ANY MATERIALS THE

CONTRACTOR SHALL REMOVE AND DELIVER THE PARTS TO THE OWNER ON THE SITE

WHERE SO DIRECTED.  OTHERWISE ALL DEMOLISHED OR REMOVED MATERIALS SHALL

BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE REMOVED FROM THE

SITE AND BE DISPOSED OF IN A LEGAL MANNER.

6. DEMOLITION SHALL INCLUDE REMOVAL OF ALL PARTS AND PIECES IN THEIR

ENTIRETY BACK TO POINTS INDICATED OR IF NOT INDICATED

BACK TO THEIR POINT OF SOURCE.

7. WHERE CONDITIONS PROHIBIT TOTAL REMOVAL OF THE WORK, THE REMAINING

PORTION SHALL BE CUT FLUSH WITH THE SURROUNDING SURFACE AND BE CAPPED,

PLUGGED OR SEALED AND THE SURROUNDING SURFACE SHALL BE REFINISHED IN AN

APPROVED MANNER.

9. DO NOT REMOVE EXISTING STRUCTURAL WORK.  DO NOT REMOVE

OPERATIONAL ELEMENTS AND SAFETY-RELATED COMPONENTS IN A

MANNER RESULTING IN A REDUCTION OF CAPACITIES TO PERFORM IN THE MANNER

INTENDED OR RESULTING IN DECREASED OPERATIONAL LIFE, INCREASED

MAINTENANCE, OR DECREASED SAFETY.

10. REMOVALS, DISCONNECTIONS, AND RELOCATIONS SHALL BE

PERFORMED BY WORKMEN SKILLED IN THE TRADE INVOLVED AND SHALL BE EMPLOYED

BY A CONTRACTOR LICENSED IN THE TRADE INVOLVED.  ALL WORK SHALL BE DONE IN

ACCORDANCE WITH ACCEPTED TRADE PRACTICES.

11. PROVIDE ADEQUATE TEMPORARY SUPPORT FOR WORK TO REMAIN, TO PREVENT

FAILURE.  DO NOT ENDANGER OTHER WORK.

12. PROTECTION:  PROVIDE ADEQUATE PROTECTION WHERE REQUIRED FOR THE

PRESENT BUILDING AND ITS CONTENTS. TEMPORARY DUSTPROOF BARRIERS AND

BARRICADES SHALL BE ERECTED WHERE REQUIRED FOR PROTECTION OF PERSONNEL,

PROTECTION FROM DUST AND DIRT, FOR SECURITY, FIRE AND

WEATHER PROTECTIVE REASONS.

13. CONTRACTOR SHALL TAKE EVERY PRECAUTION AGAINST FIRE BY EMPLOYING FIRE

DEPARTMENT TYPE HOSES AND PORTABLE FIRE EXTINGUISHERS AS REQUIRED BY

OSHA AND/OR THE OWNER'S INSURANCE UNDERWRITER.

14. BEFORE STARTING DEMOLITION OPERATIONS, PROVIDE THE

NECESSARY PROTECTIVE DEVICES, WHERE REQUIRED, AND IN STRICT ACCORDANCE

WITH OSHA RULES AND REGULATIONS.

14. USE TEMPORARY ENCLOSURES, OR OTHER SUITABLE METHODS TO LIMIT DUST AND

DIRT RISING AND SCATTERING TO LOWEST PRACTICAL LEVEL.  COMPLY WITH

GOVERNING REGULATIONS PERTAINING TO ENVIRONMENTAL PROTECTION.

15. FIELD VERIFY DEMOLITION REQUIREMENTS AND EXISTING CONDITIONS. DEMOLITION

NOTES ARE INDICATED IN NOTE FORM.

16. CONTRACTOR SHALL ESTABLISH A PATH OF TRAVEL AND TIME SCHEDULE FOR THE

REMOVAL  OF ALL DEBRIS AND WASTE, AND HAVE THIS APPROVED BY OWNER.

CONTRACTOR IS TO ENSURE THAT ALL CORRIDORS AND PUBLIC AREAS BE KEPT FREE

OF OBSTRUCTIONS, DEBRIS, AND ARE  TO BE BROOM SWEPT CLEAN AT ALL TIMES.

17. CONTRACTOR SHALL VISIT THE SITE AND BECOME INFORMED AS TO THE CONDITION

OF THE  PREMISES AND THE EXTENT AND CHARACTER OF WORK REQUIRED. NO

ADDITIONAL COMPENSATION WILL BE APPROVED DUE TO FIELD CONDITIONS.

MECHANICAL DEMOLITION NOTES

1. ALL WORK AND MATERIALS SHALL BE PURCHASED AND INSTALLED IN

ACCORDANCE WITH ALL NATIONAL & NEW YORK STATE CODES AND

REGULATIONS (AS WELL AS ALL APPLICABLE LOCAL CODES & REGULATIONS).

THE CONTRACTOR SHALL BE RESPONSIBLE TO ENSURE THAT ALL HVAC WORK

IS PROVIDED AND INSTALLED IN STRICT ACCORDANCE WITH SEISMIC

REQUIREMENTS.

2. DO NOT SCALE FROM THESE DRAWINGS.

3. THE EXACT MOUNTING HEIGHTS AND LOCATIONS OF ALL HVAC EQUIPMENT

SHALL BE FIELD VERIFIED  AND COORDINATED WITH ALL OTHER MECHANICAL,

ELECTRICAL, PLUMBING, FIRE SPRINKLER, ARCHITECTURAL AND STRUCTURAL

SYSTEMS.  DURING SHOP DRAWINGS SUBMISSIONS, SHOW ALL MOUNTING

HEIGHTS OF DUCTWORK, UNITS, ETC.

4. VERIFY ALL EQUIPMENT VOLTAGES WITH THE ELECTRICAL DESIGN PRIOR TO

ORDERING  EQUIPMENT.

5. PROVIDE PHASE LOSS PROTECTION FOR ALL POLY-PHASE MOTOR DEVICES.

6. DUCTWORK SHALL BE CONSTRUCTED OF GALVANIZED SHEET STEEL IN STRICT

COMPLIANCE WITH THE LATEST EDITION OF THE ASHRAE, NFPA, AND SMACNA

GUIDE RECOMMENDATIONS.  ALL DUCTS TO HAVE PITTSBURGH TYPE LOCK FOR

LONGITUDINAL SEAMS AND DRIVE SLIP / "S" SLIP FOR TRANSVERSE JOINTS.

"DUCT-MATE" JOINT SYSTEM IS ACCEPTABLE IN LIEU OF PRIOR SEAM SYSTEMS.

SIZES AS SHOWN INDICATE INSIDE CLEAR DIMENSIONS OF THE AIR PASSAGE.

DUCTWORK SHALL BE FULLY INSULATED AS PER APPLICABLE CODES AND

WRITTEN SPECIFICATIONS.

7. DUCT SIZES MUST BE VERIFIED FOR CLEARANCES AT THE JOB SITE PRIOR TO

FABRICATION. DIMENSIONS MAY BE CHANGED TO ACCOMMODATE

CONSTRUCTION AS LONG AS EFFECTIVE  CROSS-SECTIONAL AREA IS

MAINTAINED. DUCT TRANSITIONS SHALL BE CONSTRUCTED WITH A SLOPE OF 1"

TO 4".  ALL DEVIATIONS FROM ORIGINAL CONTRACT DRAWINGS SHALL BE

REVIEWED BY ENGINEER  DURING THE SHOP DRAWING PROCESS.

8. PROVIDE MANUAL BALANCING DAMPERS AS REQUIRED TO PROPERLY BALANCE

EACH INDIVIDUAL AIR DISTRIBUTION SYSTEM.  IF THE LOCATION OF THE

BALANCING DAMPER IS NOT DEFINED ON THE DRAWINGS, THE FOLLOWING

MINIMUMS STANDARDS SHALL GOVERN.  ALL SUPPLY, RETURN, AND EXHAUST

MAIN BRANCHES FROM TRUNKS, EACH SPLIT AND ALL SUB- BRANCHES FROM

MAIN SHALL INCORPORATE BALANCING DAMPERS.

9. PROVIDE FLEXIBLE CONNECTORS AT ALL DUCT CONNECTIONS TO  VIBRATING

EQUIPMENT. THESE CONNECTORS SHALL BE INSTALLED IN  CLOSE PROXIMITY

TO SUCH EQUIPMENT.

10. PROVIDE FIRE DAMPERS WITH RATED ACCESS DOORS AT ALL DUCT

PENETRATIONS THROUGH FIRE  RATED WALLS, SMOKE AND FIRE STOPPING,

SHAFT, FLOORS, RATED CEILINGS AND PARTITIONS AS  REQUIRED TO MAINTAIN

ARCHITECTURAL FIRE RATINGS. REFER TO THE ARCHITECTURAL PLANS AND

SPECIFICATIONS FOR LOCATIONS AND FIRE RATING REQUIREMENTS.

CONTRACTOR MUST FULLY REVIEW ALL ARCHITECTURAL AND ENGINEERING

DRAWINGS AND VISIT THE SITE PRIOR TO SUBMITTING THE BID. NO EXTRAS

WILL BE ALLOWED.

11. ALL ACCESS DOORS REQUIRED IN GENERAL CONSTRUCTION ARE TO BE

PROVIDED AND INSTALLED BY THE  CONTRACTOR.  IT IS THE RESPONSIBILITY

OF THE CONTRACTOR TO IDENTIFY SIZE, TYPE AND LOCATION OF SUCH DOORS

FOR PROPER ACCESS TO ALL CONCEALED  HVAC EQUIPMENT, VALVES AND

OTHER RELATED EQUIPMENT. THE CONTRACTOR SHALL IDENTIFY THESE

REQUIREMENTS ON A COORDINATED SHOP DRAWING PRIOR TO SYSTEM

FABRICATION AND  INSTALLATION.

12. ALL CEILING MOUNTED EQUIPMENT MUST BE SUPPORTED DIRECTLY FROM

BUILDING STRUCTURE WITH COMBINATION SPRING AND  NEOPRENE-IN-SHEAR

HANGERS AND ROD. PROVIDE SUPPLEMENTARY STEEL AS REQUIRED TO

ADEQUATELY SUPPORT THE LOAD.

13. THE CONTRACTOR MUST CONTRACT AN INDEPENDENT NEBB CERTIFIED AIR

BALANCING & TESTING COMPANY TO PERFORM THE AIR BALANCING WORK AND

ASSOCIATED SYSTEM AIR BALANCING REPORT.  ALL WORK SHALL BE

PERFORMED IN STRICT COMPLIANCE WITH ALL APPLICABLE CODES,

REGULATIONS, PLANS AND WRITTEN SPECIFICATIONS. SUBMIT THE FINAL AIR

BALANCE REPORT TO THE ENGINEER FOR REVIEW AND APPROVAL  PRIOR TO

SUBSTANTIAL COMPLETION OF THE PROJECT, AS DETERMINED BY THE AND

OWNER/CLIENT.  THE AIR BALANCE REPORT MUST INCLUDE ALL SUPPLY,

RETURN, & EXHAUST AIR TERMINALS, FRESH AIR (OUTSIDE AIR) INTAKE AND

VENTILATION EXHAUST CFM RATES FOR ALL UNITS.  ALSO INCLUDE ACTUAL

SUPPLY & RETURN AIR VELOCITY & STATIC PRESSURE READINGS ALONG WITH

ALL MOTOR AMPERAGES FOR ALL UNITS.

14. THE CONTRACTOR IS TO INCLUDE IN THEIR BID ALL LOW VOLTAGE CONTROL

WIRING, THERMOSTATS, RELAYS, TRANSFORMERS, STARTERS ETC FOR A

COMPLETE OPERATING CONTROL SYSTEM AS DESCRIBED IN THE SEQUENCE OF

OPERATIONS, THE CONTRACTOR IS ALSO RESPONSIBLE FOR LINE VOLTAGE

CONTROL FOR EXHAUST FANS CONTROLLED FROM LIGHT SWITCH AND

THERMOSTATS. ALL CONTROL WIRING IN THE AREAS THAT DO NOT HAVE

DROPPED CEILINGS THE CONTRACTOR MUST PROVIDE ALL CONTROL WIRING

CONDUIT. IN AREAS OF DROPPED CEILING PLENUM RATED CONTROL WIRING

CAN BE RUN EXPOSED ABOVE CEILING.

15. ALL MECHANICAL EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

T

HVAC SYMBOL LIST

EXISTING DUCTWORK OR

PIPING TO REMAIN

NEW DUCTWORK OR PIPING

THERMOSTAT

VOLUME DAMPER

EQUIPMENT TAG

EQUIPMENT NUMBER

MOTOR OPERATED DAMPER

DETAIL TAG/CALL OUT TAG

MECHANICAL SHEET NUMBER

XXX

X-XXX

XXX

XX

F#

EXISTING DUCTWORK OR

PIPING TO BE REMOVED

EXHAUST GRILLE

VD

BD
BACKDRAFT DAMPER

REFER TO SUPPLEMENTAL

FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

DOUBLE-LINE AND SINGLE-LINE

RECTANGULAR DUCT, FIRST

NUMBER INDICATES SIDE IN VIEW

IN INCHES, SECOND NUMBER

INDICATES SIDE IN DEPTH IN

INCHES

24X12

24X12

REGULAR SUPPLY AIR DUCT

(UP AND DOWN)

REGULAR RETURN AIR DUCT

(UP AND DOWN)

REGULAR EXHAUST AIR DUCT

(UP AND DOWN)

REGULAR OUTSIDE AIR DUCT

(UP AND DOWN)

M

IDENTIFIER                   DESCRIPTION

FLEXIBLE DUCTWORK

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

HVAC ABBREVIATIONS

IDENTIFIER                               DESCRIPTION

AC DIRECT EXPANSION AIR CONDITION UNIT

CFM CUBIC FEET PER MINUTE

COND CONDENSATE

CU CONDENSING UNIT

CUH CABINET UNIT HEATER

DB DRY BULB

DN DOWN

EA EXHAUST AIR

EF EXHAUST FAN

EG EXHAUST GRILLE

EUH ELECTRIC UNIT HEATER

EER ENERGY EFFICIENCY RATIO

EG EXHAUST GRILLE

FAI FRESH AIR INTAKE

GC GENERAL CONTRACTOR

MBH THOUSAND BTU PER HOUR

PC PLUMBING CONTRACTOR

RG RETURN GRILLE

RGL REFRIGERANT GAS LINE

RLL REFRIGERANT LIQUID LINE

RTU ROOFTOP UNIT

SA SUPPLY AIR

SD SUPPLY DIFFUSER

TYP.  TYPICAL

VIF VERIFY IN FIELD

SCOPE OF WORK

CONSTRUCTION

1. PROVIDE ONE (1) NEW OUTDOOR SPLIT CONDENSER AIR CONDITIONER UNIT

ON ROOF AS INDICATED.

2. PROVIDE ONE (1) NEW WALL MOUNTED INDOOR UNIT AS INDICATED.

3. PROVIDE ONE (1) NEW ROOF MOUNTED EXHAUST FAN AND ASSOCIATED

DUCTWORK AS INDICATED.
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1E4F3F2F1F

CF

986 SF

FOOD VENDOR

104

AF

BF

1

AC

3/4" COND

TERMINATE

3/4" COND 6"

AFF SPLASH

BLOCK

8
X

8

3/8" RLL

5/8" RGL

REFRIG. PIPING

UP TO CEILING

SPACE

ROUTE 14x8 DUCT

UP BETWEEN

RAFTERS

REFRIG. PIPING

UP TO CU-1 ON

ROOF

8
X

8

8X8 DUCT BELOW

RAFTERS

(2)EG-1

350 (EA)

14X8

SCALE: 1/4" = 1'-0

MECHANICAL FIRST FLOOR CONSTRUCTION PLAN

MECHANICAL CONSTRUCTION NOTES:

PROVIDE NEW WALL MOUNTED INDOOR UNITS AS INDICATED WITH CONDENSATE LIFT PUMPS. INSTALL AC-1

AT 7'0" AFF. COORDINATE ELECTRICAL POWER AND WIRING WITH ELECTRICAL CONTRACTOR.

PROVIDE NEW EXHAUST DUCTWORK FROM KITCHEN TO ROOF TOP EXHAUST FAN.

1
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1E4F3F2F1F

CF

BF

1

EF

1

CU

3/8" RLL &

5/8" RGL DN

TO AC-1

14X8 KITCHEN

EXH DN

1

CXF-M-22

MAINTAIN 3'0"

CLEARANCE

FROM CXE

3'-0"

GROUND FLOOR

0' - 0"

1E

986 SF

FOOD VENDOR

104

T.O.F.F.

0' - 1 1/4"

T.O.JOIST

11' - 0"

5/8" RGL

3/8" RLL

1

EF

1

CU

1

AC

(2) EG-1

SCALE: 1/4" = 1'-0

MECHANICAL ROOF CONSTRUCTION PLAN

MECHANICAL CONSTRUCTION NOTES:

PROVIDE NEW OUTDOOR AIR CONDITIONER UNIT AS SHOWN. COORDINATE ELECTRICAL POWER,

DISCONNECT, AND WIRING WITH ELECTRICAL CONTRACTOR. PLACE UNIT ON EQUIPMENT RAILS AS SHOWN

ON CXF-M-81.

PROVIDE NEW EXHAUST FAN AS SCHEDULED. COORDINATE ELECTRICAL POWER AND WIRING WITH

ELECTRICAL CONTRACTOR.

1
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SCALE: 1/4" = 1'-0

INTERIOR SECTION - SOUTHWEST

1

12

AS INDICATED
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MECHANICAL SPLIT PIPING DETAIL

SCALE: NOT TO SCALE   M-81

6

18"MIN

ROOFING

STEEL FRAME

ROOF EXHAUSTER

TRANSITION

(AS REQUIRED)

PREFABRICATED

ROOF CURB

SEE ENLARGED VIEW

INTEGRAL FAN

CURB CAP

PRESSURE TREATED

WOOD NAILER

CURB

BACK DRAFT

DAMPER

DUCT-WHERE

INDICATED ON

DRAWING

ROOFING

1/2"

NOTES:

1. BACKDRAFT DAMPER SHALL BE FULL SIZE OF OPENING IN ROOF DECK.

3/4"

DECK

INSULATION

PRESSURE TREATED

WOOD NAILER

MECHANICAL ROOF FAN/HOOD DETAIL

SCALE: NOT TO SCALE   M-81

7

7

1

2

"

PRESSURE TREATED WOOD NAILER

PATCH ROOFING & INSULATION TO

MATCH EXISTING

3"MIN

METAL SS COUNTERFLASHING

1
 
1

/
2

"
 
M

I
N

.

SEAL EDGES

1
6

"
 
M

I
N

1" CONTINUOUS BOARD INSULATION

ON INTERIOR. SECURE WITH

ADHESIVE AND MECHANICAL

FASTENERS

EXISTING ROOF INSULATION

EXISTING ROOF STRUCTURE

SECURE ROOF CURB TO EXISTING ROOF

STRUCTURE WITH GALVANIZED 

1

2

" DIAM

CONCRETE ADHESIVE ANCHORS. 3" MIN EMBED.

FLASHING / COUNTER FLASHING

REFER TO DETAIL THIS PAGE

MEMBRANE FLASHING PER

EXISTING ROOF SYSTEM

MANUFACTURERS INSTRUCTIONS

NOTE:

1. ALL EXPOSED METAL OR WELDS SUSCEPTIBLE TO RUSTING TO BE

PAINTED WITH COLD GALVANIZED COATING

2. CONTRACTOR TO INSTALL MEMBRANE FLASHING PER EXISTING

ROOFING SYSTEM MANUFACTURER'S INSTRUCTIONS AND TO MEET

ANY EXISTING ROOF WARRANTY REQUIREMENTS.

3. CONTRACTOR TO VERIFY IN THE FIELD ALL EXISTING ROOF

CONDITIONS AND DIMENSIONS PRIOR TO STARTING WORK.

4. MAINTAIN ROOF IN WEATHER TIGHT CONDITION DURING ENTIRE

PROJECT.

5. CONTRACTOR TO PROVIDE TEMPORARY PROTECTION OF THE ROOF

WITHIN THE AREA OF WORK THROUGHOUT CONSTRUCTION.

6. ANCHOR CONDENSER TO SUPPORTS WITH 

1

2

" STAINLESS STEEL

GRADE 5 ANCHORS

PRE-FABRICATED 14 GAUGE DUCT

SUPPORT SYSTEM

MECHANICAL EQUIP RAILS DETAIL

SCALE: NOT TO SCALE   M-81

9

REFRIGERANT PIPING

INSULATED AND PVC

JACKETED.

CONTROL AND POWER

WIRING TO INDOOR

UNIT

WALL MOUNTED

INDOOR UNIT

TO ADDITION UNITS. REFER

TO SCHEDULE AND PLANS

FOR SYSTEM LAYOUT

CONDENSATE PIPING

DISCONNECT

SWITCH

ROOF DECK

ROOF DECK

INSULATION

ROOF MEMBRANE

PREFABRICATED

CURB

WOOD NAILER

TACK WELD OR ANCHOR CURB TO

ROOF DECK

PROVIDE FLASHING UP TO WOOD

CURB AND PROVIDE COUNTER

FLASHING COVER SECURED BY

LAG SCREWS OVER WOOD NAILER

SECURE OUTDOOR UNIT

TO CURB

ROOF MOUNTED

OUTDOOR UNIT

MECHANICAL REFRIG. PENETRATION DETAIL

SCALE: NOT TO SCALE   M-81

8

ROOF CURB

ACRYLIC CLAD ABS

(ACRYLONITRILE

BUTADIENE STYRENE), UV

PROTECTED CURB COVER

FASTEN CURB TO ROOF

DECK

1-1/2" RIGID

FIBERGLASS

INSULATION

WOOD NAILER

GRADUATED STEP BOOT,

KZ-10 BLACK PLASTISOL

(PVC), 65 DUROMETER

PROVIDE ONE STEP BOOT FOR

EACH PIPE PENETRATION

FILL CURB CAVITY WITH

FIBERGLASS BLANKET

INSULATION AROUND

PIPES

FLASHING BY

CONSTRUCTION

CONTRACTOR

(N.I.C.)

STAINLESS STEEL SNAP

LOCK CLAMPS

SINGLE RECTANGULAR DUCT

2" X 2" X 3/16" ANGLE (WHERE

LENGTH OF ANGLE EXCEEDS

6FT USE INTERMEDIATE

SUPPORT)

3/8" DIAMETER

ROD (TYP)

1"X18 GAUGE STRAP

OVER DUCT (TYP)

SHEET METAL

SCREWS (TYP)

TRIMS AT 45°

ANGLE (TYP)

60"  MAXIMUM

M-81

1

MECHANICAL ANCHORING DETAIL

SCALE: NOT TO SCALE   M-81

1
MECHANICAL DUCT HANGER DETAIL

SCALE: NOT TO SCALE   M-81

2

PIPE CLAMP

ANCHOR

SUPPORT TO

CEILING (TYP)

ALUMINUM PRE-PUNCHED

STRUT CHANNELS

THREAD ROD

PIPE INSULATION PER

SPECIFICATION

PIPE

ADJUSTABLE CLEVIS HANGER

THERMAL HANGER SHIELD MSS-SP-58

TYPE 39 PROTECTION SADDLE. FILL

INTERIOR VOIDS WITH INSULATION

THAT MATCHES ADJOINING

INSULATION.

STAINLESS NUTS AND WASHERS

(TYPICAL TOP & BOTTOM)

M-81

1

MECHANICAL PIPE HANGER DETAIL

SCALE: NOT TO SCALE   M-81

4

WOOD CROSS BEAM

THROUGH BOLT

FLAT WASHER

THREADED ROD FOR HANGING

PIPING OR EQUIPMENT

DOUBLE NUT ATTACHMENT

SIDE-BEAM BRACKET

(MSS TYPE 34)

ROOF CURB DETAIL

SCALE: NOT TO SCALE   M-81

5

SPLICING CEMENT

MATCH AS REQUIRED BY ROOF SYSTEM MANUFACTURER.

FLASH INTO EXISTING ROOF SYSTEM AND PATCH TO

AT PENETRATIONS THROUGH EXISTING ROOF,1.

NOTE:  

SEALANT

LAP SEALANT

W/ IN-SEAM 

STRUCTURE

EXG ROOF

FASTEN AT 12" O.C.

OVER TOP OF CURB AND

LAP MEMBRANE FLASHING

ROOF EQUIPMENT

FACTORY FABRICATED

ROOF CURB SET AND

SECURE ROOF CURB

TO STRUCTURE AS

REQUIRED FOR PROPER

EQUIPMENT SUPPORT/

RESTRAINT.

PRESSURE TREATED

WOOD BLOCKING

FULL THICKNESS

OF INSULATION

REFER TO "S" SERIES

DRAWINGS FOR

STRUCTURAL SUPPORT

DETAILS.

AT PTP BLOCKING

ISOLATION BARRIER

PIPE INSULATION

PER SPECIFICATION

ESCUTCHEON (TYPICAL FOR

FINISHED INTERIOR WALLS)

PIPE SLEEVE

SEALANT-JOINT 1/4" MIN.

WIDE BY 3/8" DEEP

FIRESTOPPING MATERIAL

IN ACCORDANCE WITH

UL 723 OR 1479

C

L

PIPE

FINISHED WALL

SURFACE

TERMINATE SLEEVE

FLUSH WITH FINISHED

SURFACE

WALL SLEEVED PENETRATION DETAIL

SCALE: NOT TO SCALE   M-81

3
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DUCTLESS SPLIT SYSTEMS - COOLING ONLY - SEQUENCE OF OPERATIONS:

1. THE SPLIT SYSTEM AIR COOLED (AC & CU) CONSISTS OF INDOOR  UNIT (AC) WITH FAN AND EVAPORATOR COIL AND OUTDOOR

CONDENSING UNIT (CU) WITH FAN, COMPRESSOR, AND REFRIGERATION SYSTEM CONTROL.

2. UNIT SHALL BE CONTROLLED WITH UNIT PROVIDED THERMOSTAT AND CONTROLLER.

DUCTLESS SPLIT SYSTEM

SCALE: NOT TO SCALE   M-91

1

EXHAUST FAN - CONSTANT SPEED - SEQUENCE OF OPERATIONS:

GENERAL: EACH EXHAUST FAN CONSISTS OF FAN, BACKDRAFT DAMPER, AND EC MOTOR

CONTROLLER

EXHAUST FAN TO BE LOCALLY CONTROLLED FROM SWITCH MOUNTED ADJACENT TO FAN.

1. OCCUPIED MODE:

a. THE EXHAUST FAN SHALL RUN AT A CONSTANT VOLUME WHEN SWITCHED ON.

3. UNOCCUPIED MODE:

a. THE EXHAUST FAN SHALL BE OFF WHEN SWITCHED OFF.

EXHAUST FAN - CONSTANT SPEED

SCALE: NOT TO SCALE   M-91

2

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER

REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE

DATE

REVISION

CONSULTANT SEAL

CONSULTANT

INFORMATION

AS BUILT - NO CHANGES

AS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

0

08/23/2022

22-523

Syosset, N.Y.

 516-214-8157[T]

LiRo Engineers, Inc.

AS INDICATED

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

CROSS AXIS BUILDING F

MECHANICAL CONTROLS

CXF-M-91

1-118-M-1122-0

373 of 664



DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER

REV.

NO.

22-523

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE

DATE

REVISION

CONSULTANT SEAL

CONSULTANT

INFORMATION

AS BUILT - NO CHANGES

AS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

8/23/2022

0

CROSS AXIS BUILDING F

ONE LINE DIAGRAM - DEMOLITION

CXF-E-01

 

AS SHOWN

 

1-118-E-1123-0

374 of 664



1E4F3F2F1F

CF

AF

BF

CXE - SEE CXE DWGS.
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Notification Supp.

SYSTEM OUTPUTS

GROUND FLOOR

1

FIRE ALARM RISER DIAGRAM

SCALE: NOT TO SCALE

FF

NOTES:

1. WIRING SHOWN ON RISER IS DIAGRAMMATICAL. PROVIDE NEW FIRE ALARM CABLE AS

REQUIRED AND INSTALL WIRING LOOPS AS BEST SUITED FOR FIELD CONDITIONS.

2. THE BUILDING IS FULLY SPRINKLERED.

= EXISTING FIRE ALARM WIRING

= NEW FIRE ALARM WIRING

= END OF LINE RESISTOR

HH

S

(E)

FIRE ALARM

SUB-PANEL

(E)

FACP

EDWARDS

EST3X

FF

S

TRENCH AND INSTALL UNDERGROUND CONDUIT TO

RUN FIRE ALARM WIRING FROM CXE BUILDING TO

SUBSTATION 4. COORDINATE WITH FIELD CONDITIONS.

ST

CENTRAL FIRE ALARM

CONTROL PANEL IN

MAIN ADMIN BUILDING

 LOCATED IN SUBSTATION 4

ELECTRICAL ROOM

SSS

1. THE FIRE ALARM AND SMOKE DETECTION SYSTEM SHALL BE INSTALLED IN COMPLIANCE WITH THE NATIONAL FIRE

PREVENTION CODE (NFPA 72 - 2016), NATIONAL LIFE SAFETY CODE (NFPA 101 - 2018), NATIONAL ELECTRICAL CODE (NFPA

70 - 2017), 2020 NEW YORK STATE BUILDING CODE, AND ALL LOCAL MUNICIPAL CODES HAVING JURISDICTION.

2. THE FIRE ALARM AND SMOKE DETECTION SYSTEM SHALL BE MAINTAINED AND TESTED IN COMPLIANCE WITH NFPA 72.

3. A CONTINUOUS FIRE WATCH SHALL BE PROVIDED IF THERE IS FIRE SYSTEM IMPAIRMENT.

4. ALL FIRE ALARM STROBES SHALL BE SYNCHRONIZED AND SHALL REMAIN FLASHING AFTER SYSTEM SILENCE FUNCTION.

5. CONTRACTOR TO UPDATE ALL NECESSARY CORRESPONDING FIRE ALARM SIGNALS WHEN PERFORMING ANY

MODIFICATION TO THE BUILDING, WHERE APPLICABLE, MAKE SURE THE SAME UPDATES ARE COORDINATED AND

TRANSMITTED TO THE CENTRAL STATION.

6. HORNS WILL SOUND A TEMPORAL 3-SIGNALING RHYTHM PER NFPA 72.

7. EXACT PLACEMENT OF DEVICES TO BE VERIFIED IN FIELD.

8. ALL SMOKE DETECTORS SHALL BE INSTALLED A MINIMUM OF 36" FROM ANY HVAC SUPPLY OR RETURN REGISTER.

9. FIRE ALARM WIRING SHALL BE INSTALLED IN A MINIMUM OF 3/4" RIGID GALVANIZED CONDUIT OR BY NEW YORK STATE

BUILDING CODE APPROVED WIRING METHODS.

10. WALL MOUNTED HORNS AND VISUAL FIRE ALARMS (STROBES) SHALL BE MOUNTED NOT LESS THAN 6'-8" AND NOT

GREATER THAN 8'-0" A.F.F.  WHERE LOCAL CONDITIONS ARE TOO LOW TO PERMIT THE REQUIRED MINIMUM

INSTALLATION HEIGHT, INSTALL THE STROBES AT 6" BELOW THE CEILING.

11. MANUAL PULL STATIONS SHALL BE MOUNTED AT 4'-0" A.F.F. AND SHALL BE INSTALLED WITHIN 5'-0"  OF EXIT DOOR.

12. WIRING SHALL BE INSTALLED IN ACCORDANCE WITH NFPA 70 AND AS RECOMMENDED BY THE MANUFACTURER OF THE

FIRE ALARM SYSTEM.

13. ALL EQUIPMENT AND COMPONENTS SHALL BE NEW AND SHALL BE TESTED AND LISTED BY A NATIONALLY RECOGNIZED

APPROVALS AGENCY.

14. ALL EQUIPMENT SHALL BE ATTACHED TO WALLS AND CEILING/FLOOR ASSEMBLIES AND SHALL BE HELD FIRMLY IN PLACE.

FASTENERS AND SUPPORTS SHALL BE ADEQUATE TO SUPPORT REQUIRED LOAD.

15. ALL FIELD WIRING SHALL BE ELECTRICALLY SUPERVISED FOR OPEN CIRCUIT AND GROUND FAULTS.

16. ALL BOXES AND CABINETS SHALL BE UL LISTED FOR THEIR USE AND PURPOSE.

17. DIALER OR ALARM COMMUNICATOR TRANSMITTER SHALL TRANSMIT ALL POINTS AS THEY ARE REPORTED TO THE HOST

PANEL.

18. ALL DEVICES SHALL BE COMPATIBLE WITH EXISTING SYSTEM (EST3 BY EDWARDS). FIRE ALARM PRODUCTS SHALL BE

APPROVED BY THE ENGINEER OR OWNER.

19. ALL PENETRATIONS SHALL BE FIRE PROOFED AS REQUIRED.

1. LOCATION OF DEVICES AND EQUIPMENT ARE APPROXIMATE. FINAL LOCATIONS MUST BE DETERMINED ACCORDING TO

THE SITE CONDITIONS.

2. VISUAL FIRE ALARMS (STROBES) SHALL HAVE MINIMUM 5'-0" CLEARANCE FROM ANY OBSTRUCTIONS, SHALL BE FIELD

ADJUSTABLE, AND SHALL BE RATED AT 75 CANDELA MINIMUM, UNLESS OTHERWISE NOTED. ALL STROBES SHALL BE

SYNCHRONIZED AT LINE OF SIGHT.

3. WALL MOUNTED HORNS AND VISUAL FIRE ALARMS (STROBES) SHALL BE MOUNTED NOT LESS THAN 6'-8" AND NOT

GREATER THAN 8'-0" A.F.F.  WHERE LOCAL CONDITIONS ARE TOO LOW TO PERMIT THE REQUIRED MINIMUM

INSTALLATION HEIGHT, INSTALL THE STROBES AT 6" BELOW THE CEILING.

4. MANUAL PULL STATIONS SHALL BE MOUNTED AT 4'-0" A.F.F. AND SHALL BE INSTALLED WITHIN 5'-0" OF EXIT DOOR.

5. FUSE CUT OUT BOX SHALL COMPLY WITH THE NATIONAL ELECTRICAL CODE AND HAVE A REMOVABLE SOLID COPPER

NEUTRAL BAR.

6. ALL CONDUITS AND CONTROL PANELS SHALL BE GROUNDED TO BUILDING STEEL/GROUND GRID WITH A MINIMUM #8

CONDUCTOR.

7. RISER DIAGRAM ON THIS DRAWING IS FOR DESIGN PURPOSE ONLY. FIRE ALARM CONTRACTOR SHALL PROVIDE A

COMPLETE RISER DIAGRAM WITH ACTUAL FIELD WIRING REQUIRED.

8. EACH FIRE ALARM INITIATING AND INDICATING CIRCUIT SHALL BE ELECTRICALLY SUPERVISED.

9. EACH VISUAL FIRE ALARM CIRCUIT SHALL CONTAIN AT LEAST 20% SPARE CAPACITY.

10. ALL CONTROL PANELS, FUSE CUTOUTS, TROUBLE BELLS, ALARM BELLS AND SILENCE SWITCHES SHALL BE PROPERLY

LABELED WITH MINIMUM 1/4" HIGH LETTERS.

11. WIRING FOR AUDIBLE AND VISUAL ALARM NOTIFICATION DEVICES SHALL BE ARRANGED SO THAT A LOSS OF A PORTION

OF THE WIRING ON A FLOOR WILL NOT RENDER MORE THAN 60% OF THE DEVICES OF EACH TYPE INOPERATIVE, AND

THE DEVICES SHALL BE SO CONNECTED TO THE CIRCUITRY (i.e., BY MEANS OF ALTERNATE CIRCUITS) AS TO MAINTAIN

AT LEAST PARTIAL AUDIBILITY/VISIBILITY THROUGHOUT THE ENTIRE FLOOR.

12. THE FIRE ALARM CONTROL PANEL SHALL BE PROVIDED WITH A KEY SWITCH. DURING DAILY TESTS, THE KEY SWITCH

SHALL BE USED TO BYPASS THE CIRCUITS THAT CONTROL DAMPERS AND FAN SHUTDOWN.

13. THE DAMPERS AND FAN BYPASS FUNCTION SHALL BE AUTOMATICALLY RESTORED TO BE NORMAL UN-SHUNTED

CONDITION WITHIN FORTY-FIVE MINUTES, IF NOT DONE SO MANUALLY BEFORE FORTY-FIVE MINUTES.

14. PERFORM FIRE ALARM SYSTEM TESTING PER THE 2020 NEW YORK STATE FIRE CODE AND NFPA 72.

FIRE ALARM GENERAL NOTES: FIRE ALARM SYSTEM RISER NOTES:

SYMBOL

S

HH

F

DESCRIPTION

FIRE ALARM SUB PANEL

SMOKE DETECTOR

#

FIRE ALARM WALL MOUNTED HORN/STROBE

# = CANDELA RATING

MANUAL FIRE ALARM PULL STATION

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM LEGEND:

FA

FUSED CUT OUT SWITCH/FUSED LOCKABLE DISCONNECT SWITCH

FCO

1. DEMOLISH EXISTING FIRE ALARM DEVICES AND ASSOCIATED WIRING BACK TO SOURCE.

2. INSTALL NEW FIRE ALARM DEVICES AS PER DRAWINGS. PROVIDE ALL NECESSARY WIRING, CONNECTIONS, CONDUIT,

AND FITTINGS.

3. NEW FIRE ALARM DEVICES AND SIGNAL WIRING SHALL BE CONNECTED TO THE EXISTING "QUAD 4" FIRE ALARM PANEL.

4. NEW FIRE ALARM SYSTEM SHALL BE INSPECTED BY A THIRD PARTY INSPECTION AGENCY CERTIFIED BY WESTCHESTER

COUNTY. ELECTRICIAN SHALL INCLUDE INSPECTION IN BASE BID SCOPE AND COORDINATE WITH INSPECTION AGENCY

TO CERTIFY THE SYSTEM.

5. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM VENDOR (OPEN SYSTEMS METRO) TO RE-PROGRAM AND TEST

THE CENTRAL FIRE ALARM SYSTEM IN THE PLAYLAND MAIN ADMINISTRATION BUILDING FOLLOWING THE INSTALLATION

OF NEW SYSTEM AND DEVICES.

6. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM CENTRAL MONITORING PROVIDER (STATEWIDE MONITORING)

TO TEST AND VERIFY CENTRAL MONITORING OF PARKWIDE SYSTEM FOLLOWING THE INSTALLATION OF NEW SYSTEM

AND DEVICES.

SCOPE OF WORK:

ST

WALL MOUNTED STROBE

# = CANDELA RATING

FLOW SWITCH CONNECTED TO FIRE ALARM SYSTEM

1. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM VENDOR TO PRODUCE A SEPARATE FIXED PRICE TO

PERFORM THE SCOPE OF WORK CONTAINED ON THESE DRAWINGS IN CONNECTION WITH THE FIRE ALARM SYSTEM.

THESE DRAWINGS ARE PROVIDED FOR BID PURPOSES ONLY AND TO ILLUSTRATE THE SCOPE OF WORK INTENT OF THIS

PROJECT.

2. ELECTRICIAN SHALL OBTAIN SEPARATE PERMIT FOR FIRE ALARM PRIOR TO INSTALLATION.

3. PRIOR TO SUBMISSION OF THE FIRE ALARM SYSTEM BID, THE FIRE ALARM VENDOR IS RESPONSIBLE TO REVIEW ALL

DRAWINGS (I.E., MECHANICAL/HVAC, ELECTRICAL, PLUMBING, FIRE SPRINKLER, AND ARCHITECTURAL). UPON

SUBMISSION OF THE FIRE ALARM BID, THE FIRE ALARM VENDOR CERTIFIES THAT ALL DRAWINGS HAVE BEEN

REVIEWED, THE SITE HAS BEEN VISITED/INSPECTED (IF APPLICABLE), AND THAT ALL LOCAL FIRE DEPARTMENT

REQUIRED ITEMS ARE FULLY UNDERSTOOD AND INCLUDED IN THE BID PRICE (NO CHANGE ORDERS ALLOWED).

4. FIRE ALARM VENDOR MUST ADHERE TO NFPA 72, NFPA 101, AND ALL LOCAL CODES AND AUTHORITIES HAVING

JURISDICTION. THE ENTIRE SYSTEM MUST BE DESIGNED IN ACCORDANCE WITH THESE AUTHORITIES HAVING

JURISDICTION.

5. FIRE ALARM VENDOR SHALL INCLUDE THE COST OF THE ENGINEERING FEE, PROGRAMMING CHARGE, NEW EQUIPMENT,

CONNECTION & TESTING, TROUBLESHOOTING, ATTENDANCE AT THE FIRE ALARM INSPECTION, ETC. AS PART OF THE

TOTAL PRICE.

6. FIRE ALARM VENDOR MUST SUBMIT APPROVED, SIGNED AND SEALED DESIGN/BUILD DRAWINGS TO THE ENGINEER AND

OWNER, INCLUDING: FIRE ALARM RISER DIAGRAM, LAYOUT, EQUIPMENT LIST, SPECIFICATIONS PRIOR TO START OF

INSTALLATION. INSTALLATION OF THE NEW FIRE ALARM SYSTEM SHALL NOT PROCEED PRIOR TO WRITTEN APPROVAL

BY THE ENGINEER.

7. FIRE ALARM VENDOR SHALL SUBMIT SHOP DRAWINGS IN COMPLIANCE WITH NFPA 72, 2020 NEW YORK STATE BUILDING

CODE, AND 2020 NEW YORK STATE FIRE CODE SECTION 907.1.1.

8. ALL FIRE ALARM CABLES AND WIRING MUST BE PLENUM RETURN RATED CABLES.

#

E EXISTING TO REMAIN

FIRE ALARM ABBREVIATIONS:

ER EXISTING TO BE RELOCATED

EL EXISTING AS SHOWN IN NEW LOCATION

FCU FIRE ALARM CONTROL UNIT

FCO FUSED CUT OUT

FACP FIRE ALARM CONTROL PANEL

RTU
ROOFTOP UNIT

SP
SPRINKLER

FP

FIRE PROTECTION

WP
WEATHERPROOF

GV
SPRINKLER VALVE TAMPER SWITCH CONNECTED TO FIRE ALARM SYSTEM

N
NEW

FSR

S

DUCT MOUNTED SMOKE DETECTOR

FIRE ALARM INTERFACE RELAY FOR HVAC FAN SHUTDOWN

EXISTING TO BE DEMOLISHED

H HEAT DETECTOR
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SUBSTATION 4 ELECTRICAL ROOM.

NEW MANUAL PULL STATIONS SHALL BE INSTALLED AT 4'-0" ABOVE FINISHED FLOOR AT

EACH BUILDING EXIT (MAX. DISTANCE OF 5'-0" FROM EXIT).

FIRE ALARM STROBES AND HORN STROBES SHALL BE FIELD ADJUSTABLE AND SET

CANDELA RATING INDICATED ON PLAN. FIRE ALARM STROBES AND HORN STROBES SHALL

BE INSTALLED AT  7'-4" ABOVE FINISHED FLOOR UNLESS OTHERWISE NOTED.

1

2

3

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM GENERAL NOTES:

1. REFER TO DRAWING FA-001.00 FOR SYMBOLS, ABBREVIATIONS, AND NOTES. LAYOUT OF

FIRE ALARM DEVICES ON THIS PLAN IS DIAGRAMMATIC; EXACT LOCATIONS OF DEVICES

AND CONDUIT SHALL BE COORDINATED WITH FIELD CONDITIONS, ARCHITECTURAL

REQUIREMENTS, AND MANUFACTURER RECOMMENDATIONS.

2. ALL DEVICES AND EQUIPMENT SHOWN ON THIS PLAN ARE NEW, UNLESS OTHERWISE

NOTED.

3. INSTALL NEW FIRE ALARM SYSTEM IN STRICT ACCORDANCE WITH NFPA-72 AND NFPA-90A

REQUIREMENTS.

4. CONTRACTOR SHALL INSTALL NEW FIRE ALARM SYSTEM AS INDICATED AND PROVIDE ALL

NECESSARY WIRING, CONDUIT, AND APPARATUSES.

5. ALL VISUAL NOTIFICATION DEVICES IN THE SAME SPACE SHALL BE SYNCHRONIZED IN

ACCORDANCE WITH NFPA-72.

6. COORDINATE INSTALLATION WITH FIRE ALARM SYSTEM VENDOR AND MANUFACTURER

REQUIREMENTS.

7. COORDINATE FIRE ALARM DEVICES WITH ARCHITECTURAL FINISHES. CONCEAL CONDUIT

IN FINISHED WALLS AND FLUSH MOUNT DEVICES WHERE POSSIBLE.

8. CONTRACTOR SHALL TEST THE FIRE ALARM SYSTEM AFTER COMPLETION OF

INSTALLATION. FIRE ALARM SYSTEM SHALL BE TESTED AND VERIFIED TO BE WORKING

PROPERLY PRIOR TO INSPECTION BY THE AUTHORITY HAVING JURISDICTION.

9. FOLLOWING INSTALLATION, CONTRACTOR SHALL PATCH, PAINT, AND RESTORE ALL WALLS

AND CEILINGS TO MATCH EXISTING OR DESIRED NEW CONDITION.

10. FIRESTOP ALL FIRE-RATED FLOOR OR WALL PENETRATIONS TO MAINTAIN ORIGINAL FIRE

RATING TO FULL DEPTH OF OPENING.

11. CONTRACTOR SHALL PROVIDE SLEEVE FOR CONDUIT PENETRATIONS THROUGH WALL

AND CEILING FLOORS.
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FIRE ALARM FIRST FLOOR PLAN

As indicated

CXF-FA-21

1

FIRE ALARM FIRST FLOOR CONSTRUCTION PLAN
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CONDUIT PENETRATION THRU FIRE RATED WALL

NOT TO SCALE

1

FA-81

CONDUIT PENETRATION THRU FLOOR SLAB

NOT TO SCALE

2

FA-81
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SERVICE 

DRIVE

DRAGON COASTER 

NIC

CROSS-AXIS

NIC

229 SF

VENDOR SPACE
101

TOWER 6

103A102A101C

M
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E
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X
A
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IE
S

101A

FE
FE

PATH OF TRAVEL = 24'-11"

MAX. COMMON PATH OF TRAVEL = 22'-5"

CLASS A 
PORTABLE FIRE 
EXTINGUISHER

EX

EX

EXIT #2
WIDTH = 36"
EXIT CAPACITY = 220
DESIGN LOAD = 3

EXIT #1
WIDTH = 36"
EXIT CAPACITY = 220
DESIGN LOAD = 3
45 MIN. RATED DOOR

44 SF

TICKET ROOM
102

197 SF

GUEST SERVICES
103

PATH OF TRAVEL = 18'-2"

CLASS A 
PORTABLE FIRE 
EXTINGUISHER

NORTH 

COLONNADE/

BOARDWALK

EXTERIOR 

YARD
116 SF

2 OCCUPANTS  

3 OCCUPANTS  
2 OCCUPANTS  

TREE

CURB

+0' - 0"

+0' - 0"

+0' - 0"
+0' - 0"

+0' - 0"

+0' - 0"

FINISH SURFACE 
OF BOARDWALK 
TO BE FLUSH W/ 
ADJACENT 
ASPHALT FINISH 

CXA

A-2
VB CONSTRUCTION
HEIGHT = 25'-1"

EXTERIOR WALL
1 HR FIRE RATED WALL 
BXUV.V346-ANSI/UL 263

FENCE

BENCH

FSD

8' - 9" EXTERIOR WALL
1 HR FIRE RATED WALL 
BXUV.V346-ANSI/UL 263

EXTERIOR WALL
1 HR FIRE RATED WALL 
BXUV.V346-ANSI/UL 263

EXTERIOR WALL
1 HR FIRE RATED WALL 
BXUV.V346-ANSI/UL 263

LINE OF FIRE 
SEPARATION 

+0' - 0"

+0' - 0"

+0' - 0"

T.O. F.F.

T.O. F.

T.O. F.F.

T.O. F.
T.O. F.

T.O. F.F.

EXISTING FIBER 
CABINET 

COUNTER

FENCE, TYP

COLUMN, TYP.

T.O. F.F.
T.O. F.

NO OPENINGS 
THIS SIDE OF 
BUILDING

A-5
VB CONSTRUCTION
HEIGHT = 19'-3"
SPRINKLERED

A-5
II-B CONSTRUCTION
HEIGHT = 25'-0"
SPRINKLERED

EXIT #3
WIDTH = 36"
EXIT CAPACITY = 220
DESIGN LOAD = 3

LINE OF ROOF 
ABOVE, TYP

4 4101B

M
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H
 L
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E
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C
V

 S
E
R

IE
S

DOOR ONLY USED FOR 
BUILDING MAINTENANCE
WIDTH = 36"
EXIT CAPACITY = 180
DESIGN LOAD = 0
45 MIN. RATED DOOR

DCV-G-02 2

PUBLIC WAY

(3) ELECTRONIC 
TICKET KIOSKS
NIC

COUNTER
ROLL UP DOOR 
ABOVE

T.O. F.

ROLL UP DOOR
ABOVE

102B

1

NON-EGRESS EXIT
WIDTH = 93"
EXIT CAPACITY = 220
DESIGN LOAD = 3

COUNTER
5

1

4

PLAYLAND AMUSEMENT PARK IS A DESIGNATED NATIONAL HISTORIC LANDMARK 
AND IS LISTED ON THE NATIONAL REGISTER OF HISTORIC PLACES.

THE NATIONAL HISTORIC PLACES REGISTER REFERENCE NUMBER: 80004529_NHL
NATIONAL ARCHIVE IDENTIFIER: 75316138

DRAGON COASTER VENDORS IS A CONTRIBUTING STRUCTURE OF THE LANDMARK 
AND THEREFORE AN HISTORIC BUILDING UNDER THE 2020 BUILDING CODE AND 
2020 EXISTING BUILDING CODE OF NEW YORK STATE.

HISTORICAL BUILDING REGISTRY

[NY] EBC 602.1 LEVEL 1 ALTERATIONS INCLUDE THE REMOVAL 
AND REPLACEMENT OR THE COVERING OF EXISTING 
MATERIALS, ELEMENTS, EQUIPMENT, OR FIXTURES USING NEW 
MATERIALS, ELEMENTS, EQUIPMENT, OR FIXTURES THAT 
SERVE THE SAME PURPOSE.

[NY] EBC 603.1 LEVEL 2 ALTERATIONS INCLUDE THE 
RECONFIGURATION OF SPACE, THE ADDITION OR ELIMINATION 
OF ANY DOOR OR WINDOW, THE RECONFIGURATION OR 
EXTENSION OF ANY SYSTEM, OR THE INSTALLATION OF ANY 
ADDITIONAL EQUIPMENT.

[NY] EBC 810.1 LEVEL 2 ALTERATIONS TO EXISTING BUILDINGS 
OR STRUCTURES ARE PERMITTED WITHOUT REQUIRING THE 
ENTIRE BUILDING OR STRUCTURE TO COMPLY WITH THE 
ENERGY REQUIREMENTS OF THE ECCC.

2020 NYS EXISTING BUILDING CODE

[NY] C501.6 HISTORIC BUILDINGS
PROVISIONS OF THIS CODE RELATING TO THE 
CONSTRUCTION, REPAIR, ALTERATION, 
RESTORATION AND MOVEMENT OF STRUCTURES, 
AND CHANGE OF OCCUPANCY SHALL NOT BE 
MANDATORY FOR HISTORIC BUILDINGS.

2020 NYS ENERGY CONSERVATION CODE

LEGEND:

NOT IN CONTRACT

FIRE RATED WALL/ PARTITION

APPROXIMATE LIMIT 
OF SCOPE

TOTAL:
258 SF

MECHANICAL 
LOUVER WITH 
DAMPER: 1 SF

45 MIN. 
EXTERIOR 
DOOR: 23 SF

ALLOWABLE AREA OF OPENING CALCULATION
(23 SF + 1 SF) / 258 SF = 0.090 X 100 = 9.3%

DRAGON 

COASTER

NIC

SEE CXA

DWGS

TOWER 7

TOWER 6

DRAGON 

COASTER ROOF

A-5
II-B CONSTRUCTION
HEIGHT = 25'-9"
SPRINKLERED

ALTERATION 2

ALTERATION 1
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DRAGON COASTER VENDORS
LIFE SAFETY PLAN

08/23/2022

1/4" = 1'-0"
1

LIFE SAFETY PLAN - GROUND FLOOR

NEW YORK STATE BUILDING CODE 2020 (BC)
NEW YORK STATE EXISTING  BUILDING CODE 2020 (EBC)
ENERGY CONSERVATION CONSTRUCTION CODE OF NEW YORK STATE (ECCC)
NFPA 13 2016 (NFPA13)

CONSTRUCTION TYPE (TBL 601) VB (FULLY SPRINKLERED)

OCCUPANCY CLASSIFICATION A-5    AMUSEMENT PARK STRUCTURES

NUMBER OF STORIES (TBL 504.4) 1    < 6 (MAX. ALLOWABLE) 
HEIGHT (FT) (TBL 504.3) 25.75' < UNLIMITED
BUILDING AREA (SF) (TBL 506.2) 470 < UNLIMITED

FIRE-RESISTANCE RATING REQUIREMENTS (TBL 601) REQUIRED EXISTING 
PRIMARY STRUCTURE FRAME 0 0

BEARING WALLS
EXTERIOR (TBL 602) 5 ≤ X < 10 FT 1 BOTH SIDES 1 BOTH SIDES

FIRE SEPARATION DISTANCE ≥ 10 FT
INTERIOR 0 0

NON BEARING WALLS AND PARTITIONS
EXTERIOR (TBL 602) 5 ≤ X < 10 FT 1 BOTH SIDES 1 BOTH SIDES

FIRE SEPARATION DISTANCE ≥ 10 FT 0 0
INTERIOR 0 0

FLOOR CONSTRUCTION                          0                                 0

ROOF CONSTRUCTION 0                                 0

PROJECTIONS
3. PROJECTIONS  ON BUILDINGS OF TYPE V CONSTRUCTION
SHALL BE PERMITTED TO BE OF TYPE V CONSTRUCTION 
AND SHALL NOT BE REQUIRED TO HAVE FIRE RESISTANCE 
RATING WHERE SPRINKLER PROJECTION IS EXTENDED TO 
THESE AREAS (SEE FP DRAWINGS)

ALLOWABLE AREA OF OPENINGS (BC 705.8)
FIRE SEPARATION DISTANCE  
(UNPROTECTED, SPRINKLER)  5 ≤ X < 10 FT 25% 9.3%

INTERIOR FINISHES CLASS  (BC 803)
WALL AND CEILING C
FLOORS - RADIANT FLUX CLASS II

PORTABLE FIRE EXTINGUISHERS (BC 906) REQUIRED PROVIDED
FIRE HAZARD CLASS A CLASS A
HAZARD OCCUPANCY ORDINARY

MINIMUM RATED SINGLE EXTINGUISHER 2-A
MAXIMUM FLOOR AREA PER UNIT OF A 1,500 SF
MAXIMUM FLOOR AREA FOR EXTINGUISHER 11,250 SF
MAXIMUM DISTANCE OF TRAVEL TO EXTINGUISHER 75'

NUMBER OF TYPE 2-A EXTINGUISHERS 
FIRST FLOOR 1 2

MEANS OF EGRESS
MAX. FLOOR AREA ALLOWANCES PER OCCUPANT 
(TBL 1004.5) (SF)

BUSINESS 150 GROSS 

OCCUPANT LOAD
GUEST SERVICES (190 SF) 2
TICKET ROOM             (46 SF) 3
VENDOR SPACE          (244SF) 2      

EGRESS WIDTH REQUIRED (BC 1005.3.2)
0.15 FOR SPRINKLERED BUILDINGS

GUEST SERVICES 0.30 INCHES 72 INCHES
TICKET ROOM* 0.45 INCHES 72 INCHES
VENDOR SPACE 0.30 INCHES 72 INCHES

*NOTE: ROLL-UP DOOR WILL BE OPEN 

DURING BUSINESS HOURS

MINIMUM NUMBER OF EXITS (TBL 1006.3.2) REQUIRED PROVIDED
OCCUPANT LOAD: 1 - 500 2 2

SINGLE EXITS (TBL 1006.3.3)
ROOMS, AREAS AND SPACES COMPLY WITH SECTION 

1006.2.1 WITH EXITS THAT DISCHARGE DIRECTLY TO THE

EXTERIOR AT THE LEVEL OF DISCHARGE, ARE PERMITTED

TO HAVE ONE EXIT OR ACCESS TO A SINGLE EXIT.       

MAXIMUM COMMON PATH OF EGRESS TRAVEL PERMITTED PROPOSED 
(TBL1006.2.1)

A OCCUPANCY WITH SPRINKLER SYSTEM 75'   SEE PLANS

MAXIMUM TRAVEL DISTANCE (BC 1017)
A OCCUPANCY WITH SPRINKLER SYSTEM 250' SEE PLANS

CODE ANALYSIS

1/8" = 1'-0"
2

ELEVATION A
1" = 30'-0"

3
DRAGON COASTER VENDORS KEY PLAN

NOTE:
SHARED STRUCTURE WITH TOWER 6 AND COLONNADE 
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ASPHALT REPAIR

GRAVEL SURFACE IN AREA SHOWN ON 1/DCV-G-03

RESTORATION LEGEND

WOOD DECK

SEE CXA 

DRAWINGS

NORTH 

COLONNADE

CROSS-AXIS

NIC

229 SF

VENDOR SPACE
101

TOWER 6

TOWER 7

NEW TREE

197 SF

GUEST SERVICES
103

DRAGON 

COASTER

NIC

44 SF

TICKET ROOM
102

UP

2

1

2

2

2

EXISTING 
DECKING

3

DCV-G-03

Sim

UNCOMPACTED SUBGRADE

6" HIGH CRUSHED STONE 
(1 1/2" -3") DIAMETER CLEAN 
STONE 

FLUSH METAL LANDSCAPE 
EDGING

LEVEL BOTTOM (UNCOMPACTED) 
COVERED WITH GEOTEXTILE 
FABRIC

EXISTING ASPHALT 

VERTICAL SAWCUT

6
"

EXISTING  PROPOSED  

REPLACE EXISTING BOARDWALK 
WITH NEW IPE WOOD PLANKING 
- SEE STRUCTURAL DWGS
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DCV-G-03

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
SITE RESTORATION PLAN

08/23/2022

SHEET NOTES

1. PROVIDE PROTECTION FOR EXISTING FEATURES TO REMAIN. 
PROVIDE PROTECTION PLAN FOR APPROVAL

2. REPAIR ALL DAMAGED PARK PROPERTY INCURRED DURING 
CONSTRUCTION.

RESTORATION KEY NOTES

NEW GRAVEL (PERMEABLE) SURFACE. 

REPAIR ASPHALT AS REQ'D

1

2

N

1/8" = 1'-0"
1

SITE RESTORATION PLAN

1" = 1'-0"
2

EXISTING ASPHALT RESTORATION DETAIL

1" = 1'-0"
3

IPE DECKING DETAIL
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DCV-A-04

1

B

A

1 2 3 4 5

EXISTING TOWER 6

EXISTING TOWER 7

SERVICE 

DRIVE

DRAGON COASTER 

NIC

EXISTING NORTH 

COLONNADE/

BOARDWALK

CROSS-AXIS

2

DCV-A-04

DCV-A-065

DCV-A-06

3

DCV-A-06

1

DCV-A-062

DCV-A-06

4

DM-73DM-73

DM-73

DM-73

DM-73DM-73

DM-5

DM-5

DM-48

DM-48

DM-6

DM-53DM-53

DM-3 DM-3

DM-3

DM-4 DM-7

DM-5DM-5DM-5

DM-5 DM-5

DM-5DM-5
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X
A
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DCV-A-06

6

DEMOLISH 
STRUCTURE 
ENTIRELY 

DM-10

DM-10

DM-5
DM-5

DM-10

DM-10

DM-10

DM-10

DM-10

DM-10

DM-10

DM-10DM-10

DEMOLISH 
STRUCTURE 
ENTIRELY 

DEMOLISH 
STRUCTURE 
ENTIRELY 

DM-10

DM-5

DM-10
DM-10

DM-35

DM-35

DM-7

DM-9DM-9

DM-9

DM-9

DM-9

DM-73

EXISTING GUEST
SERVICES

EXISTING UPGRADE
BOOTH

EXISTING VENDOR

EXISTING DIPPIN
DOTS

EXISTING TICKETBOOTH
SEE RESTORATION DETAILS

DM-65

DCV-A-05 1

U
P

DM-71DM-71

DEMOLISH QUARRY TILE, 
FLOOR DECKING AND 
ASSOCIATED TIMBER 
FRAMING. SEE 
STRUCTURAL DRAWINGS

DM-73

DM-73DM-73

DM-73

DM-5

DM-5

1

DCV-A-07

DEMOLISH CONCRETE 
SLAB. SEE STRUCTURAL 
DRAWINGS

ROOF 
OVERHEAD

M
A

T
C

H
 L

IN
E
 D

C
V

 S
E
R

IE
S

INDICATES DEMOLITION

DM - # DEMOLITION KEY NOTES

DEMOLITION LEGEND

INDICATES NIC

INDICATES DEMOLITION OF 
SHINGLE ROOF

INDICATES DEMOLITION OF 
EXISTING SBS ROOF 

INDICATES APPROXIMATE LIMIT OF 
SCOPE

1. THE GC SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING CONDITIONS AND REQUIREMENTS 
OF THE WORK. THE GC SHALL FIELD VERIFY EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE GC SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS INCLUDING SIZES AND 
PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW THE GENERAL 
SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL ALL ITEMS OR SITUATIONS 
THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE GC'S RESPONSIBILITY TO REMOVE, PROTECT, 
AND MAKE CORRECTIONS AS REQ'D TO ACHIEVE DRAWING INTENT. THE GC SHALL NOTIFY THE A/E OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO RETAIN 
OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE GC SHALL MAKE ARRANGEMENTS 
WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS REMOVED AND STORED OFF SITE AT NO 
ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS FOR THEIR 
ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE GC SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB EXISTING STRUCTURES. 
TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE PROVIDED AS REQ'D TO PROTECT ALL 
EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQ'D BEFORE REMOVING 
WALL

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE ANCHORING 
HARDWARE, AND MISCELLANEOUS FASTENINGS, MECHANICAL, ELECTRICAL, PLUMBING AND FIRE PREVENTION 
WORKS. 

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE CUT TO 
BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING LINES AS REQ'D. 
ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE LOCATION. ALL ABANDONED 
COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND AUDIO/VIDEO CABLES) SHALL BE REMOVED TO 
SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SILL RESPONSIBILITY OF THE GENERAL GC OF THIS CONTRACT. GC TO "CUT 
OFF" ALL NECESSARY UTILITIES REQ'D TO OBTAIN DESIRED RESULTS. GC TO OBTAIN "SHUT OFF" APPROVALS 
FROM PLAYLAND PRIOR TO SCHEDULED DEMOLITION.

13. THE GC SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED BY THE WORK AND PREPARE FOR 
NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE GC SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY OF ALL TRASH AND DEBRIS ON A 
REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

15. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.

16. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS OF THE 
WORK.
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DCV-A-01

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
DEMOLITION PLAN

08/23/2022

DEMOLITION KEYNOTES

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-4 REMOVE EXISTING WINDOW & FRAME.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN
ENCLOSURE TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS TO MATCH
LOCATION, SIZE AND SHAPE AS INDICATED. COORDINATE WITH STRUCTURAL
DRAWINGS.

DM-6 REMOVE EXISTING WOOD DECKING. (COORDINATE EXTENT OF REMOVAL REQUIRED
TO REPAIR FLOOR JOISTS TO REMAIN AS NEEDED - SEE STRUCTURAL DRAWINGS).

DM-7 REMOVE EXISTING DOOR & FRAME.

DM-9 CONTRACTOR TO REMOVE ANY REMAINING EQUIPMENT AND BUILDING CONTENT.
CONTENT MAY INCLUDE BUT NOT LIMITED TO REFRIGERATOR, STORAGE, RACKS, AC
UNITS, GAMES ETC.

DM-10 REMOVE INTERIOR PARTITION.

DM-35 REMOVE COUNTER AND ALL RELATED COMPONENTS.

DM-48 DEMOLISH WING PIER.

DM-53 REMOVE EXISTING AWNING. PROVIDE FOR DELIVERY TO THE OWNER AS DIRECTED BY
THE A/E.

DM-65 EXISTING FIBER CABINET TO REMAIN AND TO BE PROTECTED.

DM-71 EXISTING STRUCTURAL COLUMNS TO REMAIN. SEE STRUCTURAL.

DM-73 CAREFULLY REMOVE AND STORE EXISTING FENCE. SAND AND PRIME FOR NEW COAT
OF PAINT FOR REINSTALLATION.

3/16" = 1'-0"
1

GROUND FLOOR - DEMOLITION PLAN

N
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SPACE

NIC

NIC

DM-14

DM-14

DM-14

DM-14

DM-14
DM-14

DM-14

DM-14

DM-9

DM-9

DM-14

DEMOLISH 
STRUCTURE 
ENTIRELY 

DEMOLISH 
STRUCTURE 
ENTIRELY 

DEMOLISH 
STRUCTURE 
ENTIRELY 

TYP

DM-19

DM-19

DM-13

DM-13

DM-13
DM-13

DM-13

DM-13

DM-14 TYP

EXISTING 

TOWER 6

EXISTING 

TOWER 7

DM-12DM-12 EXISTING 
STRUCTURAL 
JOISTS AND 
DECKING TO 
REMAIN. 

FRAMING OF SOFFIT TO BE 
DOCUMENTED UPON 
DEMOLITION.  A/E TO BE 
NOTIFIED 

DM-12

DM-12

DM-12

DM-12

DM-19

DM-19

EXISTING NORTH 

COLONNADE

1. THE GC SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING CONDITIONS AND REQUIREMENTS 
OF THE WORK. THE GC SHALL FIELD VERIFY EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE GC SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS INCLUDING SIZES AND 
PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW THE GENERAL 
SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL ALL ITEMS OR SITUATIONS 
THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE GC'S RESPONSIBILITY TO REMOVE, PROTECT, 
AND MAKE CORRECTIONS AS REQ'D TO ACHIEVE DRAWING INTENT. THE GC SHALL NOTIFY THE A/E OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO RETAIN 
OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE GC SHALL MAKE ARRANGEMENTS 
WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS REMOVED AND STORED OFF SITE AT NO 
ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS FOR THEIR 
ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE GC SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB EXISTING STRUCTURES. 
TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE PROVIDED AS REQ'D TO PROTECT ALL 
EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQ'D BEFORE REMOVING 
WALL

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE ANCHORING 
HARDWARE, AND MISCELLANEOUS FASTENINGS, MECHANICAL, ELECTRICAL, PLUMBING AND FIRE PREVENTION 
WORKS. 

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE CUT TO 
BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING LINES AS REQ'D. 
ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE LOCATION. ALL ABANDONED 
COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND AUDIO/VIDEO CABLES) SHALL BE REMOVED TO 
SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SILL RESPONSIBILITY OF THE GENERAL GC OF THIS CONTRACT. GC TO "CUT 
OFF" ALL NECESSARY UTILITIES REQ'D TO OBTAIN DESIRED RESULTS. GC TO OBTAIN "SHUT OFF" APPROVALS 
FROM PLAYLAND PRIOR TO SCHEDULED DEMOLITION.

13. THE GC SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED BY THE WORK AND PREPARE FOR 
NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE GC SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY OF ALL TRASH AND DEBRIS ON A 
REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

15. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.

16. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS OF THE 
WORK.

SHEET NOTES:

INDICATES DEMOLITION

DM - # DEMOLITION KEY NOTES

DEMOLITION LEGEND

INDICATES NIC

INDICATES DEMOLITION OF 
SHINGLE ROOF

INDICATES DEMOLITION OF 
EXISTING SBS ROOF 

INDICATES APPROXIMATE LIMIT OF 
SCOPE
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DCV-A-02

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
DEMOLITION REFLECTED CEILING PLAN

08/23/2022

3/16" = 1'-0"
1

GROUND FLOOR - REFLECTED CEILING DEMOLITION PLAN

DEMOLITION KEYNOTES

DM-9 CONTRACTOR TO REMOVE ANY REMAINING EQUIPMENT AND BUILDING CONTENT.
CONTENT MAY INCLUDE BUT NOT LIMITED TO REFRIGERATOR, STORAGE, RACKS, AC
UNITS, GAMES ETC.

DM-12 REMOVE EXTERIOR SOFFIT AS NECESSARY WHERE PERIMETER LIGHTING IS TO BE
REMOVED. COORDINATE WITH ELECTRICAL DRAWINGS.

DM-13 REMOVE EXISTING CEILING AND ALL ACCESSORIES AND EQUIPMENT.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED TO
THESE FIXTURES. SEE ELECTRICAL FOR DETAILS.

DM-19 DISCONNECT AND REMOVE EXISTING SUSPENDED EQUIPMENT SUCH AS CAMERAS,
SPEAKERS, ETC. SEE ELECTRICAL DRAWINGS FOR DETAILS.

N
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DM-14

DM-54

DM-14

DM-14

DM-16

DM-50

DM-50

DM-54

DM-54

DM-54

DM-52

DM-52

DM-54 DM-54

DM-54
DM-54

DM-16

DM-16

DRAGON 

COASTER

NIC

DM-16

DM-16

DM-16

DM-17

DM-17

DM-17

DM-17

DM-17

DM-17

DM-17

DM-17

DM-72

DM-16

EXISTING 

TOWER 7 

EXISTING 
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1. THE GC SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING CONDITIONS AND REQUIREMENTS 
OF THE WORK. THE GC SHALL FIELD VERIFY EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE GC SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS INCLUDING SIZES AND 
PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW THE GENERAL 
SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL ALL ITEMS OR SITUATIONS 
THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE GC'S RESPONSIBILITY TO REMOVE, PROTECT, 
AND MAKE CORRECTIONS AS REQ'D TO ACHIEVE DRAWING INTENT. THE GC SHALL NOTIFY THE A/E OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO RETAIN 
OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE GC SHALL MAKE ARRANGEMENTS 
WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS REMOVED AND STORED OFF SITE AT NO 
ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS FOR THEIR 
ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE GC SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB EXISTING STRUCTURES. 
TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE PROVIDED AS REQ'D TO PROTECT ALL 
EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQ'D BEFORE REMOVING 
WALL

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE ANCHORING 
HARDWARE, AND MISCELLANEOUS FASTENINGS, MECHANICAL, ELECTRICAL, PLUMBING AND FIRE PREVENTION 
WORKS. 

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE CUT TO 
BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING LINES AS REQ'D. 
ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE LOCATION. ALL ABANDONED 
COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND AUDIO/VIDEO CABLES) SHALL BE REMOVED TO 
SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SILL RESPONSIBILITY OF THE GENERAL GC OF THIS CONTRACT. GC TO "CUT 
OFF" ALL NECESSARY UTILITIES REQ'D TO OBTAIN DESIRED RESULTS. GC TO OBTAIN "SHUT OFF" APPROVALS 
FROM PLAYLAND PRIOR TO SCHEDULED DEMOLITION.

13. THE GC SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED BY THE WORK AND PREPARE FOR 
NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE GC SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY OF ALL TRASH AND DEBRIS ON A 
REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

15. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.

16. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS OF THE 
WORK.
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INDICATES DEMOLITION OF 
EXISTING SBS ROOF 
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DCV-A-03

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
DEMOLITION ROOF PLAN

08/23/2022

1/8" = 1'-0"
1

ROOF DEMOLITION PLAN

DEMOLITION KEYNOTES

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED TO
THESE FIXTURES. SEE ELECTRICAL FOR DETAILS.

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED WOOD
SHEATHING. REPLACE DAMAGED SHEATHING TO MATCH EXISTING. COORDINATE WITH
A/E.

DM-17 REMOVE EXISTING ROOFING MEMBRANES, UNDERLAYMENT AND ANY ROTTED WOOD
SHEATHING. REPLACE EXISTING DAMAGED SHEATHING TO MATCH EXISTING.
COORDINATE WITH A/E.

DM-50 CAREFULLY REMOVE EXISTING DRAGON HEADS FOR REFURBISHMENT AND
REINSTALLATION. COORDINATE WITH PLUMBING AND ELECTRICAL DRAWINGS.

DM-52 DEMOLISH ROOF BALUSTRADE.

DM-54 CONTRACTOR TO CAREFULLY REMOVE, STORE AND CATALOG EXISTING "LANTERN"
STYLE FIXTURE FOR REPLICATION. (TO BE UPDATED)

DM-72 EXISTING ROOF MOUNTED DIGITAL SCREEN TO REMAIN AND BE PROTECTED DURING
CONSTRUCTION.

N
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DM-5DM-5 DM-5DM-5
DM-18

DM-4
DEMOLISH 
STRUCTURE 
ENTIRELY

DM-18DM-18DM-18

DM-18DM-18

DEMOLISH 
STRUCTURE 
ENTIRELY 

DEMO 
EXTERIOR 
WALL IN 
ENTIRETY

DEMO 
EXTERIOR 
WALL IN 
ENTIRETY

DEMO 
EXTERIOR 
WALL IN 
ENTIRETY

DEMO 
EXTERIOR 
WALL IN 
ENTIRETY

DEMO 
EXTERIOR 
WALL IN 
ENTIRETY

EXISTING ROOF 
STRUCTURE AND 
COLONNADE STRUCTURE 
TO REMAIN  AND BE 
PROTECTED
- SEE STRUCTURAL 

DM-50

DM-54
DM-54

DM-28

DM-12
DM-12

1

DCV-A-07

DM-16

DM-17

1. THE GC SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING CONDITIONS AND REQUIREMENTS 
OF THE WORK. THE GC SHALL FIELD VERIFY EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE GC SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS INCLUDING SIZES AND 
PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW THE GENERAL 
SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL ALL ITEMS OR SITUATIONS 
THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE GC'S RESPONSIBILITY TO REMOVE, PROTECT, 
AND MAKE CORRECTIONS AS REQ'D TO ACHIEVE DRAWING INTENT. THE GC SHALL NOTIFY THE A/E OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO RETAIN 
OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE GC SHALL MAKE ARRANGEMENTS 
WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS REMOVED AND STORED OFF SITE AT NO 
ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS FOR THEIR 
ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE GC SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB EXISTING STRUCTURES. 
TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE PROVIDED AS REQ'D TO PROTECT ALL 
EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQ'D BEFORE REMOVING 
WALL

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE ANCHORING 
HARDWARE, AND MISCELLANEOUS FASTENINGS, MECHANICAL, ELECTRICAL, PLUMBING AND FIRE PREVENTION 
WORKS. 

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE CUT TO 
BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING LINES AS REQ'D. 
ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE LOCATION. ALL ABANDONED 
COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND AUDIO/VIDEO CABLES) SHALL BE REMOVED TO 
SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SILL RESPONSIBILITY OF THE GENERAL GC OF THIS CONTRACT. GC TO "CUT 
OFF" ALL NECESSARY UTILITIES REQ'D TO OBTAIN DESIRED RESULTS. GC TO OBTAIN "SHUT OFF" APPROVALS 
FROM PLAYLAND PRIOR TO SCHEDULED DEMOLITION.

13. THE GC SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED BY THE WORK AND PREPARE FOR 
NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE GC SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY OF ALL TRASH AND DEBRIS ON A 
REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

15. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.

16. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS OF THE 
WORK.
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DCV-A-04

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
DEMOLITION ELEVATIONS 1 OF 3

08/23/2022

DEMOLITION KEYNOTES

DM-4 REMOVE EXISTING WINDOW & FRAME.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN
ENCLOSURE TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS TO MATCH
LOCATION, SIZE AND SHAPE AS INDICATED. COORDINATE WITH STRUCTURAL
DRAWINGS.

DM-6 REMOVE EXISTING WOOD DECKING. (COORDINATE EXTENT OF REMOVAL REQUIRED
TO REPAIR FLOOR JOISTS TO REMAIN AS NEEDED - SEE STRUCTURAL DRAWINGS).

DM-7 REMOVE EXISTING DOOR & FRAME.

DM-12 REMOVE EXTERIOR SOFFIT AS NECESSARY WHERE PERIMETER LIGHTING IS TO BE
REMOVED. COORDINATE WITH ELECTRICAL DRAWINGS.

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED WOOD
SHEATHING. REPLACE DAMAGED SHEATHING TO MATCH EXISTING. COORDINATE WITH
A/E.

DM-17 REMOVE EXISTING ROOFING MEMBRANES, UNDERLAYMENT AND ANY ROTTED WOOD
SHEATHING. REPLACE EXISTING DAMAGED SHEATHING TO MATCH EXISTING.
COORDINATE WITH A/E.

DM-18 REMOVE EXISTING PANELS & TRIMS.

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

DM-50 CAREFULLY REMOVE EXISTING DRAGON HEADS FOR REFURBISHMENT AND
REINSTALLATION. COORDINATE WITH PLUMBING AND ELECTRICAL DRAWINGS.

DM-51 CAREFULLY REMOVE FACADE EMBLEM. CATALOG AND STORE FOR REPLICATION.

DM-52 DEMOLISH ROOF BALUSTRADE.

DM-53 REMOVE EXISTING AWNING. PROVIDE FOR DELIVERY TO THE OWNER AS DIRECTED BY
THE A/E.

DM-54 CONTRACTOR TO CAREFULLY REMOVE, STORE AND CATALOG EXISTING "LANTERN"
STYLE FIXTURE FOR REPLICATION. (TO BE UPDATED)

1/4" = 1'-0"
1

CROSS-AXIS NORTH COLONNADE - SOUTH ELEVATION DEMO

1/4" = 1'-0"
2

NORTH STOREFRONT ELEVATION DEMO

1-118-A-1152-0
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DEMOLISH 
STRUCTURE 
ENTIRELY 

DM-18

DM-52

DM-28

1234

EXISTING ROOF STRUCTURE 
AND COLONNADE 
STRUCTURE TO REMAIN  
AND BE PROTECTED
- SEE STRUCTURAL 

DM-5DM-5DM-5DM-5DM-5

DM-18DM-18 DM-18 DM-18

DM-52

DM-28

DM-12

DM-12

DM-19

DM-12

DM-19

INDICATES DEMOLITION

DM - # DEMOLITION KEY NOTES

DEMOLITION LEGEND

INDICATES NIC

INDICATES DEMOLITION OF 
SHINGLE ROOF

INDICATES DEMOLITION OF 
EXISTING SBS ROOF 

INDICATES APPROXIMATE LIMIT OF 
SCOPE

1. THE GC SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING CONDITIONS AND REQUIREMENTS 
OF THE WORK. THE GC SHALL FIELD VERIFY EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE GC SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS INCLUDING SIZES AND 
PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW THE GENERAL 
SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL ALL ITEMS OR SITUATIONS 
THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE GC'S RESPONSIBILITY TO REMOVE, PROTECT, 
AND MAKE CORRECTIONS AS REQ'D TO ACHIEVE DRAWING INTENT. THE GC SHALL NOTIFY THE A/E OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO RETAIN 
OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE GC SHALL MAKE ARRANGEMENTS 
WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS REMOVED AND STORED OFF SITE AT NO 
ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS FOR THEIR 
ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE GC SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB EXISTING STRUCTURES. 
TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE PROVIDED AS REQ'D TO PROTECT ALL 
EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQ'D BEFORE REMOVING 
WALL

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE ANCHORING 
HARDWARE, AND MISCELLANEOUS FASTENINGS, MECHANICAL, ELECTRICAL, PLUMBING AND FIRE PREVENTION 
WORKS. 

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE CUT TO 
BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING LINES AS REQ'D. 
ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE LOCATION. ALL ABANDONED 
COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND AUDIO/VIDEO CABLES) SHALL BE REMOVED TO 
SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SILL RESPONSIBILITY OF THE GENERAL GC OF THIS CONTRACT. GC TO "CUT 
OFF" ALL NECESSARY UTILITIES REQ'D TO OBTAIN DESIRED RESULTS. GC TO OBTAIN "SHUT OFF" APPROVALS 
FROM PLAYLAND PRIOR TO SCHEDULED DEMOLITION.

13. THE GC SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED BY THE WORK AND PREPARE FOR 
NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE GC SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY OF ALL TRASH AND DEBRIS ON A 
REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

15. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.

16. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS OF THE 
WORK.
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DCV-A-05

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
DEMOLITION ELEVATIONS 2 OF 3

08/23/2022

1/4" = 1'-0"
1

NORTH COLONNADE - WEST ELEVATION DEMOLITION SECTION AT EXISTING DIPPIN DOTS

1/4" = 1'-0"
2

NORTH COLONNADE - INTERIOR DEMOLITION SECTION

DEMOLITION KEYNOTES

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN
ENCLOSURE TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS TO MATCH
LOCATION, SIZE AND SHAPE AS INDICATED. COORDINATE WITH STRUCTURAL
DRAWINGS.

DM-12 REMOVE EXTERIOR SOFFIT AS NECESSARY WHERE PERIMETER LIGHTING IS TO BE
REMOVED. COORDINATE WITH ELECTRICAL DRAWINGS.

DM-18 REMOVE EXISTING PANELS & TRIMS.

DM-19 DISCONNECT AND REMOVE EXISTING SUSPENDED EQUIPMENT SUCH AS CAMERAS,
SPEAKERS, ETC. SEE ELECTRICAL DRAWINGS FOR DETAILS.

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

DM-52 DEMOLISH ROOF BALUSTRADE.

1-118-A-1153-0
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INDICATES DEMOLITION

DM - # DEMOLITION KEY NOTES

DEMOLITION LEGEND

INDICATES NIC

INDICATES DEMOLITION OF 
SHINGLE ROOF

INDICATES DEMOLITION OF 
EXISTING SBS ROOF 

INDICATES APPROXIMATE LIMIT OF 
SCOPE

DM-50

DM-54 DM-54

DEMOLISH 
STRUCTURE 
ENTIRELY 

DM-51

DM-54 DM-54

DM-51

DM-48

DEMOLISH 
STRUCTURE 
ENTIRELY 

2

DCV-A-05

DM-50

DM-48 DM-54 DM-54

DM-73

DEMOLISH 
STRUCTURE 
ENTIRELY 

DM-51

DM-50

DM-50

DM-54 DM-54

DM-73DM-73

DEMOLISH 
STRUCTURE 
ENTIRELY 

DM-51

DM-5DM-5

DM-73 DM-73

DM-48DM-48

EXISTING TICKETBOOTH
SEE RESTORATION DETAILS

DM-18 DM-18 DM-18

DM-73

DM-52

DM-19

DM-72

DM-73

DM-54 DM-54

DEMOLISH 
STRUCTURE 
ENTIRELY 

DM-51

DM-14

1. THE GC SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING CONDITIONS AND REQUIREMENTS 
OF THE WORK. THE GC SHALL FIELD VERIFY EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE GC SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS INCLUDING SIZES AND 
PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW THE GENERAL 
SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL ALL ITEMS OR SITUATIONS 
THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE GC'S RESPONSIBILITY TO REMOVE, PROTECT, 
AND MAKE CORRECTIONS AS REQ'D TO ACHIEVE DRAWING INTENT. THE GC SHALL NOTIFY THE A/E OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO RETAIN 
OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE GC SHALL MAKE ARRANGEMENTS 
WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS REMOVED AND STORED OFF SITE AT NO 
ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS FOR THEIR 
ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE GC SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB EXISTING STRUCTURES. 
TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE PROVIDED AS REQ'D TO PROTECT ALL 
EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQ'D BEFORE REMOVING 
WALL

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE ANCHORING 
HARDWARE, AND MISCELLANEOUS FASTENINGS, MECHANICAL, ELECTRICAL, PLUMBING AND FIRE PREVENTION 
WORKS. 

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE CUT TO 
BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING LINES AS REQ'D. 
ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE LOCATION. ALL ABANDONED 
COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND AUDIO/VIDEO CABLES) SHALL BE REMOVED TO 
SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SILL RESPONSIBILITY OF THE GENERAL GC OF THIS CONTRACT. GC TO "CUT 
OFF" ALL NECESSARY UTILITIES REQ'D TO OBTAIN DESIRED RESULTS. GC TO OBTAIN "SHUT OFF" APPROVALS 
FROM PLAYLAND PRIOR TO SCHEDULED DEMOLITION.

13. THE GC SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED BY THE WORK AND PREPARE FOR 
NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE GC SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY OF ALL TRASH AND DEBRIS ON A 
REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

15. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.

16. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS OF THE 
WORK.
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DCV-A-06

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
DEMOLITION ELEVATIONS 3 OF 3

08/23/2022

DEMOLITION KEYNOTES

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN
ENCLOSURE TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS TO MATCH
LOCATION, SIZE AND SHAPE AS INDICATED. COORDINATE WITH STRUCTURAL
DRAWINGS.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED TO
THESE FIXTURES. SEE ELECTRICAL FOR DETAILS.

DM-18 REMOVE EXISTING PANELS & TRIMS.

DM-19 DISCONNECT AND REMOVE EXISTING SUSPENDED EQUIPMENT SUCH AS CAMERAS,
SPEAKERS, ETC. SEE ELECTRICAL DRAWINGS FOR DETAILS.

DM-48 DEMOLISH WING PIER.

DM-50 CAREFULLY REMOVE EXISTING DRAGON HEADS FOR REFURBISHMENT AND
REINSTALLATION. COORDINATE WITH PLUMBING AND ELECTRICAL DRAWINGS.

DM-51 CAREFULLY REMOVE FACADE EMBLEM. CATALOG AND STORE FOR REPLICATION.

DM-52 DEMOLISH ROOF BALUSTRADE.

DM-54 CONTRACTOR TO CAREFULLY REMOVE, STORE AND CATALOG EXISTING "LANTERN"
STYLE FIXTURE FOR REPLICATION. (TO BE UPDATED)

DM-72 EXISTING ROOF MOUNTED DIGITAL SCREEN TO REMAIN AND BE PROTECTED DURING
CONSTRUCTION.

DM-73 CAREFULLY REMOVE AND STORE EXISTING FENCE. SAND AND PRIME FOR NEW COAT
OF PAINT FOR REINSTALLATION.

1/4" = 1'-0"
1

TOWER 6 - SOUTH DEMOLITION ELEVATION
1/4" = 1'-0"

2
TOWER 6 - EAST DEMOLITION ELEVATION

1/4" = 1'-0"
4

TOWER 7 - SOUTH DEMOLITION ELEVATION
1/4" = 1'-0"

5
TOWER 7 - EAST DEMOLITION ELEVATION

1/4" = 1'-0"
3

TOWER 6 & 7 DIAGONAL COLONNADE DEMOLITION ELEVATION

1/4" = 1'-0"
6

TOWER 7 - NORTH DEMOLITION ELEVATION

1-118-A-1154-0
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EXTERIOR SHEATHING TO 
BE REMOVED

EXISTING EXTERIOR 
SHEATHING TO BE REMOVED

EXISTING SOFFIT WITH 
RECESSED LIGHTING TO 
BE REMOVED

EXISTING BALUSTRADE TO 
BE DEMOLISHED 

EXISTING TRIM TO BE 
REMOVED

REMOVE EXISTING COLUMN 
ENCLOSURES. CAREFULLY 
REMOVE AT LEAST ONE 
COLUMN ENCLOSURE TO USE 
AS REFERENCE IN ORDER TO 
REPLICATE TRIMS TO MATCH 
LOCATION, SIZE AND SHAPE AS 
INDICATED. COORDINATE WITH 
STRUCTURAL DRAWINGS.

1' - 0"

REMOVE EXISTING ROOFING 
MEMBRANES, UNDERLAYMENT AND 
ANY ROTTED WOOD SHEATHING. 
REPLACE EXISTING DAMAGED 
SHEATHING TO MATCH EXISTING. 
COORDINATE WITH A/E.

REMOVE EXISTING ROOFING SHINGLES, 
UNDERLAYMENT AND ANY ROTTED 
WOOD SHEATHING. REPLACE EXISTING 
DAMAGED SHEATHING TO MATCH 
EXISTING. COORDINATE WITH A/E.

REMOVE EXISTING ROOFING SHINGLES, 
UNDERLAYMENT AND ANY ROTTED WOOD 
SHEATHING. REPLACE EXISTING 
DAMAGED SHEATHING TO MATCH 
EXISTING. COORDINATE WITH A/E.

EXISTING NORTH  

CROSS-AXIS 

COLONNADE

EXISTING

VENDOR SPACE

EXISTING 

ATTIC SPACE

EXISTING TRIM TO BE 
REMOVED

EXISTING STRUCTURAL JOISTS 
AND DECKING TO REMAIN.

EXISTING SOFFIT WITH 
RECESSED LIGHTING TO BE 
REMOVED

TRIM TO BE REMOVED

EXISTING EXTERIOR SHEATHING TO 
BE REMOVED

REMOVE ROLL DOWN 
DOOR AND ASSOCIATED 
HARDWARE. 

REMOVE EXISTING COLUMN 
ENCLOSURES. CAREFULLY 
REMOVE AT LEAST ONE COLUMN 
ENCLOSURE TO USE AS 
REFERENCE IN ORDER TO 
REPLICATE TRIMS TO MATCH 
LOCATION, SIZE AND SHAPE AS 
INDICATED. COORDINATE WITH 
STRUCTURAL DRAWINGS.

REMOVE EXISTING 
AWNING.

GC TO REMOVE ANY REMAINING 
EQUIPMENT AND BUILDING CONTENT.

DEMO 
IN  STRUCTURE
ENTIRETY

REMOVE INTERIOR PARTITION. 

TRIM TO BE REMOVED

DEMO 
EXTERIOR WALL IN 
ENTIRETY

EXISTING CEILING AND CEILING 
STRUCTURE TO BE DEMOLISHED. 
SEE STRUCTURAL. 

DEMOLISH EXISTING 
BOARDWALK AND ASSOCIATED 
TIMBER FRAMING. SEE 
STRUCTURAL DRAWINGS

DEMOLISH QUARRY TILE, FLOOR 
DECKING AND ASSOCIATED TIMBER 
FRAMING. SEE STRUCTURAL 
DRAWINGS

1. THE GC SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING CONDITIONS AND REQUIREMENTS 
OF THE WORK. THE GC SHALL FIELD VERIFY EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE GC SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS INCLUDING SIZES AND 
PROFILES PRIOR TO ENVIRONMENTAL REMEDIATION WORK START.  

3. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW THE GENERAL 
SCOPE OF THE DEMOLITION WORK. THE DRAWINGS DO NOT REPRESENT IN DETAIL ALL ITEMS OR SITUATIONS 
THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE GC'S RESPONSIBILITY TO REMOVE, PROTECT, 
AND MAKE CORRECTIONS AS REQ'D TO ACHIEVE DRAWING INTENT. THE GC SHALL NOTIFY THE A/E OF ANY 
STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

4. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO RETAIN 
OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND RETAINS ANY MATERIAL THE GC SHALL MAKE ARRANGEMENTS 
WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS REMOVED AND STORED OFF SITE AT NO 
ADDITIONAL COST.

5. DEMOLITION OF THE EXISTING BUILDING SHALL INCLUDE REMOVAL OF THE EXISTING FOUNDATIONS FOR THEIR 
ENTIRE DEPTH TO ACCOMMODATE INSTALLATION OF NEW FOUNDATIONS.

6. THE GC SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB EXISTING STRUCTURES. 
TEMPORARY SHORING, BARRICADES, DUST PARTITIONS, ETC. SHALL BE PROVIDED AS REQ'D TO PROTECT ALL 
EXISTING STRUCTURES AND PROPERTY.

7. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION WORK.

8. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQ'D BEFORE REMOVING 
WALL

9. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE ANCHORING 
HARDWARE, AND MISCELLANEOUS FASTENINGS, MECHANICAL, ELECTRICAL, PLUMBING AND FIRE PREVENTION 
WORKS. 

10. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE CUT TO 
BELOW SLAB OR ABOVE THE CEILING.

11. REMOVE ALL EXISTING ELECTRICAL AND PLUMBING LINES NOT TO BE RE-USED. CAP PLUMBING LINES AS REQ'D. 
ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE LOCATION. ALL ABANDONED 
COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND AUDIO/VIDEO CABLES) SHALL BE REMOVED TO 
SOURCE IF NOT TAGGED FOR FUTURE USE.

12. DEMOLITION PROCEDURES ARE THE SILL RESPONSIBILITY OF THE GENERAL GC OF THIS CONTRACT. GC TO "CUT 
OFF" ALL NECESSARY UTILITIES REQ'D TO OBTAIN DESIRED RESULTS. GC TO OBTAIN "SHUT OFF" APPROVALS 
FROM PLAYLAND PRIOR TO SCHEDULED DEMOLITION.

13. THE GC SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED BY THE WORK AND PREPARE FOR 
NEW FINISH AS SHOWN ON THE INTERIOR ELEVATIONS.

14. THE GC SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY OF ALL TRASH AND DEBRIS ON A 
REGULAR BASIS DURING THE CONSTRUCTION PERIOD.

15. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.

16. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS OF THE 
WORK.
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SHEET NOTES:

1. DIMENSIONS ARE TO FACE OF WALL FINISH, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS ARE 
NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.

3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" UNO.

4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. 
COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.

5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN 
BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS 
SHOWN ON PLAN, GC IS TO NOTIFY THE A/E IMMEDIATELY.  THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY 
AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.

6. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE 
OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S SUBCONSTRACTORS  MUST BE 
DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY  INCURRED FOR IT TO BE CONSIDERED. 
OTHERWISE THE GC WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

7. THE GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE 
BROUGHT TO THE  ATTENTION OF THE A/E.

8. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQ'D FOR THE INSTALLATION OF ALL 
OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, UNO. 

9. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. 
ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

10. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. 

11. THE GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY 
ONE ITEM.

12.PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, CONTROLS, 
SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE ACCESS PANEL LOCATION W/ A/E 
PRIOR TO INSTALLATION.

NEW IPE WOOD DECK

? KEY NOTES

#

# WINDOW TAG

DOOR TAG

WALL TAG

FIRE EXTINGUISHERFE

#

FLOOR DRAINFD

QUARRY TILE FLOOR

LEGEND:

ASPHALT REPAIR

NOT IN CONTRACT

GRAVEL SURFACE 
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DCV-A-10

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
GROUND FLOOR - CONSTRUCTION PLAN

08/23/2022

3/16" = 1'-0"
1

GROUND FLOOR - CONSTRUCTION PLAN

N

CONSTRUCTION KEYNOTES

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

20 NEW COUNTER ROLL DOWN DOOR LOCATED AT INTERIOR AND ASSOCIATED HARDWARE. REFER TO
SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE ORDERING
(TYPICAL THROUGHOUT.)

33 NEW WOOD FENCE. SEE DETAILS.

34 PROVIDE NEW BENCH.

54 RECONSTRUCT WING PIER. SEE STRUCTURAL DRAWINGS.

78 CONSTRUCT NEW MILLWORK. SEE DCV-A-86 FOR DETAILS.

92 REINSTALL EXISTING FENCE.
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R2 RECESSED CAN LIGHT IN SOFFIT. SEE ELEC. DWGS

SPRINKLER (SEE FIRE PROTECTION DWGS)

L1 LINEAR LIGHT (SEE ELEC. DWGS)

M2 MARQUEE LIGHTING AT BALUSTRADE (1'-0" SPACING)

SUPPLY DIFFUSER. SEE MECHANICAL DRAWINGS

EXHAUST GRILL. SEE MECHANICAL DRAWINGS

INDICATES SCOPE NOT IN CONTRACT

EX- EXIT SIGNEX

R2

L1

M2

L5 LINEAR LIGHT (SEE ELEC. DWGS)
L5

M2A MARQUEE LIGHTING AT BALUSTRADE (6" SPACING)
M2A

INDICATES T1-11 CEILING

INDICATES GYPSUM CEILING

C1
C1 SURFACE MOUNTED LIGHT

INDICATES WOOD DECK CEILING

1. GC SHALL PROVIDE THE NECESSARY FRAMING OR BRIDGING FOR ALL LIGHT FIXTURES, DIFFUSERS, 
RETURNS, ETC., AS WELL AS REQ'D CUTOUTS.

2. GC SHALL NOTIFY THE A/E OF ANY POSSIBLE INTERFERENCES BEFORE PROCEEDING WITH CEILING 
INSTALLATION.

3. CEILING CONSTRUCTION SHALL NOT BE CLOSED IN  UNTIL THE CONSTRUCTION MANAGER AND 
AUTHORITIES HAVING JURISDICTION HAVE HAD AN OPPORTUNITY TO INSPECT THE AREA AND ASCERTAIN 
THAT ALL DUCTWORK, PLUMBING, ELECTRICAL CONDUITS AND LINES HAVE BEEN INSTALLED PROPERLY. 

4. FASCIAS OR ANY BREAK IN THE CEILING HEIGHTS CREATED BY THE INSTALLATION AND/OR ALTERATION OF 
HEATING, VENTILATING, A/C OR  MECHANICAL DUCTS, PIPING OR OTHER EQUIPMENT SHALL BE FORMED OF 
GYPSUM WALLBOARD ON FURRING CHANNELS.

5. THE CEILING PANEL JOINTS SHALL BE ALIGNED PERFECTLY WITH LIGHTING FIXTURES.
6. ALL JOINTS IN THE PANEL SHALL BE SQUARE, LEVEL AND PERFECTLY ALIGNED WITH EACH OTHER AND 

WITH BUILDING FIXTURES.
7. GC SHALL PROVIDE CUTOUTS AND OTHER SPECIAL PROVISIONS IN ACOUSTICAL WORK AS REQ'D FOR 

LIGHTING FIXTURES, REGISTERS, DIFFUSERS AND OTHER INSERTED ITEMS. GENERAL CONSTRUCTION GC 
SHALL INSTALL ACCESS PANELS IN GYPSUM DRYWALL CEILINGS FOR ACCESS TO AIR CONDITIONING, 
PLUMBING, TELEPHONE & ELECTRICAL CONTROL EQUIPMENT REQUIRING ACCESS.

8. IN GENERAL, WITHIN EACH AREA, CEILING WORK REQUIREMENTS SHALL BE EXECUTED IN SUCH A MANNER 
AS TO PROVIDE CONT. MATCHED AND ALIGNED CEILINGS.  THE FINAL CEILING INSTALLATION SHALL BE 
FREE OF ALL VISUAL DEFECTS.
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SHEET NOTES:

1. DIMENSIONS ARE TO FACE OF WALL FINISH, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS ARE 
NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.

3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" UNO.

4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. 
COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.

5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN 
BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS 
SHOWN ON PLAN, GC IS TO NOTIFY THE A/E IMMEDIATELY.  THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY 
AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.

6. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE 
OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S SUBCONSTRACTORS  MUST BE 
DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY  INCURRED FOR IT TO BE CONSIDERED. 
OTHERWISE THE GC WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

7. THE GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE 
BROUGHT TO THE  ATTENTION OF THE A/E.

8. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQ'D FOR THE INSTALLATION OF ALL 
OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, UNO. 

9. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. 
ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

10. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. 

11. THE GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY 
ONE ITEM.

12.PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, CONTROLS, 
SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE ACCESS PANEL LOCATION W/ A/E 
PRIOR TO INSTALLATION.
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SHEET NOTES:

1. DIMENSIONS ARE TO FACE OF WALL FINISH, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS ARE 
NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.

3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" UNO.

4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. 
COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.

5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN 
BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS 
SHOWN ON PLAN, GC IS TO NOTIFY THE A/E IMMEDIATELY.  THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY 
AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.

6. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE 
OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S SUBCONSTRACTORS  MUST BE 
DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY  INCURRED FOR IT TO BE CONSIDERED. 
OTHERWISE THE GC WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

7. THE GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE 
BROUGHT TO THE  ATTENTION OF THE A/E.

8. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQ'D FOR THE INSTALLATION OF ALL 
OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, UNO. 

9. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. 
ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

10. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. 

11. THE GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY 
ONE ITEM.

12.PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, CONTROLS, 
SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE ACCESS PANEL LOCATION W/ A/E 
PRIOR TO INSTALLATION.

NEW IPE WOOD DECK

? KEY NOTES

#

# WINDOW TAG

DOOR TAG

WALL TAG

FIRE EXTINGUISHERFE

1i

FLOOR DRAINFD

QUARRY TILE FLOOR

PLAN LEGEND:

ASPHALT REPAIR

SHINGLE ROOF

GRAVEL SURFACE 

T1

B1 BOLLARD LIGHT

TREE KNUCKLE LIGHT 

NOT IN CONTRACT

?% SLOPE SLOPE ARROW

M1 MARQUEE LIGHTING AT 
BALUSTRADE (1'-0" SPACING)

M1

H3 HISTORIC ACORN LIGHT

H3
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
ROOF PLAN

08/23/2022

1/8" = 1'-0"
1

DRAGON COASTER VENDORS - ROOF PLAN
N

CONSTRUCTION KEYNOTES

57 INSTALL EXISTING DRAGON HEADS UPON CONSTRUCTION COMPLETION. COORDINATE WITH
PLUMBNG.
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TR-05

NEW IPE WOOD DECK

FIRE EXTINGUISHERFE

FLOOR DRAINFD

NOT IN CONTRACT

FLOORING STARTING POINT

TR-?? THRESHOLD

QUARRY TILE

LEGEND

X-? SIGNAGE IDENTIFICATION SYMBOL
SEE SIGNAGE DETAILS ON SHEET 
DCV-A-94

PAINTING KEY

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

-

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

P- 16 #RAL9001 -

P- 17 FLORIDA BEACHES #900 BENJAMIN MOORE

P- 18 PIRATES COVE PEACH #903 BENJAMIN MOORE

P- 19 JADITE #6459 SHERWIN WILLIAMS

P- 20 DECISIVE YELLOW #6902 SHERWIN WILLIAMS

P- 21 #RAL9010 -
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DCV-A-14

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
FINISH PLAN

08/23/2022

SHEET NOTES

1. ALL FLOORING COVERING MATERIALS TO BE INSTALLED PER MANUFACTURER'S STANDARD DETAILS AND 
SPECIFICATIONS. VERIFY WITH MANUFACTURER PRIOR INSTALLATION.

2. THE GC IS RESPONSIBLE FOR PROVIDING A SMOOTH LEVEL FLOOR SURFACE THAT MEETS MANUFACTURERS 
INSTALLATION SPECIFICATIONS PRIOR TO THE INSTALLATION OF ALL FLOORING MATERIALS. 

3. THE GC IS RESPONSIBLE FOR VERIFYING THAT THE CONDITION OF THE BASE FLOOR MEETS THE INSTALLATION 
SPECIFICATIONS PRIOR TO THE INSTALLATION OF THE NEW FLOORING MATERIAL.

4. ALL MATERIAL TRANSITIONS AND DOOR THRESHOLDS TO TAKE PLACE AT DOOR CENTERLINE UNO.

5. ALL DIMENSIONS ARE TO CENTERLINE OF TRANSITION BETWEEN FLOORING MATERIALS OR FINISH COLOR OF 
SAME MATERIAL. PLANS DO NOT SHOW ALL TILES OF SAME MATERIALS. GC TO START TILES AT POINT AS 
INDICATED ON PLANS.

6. THE GC SHALL BE RESPONSIBLE FOR PROPER PREPARATION OF ALL NEW AND EXISTING SURFACES IN A 
SATISFACTORY MANNER TO RECEIVE NEW FINISHES. THIS INCLUDES THE DEMOLITION AND REMOVAL OF 
NECESSARY ITEMS. TOUCH-UP AND/ OR REFINISH OF SURFACES DAMAGED BY SUBSEQUENT WORK SHALL BE 
PERFORMED IN CONFORMANCE WITH THE MANUFACTURER'S RECOMMENDED INSTALLATION METHODS.

7. ALL SURFACES WHICH ARE TO RECEIVE A PAINT FINISH SHALL BE PRIMED AND FINISHED IN ACCORDANCE WITH 
THE WRITTEN SPECIFICATIONS.

8. ALL JOINTS IN WALLS SHALL BE FINISHED WITH PAPER TAPE 2" WIDE AND THREE COATS OF VINYL, DRY OR 
PREMIXED JOINT COMPOUND. ALL OUTSIDE CORNERS SHALL BE FINISHED WITH METAL CORNER BEADS, TAPED 
AND SPACKLED. ALL AREAS TO BE PAINTED SHALL BE SANDED SMOOTH. JUST PRIOR TO THE APPLICATION OF 
THE FIRST COAT OF PAINT, WIPE SANDED SURFACES WITH A DAMP CLOTH IN ORDER TO LAY FLAT ANY NAP 
WHICH MAY HAVE FORMED IN SANDING.

9. THE GC SHALL REMOVE ALL HARDWARE, SWITCH COVERS, ETC. PRIOR TO PAINTING AND BE RESPONSIBLE FOR 
THE REINSTALLATION AFTER PAINTING IS COMPLETED.

10. FINISH FLOORING INSTALLATION SHALL BE IN CONFORMANCE WITH THE MANUFACTURER'S RECOMMENDED 
INSTALLATION GUIDELINES. COORDINATE THE INSTALLATION WITH OTHER TRADES, SUCH AS ELECTRICAL.

11. ALL JOINTS BETWEEN MATERIALS TO BE TIGHT AND CONSTRUCTED IN A NEAT WORKMANLIKE MANNER.

12. ALL FINISHES SHALL BE TOUCHED UP TO CORRECT ANY IMPERFECTIONS AFTER INSTALLATION. GC SHALL 
PROVIDE ALL MATERIALS FOR TOUCH UP WORK.

13. THE INTENT OF THE FINISH SPECIFICATIONS IS TO PROVIDE A SATISFACTORY FINISH TO ALL PARTS OF THE 
WORK. COVER ALL SURFACES THOROUGHLY. IF THE SPECIFIED NUMBER OF COATS DOES NOT ACCOMPLISH THE 
INTENT, THE GC SHALL BE RESPONSIBLE FOR THE APPLICATION OF ADDITIONAL COATS OF THE SPECIFIED 
MATERIAL TO GIVE SATISFACTORY COVERAGE, AT NO ADDITIONAL COST TO OWNER.

14. CLEAN ALL GLASS SURFACES WITH LIQUID GLASS CLEANER AT PROJECT COMPLETION.

15. REFERENCE SPECIFICATIONS FOR COMPLETE FINISH DOCUMENTATION AND MANUFACTURER INSTALLATION 
AND MAINTENANCE DOCUMENTATION.

16. REFER TO DCV-A-20 AND 21 FOR SIGNAGE ELEVATIONS. REFER TO DCV-A-94 FOR DETAILS. 

FINISH SCHEDULE

ROOM # FLOORS WALLS CEILING DOORS AND TRIM WALL BASE

WALL

GYP

(FOR PAINT TYPE AND SYSTEMS, SEE PAINTING KEY)

CEILING

101

102

103

ROOM NAME

VENDOR SPACE

TICKET ROOM

GUEST SERVICES

FLOORING

WALL BASE (FOR WALL BASE DETAILS, SEE DCV-A-97)

THRESHOLD

TR-01

(FOR THRESHOLD DETAILS, SEE DCV-A-95)

QT-1 FRP SEE DOOR SCHEDULE WB-2

QT-1 GYP, P-13 SEE DOOR SCHEDULE WB-2

EXTERIOR DOOR SILL

1/4" = 1'-0"
1

GROUND FLOOR - FINISH PLAN

QT-1 SEE DOOR SCHEDULE WB-2

GYP GYPSUM BOARD - SIZE: 5/8"

QT-1

WD-1 IPE DECKING 2X6

ATTIC - WD-3 -

T1-11 PREMIUM GRADE PLYWOOD SIDING - SIZE: 4' X 8' X 11/32" - COMMENTS: GROOVED 2" O.C.

- --

WB-2 QUARRY TILE BASE 6"

FRP FINISH/ COLOR: EMBOSSED TEXTURE, 0.090" ; WHITE

MFR: DATILE, QUARRY TEXTURES   - COLOR: SAHARA SAND 0T08 (2) - SIZE: 6" X 6" X 1/2" - COMMENTS: COVE BASE TO MATCH WALL BASE (WB-2)

WB-3 PVC - SIZE: 1X6 

NORTH COLONNADE- WD-1 - EXISTING, P-10 WB-3-

WD-3 PLYWOOD FLOORING - FINISH: EXTERIOR GRADE PLYWOOD SHEATHING 3/4" THICK - COMMENTS: MOISTURE/MOLD RESISTANT

GYP, P-13

GYP, P-13

GYP, P-13

GYP, P-13

GYPSUM BOARD - SIZE: 5/8"

EXTERIOR YARD- GRAVEL - - -

TR-05 IPE TO QUARRY

1-118-A-1160-0
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1
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1
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DCV-A-33
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3
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DCV-A-31

TYPE X-2 AND X-4 SIGN
SEE DCV-A-94

2 3 3 3

57

DCV-A-53

3

TYP

DCV-A-93

4
Sim

T.O. DRAGON
COASTER ROOF
25' - 9"

FINISHED FLOOR
0' - 0"

FINISHED CEILING
9' - 8 1/2"

T.O. COLUMN
12' - 6"

T.O. EAVE
17' - 0"

T.O. TOWER ROOF
25' - 0"

NEW IPE WOOD DECK

? KEY NOTES

#

# WINDOW TAG

DOOR TAG

WALL TAG

FIRE EXTINGUISHERFE

#

FLOOR DRAINFDQUARRY TILE FLOOR

LEGEND:

ASPHALT REPAIR

NOT IN CONTRACT

GRAVEL SURFACE 

T1

B1 BOLLARD LIGHT

TREE KNUCKLE LIGHT APPROXIMATE LIMIT 
OF SCOPE

X-? SIGNAGE IDENTIFICATION SYMBOL
SEE SIGNAGE DETAILS ON SHEET 
DCV-A-94

H3 H3 HISTORIC ACORN LIGHT

NEW CONSTRUCTION WALLS

SHEET NOTES:

1. DIMENSIONS ARE TO FACE OF WALL FINISH, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS ARE 
NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.

3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" UNO.

4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. 
COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.

5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN 
BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS 
SHOWN ON PLAN, GC IS TO NOTIFY THE A/E IMMEDIATELY.  THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY 
AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.

6. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE 
OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S SUBCONSTRACTORS  MUST BE 
DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY  INCURRED FOR IT TO BE CONSIDERED. 
OTHERWISE THE GC WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

7. THE GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE 
BROUGHT TO THE  ATTENTION OF THE A/E.

8. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQ'D FOR THE INSTALLATION OF ALL 
OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, UNO. 

9. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. 
ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

10. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. 

11. THE GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY 
ONE ITEM.

12.PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, CONTROLS, 
SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE ACCESS PANEL LOCATION W/ A/E 
PRIOR TO INSTALLATION.

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT 

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER
REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE
DATE REVISION

CONSULTANT SEALCONSULTANT

INFORMATION

AS BUILT - NO CHANGESAS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

3 Aerial Way, Syosset, New York 11791
(516) 938-5476                  www.liro.com

22-523

8
/3

0
/2

0
2
2
 4

:1
2
:4

7
 P

M

1/4" = 1'-0"

DCV-A-20

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
EXTERIOR ELEVATIONS 1 OF 3

08/23/2022

CONSTRUCTION KEYNOTES

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT
COLORS AS SCHEDULED.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

56 INSTALL FLAG POLE AND ALL REQUIRED MOUNTING HARDWARE AS SPECIFIED.

57 INSTALL EXISTING DRAGON HEADS UPON CONSTRUCTION COMPLETION. COORDINATE WITH
PLUMBNG.

61 CONSTRUCT FACADE COMPONENTS WITH FIBERGLASS REINFORCED PLASTIC. SEE DCV-A-80 FOR
DETAILS AND COORDINATION.

62 CONSTRUCT MURAL PANELS. CONTRACTOR TO PRINT AND INSTALL MURAL ARTWORK AS SPECIFIED.

64 INSTALL "ACORN" HISTORICAL LIGHTS. SEE ELECTRICAL DRAWINGS.

73 CONSTRUCT NEW ROOF BALUSTRADE. SEE DETAILS.

77 CONSTRUCT SUNBURST MURAL PANELS. CONTRACTOR TO PRINT AND INSTALL MURAL ARTWORK AS
SPECIFIED.

79 INSTALL NEW SPEAKER. SEE ELECTRICAL DRAWINGS.

1/4" = 1'-0"
1

SOUTH ELEVATION - NORTH COLONNADE - FRONT OF PORCH

1/4" = 1'-0"
2

NORTH COLONNADE VENDOR ELEVATION - INSIDE PORCH
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2

DCV-A-20

BA

M1 TYP

H3

2

DCV-A-21

62

101A

34

10

73

1

77

NEW FENCE. SEE 
SHEET DCV-A-93

LOUVER WITH 
DAMPER
SEE MECHANICAL 
DRAWINGS. FINISH TO 
MATCH SIDING COLOR TYP

TYP

TYP

64

TYPE X-2 AND 
X-4 SIGN
SEE DCV-A-94

T.O. DRAGON
COASTER ROOF
25' - 9"

FINISHED FLOOR
0' - 0"

FINISHED CEILING
9' - 8 1/2"

T.O. COLUMN
12' - 6"

T.O. EAVE
17' - 0"

3

1234

1

DCV-A-32

H3 H3

73

10

3 R2R2

1

DCV-A-33

1

DCV-A-31

79

56

M1 TYP

R2

TYP

TYP

TYP

64 TYP

TYP

FINISHED FLOOR
0' - 0"

T.O. COLUMN
12' - 6"

T.O. EAVE
17' - 0"

NEW IPE WOOD DECK

? KEY NOTES

#

# WINDOW TAG

DOOR TAG

WALL TAG

FIRE EXTINGUISHERFE

#

FLOOR DRAINFDQUARRY TILE FLOOR

LEGEND:

ASPHALT REPAIR

NOT IN CONTRACT

GRAVEL SURFACE 

T1

B1 BOLLARD LIGHT

TREE KNUCKLE LIGHT APPROXIMATE LIMIT 
OF SCOPE

X-? SIGNAGE IDENTIFICATION SYMBOL
SEE SIGNAGE DETAILS ON SHEET 
DCV-A-94

H3 H3 HISTORIC ACORN LIGHT

NEW CONSTRUCTION WALLS

SHEET NOTES:

1. DIMENSIONS ARE TO FACE OF WALL FINISH, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS ARE 
NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.

3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" UNO.

4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. 
COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.

5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN 
BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS 
SHOWN ON PLAN, GC IS TO NOTIFY THE A/E IMMEDIATELY.  THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY 
AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.

6. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE 
OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S SUBCONSTRACTORS  MUST BE 
DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY  INCURRED FOR IT TO BE CONSIDERED. 
OTHERWISE THE GC WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

7. THE GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE 
BROUGHT TO THE  ATTENTION OF THE A/E.

8. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQ'D FOR THE INSTALLATION OF ALL 
OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, UNO. 

9. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. 
ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

10. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. 

11. THE GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY 
ONE ITEM.

12.PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, CONTROLS, 
SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE ACCESS PANEL LOCATION W/ A/E 
PRIOR TO INSTALLATION.
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DCV-A-21

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
EXTERIOR ELEVATIONS 2 OF 3

08/23/2022

1/4" = 1'-0"
1

WEST ELEVATION - NORTH COLONNADE

1/4" = 1'-0"
2

INTERIOR SECTION - NORTH COLONNADE

CONSTRUCTION KEYNOTES

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT
COLORS AS SCHEDULED.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

34 PROVIDE NEW BENCH.

56 INSTALL FLAG POLE AND ALL REQUIRED MOUNTING HARDWARE AS SPECIFIED.

62 CONSTRUCT MURAL PANELS. CONTRACTOR TO PRINT AND INSTALL MURAL ARTWORK AS SPECIFIED.

64 INSTALL "ACORN" HISTORICAL LIGHTS. SEE ELECTRICAL DRAWINGS.

73 CONSTRUCT NEW ROOF BALUSTRADE. SEE DETAILS.

77 CONSTRUCT SUNBURST MURAL PANELS. CONTRACTOR TO PRINT AND INSTALL MURAL ARTWORK AS
SPECIFIED.

79 INSTALL NEW SPEAKER. SEE ELECTRICAL DRAWINGS.
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TYP
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Sim

TYP
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53

H3 H3

57

DCV-A-86

1
Sim

TYP
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92

H3H3

57

DCV-A-86

1
Sim

TYP

62

53

616161

92

64

F1

61

H3H3

TYP

SHEET NOTES:

1. DIMENSIONS ARE TO FACE OF WALL FINISH, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS ARE 
NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.

3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" UNO.

4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. 
COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.

5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN 
BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS 
SHOWN ON PLAN, GC IS TO NOTIFY THE A/E IMMEDIATELY.  THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY 
AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.

6. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE 
OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S SUBCONSTRACTORS  MUST BE 
DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY  INCURRED FOR IT TO BE CONSIDERED. 
OTHERWISE THE GC WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

7. THE GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE 
BROUGHT TO THE  ATTENTION OF THE A/E.

8. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQ'D FOR THE INSTALLATION OF ALL 
OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, UNO. 

9. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. 
ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

10. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. 

11. THE GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY 
ONE ITEM.

12.PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, CONTROLS, 
SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE ACCESS PANEL LOCATION W/ A/E 
PRIOR TO INSTALLATION.
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1/4" = 1'-0"

DCV-A-22

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
EXTERIOR ELEVATIONS 3 OF 3

08/23/2022

1/4" = 1'-0"
1

TOWER 6 - SOUTH ELEVATION

1/4" = 1'-0"
3

TOWER 7 - EAST ELEVATION

1/4" = 1'-0"
5

TOWER 6 & 7 COLONADE ELEVATIONS

CONSTRUCTION KEYNOTES

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

25 NEW ROOF WITH ASPHALT SHINGLE ROOFING WITH TWO LAYERS OF UNDERLAYMENT, AND
SHEATHING.

53 RECONSTRUCT TOWER AS SPECIFIED. SEE STRUCTURAL DRAWINGS.

54 RECONSTRUCT WING PIER. SEE STRUCTURAL DRAWINGS.

56 INSTALL FLAG POLE AND ALL REQUIRED MOUNTING HARDWARE AS SPECIFIED.

57 INSTALL EXISTING DRAGON HEADS UPON CONSTRUCTION COMPLETION. COORDINATE WITH
PLUMBNG.

61 CONSTRUCT FACADE COMPONENTS WITH FIBERGLASS REINFORCED PLASTIC. SEE DCV-A-80 FOR
DETAILS AND COORDINATION.

62 CONSTRUCT MURAL PANELS. CONTRACTOR TO PRINT AND INSTALL MURAL ARTWORK AS SPECIFIED.

64 INSTALL "ACORN" HISTORICAL LIGHTS. SEE ELECTRICAL DRAWINGS.

65 REINSTALL EXISTING ROOF MOUNTED DIGITAL SCREEN. SEE ELECTRICAL DRAWINGS.

73 CONSTRUCT NEW ROOF BALUSTRADE. SEE DETAILS.

92 REINSTALL EXISTING FENCE.

1/4" = 1'-0"
2

TOWER 6 - EAST ELEVATION

1/4" = 1'-0"
4

TOWER 7 - SOUTH ELEVATION
1/4" = 1'-0"

6
TOWER 7 - NORTH ELEVATION
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3/4" EXTERIOR 
GRADE MDO

3/4" EXTERIOR GRADE MDO 

MURAL PANEL

R2 RECESSED CAN 
LIGHT IN SOFFIT. SEE 
ELEC. DWGS

DIAGONAL 

COLONNADE

DRAGON COASTER 

STATION 

NIC

M2A TYP

NEW ROOF WITH ASPHALT SHINGLE 
(CERTAINTEED: CARRIAGE HOUSE 
COLOR SELECTED BY ARCHITECT) AND 
TWO LAYERS OF UNDERLAYMENT. 
SHEATHING TO BE  REMOVED AND 
REPLACED AS NEEDED. SHEATHING TO 
MATCH EXISTING AND TO BE WATER 
RESISTANT

NEW ROOF WITH ASPHALT SHINGLE 
(CERTAINTEED: CARRIAGE HOUSE 
COLOR SELECTED BY ARCHITECT) AND 
TWO LAYERS OF UNDERLAYMENT. 
SHEATHING TO BE  REMOVED AND 
REPLACED AS NEEDED. SHEATHING 
TO MATCH EXISTING AND TO BE 
WATER RESISTANT

PROVIDE AND INSTALL 
SBS MODIFIED 
BITUMEN ROOFING 
AND UNDERLAYMENT.

ASPHALT 
SHINGLE 
ROOF

SBS 
MOFIDIED 
BITUMEN 
ROOFING

DCV-A-83

10
Sim

DCV-A-84

9
Sim

DCV-A-85

2
Sim

BLOCKING BETWEEN 
2X10 ROOF JOISTS 

SAND, PRIME AND 
PAINT EXISTING 
JOISTS AND CEILING 
TO REMAIN. SEE 
PAINTING SCHEDULE 

R2 RECESSED CAN 
LIGHT IN SOFFIT. SEE 
ELEC. DWGS

REPLICATE ALL TRIMS 
TO MATCH EXISTING 
SOUTH-CROSS-AXIS 
COLONNADE, TYP.

EXISTING GIRDER FOR DRAGON 
COASTER ROOF

M1 MARQUEE LIGHTING 
AT BALUSTRADE

DCV-A-88

5
Sim

T.O. DRAGON
COASTER ROOF
25' - 9"

T.O. SLAB
-0' - 1 1/2"

FINISHED FLOOR
0' - 0"

FINISHED CEILING
9' - 8 1/2"

T.O. COLUMN
12' - 6"

T.O. EAVE
17' - 0"

T.O. BALUSTRADE
19' - 3"

T.O. TOWER ROOF
25' - 0"

SHEET NOTES:

1. DIMENSIONS ARE TO FACE OF WALL FINISH, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS ARE 
NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.

3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" UNO.

4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. 
COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.

5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN 
BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS 
SHOWN ON PLAN, GC IS TO NOTIFY THE A/E IMMEDIATELY.  THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY 
AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.

6. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE 
OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S SUBCONSTRACTORS  MUST BE 
DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY  INCURRED FOR IT TO BE CONSIDERED. 
OTHERWISE THE GC WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

7. THE GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE 
BROUGHT TO THE  ATTENTION OF THE A/E.

8. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQ'D FOR THE INSTALLATION OF ALL 
OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, UNO. 

9. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. 
ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

10. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. 

11. THE GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY 
ONE ITEM.

12.PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, CONTROLS, 
SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE ACCESS PANEL LOCATION W/ A/E 
PRIOR TO INSTALLATION.
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? KEY NOTES

#

# WINDOW TAG

DOOR TAG

WALL TAG

FIRE EXTINGUISHERFE

#

FLOOR DRAINFDQUARRY TILE FLOOR

LEGEND:

ASPHALT REPAIR

NOT IN CONTRACT

GRAVEL SURFACE 

T1

B1 BOLLARD LIGHT

TREE KNUCKLE LIGHT APPROXIMATE LIMIT 
OF SCOPE

X-? SIGNAGE IDENTIFICATION SYMBOL
SEE SIGNAGE DETAILS ON SHEET 
DCV-A-94

H3 H3 HISTORIC ACORN LIGHT
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DCV-A-30

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
SECTION AT DIAGONAL COLONNADE AND DRAGON COASTER STATION

08/23/2022

1/2" = 1'-0"
1

SECTION AT DIAGONAL COLONNADE AND DRAGON COASTER STATION
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B A M-1005

B A M-1000

B
A

M
-10

2
0

BAM-1005

BAM-1000

B
A

M
-10

2
0

B A M-1005

B A M-1000

B
A

M
-10

2
0

TOWER 6 DRAGON COASTER 

STATION 

NIC

GUEST 

SERVICES

ATTIC SPACE

L1

REINSTALL RESTORED DRAGON HEAD. SEE 
STRUCTURAL FOR DUNNAGE AND ROOF 
MOUNTING. SEE PLUMBING DRAWINGS FOR 
WATER LINE CONNECTION. SEE 
ELECTRICAL DRAWINGS FOR POWER 

NEW ROOF WITH ASPHALT SHINGLE 
(CERTAINTEED: CARRIAGE HOUSE COLOR 
SELECTED BY ARCHITECT) AND TWO LAYERS 
OF UNDERLAYMENT. 
SHEATHING TO BE  REMOVED AND REPLACED 
AS NEEDED. SHEATHING TO MATCH EXISTING 
AND TO BE WATER RESISTANT

NEW ROOF WITH ASPHALT SHINGLE 
(CERTAINTEED: CARRIAGE HOUSE 
COLOR SELECTED BY ARCHITECT) 
AND TWO LAYERS OF 
UNDERLAYMENT. 
SHEATHING TO BE  REMOVED AND 
REPLACED AS NEEDED. SHEATHING 
TO MATCH EXISTING AND TO BE 
WATER RESISTANT

PROVIDE AND INSTALL SBS 
MODIFIED BITUMEN ROOFING 
AND UNDERLAYMENT.

3
' 
- 

0
"

DCV-A-83

10
Sim

DCV-A-52

1
Sim

DCV-A-86

6
Sim

DCV-A-96

6
Sim

DCV-A-96

9
Sim

TRANSACTION 
COUNTER AND 
WINDOW 

ALIGN

SLOPE

NEW SLAB. - SEE 
STRUCTURAL DWGS

EXISTING RETAINING 
WALL - SEE 
STRUCTURAL DWGS

NEW PILES. - SEE 
STRUCTURAL DWGS

DCV-A-88

3
Sim

EXISTING GIRDER FOR DRAGON 
COASTER ROOF

CEILING 
UL TEST NUMBER 
GA-FC-5406
TWO LAYERS 5/8" 
FIRE CODE GYP. BD

PMMA LIQUID 
APPLIED ROOFING 
THROUGHOUT ATTIC 
SPACE. UP WALLS 8" 

T.O. DRAGON
COASTER ROOF
25' - 9"

T.O. SLAB
-0' - 1 1/2"

FINISHED FLOOR
0' - 0"

FINISHED CEILING
9' - 8 1/2"

T.O. COLUMN
12' - 6"

T.O. EAVE
17' - 0"

T.O. BALUSTRADE
19' - 3"

T.O. TOWER ROOF
25' - 0"

DCV-A-88

4
Sim

DCV-A-97

6
Sim

SHEET NOTES:

1. DIMENSIONS ARE TO FACE OF WALL FINISH, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS ARE 
NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.

3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" UNO.

4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. 
COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.

5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN 
BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS 
SHOWN ON PLAN, GC IS TO NOTIFY THE A/E IMMEDIATELY.  THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY 
AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.

6. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE 
OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S SUBCONSTRACTORS  MUST BE 
DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY  INCURRED FOR IT TO BE CONSIDERED. 
OTHERWISE THE GC WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

7. THE GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE 
BROUGHT TO THE  ATTENTION OF THE A/E.

8. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQ'D FOR THE INSTALLATION OF ALL 
OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, UNO. 

9. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. 
ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

10. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. 

11. THE GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY 
ONE ITEM.

12.PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, CONTROLS, 
SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE ACCESS PANEL LOCATION W/ A/E 
PRIOR TO INSTALLATION.
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FIRE EXTINGUISHERFE
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FLOOR DRAINFDQUARRY TILE FLOOR
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ASPHALT REPAIR

NOT IN CONTRACT

GRAVEL SURFACE 

T1

B1 BOLLARD LIGHT

TREE KNUCKLE LIGHT APPROXIMATE LIMIT 
OF SCOPE

X-? SIGNAGE IDENTIFICATION SYMBOL
SEE SIGNAGE DETAILS ON SHEET 
DCV-A-94

H3 H3 HISTORIC ACORN LIGHT
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DCV-A-31

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
SECTION AT TOWER 6 AND GUEST SERVICES

08/23/2022

1/2" = 1'-0"
1

SECTION AT NORTH COLONNADE AND TOWER 6
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2

DCV-A-20

B A

2

DCV-A-21

NORTH  

CROSS-AXIS 

COLONNADE

TICKET 

ROOM

DRAGON COASTER 

STATION 

NIC

NEW ROOF WITH ASPHALT SHINGLE 
(CERTAINTEED: CARRIAGE HOUSE COLOR 
SELECTED BY ARCHITECT) AND TWO LAYERS OF 
UNDERLAYMENT. 
SHEATHING TO BE  REMOVED AND REPLACED 
AS NEEDED. SHEATHING TO MATCH EXISTING 
AND TO BE WATER RESISTANT

NEW ROOF WITH ASPHALT SHINGLE 
(CERTAINTEED: CARRIAGE HOUSE COLOR 
SELECTED BY ARCHITECT) AND TWO 
LAYERS OF UNDERLAYMENT. 
SHEATHING TO BE  REMOVED AND 
REPLACED AS NEEDED. SHEATHING TO 
MATCH EXISTING AND TO BE WATER 
RESISTANT

ATTIC

SPACE

3/4" EXTERIOR 
GRADE MDO

PVC TRIM, TYP

PVC INFILL 
PANEL

3
' 
- 

0
"

DCV-A-83

10
Sim

DCV-A-92

2
Sim

PMMA LIQUID 
APPLIED 
ROOFING 
THROUGHOUT 
ATTIC SPACE. 
UP WALLS 8" 

3/4" EXTERIOR 
GRADE MDO

3/4" EXTERIOR GRADE MDO 

MURAL PANEL

R2 RECESSED CAN 
LIGHT IN SOFFIT. SEE 
ELEC. DWGS

BLOCKING BETWEEN 
2X10 ROOF JOISTS 

R2 RECESSED CAN 
LIGHT IN SOFFIT. 
SEE ELEC. DWGS

PROVIDE AND INSTALL 
SBS MODIFIED 
BITUMEN ROOFING 
AND UNDERLAYMENT.DCV-A-85

2
Sim

SAND, PRIME AND 
PAINT EXISTING 
JOISTS AND CEILING 
TO REMAIN. SEE 
PAINTING SCHEDULE 

REPLICATE ALL TRIMS 
TO MATCH EXISTING 
SOUTH-CROSS-AXIS 
COLONNADE, TYP.

ROLL UP DOOR

ASPHALT 
SHINGLE 
ROOF

SBS 
MOFIDIED 
BITUMEN 
ROOFING

M1 MARQUEE LIGHTING 
AT BALUSTRADE

NEW SLAB. - SEE 
STRUCTURAL DWGS

NEW IPE WOOD 
PLANKING 
- SEE STRUCTURAL 
DWGS

EXISTING RETAINING 
WALL - SEE 
STRUCTURAL DWGS

EXISTING COLUMN 
FOUNDATIONS - SEE 
STRUCTURAL DWGS

DCV-A-95

6
Sim

DCV-A-88

5
Sim

EXISTING GIRDER FOR DRAGON 
COASTER ROOF

CEILING 
UL TEST NUMBER 
GA-FC-5406
TWO LAYERS 5/8" 
FIRE CODE GYP. BD

T.O. DRAGON
COASTER ROOF
25' - 9"

T.O. SLAB
-0' - 1 1/2"

FINISHED FLOOR
0' - 0"

FINISHED CEILING
9' - 8 1/2"

T.O. COLUMN
12' - 6"

T.O. EAVE
17' - 0"

T.O. BALUSTRADE
19' - 3"

L1

T.O. TOWER ROOF
25' - 0"

SHEET NOTES:

1. DIMENSIONS ARE TO FACE OF WALL FINISH, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS ARE 
NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.

3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" UNO.

4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. 
COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.

5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN 
BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS 
SHOWN ON PLAN, GC IS TO NOTIFY THE A/E IMMEDIATELY.  THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY 
AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.

6. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE 
OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S SUBCONSTRACTORS  MUST BE 
DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY  INCURRED FOR IT TO BE CONSIDERED. 
OTHERWISE THE GC WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

7. THE GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE 
BROUGHT TO THE  ATTENTION OF THE A/E.

8. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQ'D FOR THE INSTALLATION OF ALL 
OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, UNO. 

9. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. 
ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

10. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. 

11. THE GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY 
ONE ITEM.

12.PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, CONTROLS, 
SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE ACCESS PANEL LOCATION W/ A/E 
PRIOR TO INSTALLATION.

NEW IPE WOOD DECK

? KEY NOTES

#

# WINDOW TAG

DOOR TAG

WALL TAG

FIRE EXTINGUISHERFE

#

FLOOR DRAINFDQUARRY TILE FLOOR

LEGEND:

ASPHALT REPAIR

NOT IN CONTRACT

GRAVEL SURFACE 

T1

B1 BOLLARD LIGHT

TREE KNUCKLE LIGHT APPROXIMATE LIMIT 
OF SCOPE

X-? SIGNAGE IDENTIFICATION SYMBOL
SEE SIGNAGE DETAILS ON SHEET 
DCV-A-94

H3 H3 HISTORIC ACORN LIGHT

NEW CONSTRUCTION WALLS

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT 

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER
REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE
DATE REVISION

CONSULTANT SEALCONSULTANT

INFORMATION

AS BUILT - NO CHANGESAS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

3 Aerial Way, Syosset, New York 11791
(516) 938-5476                  www.liro.com

22-523

8
/3

0
/2

0
2
2
 4

:1
3
:0

2
 P

M

As indicated

DCV-A-32

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
SECTION AT TICKET ROOM

08/23/2022

1/2" = 1'-0"
1

SECTION AT TICKET ROOM
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2

DCV-A-20

B A

2

DCV-A-21

NORTH  

CROSS-AXIS 

COLONNADE

VENDOR 

SPACE101A

ATTIC 

SPACE

NEW IPE WOOD 
PLANKING 
- SEE STRUCTURAL 
DWGS

NEW ROOF WITH ASPHALT SHINGLE 
(CERTAINTEED: CARRIAGE HOUSE 
COLOR SELECTED BY ARCHITECT) AND 
TWO LAYERS OF UNDERLAYMENT. 
SHEATHING TO BE  REMOVED AND 
REPLACED AS NEEDED. SHEATHING TO 
MATCH EXISTING AND TO BE WATER 
RESISTANT

NEW ROOF WITH ASPHALT 
SHINGLE (CERTAINTEED: 
CARRIAGE HOUSE COLOR 
SELECTED BY ARCHITECT) AND 
TWO LAYERS OF UNDERLAYMENT. 
SHEATHING TO BE  REMOVED AND 
REPLACED AS NEEDED. 
SHEATHING TO MATCH EXISTING 
AND TO BE WATER RESISTANT

PROVIDE AND INSTALL SBS 
MODIFIED BITUMEN ROOFING 
AND UNDERLAYMENT.

3/4" EXTERIOR 
GRADE MDO

PVC TRIM, TYP

PVC INFILL 
PANEL

PVC TRIM, TYP

PVC BASEBOARD 
TRIM

PMMA LIQUID APPLIED 
ROOFING 
THROUGHOUT ATTIC 
SPACE. UP WALLS 8" 

CEILING 
UL TEST NUMBER 
GA-FC-5406
TWO LAYERS 5/8" 
FIRE CODE GYP. BD

SEE 
MECHANICAL 
DRAWINGS

REPLICATE TRIMS TO 
MATCH DOCUMENTED 
TRIM, LOCATIONS, SIZE 
AND SHAPE. FINISH PAINT 
COLORS AS SCHEDULED.

SEE STRUCTURAL 
FOR CEILING 
FRAMING 

3
' 
- 

0
"

DCV-A-86

4
Sim

DCV-A-83

10
Sim

3/4" EXTERIOR GRADE 
MDO

3/4" EXTERIOR GRADE 
MDO 

MURAL PANEL

R2 RECESSED CAN 
LIGHT IN SOFFIT. SEE 
ELEC. DWGS

BLOCKING BETWEEN 
2X10 ROOF JOISTS 

R2 RECESSED CAN 
LIGHT IN SOFFIT. SEE 
ELEC. DWGS

SAND, PRIME AND 
PAINT EXISTING 
JOISTS AND CEILING 
TO REMAIN. SEE 
PAINTING SCHEDULE 

REPLICATE ALL TRIMS 
TO MATCH EXISTING 
SOUTH-CROSS-AXIS 
COLONNADE, TYP.

ASPHALT 
SHINGLE 
ROOF

SBS 
MOFIDIED 
BITUMRN 
ROOFING

M1 MARQUEE LIGHTING AT 
BALUSTRADE

DCV-A-85

2
Sim

DCV-A-91

2
Sim

EXISTING COLUMN 
FOUNDATIONS - SEE 
STRUCTURAL DWGS

NEW SLAB. - SEE 
STRUCTURAL DWGS

EXISTING RETAINING 
WALL - SEE 
STRUCTURAL DWGS

NEW PILES. - SEE 
STRUCTURAL DWGS

DCV-A-88

5
Sim

DCV-A-97

3
Sim

T.O. DRAGON
COASTER ROOF
25' - 9"

T.O. SLAB
-0' - 1 1/2"

FINISHED FLOOR
0' - 0"

FINISHED CEILING
9' - 8 1/2"

T.O. COLUMN
12' - 6"

T.O. EAVE
17' - 0"

T.O. BALUSTRADE
19' - 3"

T.O. TOWER ROOF
25' - 0"

DCV-A-97

5
Sim

NEW IPE WOOD DECK

? KEY NOTES

#

# WINDOW TAG

DOOR TAG

WALL TAG

FIRE EXTINGUISHERFE

#

FLOOR DRAINFDQUARRY TILE FLOOR

LEGEND:

ASPHALT REPAIR

NOT IN CONTRACT

GRAVEL SURFACE 

T1

B1 BOLLARD LIGHT

TREE KNUCKLE LIGHT APPROXIMATE LIMIT 
OF SCOPE

X-? SIGNAGE IDENTIFICATION SYMBOL
SEE SIGNAGE DETAILS ON SHEET 
DCV-A-94

H3 H3 HISTORIC ACORN LIGHT

NEW CONSTRUCTION WALLS

SHEET NOTES:

1. DIMENSIONS ARE TO FACE OF WALL FINISH, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS ARE 
NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.

3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" UNO.

4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. 
COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER TRADES.

5. THE GC SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN 
BY ACTUAL MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS 
SHOWN ON PLAN, GC IS TO NOTIFY THE A/E IMMEDIATELY.  THE GC SHALL BE RESPONSIBLE FOR CORRECTING ANY 
AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.

6. THE GC SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE 
OWNER. ANY POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S SUBCONSTRACTORS  MUST BE 
DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY  INCURRED FOR IT TO BE CONSIDERED. 
OTHERWISE THE GC WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.

7. THE GC TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE 
BROUGHT TO THE  ATTENTION OF THE A/E.

8. THE GC SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQ'D FOR THE INSTALLATION OF ALL 
OWNER-SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, UNO. 

9. THE GC IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. 
ALL SUCH OPENING SHALL BE FRAMED AND REINFORCED.

10. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. 

11. THE GC TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY 
ONE ITEM.

12.PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, CONTROLS, 
SWITCHES OR ANY OTHER ITEMS THAT REQUIRES ACCESS. GC TO DETERMINE ACCESS PANEL LOCATION W/ A/E 
PRIOR TO INSTALLATION.
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DCV-A-33

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
SECTION AT VENDOR SPACE

08/23/2022

1/2" = 1'-0"
1

SECTION AT VENDOR SPACE
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B.O. BOX CORNICE

T.O. WOOD DECK

T.O. COLUMN 

T.O. COLUMN CAP

4
' 
- 

6
"

V
IF

CUSTOM TRIM MILLED TO 
MATCH HISTORIC PROFILES

MURAL PANEL

SUNBURST PANEL

WD 1X6 TRIM

WD 1X6 TRIM

COLUMN

3
/4

"

2
' 
- 

2
"

3
/4

"

CUSTOM TRIM MILLED 
TO MATCH HISTORIC 
PROFILES

3/4" EXTERIOR GRADE 
MDO 

MURAL PANEL3
' 
- 

6
"

1
' 
- 

0
"

3 4

2

DCV-A-50

Sim

B

CUSTOM TRIM 
MILLED TO MATCH 
HISTORIC 
PROFILES

FOR 
BALUSTRADE 
DETAILS SEE 
DCV-A-85

EQ. 7 1/2" 7 1/2" EQ.

7' - 6"

1
' 
- 

1
0

"

EQ. 3/4" 6 3/4" 6 3/4" 3/4" EQ.
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1 1/2" = 1'-0"

DCV-A-50

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
ENLARGED COLONNADE SECTION AND ELEVATION - EXTERIOR

08/23/2022

1 1/2" = 1'-0"
1

TYPICAL COLONNADE ELEVATION
1 1/2" = 1'-0"

2
TYPICAL COLONNADE SECTION
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SBS ROOFING  ASSEMBLY
• COVERBOARD
• BASE SHEET
• CAP SHEET

EXISTING WOOD 
DECK 

SEE PLAN FOR LIGHT 
LOCATIONS

SEE PLAN FOR FLAG 
LOCATIONS

10' - 0"

M1 - SEE ELECTRICAL 
DRAWINGS 

2

DCV-A-50

Sim

3
/4

"
3

/4
"

BLOCKING BETWEEN EXISTING 
JOISTS

SAND, PRIME AND PAINT 
EXISTING JOISTS AND CEILING 
TO REMAIN. SEE PAINTING 
SCHEDULE

SEE BALUSTRADE DETAILS ON 
SHEET DCV-A-85

CUSTOM TRIM MILLED 
TO MATCH HISTORIC 
PROFILES

MURAL PANEL

COLUMN 

34

EQ. 7 1/2" 7 1/2" EQ. 2" 2"

2
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2
"
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"
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0
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7' - 6"
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1 1/2" = 1'-0"

DCV-A-51

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
ENLARGED COLONNADE SECTION - INTERIOR

08/23/2022

1 1/2" = 1'-0"
1

TYPICAL COLONNADE LONGITUDINAL SECTION

1-118-A-1169-0
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TRIMS TO MATCH 
EXISTING TOWERS

1/2" BACKER BOARD

3/4" CEMENT STUCCO ON 
METAL LATH, PAINTED

EMBLEM. SEE TOWER 
DETAILS FOR LOCATION

SEALANT

ALUM. COPING 

T.O. COPING

T.O. CONCRETE 
PIER

T.O. ASPHALT

B.O. BEAM

T.O. ROOF 
FRAMING

L5 - EMBEDDED LED 
RIBBON LIGHT. SEE 
E-DWGS

MURAL PANEL

BLOCKING AS 
REQ'D

PROFILE TO MATCH 
EXISTING TOWERS

3/4" EXTERIOR 
GRADE MDO. 
PAINTED TO MATCH 
STUCCO COLOR

PROVIDE WEEP HOLES 
WITH INSECT SCREEN

5/8" MARINE PLYWOOD CEILING, 
REMOVABLE ACCESS PANEL IN 
ONE LOCATION
SEE TOWER RCP

5/4" PINE BEAM BOX 
CHAMFERED TO MATCH 
EXISTING

1/2" BACKER BOARD

3/4" CEMENT STUCCO ON 
METAL LATH, PAINTED

SEE STRUCTURAL DRAWINGS 
FOR SUPER STRUCTURE 
DETAILS

STEEL DECK

TAPERED INSULATION

INSTALL NEW PMMA LIQUID APPLIED 
ROOFING AS SPECIFIED. WRAP UP 
WALL & FLASHING

ALUM. 
SCUPPER
BEYOND

COVERBOARD

EMBLEM BEYOND

SLOPE 2%

6
 3

/4
"

5 1/2"

DCV-A-52

2
Sim

4

DCV-A-52

Sim

DCV-A-83

10
Sim

SLOPE 2%

EQ EQ EQ.EQ.

T.O. WALL 
FRAMING 

B.O. BEAM

4
' 
- 

6
 3

/4
"

7
' 
- 

1
 1

/4
"

9
"

(9
'-
 1

/2
")

3
' 
- 

0
"

1
/2

"
3

/4
"

1
/2

"
3

/4
"

SLOPED FOR DRAINAGE

LIGHTING FIXTURE SLOPED FOR DRAINAGE

9
"

ALUM. COPING . TYP

STEEL DECK. TYP

TAPERED INSULATION. TYP

INSTALL NEW PMMA 
LIQUID APPLIED 
ROOFING AS SPECIFIED. 
WRAP UP WALL & 
FLASHING. TYP

COVERBOARD. TYP

SEE STRUCTURAL DRAWINGS 
FOR SUPER STRUCTURE 
DETAILS. TYP

BLOCKING AS 
REQ'D. TYP

DRIP EDGE. TYP

FIBERGLASS FASCIA PIECE. 
TYP

1/2" CEMENT BOARD. TYP

PROVIDE BONDING PAD 
AND FLEX ANCHOR AS 
REQ'D. TYP

SLOPED FOR DRAINAGE

ALUM. SCUPPER.

PROVIDE SEALANT AROUND 
PERIMETER

4
' 
- 

6
"

9' - 2 1/2"

MURAL PANEL

CUSTOM TRIM MILLED TO 
MATCH HISTORIC PROFILES

3 1/2" 3 1/2"

7
"

2
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1
"

7' - 3"
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As indicated

DCV-A-52

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
ENLARGED TOWER SECTIONS

08/23/2022

1" = 1'-0"
1

TYPICAL TOWER CENTERLINE SECTION

1 1/2" = 1'-0"
2

SECTION AT TOWER PARAPET

1 1/2" = 1'-0"
3

SECTION AT TOWER DIAGONAL PARAPET

1 1/2" = 1'-0"
4

SECTION AT TOWER PARAPET AND SCUPPER

3/4" = 1'-0"
5

TOWER MURAL ELEVATION

1-118-A-1170-0
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3 1/2" EQ. 3 1/2" EQ. 3 1/2" EQ. 3 1/2"

3 1/2" EQ. 3 1/2" EQ. 3 1/2" EQ. 3 1/2"

PVC INFILL PANEL WITH 
PVC TRIM

ROLLUP DOOR AS SCHEDULED

PVC INFILL PANELS WITH 
PVC TRIM

3
' 
- 

0
"

3
' 
- 

0
"

1
2

' 
- 

6
"

10' - 0"

6
"

PVC EXTERIOR BASE TRIM3
 1

/2
"

3
 1

/2
"

3
 1

/2
"

3
 1

/2
"

PVC TRIM, TYP

2

DCV-A-91

Sim

FINISHED FLOOR
0' - 0"

T.O. COLUMN
12' - 6"

3
' 
- 

0
"

1
' 
- 

1
0

"
8

"
4

' 
- 

0
"

3
' 
- 

0
"

V
IF

1
2

' 
- 

6
"

3 1/2" 3 1/2"

3
 1

/2
"

3
 1

/2
"

3 1/2" EQ. 3 1/2" EQ. 3 1/2" EQ. 3 1/2" 3 1/2" EQ. 3 1/2" EQ. 3 1/2" EQ. 3 1/2" EQ. 3 1/2" EQ. 3 1/2"

4"

PVC INFILL PANELS W PVC TRIM

PVC TRIM, TYP

PVC TRIM, TYP

PVC INFILL PANELS, TYP

PVC EXTERIOR BASE TRIM

6
"

1

DCV-A-31

3 1/2" EQ. 3 1/2" EQ. 3 1/2" EQ. 3 1/2"

PVC INFILL PANELS, TYP
2 3 3 3

4

103A

1

4

FINISHED FLOOR
0' - 0"

T.O. COLUMN
12' - 6"

3 1/2" 2" 1' - 7" 2" 8" 8" 2" 1' - 7" 2" 3 1/2".

3
 1

/2
"

3 1/2" EQ 3 1/2" EQ 3 1/2" EQ 3 1/2"

3
 1

/2
"

3
' 
- 

0
"

2

DCV-A-92

Sim

FINISHED FLOOR
0' - 0"

T.O. COLUMN
12' - 6"

NEW IPE WOOD DECK

? KEY NOTES

#

# WINDOW TAG

DOOR TAG

WALL TAG

FIRE EXTINGUISHERFE
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FIELD CONDITIONS PRIOR TO ORDERING TO ENSURE PROPER CLEARANCES & DEPTHS ARE ALLOWED. 
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 H
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SEE DOOR SCHEDULE

WALL OPENING WIDTH

GYP BOARD, TYP

MOISTURE 
RESITANT 
SHEATHING 

PVC INFILL 
PANEL

DOOR, AS 
SCHEDULED

AIR 
MOISTURE 
BARRIER 

WOOD TRIM, TYP

PVC TRIM, TYP

DOOR STOP

DOOR FRAME

INTERIOREXTERIOR

GYP BOARD, TYP

MOISTURE 
RESITANT 
SHEATHING 

PVC INFILL 
PANEL

DOOR, AS 
SCHEDULED

AIR 
MOISTURE 
BARRIER 

WOOD TRIM, TYP

PVC TRIM, TYP

DOOR STOP

DOOR FRAME

EXTERIOR

INTERIOR

INTERIOREXTERIOR

6"x6"x 1/2" 
QUARRY TILE

BLOCKING AS 
REQ'D

2X6 IPE 
DECKING

WATER 
PROOFING

DOOR FRAME

SEALANT

DOOR, AS 
SCHEDULED

DOOR STOP

DOOR SWEEP 
WEATHERSTRIPPING

THRESHOLD 8655 BY 
ZERO

T.O. SLAB
-0'-1 1/2"

T.O. FLOOR
0'-0"

GASKET 381A  
BY ZERO

1/4"

2"

SEE DOOR SCHEDULE

DOOR WIDTH 2"

2
"

S
E

E
 D

O
O

R
 S

C
H

E
D

U
L

E

D
O

O
R

 H
E

IG
H

T

TYPE 2

WOOD FRAME

2"

SEE DOOR SCHEDULE

DOOR WIDTH 2"

2
"

S
E

E
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O
O

R
 S

C
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E
D

U
L

E

D
O

O
R

 H
E

IG
H

T

ANCHOR TO 
PARTITION 
AS REQ'D

(TYP)

TYPE 1

H.M. FRAME

INTERIOREXTERIOR

6"x6"x 1/2" 
QUARRY TILE

2X6 IPE TRANSITION
SIZING AND APPEARANCE 
TO MATCH IPE DECKING IN 
KIND

2X6 IPE 
DECKING

ROLL UP 
DOOR AS 
SCHEDULED

WATER 
PROOFING

T.O. SLAB
-0'-1 1/2"

T.O. FLOOR
0'-0"

1/4"

ADHESIVE

FLEXIBLE FOAM SEALANT 
(SILL GASKET)

PAINTING KEY

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

-

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

P- 16 #RAL9001 -

P- 17 FLORIDA BEACHES #900 BENJAMIN MOORE

P- 18 PIRATES COVE PEACH #903 BENJAMIN MOORE

P- 19 JADITE #6459 SHERWIN WILLIAMS

P- 20 DECISIVE YELLOW #6902 SHERWIN WILLIAMS

P- 21 #RAL9010 -

GYP BOARD, TYP

DOOR, AS 
SCHEDULED

DOOR STOP

DOOR FRAME2"

1
/2

"

A
S

 S
C

H
E

D
U

L
E

D

P
A

R
T

IT
IO

N GYP BOARD, TYP

DOOR, AS 
SCHEDULED

DOOR STOP

DOOR FRAME

2
"

1/2"

AS SCHEDULED

PARTITION

GYP BOARD, TYP

MOISTURE RESITANT 
SHEATHING 

DOOR, AS 
SCHEDULED

WEATHER
BARRIER 

WOOD TRIM, TYP

WOOD SIDING

DOOR STOP

DOOR FRAME

EXTERIOR

INTERIOR

SEALANT AND 
BACKER ROD

GYP BOARD, TYP

MOISTURE RESITANT 
SHEATHING 

DOOR, AS 
SCHEDULED

WEATHER
BARRIER 

WOOD TRIM, TYP

WOOD SIDING

DOOR STOP

DOOR FRAME

EXTERIOR INTERIOR

SEALANT AND 
BACKER ROD
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DCV-A-95

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
DOOR AND HARDWARE SCHEDULE

08/23/2022

DOOR AND FRAME TYPES

DOOR SCHEDULE - DCV

BUILDING
DOOR
NUMBER

DOOR DOOR DOOR FRAME

FIRE
RATING

HDWR
SET REMARKS

DOOR
TYPE WIDTH HEIGHT

DOOR
THICKNESS

DOOR
MATERIAL GLASS

EXTERIOR
FINISH

INTERIOR
FINISH

FRAME
TYPE MATERIAL EXTERIOR INTERIOR

DCV 101A E 3' - 0" 7'-0" 1 3/4" HM NO PAINT 1 PAINT 1 1 HM PAINT 1 PAINT 1 9.0 STOREFRONT LOCKSET.

DCV 101B C 8' - 5" 9'-6" ALUM. NO PAINT 16 PAINT 16 - - - PAINT 16 4.0 MOTOR OPERATED

DCV 101C C 8' - 5" 9'-6" ALUM. NO PAINT 16 PAINT 16 - - - PAINT 16 4.0 MOTOR OPERATED

DCV 102A C 7' - 9" 9'-6" ALUM. NO PAINT 16 PAINT 16 - - - PAINT 16 4.0 MOTOR OPERATED

DCV 102B A 3' - 0" 7'-0" 1 3/4" HM NO PAINT 1 PAINT 1 1 HM PAINT 1 PAINT 1 9.0 STOREFRONT LOCKSET

DCV 103A B 3' - 0" 7'-0" 1 3/4" WOOD NO PAINT 1 PAINT 1 2 WOOD PAINT 1 PAINT 1 14.0 STOREFRONT LOCKSET. SAPELE WOOD CONSTRUCTION

3" = 1'-0"
3

WOOD DOOR HEAD DETAIL - EXTERIOR
3" = 1'-0"

2
WOOD DOOR JAMB DETAIL - EXTERIOR

3" = 1'-0"
1

EXTERIOR DOOR SILL DETAIL - TR-01

NOTE:  GC TO CONFIRM DOOR SIZES IN FIELD PRIOR TO ORDERING

FRAME TYPES

3" = 1'-0"
6

IPE TO QUARRY TRANSTION - TR-05

3" = 1'-0"
4

HM DOOR JAMB DETAIL - INTERIOR
3" = 1'-0"

5
HM DOOR HEAD DETAIL - INTERIOR

45 MIN. 

3" = 1'-0"
7

HM DOOR JAMB DETAIL - EXTERIOR
3" = 1'-0"

8
HM DOOR HEAD DETAIL - EXTERIOR

1-118-A-1187-0

438 of 664
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GLASS
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FROSTED 
GLASS

PAINTING KEY

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

-

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

P- 16 #RAL9001 -

P- 17 FLORIDA BEACHES #900 BENJAMIN MOORE

P- 18 PIRATES COVE PEACH #903 BENJAMIN MOORE

P- 19 JADITE #6459 SHERWIN WILLIAMS

P- 20 DECISIVE YELLOW #6902 SHERWIN WILLIAMS

P- 21 #RAL9010 -

3
 1

/2
"

3
 1

/2
"

EXTERIOR
INTERIOR

PVC TRIM

WATER 
RESISTIVE 
BARRIER 

WINDOW AS 
SCHEDULED

PVC INFILL 
PANEL 

EXTERIOR GRADE 
PLYWOOD 
SHEATHING

WOOD TRIM

METAL FLASHING

3
 1

/2
"

3
 1

/2
"

EXTERIOR INTERIOR

PVC TRIM

WATER RESISTIVE 
BARRIER 

WINDOW AS 
SCHEDULED

PVC INFILL 
PANEL 

EXTERIOR GRADE 
PLYWOOD 
SHEATHING

WOOD TRIM

3
 1

/2
"

EXTERIOR INTERIOR

PVC TRIM

WATER 
RESISTIVE 
BARRIER 

PVC INFILL 
PANEL 

EXTERIOR GRADE 
PLYWOOD 
SHEATHING

WOOD TRIM

WOOD SILL

BLOCKING

3
 1

/2
"

3
 1

/2
"

EXTERIOR INTERIOR

PVC TRIM

WATER RESISTIVE 
BARRIER 

WINDOW AS 
SCHEDULED

PVC INFILL PANEL 

EXTERIOR GRADE 
PLYWOOD 
SHEATHING

WOOD TRIM

METAL FLASHING

3
 1

/2
"

3
 1

/2
"

EXTERIOR INTERIOR

PVC TRIM

WATER 
RESISTIVE 
BARRIER 

WINDOW AS 
SCHEDULED

PVC INFILL 
PANEL 

EXTERIOR GRADE 
PLYWOOD 
SHEATHING

WOOD TRIM

3
 1

/2
"

EXTERIOR
INTERIOR

PVC 
TRIM, TYP

WATER 
RESISTIVE 
BARRIER 

PVC INFILL 
PANEL 

EXTERIOR GRADE 
PLYWOOD 
SHEATHING

WOOD TRIM

WOOD SILL

BLOCKING, AS 
REQ'D

2
 1

/2
"

3
 1

/2
"

EXTERIOR INTERIOR

PVC TRIM

WATER RESISTIVE 
BARRIER 

WINDOW AS 
SCHEDULED

PVC INFILL PANEL 

EXTERIOR GRADE 
PLYWOOD 
SHEATHING

WOOD TRIM

METAL FLASHING

EXTERIOR INTERIOR

PVC TRIM, TYP

WATER 
RESISTIVE 
BARRIER 

PVC INFILL 
PANEL 

EXTERIOR GRADE 
PLYWOOD 
SHEATHING

COUNTER TOP
SEE DCV-A-86

WINDOW AS 
SCHEDULED

SEE SCHEDULE

WINDOW WIDTH
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As indicated

DCV-A-96

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS
WINDOW SCHEDULE AND WINDOW DETAILS

08/23/2022

3/4" = 1'-0"
1

TYPE 1 - ELEVATION
3/4" = 1'-0"

3
TYPE 3 - ELEVATION

3/4" = 1'-0"
2

TYPE 2 - ELEVATION

WINDOW SCHEDULE - DCV

BUILDING MARK WINDOW TYPE ROUGH WIDTH ROUGH HEIGHT SILL HEIGHT WINDOW MATERIAL EXTERIOR TRIM INTERIOR TRIM REMARKS

DCV W1 1 4' - 6" 3' - 11 1/2" 3' - 0" ALUM. P-1 WOOD, P-1 WOOD, BLACK

DCV W2 2 4' - 6" 4' - 0" 6' - 2" ALUM. P-1 WOOD, P-1 WOOD, BLACK

DCV W6 3 3' - 0" 1' - 10" 6' - 2" ALUM. P-1 WOOD, P-1 WOOD, BLACK

DCV W7 3 3' - 0" 1' - 10" 6' - 2" ALUM. P-1 WOOD, P-1 WOOD, BLACK

DCV W8 3 3' - 0" 1' - 10" 6' - 2" ALUM. P-1 WOOD, P-1 WOOD, BLACK

DCV W9 4 3' - 0 1/2" 3' - 0 1/2" 2' - 10" ALUM. P-1 WOOD, P-1 WOOD, BLACK

DCV W10 4 3' - 0 1/2" 3' - 0 1/2" 2' - 10" ALUM. P-1 WOOD, P-1 WOOD, BLACK

3" = 1'-0"
8

DOUBLE HUNG WINDOW HEAD DETAIL
3" = 1'-0"

7
DOUBLE HUNG WINDOW JAMB DETAIL

3" = 1'-0"
12

DOUBLE HUNG WINDOW SILL DETAIL

3" = 1'-0"
6

FIXED WINDOW HEAD DETAIL
3" = 1'-0"

5
FIXED WINDOW JAMB DETAIL

3" = 1'-0"
9

FIXED WINDOW SILL DETAIL
3" = 1'-0"

10
FIXED WINDOW HEAD DETAIL - TICKETING

3" = 1'-0"
11

FIXED WINDOW SILL DETAIL - TICKETING

3/4" = 1'-0"
4

TYPE 4 - ELEVATION

1-118-A-1188-0
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1
EXTERIOR WALL - 1 HR RATED - BXUV.V346-ANSI/UL 263

HEAD

PLAN

BASE

EXT. INT.

TONGUE AND GROOVE WOOD 
SIDING

FRP FINISH. 5/8” GWB-X , M-BLOC – MOISTURE RESISTANT, 2X6 
WOOD STUD, 5/8” GWB-X, M-BLOC , ¾” FIRE-RETARDANT 
SHEATHING, 1/8” DRAINAGE TYPE WEATHER BARRIER ,WOOD 
SIDING 

6" EXTERIOR WALL BASE, 
AS SCHEDULED

WEATHER BARRIER

METAL FLASHING

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP BD UP TO 
8' A.F.F. AND 5/8" MOLD-RESISTANT GYP BD TO CEILING,  
BEADBOARD FINISH. 1 LAYER 5/8" IMPACT & MOLD-
RESISTANT GYP BD TO CEILING. FRP FINISH  

2
NO RATING

HEAD

PLAN

BASE

VARIES

BEADBOARD FINISH. 5/8” GWB-X , M-BLOC – MOISTURE 
RESISTANT, 2X6 WOOD STUD, 5/8” GWB-X, M-BLOC , ¾”
FIRE-RETARDANT SHEATHING, 1/8” DRAINAGE TYPE 
WEATHER BARRIER ,1 LAYER MOLD/ MOISTURE RESISTANT 
WOOD CLADDING

4
EXTERIOR WALL - 1 HR RATED - BXUV.V346-ANSI/UL 263

HEAD

PLAN

BASE

VARIES

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP BD UP TO 
8' A.F.F. AND 5/8" MOLD-RESISTANT GYP BD TO CEILING,  
ON BOTH SIDES. BEADBOARD FINISH

3
NO RATING

HEAD

PLAN

BASE

VARIES

FRP FINISH. 5/8” GWB-X , M-BLOC – MOISTURE 
RESISTANT, 2X6 WOOD STUD, 5/8” GWB-X, M-BLOC , ¾”
FIRE-RETARDANT SHEATHING, 1/8” DRAINAGE TYPE 
WEATHER BARRIER ,1 LAYER MOLD/ MOISTURE 
RESISTANT WOOD CLADDING

5
EXTERIOR WALL - 1 HR RATED - BXUV.V346-ANSI/UL 263

HEAD

PLAN

BASE

VARIES

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP BD UP TO 
8' A.F.F. AND 5/8" MOLD-RESISTANT GYP BD TO CEILING. 
FRP FINISH 

6
NO RATING 

HEAD

PLAN

BASE

STRUCTURE

WOOD STUD

WOOD SILL PLATE

WALL BASE
AS SCHEDULED

CEILING

WOOD TOP PLATE

NEW SLAB. SEE 
STRUCTURAL DRAWINGS 

VARIES

PVC CROWN MOULDING, 
WHERE REQ'D, SEE 
SCHEDULE

8' BEADBOARD

BEADBOARD CAP

PVC TRIM

QUARRY TILE FLOOR

MDO SHEATHING

PVC BASE

1 LAYER MOLD/ MOISTURE RESISTANT WOOD CLADDING 
ON EACH SIDE.  

7
NO RATING 

HEAD

PLAN

BASE

WOOD STUD

WOOD SILL PLATE

WOOD CAP

MOISTURE RESISTANT 
PLYWOOD FLOOR

WOOD CLADDING

WOOD TOP PLATE

SEE STRUCTURAL

TILE BACKER BOARD

GYP BD

STRUCTURE

WOOD STUD

WOOD SILL PLATE

WALL BASE
AS SCHEDULED

CEILING

WOOD TOP PLATE

NEW SLAB. SEE 
STRUCTURAL DRAWINGS 

QUARRY TILE FLOOR

MOISTURE RESISTANT 
WOOD CLADDING

TILE BACKER BOARD

GYP BD

FRP

STRUCTURE

WOOD STUD

WOOD SILL PLATE

WALL BASE
AS SCHEDULED

CEILING

WOOD TOP PLATE

NEW SLAB. SEE 
STRUCTURAL DRAWINGS 

PVC CROWN MOULDING, 
WHERE REQ'D, SEE 
SCHEDULE

BEADBOARD CAP

MOISTURE RESISTANT 
WOOD CLADDING

QUARRY TILE FLOOR

TILE BACKER BOARD

GYP BD

STRUCTURE

WOOD STUD

WOOD SILL PLATE

WALL BASE
AS SCHEDULED

CEILING

WOOD TOP PLATE

NEW SLAB. SEE 
STRUCTURAL DRAWINGS 

PVC CROWN MOULDING, 
WHERE REQ'D, SEE 
SCHEDULE

8' BEADBOARD

BEADBOARD CAP

PVC TRIM

QUARRY TILE FLOOR

TILE BACKER BOARD

GYP BD

STRUCTURE

WOOD STUD

WOOD SILL PLATE

WALL BASE
AS SCHEDULED

CEILING

WOOD TOP PLATE

NEW SLAB. SEE 
STRUCTURAL DRAWINGS 

PVC CROWN MOULDING, 
WHERE REQ'D, SEE 
SCHEDULE

8' BEADBOARD

BEADBOARD CAP

FRP

QUARRY TILE FLOOR

TILE BACKER BOARD

GYP BD

WOOD STUD

WOOD SILL PLATE

WALL BASE
AS SCHEDULED

WOOD TOP PLATE

NEW SLAB. SEE 
STRUCTURAL DRAWINGS 

FRP

QUARRY TILE FLOOR

TILE BACKER BOARD

GYP BD

CEILING

BATT INSULATION MIN, R 20

MDO SHEATHING

WEATHER BARRIER

WEATHER BARRIER

MDO SHEATHING

WEATHER BARRIER

MDO SHEATHING

METAL FLASHING
METAL FLASHING

FRP PANEL

GYP BOARD, TYP

CONT. SEALANT

CONTINUE FRP PANEL 1/2" BELOW 
TOP OF TILE

TILE COVE BASE AND FLOORING

TILE BACKER BOARD 

WALL ASSEMBLY

FLOOR ASSEMBLY

WALL ASSEMBLY

DIVISION BAR TRIM

FRP PANEL

GYP BD

DOOR OR WINDOW 
TRIM

FRP PANEL

CAP AROUND DOOR 
OR DOOR TRIM

WALL ASSEMBLY

INSIDE CORNER TRIM

FRP PANEL, TYP

GYP BOARD, TYP

3/4" MOISTURE 
RESISTANT PLYWOOD 
FLOORING

2 LAYERS OF FIRE 
CODE 5/8" GYP. BD

2X10 JOIST  @ 16" O.C.

1
' 
- 

1
 1

/4
"

CEILING :
UL # L504

WEATHER BARRIER

WALL FINISH

METAL BASE 
FLASHING 
(OPTIONAL)

BLOCKING AS 
REQ'D

FINISHED 
GRADE

EXTERIOR INTERIOR

3/4"5/8" 5 1/2" 3/4"

T.O. SLAB
- 0' - 1 1/2"

T.O. FLOOR
0'-0"

WEATHER BARRIER

WALL FINISH

COPPER 
FLASHING 

(OPTIONAL)

BLOCKING AS 
REQ'D

EXTERIOR INTERIOR

3/4" 5/8"5 1/2"3/4"

T.O. SLAB
- 0' - 1 1/2"

T.O. FLOOR
0'-0"

WATER 
PROOFING

IPE DECKING

GASKET

WEATHER BARRIER

WALL FINISH

METAL BASE 
FLASHING 

(OPTIONAL)

BLOCKING AS 
REQ'D

FINISHED 
GRADE

EXTERIOR INTERIOR

3/4" 5/8"5 1/2"3/4"

T.O. SLAB
- 0' - 1 1/2"

T.O. FLOOR
0'-0"

WATER PROOFING

T.O. SLAB
- 0' - 6"
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As indicated

DCV-A-97

INFRASTRUCTURE REHABILITATION - PHASE 3
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ACV
ALARM CHECK VALVE

B.O.P.
BOTTOM OF PIPE

1. DIMENSIONS, LOCATIONS AND SIZES INDICATED ON THE PLANS AND THE ELEVATION

ARE APPROXIMATE AND SHALL BE VERIFIED BY FIELD INSPECTION BY THE CONTRACTOR.

2. SOME EXISTING PIPE AND EQUIPMENT IS SHOWN FOR CLARIFICATION OF THIS

CONTRACT, BUT MUST BE PROTECTED BY THE CONTRACTOR.

3. NO WORK SHALL BE INITIATED UNTIL A WORK PERMIT IS OBTAINED BY THE

CONTRACTOR AND A SAFETY PLAN IS SUBMITTED AND IS APPROVED.

4. CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL PERMITS, EQUIPMENT USE

PERMITS, ALL INSPECTION APPROVALS, AND LETTER OF COMPLETION FROM THE

DEPARTMENT OF BUILDINGS FOR WORK UNDER THIS CONTRACT AS APPLICABLE.

5. ANY EXISTING MATERIALS, PIPING, ETC., NOT INDICATED FOR DEMOLITION WHICH ARE

REMOVED BY THE CONTRACTOR IN ORDER TO INSTALL NEW  WORK SHALL BE

REINSTALLED BY THE CONTRACTOR. IF EXISTING WORK IS DAMAGED IT SHALL BE

REPLACED AT THE CONTRACTOR'S EXPENSE. ALL SURFACES OR FINISHES THAT ARE

DAMAGED OR OTHERWISE AFFECTED BY WORK OF THIS CONTRACT SHALL BE PATCHED,

REPAIRED, PAINTED OR REPLACED TO MATCH THE PRE-EXISTING CONDITION AND THE

NEW WORK.

6. CONTRACTOR MAY PROPOSE ALTERNATE ROUTING IN DIFFICULT AREAS WHERE

REPLACEMENT IN KIND IS NOT PRACTICAL. ANY AND ALL ALTERNATE ROUTING IS SUBJECT

TO PRIOR REVIEW AND APPROVAL BY THE ENGINEER.

7. A FIRE WATCH SHALL BE PROVIDED WHEN SPRINKLER COVERAGE IS IMPACTED TO

MAINTAIN BUILDING OPERATIONS OR AS REQUIRED.

FIRE PROTECTION GENERAL NOTES:

1. SPECIAL PRECAUTION SHALL BE TAKEN BY THE CONTRACTOR SO THAT EQUIPMENT OF

THIS APPLICATION AND ITS INSTALLATION WILL NOT AFFECT THE FOLLOWING: EGRESS TO

AND FROM THE BUILDING. FIRE SAFETY OR CREATE A FIRE HAZARD. STRUCTURAL SAFETY

OF THE BUILDING, ACCUMULATION OF DUST AND DEBRIS. (THE CONTRACTOR SHALL

LEAVE THE SITE BROOM CLEANED EACH DAY.)

FIRE PROTECTION SAFETY NOTES:

SHOP DWGS/EQUIPMENT

SUBMITTALS

THE CONTRACTOR MUST SUBMIT ANY EQUIPMENT ALTERNATES 2 WEEKS PRIOR TO BIDS

DUE FOR REVIEW  AND COMMENTS. ALTERNATES MUST BE ACCEPTED BY LIRO ENGINEERS,

INC., THE ARCHITECT, AND THE OWNER PRIOR TO INCLUSION IN BID. THE CONTRACTOR IS

RESPONSIBLE TO COORDINATE EQUIPMENT ALTERNATES WITH OTHER TRADES AND MAKE

ADJUSTMENTS TO THE MECHANICAL SYSTEMS, AS REQUIRED, TO ACCOMMODATE THESE

NEW ALTERNATES.

THE CONTRACTOR IS RESPONSIBLE TO SUBMIT ALL OF THE FOLLOWING ITEMS FOR

REVIEW/APPROVAL BY NO MORE THAN 3 WEEKS AFTER THE CONTRACTOR'S

CONTRACT/BID HAS BEEN AWARDED. ALL SUBMITTALS MUST BE SENT TOGETHER AS A

SINGLE PACKAGE WITH MANUFACTURER'S SPECIFIC MODELS AND SPECIFICATIONS

OUTLINED TO MATCH THE SCHEDULED

REQUIREMENTS. EACH SUBMITTAL MUST BE LABELED WITH THE UNIT DESIGNATION USED

WITHIN THIS DRAWING SET. IF THE SUBMITTAL PACKAGE IS FOUND TO BE INCOMPLETE

UPON RECEIPT, THE PACKAGE WILL BE HELD AND WILL NOT BE REVIEWED UNTIL THE

REMAINDER OF THE PACKAGE IS RECEIVED. SIX (6) HARD COPIES OF THE SUBMITTAL

PACKAGE MUST BE SENT TO LIRO ENGINEERS, INC.  DIGITAL SHOP DRAWING SUBMISSIONS

ARE ACCEPTABLE.

REVISION SYMBOL

FIRE PROTECTION SYMBOL LIST

  DRY(E)

FS DRY NEW DRY SPRINKLER PIPING

EXISTING TO REMAIN DRY SPRINKLER PIPING

NEW UPRIGHT SPRINKLER HEAD

EXISTING UPRIGHT SPRINKLER HEAD

NEW CONCEALED PENDENT SPRINKLER HEAD-ORDINARY TEMPERATURE

SPRINKLER DRY PIPE VALVE

FIRE HOSE CABINET

SIAMESE CONNECTION

PREACTION 6" BELL

SOLENOID VALVE

OS & Y VALVE

REFER TO SUPPLEMENTAL FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

CHECK VALVE

WATER MOTOR ALARM BELL

CHECK VALVE W/ ALARM

PIPE RISER

PIPE DROP

PIPE UP

POINT OF CONNECTION

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/ CALL OUT TAG

FIRE PROTECTION SHEET NUMBER

XXX

X

X

X-XXX

F#

POINT OF DISCONNECTION

#

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT. F.S.C. IS RESPONSIBLE TO REVIEW ALL  ENGINEERING

AND ARCHITECTURAL DRAWINGS AND VISIT THE SITE IF NEEDED, PRIOR TO

SUBMISSION OF BID.

SCOPE OF WORK:

1.  THE INSTALLATION OF NEW DRY FS EQUIPMENT.

2.  PROPOSED FIRE SPRINKLER HEAD LOCATIONS AND PIPING ARE AS NOTED ON PLANS.

EXACT PIPING FROM THE FIRE SPRINKLER MAIN TO ALL HEADS IS TO BE COORDINATED

AND HYDRAULICALLY CALCULATED BY THE F.S.C. & SUBMITTED TO THE ENGINEER FOR

APPROVAL.

#

DRAWING NOTE TAB

RISER DESIGNATION

POINT OF CONNECTION

POINT OF DISCONNECTION

DRAWING NOTATIONS

F.S.C. FIRE SPRINKLER CONTRACTOR

P.C

PLUMBING CONTRACTOR

W/ WITH

NYS NEW YORK STATE

ABBREVIATION

(E)

EXISTING TO REMAIN

TYP TYPICAL

U/P UNDERGROUND PIPING

W WATER

ORDINARY HAZARD PIPE

SCHEDULE

STEEL COPPER

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

2 SPRINKLERS

3 SPRINKLERS

5 SPRINKLERS

10 SPRINKLERS

20 SPRINKLERS

40 SPRINKLERS

65 SPRINKLERS

100 SPRINKLERS

160 SPRINKLERS

275 SPRINKLERS

SEE SECTION 8.2

FOR SI UNITS, 1 IN. = 25.4 MM.

2 SPRINKLERS

 3 SPRINKLERS

5 SPRINKLERS

12 SPRINKLERS

25 SPRINKLERS

45 SPRINKLERS

75 SPRINKLERS

115 SPRINKLERS

180 SPRINKLERS

300 SPRINKLERS

SEE SECTION 8.2

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

1. AREA OF APPLICATION = 1950 SQ. FT

2. OCCUPANCY CLASSIFICATION = ORDINARY HAZARD GROUP 2

3. MAXIMUM COVERAGE PER SPRINKLER HEAD = 130 SQ. FT

4. DESIGN DENSITY = 0.20 GPM/SQ. FT

5. NUMBER OF SPRINKLER HEADS WITHIN AREA OF APPLICATION = 26

6. "K" FACTOR OF SPRINKLER HEADS = 5.6

7. DESIGN CRITERIA REQUIREMENTS BASED ON:

- 2020 BUILDING CODE OF NEW YORK STATE

- 2016 NFPA 13

DESIGN CRITERIA

MAX DISTANCE BETWEEN

NOMINAL PIPE SIZE (IN.)

STEEL PIPE EXCEPT

THREADED LIGHTWALL

3/4 1 1 1/4 1 1/2 2 2 1/2 3 3 1/2 4 5 6 8

N/A 12-0 12-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0

THREADED LIGHTWALL

STEEL PIPE

N/A 12-0 12-0 12-0 12-0 12-0 12-0 N/A N/A N/A N/A N/A

COPPER TUBE
8-0 8-0 10-0 10-0 12-0 12-0 12-0 15-0 15-0 15-0 15-0 15-0

DESCRIPTION

K-FACTOR

SPRINKLER HEAD SCHEDULE

MANUFACTURER MODEL
QUANTITY

FIRE PROTECTION NOTES

1. THE DRAWINGS SHOW THE LAYOUT OF THE SYSTEM AND INDICATE THE APPROXIMATE LOCATIONS OF EQUIPMENT

AND PIPING. CONTRACTOR IS CAUTIONED NOT TO SCALE THE DRAWINGS. THE PIPING SHALL BE RUN

APPROXIMATELY IN THE AREAS AS INDICATED ON THE DRAWINGS, [HOWEVER, TO THE ARRANGEMENT OF THE

PIPING SYSTEMS AS MAY BE REFERENCED WITH WORK OF OTHER TRADES]. CONTRACTOR SHALL REVIEW AND

COORDINATE WITH STRUCTURAL, ELECTRICAL AND MECHANICAL DRAWINGS. PARTITIONS, STRUCTURAL MEMBERS,

ETC. ARE DESIGNED TO BE FURRED OR CLOSED IN AND TO INCLUDE ROUGH-IN PIPING. CONTRACTOR SHALL

FURNISH ALL OFFSETS, ADDITIONAL FITTINGS, ETC. WHETHER SHOWN ON DRAWINGS OR NOT, AS REQUIRED TO

MEET INSTALLATION CONDITIONS.

2. CONTRACTOR IS TO COMPLY WITH LATEST NFPA AND N.Y.S. CODES, AND COORDINATE HIS WORK WITH OTHER

TRADES AND MAKE NECESSARY ADJUSTMENTS.

3. CONTRACTOR IS TO PREPARE SHOP DRAWINGS FOR ENGINEERS REVIEW AFTER MAKING A COMPLETE FIELD

SURVEY.

4. CONTRACTOR IS TO REPORT ANY CONDITION REQUIRING CHANGES FROM PLANS TO ENGINEER PRIOR TO

STARTING WORK.

5. BRANCH LINES AND MAINS (1 1/2" OR LESS) - SCHEDULE 40 FM APPROVED

6. BRANCH LINES AND MAINS (2" OR LARGER) - THINWALL (THICKNESS LESS THEN SCHEDULE 40 MORE THEN

SCHEDULE 10 & FM APPROVED)

7. CONTRACTOR IS TO PERFORM A HYDROSTATIC TEST FOR 2 HRS. @ 200 PSI WITH NO LEAKAGE AND PROVIDE A

TEST CERTIFICATE TO ENGINEER

8. CONTRACTOR IS TO EMPLOY EXPERIENCED WORKMEN WHO ARE TO FAMILIARIZE THEMSELVES WITH THE

BUILDING AND OBSERVE SAFETY REQUIREMENTS.

9. CONTRACTOR TO ADJUST HEAD LOCATION TO COORDINATE WITH LIGHTS, DUCTS, ETC.

10. PERMIT FROM LOCAL AUTHORITY, TO BE OBTAINED BY CONTRACTOR.

11. ALL WORK TO BE APPROVED BY OWNERS ENGINEER, STATE AUTHORITIES HAVING JURISDICTION AND MUNICIPAL

FIRE, PLUMBING, BUILDING AND WATER DEPARTMENTS.

12. U.L. AND/OR FM APPROVED EQUIPMENT TO BE USED.

13. WORK TO BE IN ACCORDANCE WITH MUNICIPAL WATER DEPT. RULES

.

14. SYSTEM IS TO BE MAINTAINED AND TESTED BY THE OWNER OR HIS AGENT IN ACCORDANCE WITH APPLICABLE

LOCAL AND STATE CODES AND IN CONFORMANCE WITH NFPA 13A, LATEST EDITION.

15. IF BUILDING OCCUPANCY OR CONSTRUCTION CHANGES, THE SPRINKLER SYSTEM IS TO BE UPDATED

ACCORDINGLY BY THE OWNER OR HIS AGENT.

16. CONTRACTOR IS TO NEATLY CUT AND PATCH IN A FIRST CLASS WORKMANLIKE MANNER, ALL HOLES AND

PENETRATIONS IN WALLS, CEILINGS, FLOORS, PARTITIONS, ETC.

17. THE ENGINEER IS NOT RETAINED FOR SUPERVISION.

18. THE INSTALLATION OF THIS SYSTEM WILL REQUIRE THE CLOSING OF ONE OR MORE FIRE PROTECTION CONTROL

VALVES.  THESE VALVE CLOSURES SHOULD BE CLOSELY COORDINATED WITH THE OWNERS WHO SHOULD CONTACT

THE LOCAL FIRE DEPARTMENT, INSURANCE INTERESTS, ETC. PRIOR TO VALVE CLOSURES.

19. ACTUAL DESIGN DENSITY MAY EXCEED STANDARDS, HOWEVER, IT IS A MINIMUM TO BE USED BY THE

CONTRACTOR.

20. ALL ALARMS RELATING TO THE SPRINKLER SYSTEM SHOULD BE ACTIVATED UPON PLACING THE SPRINKLER

SYSTEM IN SERVICE.

21. THE INSTALLATION COMPONENTS, SIZING, SPACING, MATERIALS LOCATION CLEARANCES, POSITION AND TYPE

OF SYSTEM SHALL CONFORM TO NFPA 13 AND NYS UNIFORM FIRE PREVENTION BUILDING CODE LATEST EDITION.

22. SPRINKLERS SHALL BE PROTECTED AGAINST FREEZING AND INJURY AS PER NFPA CODE.

23. INSPECTION AND TESTS OF SPRINKLER SYSTEM SHALL BE CONDUCTED AS SPECIFIED IN NFPA CODE.

24. WATER SUPPLY TEST PIPES AND GAUGES SHALL BE PROVIDED AS SPECIFIED IN CHAPTER 2-9 OF NPPA 13.

25. PIPING SPECIFICATIONS, PIPE SCHEDULES, SYSTEM TEST PIPES, PROTECTION AGAINST CORROSION, DAMAGE

FITTINGS, VALVES, HANGERS, SPRINKLERS, GUARDS AND SHIELDS SHALL BE IN ACCORDANCE WITH CHAPTER 3 AND

CHAPTER 8 OF NFPA 13, LATEST EDITION. PIPING SHALL BE PAINTED TO PREVENT CORROSION.

26. STOCK OF EXTRA SPRINKLERS WILL BE FURNISHED AS PER CHAPTER 3 OF NFPA 13 (REQUIRED FOR EACH

TEMPERATURE RATING).

27. SPRINKLER ALARMS WILL BE IN ACCORDANCE WITH NFPA 13.

28. SPACING, LOCATION AND POSITION OF SPRINKLERS SHALL BE IN ACCORDANCE WITH CHAPTER 4 OF NFPA 13.

29. ALL PIPING PASSING THROUGH WALLS SHALL COMPLY WITH NFPA FOR FIRE PROOFING.

30. DISTANCE OF SPRINKLERS FROM HEAT SOURCES SHALL BE IN ACCORDANCE WITH TABLE 3-16.6.3 OF NFPA 13.

31. PROVIDE WATER SUPPLY LETTER WITH FLOW TEST DATA.

32. ALL PIPES PASSING THROUGH FOUNDATION WALLS TO BE PROTECTED.

33. ALL VALVES SHALL BE IDENTIFIED AS REQUIRED BY NFPA 13.

34. DRAINAGE TO CONFORM TO CHAPTER 3-11 OF NFPA 13.

35. A ONE PIECE REDUCING FITTING OF GOOD DESIGN SHOULD BE USED WHEREVER A CHANGE IS MADE IN THE SIZE

OF PIPE AS PER SECTION 3-12.2.7 OF NFPA 13.

36. ALL VALVES ON CONNECTIONS TO WATER SUPPLIES AND IN SUPPLY TO SPRINKLERS SHALL BE APPROVED O.S.

&Y. OR APPROVED INDICATOR TYPE WITH TAMPER SWITCHES.

37. DRAIN VALVES AND TEST VALVES SHALL BE APPROVED TYPE AS PER SECTION 3-14.1.2 OF NFPA 13.

38. HANGERS SHALL BE OF A TYPE APPROVED FOR USE WITH THE PIPE OR TUBE INVOLVED, SPRINKLER PIPING

SHOULD BE SUPPORTED BY ADJUSTABLE HANGERS PER NFPA 13, SECTION 3-15.

39. PROVISIONS SHOULD BE MADE TO FACILITATE FLUSHING SYSTEM PIPING BY PROVIDING FLUSHING

CONNECTIONS CONSISTING OF A CAPPED NIPPLE 4" LONG ON THE END OF THE CROSS MAIN, AS PER SECTION 3- 8.2

OF NFPA 13.

40. SPRINKLER SHALL BE AN APPROVED TYPE AS PER SECTION 3-16 OF NFPA 13.

41. TEMPERATURE RATING SHALL COMPLY WITH SEC. 3-16.6 OF NFPA 13.

42. CLEARANCES BETWEEN SPRINKLERS AND STORAGE OR PARTITIONS AS PER NFPA 13, SECTION 4-2.5

43. SPACING AND LOCATION OF SPRINKLER SHALL COMPLY WITH CHAPTER 4 NFPA 13.

44. CONTRACTOR TO COORDINATE HIS WORK WITH OTHER TRADES.

45. ONLY EXPERIENCED SPRINKLER MECHANICS TO WORK ON THE SYSTEM.

46. ALL PIPING TO BE A MINIMUM OF 1" UNLESS OTHERWISE NOTED.

47. PROVIDE SHOP DRAWINGS WITH HYDRAULIC CALCULATIONS FOR REVIEW TO LOCAL FIRE MARSHALL AND

INSURANCE UNDERWRITER AND ENGINEER FOR APPROVAL PRIOR TO INSTALLATION.

48. ALL FIRE PROTECTION EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

49. ALL FIRE PROTECTION EQUIPMENT SHALL BE MOUNTED ON MINIMUM 6" HIGH CONCRETE PAD UNLESS

OTHERWISE NOTED (PAVER AND CINDER BLOCK IS NOT ACCEPTABLE).

50. PERMIT IS REQUIRED PRIOR TO INSTALLATION, TO INCLUDE SIGNED AND SEALED SHOP DRAWINGS,  HYDRAULIC

CALCULATION, SHOP DRAWINGS, MANUFACTURERS INFORMATION ON HEADS AND APPLIANCES, COMPLIANCE WITH

NFPA 13 AND SECTION 903 2020 NYSBC/FC.

HANGERS (FT.-IN.)

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2016 NFPA 13

DRY ORDINARY CONCEALED

SPRINKLE HEAD

5.6
RELIABLE

F1FR
8

TYCO
SW-20

DRY ORDINARY SIDEWALL

SPRINKLER HEAD

11.2 2

E

NEW SIDEWALL SPRINKLER HEAD-ORDINARY TEMPERATURE
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SCALE: 3/16" = 1'-0

FIRE PROTECTION GROUND FLOOR DEMOLITION RCP
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FIRE PROTECTION FIRST FLOOR DEMOLITION RCP

DCV-FP-11

SPRINKLER DEMOLITION NOTES:

CUT AND TEMPORARY CAP EXISTING DRY SPRINKLER PIPE FOR FUTURE CONNECTION.

DEMOLISH EXISTING SPRINKLER HEADS WITHIN THE DCV BUILDING AS INDICATED.

DEMOLISH EXISTING DRY SPRINKLER PIPING WITHIN THE DCV BUILDING AND DRAIN VALVES AS

INDICATED. FIRE SERVICE PIPING, DISTRIBUTION PIPING TO DRAGON COASTER AND

ACCESSORIES TO REMAIN

1

2

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR BUILDINGS WHERE SPRINKLER

COVERAGE IS IMPACTED.

3. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER

THE REQUIREMENTS OF THE FACILITY.

4. CONTRACTOR SHALL PROVIDE PROTECTION OF EXISTING PIPING AND SPRINKLERS DURING

RENOVATION WORK FOR DCV BUILDING. PROVIDE TEMPORARY SUPPORT AS NECESSARY TO

ACCOMMODATE WORK PERFORMED BY OTHER TRADES.

3

1-118-FP-1210-0

461 of 664



B

A

1 2 3 4 5

TYP

TYP

C1

DRAGON

COASTER NIC

NORTH

COLONNADE

M
A

T
C

H
 
L
I
N

E
 
C

X
A

 
S

E
R

I
E
S

TOWER 6

TOWER 7

NIC

NIC

C1

TYP

TYP

EX

229 SF

VENDOR SPACE

101

44 SF

TICKET ROOM

102

SEE FINISH

SCHEDULE FOR

PAINT COLORS

SEE MECHANICAL

DRAWINGS. FINISH

TO MATCH CEILING

COLOR

197 SF

GUEST SERVICES

103

EX

EX

+9' - 8"+9' - 8"

+16' - 0"

NEW DRAIN

1

1

1

1

9'-0" 8'-0"4'-0"

1"

1"

1"

1"

1"

1"

1"

1"

1-1/4"

1-1/2"

1-1/2"

9'-5"

9'-6"

4'-0"

7'-0"

4'-6"

5'-0"

1"

1

E

E

E

E

E

E

E E E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

E

7'-0"

1"

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER

REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE

DATE

REVISION

CONSULTANT SEAL

CONSULTANT

INFORMATION

AS BUILT - NO CHANGES

AS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

0

08/23/2022

22-523

Syosset, N.Y.

 516-214-8157[T]

LiRo Engineers, Inc.

AS INDICATED

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS

FIRE PROTECTION FIRST FLOOR CONSTRUCTION RCP

DCV-FP-21

N
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FIRE PROTECTION GROUND FLOOR CONSTRUCTION RCP

FIRE PROTECTION CONSTRUCTION NOTES:

1 RECONNECT EXISTING DRY SPRINKLER PIPE WITH NEW.

GENERAL NOTES:

1. ALL DISTRIBUTION PIPING, SHALL BE PAINTED AS DIRECTED BY ARCHITECT. REFER TO

SPECIFICATION FOR PAINT TYPE AND APPLICATION PROCEDURE.

2. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

3. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR ALL AFFECTED BUILDINGS

WHILE SPRINKLER COVERAGE IS IMPACTED.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE

RIDE COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE

COMPONENTS PER THE REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

6. CONTRACTOR SHALL PROVIDE PROTECTION OF EXISTING PIPING AND SPRINKLERS DURING

RENOVATION WORK FOR DCV BUILDING. PROVIDE TEMPORARY SUPPORT AS NECESSARY TO

ACCOMMODATE WORK PERFORMED BY OTHER TRADES.
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BRANCH LINE

PITCH

TEST VALVE IN

ACCESSIBLE LOCATION

PLUG - FOR TESTING

REMOVE AND INSTALL

TEMPORARY

CONNECTION

UNION

45DEG ELBOW

SMOOTH BORE

CORROSION RESISTANT

OUTLET GIVING FLOW

EQUIVALENT TO ONE

SPRINKLER

NOTE 1

NOTES

1. TO MINIMIZE

CONDENSATION OF

WATER IN THE DROP TO

THE TEST CONNECTION,

PROVIDE A NIPPLE-UP

OFF THE BRANCH LINE.

ESCUTCHEON

ON BOTH

SIDES

PIPE

SLEEVE

MAXIMUM

1/2"

CLEARANCE

BETWEEN

INSIDE OF

SLEEVE &

PIPE

BUILDING WALL

OR FIRE RATED

PARTITION

PROVIDE

INSULATION

PER

SPECIFICATION

PACK ALL SPACES

WITH MINERAL WOOL

FOR FIRE RATED

PARTITIONS.

(ASBESTOS AND

FIBERGLASS SHALL

NOT BE USED)

PIPE

PIPE PENETRATION

SCALE: NOT TO SCALEFP-81

4

SPRINKLER

MAIN

BRANCH LINE

INCREASER

UPRIGHT SPRINKLER.

1" BRANCH

LINE

HEAD

FP-81

2

SCALE: NOT TO SCALE

UPRIGHT SPRINKLER DETAIL

R

1/2"

1 3/8"

3"

2 1/4"

A

DESIGN DATA FOR CLIP HANGERS

INCHES
INCHES INCHES

FASTENERS

QTY               ITEMS

3/8" CEILING FLANGE (CLIP)

NO. 18 X 1 1/2" FLAT HEAD WOOD SCREWS

3/8" HEX NUT

1/2

2

1

3/4

1

1 1/4

1 1/2

2

3 3/4

3 3/4

4

4

4 1/4

-1 1/4

-1 1/4

-1 1/2

-1 1/2

-1 3/4

"

"

"

"

"

SEE ABOVE

 "    "

 "    "

 "    "

 "    "

3 3/4 -1 1/4 3/8 1

NFPA REQUIREMENTS / LIMITATIONS

1. NFPA 13 PERMITS THE USE OF 2 SCREW CEILING FLANGES ONLY

2. HAVING DIMENSIONS NOT LESS THAN THOSE OF NO. 18 X 1 1/2"

WOOD SCREWS.  DRIVE SCREWS AND NAILS ARE NOT ACCEPTABLE

FASTENERS AND WOOD SCREWS ARE NOT TO BE DRIVEN.

3. FOR PIPE SIZES UP TO 2" AND IT CALLS FOR THE USE OF SCREWS

COMPONENTS

1.  CLIP (CEILING FLANGE)

2.  HEX NUT

3.  WOOD SCREW

4.  HANGER ROD

5.  ADJUSTABLE HANGER RING

NOMINAL

PIPE

SIZE

MINIMUM

A DIMENSION

HANGER

TAKEOUT

ROD

DIAMETER

2

1

3

4

5

FP-81

1

SCALE: NOT TO SCALE

PIPE HANGER DETAIL

FP-81

3

SCALE: NOT TO SCALE

DRY PIPE TEST CONNECTION

18 15/16" 21 7/8"

2 3/16"

3 11/16"

1" NPT FEMALE

CONNECTION

FP-81

5

SCALE: NOT TO SCALE

DRY SYSTEM AUXILIARY DRAIN

1" TO 6"

CL

BRANCH PIPE

REMOVE DROP NIPPLE

AND EXIST. SPRINKLER.

REPIPE AS SHOWN

SUSPENDED CEILING TILE

(TYPE & COLOR BY ARCH.)

COVER PLATE (ARCH.

TO CONFIRM COLOR)

ALTERNATE PIPING

CONFIGURATION

FP-81

6

SCALE: NOT TO SCALE

TYPICAL SPRINKLER HEAD RELOCATION
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CLEAN OUT

ACCESS DOORAD

CO

ABBREVIATIONS:

ROOF DRAIN

SANITARY

LAVATORY

HOT WATER

DECK PLATE CLEAN OUT

FIELD CONNECT

FLOOR DRAIN

JANITOR'S SINK

URINAL

VENT

MECHANICAL CONTRACTOR

UNLESS OTHERWISE NOTED

PLUMBING CONTRACTOR

STORM DRAIN

WATER CLOSET

FD

LAV

RD

JS

HW

SD

UR

V

WC

PC

MC

DPCO

FC

S

U.O.N.

CW COLD WATER

VERIFY IN FIELD
VIF

HOT WATER RETURNHWR

IN ACCORDANCE WITHIAW

WALL CLEAN OUT
WCO

INDIRECT WASTE FUNNEL DRAINIWFD

SCOPE OF WORK

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT .P.C. IS RESPONSIBLE TO REVIEW ALL ENGINEERING &

ARCHITECTURAL DRAWINGS & VISIT THE SITE IF NEEDED, PRIOR TO SUBMISSION OF BID.

PLUMBING SCOPE OF WORK INCLUDES, BUT IS NOT LIMITED TO:

1. REMOVAL OF EXISTING WATER PIPING AND KITCHEN EQUIPMENT.

2. THE INSTALLATION OF NEW PLUMBING FIXTURES AND ALL ASSOCIATED PIPING AND

ACCESSORIES.

3. THE INSTALLATION OF NEW SANITARY AND DOMESTIC WATER FUTURE CONNECTIONS.

LEED NOTES

1. ALL ADHESIVES, SEALANTS, PAINTS & COATINGS APPLIED TO THE INTERIOR OF THE BUILDING

(WITHIN THE WEATHER PROOFING SYSTEM, INCLUDING WALL CAVITIES) MUST NOT EXCEED

THE LEED VOC LIMITS. PROVIDE A VOC SUBMITTAL AND MSDS FOR ALL ADHESIVES, SEALANTS,

PAINTS AND COATINGS TO BE APPLIED.

FUNNEL FLOOR DRAINFFD

NEW YORK STATE PLUMBING CODE
NYS-PC

PLUMBING GENERAL NOTES:

VALVE IN RISE OR DROP

BALL VALVE

GATE VALVE

CO

BACKFLOW PREVENTER

(DOUBLE CHECK VALVE ASSEMBLY)

FD

CO

CLEANOUT

FLOOR DRAIN

HB

HOSE BIBB

PIPE RISING UP

PIPE DROPPING DOWN

PIPING ELEMENTS/VALVING

SECTION 704

DRAINAGE PIPING INSTALLATION

704.1 SLOPE OF HORIZONTAL DRAINAGE PIPING.

HORIZONTAL DRAINAGE PIPING SHALL BE INSTALLED IN

UNIFORM ALIGNMENT AT UNIFORM SLOPES. THE MINIMUM

SLOPE OF HORIZONTAL DRAINAGE PIPE SHALL BE IN

ACCORDANCE WITH TABLE 704.1.

TABLE 704.1

SLOPE OF HORIZONTAL DRAINAGE PIPE

SIZE

(INCHES)

MINIMUM SLOPE

(INCH PER FOOT)

2 1/2 OR LESS

3 TO 6

8 OR LARGER

1/4

1/8

1/16

DOMESTIC COLD WATER

PLUMBING SYMBOL LIST

SANITARY PIPING (UNDER SLAB)

SANITARY VENT PIPING

FIELD CONNECT

FIELD DISCONNECT

SANITARY PIPING (ABOVE SLAB)

1. ALL PLUMBING WORK UNDER THIS CONTRACT SHALL CONFORM TO THE LATEST

EDITION OF THE PLUMBING CODE OF NEW YORK STATE  (PC-NYS), THE NEW YORK

STATE ENERGY CODE, AND THE REQUIREMENTS OF THE UTILITY AND THE LOCAL

WATER COMPANY.

2. ALL MATERIALS SHALL BE NEW UNLESS NOTED OTHERWISE.

3. THE PLUMBING CONTRACTOR SHALL ASSUME RESPONSIBILITY FOR ALL LABOR AND

MATERIALS SUPPLIED AND INSTALLED UNDER THIS CONTRACT AND SHALL

GUARANTEE THE WORK PERFORMED UNDER THIS CONTRACT FOR A PERIOD OF ONE

(1) YEAR FROM THE DATE OF ACCEPTANCE OF THIS WORK.

4. PLUMBING CONTRACTOR SHALL CONSULT WITH, COOPERATE AND COORDINATE WITH

THE GENERAL CONTRACTOR, MECHANICAL CONTRACTOR, SPRINKLER CONTRACTOR,

ELECTRICAL CONTRACTOR, ETC. IN ORDER TO MINIMIZE INTERFERENCES BETWEEN

TRADES DURING PERFORMANCE OF THIS WORK.

5. THE PLUMBING CONTRACTOR SHALL PREPARE AND FILE ALL REQUIRED PLANS AND

PERMITS WITH THE LOCAL AUTHORITIES. PC SHALL PAY THE FILING FEES AS

REQUIRED. PC SHALL OBTAIN ALL APPROVALS AND SHALL PAY FOR ALL WORK

PERMITS, INSPECTIONS AND SIGN-OFFS AS REQUIRED TO EXECUTE THIS WORK IN A

MANNER IN CONFORMANCE WITH THE CODES AND AUTHORITIES HAVING

JURISDICTION.

6. THE PLUMBING CONTRACTOR SHALL PERFORM ALL TESTS AND ARRANGE FOR ALL

INSPECTIONS FOR WORK UNDER HIS CONTRACT AS REQUIRED BY LAW AND SHALL

SUPPLY ALL CERTIFICATES OF INSURANCE AS REQUIRED BY THE LAW AND THE

OWNER.  REFER TO SECTION 107 (INSPECTIONS) OF THE PC-NYS.

7. THE PLUMBING CONTRACTOR SHALL MAKE ALL FINAL CONNECTIONS TO ALL

PLUMBING EQUIPMENT REGARDLESS WHETHER ILLUSTRATED HEREIN WITHOUT ANY

ADDITIONAL COSTS TO THE OWNER.

8. PLUMBING CONTRACTOR SHALL VISIT THE SITE & BECOME FAMILIAR WITH THE

EXISTING CONDITIONS, INCLUDING THE SIZE OF CONNECTIONS, ROUGHING

DIMENSIONS, ETC. BEFORE SUBMITTING A QUOTATION FOR THE WORK.

9. PLUMBING CONTRACTOR SHALL PERFORM ALL CUTTING, EXCAVATION, BACKFILLING,

ROUGH & FINISH PATCHING AS PER THE SPECIFICATIONS AS REQUIRED FOR THE

INSTALLATION OF THE WORK, UNLESS NOTED OTHERWISE.

10. ALL CONNECTIONS TO NEW AND/OR EXISTING EQUIPMENT SHALL BE SIZED AND

INSTALLED IN ACCORDANCE WITH THE MANUFACTURER'S INSTRUCTIONS.

11. IT IS THE INTENT OF THIS CONTRACT THAT THE COMPLETED WORK BE FULLY

OPERATIONAL.

12. ALL PIPE HANGERS AND SUPPORTS SHALL BE INSTALLED AT INTERVALS AND BE

FABRICATED OF MATERIALS AS REQUIRED BY THE PC-NYS.

13. ALL NEW PLUMBING FIXTURES SHALL BE INSTALLED WITH ANGLE STOP VALVES IN

THE SUPPLY LINES SERVING THE FIXTURE.

14. ALL NEW EXPOSED WATER AND WASTE PIPING SERVING THE FIXTURES SHALL BE

CHROME PLATED AND SHALL HAVE CHROME PLATED ESCUTCHEONS RIGIDLY

ATTACHED TO THE PIPING AT THE POINT OF WALL OR FLOOR PENETRATIONS.

15. PLUMBING CONTRACTOR SHALL SUBMIT SHOP DRAWINGS FOR ALL NEW PLUMBING

FIXTURES AND EQUIPMENT TO BE SUPPLIED AND INSTALLED UNDER THIS CONTRACT

FOR APPROVAL BEFORE INSTALLATION OF SAME.

16. WATERPROOF PIPE SLEEVES SHALL BE INSTALLED AT ALL PENETRATIONS THROUGH

EXTERIOR WALLS. PIPE SLEEVES SHALL BE INSTALLED AT ALL WALL PENETRATIONS

THROUGH INTERIOR WALLS AND FLOORS.

17. WATER HAMMER ELIMINATORS (APPROVED - FIELD FABRICATED OR MANUFACTURED)

SHALL BE INSTALLED AT ALL RUN OUTS IN HOT AND/OR COLD WATER LINES SERVING

TOILET ROOMS AND OTHER AREAS WHICH INCORPORATE "RAPID - ACTION" VALVES

SUCH AS FLUSHOMETERS, SOLENOID VALVES, ETC.

18. ALL PIPING SHALL BE TESTED AT A MINIMUM PRESSURE OF 1-1/2 TIMES THE MAXIMUM

OPERATING PRESSURE UNLESS OTHERWISE NOTED ON THE DOCUMENTS OR THE

PLUMBING CODE AND IN ACCORDANCE WITH THE UTILITY REQUIREMENTS.

19. ALL REMOVALS PERFORMED UNDER THIS CONTRACT SHALL INCLUDE REMOVAL OF

ALL DEBRIS AND DISPOSAL AT AN APPROPRIATE SITE.

20. ALL LAVATORIES DESIGNED FOR USE BY PERSONS CONFINED TO WHEELCHAIRS

SHALL HAVE THE HOT & COLD WATER SERVICES, AS WELL AS THE TRAP, RECESSED &

INSULATED IN ACCORDANCE WITH ADA REQUIREMENTS.

21. REFER TO THE ARCHITECTURAL PLANS FOR ALL STRUCTURAL DIMENSIONS.

22. ALL WORK TO BE COORDINATED WITH OTHER TRADES.

23. ALL PIPING PENETRATIONS TO BE SEALED AROUND WITH "NELSON" FIRE SEAL.

24. ALL WATER SERVICE PIPING WITHIN THE BUILDING IS TO BE INSULATED IN

ACCORDANCE WITH ALL NEW YORK STATE PLUMBING CODE (NYS-PC) AND NYS

ENERGY CODES.

25. ALL PLUMBING FIXTURES TO BE INSTALLED AS PER FACTORY RECOMMENDATIONS.

26. ALL PLUMBING FIXTURES TO BE TRAPPED, VENTED AND PROVIDED WITH AIR SHOCKS

WHEN REQUIRED.

27. PLUMBING FIXTURES SHALL COMPLY WITH "WATER CONSERVATION" REQUIREMENT

AS DETAILED IN THE NYS-PC.

28. GC IS RESPONSIBLE TO SUBMIT APPLICATION AND TAP FEES TO LOCAL WATER

AUTHORITY AND HAVE OWNER FILL OUT APPLICATION UPON COMPLETION OF

PLUMBING ROUGH-IN INSPECTION.

29. ALL WATER AND HORIZONTAL STORM DRAIN PIPING INCLUDING ROOF DRAIN BODY

SHALL BE INSULATED.

30. FLOOR DRAINS AND FLOOR CLEAN-OUTS SHALL BE SET LEVEL WITH FINISHED

FLOORS.

31. ALL PIPE DIMENSIONS ARE INSIDE CLEAR.

32. ALL PLUMBING FIXTURES TO HAVE ISOLATION VALVES.

33. P.C. IS RESPONSIBLE TO ADJUST HOT WATER HEATER (WH) TEMPERATURE TO

ENSURE A TEMPERATURE RANGE OF 110°F TO 120°F AT THE INDIVIDUAL FIXTURE

OUTPUT. P.C. MUST ENSURE A TEMPERATURE OF 120° F MAXIMUM AT THE FIXTURES

TO PREVENT SCALDING.

34. BUILDING DOMESTIC WATER DEMAND & SIZING IS CALCULATED FROM NYS-PC

SECTION 603, 604 & APPENDIX E.

35. BUILDING SANITARY DEMAND & SIZING IS CALCULATED FROM NYS-PC SECTIONS 709

AND 710.

36. ALL DFU CALCULATIONS ARE BASED OFF OF TABLE 709.1 OF THE NYS-PC.

37. ALL SANITARY WATER PIPING SHALL BE PITCHED IN ACCORDANCE WITH NYS-PC

SECTION 704 BASED ON TABLE 704.1 SLOPE OF HORIZONTAL DRAINAGE PIPE.

38. ALL VENT SIZING IS BASED OFF OF SECTION 916 OF THE NYS PLUMBING CODE.

39. ALL PLUMBING EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

F#

REFER TO SUPPLEMENTAL FIGURE INDICATED BY

NUMBER (I.E. F2 REFERS TO FIGURE 2)

TEE OUTLET UP

TEE OUTLET DOWN

CAP ON END OF PIPE

FIXTURE UNITFU

DRAINAGE FIXTURE UNITDFU

DOUBLE CHECK VALVEDCV

BACKFLOW PREVENTERBFP

WATER FIXTURE UNITSWFU

THERMOSTATIC MIXING VALVETMV

NORMALLY CLOSEDNC

NORMALLY OPENNO

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/CALL OUT TAG

PLUMBING SHEET NUMBER

XXX

X-XXX

XXX

XX

THE ABBREVIATIONS ARE SHOWN FOR GENERAL

REFERENCE ONLY. THE PRESENCE OF AN

ABBREVIATION ON THIS LIST DOES NOT IMPLY ITS

USE ON THIS PROJECT. REFER TO DRAWINGS FOR

SPECIFIC ABBREVIATIONS USED.

TYPICAL
TYP.

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE PLUMBING CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

IDENTIFIER DESCRIPTION

VALVE IN VALVE BOX

NFHB

NON FREEZE HOSE BIBB

IN BOX W/VACUUM BREAKER

S

V

S

CW

WASTE PIPING (UNDER SLAB)

WASTE PIPING (ABOVE SLAB)

W

W

NEW(N)

EXISTING(E)

DEMO(D)
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B

A

1 2 3 4 5

EXISTING TOWER 6

DRAGON COASTER

NIC

EXISTING NORTH

COLONNADE/

BOARDWALK

CROSS-AXIS

M
A

T
C

H
 
L
I
N

E
 
C

X
A

 
S

E
R

I
E
S

DEMOLISH

STRUCTURE

ENTIRELY

DEMOLISH

STRUCTURE

ENTIRELY

EXISTING GUEST

SERVICES

EXISTING UPGRADE

BOOTH

EXISTING VENDOR

EXISTING DIPPIN

DOTS

U

P

DEMOLISH QUARRY TILE,

FLOOR DECKING AND

ASSOCIATED TIMBER

FRAMING. SEE

STRUCTURAL DRAWINGS

DEMOLISH CONCRETE

SLAB. SEE STRUCTURAL

DRAWINGS

1

(E)3/4"CW-UP

TO BE REMOVED

4

5

6

7

8

B

A

1 2 3 4 5

M
A

T
C

H
 
L
I
N

E
 
C

X
A

 
S

E
R

I
E
S

SEE CXA

DWGS

DEMO

IN

ENTIRETY

DEMO

IN

ENTIRETY

DEMO

IN

ENTIRETY

DRAGON

COASTER

NIC

EXISTING

TOWER 7

EXISTING

TOWER 6

2

3

3

(E)3/4"CW-DN

TO BE REMOVED

N

SCALE: 3/16" = 1'-0

PLUMBING FIRST FLOOR DEMOLITION PLAN
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DCV-P-11

N

SCALE: 3/16" = 1'-0

PLUMBING ROOF DEMOLITION PLAN

PLUMBING DEMOLITION NOTES:

1
CONTRACTOR TEMPORARILY CUT AND CAP EXISTING SANITARY PIPING BELOW SLAB. REMOVE ALL

SANITARY, VENT, COLD, AND HOT WATER PIPING FROM ABANDONED PLUMBING FIXTURES. EXACT LOCATION

VERIFY ON FIELD.

CONTRACTOR REMOVE EXISTING 3/4" DOMESTIC WATER LINE BACK TO SERVICE. REFER TO CXA BUILDING

FOR CONTINUATION OF PIPING REMOVAL.

DISCONNECT COLD WATER LINE AND REMOVE ALL ASSOCIATED PIPING WITH SUPPORTS FOR DRAGON

HEADS LOCATED ABOVE TOWERS.

CONTRACTOR TO REMOVE EXISTING HAND SINK AND FUNNEL DRAIN WITH ALL ASSOCIATED PIPING.

DISCONNECT FROM POWER, COLD AND HOT WATER LINES AND REMOVE EXISTING ELECTRIC WATER

HEATER WITH ALL ASSOCIATED PIPING.

CONTRACTOR TO REMOVE EXISTING 3-COMPARTMENT SINK WITH ALL ASSOCIATED PIPING.

DISCONNECT COLD WATER LINE AND REMOVE ALL ASSOCIATED PIPING WITH SUPPORTS FOR ICEMAKER.

CONTRACTOR TO REMOVE EXISTING VACUUM BREAKER WITH WATER MANIFOLD AND ALL ASSOCIATED

PIPING AND TUBING.

2

3

4

5

6

7

GENERAL NOTES:

1. ALL EXISTING PIPING ARE SHOWN AS A REFERENCE ONLY. CONTRACTOR SHALL FIELD VERIFY LOCATIONS

AND SIZES FOR ALL EXISTING SERVICES PRIOR TO DEMOLITION.

2. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF DOMESTIC WATER SYSTEM FOR ANY DEMOLITION AND

CONSTRUCTION WORK.

8
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FD-1

3

CO
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2"V

UG 3"W

2"V

1

UG 3"W

1"CW

UG 2"V

3/4"CW

WITHIN ATTIC

3/4"CW

WITHIN ATTIC

3/4"CW

WITHIN ATTIC

3/4"CW-UP TO ROOF

3/4"CW-UP TO ROOF

3/4"HB

3/4"CW-DROP

RPZ-1
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PLUMBING FIRST FLOOR AND ROOF CONSTRUCTION PLAN

DCV-P-21

N

N

SCALE: 3/16" = 1'-0

PLUMBING ROOF CONSTRUCTION PLAN

N

SCALE: 3/16" = 1'-0

PLUMBING FIRST FLOOR CONSTRUCTION PLAN

PLUMBING CONSTRUCTION NOTES:

1 RECONNECT NEW 3" WASTE LINE TO EXISTING SHOWN ON THE DRAWINGS. EXACT LOCATION VERIFY IN

FIELD.

PROVIDE NEW 3" VENT THRU ROOF TO OPEN TO OUTDOOR ATTIC SPACE.

CONTRACTOR TO PROVIDE 3/4" COLD WATER ABOVE CEILING WITHIN ATTIC SPACE AND 3" VENTED SANITARY

STUB-OUT FOR FUTURE CONNECTION OF PLUMBING FIXTURES BY FUTURE TENANT.

CONNECT NEW 3/4"CW LINE TO EXISTING REINSTALLED DRAGON HEADS. PROVIDE ISOLATION VALVE AND

UNION. PROVIDE ALL REQUIRED SUPPORTS AND INSULATION OF COLD WATER PIPING.

PROVIDE SEAL AND WATERTIGHT NEW PENETRATIONS THRU ROOF AS PER ROOF MANUFACTURER

REQUIREMENTS.

CONTRACTOR TO INSTALL 3/4" RPZ ABOVE CEILING WITHIN ATTIC SPACE FOR IRRIGATION SYSTEM

PROVIDED AND INSTALLED FOR PLANTER AREA AND TREE (REFER TO ARCHITECTURAL DCV DRAWINGS FOR

LOCATION). CONTRACTOR TO SUBMIT IRRIGATION SYSTEM DESIGN AND COMPONENTS FOR AOR AND EOR

REVIEW. PROVIDE DRAINAGE PIPING AND AIR GAP FOR RPZ'S RELIEF VALVE AND DIRECT IT TO OUTSIDE.

2

4

5

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF WATER DISTRIBUTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. PROVIDE DRAIN VALVES AT BOTTOM FOR EACH BRANCH. PROVIDE ACCESS PANELS TO ALL VALVES

ABOVE CEILING AND BEHIND WALLS.

3. INSTALL NEW WATER PIPING WITH PROPER SLOPES TO AVOID WATER TRAPS DURING WINTER SEASON.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

6. SEWER CROSSING WATER MAINS, CONDUITS, OR OTHER UTILITY SHALL BE MINIMUM 18" CLEARANCE

BETWEEN THE OUTSIDE OF THE UTILITY AND OUTSIDE OF THE SEWER. THE CROSSINGS SHALL BE

ARRANGED SO THAT THE SEWER JOINTS WILL BE EQUIDISTANT AND AS FAR AS POSSIBLE FROM THE

WATER MAIN JOINTS.

3

6
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PIPE SLEEVE THROUGH WALL DETAIL

SCALE: NOT TO SCALE
P-81

1
PIPE TRENCH DETAIL

SCALE: NOT TO SCALE
P-81

2
TYPICAL CLEVIS HANGER DETAIL

SCALE: NOT TO SCALE
P-81

4

DRAIN VALVE DETAIL

SCALE: NOT TO SCALEP-81

5
FLOOR DRAIN DETAIL

SCALE: NOT TO SCALEP-81

6

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER

REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE

DATE

REVISION

CONSULTANT SEAL

CONSULTANT

INFORMATION

AS BUILT - NO CHANGES

AS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

0

08/23/2022

22-523

Syosset, N.Y.

 516-214-8157[T]

LiRo Engineers, Inc.

NOTES:

1. FOR INTERIOR WALLS

AND BELOW GRADE

GROUND TO GROUND WALLS.

POURED CONCRETE

OR C.M.U. WALL.

ANCHOR LUGS (MIN. 3 REQ'D)

PIPE INSULATION

(WHERE REQ'D)

ESCUTCHEON PLATE

ON ONE OR BOTH

SIDES WHERE PIPING

IS EXPOSED.

PIPE SLEEVE

PIPE

FIRE RESISTANT

SILICONE FOAM

SEALER

3/4" GLOBE VALVE

BUSHING

NPT  ADAPTER

3/4" BRASS NIPPLES

3/4"  GARDEN HOSE BIBB

(BRASS)

ALL THREAD ROD

CLEVIS HANGER

INSULATION

INSULATION PROTECTIVE

SHEETMETAL SHIELD

WASHER (TOP & BOTTOM)

NUT (TOP & BOTTOM)

PIPE

6 1/2"

1"    TO

1 1/2" MAX.

A

CHROME PLATED

STRAINER ASSEMBLIES

1/2" TRAP PRIMER

CONNECTION

CAST IRON BODY

NICKEL BRONZE

STRAINER ASSEMBLY

FINISHED FLOOR

VENEER

FINISHED FLOOR

SLAB

ROUGH FLOOR

SLAB

5 3/16"

3/4"

JOSAM 56000 SERIES KLEENATRON

CLEANOUT WITH-LEVELEZE

ADJUSTABLE COLLAR; OR

APPROVED EQUAL.

BALANCE OF PIPING

SAME AS CLEANOUT

TO GRADE

FINISHED

FLOOR

SECURED RIM &

SCORIATED COVER

LEVELEZE

ADJUSTABLE

COLLAR

GASKET

CLEANOUT

PLUG

INSIDE CAULK

CONNECTION

SHOWN WITH

JOINT GASKET

FLOOR CLEANOUT DETAIL

SCALE: NOT TO SCALEP-81

7

IN AREAS WITH WET OR

UNSTABLE BOTTOMS USE

1 1/2" STONE, DEPTH AS

DIRECTED BY THE ENGINEER.
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HAND BACKFILL WITH SELECTED

LOOSE EARTH, SAND OR

GRAVEL AND COMPACT.

UNDERGROUND PIPE

MACHINE BACKFILL WITH GOOD FILL

AS DIRECTED, EXCLUDING LARGE

ROCKS, FROZEN CHUNKS, DEBRIS,

OR SPONGY MATERIAL AND

COMPACT AS SHOWN WITH

OPTIMUM MOISTURE CONTENT.

HAND BACKFILL WITH SELECTED

MATERIALS AND COMPACT

90% COMPACTION

95% COMPACTION

GRADE

AS INDICATED

INFRASTRUCTURE REHABILITATION PHASE - 3

PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS

PLUMBING DETAILS

DCV-P-81

VENT THRU ROOF DETAIL

SCALE: NOT TO SCALE
P-81

3

10"

PIPE SLEEVE

MASTIC CAULKING

COMPOUND & OAKUM

OFFSET IN CEILING

WHERE REQUIRED

VENT PIPE

ESCUTCHEON FOR EXPOSED RISER

HAND WIPE OR SOLDER JOINT

FLASHING: 4 LBS. SHEET LEAD

24" MIN. FROM ANY WALL OR VERTICAL SURFACE

ROOF

CONSTRUCTION

VENT THRU ROOF

18" MINIMUM
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MECHANICAL GENERAL NOTES

1. CONTRACTOR SHALL BE RESPONSIBLE FOR DEMOLITION OF MECHANICAL

EQUIPMENT AND MATERIAL RELATING TO THEIR RESPECTIVE TRADE.

2. THE CONTRACTOR SHALL REMOVE, RELOCATE, REPLACE, ADJUST, ADAPT AND

MODIFY EXISTING EQUIPMENT AND/OR SYSTEMS AS REQUIRED WHEN SUCH WORK IS

UNCOVERED AND FOUND TO INTERFERE WITH COMPLETION OF WORK IN THIS

CONTRACT OR OTHER CONTRACT WORK.

3. EXECUTE THE DEMOLITION IN CAREFUL AND ORDERLY MANNER WITH THE LEAST

POSSIBLE DISTURBANCE TO THE PUBLIC, EGRESS OR THE FUNCTIONING OF THE

EXISTING BUILDING.

4. TAKE NECESSARY PRECAUTIONS TO PREVENT DUST AND DIRT FROM RISING BY

WETTING DEMOLISHED DEBRIS. EXCESSIVE USE OF WATER WILL NOT BE PERMITTED.

5. PRIOR TO DEMOLITION, CONTRACTOR SHALL REVIEW WITH OWNER ALL MATERIALS

TO BE REMOVED, SHOULD THE OWNER WANT TO KEEP ANY MATERIALS THE

CONTRACTOR SHALL REMOVE AND DELIVER THE PARTS TO THE OWNER ON THE SITE

WHERE SO DIRECTED.  OTHERWISE ALL DEMOLISHED OR REMOVED MATERIALS SHALL

BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE REMOVED FROM THE

SITE AND BE DISPOSED OF IN A LEGAL MANNER.

6. DEMOLITION SHALL INCLUDE REMOVAL OF ALL PARTS AND PIECES IN THEIR

ENTIRETY BACK TO POINTS INDICATED OR IF NOT INDICATED

BACK TO THEIR POINT OF SOURCE.

7. WHERE CONDITIONS PROHIBIT TOTAL REMOVAL OF THE WORK, THE REMAINING

PORTION SHALL BE CUT FLUSH WITH THE SURROUNDING SURFACE AND BE CAPPED,

PLUGGED OR SEALED AND THE SURROUNDING SURFACE SHALL BE REFINISHED IN AN

APPROVED MANNER.

9. DO NOT REMOVE EXISTING STRUCTURAL WORK.  DO NOT REMOVE

OPERATIONAL ELEMENTS AND SAFETY-RELATED COMPONENTS IN A

MANNER RESULTING IN A REDUCTION OF CAPACITIES TO PERFORM IN THE MANNER

INTENDED OR RESULTING IN DECREASED OPERATIONAL LIFE, INCREASED

MAINTENANCE, OR DECREASED SAFETY.

10. REMOVALS, DISCONNECTIONS, AND RELOCATIONS SHALL BE

PERFORMED BY WORKMEN SKILLED IN THE TRADE INVOLVED AND SHALL BE EMPLOYED

BY A CONTRACTOR LICENSED IN THE TRADE INVOLVED.  ALL WORK SHALL BE DONE IN

ACCORDANCE WITH ACCEPTED TRADE PRACTICES.

11. PROVIDE ADEQUATE TEMPORARY SUPPORT FOR WORK TO REMAIN, TO PREVENT

FAILURE.  DO NOT ENDANGER OTHER WORK.

12. PROTECTION:  PROVIDE ADEQUATE PROTECTION WHERE REQUIRED FOR THE

PRESENT BUILDING AND ITS CONTENTS. TEMPORARY DUSTPROOF BARRIERS AND

BARRICADES SHALL BE ERECTED WHERE REQUIRED FOR PROTECTION OF PERSONNEL,

PROTECTION FROM DUST AND DIRT, FOR SECURITY, FIRE AND

WEATHER PROTECTIVE REASONS.

13. CONTRACTOR SHALL TAKE EVERY PRECAUTION AGAINST FIRE BY EMPLOYING FIRE

DEPARTMENT TYPE HOSES AND PORTABLE FIRE EXTINGUISHERS AS REQUIRED BY

OSHA AND/OR THE OWNER'S INSURANCE UNDERWRITER.

14. BEFORE STARTING DEMOLITION OPERATIONS, PROVIDE THE

NECESSARY PROTECTIVE DEVICES, WHERE REQUIRED, AND IN STRICT ACCORDANCE

WITH OSHA RULES AND REGULATIONS.

14. USE TEMPORARY ENCLOSURES, OR OTHER SUITABLE METHODS TO LIMIT DUST AND

DIRT RISING AND SCATTERING TO LOWEST PRACTICAL LEVEL.  COMPLY WITH

GOVERNING REGULATIONS PERTAINING TO ENVIRONMENTAL PROTECTION.

15. FIELD VERIFY DEMOLITION REQUIREMENTS AND EXISTING CONDITIONS. DEMOLITION

NOTES ARE INDICATED IN NOTE FORM.

16. CONTRACTOR SHALL ESTABLISH A PATH OF TRAVEL AND TIME SCHEDULE FOR THE

REMOVAL  OF ALL DEBRIS AND WASTE, AND HAVE THIS APPROVED BY OWNER.

CONTRACTOR IS TO ENSURE THAT ALL CORRIDORS AND PUBLIC AREAS BE KEPT FREE

OF OBSTRUCTIONS, DEBRIS, AND ARE  TO BE BROOM SWEPT CLEAN AT ALL TIMES.

17. CONTRACTOR SHALL VISIT THE SITE AND BECOME INFORMED AS TO THE CONDITION

OF THE  PREMISES AND THE EXTENT AND CHARACTER OF WORK REQUIRED. NO

ADDITIONAL COMPENSATION WILL BE APPROVED DUE TO FIELD CONDITIONS.

MECHANICAL DEMOLITION NOTES

1. ALL WORK AND MATERIALS SHALL BE PURCHASED AND INSTALLED IN

ACCORDANCE WITH ALL NATIONAL & NEW YORK STATE CODES AND

REGULATIONS (AS WELL AS ALL APPLICABLE LOCAL CODES & REGULATIONS).

THE CONTRACTOR SHALL BE RESPONSIBLE TO ENSURE THAT ALL HVAC WORK

IS PROVIDED AND INSTALLED IN STRICT ACCORDANCE WITH SEISMIC

REQUIREMENTS.

2. DO NOT SCALE FROM THESE DRAWINGS.

3. THE EXACT MOUNTING HEIGHTS AND LOCATIONS OF ALL HVAC EQUIPMENT

SHALL BE FIELD VERIFIED  AND COORDINATED WITH ALL OTHER MECHANICAL,

ELECTRICAL, PLUMBING, FIRE SPRINKLER, ARCHITECTURAL AND STRUCTURAL

SYSTEMS.  DURING SHOP DRAWINGS SUBMISSIONS, SHOW ALL MOUNTING

HEIGHTS OF DUCTWORK, UNITS, ETC.

4. VERIFY ALL EQUIPMENT VOLTAGES WITH THE ELECTRICAL DESIGN PRIOR TO

ORDERING  EQUIPMENT.

5. PROVIDE PHASE LOSS PROTECTION FOR ALL POLY-PHASE MOTOR DEVICES.

6. DUCTWORK SHALL BE CONSTRUCTED OF GALVANIZED SHEET STEEL IN STRICT

COMPLIANCE WITH THE LATEST EDITION OF THE ASHRAE, NFPA, AND SMACNA

GUIDE RECOMMENDATIONS.  ALL DUCTS TO HAVE PITTSBURGH TYPE LOCK FOR

LONGITUDINAL SEAMS AND DRIVE SLIP / "S" SLIP FOR TRANSVERSE JOINTS.

"DUCT-MATE" JOINT SYSTEM IS ACCEPTABLE IN LIEU OF PRIOR SEAM SYSTEMS.

SIZES AS SHOWN INDICATE INSIDE CLEAR DIMENSIONS OF THE AIR PASSAGE.

DUCTWORK SHALL BE FULLY INSULATED AS PER APPLICABLE CODES AND

WRITTEN SPECIFICATIONS.

7. DUCT SIZES MUST BE VERIFIED FOR CLEARANCES AT THE JOB SITE PRIOR TO

FABRICATION. DIMENSIONS MAY BE CHANGED TO ACCOMMODATE

CONSTRUCTION AS LONG AS EFFECTIVE  CROSS-SECTIONAL AREA IS

MAINTAINED. DUCT TRANSITIONS SHALL BE CONSTRUCTED WITH A SLOPE OF 1"

TO 4".  ALL DEVIATIONS FROM ORIGINAL CONTRACT DRAWINGS SHALL BE

REVIEWED BY ENGINEER  DURING THE SHOP DRAWING PROCESS.

8. PROVIDE MANUAL BALANCING DAMPERS AS REQUIRED TO PROPERLY BALANCE

EACH INDIVIDUAL AIR DISTRIBUTION SYSTEM.  IF THE LOCATION OF THE

BALANCING DAMPER IS NOT DEFINED ON THE DRAWINGS, THE FOLLOWING

MINIMUMS STANDARDS SHALL GOVERN.  ALL SUPPLY, RETURN, AND EXHAUST

MAIN BRANCHES FROM TRUNKS, EACH SPLIT AND ALL SUB- BRANCHES FROM

MAIN SHALL INCORPORATE BALANCING DAMPERS.

9. PROVIDE FLEXIBLE CONNECTORS AT ALL DUCT CONNECTIONS TO  VIBRATING

EQUIPMENT. THESE CONNECTORS SHALL BE INSTALLED IN  CLOSE PROXIMITY

TO SUCH EQUIPMENT.

10. PROVIDE FIRE DAMPERS WITH RATED ACCESS DOORS AT ALL DUCT

PENETRATIONS THROUGH FIRE  RATED WALLS, SMOKE AND FIRE STOPPING,

SHAFT, FLOORS, RATED CEILINGS AND PARTITIONS AS  REQUIRED TO MAINTAIN

ARCHITECTURAL FIRE RATINGS. REFER TO THE ARCHITECTURAL PLANS AND

SPECIFICATIONS FOR LOCATIONS AND FIRE RATING REQUIREMENTS.

CONTRACTOR MUST FULLY REVIEW ALL ARCHITECTURAL AND ENGINEERING

DRAWINGS AND VISIT THE SITE PRIOR TO SUBMITTING THE BID. NO EXTRAS

WILL BE ALLOWED.

11. ALL ACCESS DOORS REQUIRED IN GENERAL CONSTRUCTION ARE TO BE

PROVIDED AND INSTALLED BY THE  CONTRACTOR.  IT IS THE RESPONSIBILITY

OF THE CONTRACTOR TO IDENTIFY SIZE, TYPE AND LOCATION OF SUCH DOORS

FOR PROPER ACCESS TO ALL CONCEALED  HVAC EQUIPMENT, VALVES AND

OTHER RELATED EQUIPMENT. THE CONTRACTOR SHALL IDENTIFY THESE

REQUIREMENTS ON A COORDINATED SHOP DRAWING PRIOR TO SYSTEM

FABRICATION AND  INSTALLATION.

12. ALL CEILING MOUNTED EQUIPMENT MUST BE SUPPORTED DIRECTLY FROM

BUILDING STRUCTURE WITH COMBINATION SPRING AND  NEOPRENE-IN-SHEAR

HANGERS AND ROD. PROVIDE SUPPLEMENTARY STEEL AS REQUIRED TO

ADEQUATELY SUPPORT THE LOAD.

13. THE CONTRACTOR MUST CONTRACT AN INDEPENDENT NEBB CERTIFIED AIR

BALANCING & TESTING COMPANY TO PERFORM THE AIR BALANCING WORK AND

ASSOCIATED SYSTEM AIR BALANCING REPORT.  ALL WORK SHALL BE

PERFORMED IN STRICT COMPLIANCE WITH ALL APPLICABLE CODES,

REGULATIONS, PLANS AND WRITTEN SPECIFICATIONS. SUBMIT THE FINAL AIR

BALANCE REPORT TO THE ENGINEER FOR REVIEW AND APPROVAL  PRIOR TO

SUBSTANTIAL COMPLETION OF THE PROJECT, AS DETERMINED BY THE AND

OWNER/CLIENT.  THE AIR BALANCE REPORT MUST INCLUDE ALL SUPPLY,

RETURN, & EXHAUST AIR TERMINALS, FRESH AIR (OUTSIDE AIR) INTAKE AND

VENTILATION EXHAUST CFM RATES FOR ALL UNITS.  ALSO INCLUDE ACTUAL

SUPPLY & RETURN AIR VELOCITY & STATIC PRESSURE READINGS ALONG WITH

ALL MOTOR AMPERAGES FOR ALL UNITS.

14. THE CONTRACTOR IS TO INCLUDE IN THEIR BID ALL LOW VOLTAGE CONTROL

WIRING, THERMOSTATS, RELAYS, TRANSFORMERS, STARTERS ETC FOR A

COMPLETE OPERATING CONTROL SYSTEM AS DESCRIBED IN THE SEQUENCE OF

OPERATIONS, THE CONTRACTOR IS ALSO RESPONSIBLE FOR LINE VOLTAGE

CONTROL FOR EXHAUST FANS CONTROLLED FROM LIGHT SWITCH AND

THERMOSTATS. ALL CONTROL WIRING IN THE AREAS THAT DO NOT HAVE

DROPPED CEILINGS THE CONTRACTOR MUST PROVIDE ALL CONTROL WIRING

CONDUIT. IN AREAS OF DROPPED CEILING PLENUM RATED CONTROL WIRING

CAN BE RUN EXPOSED ABOVE CEILING.

15. ALL MECHANICAL EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

T

HVAC SYMBOL LIST

EXISTING DUCTWORK OR

PIPING TO REMAIN

NEW DUCTWORK OR PIPING

THERMOSTAT

VOLUME DAMPER

EQUIPMENT TAG

EQUIPMENT NUMBER

MOTOR OPERATED DAMPER

DETAIL TAG/CALL OUT TAG

MECHANICAL SHEET NUMBER

XXX

X-XXX

XXX

XX

F#

EXISTING DUCTWORK OR

PIPING TO BE REMOVED

EXHAUST GRILLE

VD

BD
BACKDRAFT DAMPER

REFER TO SUPPLEMENTAL

FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

DOUBLE-LINE AND SINGLE-LINE

RECTANGULAR DUCT, FIRST

NUMBER INDICATES SIDE IN VIEW

IN INCHES, SECOND NUMBER

INDICATES SIDE IN DEPTH IN

INCHES

24X12

24X12

REGULAR SUPPLY AIR DUCT

(UP AND DOWN)

REGULAR RETURN AIR DUCT

(UP AND DOWN)

REGULAR EXHAUST AIR DUCT

(UP AND DOWN)

REGULAR OUTSIDE AIR DUCT

(UP AND DOWN)

M

IDENTIFIER                   DESCRIPTION

FLEXIBLE DUCTWORK

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

HVAC ABBREVIATIONS

IDENTIFIER                               DESCRIPTION

AC DIRECT EXPANSION AIR CONDITION UNIT

CFM CUBIC FEET PER MINUTE

COND CONDENSATE

CU CONDENSING UNIT

CUH CABINET UNIT HEATER

DB DRY BULB

DN DOWN

EA EXHAUST AIR

EF EXHAUST FAN

EG EXHAUST GRILLE

EUH ELECTRIC UNIT HEATER

EER ENERGY EFFICIENCY RATIO

EG EXHAUST GRILLE

FAI FRESH AIR INTAKE

GC GENERAL CONTRACTOR

MBH THOUSAND BTU PER HOUR

PC PLUMBING CONTRACTOR

RG RETURN GRILLE

RTU ROOFTOP UNIT

SA SUPPLY AIR

SD SUPPLY DIFFUSER

TYP.  TYPICAL

VIF VERIFY IN FIELD

SCOPE OF WORK

DEMOLITION

1. REMOVE TWO (2) EXISTING THRU WALL AC UNITS AS INDICATED.

2. REMOVE ONE (1) EXISTING ROOFTOP FAN AND ASSOCIATED DUCTWORK,

CONTROLS AND ACCESSORIES.

3. REMOVE TWO (2) EXISTING LOUVERS AS INDICATED.

4. REMOVE ONE (1) EXISTING GRAVITY VENTILATOR AS INDICATED.

CONSTRUCTION

1. PROVIDE ONE (1) EXHAUST FAN AS INDICATED.

2. PROVIDE ONE (1) NEW RAIN RESISTANT LOUVER AS INDICATED.
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SCALE: 3/16" = 1'-0

MECHANICAL FIRST FLOOR DEMOLITION PLAN

MECHANICAL DEMOLITION NOTES:

1
REMOVE EXISTING THRU WALL AC UNIT. IF NO LONGER IN WORKING CONDITION, DISPOSAL SHALL BE IN

ACCORDANCE WITH EPA REQUIREMENTS.

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER

REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE

DATE

REVISION

CONSULTANT SEAL

CONSULTANT

INFORMATION

AS BUILT - NO CHANGES

AS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

0

08/23/2022

22-523

Syosset, N.Y.

 516-214-8157[T]

LiRo Engineers, Inc.

1

GENERAL NOTES:

1. RETURN REMOVED EXISTING EQUIPMENT TO OWNER IF IT IS IN WORKING CONDITION.
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COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.
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N

SCALE: 3/16" = 1'-0

MECHANICAL ROOF DEMOLITION PLAN

MECHANICAL DEMOLITION NOTES:

1
DEMOLISH EXISTING  ROOF MOUNTED EXHAUST FAN AND ASSOCIATED DUCTWORK. COORDINATE

REMOVAL OF ELECTRICAL POWER AND WIRING WITH ELECTRICAL CONTRACTOR.

DEMOLISH EXISTING LOUVER.

DEMOLISH EXISTING GRAVITY VENTILATOR.
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EXHAUST FAN - CONSTANT SPEED

SCALE: NOT TO SCALE   M-81

6

EXHAUST FAN - CONSTANT SPEED - SEQUENCE OF OPERATIONS:

GENERAL: EACH EXHAUST FAN CONSISTS OF FAN, BACKDRAFT DAMPER, AND EC MOTOR

CONTROLLER

EXHAUST FAN TO BE LOCALLY CONTROLLED FROM SWITCH MOUNTED ADJACENT TO FAN.

1. OCCUPIED MODE:

a. THE EXHAUST FAN SHALL RUN AT A CONSTANT VOLUME WHEN SWITCHED ON.

3. UNOCCUPIED MODE:

a. THE EXHAUST FAN SHALL BE OFF WHEN SWITCHED OFF.

MECHANICAL LOUVER 

SCALE: NOT TO SCALE   M-81

4
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60"  MAXIMUM

M-81
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MECHANICAL ANCHORING DETAIL

SCALE: NOT TO SCALE   M-81

1
MECHANICAL DUCT HANGER DETAIL

SCALE: NOT TO SCALE   M-81

2
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SUPPORT FROM BUILDING STRUCTURE
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AVAILABLE
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ISOLATORS

FLEXIBLE CONNECTION

AIR

FLOW

MOUNTING BRACKET

FLEXIBLE CONNECTION

DUCTWORK

AIR

FLOW

EF

DUCTWORK

MECHANICAL FAN HANGING DETAIL

SCALE: NOT TO SCALE   M-81
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MECHANICAL DUCT CONSTRUCTION DETAIL

SCALE: NOT TO SCALE   M-81

5

M

LOUVER-TO-DAMPER

DISTANCE (M) AS

DEFINED BY

MANUFACTURER

DUCT

 INSTALLATION NOTES:

1. ALL DUCT TRANSITIONS SHALL BE CONSTRUCTED AND INSTALLED AS

DETAILED BY SMACNA.

 2.  ALL DUCTS SHALL BE CONSTRUCTED AND ERECTED IN A NEAT AND

WORKABLE MANNER.

 3. DUCTS SHALL BE CONSTRUCTED OF THE WEIGHTS, GAUGES AND

MATERIAL SPECIFIED.

 4. THE DIMENSION SHOWN FOR ALL DUCTS SHOWN IN PLAN GIVE THE WIDTH

FIRST AND THEN THE HEIGHT.

 5. DUCT RISERS SHOULD BE SUPPORTED BY ANGLES AT EVERY FLOOR.

 6. AIR TURN SHALL BE INSTALLED IN ALL ABRUPT ELBOWS TO PREVENT

TURBULENCE.

 7. DUCTS SHALL BE SECURELY ATTACHED TO THE BUILDING CONSTRUCTION

IN AN APPROVED MANNER.

 8. DIVERGING TRANSITION PIECES SHALL BE MADE AS GRADUAL AS

POSSIBLE.

 9. INSTALL FIRE DAMPERS IN ACCORDANCE WITH UL 555.

10. ACCESS PANELS SHOULD BE PLACED BEFORE AND/OR AFTER EQUIPMENT

INSTALLED IN THE DUCT.

11. DUCT AREA SHOULD NOT BE DECREASED MORE THAN 10 PERCENT WHEN

OBSTRUCTIONS CANNOT BE AVOIDED, AND THEN A STREAMLINED FITTING

SHOULD BE USED.

12. FLEXIBLE FABRIC CONNECTIONS (OR EQUAL) SHOULD BE USED ON BOTH

INLETS AND OUTLETS OF ALL FANS AND AIR HANDLING UNIT.

13. JOINTS AND SEAMS OF SUPPLY DUCTS SHALL BE FASTENED SECURELY

AND MADE AIR TIGHT.

14. VANES SHORTER THAN 36" SHALL BE SINGLE WALL, WITH A 2" RADIUS AND

1 1/2" SPACING. VANES LARGER THAN 36" AND SHORTER THAN 48" SHALL

BE DOUBLE WALL, WITH A 2" OUTER RADIUS, 1" INNER RADIUS, AND 2 1/8"

SPACING. VANES LONGER THAN 48" SHALL BE DOUBLE WALL, WITH A 4 1/2"

OUTER RADIUS, 2 1/4" INNER RADIUS, AND 3 1/4" SPACING. NO TURNING

VANES SHALL INCLUDE A TRAILING EDGE.
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Notification Supp.

SYSTEM OUTPUTS

GROUND FLOOR

1

FIRE ALARM RISER DIAGRAM

SCALE: NOT TO SCALE

FF

NOTES:

1. WIRING SHOWN ON RISER IS DIAGRAMMATICAL. PROVIDE NEW FIRE ALARM CABLE AS

REQUIRED AND INSTALL WIRING LOOPS AS BEST SUITED FOR FIELD CONDITIONS.

2. THE BUILDING IS FULLY SPRINKLERED.

= EXISTING FIRE ALARM WIRING

= NEW FIRE ALARM WIRING

= END OF LINE RESISTOR

HH HH

S

FF

SS

H

TRENCH AND INSTALL UNDERGROUND CONDUIT TO

RUN FIRE ALARM WIRING FROM CXA BUILDING TO

DRAGON COASTER VENDORS. COORDINATE WITH

FIELD CONDITIONS.

ST

HH
FACP

EDWARDS

EST3X

NEW FIRE ALARM PANEL

LOCATED IN CXA BLDG.

SEE CXA DRAWINGS FOR

MORE INFORMATION.

TOWER 7 ATTIC

H

TOWER 6 ATTIC

1. THE FIRE ALARM AND SMOKE DETECTION SYSTEM SHALL BE INSTALLED IN COMPLIANCE WITH THE NATIONAL FIRE

PREVENTION CODE (NFPA 72 - 2016), NATIONAL LIFE SAFETY CODE (NFPA 101 - 2018), NATIONAL ELECTRICAL CODE (NFPA

70 - 2017), 2020 NEW YORK STATE BUILDING CODE, AND ALL LOCAL MUNICIPAL CODES HAVING JURISDICTION.

2. THE FIRE ALARM AND SMOKE DETECTION SYSTEM SHALL BE MAINTAINED AND TESTED IN COMPLIANCE WITH NFPA 72.

3. A CONTINUOUS FIRE WATCH SHALL BE PROVIDED IF THERE IS FIRE SYSTEM IMPAIRMENT.

4. ALL FIRE ALARM STROBES SHALL BE SYNCHRONIZED AND SHALL REMAIN FLASHING AFTER SYSTEM SILENCE FUNCTION.

5. CONTRACTOR TO UPDATE ALL NECESSARY CORRESPONDING FIRE ALARM SIGNALS WHEN PERFORMING ANY

MODIFICATION TO THE BUILDING, WHERE APPLICABLE, MAKE SURE THE SAME UPDATES ARE COORDINATED AND

TRANSMITTED TO THE CENTRAL STATION.

6. HORNS WILL SOUND A TEMPORAL 3-SIGNALING RHYTHM PER NFPA 72.

7. EXACT PLACEMENT OF DEVICES TO BE VERIFIED IN FIELD.

8. ALL SMOKE DETECTORS SHALL BE INSTALLED A MINIMUM OF 36" FROM ANY HVAC SUPPLY OR RETURN REGISTER.

9. FIRE ALARM WIRING SHALL BE INSTALLED IN A MINIMUM OF 3/4" RIGID GALVANIZED CONDUIT OR BY NEW YORK STATE

BUILDING CODE APPROVED WIRING METHODS.

10. WALL MOUNTED HORNS AND VISUAL FIRE ALARMS (STROBES) SHALL BE MOUNTED NOT LESS THAN 6'-8" AND NOT

GREATER THAN 8'-0" A.F.F.  WHERE LOCAL CONDITIONS ARE TOO LOW TO PERMIT THE REQUIRED MINIMUM

INSTALLATION HEIGHT, INSTALL THE STROBES AT 6" BELOW THE CEILING.

11. MANUAL PULL STATIONS SHALL BE MOUNTED AT 4'-0" A.F.F. AND SHALL BE INSTALLED WITHIN 5'-0"  OF EXIT DOOR.

12. WIRING SHALL BE INSTALLED IN ACCORDANCE WITH NFPA 70 AND AS RECOMMENDED BY THE MANUFACTURER OF THE

FIRE ALARM SYSTEM.

13. ALL EQUIPMENT AND COMPONENTS SHALL BE NEW AND SHALL BE TESTED AND LISTED BY A NATIONALLY RECOGNIZED

APPROVALS AGENCY.

14. ALL EQUIPMENT SHALL BE ATTACHED TO WALLS AND CEILING/FLOOR ASSEMBLIES AND SHALL BE HELD FIRMLY IN PLACE.

FASTENERS AND SUPPORTS SHALL BE ADEQUATE TO SUPPORT REQUIRED LOAD.

15. ALL FIELD WIRING SHALL BE ELECTRICALLY SUPERVISED FOR OPEN CIRCUIT AND GROUND FAULTS.

16. ALL BOXES AND CABINETS SHALL BE UL LISTED FOR THEIR USE AND PURPOSE.

17. DIALER OR ALARM COMMUNICATOR TRANSMITTER SHALL TRANSMIT ALL POINTS AS THEY ARE REPORTED TO THE HOST

PANEL.

18. ALL DEVICES SHALL BE COMPATIBLE WITH EXISTING SYSTEM (EST3 BY EDWARDS). FIRE ALARM PRODUCTS SHALL BE

APPROVED BY THE ENGINEER OR OWNER.

19. ALL PENETRATIONS SHALL BE FIRE PROOFED AS REQUIRED.

1. LOCATION OF DEVICES AND EQUIPMENT ARE APPROXIMATE. FINAL LOCATIONS MUST BE DETERMINED ACCORDING TO

THE SITE CONDITIONS.

2. VISUAL FIRE ALARMS (STROBES) SHALL HAVE MINIMUM 5'-0" CLEARANCE FROM ANY OBSTRUCTIONS, SHALL BE FIELD

ADJUSTABLE, AND SHALL BE RATED AT 75 CANDELA MINIMUM, UNLESS OTHERWISE NOTED. ALL STROBES SHALL BE

SYNCHRONIZED AT LINE OF SIGHT.

3. WALL MOUNTED HORNS AND VISUAL FIRE ALARMS (STROBES) SHALL BE MOUNTED NOT LESS THAN 6'-8" AND NOT

GREATER THAN 8'-0" A.F.F.  WHERE LOCAL CONDITIONS ARE TOO LOW TO PERMIT THE REQUIRED MINIMUM

INSTALLATION HEIGHT, INSTALL THE STROBES AT 6" BELOW THE CEILING.

4. MANUAL PULL STATIONS SHALL BE MOUNTED AT 4'-0" A.F.F. AND SHALL BE INSTALLED WITHIN 5'-0" OF EXIT DOOR.

5. FUSE CUT OUT BOX SHALL COMPLY WITH THE NATIONAL ELECTRICAL CODE AND HAVE A REMOVABLE SOLID COPPER

NEUTRAL BAR.

6. ALL CONDUITS AND CONTROL PANELS SHALL BE GROUNDED TO BUILDING STEEL/GROUND GRID WITH A MINIMUM #8

CONDUCTOR.

7. RISER DIAGRAM ON THIS DRAWING IS FOR DESIGN PURPOSE ONLY. FIRE ALARM CONTRACTOR SHALL PROVIDE A

COMPLETE RISER DIAGRAM WITH ACTUAL FIELD WIRING REQUIRED.

8. EACH FIRE ALARM INITIATING AND INDICATING CIRCUIT SHALL BE ELECTRICALLY SUPERVISED.

9. EACH VISUAL FIRE ALARM CIRCUIT SHALL CONTAIN AT LEAST 20% SPARE CAPACITY.

10. ALL CONTROL PANELS, FUSE CUTOUTS, TROUBLE BELLS, ALARM BELLS AND SILENCE SWITCHES SHALL BE PROPERLY

LABELED WITH MINIMUM 1/4" HIGH LETTERS.

11. WIRING FOR AUDIBLE AND VISUAL ALARM NOTIFICATION DEVICES SHALL BE ARRANGED SO THAT A LOSS OF A PORTION

OF THE WIRING ON A FLOOR WILL NOT RENDER MORE THAN 60% OF THE DEVICES OF EACH TYPE INOPERATIVE, AND

THE DEVICES SHALL BE SO CONNECTED TO THE CIRCUITRY (i.e., BY MEANS OF ALTERNATE CIRCUITS) AS TO MAINTAIN

AT LEAST PARTIAL AUDIBILITY/VISIBILITY THROUGHOUT THE ENTIRE FLOOR.

12. THE FIRE ALARM CONTROL PANEL SHALL BE PROVIDED WITH A KEY SWITCH. DURING DAILY TESTS, THE KEY SWITCH

SHALL BE USED TO BYPASS THE CIRCUITS THAT CONTROL DAMPERS AND FAN SHUTDOWN.

13. THE DAMPERS AND FAN BYPASS FUNCTION SHALL BE AUTOMATICALLY RESTORED TO BE NORMAL UN-SHUNTED

CONDITION WITHIN FORTY-FIVE MINUTES, IF NOT DONE SO MANUALLY BEFORE FORTY-FIVE MINUTES.

14. PERFORM FIRE ALARM SYSTEM TESTING PER THE 2020 NEW YORK STATE FIRE CODE AND NFPA 72.

FIRE ALARM GENERAL NOTES: FIRE ALARM SYSTEM RISER NOTES:

SYMBOL

S

HH

F

DESCRIPTION

FIRE ALARM SUB PANEL

SMOKE DETECTOR

#

FIRE ALARM WALL MOUNTED HORN/STROBE

# = CANDELA RATING

MANUAL FIRE ALARM PULL STATION

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM LEGEND:

FA

FUSED CUT OUT SWITCH/FUSED LOCKABLE DISCONNECT SWITCH

FCO

ST

WALL MOUNTED STROBE

# = CANDELA RATING

FLOW SWITCH CONNECTED TO FIRE ALARM SYSTEM

1. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM VENDOR TO PRODUCE A SEPARATE FIXED PRICE TO

PERFORM THE SCOPE OF WORK CONTAINED ON THESE DRAWINGS IN CONNECTION WITH THE FIRE ALARM SYSTEM.

THESE DRAWINGS ARE PROVIDED FOR BID PURPOSES ONLY AND TO ILLUSTRATE THE SCOPE OF WORK INTENT OF THIS

PROJECT.

2. ELECTRICIAN SHALL OBTAIN SEPARATE PERMIT FOR FIRE ALARM PRIOR TO INSTALLATION.

3. PRIOR TO SUBMISSION OF THE FIRE ALARM SYSTEM BID, THE FIRE ALARM VENDOR IS RESPONSIBLE TO REVIEW ALL

DRAWINGS (I.E., MECHANICAL/HVAC, ELECTRICAL, PLUMBING, FIRE SPRINKLER, AND ARCHITECTURAL). UPON

SUBMISSION OF THE FIRE ALARM BID, THE FIRE ALARM VENDOR CERTIFIES THAT ALL DRAWINGS HAVE BEEN

REVIEWED, THE SITE HAS BEEN VISITED/INSPECTED (IF APPLICABLE), AND THAT ALL LOCAL FIRE DEPARTMENT

REQUIRED ITEMS ARE FULLY UNDERSTOOD AND INCLUDED IN THE BID PRICE (NO CHANGE ORDERS ALLOWED).

4. FIRE ALARM VENDOR MUST ADHERE TO NFPA 72, NFPA 101, AND ALL LOCAL CODES AND AUTHORITIES HAVING

JURISDICTION. THE ENTIRE SYSTEM MUST BE DESIGNED IN ACCORDANCE WITH THESE AUTHORITIES HAVING

JURISDICTION.

5. FIRE ALARM VENDOR SHALL INCLUDE THE COST OF THE ENGINEERING FEE, PROGRAMMING CHARGE, NEW EQUIPMENT,

CONNECTION & TESTING, TROUBLESHOOTING, ATTENDANCE AT THE FIRE ALARM INSPECTION, ETC. AS PART OF THE

TOTAL PRICE.

6. FIRE ALARM VENDOR MUST SUBMIT APPROVED, SIGNED AND SEALED DESIGN/BUILD DRAWINGS TO THE ENGINEER AND

OWNER, INCLUDING: FIRE ALARM RISER DIAGRAM, LAYOUT, EQUIPMENT LIST, SPECIFICATIONS PRIOR TO START OF

INSTALLATION. INSTALLATION OF THE NEW FIRE ALARM SYSTEM SHALL NOT PROCEED PRIOR TO WRITTEN APPROVAL

BY THE ENGINEER.

7. FIRE ALARM VENDOR SHALL SUBMIT SHOP DRAWINGS IN COMPLIANCE WITH NFPA 72, 2020 NEW YORK STATE BUILDING

CODE, AND 2020 NEW YORK STATE FIRE CODE SECTION 907.1.1.

8. ALL FIRE ALARM CABLES AND WIRING MUST BE PLENUM RETURN RATED CABLES.

#

E EXISTING TO REMAIN

FIRE ALARM ABBREVIATIONS:

ER EXISTING TO BE RELOCATED

EL EXISTING AS SHOWN IN NEW LOCATION

FCU FIRE ALARM CONTROL UNIT

FCO FUSED CUT OUT

FACP FIRE ALARM CONTROL PANEL

RTU
ROOFTOP UNIT

SP
SPRINKLER

FP

FIRE PROTECTION

WP
WEATHERPROOF

GV
SPRINKLER VALVE TAMPER SWITCH CONNECTED TO FIRE ALARM SYSTEM

N
NEW

FSR

S

DUCT MOUNTED SMOKE DETECTOR

FIRE ALARM INTERFACE RELAY FOR HVAC FAN SHUTDOWN

EXISTING TO BE DEMOLISHED

H HEAT DETECTOR

X

1. DEMOLISH EXISTING FIRE ALARM DEVICES AND ASSOCIATED WIRING BACK TO SOURCE.

2. PROVIDE NEW FIRE ALARM DEVICES AS PER DRAWINGS. PROVIDE ALL NECESSARY WIRING, CONNECTIONS, CONDUIT,

AND FITTINGS.

3. CONNECT FIRE ALARM DEVICES AND SIGNAL TO NEW FIRE ALARM SUBPANEL IN CXA BUILDING (REFER TO CXA FA

DRAWINGS). CXA BUILDING SUBPANEL SHALL CONNECT TO CENTRAL FIRE ALARM CONTROL PANEL IN MAIN

ADMINISTRATION BUILDING VIA QUAD 4. PROVIDE ALL REQUIRED PROGRAMMING.

4. NEW FIRE ALARM SYSTEM SHALL BE INSPECTED BY A THIRD PARTY INSPECTION AGENCY CERTIFIED BY WESTCHESTER

COUNTY. ELECTRICIAN SHALL INCLUDE INSPECTION IN BASE BID SCOPE AND COORDINATE WITH INSPECTION AGENCY

TO CERTIFY THE SYSTEM.

5. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM VENDOR (OPEN SYSTEMS METRO) TO RE-PROGRAM AND TEST

THE CENTRAL FIRE ALARM SYSTEM IN THE PLAYLAND MAIN ADMINISTRATION BUILDING FOLLOWING THE INSTALLATION

OF NEW SYSTEM AND DEVICES.

6. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM CENTRAL MONITORING PROVIDER (STATEWIDE MONITORING)

TO TEST AND VERIFY CENTRAL MONITORING OF PARKWIDE SYSTEM FOLLOWING THE INSTALLATION OF NEW SYSTEM

AND DEVICES.
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EXISTING DIPPIN

DOTS

EXISTING TICKETBOOTH

SEE RESTORATION DETAILS
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P

DEMOLISH QUARRY TILE,

FLOOR DECKING AND

ASSOCIATED TIMBER

FRAMING. SEE

STRUCTURAL DRAWINGS
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NO EXISTING FIRE ALARM DEVICES WERE NOTED DURING BUILDING SURVEY. ANY

ABANDONED DEVICES OR WIRING DISCOVERED DURING THE COURSE OF DEMOLITION

SHALL BE REMOVED.

1

FIRE ALARM DEMOLITION NOTES:

1

FIRE ALARM FIRST FLOOR CONSTRUCTION PLAN

SCALE: 1/4" = 1'-0"
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CONNECT NEW FIRE ALARM DEVICES TO NEW FIRE ALARM CONTROL PANEL IN CXA

BUILDING. REFER TO CXA DRAWINGS FOR MORE INFORMATION.

NEW MANUAL PULL STATIONS SHALL BE INSTALLED AT 4'-0" ABOVE FINISHED FLOOR AT

EACH BUILDING EXIT (MAX. DISTANCE OF 5'-0" FROM EXIT).

FIRE ALARM STROBES AND HORN STROBES SHALL BE FIELD ADJUSTABLE AND SET

CANDELA RATING INDICATED ON PLAN. FIRE ALARM STROBES AND HORN STROBES SHALL

BE INSTALLED AT  7'-4" ABOVE FINISHED FLOOR UNLESS OTHERWISE NOTED.

1

2

3

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM GENERAL NOTES:

1. REFER TO DRAWING FA-001.00 FOR SYMBOLS, ABBREVIATIONS, AND NOTES. LAYOUT OF

FIRE ALARM DEVICES ON THIS PLAN IS DIAGRAMMATIC; EXACT LOCATIONS OF DEVICES

AND CONDUIT SHALL BE COORDINATED WITH FIELD CONDITIONS, ARCHITECTURAL

REQUIREMENTS, AND MANUFACTURER RECOMMENDATIONS.

2. ALL DEVICES AND EQUIPMENT SHOWN ON THIS PLAN ARE NEW, UNLESS OTHERWISE

NOTED.

3. INSTALL NEW FIRE ALARM SYSTEM IN STRICT ACCORDANCE WITH NFPA-72 AND NFPA-90A

REQUIREMENTS.

4. CONTRACTOR SHALL INSTALL NEW FIRE ALARM SYSTEM AS INDICATED AND PROVIDE ALL

NECESSARY WIRING, CONDUIT, AND APPARATUSES.

5. ALL VISUAL NOTIFICATION DEVICES IN THE SAME SPACE SHALL BE SYNCHRONIZED IN

ACCORDANCE WITH NFPA-72.

6. COORDINATE INSTALLATION WITH FIRE ALARM SYSTEM VENDOR AND MANUFACTURER

REQUIREMENTS.

7. COORDINATE FIRE ALARM DEVICES WITH ARCHITECTURAL FINISHES. CONCEAL CONDUIT

IN FINISHED WALLS AND FLUSH MOUNT DEVICES WHERE POSSIBLE.

8. CONTRACTOR SHALL TEST THE FIRE ALARM SYSTEM AFTER COMPLETION OF

INSTALLATION. FIRE ALARM SYSTEM SHALL BE TESTED AND VERIFIED TO BE WORKING

PROPERLY PRIOR TO INSPECTION BY THE AUTHORITY HAVING JURISDICTION.

9. FOLLOWING INSTALLATION, CONTRACTOR SHALL PATCH, PAINT, AND RESTORE ALL WALLS

AND CEILINGS TO MATCH EXISTING OR DESIRED NEW CONDITION.

10. FIRESTOP ALL FIRE-RATED FLOOR OR WALL PENETRATIONS TO MAINTAIN ORIGINAL FIRE

RATING TO FULL DEPTH OF OPENING.

11. CONTRACTOR SHALL PROVIDE SLEEVE FOR CONDUIT PENETRATIONS THROUGH WALL

AND CEILING FLOORS.

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS

FIRE ALARM GROUND FLOOR PLAN

As indicated

DCV-FA-21

1

FIRE ALARM FIRST FLOOR CONSTRUCTION PLAN

SCALE: 1/4" = 1'-0"

1-118-FA-1235-0
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08/23/2022

22-523

Syosset, N.Y.

 516-214-8157[T]

LiRo Engineers, Inc.

INSTALL CEILING MOUNTED HEAT DETECTORS IN THE ATTIC/CRAWL SPACE OF TOWERS 6

AND 7. COORDINATE MOUNTING AND DETECTOR LOCATION WITH CEILING CONDITIONS.

MOUNT DETECTORS AS CLOSE AS PRACTICAL TO  HIGH POINT OF CEILING.  CONNECT TO

NEW FIRE ALARM CONTROL PANEL IN CXA BUILDING.

1

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM GENERAL NOTES:

1. REFER TO DRAWING FA-001.00 FOR SYMBOLS, ABBREVIATIONS, AND NOTES. LAYOUT OF

FIRE ALARM DEVICES ON THIS PLAN IS DIAGRAMMATIC; EXACT LOCATIONS OF DEVICES

AND CONDUIT SHALL BE COORDINATED WITH FIELD CONDITIONS, ARCHITECTURAL

REQUIREMENTS, AND MANUFACTURER RECOMMENDATIONS.

2. ALL DEVICES AND EQUIPMENT SHOWN ON THIS PLAN ARE NEW, UNLESS OTHERWISE

NOTED.

3. INSTALL NEW FIRE ALARM SYSTEM IN STRICT ACCORDANCE WITH NFPA-72 AND NFPA-90A

REQUIREMENTS.

4. CONTRACTOR SHALL INSTALL NEW FIRE ALARM SYSTEM AS INDICATED AND PROVIDE ALL

NECESSARY WIRING, CONDUIT, AND APPARATUSES.

5. ALL VISUAL NOTIFICATION DEVICES IN THE SAME SPACE SHALL BE SYNCHRONIZED IN

ACCORDANCE WITH NFPA-72.

6. COORDINATE INSTALLATION WITH FIRE ALARM SYSTEM VENDOR AND MANUFACTURER

REQUIREMENTS.

7. COORDINATE FIRE ALARM DEVICES WITH ARCHITECTURAL FINISHES. CONCEAL CONDUIT

IN FINISHED WALLS AND FLUSH MOUNT DEVICES WHERE POSSIBLE.

8. CONTRACTOR SHALL TEST THE FIRE ALARM SYSTEM AFTER COMPLETION OF

INSTALLATION. FIRE ALARM SYSTEM SHALL BE TESTED AND VERIFIED TO BE WORKING

PROPERLY PRIOR TO INSPECTION BY THE AUTHORITY HAVING JURISDICTION.

9. FOLLOWING INSTALLATION, CONTRACTOR SHALL PATCH, PAINT, AND RESTORE ALL WALLS

AND CEILINGS TO MATCH EXISTING OR DESIRED NEW CONDITION.

10. FIRESTOP ALL FIRE-RATED FLOOR OR WALL PENETRATIONS TO MAINTAIN ORIGINAL FIRE

RATING TO FULL DEPTH OF OPENING.

11. CONTRACTOR SHALL PROVIDE SLEEVE FOR CONDUIT PENETRATIONS THROUGH WALL

AND CEILING FLOORS.

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

DRAGON COASTER VENDORS

FIRE ALARM ROOF PLAN

As indicated

DCV-FA-22

1

FIRE ALARM ROOF CONSTRUCTION PLAN

SCALE: 1/4" = 1'-0"

1-118-FA-1236-0
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CONDUIT PENETRATION THRU FIRE RATED WALL

NOT TO SCALE

1

FA-81

CONDUIT PENETRATION THRU FLOOR SLAB

NOT TO SCALE

2

FA-81
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LiRo Engineers, Inc.
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DCV-C-01

GENERAL NOTES

DRAGON COASTER VENDOR

DEMOLITION NOTES: UTILITY NOTES:

GRADING NOTES:

GENERAL NOTES:

SITE NOTES:

SOIL EROSION AND SEDIMENT CONTROL NOTES:

SURVEY NOTES:

“
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INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
BUILDING 3D VIEW
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PLAZA RESTAURANT 
N.I.C.

1 FLOOR B.O ; 22'-6" 
HEIGHT

COLONNADE
N.I.C.

HEIGHT : 19'-0"

TOWER #14
N.I.C.

HEIGHT : 30'-8"

EXIT #1
WIDTH = 72"

EXIT CAPACITY = 360
DESIGN LOAD = 12
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68 SF

DRY ROOM
102

1343 SF

KITCHEN
105

339 SF

SEASONAL FOOD
SERVICE

101

49 SF

ELECTRICAL CL.
103

23 SF

JANITOR CL.
104

CLASS A PORTABLE 
FIRE EXTINGUISHER

CLASS A PORTABLE 
FIRE EXTINGUISHER

LINE OF FIRE SEPARATION

LINE OF FIRE SEPARATION

LINE OF FIRE 
SEPARATION

6 OCCUPANTS

6 OCCUPANTS

0 OCCUPANTS

0 OCCUPANTS 0 OCCUPANTS

7' - 7" CLEAR

NOT AN EGRESS EXIT

F
S

D

5'
 -

 1
"

EXISTING 2HR RATED 
FIRE WALL, PER UL 
DESIGN# U906

1HR FIRE RATED BARRIER
UL DESIGN# V346

EXISTING 2 HR FIRE 
RATED BARRIER WALL  
PER UL DESIGN# U906

90 MIN FIRE RATED 
EMERGENCY 
ROLL DOWN DOOR
CONNECTED TO FIRE 
ALARM SYSTEM 

REMOTE POINT

2'X2' FLOOR 
ACCESS PANEL 

EXISTING PROPOSED

EXISTING PROPOSED

BUILDING ADDITION
AS PER EBC 305.5 

BUILDING ALTERATION LEVEL 3
AS PER EBC 305.6

1A

2A

2A

2A

1

BE
TW

EE
N

 F
IR

E 
EX
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N
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H

ER
S

51
' -
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N
 

105

LOW -ENERGY BUILDING
AS PER ECCC C402.1.1

EXISTING PROPOSED

3

+0"

+0"

W-1 W-1 W-1
W-1

101A

106

F
S

D

4'
 -

 4
"

3"

1HR RATED 

PLAZA RESTAURANT 
N.I.C.

1 FLOOR B.O  28'-10" 
HEIGHT

2

K-G-02

VR

107

WINDOW PROTECTED 
BY SPRINKLERS (TYP.)

COUNTER TOP (TYP)

COUNTER TOP (TYP)

101B

101C

T.O.F.F

0' - 0"

T.O.S

-0' - 3"

T.O.F.F

0' - 0"

T.O.S

-0' - 1 1/2"

105B

103

104

102

101

APPLICABLE CODES:
NEW YORK STATE BUILDING CODE 2020 (BC)
NEW YORK STATE EXISTING BUILDING CODE 2020 (EBC)
ENERGY CONSERVATION CONSTRUCTION CODE OF NEW YORK STATE (ECCC)
NFPA 13 2013 (NFPA 13)

CONSTRUCTION TYPE (TBL 601)
OCCUPANCY CLASSIFICATION

NUMBER OF STORIES (TBL 504.4)
HEIGHT (FT) (TBL 504.3)
BUILDING AREA (SF) (TBL 506.2)
ALLOWABLE AREA, SINGLE-OCC. ONE STORY

FIRE-RESISTANCE RATING REQUIREMENTS (TBL 601)
PRIMARY STRUCTURE FRAME
BEARING WALLS

EXTERIOR
0 < 10 FT
≥ 10 FT

INTERIOR
NONBEARING WALLS

EXTERIOR (TBL 601)
0 < 10 FT
≥ 10 FT

INTERIOR
FLOOR CONSTRUCTION
ROOF CONSTRUCTION

PROJECTIONS (BC 705.2.3.1 EXCEPTIONS)

EXTERIOR PROJECTIONS NFPA 13; SECTION 8.15.7.3

ALLOWABLE AREA OF OPENINGS (BC 705.8)
FSD 5 FT < 10 FT; UNPROTECTED; SPRINKLERED
FSD > 20 FT; UNPROTECTED; SPRINKLERED

FIRE WALL FIRE RESISTANCE RATINGS (TBL 706.4)
GROUP A (2TYPE V CONSTRUCTION)

INTERIOR FINISHES CLASS (BC 803)
WALL AND CEILING; SPRINKLERED (TBL 803.13)
FLOORS; GROUP A (BC 804.4.2)

PORTABLE FIRE EXTINGUISHERS (BC 906)
FIRE HAZARD OCCUPANCY
MIN-RATING SINGLE EXTINGUISHER
MAX FLOOR AREA
MAX DISTANCE OF TRAVEL TO EXTINGUISHER
MAX DISTANCE OF TRAVEL TO EXTINGUISHER

NUMBER OF EXTINGUISHERS REQUIRED
FIRST FLOOR

MEANS OF EGRESS (BC 10)
MAX FLOOR AREA ALLOWANCE PER OCCUPANT 
(TBL 1004.1.2)(SF)

ACCESSORY STORAGE AREAS
KITCHENS, COMMERCIAL
CONCENTRATED BUSINESS USE

DESIGN OCCUPANT LOAD

EGRESS WIDTH PER OCCUPANT (IN)(BC 1005)
KITCHENS

MAX COMMON PATH OF EGRESS OF TRAVEL DISTANCE
(TBL 1006.2.1)

OCCUPANCY A; X<30; SPRINKLER SYSTEM

MINIMUM NUMBER OF EXITS (TBL 1006.3.2)
OCCUPANT LOAD: 1-500

SINGLE EXITS (TBL 1006.3.3)*

MAX TRAVEL DISTANCE (BC 1017)
A-2 OCCUPANCY; SPRINKLER SYSTEM

EXISTING MATERIALS (EBC 302.4)

NEW AND REPLACEMENT MATERIALS (EBC 302.5)

ADDITIONS AND ALTERATIONS
(EBC 305.5, 305.6, AND 305.7)

ALTERATION 3
(EBC 604.1)

VB
A-2 

ALLOWABLE / REQUIRED
< 2

< 60'
< 24,000
<24,579

0

1 BOTH SIDES
0
0

1 BOTH SIDES
0
0
0
0

25%
NO LIMIT

2 HR2

CLASS C
CLASS II

CLASS K
ORDINARY

2-A
1,500 SF
11,250 SF

30 FT
COMMERCIAL KITCHENS

1.6

300 GROSS
200 GROSS
50 GROSS

12 OCCUPANTS

0.15 / OCCUPANT
1.8"

75 FT

2

250'

FULLY SPRINKLERED
COMMERCIAL KITCHENS

PROPOSED
1

25'-4"
1,882
1,882

0

1
0
0

1
0
0
0
0

11.09%

2,399 SF
X

2

SEE PLANS

12 OCCUPANTS

72"

SEE PLANS

1*
SINGLE EXITS (BELOW)

SEE PLANS

ROOMS, AREAS AND SPACES COMPLY WITH SECTION 1006.2.1 WITH EXITS THAT DISCHARGE DIRECTLY TO THE EXTERIOR AT THE 
LEVEL OF DISCHARGE, ARE PERMITTED TO HAVE ONE EXIT OR ACCESS TO A SINGLE EXIT.

3. PROJECTIONS ON BUILDINGS OF TYPE V CONSTRUCTION SHALL BE PERMITTED TO BE OF TYPE V CONSTRUCTION AND 
SHALL NOT BE REQUIRED TO HAVE A FIRE RESISTANCE RATING WHERE SPRINKLER PROTECTION IS EXTENDED TO THESE 
AREAS. 

SPRINKLERS SHALL BE PERMITTED TO BE OMITTED FROM BELOW THE EXTERIOR PROJECTS OF COMBUSTIBLE CONSTRUCTION, 
PROVIDED THE EXPOSED FINISH MATERIAL ON THE EXTERIOR PROJECTS ARE NON COMBUSTIBLE, LIMITED-COMBUSTIBLE, OR 
FIRE RETARDANT-TREATED WOOD AS DEFINED IN NFPA 703.

MATERIALS ALREADY IN USE IN A BUILDING IN COMPLIANCE WITH REQUIREMENTS OR APPROVALS IN EFFECT AT THE TIME OF 
THEIR ERECTION OR INSTALLATION SHALL BE PERMITTED TO REMAIN IN USE UNLESS DETERMINED BY BUILDING OFFICIAL TO 
BE UNSAFE.

MATERIALS PERMITTED BY THE APPLICABLE CODE FOR NEW CONSTRUCTION SHALL BE USED. LIKE MATERIALS SHALL BE 
PERMITTED FOR REPAIRS AND ALTERATIONS, PROVIDED THAT UNSAFE CONDITIONS ARE NOT CREATED. 

WHERE AN ALTERATION (AND ADDITIONS) AFFECTS THE ACCESSIBILITY TO, OR CONTAINS AN AREA OF PRIMARY FUNCTION, THE 
ROUTE TO THE PRIMARY FUNCTION AREA SHALL BE ACCESSIBLE. 

CLIMATE ZONE (ECCC TBL C301.1)

OPENING THERMAL ENVELOPE MIN REQ'S (C303.1.3)
GLAZING - NON-METAL FRAME (U-FACTOR)
OPAQUE DOOR - UNINSULATED METAL (U-FACTOR)
GLAZED FENESTRATION SGHC
GLAZED FENESTRATION VT

LOW ENERGY BUILDINGS (ECCC C402.1.1)

OPAQUE THERMAL ENVELOPE MIN REQ'S (ECCC TBL C402.1.3 AND 4)
ABOVE ROOF DECK
ATTIC AND OTHER ROOF ELEMENT
WOOD FRAMED AND OTHER WALLS ABOVE GRADE
JOIST/FRAMING FLOOR
UNHEATED SLAB-ON-GRADE
OPAQUE DOORS - NONSWINGING
OPAQUE SWINGING DOOR
GARAGE DOOR

4A (MARINE)

ALLOWABLE / REQUIRED
0.95
1.20

0.8 CLEAR
0.6 CLEAR

R-30ci / U-0.032
R-38 / U-0.027

R-13+R-3.8ci OR R-20 / U-0.064
R-30 / U-0.033

R-10 FOR BELOW 24" / F-0.54
R-4.75
U-0.37
U-0.31

PROPOSED
0.95
1.20
0.8
0.6

MEAN R-43.35ci
R-38

R-13+R-3.8ci
R-30
R-10

R-4.75
U-0.37
U-0.31

PORTIONS THEREOF SEPARATED FROM THE REMAINDER OF THE BUILDING THERMAL ENVELOPE ASSEMBLIES COMPLY WITH 
THIS SECTION SHALL BE EXEMPT FROM BUILDING THERMAL ENVELOPE PROVISIONS. 
2. THOSE THAT DO NOT CONTAIN CONDITIONED SPACE.

BUILDING ENVELOPE FENESTRATION MAX U-FACTOR REQ'S (ECCC C402.4)
OPERABLE FENESTRATION (U-FACTOR) 0.45

WHERE THE WORK AREA EXCEEDS 50% OF THE BUILDING AREA

EBC 907.1 LEVEL 3 ALTERATIONS TO EXISTING BUILDINGS ARE PERMITTED WITHOUT REQUIRING THE ENTIRE BUILDING TO 
COMPLY WITH THE ENERGY REQUIREMENTS OF ECCC. 

LIFE SAFETY DIAGRAM LEGEND

1 HR RATED FIRE 
SEPERATION BARRIER

2 HR RATED FIRE WALL

MAXIMUM PATH OF EGRESS  

NOT IN CONTRACT (NIC)

LOW ENERGY BUILDING

STUB UP

TRUSS SIGNAGE

NIC

LIFE SAFETY NOTES :

1. BUILDING IS FULLY SPRINKLERED

2. ALL EXISTING FIRE RATED WALLS ARE 
TO BE VERIFIED IN THE FIELD. 

3. SEE SHEET K-A-84 FOR RATED COLUMN 
DETAILS.

VR

ADDITION 

ALTERATION 
LEVEL 3 

LOW ENERGY
BUILDING 

TOTAL ELEVATION AREA= 
613 SQ FT

AREA= 
32 SQ FT

AREA= 9 SQ FT/EA

OPENING / TOTAL AREA = % OPENING
68 SQ FT  / 613 SQ FT      = 11.09% < 25% (BC 705.8)

13
' -

 0
"

7' - 0"28' - 11"

PLAYLAND AMUSEMENT PARK IS A DESIGNATED 
NATIONAL HISTORIC LANDMARK AND IS LISTED ON THE 
NATIONAL REGISTER OF HISTORIC PLACES.

THE NATIONAL HISTORIC PLACES REGISTER 
REFERENCE NUMBER: 80004529_NHL
NATIONAL ARCHIVE IDENTIFIER: 75323175 

RESTAURANT KITCHEN BUILDING A IS A CONTRIBUTING 
STRUCTURE OF THE LANDMARK AND THEREFORE AN 
HISTORIC BUILDING UNDER THE 2020 BUILDING CODE 
AND 2020 EXISTING BUILDING CODE OF NEW YORK 
STATE

HISTORICAL BUILDING REGISTRY

CLIMATE ZONE - MARINE 4

NEW CONSTRUCTION MIN R-VALUE
[NY] TABLE C402.1.3/4

WOOD FRAME WALLS, ABOVE GROUND MIN R-20

ATTIC AND OTHER ROOFS MIN R-38

UNHEATED SLABS MIN R-10 FOR 24" BELOW

OPAQUE SWINGING DOOR MAX U-0.37

OPERABLE FENESTRATION MAX U-0.45
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INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
CODE PLAN

8/23/20223
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CODE ANALYSIS
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1
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N

3
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N
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FD

FD
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FD

FE

EXTENT OF ROOF 
OVERHANG

FE

PLAZA RESTAURANT 
N.I.C.

HEIGHT : 22'-6"

COLONNADE
N.I.C.

HEIGHT : 19'-0"

TOWER #14
N.I.C.

HEIGHT: 30'-8"

ELEVATED 
FLOOR

(TYP.)

DM-31

DM-31

DM-31

DM-31

DM-3
DM-3

DM-1

DM-30

DM-30

DM-26

DM-31

DM-30

DM-30

(TYP.)
(TYP.)

(TYP.)

DM-30

DM-26

DM-26

DM-26

DM-26

DM-26

DM-26 (TYP.)

DM-10
(TYP.)

DM-10

DM-10

(TYP.)

DM-1

DM-30

(TYP.)

(TYP.)

(TYP.)

EXTENT OF ROOF 
OVERHANG

(TYP.)

(TYP.)

DM-7

EXTENT OF 
KITCHEN 
VENTILATION 
SYSTEM

ALL EXISTING 
STRUCTURAL 

COLUMNS TO REMAIN 
(TYP.)

REMOVE STUCCO INFILL 
WALL PROVIDED UNDER 
PREVIOUS CONTRACT 
AND INSTALL NEW DOOR 
IN EXISTING OPENING. 
REPAIR ANY DAMAGED 
SURFACES. 

FD

FD

DM-7

DM-31DM-31

(TYP.)

DM-30

(TYP.)

(TYP.)
(TYP.)

EXISTING 
COLUMN 
TO REMAIN 

DM-1

DM-32

DM-9

DM-19DM-19

DM-9

DM-9DM-9DM-9
DM-9

DM-35
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DM-7 DM-7

DM-9 DM-7

DM-9

DM-9

DM-32

DM-9

DM-26

DM-9

DM-31

DM-33

DM-2

DM-5

DM-5
DM-36

DM-3

DM-3

DM-5

DM-7DM-10

DM-7

DM-7

DM-7

DM-10

DM-7

DM-10

DM-7

DM-7

3' - 9"

6' - 5"

PLAZA RESTAURANT 
N.I.C.

HEIGHT: 30'-8"

DM-32

DM-32

DM-32

DM-32

DM-32

DM-10

DM-10

DM-10

DM-10

DM-7

DM-56

DM-81
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K-A-01

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
GROUND FLOOR DEMOLITION PLAN

8/23/2022

22-523

1/4" = 1'-0"
1

GROUND LEVEL DEMOLITION PLAN

DEMOLITION GENERAL NOTES

1. ALL DEMOLITION AND REMOVAL WORK INCLUDES, BUT IS NOT LIMITED TO THE WORK INDICATED, NOTED, 
SPECIFIED, AND COORDINATED WITH WORK OF ALL OTHER TRADES, AS INDICATED ELSEWHERE, AND AS 
REQUIRED TO ACCOMODATE CONSTRUCTION. 

2. PRIOR TO STARTING WORK, CONTRACTOR TO MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE 
STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED INCLUDING, BUT NOT LIMITED TO THE WORK AT 
ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY 
INTERFERE WITH OR OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. WORK 
SHALL NOT START UNTIL SUCH CONDITIONS HAVE BEEN EXAMINED AND MUTUALLY AGREED UPON WITH THE 
ARCHITECT. 

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. 
4. ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID. SHOULD 

QUESTIONS OR DISCREPANCIES ARISE, THE CONTRACTOR SHALL NOTIFY THE ARCHITECT, IN WRITING, PRIOR TO 
PROCEEDING WITH DEMOLITION.

5. ALL DIMENSIONS, LOCATIONS AND/OR ELEVATIONS OF EXISTING CONSTRUCTION CONDITIONS ARE 
APPROXOMATE. CONTRACTOR TO VERIFIED EXISTING CONDITIONS PRIOR TO THE START OF WORK. 

6. CONTRACTOR(S) ARE RESPONSIBLE FOR SHORING, BRACING AND UNDERPINNING RELATED TO THE DEMOLITION, 
REMOVAL OR CUTTING OF AN WALL, PARTITION, OR ANY OTHER LOAD-BEARING OR STRUCTURAL ELEMENT.

7. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE 
FINISHED SURFACES TO ACCOMMODATE NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS 
AND SPECIFICATIONS. 

8. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZARDOUS MATERIALS ENCOUNTERED DURING 
DEMOLITION/REMOVAL. 

9. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS 
NON-HAZARDOUS. 

10. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. 
CONTRACTOR SHALL BE RESPONSIBLE FOR CLEANING OF SITE ON A DAILY BASIS.

11. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL 
ITEMS.

12. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND 
FINISHES.

Key
Value Keynote Text

DM-1 REMOVE EXISTING WOOD SIDING.

DM-2 REMOVE EXISTING GATE.

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN
ENCLOSURE TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS TO
MATCH LOCATION, SIZE AND SHAPE AS INDICATED. COORDINATE WITH
STRUCTURAL DRAWINGS.

DM-7 REMOVE EXISTING DOOR & FRAME.

DM-9 CONTRACTOR TO REMOVE ANY REMAINING EQUIPMENT AND BUILDING
CONTENT. CONTENT MAY INCLUDE BUT NOT LIMITED TO REFRIGERATOR,
STORAGE, RACKS, AC UNITS, GAMES ETC.

DM-10 REMOVE INTERIOR PARTITION.

DM-19 DISCONNECT AND REMOVE EXISTING SUSPENDED EQUIPMENT SUCH AS
CAMERAS, SPEAKERS, ETC. SEE ELECTRICAL DRAWINGS FOR DETAILS.

DM-26 REMOVE EXISTING FLOOR AND CONCRETE SLAB ON GRADE. SEE STRUCTURAL
DRAWINGS.

DM-30 EXISTING STRUCTURE TO BE REMOVED IN ITS ENTIRETY. SEE PLANS FOR
EXTENT OF REMOVAL.

DM-31 REMOVE EXISTING COLUMN.

DM-32 REMOVE EXISTING FLOOR DRAIN. REFER TO PLUMBING DRAWINGS.

DM-33 REMOVE GAS SERVICE TO BUILDING. EXISTING TANKS TO BE REMOVED.

DM-35 REMOVE COUNTER AND ALL RELATED COMPONENTS.

DM-36 CAREFULLY REMOVE AND RELOCATE EXISTING WIRING, CONDUITS. SEE
ELECTRICAL DRAWINGS.

DM-56 REMOVE EXISTING CONCRETE PAD.

DM-81 EXISTING DATA/ TELEPHONE COMMUNICATION CABLES TO BE SUPPORTED
DURING CONSTRUCTION AND RELOCATED AS INDICATED.

N

N

PN

PN
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K-A-02

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
GROUND FLOOR DEMOLITION- REFLECTED CEILING PLANS

8/23/20223

22-523

DEMOLITION RCP GENERAL NOTES

1. ALL DEMOLITION AND REMOVAL WORK INCLUDES, BUT IS NOT LIMITED TO THE WORK INDICATED, NOTED, 
SPECIFIED, AND COORDINATED WITH WORK OF ALL OTHER TRADES, AS INDICATED ELSEWHERE, AND AS 
REQUIRED TO ACCOMODATE CONSTRUCTION. 

2. PRIOR TO STARTING WORK, CONTRACTOR TO MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE 
STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED INCLUDING, BUT NOT LIMITED TO THE WORK AT 
ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY 
INTERFERE WITH OR OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. WORK 
SHALL NOT START UNTIL SUCH CONDITIONS HAVE BEEN EXAMINED AND MUTUALLY AGREED UPON WITH THE 
ARCHITECT. 

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. 
4. ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID. SHOULD 

QUESTIONS OR DISCREPANCIES ARISE, THE CONTRACTOR SHALL NOTIFY THE ARCHITECT, IN WRITING, PRIOR TO 
PROCEEDING WITH DEMOLITION.

5. ALL DIMENSIONS, LOCATIONS AND/OR ELEVATIONS OF EXISTING CONSTRUCTION CONDITIONS ARE 
APPROXOMATE. CONTRACTOR TO VERIFIED EXISTING CONDITIONS PRIOR TO THE START OF WORK. 

6. CONTRACTOR(S) ARE RESPONSIBLE FOR SHORING, BRACING AND UNDERPINNING RELATED TO THE 
DEMOLITION, REMOVAL OR CUTTING OF AN WALL, PARTITION, OR ANY OTHER LOAD-BEARING OR STRUCTURAL 
ELEMENT.

7. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE 
FINISHED SURFACES TO ACCOMMODATE NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS 
AND SPECIFICATIONS. 

8. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZARDOUS MATERIALS ENCOUNTERED 
DURING DEMOLITION/REMOVAL. 

9. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS 
NON-HAZARDOUS. 

10. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. 
CONTRACTOR SHALL BE RESPONSIBLE FOR CLEANING OF SITE ON A DAILY BASIS.

11. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL 
ITEMS.

12. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND 
FINISHES.

1/4" = 1'-0"
1

GROUND LEVEL DEMOLITION REFLECTED CEILING PLAN

Key
Value Keynote Text

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN
ENCLOSURE TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS TO
MATCH LOCATION, SIZE AND SHAPE AS INDICATED. COORDINATE WITH
STRUCTURAL DRAWINGS.

DM-9 CONTRACTOR TO REMOVE ANY REMAINING EQUIPMENT AND BUILDING
CONTENT. CONTENT MAY INCLUDE BUT NOT LIMITED TO REFRIGERATOR,
STORAGE, RACKS, AC UNITS, GAMES ETC.

DM-11 CAREFULLY REMOVE AND RETURN TO OWNER ALL EXISTING SIGNAGE AND
LETTERING. COORDINATE SIGNAGE REMOVAL WITH OWNER PRIOR TO
REMOVAL OF ANY SIGNAGE.

DM-13 REMOVE EXISTING CEILING AND ALL ACCESSORIES AND EQUIPMENT.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED
TO THESE FIXTURES. SEE ELECTRICAL FOR DETAILS.

DM-19 DISCONNECT AND REMOVE EXISTING SUSPENDED EQUIPMENT SUCH AS
CAMERAS, SPEAKERS, ETC. SEE ELECTRICAL DRAWINGS FOR DETAILS.

DM-54 CONTRACTOR TO CAREFULLY REMOVE, STORE AND CATALOG EXISTING
"LANTERN" STYLE FIXTURE FOR REPLICATION. (TO BE UPDATED)
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K-A-03

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
ROOF DEMOLITION PLAN

8/23/20223

22-523

1/4" = 1'-0"
1

ROOF LEVEL DEMOLITION PLAN

DEMOLITION GENERAL NOTES

1. ALL DEMOLITION AND REMOVAL WORK INCLUDES, BUT IS NOT LIMITED TO THE WORK INDICATED, NOTED, 
SPECIFIED, AND COORDINATED WITH WORK OF ALL OTHER TRADES, AS INDICATED ELSEWHERE, AND AS 
REQUIRED TO ACCOMODATE CONSTRUCTION. 

2. PRIOR TO STARTING WORK, CONTRACTOR TO MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE 
STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED INCLUDING, BUT NOT LIMITED TO THE WORK AT 
ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY 
INTERFERE WITH OR OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. WORK 
SHALL NOT START UNTIL SUCH CONDITIONS HAVE BEEN EXAMINED AND MUTUALLY AGREED UPON WITH THE 
ARCHITECT. 

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. 
4. ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID. SHOULD 

QUESTIONS OR DISCREPANCIES ARISE, THE CONTRACTOR SHALL NOTIFY THE ARCHITECT, IN WRITING, PRIOR TO 
PROCEEDING WITH DEMOLITION.

5. ALL DIMENSIONS, LOCATIONS AND/OR ELEVATIONS OF EXISTING CONSTRUCTION CONDITIONS ARE 
APPROXOMATE. CONTRACTOR TO VERIFIED EXISTING CONDITIONS PRIOR TO THE START OF WORK. 

6. CONTRACTOR(S) ARE RESPONSIBLE FOR SHORING, BRACING AND UNDERPINNING RELATED TO THE 
DEMOLITION, REMOVAL OR CUTTING OF AN WALL, PARTITION, OR ANY OTHER LOAD-BEARING OR STRUCTURAL 
ELEMENT.

7. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE 
FINISHED SURFACES TO ACCOMMODATE NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS 
AND SPECIFICATIONS. 

8. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZARDOUS MATERIALS ENCOUNTERED 
DURING DEMOLITION/REMOVAL. 

9. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS 
NON-HAZARDOUS. 

10. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. 
CONTRACTOR SHALL BE RESPONSIBLE FOR CLEANING OF SITE ON A DAILY BASIS.

11. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL 
ITEMS.

12. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND 
FINISHES.

Key
Value Keynote Text

DM-11 CAREFULLY REMOVE AND RETURN TO OWNER ALL EXISTING SIGNAGE AND
LETTERING. COORDINATE SIGNAGE REMOVAL WITH OWNER PRIOR TO
REMOVAL OF ANY SIGNAGE.

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED
WOOD SHEATHING. REPLACE DAMAGED SHEATHING TO MATCH EXISTING.
COORDINATE WITH A/E.

DM-20 ROOFTOP EQUIPMENT TO BE REMOVED. SEE MECHANICAL & STRUCTURAL
DRAWINGS. CONTRACTOR SHALL PATCH EXISTING ROOF PENETRATION TO
MATCH EXISTING ROOF.

DM-24 REMOVE EXISTING EXHAUST. SEE MECHANICAL DRAWINGS.

DM-30 EXISTING STRUCTURE TO BE REMOVED IN ITS ENTIRETY. SEE PLANS FOR
EXTENT OF REMOVAL.

DM-33 REMOVE GAS SERVICE TO BUILDING. EXISTING TANKS TO BE REMOVED.

DM-36 CAREFULLY REMOVE AND RELOCATE EXISTING WIRING, CONDUITS. SEE
ELECTRICAL DRAWINGS.

DM-53 REMOVE EXISTING AWNING. PROVIDE FOR DELIVERY TO THE OWNER AS
DIRECTED BY THE A/E.

N

N

PN

PN
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INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
EXTERIOR DEMOLITION ELEVATIONS

8/23/20223

22-523

1/4" = 1'-0"
1

DEMOLITION ELEVATION- EAST

1/4" = 1'-0"
2

DEMOLITION ELEVATION- SOUTH

Key
Value Keynote Text

DM-2 REMOVE EXISTING GATE.

DM-4 REMOVE EXISTING WINDOW & FRAME.

DM-9 CONTRACTOR TO REMOVE ANY REMAINING EQUIPMENT AND BUILDING
CONTENT. CONTENT MAY INCLUDE BUT NOT LIMITED TO REFRIGERATOR,
STORAGE, RACKS, AC UNITS, GAMES ETC.

DM-11 CAREFULLY REMOVE AND RETURN TO OWNER ALL EXISTING SIGNAGE AND
LETTERING. COORDINATE SIGNAGE REMOVAL WITH OWNER PRIOR TO
REMOVAL OF ANY SIGNAGE.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED
TO THESE FIXTURES. SEE ELECTRICAL FOR DETAILS.

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED
WOOD SHEATHING. REPLACE DAMAGED SHEATHING TO MATCH EXISTING.
COORDINATE WITH A/E.

DM-18 REMOVE EXISTING PANELS & TRIMS.

DM-20 ROOFTOP EQUIPMENT TO BE REMOVED. SEE MECHANICAL & STRUCTURAL
DRAWINGS. CONTRACTOR SHALL PATCH EXISTING ROOF PENETRATION TO
MATCH EXISTING ROOF.

DM-24 REMOVE EXISTING EXHAUST. SEE MECHANICAL DRAWINGS.

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

DM-30 EXISTING STRUCTURE TO BE REMOVED IN ITS ENTIRETY. SEE PLANS FOR
EXTENT OF REMOVAL.

DM-31 REMOVE EXISTING COLUMN.

DM-33 REMOVE GAS SERVICE TO BUILDING. EXISTING TANKS TO BE REMOVED.

DM-36 CAREFULLY REMOVE AND RELOCATE EXISTING WIRING, CONDUITS. SEE
ELECTRICAL DRAWINGS.

DM-46 EXISTING ELECTRICAL EQUIPMENT TO BE PROTECTED DURING
CONSTRUCTION.

DM-53 REMOVE EXISTING AWNING. PROVIDE FOR DELIVERY TO THE OWNER AS
DIRECTED BY THE A/E.

DM-63 CONTRACTOR TO CAREFULLY DOCUMENT AND REMOVE ALL EXISTING FACADE
MATERIALS AND TRIM.

DEMOLITION GENERAL NOTES

1. ALL DEMOLITION AND REMOVAL WORK INCLUDES, BUT IS NOT LIMITED TO THE WORK INDICATED, NOTED, 
SPECIFIED, AND COORDINATED WITH WORK OF ALL OTHER TRADES, AS INDICATED ELSEWHERE, AND AS 
REQUIRED TO ACCOMODATE CONSTRUCTION. 

2. PRIOR TO STARTING WORK, CONTRACTOR TO MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE 
STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED INCLUDING, BUT NOT LIMITED TO THE WORK AT 
ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY 
INTERFERE WITH OR OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. WORK 
SHALL NOT START UNTIL SUCH CONDITIONS HAVE BEEN EXAMINED AND MUTUALLY AGREED UPON WITH THE 
ARCHITECT. 

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. 
4. ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID. SHOULD 

QUESTIONS OR DISCREPANCIES ARISE, THE CONTRACTOR SHALL NOTIFY THE ARCHITECT, IN WRITING, PRIOR TO 
PROCEEDING WITH DEMOLITION.

5. ALL DIMENSIONS, LOCATIONS AND/OR ELEVATIONS OF EXISTING CONSTRUCTION CONDITIONS ARE 
APPROXOMATE. CONTRACTOR TO VERIFIED EXISTING CONDITIONS PRIOR TO THE START OF WORK. 

6. CONTRACTOR(S) ARE RESPONSIBLE FOR SHORING, BRACING AND UNDERPINNING RELATED TO THE 
DEMOLITION, REMOVAL OR CUTTING OF AN WALL, PARTITION, OR ANY OTHER LOAD-BEARING OR STRUCTURAL 
ELEMENT.

7. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE 
FINISHED SURFACES TO ACCOMMODATE NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS 
AND SPECIFICATIONS. 

8. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZARDOUS MATERIALS ENCOUNTERED 
DURING DEMOLITION/REMOVAL. 

9. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS 
NON-HAZARDOUS. 

10. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. 
CONTRACTOR SHALL BE RESPONSIBLE FOR CLEANING OF SITE ON A DAILY BASIS.

11. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL 
ITEMS.

12. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND 
FINISHES.
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K-A-05

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
EXTERIOR DEMOLITION ELEVATIONS

8/23/20223

22-523

1/4" = 1'-0"
1

DEMOLITION ELEVATION- NORTH

1/4" = 1'-0"
2

DEMOLITION ELEVATION- WEST

Key
Value Keynote Text

DM-2 REMOVE EXISTING GATE.

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN
ENCLOSURE TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS TO
MATCH LOCATION, SIZE AND SHAPE AS INDICATED. COORDINATE WITH
STRUCTURAL DRAWINGS.

DM-9 CONTRACTOR TO REMOVE ANY REMAINING EQUIPMENT AND BUILDING
CONTENT. CONTENT MAY INCLUDE BUT NOT LIMITED TO REFRIGERATOR,
STORAGE, RACKS, AC UNITS, GAMES ETC.

DM-11 CAREFULLY REMOVE AND RETURN TO OWNER ALL EXISTING SIGNAGE AND
LETTERING. COORDINATE SIGNAGE REMOVAL WITH OWNER PRIOR TO
REMOVAL OF ANY SIGNAGE.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED
TO THESE FIXTURES. SEE ELECTRICAL FOR DETAILS.

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED
WOOD SHEATHING. REPLACE DAMAGED SHEATHING TO MATCH EXISTING.
COORDINATE WITH A/E.

DM-18 REMOVE EXISTING PANELS & TRIMS.

DM-24 REMOVE EXISTING EXHAUST. SEE MECHANICAL DRAWINGS.

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

DM-30 EXISTING STRUCTURE TO BE REMOVED IN ITS ENTIRETY. SEE PLANS FOR
EXTENT OF REMOVAL.

DM-31 REMOVE EXISTING COLUMN.

DM-33 REMOVE GAS SERVICE TO BUILDING. EXISTING TANKS TO BE REMOVED.

DM-36 CAREFULLY REMOVE AND RELOCATE EXISTING WIRING, CONDUITS. SEE
ELECTRICAL DRAWINGS.

DM-46 EXISTING ELECTRICAL EQUIPMENT TO BE PROTECTED DURING
CONSTRUCTION.

DM-53 REMOVE EXISTING AWNING. PROVIDE FOR DELIVERY TO THE OWNER AS
DIRECTED BY THE A/E.

DM-54 CONTRACTOR TO CAREFULLY REMOVE, STORE AND CATALOG EXISTING
"LANTERN" STYLE FIXTURE FOR REPLICATION. (TO BE UPDATED)

DM-63 CONTRACTOR TO CAREFULLY DOCUMENT AND REMOVE ALL EXISTING FACADE
MATERIALS AND TRIM.

DEMOLITION GENERAL NOTES

1. ALL DEMOLITION AND REMOVAL WORK INCLUDES, BUT IS NOT LIMITED TO THE WORK INDICATED, NOTED, SPECIFIED, AND 
COORDINATED WITH WORK OF ALL OTHER TRADES, AS INDICATED ELSEWHERE, AND AS REQUIRED TO ACCOMODATE 
CONSTRUCTION. 

2. PRIOR TO STARTING WORK, CONTRACTOR TO MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN 
WHICH THE WORK IS TO BE PERFORMED INCLUDING, BUT NOT LIMITED TO THE WORK AT ADJOINING OR UNDERLYING 
LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR OTHERWISE PREVENT 
THE PROPER EXECUTION AND COMPLETION OF THE WORK. WORK SHALL NOT START UNTIL SUCH CONDITIONS HAVE BEEN 
EXAMINED AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. 
4. ANY QUESTIONS ON SCOPE OF DEMOLITION MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID. SHOULD QUESTIONS 

OR DISCREPANCIES ARISE, THE CONTRACTOR SHALL NOTIFY THE ARCHITECT, IN WRITING, PRIOR TO PROCEEDING WITH 
DEMOLITION.

5. ALL DIMENSIONS, LOCATIONS AND/OR ELEVATIONS OF EXISTING CONSTRUCTION CONDITIONS ARE APPROXOMATE. 
CONTRACTOR TO VERIFIED EXISTING CONDITIONS PRIOR TO THE START OF WORK. 

6. CONTRACTOR(S) ARE RESPONSIBLE FOR SHORING, BRACING AND UNDERPINNING RELATED TO THE DEMOLITION, 
REMOVAL OR CUTTING OF AN WALL, PARTITION, OR ANY OTHER LOAD-BEARING OR STRUCTURAL ELEMENT.

7. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE FINISHED 
SURFACES TO ACCOMMODATE NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS AND 
SPECIFICATIONS. 

8. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZARDOUS MATERIALS ENCOUNTERED DURING 
DEMOLITION/REMOVAL. 

9. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS NON-
HAZARDOUS. 

10. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. CONTRACTOR 
SHALL BE RESPONSIBLE FOR CLEANING OF SITE ON A DAILY BASIS.

11. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL ITEMS.
12. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND FINISHES.
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INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
GROUND FLOOR CONSTRUCTION PLAN

8/23/20223

22-523
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1

GROUND LEVEL PLAN

FLOOR PLAN GENERAL NOTES

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, FACE OF EXISTING WALL, GRID LINES, OR CENTERLINE OF COLUMN. ALL 
ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE ALL BLOCKING               

REQUIREMENTS NECESSARY WITH OTHER TRADES.
4. THE G.C. SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN BY ACTUAL    

MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, 
G.C. IS TO NOTIFY THE ARCHITECT IMMEDIATELY. THE G.C. SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.

5. G.C. TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE BROUGHT TO THE 
ATTENTION OF THE OWNER AND ARCHITECT.  

6. THE G.C. SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
7. THE G.C. SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE OWNER. ANY 

POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO 
THE OWNER BEFORE THE DELAY IS ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE G.C. WILL BE 
RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

8. THE G.C. SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE INSTALLATION OF ALL OWNER-
SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O.

9. THE G.C. IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. ALL SUCH 
OPENING SHALL BE FRAMED AND REINFORCED.

10. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. G.C. SHALL ALSO 
PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

11. G.C. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY ONE ITEM.
12. REFER TO SHEET K-A-94 FOR PARTITION TYPE INFORMATION.
13. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS. SUCH AS VALVES, CONTROLS, SWITCHES 

OR ANY OTHER ITEMS THAT REQUIRES ACCESS. G.C. TO DETERMINE ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO 
INSTALLATION.

KEYNOTE LEGEND CONST.

Key Value Keynote Text
4 NEW WINDOWS. SEE WINDOW SCHEDULE.

5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE
HARDWARE. SEE DOOR SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

13 PROVIDE CONCRETE SLAB. REFER TO STRUCTURAL DRAWINGS.

20 NEW COUNTER ROLL DOWN DOOR LOCATED AT INTERIOR AND ASSOCIATED HARDWARE.
REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE
ORDERING (TYPICAL THROUGHOUT.)

21 NEW INTERIOR WALL. SEE WALL SCHEDULE.

34 PROVIDE NEW BENCH.

43 NEW COUNTERS & SERVING WINDOWS.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

87 NEW PRECAST CONCRETE PLANTER BOX.

94 NEW QUARRY TILE. SUPRESS CONCRETE SLAB AS SHOWN IN 9/K-A-81. SLOPE TOWARDS
DRAIN.

N
KEY PLAN

N

PN

PN
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K-A-12

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
ATTIC AND LOW ROOF CONSTRUCTION PLAN

8/23/20223

22-523

FLOOR PLAN GENERAL NOTES

1. ALL METAL STUDS 20 GA- TYPICAL NON-LOAD BEARING PARTITIONS. SEE USG STEEL- FRAMED DRYWALL SYSTEMS " LIMITING 
HEIGHT"- STEEL STUD ASSEMBLIES CHART. USE THE L/240 ALLOWABLE DEFLECTION FIGURES ONLY.

2. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, EXISTING WALL, GRID LINES, OR CENTERLINE OF COLUMN. ALL 
ELEVATIONS ARE NOTED FROM FINISH FLOOR ELEVATIONS.

3. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
4. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" (U.O.N.).
5. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE ALL BLOCKING 

REQUIREMENTS NECESSARY WITH OTHER TRADES.
6. THE G.C. SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN BY ACTUAL 

MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, 
G.C. IS TO NOTIFY THE ARCHITECT IMMEDIATELY. THE G.C. SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.

7. G.C. TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE BROUGHT TO THE 
ATTENTION OF THE OWNER AND ARCHITECT.  

8. THE G.C. SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
9. THE G.C. SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE OWNER. ANY 

POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO 
THE OWNER BEFORE THE DELAY IS ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE G.C. WILL BE 
RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

10. THE G.C. SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE INSTALLATION OF ALL OWNER-
SUPPLIED ITEMS AS DESCRIBED IN THE DOCUMENTS, U.N.O.

11. THE G.C. IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. ALL SUCH 
OPENING SHALL BE FRAMED AND REINFORCED.

12. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. G.C. SHALL  ALSO 
PAY SPECIAL ATTENTION THAT ALL WALL SURFACES ARE SMOOTH WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 

13. G.C. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY ONE ITEM.
14. REFER TO SHEET K-A-94 FOR PARTITION TYPE INFORMATION.
15. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS. SUCH AS VALVES, CONTROLS, SWITCHES 

OR ANY OTHER ITEMS THAT REQUIRES ACCESS. G.C. TO DETERMINE ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO 
INSTALLATION.

KEYNOTE LEGEND CONST.

Key Value Keynote Text
15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

22 PROVIDE NEW FLASHING ALONG EXISTING WALL AND ROOF CONNECTION.

23 NEW ROOF WITH BATT INSULATION (R-38 MIN) PACKED BETWEEN JOISTS. PROVIDE AND
INSTALL SHINGLES, UNDERLAYMENT SHEATHING AND FLASHING SYSTEM.

29 PROVIDE AND INSTALL NEW OSHA COMPLIANT GUARD RAIL.

80 NEW 3/4" PLYWOOD FLOOR

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

N1/4" = 1'-0"
1

ATTIC AND LOW ROOF PLAN

N

KEY PLAN

PN

PN
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CONSTRUCTION LEGEND

NOT IN CONTRACT

? KEY NOTES

SPRINKLER

U-3 INTERIOR TROFFER LIGHT WITH LENSL-1 LINEAR LIGHT FIXTURE

L-3 LIGHT FIXTURE

SUPPLY DIFFUSER. SEE MECHANICAL DWGS.

EXIT LIGHT EXHAUST GRILL. SEE MECHANICAL DWGS.EX

M-2 MARQUEE LIGHTING
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K-A-13

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
GROUND FLOOR - REFLECTED CEILING PLANS

8/23/20223

22-523

RCP GENERAL NOTES

1. CEILING TILES TO BE CENTERED BOTH WAYS IN EACH OR UNLESS DIMENSIONED OTHERWISE.
2. ALL DIMENSIONS ARE TO THE CENTER OF LIGHT FIXTURE, U.N.O.
3. FIXTURES LOCATED WITHIN THE CEILING GRID, ARE NOT NECESSARILY CENTERED IN EACH CEILING TILE. FOLLOW 

DIMENSIONS ON PLAN. IF NO DIMENSION IS PRESENT CONTACT ARCHITECT TO VERIFY LOCATION.
4. LIGHT FIXTURES TO BE LOCATED AS INDICATED ON THIS PLAN. REFER TO ELECTRICAL DRAWINGS FOR  EXACT  

NUMBER AND TYPE OF LIGHT FIXTURE. CONTACT ARCHITECT/ ENGINEER IMMEDIATELY IF THERE ARE  ANY  
DISCREPANCIES.

5. REFER TO MECHANICAL DRAWINGS FOR MECHANICAL DUCT DISTRIBUTION SYSTEM.
6. THE G.C. SHALL SET ALL CEILING AND SOFFITS USING A LASER LEVEL TO ACHIEVE A CEILING THAT IS  PLUMBING, 

LEVEL, AND SQUARE TO ALL WALLS AND SOFFITS.
7. ALL NOTED CEILING DIMENSIONS ARE INDICATED AS CLEAR ABOVE FINISHED FLOOR DIMENSIONS. VERIFY  

THICKNESS OF FLOOR CONSTRUCTION WITH FLOOR SUBCONTRACTOR PRIOR TO THE INSTALLATION OF ANY NEW 
CEILING CONSTRUCTION IN ORDER TO ACHIEVE NOTED REQUIRED DIMENSIONS.

8. ALL SOFFIT DIMENSIONS ARE TO FINISH FACE, U.N.O.
9. ALL EXTERIOR DIMENSIONS ARE TO THE FACE OF EXTERIOR FINISH, U.N.O.
10. G.C. TO PROVIDE ADEQUATE CLEARANCES FOR FIXTURES, DUCTS, CEILINGS, AND PERTINENT ITEMS  NECESSARY 

TO MAINTAIN THE SPECIFIC HEIGHTS ABOVE FINISH FLOOR. COORDINATE MECHANICAL, ELECTRICAL AND  
PLUMBING  AS REQUIRED.

11. ADDITIONAL HANGER AND SAFETY WIRES FOR LIGHT FIXTURES AND AIR SUPPLY/ RETURN DIFFUSERS AS  
REQUIRED  BY LOCAL CODES TO BE THE RESPONSIBILITY OF THE SUB-CONTRACTOR. ALL WIRING SUPPORT TO BE
"CEILING GRADE" AS CONCURRENT WITH ELECTRICAL CODE ADOPTED FOR JURISDICTION OF PROJECT.

12. ALL CEILING ELEVATIONS DIMENSIONED FROM FINISH FLOOR BELOW.

KEYNOTE LEGEND CONST.

Key Value Keynote Text
11 PROVIDE AND INSTALL T1-11 CEILING.

83 FDA AND USDA COMPLIANT SQUARE LAY IN CEILING TILES.

N KEY PLAN
N

PN

PN
1/4" = 1'-0"

1
GROUND LEVEL REFLECTED CEILING PLAN
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CONSTRUCTION LEGEND

NOT IN CONTRACT

? KEY NOTES

SPRINKLER

U-3 INTERIOR TROFFER LIGHT WITH LENSL-1 LINEAR LIGHT FIXTURE

L-3 LIGHT FIXTURE

SUPPLY DIFFUSER. SEE MECHANICAL DWGS.

EXIT LIGHT EXHAUST GRILL. SEE MECHANICAL DWGS.EX

M-2 MARQUEE LIGHTING
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K-A-14

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
ATTIC REFLECTED CEILING PLAN

8/23/20223

22-523

RCP GENERAL NOTES

1. CEILING TILES TO BE CENTERED BOTH WAYS IN EACH OR UNLESS DIMENSIONED OTHERWISE.
2. ALL DIMENSIONS ARE TO THE CENTER OF LIGHT FIXTURE, U.N.O.
3. FIXTURES LOCATED WITHIN THE CEILING GRID, ARE NOT NECESSARILY CENTERED IN EACH CEILING TILE. FOLLOW 

DIMENSIONS ON PLAN. IF NO DIMENSION IS PRESENT CONTACT ARCHITECT TO VERIFY LOCATION.
4. LIGHT FIXTURES TO BE LOCATED AS INDICATED ON THIS PLAN. REFER TO ELECTRICAL DRAWINGS FOR EXACT 

NUMBER AND TYPE OF LIGHT FIXTURE. CONTACT ARCHITECT/ ENGINEER IMMEDIATELY IF THERE ARE ANY 
DISCREPANCIES.

5. REFER TO MECHANICAL DRAWINGS FOR MECHANICAL DUCT DISTRIBUTION SYSTEM.
6. THE G.C. SHALL SET ALL CEILING AND SOFFITS USING A LASER LEVEL TO ACHIEVE A CEILING THAT IS PLUMBING, 

LEVEL, AND SQUARE TO ALL WALLS AND SOFFITS.
7. ALL NOTED CEILING DIMENSIONS ARE INDICATED AS CLEAR ABOVE FINISHED FLOOR DIMENSIONS. VERIFY 

THICKNESS OF FLOOR CONSTRUCTION WITH FLOOR SUBCONTRACTOR PRIOR TO THE INSTALLATION OF ANY NEW 
CEILING CONSTRUCTION IN ORDER TO ACHIEVE NOTED REQUIRED DIMENSIONS.

8. ALL SOFFIT DIMENSIONS ARE TO FINISH FACE, U.N.O.
9. ALL EXTERIOR DIMENSIONS ARE TO THE FACE OF EXTERIOR FINISH, U.N.O.
10. G.C. TO PROVIDE ADEQUATE CLEARANCES FOR FIXTURES, DUCTS, CEILINGS, AND PERTINENT ITEMS NECESSARY 

TO MAINTAIN THE SPECIFIC HEIGHTS ABOVE FINISH FLOOR. COORDINATE MECHANICAL, ELECTRICAL AND 
PLUMBING AS REQUIRED.

11. ADDITIONAL HANGER AND SAFETY WIRES FOR LIGHT FIXTURES AND AIR SUPPLY/ RETURN DIFFUSERS AS 
REQUIRED BY LOCAL CODES TO BE THE RESPONSIBILITY OF THE SUB-CONTRACTOR. ALL WIRING SUPPORT TO BE
"CEILING GRADE" AS CONCURRENT WITH ELECTRICAL CODE ADOPTED FOR JURISDICTION OF PROJECT.

12. ALL CEILING ELEVATIONS DIMENSIONED FROM FINISH FLOOR BELOW.

KEYNOTE LEGEND CONST.

Key Value Keynote Text
67 NEW FASCIA BOARD AND SOFFIT.

93 REPLICATE EVE SUPPORT TO MATCH DOCUMENTED EVE, LOCATIONS, SIZE AND SHAPE.
FINISH PAINT COLORS AS SCHEDULED.

N KEY PLAN
N

PN
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? KEY NOTES
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? PLUMBING FIXTURE FIRE EXTINGUISHERFE
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FLOOR DRAINFD STUB UP
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ROOF GUARD RAIL 

TR-1 MATERIAL / TRIM TAG ROOF CRICKET, 1/2" /  12" ASPHALT SHINGLE
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K-A-15

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
ROOF CONSTRUCTION PLAN

8/23/20223

22-523

1/4" = 1'-0"
4

ROOF PLAN

CONSTRUCTION GENERAL NOTES

1. PROVIDE LEVEL ROOF CURB FOR ALL MECHANICAL EQUIPMENT 8 INCHES ABOVE HIGHEST FINISHED ROOF           
    SURFACE.
3. REFER TO MECHANICAL DRAWINGS FOR ALL ROOF TOP MOUNTED EQUIPMENT LOCATIONS, SIZE &      

SPECIFICATIONS. 
4. REFER TO PLUMBING, MECHANICAL, & ELECTRICAL DRAWINGS FOR ANY ADDITIONAL ROOF PENERATIONS    
    AND DETAILS.
5. ROOFING SYSTEM AND ACCESSORIES INSTALLATION AND DETAILS ARE FOR DESIGN INTENT. ROOF 
INSTALLATION SHALL BE IN CONFORMANCE WITH MANUFACTURERS. 
6. REFER TO SHEET K-A-82FOR TYPICAL ROOF DETAILS.
7. SEE STRUCTURAL DRAWINGS FOR RTU OPENING FRAMING & REINFORCING. 
9. LOW ROOF 1 AND LOW ROOF 2 REFER TO SHEET K-A-12.

KEYNOTE LEGEND CONST.

Key Value Keynote Text
23 NEW ROOF WITH BATT INSULATION (R-38 MIN) PACKED BETWEEN JOISTS. PROVIDE AND

INSTALL SHINGLES, UNDERLAYMENT SHEATHING AND FLASHING SYSTEM.

29 PROVIDE AND INSTALL NEW OSHA COMPLIANT GUARD RAIL.

37 NEW CANOPY, SEE DETAILS.

67 NEW FASCIA BOARD AND SOFFIT.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

N KEY PLAN
N

PN

PN

ASPHALT SHINGLES - CERTAINTEED LANDMARK
PRO. COLOR SELECTED BY ARCHITECT.
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INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
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PROPOSED ELEVATION- EAST

1/4" = 1'-0"
2

PROPOSED ELEVATION- SOUTH

1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. GENERAL CONTRACTOR      
SHALL  NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCY BETWEEN DRAWINGS AND  EXISTING CONDITIONS. IN 
ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY DEFECTIVE CONSTRUCTION UNCOVERED DURING 
CONSTRUCTION.

2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE SOLE 
RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. ALL  CONSTRUCTION  
SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM THE PREMISES DAILY. SITE SHALL BE LEFT BROOM CLEAN AT THE 
END OF EACH WORKING DAY. AT THE COMPLETION OF THE WORK, HE PREMISES SHALL BE LEFT IN A BROOM CLEAN     
CONDITION.

3.  MATERIALS UTILIZED SHALL BE AS SPECIFIED  ON THE  DRAWINGS OR IN THE JOB SPECIFICATIONS, OR, IF GENERIC, IN     
  COMPLIANCE WITH ASTM, NEW YORK CODE, OR OTHER GENERALLY ACCEPTED STANDARDS.

4. ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES. 
5. THE G.C. SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN BY ACTUAL 

MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, 
G.C. IS TO NOTIFY THE ARCHITECT IMMEDIATELY. THE G.C. SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.

6. G.C. TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE BROUGHT TO THE 
ATTENTION OF THE OWNER AND ARCHITECT.  

7. THE G.C. SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE OWNER. ANY  
POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S SUBCONTRACTORS MUST BE DOCUMENTED  IN  WRITING TO  
THE OWNER BEFORE THE DELAY IS ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE  G.C. WILL BE  
RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

CONSTRUCTION GENERAL NOTES

KEYNOTE LEGEND CONST.

Key Value Keynote Text
1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT
COLORS AS SCHEDULED.

5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE
HARDWARE. SEE DOOR SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

29 PROVIDE AND INSTALL NEW OSHA COMPLIANT GUARD RAIL.

37 NEW CANOPY, SEE DETAILS.

67 NEW FASCIA BOARD AND SOFFIT.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

85 NEW ROOF MOUNTED SIGN. SEE DETAILS

86 NEW CERAMIC TILES.

87 NEW PRECAST CONCRETE PLANTER BOX.

88 NEW PVC BASEBOARD.
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INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
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8/23/20223
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PROPOSED ELEVATION- WEST

1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. CONTRACTOR SHALL 
NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCY BETWEEN DRAWINGS AND EXISTING CONDITIONS. IN ADDITION, 
CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY DEFECTIVE CONSTRUCTION UNCOVERED DURING CONSTRUCTION.

2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE SOLE 
RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. ALL CONSTRUCTION  
SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM THE PREMISES DAILY. SITE SHALL BE LEFT BROOM CLEAN AT THE 
END  OF EACH WORKING DAY. AT THE COMPLETION OF THE WORK, HE PREMISES SHALL BE LEFT  IN A BROOM CLEAN 
CONDITION.

3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS SPECIFIED ON THE 
DRAWINGS OR IN THE JOB SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH ASTM, NEW YORK CODE, OR OTHER 
GENERALLY ACCEPTED STANDARDS.

4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING SURFACES AND FINISHES 
AFFECTED SHALL BE PATCHED AND FINISHED TO MATCH ADJACENT CONSTRUCTION/PRE- EXISTING CONDITION.

5. ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES. ALL EXITS SHALL BE KEPT READILY 
ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.

6. ALL INFILLED OPENINGS TO BE FLUSH WITH EXISTING MASONRY WALL SURFACES, EXTERIOR OF NEW AND OLD TO BE  FLUSH 
AND MATCH WITH EXISTING ADJACENT WALL SYSTEM. 

7. THE G.C. SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN BY  ACTUAL 
MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN  ON PLAN, 
G.C. IS TO NOTIFY THE ARCHITECT IMMEDIATELY. THE G.C. SHALL BE RESPONSIBLE FOR CORRECTING ANY AND  ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.

8. G.C. TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE BROUGHT TO THE 
ATTENTION OF THE OWNER AND ARCHITECT.  

9. THE G.C. SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE OWNER. ANY 
POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S SUBCONTRACTORS MUST BE DOCUMENTED  IN  WRITING TO  
THE OWNER BEFORE THE DELAY IS ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE  G.C. WILL BE 
RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

CONSTRUCTION GENERAL NOTES

KEYNOTE LEGEND CONST.

Key Value Keynote Text
1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT
COLORS AS SCHEDULED.

4 NEW WINDOWS. SEE WINDOW SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

20 NEW COUNTER ROLL DOWN DOOR LOCATED AT INTERIOR AND ASSOCIATED HARDWARE.
REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE
ORDERING (TYPICAL THROUGHOUT.)

23 NEW ROOF WITH BATT INSULATION (R-38 MIN) PACKED BETWEEN JOISTS. PROVIDE AND
INSTALL SHINGLES, UNDERLAYMENT SHEATHING AND FLASHING SYSTEM.

29 PROVIDE AND INSTALL NEW OSHA COMPLIANT GUARD RAIL.

34 PROVIDE NEW BENCH.

43 NEW COUNTERS & SERVING WINDOWS.

67 NEW FASCIA BOARD AND SOFFIT.

72 NEW LIGHT FIXTURES TO BE INSTALLED (SEE ELECTRICAL DRAWINGS).

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

85 NEW ROOF MOUNTED SIGN. SEE DETAILS

86 NEW CERAMIC TILES.

87 NEW PRECAST CONCRETE PLANTER BOX.

88 NEW PVC BASEBOARD.

90 NEW OUTSIDE CORNER MOULDING.
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K-A-31

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
BUILDING SECTIONS

8/23/20223

22-523

1/4" = 1'-0"
1

SECTION THRU SEASONAL FOOD SERVICE

1/4" = 1'-0"
2

SECTION THRU 4 SEASON KITCHEN

1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. CONTRACTOR SHALL 
NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCY BETWEEN DRAWINGS AND EXISTING CONDITIONS. IN ADDITION, 
CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY DEFECTIVE CONSTRUCTION UNCOVERED DURING CONSTRUCTION.

2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE SOLE 
RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. ALL CONSTRUCTION 
SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM THE PREMISES DAILY. SITE SHALL BE LEFT BROOM CLEAN AT THE END 
OF EACH WORKING DAY. AT THE COMPLETION OF THE WORK, HE PREMISES SHALL BE LEFT IN A BROOM CLEAN CONDITION.

3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS SPECIFIED ON THE 
DRAWINGS OR IN THE JOB SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH ASTM, NEW YORK CODE, OR OTHER 
GENERALLY ACCEPTED STANDARDS.

4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING SURFACES AND FINISHES 
AFFECTED SHALL BE PATCHED AND FINISHED TO MATCH ADJACENT CONSTRUCTION/PRE- EXISTING CONDITION.

5. ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES. ALL EXITS SHALL BE KEPT READILY 
ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.

6. ALL INFILLED OPENINGS TO BE FLUSH WITH EXISTING MASONRY WALL SURFACES, EXTERIOR OF NEW AND OLD TO BE FLUSH 
AND MATCH WITH EXISTING ADJACENT WALL SYSTEM. 

7. THE G.C. SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN BY ACTUAL 
MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, 
G.C. IS TO NOTIFY THE ARCHITECT IMMEDIATELY. THE G.C. SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.

8. G.C. TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE BROUGHT TO THE 
ATTENTION OF THE OWNER AND ARCHITECT.  

9. THE G.C. SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE OWNER. ANY 
POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO 
THE OWNER BEFORE THE DELAY IS ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE G.C. WILL BE 
RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

CONSTRUCTION GENERAL NOTES

KEYNOTE LEGEND CONST.

Key Value Keynote Text
10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

12 PROVIDE DROP CEILING AND ALL HANGERS/ ACCESSORIES.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING
DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

16 PROVIDE AND INSTALL ALUMINUM METAL DRIP EDGE, DOWNSPOUT AND GUTTER AT
PERIMETER OF ROOF.

17 PROVIDE AND INSTALL RIDGE VENT AT ROOF HIPS.

20 NEW COUNTER ROLL DOWN DOOR LOCATED AT INTERIOR AND ASSOCIATED HARDWARE.
REFER TO SCHEDULE FOR MORE DETAILS. CONTRACTOR TO V.I.F. ALL DIMENSIONS BEFORE
ORDERING (TYPICAL THROUGHOUT.)

31 NEW CONCRETE PAD FOUNDATION. SEE STRUCTURAL DRAWINGS.

37 NEW CANOPY, SEE DETAILS.

43 NEW COUNTERS & SERVING WINDOWS.

72 NEW LIGHT FIXTURES TO BE INSTALLED (SEE ELECTRICAL DRAWINGS).

80 NEW 3/4" PLYWOOD FLOOR

83 FDA AND USDA COMPLIANT SQUARE LAY IN CEILING TILES.
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INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
BUILDING SECTIONS 2

8/23/20223

22-523

1/4" = 1'-0"
1

SECTION THROUGH SERVICE AND KITCHEN AREA

1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. CONTRACTOR SHALL 
NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCY BETWEEN DRAWINGS AND EXISTING CONDITIONS. IN ADDITION, 
CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY DEFECTIVE CONSTRUCTION UNCOVERED DURING CONSTRUCTION.

2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE SOLE 
RESPONSIBILITY FOR PROTECTING ALL DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. ALL CONSTRUCTION 
SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM THE PREMISES DAILY. SITE SHALL BE LEFT BROOM CLEAN AT THE 
END OF EACH WORKING DAY. AT THE COMPLETION OF THE WORK, HE PREMISES SHALL BE LEFT IN A BROOM CLEAN 
CONDITION.

3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS SPECIFIED ON THE 
DRAWINGS OR IN THE JOB SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH ASTM, NEW YORK CODE, OR OTHER 
GENERALLY ACCEPTED STANDARDS.

4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING SURFACES AND FINISHES 
AFFECTED SHALL BE PATCHED AND FINISHED TO MATCH ADJACENT CONSTRUCTION/PRE- EXISTING CONDITION.

5. ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES. ALL EXITS SHALL BE KEPT READILY 
ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES.

6. ALL INFILLED OPENINGS TO BE FLUSH WITH EXISTING MASONRY WALL SURFACES, EXTERIOR OF NEW AND OLD TO BE FLUSH 
AND MATCH WITH EXISTING ADJACENT WALL SYSTEM. 

7. THE G.C. SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN BY ACTUAL 
MEASUREMENT BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, 
G.C. IS TO NOTIFY THE ARCHITECT IMMEDIATELY. THE G.C. SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL 
DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.

8. G.C. TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE BROUGHT TO THE 
ATTENTION OF THE OWNER AND ARCHITECT.  

9. THE G.C. SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE OWNER. ANY 
POTENTIAL CONFLICTS OR DELAYS CAUSED BY THE OWNER'S SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO 
THE OWNER BEFORE THE DELAY IS ACTUALLY INCURRED FOR IT TO BE CONSIDERED. OTHERWISE THE G.C. WILL BE 
RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

CONSTRUCTION GENERAL NOTES

KEYNOTE LEGEND CONST.

Key Value Keynote Text
5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE

HARDWARE. SEE DOOR SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

11 PROVIDE AND INSTALL T1-11 CEILING.

12 PROVIDE DROP CEILING AND ALL HANGERS/ ACCESSORIES.

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

21 NEW INTERIOR WALL. SEE WALL SCHEDULE.

29 PROVIDE AND INSTALL NEW OSHA COMPLIANT GUARD RAIL.

34 PROVIDE NEW BENCH.

37 NEW CANOPY, SEE DETAILS.

67 NEW FASCIA BOARD AND SOFFIT.

72 NEW LIGHT FIXTURES TO BE INSTALLED (SEE ELECTRICAL DRAWINGS).

80 NEW 3/4" PLYWOOD FLOOR

83 FDA AND USDA COMPLIANT SQUARE LAY IN CEILING TILES.

87 NEW PRECAST CONCRETE PLANTER BOX.

94 NEW QUARRY TILE. SUPRESS CONCRETE SLAB AS SHOWN IN 9/K-A-81. SLOPE TOWARDS
DRAIN.

1/4" = 1'-0"
2

SECTION THROUGH EAST KITCHEN AREA
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UNDERSIDE OF SLAB OR 
BEAM ABOVE

APPROVED INSERT OR 
ANCHOR

1/4" STEEL HANGER 
RODS @ 4'-0" MAX 
BOTH DIRECTIONS

1 1/2" C.R. STEEL 
CHANNEL @ 4'-0" O.C. 

APPROVED CLIP 

5/8" GYP. WALLBOARD ON 7/8" 
MTL. FURRING CHANNELS @ 2'-0" 

O.C. (MAX)

UNDERSIDE OF SLAB OR BEAM ABOVE

APPROVED INSERT OR ANCHOR

1/4" STEEL HANGER RODS @ 4'-0" 
MAX BOTH DIRECTIONS

1 1/2" C.R. STEEL CHANNEL @ 4'-0" 
O.C. 

APPROVED CLIP 

5/8" GYP. WALLBOARD ON 7/8" 
MTL. FURRING CHANNELS @ 2'-0" 

O.C. (MAX)

TAPE SEAM

WALL 
ANGLE

6" MAX

8" MAX.

ACOUSTICAL LAY - IN TILE

CEILING GRID 
ANGLE 

GYPSUM BOARD

WALL TYPE ASSEMBLY 2A . 
SEE WALL PARTITION 
SCHEDULE K-A-94.

PAINT SEE FINISH SCHEDULE

ACOUSTICAL 
LAY-IN TILE 
APPROVED FOR 
USE IN KITCHEN

MAIN TEE @2'-0" O.C.

CROSS TEE @2'-0" O.C.

ROD BRACE AS 
REQUIRED. TYP. 

1/2" WOOD STUD BOLTS 24" O.C

ACOUSTICAL LAY-IN
CEILING TILE (TYP)

(1) LAYER 5/8" T1-11 WOOD 
MOLD RESISTANCE 
SUSPENDED
CEILINGAND PAINTED FINISH.

+- 11'-0"

UNERSIDE OF 
ATTIC

+- 10'-0"

T1-11 CEILING EL.
OVER WOOD FRAMING

+- 10'-0"

ACT CEILING EL.

SEASONAL FOOD  AREA KITCHEN 

WOOD FRAMING

PAINT SEE FINISH 
SCHEDULE

4X4 CERAMIC WALL TILES 7' T.O.F.F.
SEE FINISH SCHEDULE FOR DETAILS

PAINT OVER WALL TILE. SEE FINISH SCHEDULE.

3"X3" X3/16" STL ANGLE @ 4'-0"O.C. MAX
SLOTTED TO RECIEVE 3/8" DIA. BOLT ATTACHED 
TO RIBS OF WOODEN DECK
WITH EXPANSION BOLTS OR POWDER 
ACTUATED FASTER WITH A SAFE WORKING 
LOAD OF 300 LBS MIN. 

NOTE: SEE SECIFICATIONS FOR 
ACCEPTABLE ALTERNATE METHODS OF 
SUPPORTING CEILING SUSPENSION 
SYSTEM FROM DECK ABOVE.

3/8" DIA. BOLT W/ NUT & LOCK WASHER.

1 1/2" STEEL RUNNING CHANNEL

DRP CLIPS @ 4'-0" O.C.MAX.
SEE NOTE (A).

HOLD DOWN CLIPS, 
2 PER 2'X2' TILE 

MAIN "T" BEAM

LAY -IN ACT TILE 
CEILING

1/4" DIAMETER GALVANIZED 
STEEL ROD @ 4'-0" O.C.MAX

"GAT" CLIP 4 B1.5L, CAT# 16-59-SM
(OR OTHER APPROVED MAENS)

ALTERNATE SUSPENSION SYSTEM

"GAT" SYSTEM ONLY FOR CEILINGS LESS THAN 4 PSF.

NOTES: 

A. DROP CLIPS SHALL BE OF LENGTH 
REQUIRED TO PROVIDE CLEARANCE FOR 
LIGHTING FIXTURES AND OTHER ITEMS 
ABOVE CEILING. WHERE CLEARANCE IS 
LIMITED PROVIDE CLIPS THAT CONNECT 
RUNNER TIGHT TO THE BOTTOM OF 
CARRYING CHANNELS.

5/8" PLYWOOD FLOORING TYP.

SST WIRE HANDLE PULL 

CEILING WOOD JOIST 2X10 @ 16 O.C 

ACCESS PANEL HINGE

ACCESS PANEL SWING DOOR (2) 2X6 WOOD FRAMING AROUND 
ACCESS HATCH 

SUSPENDED CEILING ROD 
BRACE CONNECTION AS REQUIRED

ACOUSTICAL CEILING TILE 
PLANK SOFFIT

RESTAURANT KITCHENSEASONAL FOOD SERVICE AREA

ATTIC

ACCESS PANEL

2' X 2'

OPENING

2'-3" X 2'-0"

12'-8"

T.O.F.F ATTIC

10'-0"

B.O. CEILING 

10'-0"

B.O. CEILING 

3/8 " GYP. BOARD 

3/8" GYP. BOARD .

2'-0".

5/8" PLYWOOD FLOOR 
CLASS II FLOOR COVERING 

R30 BATT INSULATION 

2 X 10 @ 16 O.C WOOD JOIST 

5/8" PLYWOOD SHEATHING 

0'
-1

1 
1/

2"
.

T.O.S

-0' - 3"

T.F.F

0' - 0"

QUARRY TILES SEE SCHEDULE K-A-91

VAPOR BARRIER

2" RIGID INSULATION

WATER PROOFING 
AT EXTERIOR FLOOR 

2"
2"

2'
 -

 0
"

1'
 -

 8
"

2"

5' - 0"

2"4' - 8"

PRECAST 
CONCRETE. 

2'
 -

 1
0"

1' - 8"

2"

2' - 0"

2" 2"

CONCRETE SLAB

CLEAVAGE MEMBRANE

REINFORCING WIRE

MORTAR BED 

TILE BOND COAT

QUARRY TILE

2
"

KERAPOXY IEG CQ- INDUSTRICAL 
GRADE EPOXY GROUT 

JOINT SEALANT

DRAIN COVER

QUARRY TILE

CONCRETE SLAB FLOOR DRAIN

MORTAR BED

CLEAVAGE MEMBRANE

SCHEDULED FINISH

APPLY SEALANT AS REQUIRED 

CONTINUE FRP PANEL 1/2" 
BELOW TOP OF TILE

QUARRY COVE BASE AND 
FLOORING

TILE BACKER BOARD 

WALL ASSEMBLY

FLOOR ASSEMBLY
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K-A-81

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
CEILING, FLOOR, AND PLANTER DETAILS

8/23/20223

22-523

1 1/2" = 1'-0"
1

TYP. GYPSUM BD CEILING DETAIL
1 1/2" = 1'-0"

2
TYP. GYPSUM BD MAIN RUNNER AT PERIMETER DETAIL

3" = 1'-0"
3

ACOUSTICAL CEILING DETAIL
3" = 1'-0"

4
ACOUSTICAL TILE CONNECTION DETAIL

1 1/2" = 1'-0"
5

CEILING SECTION DETAIL THROUGH SEASONAL FOOD AREA AND KITCHEN

3" = 1'-0"
8

TYPICAL ACT CEILING DETAIL

1 1/2" = 1'-0"
6

ATTIC ACCESS PANEL

1 1/2" = 1'-0"
7

TYPICAL WOOD FLOOR DETAIL - WD-3

3" = 1'-0"
9

TYPICAL QUARRY TILE ON CONCRETE DETAIL

1" = 1'-0"
10

PLANTER PLAN AND ELEVATION

6" = 1'-0"
11

TILE FLOOR TYPICAL DETAIL AT INTERIOR FLOOR

6" = 1'-0"
12

TILE FLOORING - CHANNEL DRAIN DETAIL

3" = 1'-0"
13

QUARRY TILE BASE DETAIL
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EXISTING TRUSS 
CONSTRUCTION

PLYWOOD SHEATHING

TWO PLY'S OF UNDERLAYMENT 
COVERING ENTIRE ROOF AREA. 
TYP.

ASPHALT SHINGLE RIDGE  
ANCHORED TO SUBSTRATE.

RIDGE VENT MATERIAL.

ASPHALT SHINGLES 

WEATHERPROOF MEMBRANE.

1. INSTALL FELT UNDERLAYMENTS ON ALL PARTS OF THE ROOF DECK NOT COVERED BY ICE/ WATER BARRIERS. LAP 
EDGES OF FELT OVER SELF - ADHEARING ICE AND WATER BARRIER NOT LESS THAN 3" IN DIRECTION TO SHED WATER. 
LAP EDGES OF FELT NOT LESS THAN 6" OVER ICE/ WATER BARRIER. FELT UNDERLAYMENT SHOULD NOT BE PLACED 
UNDER ICE/ WATER BARRIER AND SHOULD OVERLAP IN 3". SIDE LAPS SHOULD NOT BE LESS THAN 6".

2. INSTALL STARTER SLATE AND FIELD SLATE AS RECOMMENDED BY MANUFATURE FOR CURRENT PROJECT ROOF 
CONDITIONS.

3. INSTALL 36" (MIN.) CONTINUOUS WIDE ICE/WATER SHIELD THROUGHOUT ENTIRE ROOF AREA CENTERED AT ALL 
VALLEYS, SIDEWALLS, HEADWALLS, AND PENETRATIONS . SLATES MUST COVER VALLEY FLASHING BY A MIN. 4" . DO 
NOT FASTEN SLATES INTO METAL VALLEY FLASHING. 

4. UNDERLAYMENT REFER TO SPEC SECTION 073140.

5. FLASHING - REFER TO SPEC 073140.

6. FASTNERS - REFER TO SPEC SECTION  073140.

7.REFER TO SPECIFICATION SECTION 073113 ASPHALT SLATE SHINGLES FOR BALANCE OF INFORMATION.

8. WOOD DECK REPAIR WOOD DECK AS EXISTING CONDITIONS REQUIRED BY ROOFING MANUFACTURE IN ORDER TO 
OBTAIN MANUFACTURER'S WARRANTY. CONSIDER 5% OF THE ENTIRE WOOD DECK AREA REPAIRS UNDER 
ALLOWANCE NO.1 PRIOR INSPECTION ON EXISTING WOOD DECK REQUIRED BEFORE STARTING ANY ROOFING WORK .

9.PREPARE EXISTING WOOD FOR NEW COATING SYSTEM AS REQUIRED BY THE COATING SYSTEM MANUFACTURE. 
PRIME AND PAINT. REFER TO SPECIFICATION SECTION 09900.

10. PROVIDE  PRE- FABRICATED ASPHALT SHINGLE CAP AT ALL HIPS. 

11. ROOF BARRIER FENCES SECURED TO THE ROOF DECK SHALL NOT BE WITHIN 2'-6" OF THE ROOF'S EXTERIOR 
EDGE.

12. ALL STEEL TUBE TO STEEL TUBE CONNECTIONS SHALL BE FULLY WELDED. REPAIR ANY GALVANIZING DAMAGED 
DUE TO FIELD WELDING.

13. CONTRACTOR TO PROVIDE ICE WATER SHIELD AT ROOF EAVE , RIDGE, HIP, RAKE, LOW PITCH, VENT STACK AS 
REQUIRED. GRACE ICE & WATER SHIELD PRODUCT SHOULD BE INCLUDED IN THE SPEC'S AS BASIS OF DESIGN, 
UNLESS NOT COVERED ALREADY.  

GENERAL ROOF DETAIL NOTES

CONT. SELF ANCHORING ICE/ WATER
BARRIER COVERING

ASPHALT SHINGLE SECURED TO WOOD DECK

EXISTING WOOD SHEATHING TO REMAIN.

TWO PLY'S OF UNDERLAYMENT COVERING
ENTIRE ROOF AREA. TYP. 

VAPOR RETARDER WRAPPED
AROUND PENETRATION 

DUCT PENETRATION . SEE MECHANICAL 
DRAWINGS FOR MORE INFORMATION. 

CL

ROOF DUCT CAP AS REQUIRED.

FLASHING 

14".2

CONTINUOUS SELF -
ADHERED ICE/ WATER 
BARRIER COVERING

ASPHALT SHINGLE SECURED 
TO WOOD DECK

CONTINUOUS COPPER 
FLASHING SECURED 
TO WOOD SUBSTRATE.

TWO PLY'S OF 
UNDERLAYMENT COVERING 
ENTIRE ROOF AREA. TYP. 

SCRAPE ,PRIME, 
AND PAINT EXISTING 
CONTINUOUS FACIA 
BOARD TO REMAIN. 

2x6 RAFTER 

FIRE RATED CONSTRUCTION:
RATED SHEATHING/ GYPSUM BOARD TO UNDERSIDE OF ROOF
FILL WITH WALL CAVITY WITH MINERAL FIBER INSULATION
SEAL WITH TROWEL APPLIED FIRE RATED COMPOUND

1/4" SOFFIT BOARD 

2X4 NAILER

12" MIN

6" MIN

4" MIN

6" 4"

5 1/4" 

12"

ASPHALT SHINGLE SECURED TO DECK

TWO PLY'S OF UNDERLAYMENT OVER 
CONTINUOUS SELF ANCHORING 
ICE/WATER BARRIER COVERING

3/4" PLYWOOD SHEATHING

ROOF FRAMING WITH BATT-
INSULATION, MIN R-38

2-PLY SBS BITUMEN FLASHING UNDERLAY 
LOWER SHINGLE 4" FASTEN 6" O.C. AND 
EXTEND OVER MEMBRANE

2-PLY SBS BITUMEN ROOFING MEMBRANE

1/2" ROOF COVER BOARD

1-PLY SBS-BITUMEN VAPOR BARRIER 
TURN PLY 6" OVER INSULATION

MIN 3.5" TAPERED RIDGED INSULATION 
SLOPED MIN 1/4"/12" TO GUTTER, MIN R-30

PLY-WOOD DECK ON 
ROOF FRAMING, REFER 
TO STRUCTURAL DWGS

BATT-INSULATION AT 
ROOF HIP, MIN R-38 

3" 3"

ELASTOMERIC SEALANT, TYP

6" Ø

GRANULATED CAP SHEET FULLY ADHERE AND SBS-
BITUMEN ROOF FLASHING OVER METAL FLASHING

FULLY ADHERED BASE PLY SBS MEMBRANE WRAP 
ROOF EDGE WITH 1/2" OVERLAY TO WALL MATERIAL

1/4" / 12"

METAL DRIP FLASHING,  PRIME AND PAINT METAL 
FLANGE TO MATCH FACADE COLOR, SET IN MASTIC 
& FASTEN 3" O.C. STAGGERED

.05" HALF ROUND ALUMINUM GUTTER

1/2" ROOF COVER BOARD

3
/4

"  
C

L
E

A
R

EXTENDED ROOF LINE

MIN 3.5" TAPERED RIDGED INSULATION SLOPED 
MIN 1/4"/12" TO GUTTER, MIN R-30

1-PLY SBS-BITUMEN VAPOR BARRIER 
TURN PLY 6" OVER INSULATION TYP

WOOD ROOF FRAMING, REFER TO 
STRUCTURAL DRAWINGS

BATT-INSULATION OR MINERAL FIBER INSULATION 
WHERE FIRE RATED AT ROOF EDGE, MIN R-20

1" X 6" FACIA BOARD 

METAL EDGE FLASHING - PRIME METAL 
FLANGE, SET IN MASTIC & FASTEN 3" O.C. 
STAGGERED

FULLY ADHERED BASE PLY SBS 
MEMBRANE WRAP ROOF EDGE WITH 1/2" 
OVERLAY TO WALL MATERIAL

GRANULATED CAP SHEET FULLY 
ADHERE AND SBS-BITUMEN ROOF 
FLASHING OVER METAL EDGE FLASHING

ELASTOMERIC SEALANT

CONTINUOUS CLEAT FOR METAL EDGE

MIN 3" TAPERED RIDGED INSULATION 
SLOPED MIN 1/4"/12" TO GUTTER, MIN R-30

1/2" ROOF COVER BOARD

2 3/8"3"

1-PLY SBS-BITUMEN VAPOR BARRIER 
TURN PLY 6" OVER INSULATION

WOOD ROOF FRAMING, REFER TO 
STRUCTURAL DRAWINGS

BATT-INSULATION OR MINERAL FIBER 
INSULATION WHERE FIRE RATED AT ROOF 
EDGE, MIN R-20

1" X 6" FACIA BOARD 

.05"  HALF ROUND ALUMINUM GUTTER

E

4
" 

M
IN 8
" 

M
IN

4" MIN 4" MIN

2
 1

/2
"

FULLY ADHERED 2-PLY SBS-BITUMEN 
MEMBRANE ASSEMBLY. GRANULATED 
CAP SHEET TURNS WALL UP 4" MIN 

1-PLY SBS-BITUMEN FLASHING

PMMA LIQUID APPLIED FLASHING

1/2" COVER BOARD

METAL DRIP FLASHING BEHIND EXTERIOR 
FINISH CONSTRUCTION AND OVERLAPS 
LIQUID FLASHING

1-PLY SBS-BITUMEN VAPOR BARRIER 
TURN PLY 6" OVER INSULATION TYP

MIN 3.5" TAPERED RIDGED INSULATION 
SLOPED MIN 1/4"/12" TO GUTTER, MIN R-30

3/4" PLYWOOD DECK

WOOD ROOF CONSTRUCTION, REFER 
TO STRUCTURAL DRAWINGS

ATTIC FLOOR 
CONSTRUCTION, REFER TO 
STRUCTURAL DRAWINGS

BATT INSULATION, 
MIN R-30

3/4" PLYWOOD FLOOR

4
3

 3
/4

" 
>

 3
0

" 
M

IN

8
" 

M
IN

4"

1" EJ

TOW

17' - 1"

EXISTING FIRE WALL, 
PER UL DESIGN #U906

EXISTING CONSTRUCTION

BACKER ROD AND SEALANT TYP

RIGLET FLASHING

EXPANSION JOINT COVER 

INSULATION IN TPE VI ROOF 
MEMBRANE RETAINER NAILED TO 
CURB WITH FASTENERS AT 8" OC

2"X12" TREATED WOOD CURB 
CHAMFER TO DRAIN

TREATED WOOD CANT

2"X6" TREATED WOOD BLOCKING

FULLY ADHERED 2-PLY SBS-
BITUMEN ROOF MEMBRANE WITH 
1-PLY FLASHING MIN 4" ABOVE AND 
BELOW CANT

MIN 3.5" TAPERED RIDGED 
INSULATION SLOPED MIN 1/4"/12" TO 
GUTTER, MIN R-30

1/2" COVER BOARD

1-PLY SBS-BITUMEN VAPOR BARRIER 
TURN PLY 6" OVER INSULATION TYP

BATT-INSULATION OR MINERAL FIBER 
INSULATION WHERE FIRE RATED AT 
ROOF EDGE, MIN R-20

WOOD ROOF CONSTRUCTION, REFER 
TO STRUCTURAL DRAWINGS

EXISTING 
ROOF 
FRAMING 
RAFTER. VIF 

INSULATION 
AS REQUIRED

WD FASCIA

RECESSED 
LIGHT AS 
SCHEDULED

COUNTER 
FLASHING

WD SOFFIT

EXISTING

TO MATCH

WD SIDING 
OVER 
AIR/MOISTURE 
BARRIER AND 
SHEATHING

EXSITNG WALL 
FRAMING. VIF

EXISTING ROOF 
FRAMING RAFTER. VIF 

INSULATION 
AS REQUIRED

WD FASCIA

METAL COPPER 
DRIP EDGE

WD SOFFIT

EXISTING

TO MATCH

WD SIDING OVER 
AIR/MOISTURE 
BARRIER AND 

SHEATHING

EXSITNG WALL 
FRAMING. VIF

UNDERLAYMENT 

ICE BARRIER

ASPHALT SHINGLES

4'-0".
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As indicated

K-A-82

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
ROOF DETAILS

8/23/20223

22-523

3
TYPICAL DETAIL AT RIDGE

2
TYPICAL FLASHING AT DUCT DETAIL

3" = 1'-0"
1

ROOFING DETAIL AT GUTTER

1 1/2" = 1'-0"
4

TYP ASPHALT AND SBS HIP ROOF CONNECTION DETAIL
1 1/2" = 1'-0"

5
TYPICAL SBS ROOF RIDGE DETAIL

8
TYPICAL SBS ROOF EDGE DETAIL

1 1/2" = 1'-0"
6

TYPICAL FLASHING DETAIL AT SBS ROOF AND EXTERIOR WALL

1 1/2" = 1'-0"
7

TYPICAL SBS ROOF TO EXISTING EXTERIOR WALL
FLASHING DETAIL

1 1/2" = 1'-0"
9

TYPICAL INSULATED EXTERIOR SOFFIT DETAIL
1 1/2" = 1'-0"

10
TYPICAL ROOF EAVE SECTION DETAIL
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2" X 6" WOOD STUD ABOVE

2" X6" PRESSURE TREATED WOOD 
STUD FRAME SECURED TO 
EXISTING ROOF RAFTER TYP.

BRACING AS REQUIRED

EXISTING ROOF 
RAFTER TYP.

CL.OF ROOF RAFTERS

V.I.F

8' - 0"

10" 6' - 4" 10"

4"

1" x 3/4" WOOD TRIM AROUND 
SIGNAGE AS INDICAED.

GALVANIZED STEEL 
BRACKET AND ANGLE 
ATTACHED TO UNDERSIDE 
OF WOODEN SIGNAGE.

2'-9" X 8' X 4" PRESSURE TREATED AND WATER 
RESISTANT WOOD PANEL ATTACHED TO 3/4" 
PLYWOOD PANEL

C D

K-A-83
7

2" X 6" PRESSURE TREATED 
HD STUD. TYPICAL.

SHEATHING 

ROOF ASPHALT SHINGLE SIGNAGE ANGLE AS 
PER MANUFACTURER

EXISTING ROOF 

3/4" X 3' X 8'  WATER 
RESISTANT PLYWOOD 
SHEATHING SCREWED 
INTO WOOD STUDS.

6"

3'
 -

 0
"

3"
1"

L6

4" X 2'-9" X 8' PRESSURE TREATED AND 
WATER RESISTANT WOOD PANEL 

4" X 3" WATER RESISTANT WOOD BLOCK 
ATTACHED TO FLAT PANEL SURFACE 

1' - 0"

3"

L5

GALVANIZED STEEL BRACKET AND ANGLE 
ATTACHED TO UNDERSIDE OF WOODEN 
PANELTO SUPPORT LIGHT FIXTURE. SEE 
SPECS FOR MORE INFORMATION.

4" M
IN.

4" FLASHING AROUND 
STEEL ANGLE AND 
ROOF PENETRATION.

NOTE:

ELECTRICAL WIRING  THAT SUPPORTS L5 AND L6 TO GO 
TIGHTLY ALONG SIDE STEEL ANGLES THROUGH ROOF 
PENETRATION. SEE ELECTRICAL DRAWINGS FOR MORE 
INFORMATION.

K-A-83
7

T.O. ROOF

25' - 0"
10"

3"
2'

 -
 9

"
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INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
COLUMN DETAILS

8/23/20223

22-523

3" = 1'-0"
4

TYPE 1 - COLUMN DETAIL AT SHAFT

3" = 1'-0"
5

TYPE 1 - COLUMN DETAIL AT BASE

3" = 1'-0"
6

EXTERIOR CORNER COLUMN CONNECTION PLAN DETAIL

3

K-A-84

2

K-A-84

3" = 1'-0"
9

INTERIOR COLUMN ENCLOSURE DETAIL

NOTES:
1. KILN DRIED WOOD IS TO BE USED FOR COLUMN CLADDINGS.
2. PRESSURE-TREATED WOOD ARE TO BE USED FOR BLOCKING SUBSTRATE  
AS REQUIRED BY CLADDING INSTALLATIONS.
3. STAINLESS STEEL NAILS FASTENERS ARE TO BE USED FOR CLADDDING, 

BLOCKING INSTALLATIONS.
4. HARDWOOD IS TO BE USED FOR SPLINE SHIM CLADDIING CONNECTION.
5. SPLICE WOOD CLADDING PANEL OF INDIVIDUAL PIECES WHEN PANEL 
WIDTH  EXCEEDS WIDTH OF WOOD PLANK AVAILABLE
6. ALL DIMENSIONS TO BE VERIFIED IN FIELD

3" = 1'-0"
7

COLUMN C ELEVATION - COLUMN BASE

3" = 1'-0"
2

COLUMN C CAPITAL 3

3" = 1'-0"
3

COLUMN CAPITAL 2

3" = 1'-0"
1

COLUMN CAPITAL DETAIL TYPE C

3" = 1'-0"
8

COLUMN C SECTION - COLUMN BASE

7

K-A-84

4

K-A-84

5

K-A-84
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3"X12" PRESSURE TREATED 
TIMBER JOIST.

3"X12" CONTINUOUS 
PT TIMBER RUNNER

8"X3"X8" X 1/4" X 6" LONG 
STAINLESS
STEEL BENT PLATE (TYP.)

(2) 1/2" DIAMETER 
THRU-BOLT (TYP.)

1/4" STAINLESS STEEL X 7000 LB
GUY WIRE (TYP. EACH JOIST)

1/4" NEOPRENE PAD (TYP.)

TRANSPARENT 
POLYCARBONATE GLASS TYP.

6"X6" X 1/2" STAINLESS STEEL 
PLATE TYP. FASTEN WITH (4) 3/8" 
X 6" LAG BOLTS

3/4" STAINLESS STEEL FEMALE 
INSERT. WELDED TO 1/2" TYP.

3/4" STAINLESS STEEL EYE BOLT 3" MINIMUM 
THREAD LENGTH TYP. AT GUY WIRE 
CONNECTIONS.

6" X 6"  TIMBER BLOCKING BETWEEN 
STUDS. TYP AT GUY WIRE 
CONNECTIONS.

HSS 14"X4"X5" 8 BEAM

EXISTING 2"X6" TIMBER 
WALL FRAMING

EXISTING WOOD TRUSS 

K-A-85
4

3/4" X 3" LONG 
ASTMF1554 GR TYPE 
316 SS EYE BOLT

SIMPSON ML24Z ANGLE (OR EQUAL) 
SET WITH 1/4" LAG SCREWS. (TYP TOP 
AND BOTTOM OF BLOCKING, EACH 
SIDE)

EXISTING TIMBER WALL 
FRAMING

6" X6" TIMBER BLOCKING

(4) 3/8" X 6" SS 
LAG BOLTS

6" X 6" X 1/2" SS 
TYPE 316 PLATE

SST AS REQUIRED 

THREADED 

SST SQUARE 

ROD HANGER 

TRANSPARENT 
POLYCARBONATE GLASS 

ALUMINUM GLAZING PROFILE 

3"X12" PRESSURE TREATED 
TIMBER JOIST.

3"X12" CONTINUOUS 
PT TIMBER RUNNER

8"X3"X8" X 1/4" X 6" LONG 
STAINLESS
STEEL BENT PLATE (TYP.)

(2) 1/2" DIAMETER 
THRU-BOLT (TYP.)

CANOPY - ACYLIC PANEL SYSTEM 

CONTINUOUS SEAL 

ANGLE TO BE CONNECTED TO HSS8 X BEAM WITH 
STEEL ROD SPACERS

HSS8X4X3/8" MIN BETWEEN COLUMNS WHERE 
CANOPY/ ANGLE ARE LOCATED (I.E ANGLE IS NOT 
ADEQUITE FOR LARGER 20' SPAN AND WILL 
REQUIRE STEEL ROD SPACERS CONNECTION TO 
HSS BEAM)

3/4" SOLID ROD MIN. WITH 1/4" FILLET WELD 
ALL AROUND SPACERS TO BE PLACED AT 
MAX 10'-0" SPACING.

SEALANT TYP.

SPLICE PLATE

8" X3" CONTINUOUS BEAM

HSS POST 6" X6" 

COLONADE STRUCTURE

3" X8" JOIST TO BE CONNECTED 
TO CONTINUOUS BEAM WITH 
JOIST  HANGER

2"

2"
2"

T.O JOIST

14' - 2"
T.O HSS

14' - 1 1/2"

T/ PILASTER

12' - 10"

2"x 6" TIMBER RUNNER 

STEEL TUBE

L BRACKET WITH FASTNERS 

GUTTER WITH HEAT TRACING CABLE TYPICAL.

CANOPY ACYLIC PANEL SYSTEM

3" X8" TIMBER JOIST @ 24" O.C.

2" X 6" TIMBER RUNNER 

CONTINUOUS 6" X 4" X 3/8" 
STEEL L SECURED TO HSS POST 

STEEL PIPE SLEEVE- SPACER, TYP.

HSS POST 6" X 6" 

COLONADE STRUCTURE 

ROLL UP DOOR 
OPENING BELOW

BUILDING STRUCTURE
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3/8" = 1'-0"
3

CANOPY SECTION

3/8" = 1'-0"
6

GUY WIRE CONNECTION AT TIMBER WALL

3/8" = 1'-0"
4

GUY WIRE EYE BOLT CONNECTION AT TIMBER RUNNER

1 1/2" = 1'-0"
7

CANOPY TO COLONADE CONNECTION DETAIL
1/2" = 1'-0"

8
CANOPY TO COLONADE SECTION

1 1/2" = 1'-0"
5

BUILDING TO CANOPY CONNECTION DETAIL

1/4" = 1'-0"
1

OVER HUNG CANOPY PARTIAL PLAN

1/4" = 1'-0"
2

CANOPY AT COLONADE PARTIAL PLAN

RESTAURANT KITCHEN

POLYCARBONATE GLAZING SYSTEM 
POLYCARBONATE PANELS: 

5/32" (4MM) THICK
23.625" (600MM) PANEL WIDTH
TRANSPARENT (LIGHT BLUE TINT) 
70% LIGHT TRANSMISSION

EXTRUDED ALUMINUM MULLION SYSTEM 

BASIS OF DESIGN: PALRAM SUNGLAZETM 4/600 SYSTEM
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ABOVE THEIR BACKGROUND 
MATCH RAISED TACTILE 
CHARACTERS FOR COLOR FINISH

GRADE 2 BRAILLE MATCH COLOR AND 
FINISH OF SIGN'S FACE GRADE 2 BRAILLE 
TO COMPLY WITH U.S. ACCESS BOARD 
CHAPTER 7. 703.3.1 BRAILLE DIMENSIONS. 
CONTRACTOR RESPONSIBLE FOR 
CORRECT GRADE 2 BRAILLE TRANSLATION

NY TYP VR ROOF TRUSS SIGN

0.040" TH. REFLECTIVE ALUM 

6"

48" MIN 
ABOVE GROUND

60" MAX 
ABOVE GROUND

4'
 -

 6
"

3'
 -

 6
"
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K-A-87

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
SIGNAGE DETAILS

8/23/20223

22-523

6" = 1'-0"
3

TYPE A-1 ELECTRICAL CLOSET SIGN
1/2" = 1'-0"

2
SIGN LOCATION ELEVATION TYPICAL DOOR CONDITION

6" = 1'-0"
4

TYPE X-1 FIRE EXTINGUISHER SIGN
6" = 1'-0"

5
TYPE X-2 STAFF ONLY (RESTRICTED AREA ) SIGN

6" = 1'-0"
7

TYPICAL TYPE-X 4 TRUSS SIGNAGE CLASS VR

1/2" = 1'-0"
1

FIRE EXTINGUISHER SIGN LOCATION

1-118-A-1271-0
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EXTERIOR INTERIOR

1 x 3 WOOD TRIM

WATER RESISTIVE BARRIER 

FIBERGLASS WINDOW

WOOD SIDING 

EXTERIOR GRADE 
PLYWOOD SHEATHING

GYPSUM BOARD

CONTINUOUS BEAD OF 
FLEXIBLE SEALANT 
AROUND PERIMETER OF 
WINDOW FRAME

SCREEN

EXTERIOR

INTERIOR

1 X 3 WOOD TRIM

VAPOR BARRIER 

FIBERGLASS WINDOW

WOOD SIDING 

EXTERIOR GRADE 
PLYWOOD SHEATHING

1 X 4 WOOD TRIM

GYPSUM BOARD

CONTINUOUS BEAD OF FLEXIBLE 
SEALANT AROUND PERIMETER 
OF WINDOW FRAME

SCREEN

EXTERIOR INTERIOR

VAPOR BARRIER 

FIBERGLASS WINDOW

WOOD SIDING 

EXTERIOR GRADE 
PLYWOOD SHEATHING

INTERIOR

1 X3 WOOD TRIM

1 X 4 WOOD TRIM

COPPER FLASHING GYPSUM BOARD

CONTINUOUS BEAD OF FLEXIBLE 
SEALANT AROUND PERIMETER 
OF WINDOW FRAME

SCREEN

4"

1 HR FIRE RATED WOOD AND 
PANELING 

3

2

4

WINDOW SCHEDULE

SEE

S
C

H
E

D
U

LE

S
E

E
 W

IN
D

O
W

E
Q

E
Q

EQ EQ EQ EQ

5
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CONTRACT 

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER
REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE
DATE REVISION

CONSULTANT SEALCONSULTANT

INFORMATION

AS BUILT - NO CHANGESAS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

1 State Street Plaza, New York, NY, 10004
(516) 938-5476                  www.liro.com

0

8
/3

0
/2

0
2
2
 2

:5
2
:0

1
 P

M

As indicated

K-A-88

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
WINDOW SCHEDULES &  DETAILS

8/23/20223

22-523

3" = 1'-0"
3

AWNING WINDOW SILL DETAIL

3" = 1'-0"
4

AWNING WINDOW JAMB DETAIL
3" = 1'-0"

2
AWNING WINDOW HEAD DEATIL

1 1/2" = 1'-0"
1

AWNING WINDOW ELEVATION W-1

WINDOW SCHEDULE

Mark
WINDOW

TYPE BUILDING LEVEL WIDTH
ROUGH
WIDTH HEIGHT

ROUGH
HEIGHT

SILL
HEIGHT WINDOW MATERIAL Finish

EXTERIOR
TRIM

INTERIOR
TRIM REMARKS

005 W-1 RESTAURANT KITCHEN FIRST FLOOR 4' - 6" 4' - 6 3/4" 2' - 0" 2' - 0 3/4" 6' - 11" ALUMINUM Black Powder Coat P-2 P-13 1" INSULATED GLASS UNIT

006 W-1 RESTAURANT KITCHEN FIRST FLOOR 4' - 6" 4' - 6 3/4" 2' - 0" 2' - 0 3/4" 6' - 11" ALUMINUM Black Powder Coat P-2 P-13 1" INSULATED GLASS UNIT

007 W-1 RESTAURANT KITCHEN FIRST FLOOR 4' - 6" 4' - 6 3/4" 2' - 0" 2' - 0 3/4" 6' - 11" ALUMINUM Black Powder Coat P-2 P-13 1" INSULATED GLASS UNIT

008 W-1 RESTAURANT KITCHEN FIRST FLOOR 4' - 6" 4' - 6 3/4" 2' - 0" 2' - 0 3/4" 6' - 11" ALUMINUM Black Powder Coat P-2 P-13 1" INSULATED GLASS UNIT

NOTES:
- ALL COLOR TO BE APPROVED BY ARCHITECT
- ALL DIMENSIONS TO BE VERIFIED IN FIELD PRIOR TO FABRICATION

1-118-A-1272-0

523 of 664



KITCHEN
105

DRY ROOM
102

SEASONAL FOOD
SERVICE

101

FD

FD

FD

FD

FD

FD

FDFD

ELECTRICAL CL.
103

JANITOR CL.
104

STAINLESS STEEL
COUNTER TOP

STAINLESS STEEL 
COUNTER TOP

(FRP)

SEE 3/K-A-91 FOR
COLUMN FINISH

STAINLESS STEEL 
COUNTER TOP

ITEMS NOT IN CONTRACT

QUARRY TILE FLOORING

PAINTING SCHEDULE

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

SHERWIN WILLIAMS

P- 16

P- 17

P- 18

P- 19

P- 20

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

-

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

TYP. ROLL UP DOOR

PLAZA RESTAURANT 
N.I.C.

COLONNADE
N.I.C.

TOWER #14
N.I.C.

LOW ROOF 1

LOW ROOF 2

876 SF

ATTIC
200

P-4

P-4

P-9

P-4

P-4

P-12

P-12

P-9

P-12

P-12

P-9

P-9

P-9

P-2P-2

P-2

P-3

SEE FINISH SCHEDULE AT K-A-91

                                       FINISH SCHEDULE

ROOM # FLOORS WALLS CEILING DOORS AND TRIM WALL BASE

101

102

103

ROOM NAME

SEASONAL SERVICE AREA

DRY ROOM

ELECTRICAL CLOSET

QT-1 FRP T1-11 SEE DOOR SCHEDULE (K-A-93) WB-2

FRP GYP WB-2QT-1

QT-1

104 JANITORS CLOSET QT-1

GYP/P-13

GYP-P-13/ CT-4

GYP

GYP

WB-2

KITCHEN

ATTIC

105 QT-1

201 WD-3 -

FRP ACT 

-

SEE DOOR SCHEDULE (K-A-93)

SEE DOOR SCHEDULE (K-A-93)

SEE DOOR SCHEDULE (K-A-93)

SEE DOOR SCHEDULE (K-A-93)

SEE DOOR SCHEDULE (K-A-93)

WB-2

WB-2

-

MATERIAL SCHEDULE

KEY MATERIAL MANUFACTURER FINISH COLOR SIZE REMARKS

WALLS

FLOORING

CEILING

WALLBASE

THRESHOLD

CT-1

CT-2

CT-3

CT-4

FRP

QT-1

WD-3

ACT

GYP

T1-11

WB-2

TR-01

TR-02

CERAMIC TILE

CERAMIC TILE

CERAMIC TILE

CERAMIC TILE

FIBERGLASS REINFORCED PANEL

QUARRY TILE

PLYWOOD PANEL

ACOUSTICAL CEILING TILE

GYPSUM BOARD

T1-11 PLYWOOD SIDING 

QUARRY TILE COVE BASE

EXTERIOR DOOR SILL

QUARRY TO CONCRETE

DATILE; LINEAR COLOR WHEEL

DATILE; LINEAR COLOR WHEEL

DATILE; LINEAR COLOR WHEEL

DATILE; LINEAR COLOR WHEEL

DATILE; QUARRY TEXTURES

DATILE; QUARRY TEXTURES

-

-

-

-

-

-

-

AZURE -QH44

ATLANTIS -QH43

ALMOND - QH02

ARCTIC WHITE -GLOSSY

WHITE

SAHARA SAND-0T08(2)

SAHARA SAND-0T08(2)

-

-

PREMIUM GRADE SIDING

EXTERIOR GRADE

-

-

4" X 4"

4" X 4"

4" X 4"

6" X 18"

6"X6"X1/2"

24"X24"X3/4"

5/8"

4'X8'X11/32"

6"X6"X1/2"

PROVIDE EDGE PROTECTION ON ALL OUTSIDE WALL CORNERS

COVE BASE TO MATCH ON WALL BASE (WB-2)

FDA AND USDA COMPLIANT SQUARE LAY IN TILES.

GROUT GR-01

RAILING R-01

GROUT MAPEI; TRADITIONAL 27- SILVER

PAINT IVPPAINTS; RAL 7004 SIGNAL GREY
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K-A-91

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
FINISHES & MATERIAL SCHEDULE

8/23/20223

22-523

(FOR PAINT TYPE AND SYSTEMS, SEE SPECIFICATIONS)

3/16" = 1'-0"
1

GROUND LEVEL FINISH FLOOR PLAN

1. INDICATES TYPICAL FINISHES WITHIN ROOM, U.O.N. SEE FINISH SCHEDULE FOR MORE INFORMATION.
2. ALL FLOORING COVERING MATERIALS TO BE INSTALLED PER MANUFACTURER'S STANDARD DETAILS AND 

SPECIFICATIONS. VERIFY WITH MANUFACTURER PRIOR INSTALLATION.
3. THE G.C. IS RESPONSIBLE FOR PROVIDING A SMOOTH LEVEL FLOOR SURFACE THAT MEETS MANUFACTURERS 

INSTALLATION SPECIFICATIONS PRIOR TO THE INSTALLATION OF ALL FLOORING MATERIALS. 
4. THE FLOORING SUB-CONTRACTOR IS RESPONSIBLE FOR VERIFYING THAT THE CONDITION OF THE BASE FLOOR 

MEETS THE INSTALLATION SPECIFICATIONS PRIOR TO THE INSTALLATION OF THE NEW FLOORING MATERIAL. 
5. ALL MATERIAL TRANSITIONS AN DOOR THRESHOLDS TO TAKE PLACE AT DOOR CENTERLINE U.N.O.
6. ALL DIMENSIONS ARE TO CENTERLINE OF TRANSITION BETWEEN FLOORING MATERIALS OR FINISH COLOR OF 

SAME MATERIAL. PLANS DO NOT SHOW ALL TILES OF SAME MATERIALS. CONTRACTOR TO START TILES AT POINT 
AS INDICATED ON PLANS.

7. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR PROPER PREPARATION OF ALL NEW AND EXISTING 
SURFACES IN A SATISFACTORY MANNER TO RECEIVE NEW FINISHES. THIS INCLUDES THE DEMOLITION AND 
REMOVAL OF NECESSARY ITEMS. TOUCH- UP AND/ OR REFINISH OF SURFACES DAMAGED BY SUBSEQUENT 
WORK SHALL BE PERFORMED IN CONFORMANCE WITH THE MANUFACTURER'S RECOMMENDED INSTALLATION 
METHODS.

8. ALL SURFACES WHICH ARE TO RECEIVE A PAINT FINISH SHALL BE PRIMED AND FINISHED IN ACCORDANCE WITH 
THE WRITTEN SPECIFICATIONS.

9. ALL JOINTS IN GYPSUM BOARD WALLS SHALL BE FINISHED WITH PAPER TAPE 2" WIDE AND THREE COATS OF 
VINYL, DRY OR PREMIXED JOINT COMPOUND. ALL OUTSIDE CORNERS SHALL BE FINISHED WITH METAL CORNER 
BEADS, TAPED AND SPACKLED. ALL AREAS TO BE PAINTED SHALL BE SANDED SMOOTH. JUST PRIOR TO THE 
APPLICATION OF THE FIRST COAT OF PAINT, WIPE SANDED SURFACES WITH A DAMP CLOTH IN ORDER TO LAY 
FLAT ANY NAP WHICH MAY HAVE FORMED IN SANDING.

10. THE PAINT CONTRACTOR SHALL REMOVE ALL HARDWARE, SWITCH COVERS, ETC. PRIOR TO PAINTING AND BE 
RESPONSIBLE FOR THE REINSTALLATION AFTER PAINTING IS COMPLETED.

11. FINISH FLOORING INSTALLATION SHALL BE IN CONFORMANCE WITH THE MANUFACTURER'S RECOMMENDED 
INSTALLATION GUIDELINES. COORDINATE THE INSTALLATION WITH OTHER TRADES, SUCH AS ELECTRICAL.

12. ALL JOINTS BETWEEN MATERIALS TO BE TIGHT AND CONSTRUCTED IN A NEAT WORKMANLIKE MANNER.
13. ALL FINISHES SHALL BE TOUCHED UP TO CORRECT ANY IMPERFECTIONS AFTER INSTALLATION. FIXTURE 

CONTRACTOR SHALL PROVIDE TO THE GENERAL CONTRACTOR ALL MATERIALS FOR TOUCH UP WORK.
14. THE INTENT OF THE FINISH SPECIFICATIONS IS TO PROVIDE A SATISFACTORY FINISH TO ALL PARTS OF THE 

WORK. COVER ALL SURFACES THOROUGHLY. IF THE SPECIFIED NUMBER OF COATS DOES NOT ACCOMPLISH 
THE INTENT, THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE APPLICATION OF ADDITIONAL 
COATS OF THE SPECIFIED MATERIAL TO GIVE SATISFACTORY COVERAGE, AT NO ADDITIONAL COST TO OWNER.

15. CLEAN ALL GLASS SURFACES WITH LIQUID GLASS CLEANER AT PROJECT COMPLETION.
16. REFERENCE SPECIFICATIONS FOR COMPLETE FINISH DOCUMENTATION AND MANUFACTURER INSTALLATION 

AND MAINTENANCE DOCUMENTATION.

FINISH PLAN NOTES:FINISH LEGEND:

3/16" = 1'-0"
2

ATTIC FINISH PLAN
1" = 1'-0"

3
COLUMN FINISH

TR-01
TR-02

1-118-A-1273-0

524 of 664



P-1 P-1

P-1

P-1
P-1 P-1

P-1 P-1

P-1

P-1P-1P-1
P-1P-1

P-1

P-1

P-4

P-9

P-9

P-2

P-2

P-2

TILE PATTERN CT-1, 
CT-2, AND CT-3 
SEE DETAIL 4/ K-A-92 
FOR PATTERN DETAIL 
(TYP.)

P-2P-2P-2

P-1 P-1 P-1

P-1

P-1

P-1P-1
P-1

P-4
P-4 P-4

P-2

P-9
P-9

P-9

P-2

P-1 P-1

P-1

TILE PATTERN CT-1, CT-2, 
AND CT-3 
SEE DETAIL 4/ K-A-92 FOR 
PATTERN DETAIL (TYP.)

SEE DETAIL 3/K-A-91 
FOR COLUMN 
FINISH DETAILS.

P-2

P-2

P-2

P-2

P-9

P-1 P-1 P-1P-1P-1P-1

P-9 (TYP.)

P-2

SEE 7/K-A-92 FOR 
FINISH DETAILS.

P-16

TILING STARTING 
POINT AT EDGE 
OF BUILDING WALL 

P-1

P-1

P-4
P-3P-3 P- 9

P-1 P-1P-1P-1 P-1

P-1 P-1

P-1
P-1

P-9

P-9

P-2

P-2

P-9

P-2P-2

P-2

TILE PATTERN CT-1, CT-2, 
AND CT-3 
SEE DETAIL 4/ K-A-92 FOR 
PATTERN DETAIL (TYP.)

SEE DETAIL 3/K-A-92 
FOR COLUMN 
FINISH DETAILS.

P-16 P-16

= CT-1 - SEE FINISH SCHEDULE K-A-91

= CT-2 - SEE FINISH SCHEDULE K-A-91

= CT-3 - SEE FINISH SCHEDULE K-A-91

2"
4"

4"

2"x 2" BULL NOSE RUNNER

NOTE:

1/8" GROUT JOINT. OVERLAP SHOULD NOT 
EXCEED 33% WHEN INSTALLING TILE WITH 
A LENGTH 15" OR GREATER.  

= GR-1 - SEE FINISH SCHEDULE K-A-91

P2

P-2

P-2

P-2

P-2

P-4

P-11

P-11 (TYP.)

SCHLUTTER 
EDGE TRIM

CEMENT BACKER BOARD TO 
ALLOW FOR FLUSH 
TRANSITION
BETWEEN WALL TILE AND 
FLOORING.

SEALANT TYP.

QUARRY BASE 

CT-4

TA-10

PF-14

TA-7

L3

PT-13

B.O CEILING

8' - 0"

1ST FLOOR

0' - 0" PF-5

4'
 -

 6
"

5"

SCHLUTTER 
EDGE TRIM

PAINTING SCHEDULE

KEY MANUFACTURER REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

P- 6 LUCK OF THE IRISH #588

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLYBENJAMIN MOORE

SHERWIN WILLIAMS

P- 16

P- 17

P- 18

P- 19

P- 20

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

-

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

TYP. ROLL UP DOOR
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K-A-92

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
EXTERIOR FINISH ELEVATIONS & DETAILS

8/23/20223

22-523

3/16" = 1'-0"
3

PROPOSED  EAST ELEVATION FINISH
3/16" = 1'-0"

4
PROPOSED SOUTH ELEVATION FINISH

3/16" = 1'-0"
1

PROPOSED WEST ELEVATION FINISH
3/16" = 1'-0"

2
PROPOSED NORTH ELEVATION FINISH

1" = 1'-0"
5

EXTERIOR TILE PATTERN
3/4" = 1'-0"

7
ROOF SIGNAGE FINISH PLAN

TOILET ACCESSORIES SCHEDULE - "TA"

TA-7

TAG DESCRIPTION

4 POLE MOP HOLDER

PLUMBING FIXTURE SCHEDULE - "PF"

PF-5

PF-14

TAG DESCRIPTION

SERVICE SINK

SERVICE SINK FAUCET

REMARKS

COMPATIABLE STAINLESS STEEL WALL GUARDS

FOR CERAMIC TILE PATTERNS & STAINLESS STEEL EDGE (TYPICAL FOR ALL CERAMIC TILE WALLS):
1. STAINLESS STEEL EDGE (BOTH FOR WALLS & FLOORS WHERE NECESSARY SHALL BE SS 304 

E100 SCHLUTER- SCHIENE OR APPROVED EQUAL

2. BEFORE INSTALLATION OF CERAMIC TILE WALLS CONTRACTOR TO BUILK MOCK- UPS AS LISTED 
BELOW FOR ARCHITECT'S REVIEW & APPROVAL:

-  (1) FOR SS EDGE/ CERAMIC TILE TRANSITION
-  (1) FOR CERAMIC PATTERN

3. ALL WALL CORNERS/ EDGE CERAMIC TILES TO BE BULLNOSE AS SPECIFIED, TYP. FOR ALL   
CORNERS

4. ALL CERAMIC TILE SPACING SHALL BE 1/8".

5. ALL GROUTS SHALL BE EPOXY BASE. SEE SPECIFICATION, TYPICAL FOR ALL AREAS 

TA-10 18"X 36" HEAVY DUTY WALL SHELF

GENERAL NOTES:

1/2" = 1'-0"
6

JANITORS CLOSET INTERIOR ELEVATION

8
TYPICAL CANOPY FINISH

P-2

P-2

P-2

STAINLESS STEEL

6" = 1'-0"
9

ROOF SIGNAGE LIGHT FIXTURE STEEL ANGLE SUPPORT FINISH

P-2

P-2

1-118-A-1274-0
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2"

SEE DOOR SCHEDULE

DOOR WIDTH 2"

2"

S
E

E
 D

O
O

R
 S

C
H

E
D

U
LE

D
O

O
R

 H
E

IG
H

T

ANCHOR TO 
PARTITION 

AS REQUIRED
(TYP.)

ANCHOR TO PARTITION 
AS REQUIRED

(TYP.)

TYPE 1

H.M. FRAME

2"

SEE DOOR SCHEDULE

DOOR WIDTH 2"

2"

S
E

E
 D

O
O

R
 S

C
H

E
D

U
LE

D
O

O
R

 H
E

IG
H

T

TYPE 2

WOOD FRAME

1

K-A-93

2

K-A-93

3

K-A-93

4

K-A-93

DOOR FRAME, SEE 
SCHEDULE

WOOD TRIM

DOOR STOP

DOOR, AS SCHEDULED

VARIES
S

C
H

E
D

U
LE

S
E

E
1/

4"
.

S
T

O
P

5/
8"

.

S
E

E
 S

C
H

E
D

U
LE

D
O

O
R

 H
E

IG
H

T

SEE SCHEDULE

DOOR WIDTH

TYPE A

3'
 -

 2
"

SEE SCHEDULE

DOOR WIDTH

3"

S
E

E
 S

C
H

E
D

U
LE

D
O

O
R

 H
E

IG
H

T

10
"

SINGLE H.M. DOOR

TYPE C

            DOUBLE SOLID WOOD  DOOR
U-FACTOR MIN U-0.37 (ECCC TBL C402.1.4) UON

TYPE D

DOUBLE H.M. ACTING DOOR

SEE SCHEDULE 

DOOR WIDTH

S
E

E
 S

C
H

E
D

U
LE

D
O

O
R

 H
E

IG
H

T

0'-3"

3
'-
2

"

TYPE B

        COUNTER OVER HEAD ROLL UP DOOR
U- FACTOR MIN U-0.31 (ECCC TBL C402.1.4) UON 

SEE SHEDULE

DOOR WIDTH

S
E

E
 S

C
H

E
D

U
L
E

D
O

O
R

 W
ID

T
H

COUNTER  TOP 

VISION PANEL
100 SQ IN MIN.5/8"

1 3/4"

0'-5" 0'-5"

0
'-
1
0

"

1
'-
8

"

0'-5"

FINISHED 
FLOOR 

3
'-
6
" 

A
.F

.F

2
'-
1

"
0

'-
9

"
0

'-
5

"

1
'-
1

"
2

'-
3

"

KICK PLATE

SEE SCHEDULE

DOOR WIDTH

S
E

E
 S

C
H

E
D

U
L
E

D
O

O
R

 H
E

IG
H

T

TYPE E

    FULL HEIGHT FIRE BARRIER  ROLL UP DOOR
               R-4.75 , FIRE RATING 90 MIN  

PROVIDE GALVANIZED 
METAL STUD STUD HEADER 
ACROSS OPENING

PAINTED HOLLOW METAL 
FRAME

CONTINUOUS SEALANT 
(BOTH SIDES)

DOOR AS SCHEDULED

S
E

E
 S

C
H

E
D

U
L
E

1/2" 1/2"

VARIES

VARIES

5/
8"

.

CONTINUOUS SEALANT 
(BOTH SIDES)

DOOR AS 
SCHEDULED

V
A

R
IE

S

PAINTED HOLLOW 
METAL FRAME

2"

1
/2

"
1

/2
"

DOOR ANCHOR 

PARTITION AS 
SCHEDULED

TILE FLOOR SEE FINISH 
SCHEDULE

DOOR  FRAME

SCHEDULED DOOR

1
/2

"

T.O.F.F

CONCRETE PAD

SEALANT AND BACKER ROD

RABBETED THRESHOLD

V
A

R
IE

S

3"

COPPER FLASHING 

WATER PROOFING

5"

1
 1

/2
"

0'-0"

DOOR, AS SCHEDULED

PARTITION AS SCHEDULED

5/8" STOP
SCHEDULE

SEE

V
A

R
IE

S

WOOD TRIM 

ROLL UP DOOR 
ASSEMBLY AND 
HOUSING

4"x4" STEEL POST

1 HR. FIRE RATED 
ROLL UP DOOR 
SLATS

ROLL UP DOOR 
GUIDE

TRIM

WOOD TRIM

DOOR, AS SCHEDULED

3

GYP. BOARD

PLYWOOD

WOOD SIDING

V
.I.

F

E
Q

.
E

Q
.

1 
3/

4"
.

1 1/2" x3" x3" SST FLAT SECURED
TO CONCRETE WALL

STEEL PIVOT HINGE 
BRACKET SECURED TO 
STEEL FLAT

STEEL PIVOT HINGE 
SECURED TO DOOR

CONTINUOUS 3" X 3" X 3/16 " STEEL 
ANGLE SECURED TO CONCRETE WALL

1/2".

DOOR TRACK SECURED 
TO STEEL ANGLE

DOOR TRACK SECURED 
TO STEEL ANGLE

4" X 4" X 3/8" X15" STEEL ANGLE 
SECURED TO CONCRETE WALL TYP.

STEEL PLATE BRACKET AS REQUIRED BY ROLL 
UP DOOR DRUM 
INSTALLATION SECURED TO STEEL ANGLES

A
S

 R
E

Q
U

IR
E

D

AS REQUIRED

SECTION VIEW

PLAN VIEW

7
/8

"
5

/8
"

FURRING CHANNEL
GWB 

RECESSED STAINLESS STEEL 
WIRE PULL . TYP.

CONCRETE SLAB 

QUARRY TILE ADHERED TO 
METAL PAN

2 X 4X 1/4" CONT. SST. ANGLE
SECURED TO CONCRETE SLAB.

HINGE

STAINLESS STEEL PROTECTION TRIM

ALIGN

WATER PROOFING 
DRAIN

FLOOR PANEL TO BE PROVIDED 
BY BILCO MANUFACTURER 

( MODEL: TYPE TER ; SINGLE 
LEAF ) OR SIMILAR.

3"
.

FLOOR HATCH OPENING 

2' - 5"

T.F.F

0' - 0"
T.O.S

-0' - 3"

FLOOR ACCESS PANEL

2' - 0" 2"4"
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K-A-93

INFRASTRUCTURE REHABILITATION
PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING
DOOR & FRAME DETAILS

8/23/20223

22-523

3" = 1'-0"
4

WOOD DOOR HEAD DETAIL

DOOR
NUMBER

LOCATION PANEL FRAME

HW SET R-VALUE U-VALUE
FIRE

RATING CommentsFROM TO
DOOR
TYPE WIDTH HEIGHT

THICK
NESS MATL

FINISH Frame
Type MATL

FINISH

EXTERIOR INTERIOR EXTERIOR INTERIOR

101 SEASONAL FOOD
SERVICE

KITCHEN A 3' - 0" 7' - 0" 1 3/4" HM Paint - P-11 Paint - P-11 2 HM Paint - P-11 Paint - P-11 7 -

101A ATTIC B 7' - 0" 7' - 8 1/2" 3/8 " STEEL Paint -P-16 Paint -P-16 3 STEEL Paint -P-16 Paint -P-16 4 0.31 45 MIN MOTORIZED ROLL
DOWN COUNTER DOOR

101B ATTIC B 13' - 0" 7' - 8 1/2" 3/8 " STEEL Paint -P-16 Paint -P-16 3 STEEL Paint -P-16 Paint -P-16 4 0.31 MOTORIZED ROLL
DOWN COUNTER TOP

101C ATTIC B 13' - 0" 7' - 8 1/2" 3/8 " STEEL Paint -P-16 Paint -P-16 3 STEEL Paint -P-16 Paint -P-16 4 0.31 MOTORIZED ROLL
DOWN COUNTER TOP

102 DRY ROOM KITCHEN A 3' - 0" 7' - 0" 1 3/4" HM Paint - P-11 Paint - P-11 2 HM Paint - P-11 Paint - P-11 9 -

103 ELECTRICAL CL. KITCHEN A 3' - 0" 7' - 0" 1 3/4" HM Paint - P-11 Paint - P-11 2 HM Paint - P-11 Paint - P-11 12 -

104 JANITOR CL. KITCHEN A 3' - 0" 7' - 0" 1 3/4" HM Paint - P-11 Paint - P-11 2 HM Paint - P-11 Paint - P-11 9 -

105 KITCHEN D 6' - 5" 7' - 3" 1 3/4" STEEL Paint - P-11 Paint - P-11 4 HM Paint - P-11 Paint - P-11 2 -

105B KITCHEN C 6' - 0" 7' - 3" 1 3/4" WD Paint - P-11 Paint - P-11 1 WD Paint - P-11 Paint - P-11 6 -

106 ATTIC ATTIC B 6' - 6" 6' - 8 1/2" 3/8 " STEEL Paint -P-16 Paint -P-16 2 STEEL Paint -P-16 Paint -P-16 4 - MOTORIZED ROLL
DOWN COUNTER TOP

107 KITCHEN E 6' - 2" 7' - 0" 3/8 " STEEL Paint -P-16 Paint -P-16 3 STEEL Paint -P-16 Paint -P-16 4 R-4.75 - 1 HR MOTORIZED INSULATED
ROLL DOWN COUNTER
TOP

108 2' - 0" 1' - 0 5/8"

3" = 1'-0"
3

H.M. FRAME HEAD DETAIL
3" = 1'-0"

5
H.M. FRAME JAMB DETAIL

EXTERIOR

PLAZA REST.

3" = 1'-0"
1

KITCHEN QUARRY TILE TO EXTERIOR CONCRETE THRESHOLD DETAIL

DOOR SCHEDULE

SEASONAL FOOD 

EXTERIOR

EXTERIOR

EXTERIOR

SEASONAL FOOD 

SEASONAL FOOD 

KITCHEN

3" = 1'-0"
8

WOOD DOOR JAMB DETAIL

KITCHEN

SEASONAL FOOD

  3' - 6"    

3" = 1'-0"
7

MOUNTED FIRE RATED ROLL UP DOOR
3" = 1'-0"

9
ROLL-UP DOOR JAMB DETAIL 3/4" = 1'-0"

6
DOUBLE ACTING DOOR HINGE DETAILS

1 1/2" = 1'-0"
2

FLOOR ACCESS PANEL SECTION DETAIL

  7'-9 3/4"

  7'-9 3/4"

  7'-9 3/4"
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TWO SIDED - ONE LAYER

5-1/2" WOOD STUDS
1 LAYER 5/8" GYP. BD. EACH SIDE. INSULATION R-20 MIN

2A

2B

INTERIOR PARTITION WALL TYPE - NO RATING

1 HR. RATING

HEAD

PLAN

BASE

METAL TRIM WHERE 
STRUCTURE ABOVE IS 
FINISHED CEILING

6"

BATT/BLANKET INSULATIONS, R-20 MIN

STRUCTURE

GYPSUM WALLBOARD BOTH SIDES

2X6 @ 16 O.C WOOD STUDS

CONTINUOUS WOOD 
RUNNER CHANNEL 
ANCHORED TO FLOOR

FLOOR AND BASE
AS SCHEDULED

CONTINUOUS SEALANT

CONTINUOUS DEFLECTION TRACK 
ANCHORED TO STRUCTURE ABOVE

FINISH CEILING WHERE 
REQUIRED, 
SEE SCHEDULE

CONTINUOUS SEALANT

5-1/2" WOOD STUDS
1 LAYER 5/8" GYP. BD. EACH SIDE
WITH R-30 BATT INSULATION

TWO SIDED - ONE LAYER

6" WOOD STUDS
1 LAYER 5/8" GYP. BD. 

3
EXTERIOR FURING WALL ON EXISTING WALL CONSTRUCTION

HEAD

PLAN

BASE

2X6 @ 16 O.C. FIRE BARRIER WALL (U906)
WOOD STUDS

CONTINUOUS 2X6 WOOD 
RUNNER CHANNEL 

TWO SIDED - ONE LAYER

2
1 HR. RATING

HEAD

PLAN

BASE

METAL TRIM WHERE STRUCTURE 
ABOVE IS FINISHED CEILING

6"

STRUCTURE

GYPSUM WALLBOARD BOTH SIDES

WOOD STUD 2x4 @ 16" O.C.

CONTINUOUS WOOD RUNNER 
CHANNEL ANCHORED TO 
FLOOR

FLOOR AND BASE
AS SCHEDULED

CONTINUOUS SEALANT

CONTINUOUS DEFLECTION TRACK 
ANCHORED TO STRUCTURE ABOVE

FINISH CEILING WHERE 
REQUIRED, 
SEE SCHEDULE

CONTINUOUS SEALANT

EXTEROR
TWO SIDED - ONE LAYER

1
EXTERIOR WALL TYPE

HEAD

PLAN

BASE

6 1/8"

5/8" TYPE-X GYPSUM CONTINUOUS TO ROOF.

2x6 @ 16" O.C.

CONTINUOUS 2x6 PLATE 
ANCHORED TO FLOOR

FLOOR AND BASE, AS SCHEDULED

CONTINUOUS DOUBLE 2x6 
TOP PLATE ANCHORED TO 
STRUCTURE ABOVE

FINISH CEILING WHERE 
REQUIRED, SEE SCHEDULE

CONTINUOUS SEALANT

EXT. INT.

5/8" FIRE RETARDANT SHEATHING FOR 1 HR RATED WALL

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD. UPTO 
8' A.F.F. AND 5/8" MOLD-RESISTANT GYP. BD. TO CEILING, 
ON EACH SIDE

1 LAYER. 5/8” GWB MOISTURE RESISTANT, 2x6 WOOD 
STUD, ¾” MOISTURE RESISTANT SHEATHING, 1/8”
DRAINAGE TYPE OF AIR /MOISTURE BARRIER, WOOD 
SIDING UPTO 8' A.F.F

METAL TRIM WHERE STRUCTURE 
ABOVE IS FINISHED CEILING

6" EXTERIOR WALL BASE, AS SCHEDULED

EXISTING CONCRETE WALL
2HR FIRE BARRIER WALL AS 
PER UL# U906

KITCHEN.
ADJACENT BUILDING INT.

2"X6" EXTERIOR WALL 
BASE, AS SCHEDULED

6" MINERAL FIBER INSULATION, MIN R-30

1A
EXTERIOR WALL TYPE 1 HR FIRE RESISTANCE  RATED

1 LAYER 5/8" 5/8” GWB-X , M-Bloc – MOISTURE 
RESISTANT, 2x6 WOOD STUD, 5/8” GBW-X, M-Bloc , ¾”
FIRE RETARDANT SHEATHING, 1/8” DRAINAGE TYPE 
AIR/MOISTURE BARRIER ,WOOD SIDING WITH TEST  
NUMBER: BXUV.V346-ANSI/UL 263

DOUBLE 2X 6 TOP PLATE TO BE ATTACHED TO 
STRUCTURE ABOVE DOUBLE 2X6 TOP PLATE TO BE 

ATTACHED TO STRUCTURE ABOVE

6" MINERAL FIBER INSULATION, 
R-30 MIN. A.F.F REFER TO FINISH 
SCHEDULE

8" HORIZONTAL PAINTED WOOD SIDING.

VAPOR BERRIER

DOUBLE 2X 6 TOP PLATE TO BE 
ATTACHED TO STRUCTURE ABOVE

6" MINERAL FIBER INSULATION , MIN 
R-30

FACE OF EXISTING CONCRETE WALL

3/4" WOOD TONGUE AND GROOVE SIDING 

WEATHER BARRIER TURNOUT AT CORNER

3/4" PLYWOOD SHEATHING 

5/8" GYPSUM WALL BOARD

FINISH AS SCHEDULED

2"X6" WOOD STUD SECURED TO 
CONCRETE WALL W/ HIGH - STRENGTH 
SCREW ANCHOR 3'-0" O.C MAX.

SEALANT WITH BACKER ROD

1/2" GASKET MEMBRANE JOINT, 
WITH SEALANT (BOTH SIDES) TYP

4X4 FINISH CORNER TRIM

NOTE: 
FIRE RETARDANT WOOD WHERE 
NOTED ON DRAWINGS

CAULKING TYP

SECTION PROFILE

3/8"3/8"

BULLNOSE 
LEDGE

2"

FACE OF WALL

FACE OF WALL

1"

DRIP

PLAN - CORNER

SLOPE 1/8"/12" 
AWAY FROM WALL

MITER EDGE

6"
 M

IN

6" MIN

1"

1"

FACE OF WALL

CONCRETE SLAB, REFER 
TO STRUCTURAL DRAWINGS

FLOOR FINISH 
SEE FINISH SCHEDULE

GROUND

0' - 0"

DRIP EDGE FLASHING 

1/2" WATER PROOFING 
WRAP AWAY FROM 
BUILDING 

WEATHER BARRIER

FOUNDATION 
INSULATION, R-10 MIN

INTERIOREXTERIOR

MIN 24" FOUNDATION INSULATION

G
R

A
V

E
L
 T

Y
P

4
"

T.O.F.F

0' - 0"

FOUNDATION 
VAPOR  BARRIERINSULATION 

COVER COATING 

EXTERIOR WALL TYPE 
AS SCHEDULED

4
" 

M
IN

6" EXTERIOR WALL BASE

WEATHER BARRIER FLASHING 
WRAP AROUND BOTTOM 
PLATE 6" MIN BOTH SIDES

TERMITE SHEILD

SEALANT AT PERIMETER 
OF BUILDING

BOTTOM PLATE GASKET 
MEMBRANE ABOVE AND 
BELOW TERMITE SHIELD

WALL BASE COPPER 
FLASHING 

EARTH 

EXTERIOR SURFACE 

QUARRY TILE 
COVE BASE

K-A-81
11

3/4" WOOD TONGUE AND 
GROOVE SIDING TYP 

WEATHER BARRIER 
2-PLY CORNER FLASHING

3/4" PLYWOOD SHEATHING 

5/8" GYPSUM WALL BOARD

FINISH AS SCHEDULED

2"X6" WOOD STUD(S)

1X4 FINISH CORNER TRIM TYP

NOTE: 
FIRE RETARDANT WOOD WHERE 
NOTED ON DRAWINGS

CAULKING TYP

2X6 GYP-BOARD BACKER STUD

3/4" WOOD TONGUE 
AND GROOVE SIDING 

WEATHER BARRIER

FINISH AS SCHEDULED

2"X6" WOOD STUD 

1X4 FINISH CORNER TRIM

CAULKING TYP

EXTERIOR WALL, 
AS SCHEDULED
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RESTAURANT KITCHEN WITH FOOD VENDING
WALL PARTITION SCHEDULE

8/23/20223

22-523

3" = 1'-0"
1

TYP WOOD FRAMING TO EXISTING CONC. WALL DETAIL

3" = 1'-0"
2

TYPICAL WOOD TRIM DETAIL

3" = 1'-0"
4

TYPICAL CONCRETE SLAB-ON-GRADE DETAIL
3" = 1'-0"

3
TYP WOOD FRAMING CORNER DETAIL

3" = 1'-0"
5

TYP WOOD FRAMING ANGLED WALL DETAIL
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ACV
ALARM CHECK VALVE

B.O.P.
BOTTOM OF PIPE

1. DIMENSIONS, LOCATIONS AND SIZES INDICATED ON THE PLANS AND THE ELEVATION

ARE APPROXIMATE AND SHALL BE VERIFIED BY FIELD INSPECTION BY THE CONTRACTOR.

2. SOME EXISTING PIPE AND EQUIPMENT IS SHOWN FOR CLARIFICATION OF THIS

CONTRACT, BUT MUST BE PROTECTED BY THE CONTRACTOR.

3. NO WORK SHALL BE INITIATED UNTIL A WORK PERMIT IS OBTAINED BY THE

CONTRACTOR AND A SAFETY PLAN IS SUBMITTED AND IS APPROVED.

4. CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL PERMITS, EQUIPMENT USE

PERMITS, ALL INSPECTION APPROVALS, AND LETTER OF COMPLETION FROM THE

DEPARTMENT OF BUILDINGS FOR WORK UNDER THIS CONTRACT AS APPLICABLE.

5. ANY EXISTING MATERIALS, PIPING, ETC., NOT INDICATED FOR DEMOLITION WHICH ARE

REMOVED BY THE CONTRACTOR IN ORDER TO INSTALL NEW  WORK SHALL BE

REINSTALLED BY THE CONTRACTOR. IF EXISTING WORK IS DAMAGED IT SHALL BE

REPLACED AT THE CONTRACTOR'S EXPENSE. ALL SURFACES OR FINISHES THAT ARE

DAMAGED OR OTHERWISE AFFECTED BY WORK OF THIS CONTRACT SHALL BE PATCHED,

REPAIRED, PAINTED OR REPLACED TO MATCH THE PRE-EXISTING CONDITION AND THE

NEW WORK.

6. CONTRACTOR MAY PROPOSE ALTERNATE ROUTING IN DIFFICULT AREAS WHERE

REPLACEMENT IN KIND IS NOT PRACTICAL. ANY AND ALL ALTERNATE ROUTING IS SUBJECT

TO PRIOR REVIEW AND APPROVAL BY THE ENGINEER.

7. A FIRE WATCH SHALL BE PROVIDED WHEN SPRINKLER COVERAGE IS IMPACTED TO

MAINTAIN BUILDING OPERATIONS OR AS REQUIRED.

FIRE PROTECTION GENERAL NOTES:

1. SPECIAL PRECAUTION SHALL BE TAKEN BY THE CONTRACTOR SO THAT EQUIPMENT OF

THIS APPLICATION AND ITS INSTALLATION WILL NOT AFFECT THE FOLLOWING: EGRESS TO

AND FROM THE BUILDING. FIRE SAFETY OR CREATE A FIRE HAZARD. STRUCTURAL SAFETY

OF THE BUILDING, ACCUMULATION OF DUST AND DEBRIS. (THE CONTRACTOR SHALL

LEAVE THE SITE BROOM CLEANED EACH DAY.)

FIRE PROTECTION SAFETY NOTES:

SHOP DWGS/EQUIPMENT

SUBMITTALS

THE CONTRACTOR MUST SUBMIT ANY EQUIPMENT ALTERNATES 2 WEEKS PRIOR TO BIDS

DUE FOR REVIEW  AND COMMENTS. ALTERNATES MUST BE ACCEPTED BY LIRO ENGINEERS,

INC., THE ARCHITECT, AND THE OWNER PRIOR TO INCLUSION IN BID. THE CONTRACTOR IS

RESPONSIBLE TO COORDINATE EQUIPMENT ALTERNATES WITH OTHER TRADES AND MAKE

ADJUSTMENTS TO THE MECHANICAL SYSTEMS, AS REQUIRED, TO ACCOMMODATE THESE

NEW ALTERNATES.

THE CONTRACTOR IS RESPONSIBLE TO SUBMIT ALL OF THE FOLLOWING ITEMS FOR

REVIEW/APPROVAL BY NO MORE THAN 3 WEEKS AFTER THE CONTRACTOR'S

CONTRACT/BID HAS BEEN AWARDED. ALL SUBMITTALS MUST BE SENT TOGETHER AS A

SINGLE PACKAGE WITH MANUFACTURER'S SPECIFIC MODELS AND SPECIFICATIONS

OUTLINED TO MATCH THE SCHEDULED

REQUIREMENTS. EACH SUBMITTAL MUST BE LABELED WITH THE UNIT DESIGNATION USED

WITHIN THIS DRAWING SET. IF THE SUBMITTAL PACKAGE IS FOUND TO BE INCOMPLETE

UPON RECEIPT, THE PACKAGE WILL BE HELD AND WILL NOT BE REVIEWED UNTIL THE

REMAINDER OF THE PACKAGE IS RECEIVED. SIX (6) HARD COPIES OF THE SUBMITTAL

PACKAGE MUST BE SENT TO LIRO ENGINEERS, INC.  DIGITAL SHOP DRAWING SUBMISSIONS

ARE ACCEPTABLE.

REVISION SYMBOL

FIRE PROTECTION SYMBOL LIST

  DRY(E)

FS DRY NEW DRY SPRINKLER PIPING

EXISTING TO REMAIN DRY SPRINKLER PIPING

NEW UPRIGHT SPRINKLER HEAD

EXISTING UPRIGHT SPRINKLER HEAD

NEW CONCEALED PENDENT SPRINKLER HEAD-ORDINARY TEMPERATURE

SPRINKLER DRY PIPE VALVE

FIRE HOSE CABINET

SIAMESE CONNECTION

PREACTION 6" BELL

SOLENOID VALVE

OS & Y VALVE

REFER TO SUPPLEMENTAL FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

CHECK VALVE

WATER MOTOR ALARM BELL

CHECK VALVE W/ ALARM

PIPE RISER

PIPE DROP

PIPE UP

POINT OF CONNECTION

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/ CALL OUT TAG

FIRE PROTECTION SHEET NUMBER

XXX

X

X

X-XXX

F#

POINT OF DISCONNECTION

#

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT. F.S.C. IS RESPONSIBLE TO REVIEW ALL  ENGINEERING

AND ARCHITECTURAL DRAWINGS AND VISIT THE SITE IF NEEDED, PRIOR TO

SUBMISSION OF BID.

SCOPE OF WORK:

1.  THE INSTALLATION OF NEW DRY FS EQUIPMENT.

2.  PROPOSED FIRE SPRINKLER HEAD LOCATIONS AND PIPING ARE AS NOTED ON PLANS.

EXACT PIPING FROM THE FIRE SPRINKLER MAIN TO ALL HEADS IS TO BE COORDINATED

AND HYDRAULICALLY CALCULATED BY THE F.S.C. & SUBMITTED TO THE ENGINEER FOR

APPROVAL.

#

DRAWING NOTE TAB

RISER DESIGNATION

POINT OF CONNECTION

POINT OF DISCONNECTION

DRAWING NOTATIONS

F.S.C. FIRE SPRINKLER CONTRACTOR

P.C

PLUMBING CONTRACTOR

W/ WITH

NYS NEW YORK STATE

ABBREVIATION

(E)

EXISTING TO REMAIN

TYP TYPICAL

U/P UNDERGROUND PIPING

W WATER

ORDINARY HAZARD PIPE

SCHEDULE

STEEL COPPER

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

2 SPRINKLERS

3 SPRINKLERS

5 SPRINKLERS

10 SPRINKLERS

20 SPRINKLERS

40 SPRINKLERS

65 SPRINKLERS

100 SPRINKLERS

160 SPRINKLERS

275 SPRINKLERS

SEE SECTION 8.2

FOR SI UNITS, 1 IN. = 25.4 MM.

2 SPRINKLERS

 3 SPRINKLERS

5 SPRINKLERS

12 SPRINKLERS

25 SPRINKLERS

45 SPRINKLERS

75 SPRINKLERS

115 SPRINKLERS

180 SPRINKLERS

300 SPRINKLERS

SEE SECTION 8.2

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

1. AREA OF APPLICATION = 1950 SQ. FT

2. OCCUPANCY CLASSIFICATION = ORDINARY HAZARD GROUP 2

3. MAXIMUM COVERAGE PER SPRINKLER HEAD = 130 SQ. FT

4. DESIGN DENSITY = 0.20 GPM/SQ. FT

5. NUMBER OF SPRINKLER HEADS WITHIN AREA OF APPLICATION = 26

6. "K" FACTOR OF SPRINKLER HEADS = 5.6

7. DESIGN CRITERIA REQUIREMENTS BASED ON:

- 2020 BUILDING CODE OF NEW YORK STATE

- 2016 NFPA 13

DESIGN CRITERIA

MAX DISTANCE BETWEEN

NOMINAL PIPE SIZE (IN.)

STEEL PIPE EXCEPT

THREADED LIGHTWALL

3/4 1 1 1/4 1 1/2 2 2 1/2 3 3 1/2 4 5 6 8

N/A 12-0 12-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0

THREADED LIGHTWALL

STEEL PIPE

N/A 12-0 12-0 12-0 12-0 12-0 12-0 N/A N/A N/A N/A N/A

COPPER TUBE
8-0 8-0 10-0 10-0 12-0 12-0 12-0 15-0 15-0 15-0 15-0 15-0

DESCRIPTION
K-FACTOR

DRY ORDINARY UPRIGHT

SPRINKLE HEAD

5.6

SPRINKLER HEAD SCHEDULE

MANUFACTURER

RELIABLE

MODEL

F1FR

QUANTITY

15

FIRE PROTECTION NOTES

1. THE DRAWINGS SHOW THE LAYOUT OF THE SYSTEM AND INDICATE THE APPROXIMATE LOCATIONS OF EQUIPMENT

AND PIPING. CONTRACTOR IS CAUTIONED NOT TO SCALE THE DRAWINGS. THE PIPING SHALL BE RUN

APPROXIMATELY IN THE AREAS AS INDICATED ON THE DRAWINGS, [HOWEVER, TO THE ARRANGEMENT OF THE

PIPING SYSTEMS AS MAY BE REFERENCED WITH WORK OF OTHER TRADES]. CONTRACTOR SHALL REVIEW AND

COORDINATE WITH STRUCTURAL, ELECTRICAL AND MECHANICAL DRAWINGS. PARTITIONS, STRUCTURAL MEMBERS,

ETC. ARE DESIGNED TO BE FURRED OR CLOSED IN AND TO INCLUDE ROUGH-IN PIPING. CONTRACTOR SHALL

FURNISH ALL OFFSETS, ADDITIONAL FITTINGS, ETC. WHETHER SHOWN ON DRAWINGS OR NOT, AS REQUIRED TO

MEET INSTALLATION CONDITIONS.

2. CONTRACTOR IS TO COMPLY WITH LATEST NFPA AND N.Y.S. CODES, AND COORDINATE HIS WORK WITH OTHER

TRADES AND MAKE NECESSARY ADJUSTMENTS.

3. CONTRACTOR IS TO PREPARE SHOP DRAWINGS FOR ENGINEERS REVIEW AFTER MAKING A COMPLETE FIELD

SURVEY.

4. CONTRACTOR IS TO REPORT ANY CONDITION REQUIRING CHANGES FROM PLANS TO ENGINEER PRIOR TO

STARTING WORK.

5. BRANCH LINES AND MAINS (1 1/2" OR LESS) - SCHEDULE 40 FM APPROVED

6. BRANCH LINES AND MAINS (2" OR LARGER) - THINWALL (THICKNESS LESS THEN SCHEDULE 40 MORE THEN

SCHEDULE 10 & FM APPROVED)

7. CONTRACTOR IS TO PERFORM A HYDROSTATIC TEST FOR 2 HRS. @ 200 PSI WITH NO LEAKAGE AND PROVIDE A

TEST CERTIFICATE TO ENGINEER

8. CONTRACTOR IS TO EMPLOY EXPERIENCED WORKMEN WHO ARE TO FAMILIARIZE THEMSELVES WITH THE

BUILDING AND OBSERVE SAFETY REQUIREMENTS.

9. CONTRACTOR TO ADJUST HEAD LOCATION TO COORDINATE WITH LIGHTS, DUCTS, ETC.

10. PERMIT FROM LOCAL AUTHORITY, TO BE OBTAINED BY CONTRACTOR.

11. ALL WORK TO BE APPROVED BY OWNERS ENGINEER, STATE AUTHORITIES HAVING JURISDICTION AND MUNICIPAL

FIRE, PLUMBING, BUILDING AND WATER DEPARTMENTS.

12. U.L. AND/OR FM APPROVED EQUIPMENT TO BE USED.

13. WORK TO BE IN ACCORDANCE WITH MUNICIPAL WATER DEPT. RULES

.

14. SYSTEM IS TO BE MAINTAINED AND TESTED BY THE OWNER OR HIS AGENT IN ACCORDANCE WITH APPLICABLE

LOCAL AND STATE CODES AND IN CONFORMANCE WITH NFPA 13A, LATEST EDITION.

15. IF BUILDING OCCUPANCY OR CONSTRUCTION CHANGES, THE SPRINKLER SYSTEM IS TO BE UPDATED

ACCORDINGLY BY THE OWNER OR HIS AGENT.

16. CONTRACTOR IS TO NEATLY CUT AND PATCH IN A FIRST CLASS WORKMANLIKE MANNER, ALL HOLES AND

PENETRATIONS IN WALLS, CEILINGS, FLOORS, PARTITIONS, ETC.

17. THE ENGINEER IS NOT RETAINED FOR SUPERVISION.

18. THE INSTALLATION OF THIS SYSTEM WILL REQUIRE THE CLOSING OF ONE OR MORE FIRE PROTECTION CONTROL

VALVES.  THESE VALVE CLOSURES SHOULD BE CLOSELY COORDINATED WITH THE OWNERS WHO SHOULD CONTACT

THE LOCAL FIRE DEPARTMENT, INSURANCE INTERESTS, ETC. PRIOR TO VALVE CLOSURES.

19. ACTUAL DESIGN DENSITY MAY EXCEED STANDARDS, HOWEVER, IT IS A MINIMUM TO BE USED BY THE

CONTRACTOR.

20. ALL ALARMS RELATING TO THE SPRINKLER SYSTEM SHOULD BE ACTIVATED UPON PLACING THE SPRINKLER

SYSTEM IN SERVICE.

21. THE INSTALLATION COMPONENTS, SIZING, SPACING, MATERIALS LOCATION CLEARANCES, POSITION AND TYPE

OF SYSTEM SHALL CONFORM TO NFPA 13 AND NYS UNIFORM FIRE PREVENTION BUILDING CODE LATEST EDITION.

22. SPRINKLERS SHALL BE PROTECTED AGAINST FREEZING AND INJURY AS PER NFPA CODE.

23. INSPECTION AND TESTS OF SPRINKLER SYSTEM SHALL BE CONDUCTED AS SPECIFIED IN NFPA CODE.

24. WATER SUPPLY TEST PIPES AND GAUGES SHALL BE PROVIDED AS SPECIFIED IN CHAPTER 2-9 OF NPPA 13.

25. PIPING SPECIFICATIONS, PIPE SCHEDULES, SYSTEM TEST PIPES, PROTECTION AGAINST CORROSION, DAMAGE

FITTINGS, VALVES, HANGERS, SPRINKLERS, GUARDS AND SHIELDS SHALL BE IN ACCORDANCE WITH CHAPTER 3 AND

CHAPTER 8 OF NFPA 13, LATEST EDITION. PIPING SHALL BE PAINTED TO PREVENT CORROSION.

26. STOCK OF EXTRA SPRINKLERS WILL BE FURNISHED AS PER CHAPTER 3 OF NFPA 13 (REQUIRED FOR EACH

TEMPERATURE RATING).

27. SPRINKLER ALARMS WILL BE IN ACCORDANCE WITH NFPA 13.

28. SPACING, LOCATION AND POSITION OF SPRINKLERS SHALL BE IN ACCORDANCE WITH CHAPTER 4 OF NFPA 13.

29. ALL PIPING PASSING THROUGH WALLS SHALL COMPLY WITH NFPA FOR FIRE PROOFING.

30. DISTANCE OF SPRINKLERS FROM HEAT SOURCES SHALL BE IN ACCORDANCE WITH TABLE 3-16.6.3 OF NFPA 13.

31. PROVIDE WATER SUPPLY LETTER WITH FLOW TEST DATA.

32. ALL PIPES PASSING THROUGH FOUNDATION WALLS TO BE PROTECTED.

33. ALL VALVES SHALL BE IDENTIFIED AS REQUIRED BY NFPA 13.

34. DRAINAGE TO CONFORM TO CHAPTER 3-11 OF NFPA 13.

35. A ONE PIECE REDUCING FITTING OF GOOD DESIGN SHOULD BE USED WHEREVER A CHANGE IS MADE IN THE SIZE

OF PIPE AS PER SECTION 3-12.2.7 OF NFPA 13.

36. ALL VALVES ON CONNECTIONS TO WATER SUPPLIES AND IN SUPPLY TO SPRINKLERS SHALL BE APPROVED O.S.

&Y. OR APPROVED INDICATOR TYPE WITH TAMPER SWITCHES.

37. DRAIN VALVES AND TEST VALVES SHALL BE APPROVED TYPE AS PER SECTION 3-14.1.2 OF NFPA 13.

38. HANGERS SHALL BE OF A TYPE APPROVED FOR USE WITH THE PIPE OR TUBE INVOLVED, SPRINKLER PIPING

SHOULD BE SUPPORTED BY ADJUSTABLE HANGERS PER NFPA 13, SECTION 3-15.

39. PROVISIONS SHOULD BE MADE TO FACILITATE FLUSHING SYSTEM PIPING BY PROVIDING FLUSHING

CONNECTIONS CONSISTING OF A CAPPED NIPPLE 4" LONG ON THE END OF THE CROSS MAIN, AS PER SECTION 3- 8.2

OF NFPA 13.

40. SPRINKLER SHALL BE AN APPROVED TYPE AS PER SECTION 3-16 OF NFPA 13.

41. TEMPERATURE RATING SHALL COMPLY WITH SEC. 3-16.6 OF NFPA 13.

42. CLEARANCES BETWEEN SPRINKLERS AND STORAGE OR PARTITIONS AS PER NFPA 13, SECTION 4-2.5

43. SPACING AND LOCATION OF SPRINKLER SHALL COMPLY WITH CHAPTER 4 NFPA 13.

44. CONTRACTOR TO COORDINATE HIS WORK WITH OTHER TRADES.

45. ONLY EXPERIENCED SPRINKLER MECHANICS TO WORK ON THE SYSTEM.

46. ALL PIPING TO BE A MINIMUM OF 1" UNLESS OTHERWISE NOTED.

47. PROVIDE SHOP DRAWINGS WITH HYDRAULIC CALCULATIONS FOR REVIEW TO LOCAL FIRE MARSHALL AND

INSURANCE UNDERWRITER AND ENGINEER FOR APPROVAL PRIOR TO INSTALLATION.

48. ALL FIRE PROTECTION EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

49. ALL FIRE PROTECTION EQUIPMENT SHALL BE MOUNTED ON MINIMUM 6" HIGH CONCRETE PAD UNLESS

OTHERWISE NOTED (PAVER AND CINDER BLOCK IS NOT ACCEPTABLE).

50. PERMIT IS REQUIRED PRIOR TO INSTALLATION, TO INCLUDE SIGNED AND SEALED SHOP DRAWINGS,  HYDRAULIC

CALCULATION, SHOP DRAWINGS, MANUFACTURERS INFORMATION ON HEADS AND APPLIANCES, COMPLIANCE WITH

NFPA 13 AND SECTION 903 2020 NYSBC/FC.

HANGERS (FT.-IN.)

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2016 NFPA 13

WET ORDINARY CONCEALED

SPRINKLE HEAD

5.6
RELIABLE

F1FR
24

DRY ORDINARY SIDEWALL

SPRINKLE HEAD

5.6
TYCO

DS1
4

E

D
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FIRE PROTECTION GROUND FLOOR DEMOLITION PLAN

K-FP-11

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR THE DEPENDENT BUILDINGS BY THE

DEMOLITION AND CONSTRUCTION WORK WHILE SPRINKLER COVERAGE IS IMPACTED.

3. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER

THE REQUIREMENTS OF THE FACILITY.

SPRINKLER DEMOLITION NOTES:

DEMOLISH ALL EXISTING SPRINKLER HEADS WITHIN THE NATHAN'S BUILDING.

DEMOLISH ALL EXISTING DRY SPRINKLER PIPING WITHIN THE NATHAN'S BUILDING INCLUDING

ATTIC SPACE.

CUT AND TEMPORARY CAP EXISTING 3" DRY SPRINKLER LINE FOR FUTURE RECONNECTION.
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2
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PLAZA RESTAURANT

N.I.C.

COLONNADE

N.I.C.

TOWER #14

N.I.C.

PLAZA RESTAURANT

N.I.C.
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DRY ROOM
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KITCHEN
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SERVICE

ELECTRICAL CL.
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JANITOR CL.

104

ACT STARTING POINT
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A.F.F.

ACT 1
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T1-11
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GB

9' - 0"

A.F.F.

GB

8' - 5"
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CEILING HATCH

TO ATTIC
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L3
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(E) 3" DRY TO PLAZA RESTAURANT

SPRINKLER ROOM

TO REMAIN

NO SPRINKLER HEADS

IN ELECTRICAL ROOM
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SCALE: 1/4" = 1'-0

FIRE PROTECTION ATTIC CONSTRUCTION PLAN

FIRE PROTECTION CONSTRUCTION NOTES:

1 RECONNECT NEW 3" WET SPRINKLER LINE TO EXISTING 6" LINE WITHIN SPRINKLER ROOM OF PLAZA

RESTAURANT.

RECONNECT NEW 3" DRY SPRINKLER LINE WITH EXISTING.2

GENERAL NOTES:

1. ALL DISTRIBUTION PIPING, SHALL BE PAINTED AS DIRECTED BY ARCHITECT. REFER TO

SPECIFICATION FOR PAINT TYPE AND APPLICATION PROCEDURE.

2. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

3. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR ALL AFFECTED BUILDINGS

WHILE SPRINKLER COVERAGE IS IMPACTED.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE

RIDE COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE

COMPONENTS PER THE REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING

FIRE PROTECTION GROUND FLOOR AND ATTIC CONSTRUCTION RCP

K-FP-21

SCALE: 1/4" = 1'-0

FLOOR CONSTRUCTION RCP

FIRE PROTECTION GROUND

N

N
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BRANCH LINE

PITCH

TEST VALVE IN

ACCESSIBLE LOCATION

PLUG - FOR TESTING

REMOVE AND INSTALL

TEMPORARY

CONNECTION

UNION

45DEG ELBOW

SMOOTH BORE

CORROSION RESISTANT

OUTLET GIVING FLOW

EQUIVALENT TO ONE

SPRINKLER

NOTE 1

NOTES

1. TO MINIMIZE

CONDENSATION OF

WATER IN THE DROP TO

THE TEST CONNECTION,

PROVIDE A NIPPLE-UP

OFF THE BRANCH LINE.

ESCUTCHEON

ON BOTH

SIDES

PIPE

SLEEVE

MAXIMUM

1/2"

CLEARANCE

BETWEEN

INSIDE OF

SLEEVE &

PIPE

BUILDING WALL

OR FIRE RATED

PARTITION

PROVIDE

INSULATION

PER

SPECIFICATION

PACK ALL SPACES

WITH MINERAL WOOL

FOR FIRE RATED

PARTITIONS.

(ASBESTOS AND

FIBERGLASS SHALL

NOT BE USED)

PIPE

PIPE PENETRATION

SCALE: NOT TO SCALEFP-81

3

SPRINKLER

MAIN

BRANCH LINE

INCREASER

UPRIGHT SPRINKLER.

1" BRANCH

LINE

HEAD

FP-81

2

SCALE: NOT TO SCALE

UPRIGHT SPRINKLER DETAIL

R

1/2"

1 3/8"

3"

2 1/4"

A

DESIGN DATA FOR CLIP HANGERS

INCHES
INCHES INCHES

FASTENERS

QTY               ITEMS

3/8" CEILING FLANGE (CLIP)

NO. 18 X 1 1/2" FLAT HEAD WOOD SCREWS

3/8" HEX NUT

1/2

2

1

3/4

1

1 1/4

1 1/2

2

3 3/4

3 3/4

4

4

4 1/4

-1 1/4

-1 1/4

-1 1/2

-1 1/2

-1 3/4

"

"

"

"

"

SEE ABOVE

 "    "

 "    "

 "    "

 "    "

3 3/4 -1 1/4 3/8 1

NFPA REQUIREMENTS / LIMITATIONS

1. NFPA 13 PERMITS THE USE OF 2 SCREW CEILING FLANGES ONLY

2. HAVING DIMENSIONS NOT LESS THAN THOSE OF NO. 18 X 1 1/2"

WOOD SCREWS.  DRIVE SCREWS AND NAILS ARE NOT ACCEPTABLE

FASTENERS AND WOOD SCREWS ARE NOT TO BE DRIVEN.

3. FOR PIPE SIZES UP TO 2" AND IT CALLS FOR THE USE OF SCREWS

COMPONENTS

1.  CLIP (CEILING FLANGE)

2.  HEX NUT

3.  WOOD SCREW

4.  HANGER ROD

5.  ADJUSTABLE HANGER RING

NOMINAL

PIPE

SIZE

MINIMUM

A DIMENSION

HANGER

TAKEOUT

ROD

DIAMETER

2

1

3

4

5

FP-81

1

SCALE: NOT TO SCALE

PIPE HANGER DETAIL

FP-81

4

SCALE: NOT TO SCALE

DRY PIPE TEST CONNECTION

18 15/16" 21 7/8"

2 3/16"

3 11/16"

1" NPT FEMALE

CONNECTION

FP-81

6

SCALE: NOT TO SCALE

DRY SYSTEM AUXILIARY DRAIN

1" TO 6"

FP-81

7

SCALE: NOT TO SCALE

PLAZA RESTAURANT SPRINKLER ROOM RISER - CONSTRUCTION

GENERAL NOTES:

1.  ALL DISTRIBUTION PIPING, INCLUDING PIPING NOT BEING REPLACED, SHALL BE

(RE)PAINTED. REFER TO SPECIFICATION FOR PAINT TYPE AND APPLICATION

PROCEDURE.

2.  COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION

SYSTEM FOR ANY DEMOLITION AND CONSTRUCTION WORK.

3.  CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR THE BUILDING

WHILE SPRINKLER COVERAGE IS IMPACTED.

4.  UPON COMPLETION OF NEW EQUIPMENT, SYSTEM SHALL BE TESTED FOR

PROPER OPERATION.

5.  CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR

ABOVE THE RIDE COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO

PROTECT THESE COMPONENTS PER THE REQUIREMENTS OF THE FACILITY.

CL

BRANCH PIPE

REMOVE DROP NIPPLE

AND EXIST. SPRINKLER.

REPIPE AS SHOWN

SUSPENDED CEILING TILE

(TYPE & COLOR BY ARCH.)

COVER PLATE (ARCH.

TO CONFIRM COLOR)

ALTERNATE PIPING

CONFIGURATION

FP-81

5

SCALE: NOT TO SCALE

TYPICAL SPRINKLER HEAD RELOCATION

6" Ø WATER SERVICE (E)

GROUND FLOOR

EL. 0'-0"

(E)FIRE PROTECTION BELL

6" Ø (E)

6" ALARM CHECK

VALVE (E)

1-1/2" Ø TO DRY PIPE VALVE

(E)6" CHECK VALVE

(E)6" GATE VALVE

4" Ø (E)

4" Ø (N)

(E)4" CHECK VALVE

(E)SIAMESE CONNECTION

2" Ø (E)

(E)GATE VALVE

(E) MAIN DRAIN

4"  DRY PIPE

VALVE (E)

4" Ø (E)

3" Ø (E)

2-1/2" Ø (E)

TO 15 NEW SPRINKLER HEADS AT

RESTAURANT KITCHEN'S ATTIC

D
R

Y

W
E

T

2" Ø (E)

(E)GATE VALVE

(E) MAIN DRAIN

4" Ø (E)

TO 28 NEW SPRINKLER HEADS AT

RESTAURANT KITCHEN

W
E

T

3" Ø (N)

3" Ø (N)

NOTE:

PROVIDE AUXILIARY DRAINS AT LOW POINTS.
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CLEAN OUT

ACCESS DOORAD

CO

ABBREVIATIONS:

ROOF DRAIN

SANITARY

LAVATORY

HOT WATER

DECK PLATE CLEAN OUT

FIELD CONNECT

FLOOR DRAIN

JANITOR'S SINK

URINAL

VENT

MECHANICAL CONTRACTOR

UNLESS OTHERWISE NOTED

PLUMBING CONTRACTOR

STORM DRAIN

WATER CLOSET

FD

LAV

RD

JS

HW

SD

UR

V

WC

PC

MC

DPCO

FC

S

U.O.N.

CW COLD WATER

VERIFY IN FIELD
VIF

HOT WATER RETURNHWR

IN ACCORDANCE WITHIAW

WALL CLEAN OUT
WCO

INDIRECT WASTE FUNNEL DRAINIWFD

SCOPE OF WORK

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT .P.C. IS RESPONSIBLE TO REVIEW ALL ENGINEERING &

ARCHITECTURAL DRAWINGS & VISIT THE SITE IF NEEDED, PRIOR TO SUBMISSION OF BID.

PLUMBING SCOPE OF WORK INCLUDES, BUT IS NOT LIMITED TO:

1. REMOVAL OF EXISTING WATER SERVICE.

2. THE INSTALLATION OF NEW PLUMBING FIXTURES AND ALL ASSOCIATED PIPING AND

ACCESSORIES.

3. THE INSTALLATION OF NEW SANITARY AND DOMESTIC WATER SERVICES.

LEED NOTES

1. ALL ADHESIVES, SEALANTS, PAINTS & COATINGS APPLIED TO THE INTERIOR OF THE BUILDING

(WITHIN THE WEATHER PROOFING SYSTEM, INCLUDING WALL CAVITIES) MUST NOT EXCEED

THE LEED VOC LIMITS. PROVIDE A VOC SUBMITTAL AND MSDS FOR ALL ADHESIVES, SEALANTS,

PAINTS AND COATINGS TO BE APPLIED.

FUNNEL FLOOR DRAINFFD

NEW YORK STATE PLUMBING CODE
NYS-PC

PLUMBING GENERAL NOTES:

VALVE IN RISE OR DROP

BALL VALVE

GATE VALVE

CO

BACKFLOW PREVENTER

(DOUBLE CHECK VALVE ASSEMBLY)

FD

CO

CLEANOUT

FLOOR DRAIN

HB

HOSE BIBB

PIPE RISING UP

PIPE DROPPING DOWN

PIPING ELEMENTS/VALVING

SECTION 704

DRAINAGE PIPING INSTALLATION

704.1 SLOPE OF HORIZONTAL DRAINAGE PIPING.

HORIZONTAL DRAINAGE PIPING SHALL BE INSTALLED IN

UNIFORM ALIGNMENT AT UNIFORM SLOPES. THE MINIMUM

SLOPE OF HORIZONTAL DRAINAGE PIPE SHALL BE IN

ACCORDANCE WITH TABLE 704.1.

TABLE 704.1

SLOPE OF HORIZONTAL DRAINAGE PIPE

SIZE

(INCHES)

MINIMUM SLOPE

(INCH PER FOOT)

2 1/2 OR LESS

3 TO 6

8 OR LARGER

1/4

1/8

1/16

DOMESTIC COLD WATER

PLUMBING SYMBOL LIST

SANITARY PIPING (UNDER SLAB)

SANITARY VENT PIPING

FIELD CONNECT

FIELD DISCONNECT

SANITARY PIPING (ABOVE SLAB)

1. ALL PLUMBING WORK UNDER THIS CONTRACT SHALL CONFORM TO THE LATEST

EDITION OF THE PLUMBING CODE OF NEW YORK STATE  (PC-NYS), THE NEW YORK

STATE ENERGY CODE, AND THE REQUIREMENTS OF THE UTILITY AND THE LOCAL

WATER COMPANY.

2. ALL MATERIALS SHALL BE NEW UNLESS NOTED OTHERWISE.

3. THE PLUMBING CONTRACTOR SHALL ASSUME RESPONSIBILITY FOR ALL LABOR AND

MATERIALS SUPPLIED AND INSTALLED UNDER THIS CONTRACT AND SHALL

GUARANTEE THE WORK PERFORMED UNDER THIS CONTRACT FOR A PERIOD OF ONE

(1) YEAR FROM THE DATE OF ACCEPTANCE OF THIS WORK.

4. PLUMBING CONTRACTOR SHALL CONSULT WITH, COOPERATE AND COORDINATE WITH

THE GENERAL CONTRACTOR, MECHANICAL CONTRACTOR, SPRINKLER CONTRACTOR,

ELECTRICAL CONTRACTOR, ETC. IN ORDER TO MINIMIZE INTERFERENCES BETWEEN

TRADES DURING PERFORMANCE OF THIS WORK.

5. THE PLUMBING CONTRACTOR SHALL PREPARE AND FILE ALL REQUIRED PLANS AND

PERMITS WITH THE LOCAL AUTHORITIES. PC SHALL PAY THE FILING FEES AS

REQUIRED. PC SHALL OBTAIN ALL APPROVALS AND SHALL PAY FOR ALL WORK

PERMITS, INSPECTIONS AND SIGN-OFFS AS REQUIRED TO EXECUTE THIS WORK IN A

MANNER IN CONFORMANCE WITH THE CODES AND AUTHORITIES HAVING

JURISDICTION.

6. THE PLUMBING CONTRACTOR SHALL PERFORM ALL TESTS AND ARRANGE FOR ALL

INSPECTIONS FOR WORK UNDER HIS CONTRACT AS REQUIRED BY LAW AND SHALL

SUPPLY ALL CERTIFICATES OF INSURANCE AS REQUIRED BY THE LAW AND THE

OWNER.  REFER TO SECTION 107 (INSPECTIONS) OF THE PC-NYS.

7. THE PLUMBING CONTRACTOR SHALL MAKE ALL FINAL CONNECTIONS TO ALL

PLUMBING EQUIPMENT REGARDLESS WHETHER ILLUSTRATED HEREIN WITHOUT ANY

ADDITIONAL COSTS TO THE OWNER.

8. PLUMBING CONTRACTOR SHALL VISIT THE SITE & BECOME FAMILIAR WITH THE

EXISTING CONDITIONS, INCLUDING THE SIZE OF CONNECTIONS, ROUGHING

DIMENSIONS, ETC. BEFORE SUBMITTING A QUOTATION FOR THE WORK.

9. PLUMBING CONTRACTOR SHALL PERFORM ALL CUTTING, EXCAVATION, BACKFILLING,

ROUGH & FINISH PATCHING AS PER THE SPECIFICATIONS AS REQUIRED FOR THE

INSTALLATION OF THE WORK, UNLESS NOTED OTHERWISE.

10. ALL CONNECTIONS TO NEW AND/OR EXISTING EQUIPMENT SHALL BE SIZED AND

INSTALLED IN ACCORDANCE WITH THE MANUFACTURER'S INSTRUCTIONS.

11. IT IS THE INTENT OF THIS CONTRACT THAT THE COMPLETED WORK BE FULLY

OPERATIONAL.

12. ALL PIPE HANGERS AND SUPPORTS SHALL BE INSTALLED AT INTERVALS AND BE

FABRICATED OF MATERIALS AS REQUIRED BY THE PC-NYS.

13. ALL NEW PLUMBING FIXTURES SHALL BE INSTALLED WITH ANGLE STOP VALVES IN

THE SUPPLY LINES SERVING THE FIXTURE.

14. ALL NEW EXPOSED WATER AND WASTE PIPING SERVING THE FIXTURES SHALL BE

CHROME PLATED AND SHALL HAVE CHROME PLATED ESCUTCHEONS RIGIDLY

ATTACHED TO THE PIPING AT THE POINT OF WALL OR FLOOR PENETRATIONS.

15. PLUMBING CONTRACTOR SHALL SUBMIT SHOP DRAWINGS FOR ALL NEW PLUMBING

FIXTURES AND EQUIPMENT TO BE SUPPLIED AND INSTALLED UNDER THIS CONTRACT

FOR APPROVAL BEFORE INSTALLATION OF SAME.

16. WATERPROOF PIPE SLEEVES SHALL BE INSTALLED AT ALL PENETRATIONS THROUGH

EXTERIOR WALLS. PIPE SLEEVES SHALL BE INSTALLED AT ALL WALL PENETRATIONS

THROUGH INTERIOR WALLS AND FLOORS.

17. WATER HAMMER ELIMINATORS (APPROVED - FIELD FABRICATED OR MANUFACTURED)

SHALL BE INSTALLED AT ALL RUN OUTS IN HOT AND/OR COLD WATER LINES SERVING

TOILET ROOMS AND OTHER AREAS WHICH INCORPORATE "RAPID - ACTION" VALVES

SUCH AS FLUSHOMETERS, SOLENOID VALVES, ETC.

18. ALL PIPING SHALL BE TESTED AT A MINIMUM PRESSURE OF 1-1/2 TIMES THE MAXIMUM

OPERATING PRESSURE UNLESS OTHERWISE NOTED ON THE DOCUMENTS OR THE

PLUMBING CODE AND IN ACCORDANCE WITH THE UTILITY REQUIREMENTS.

19. ALL REMOVALS PERFORMED UNDER THIS CONTRACT SHALL INCLUDE REMOVAL OF

ALL DEBRIS AND DISPOSAL AT AN APPROPRIATE SITE.

20. ALL LAVATORIES DESIGNED FOR USE BY PERSONS CONFINED TO WHEELCHAIRS

SHALL HAVE THE HOT & COLD WATER SERVICES, AS WELL AS THE TRAP, RECESSED &

INSULATED IN ACCORDANCE WITH ADA REQUIREMENTS.

21. REFER TO THE ARCHITECTURAL PLANS FOR ALL STRUCTURAL DIMENSIONS.

22. ALL WORK TO BE COORDINATED WITH OTHER TRADES.

23. ALL PIPING PENETRATIONS TO BE SEALED AROUND WITH "NELSON" FIRE SEAL.

24. ALL WATER SERVICE PIPING WITHIN THE BUILDING IS TO BE INSULATED IN

ACCORDANCE WITH ALL NEW YORK STATE PLUMBING CODE (NYS-PC) AND NYS

ENERGY CODES.

25. ALL PLUMBING FIXTURES TO BE INSTALLED AS PER FACTORY RECOMMENDATIONS.

26. ALL PLUMBING FIXTURES TO BE TRAPPED, VENTED AND PROVIDED WITH AIR SHOCKS

WHEN REQUIRED.

27. PLUMBING FIXTURES SHALL COMPLY WITH "WATER CONSERVATION" REQUIREMENT

AS DETAILED IN THE NYS-PC.

28. GC IS RESPONSIBLE TO SUBMIT APPLICATION AND TAP FEES TO LOCAL WATER

AUTHORITY AND HAVE OWNER FILL OUT APPLICATION UPON COMPLETION OF

PLUMBING ROUGH-IN INSPECTION.

29. ALL WATER AND HORIZONTAL STORM DRAIN PIPING INCLUDING ROOF DRAIN BODY

SHALL BE INSULATED.

30. FLOOR DRAINS AND FLOOR CLEAN-OUTS SHALL BE SET LEVEL WITH FINISHED

FLOORS.

31. ALL PIPE DIMENSIONS ARE INSIDE CLEAR.

32. ALL PLUMBING FIXTURES TO HAVE ISOLATION VALVES.

33. P.C. IS RESPONSIBLE TO ADJUST HOT WATER HEATER (WH) TEMPERATURE TO

ENSURE A TEMPERATURE RANGE OF 110°F TO 120°F AT THE INDIVIDUAL FIXTURE

OUTPUT. P.C. MUST ENSURE A TEMPERATURE OF 120° F MAXIMUM AT THE FIXTURES

TO PREVENT SCALDING.

34. BUILDING DOMESTIC WATER DEMAND & SIZING IS CALCULATED FROM NYS-PC

SECTION 603, 604 & APPENDIX E.

35. BUILDING SANITARY DEMAND & SIZING IS CALCULATED FROM NYS-PC SECTIONS 709

AND 710.

36. ALL DFU CALCULATIONS ARE BASED OFF OF TABLE 709.1 OF THE NYS-PC.

37. ALL SANITARY WATER PIPING SHALL BE PITCHED IN ACCORDANCE WITH NYS-PC

SECTION 704 BASED ON TABLE 704.1 SLOPE OF HORIZONTAL DRAINAGE PIPE.

38. ALL VENT SIZING IS BASED OFF OF SECTION 916 OF THE NYS PLUMBING CODE.

39. ALL PLUMBING EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

F#

REFER TO SUPPLEMENTAL FIGURE INDICATED BY

NUMBER (I.E. F2 REFERS TO FIGURE 2)

TEE OUTLET UP

TEE OUTLET DOWN

CAP ON END OF PIPE

FIXTURE UNITFU

DRAINAGE FIXTURE UNITDFU

DOUBLE CHECK VALVEDCV

BACKFLOW PREVENTERBFP

WATER FIXTURE UNITSWFU

THERMOSTATIC MIXING VALVETMV

NORMALLY CLOSEDNC

NORMALLY OPENNO

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/CALL OUT TAG

PLUMBING SHEET NUMBER

XXX

X-XXX

XXX

XX

THE ABBREVIATIONS ARE SHOWN FOR GENERAL

REFERENCE ONLY. THE PRESENCE OF AN

ABBREVIATION ON THIS LIST DOES NOT IMPLY ITS

USE ON THIS PROJECT. REFER TO DRAWINGS FOR

SPECIFIC ABBREVIATIONS USED.

TYPICAL
TYP.

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE PLUMBING CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

IDENTIFIER DESCRIPTION

VALVE IN VALVE BOX

NFHB

NON FREEZE HOSE BIBB

IN BOX W/VACUUM BREAKER

S

V

S

CW

WASTE PIPING (UNDER SLAB)

WASTE PIPING (ABOVE SLAB)

W

W

NEW(N)

EXISTING(E)

DEMO(D)
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FLOOR DEMOLITION PLAN

PLUMBING GROUND

N

AS INDICATED

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING

PLUMBING GROUND FLOOR DEMOLITION PLAN

K-P-11

PLUMBING DEMOLITION NOTES:

1
CONTRACTOR CUT AND CAP UNDERGROUND EXISTING DOMESTIC WATER SERVICE OUTSIDE OF AREA OF

WORK. REMOVE EXISTING CURB VALVE.

REMOVE EXISTING FLOOR DRAIN WITH ALL ASSOCIATED PIPING. CUT AND CAP EXISTING SANITARY PIPING

BELOW FINISH FLOOR.

CONTRACTOR TO REMOVE ALL PLUMBING FIXTURES, EQUIPMENT, PIPING AND VALVES. ABANDON EXISTING

UNDERGROUND PIPING IN PLACE. SANITARY PIPING SHALL NOT HAVE UNVENTED DEAD ENDS LONGER THAN

TWO FEET. REMOVE UNDERGROUND PIPING THAT IN CONFLICT WITH NEW CONSTRUCTION.

REMOVE EXISTING GREASE INTERCEPTOR WITH ALL ASSOCIATED PIPING.

REMOVE EXISTING 3-COMPARTMENT SINK WITH ALL ASSOCIATED PIPING.

REMOVE EXISTING SINK WITH ALL ASSOCIATED PIPING.

DISCONNECT EXISTING PROPANE LINE FROM PROPANE EQUIPMENT AND REMOVE ALL PROPANE PIPING

INCLUDING VALVES AND REGULATOR. REMOVE PROPANE EQUIPMENT.

REMOVE ALL EXISTING DOMESTIC WATER PIPING ABOVE FINISH FLOOR AND ABONDON BELOW FINISH

FLOOR.

REMOVE EXISTING ELECTRIC WATER HEATER WITH ALL ASSOCIATED PIPING.

REMOVE EXISTING ICE MAKING MACHINE WITH ALL ASSOCIATED PIPING.

2

3

4

5

6

7

8

9

10

GENERAL NOTES:

1. ALL EXISTING PIPING ARE SHOWN AS A REFERENCE ONLY. CONTRACTOR SHALL FIELD VERIFY LOCATIONS

AND SIZES FOR ALL EXISTING SERVICES PRIOR TO DEMOLITION.

2. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF DOMESTIC WATER SYSTEM FOR ANY DEMOLITION AND

CONSTRUCTION WORK.
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PLUMBING GROUND FLOOR CONSTRUCTION PLAN

K-P-21

PLUMBING CONSTRUCTION NOTES:

1 CONNECT NEW 4" SANITARY SERVICE TO SEWER MAIN. CONTRACTOR TO VERIFY THE INVERT, SIZE, AND

MATERIAL OF THE SEWER SERVICE TO FACILITATE NEW SANITARY SERVICE CONNECTION. COORDINATE

CONNECTION WITH CIVIL DRAWINGS

PROVIDE NEW 4" VENT THRU ROOF.

PROVIDE NEW 4"HOUSE TRAP IN PIT. PROVIDE ACCESS DOOR FOR MAINTENANCE. PROVIDE 4" FRESH AIR

INTAKE THRU EXTERIOR WALL. TERMINATE VENT WITH INSECT SCREEN. HOUSE TRAP SHALL BE PROTECTED

FROM FREEZING.

CONNECT NEW 2" DOMESTIC COLD WATER SERVICE TO EXISTING WATER MAIN. PROVIDE NEW CURB VALVE.

PROVIDE A COMPRESSED AIR CONNECTION FOR WINTERIZING.

PROVIDE 3"W AND 1"CW STUB-UP FOR FUTURE KITCHEN FIXTURES EXPOSED NEXT TO THE WALL.

CONNECTIONS SHALL BE ACCESSIBLE AFTER CONSTRUCTION.

PROVIDE NEW MOP SINK WITH P-TRAP, FAUCET, SHUTOFF VALVES AND ALL ASSOCIATED PIPING. INSTALL

NEW STORAGE TYPE ELECTRIC DOMESTIC WATER HEATER FOR MOP SINK NEEDS. INSTALL WATER HEATER

ABOVE MOP SINK AS HIGH AS POSSIBLE ON BRACKETS TO KEEP REQUIRED CLEARANCES FOR

MAINTENANCE. PROVIDE DRIP PAN WITH DRAIN PIPING.

PROVIDE 2"W AND 3/4"CW STUB-UP FOR FUTURE KITCHEN FIXTURES INSIDE THE WALL. CONNECTIONS SHALL

BE ACCESSIBLE AFTER CONSTRUCTION.

2

4

5

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF WATER DISTRIBUTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. PROVIDE DRAIN VALVES AT BOTTOM FOR EACH BRANCH. PROVIDE ACCESS PANELS TO ALL VALVES

ABOVE CEILING AND BEHIND WALLS.

3. INSTALL NEW WATER PIPING WITH PROPER SLOPES TO AVOID WATER TRAPS DURING WINTER SEASON.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

6. SEWER CROSSING WATER MAINS, CONDUITS, OR OTHER UTILITY SHALL BE MINIMUM 18" CLEARANCE

BETWEEN THE OUTSIDE OF THE UTILITY AND OUTSIDE OF THE SEWER. THE CROSSINGS SHALL BE

ARRANGED SO THAT THE SEWER JOINTS WILL BE EQUIDISTANT AND AS FAR AS POSSIBLE FROM THE

WATER MAIN JOINTS.

3

6

DOMESTIC WATER RISER DIAGRAM

SCALE: NOT TO SCALE   P-21

1

SANITARY RISER DIAGRAM

SCALE: NOT TO SCALE   P-21

2

SCALE: 1/4" = 1'-0

FLOOR CONSTRUCTION PLAN

PLUMBING GROUND

N

7

8
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PIPE SLEEVE THROUGH WALL DETAIL

SCALE: NOT TO SCALE
P-81

1
PIPE TRENCH DETAIL

SCALE: NOT TO SCALE
P-81

2
PITCHED ROOF DETAIL

PLUMBING VENT THROUGH

SCALE: NOT TO SCALE
P-81

3
TYPICAL CLEVIS HANGER DETAIL

SCALE: NOT TO SCALE
P-81

4

DRAIN VALVE DETAIL

SCALE: NOT TO SCALEP-81

5
FREEZE PROOF WALL HYDRANT

SCALE: NOT TO SCALEP-81

7
FLOOR DRAIN DETAIL

SCALE: NOT TO SCALEP-81

8
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NOTES:

1. FOR INTERIOR WALLS

AND BELOW GRADE

GROUND TO GROUND WALLS.

POURED CONCRETE

OR C.M.U. WALL.

ANCHOR LUGS (MIN. 3 REQ'D)

PIPE INSULATION

(WHERE REQ'D)

ESCUTCHEON PLATE

ON ONE OR BOTH

SIDES WHERE PIPING

IS EXPOSED.

PIPE SLEEVE

PIPE

FIRE RESISTANT

SILICONE FOAM

SEALER

3/4" GLOBE VALVE

BUSHING

NPT  ADAPTER

3/4" BRASS NIPPLES

3/4"  GARDEN HOSE BIBB

(BRASS)

INSIDE (BACK) OF WALL

WALL BOX

FLANGE

WALL CLAMP

(IF USED)

FINISHED

WALL

SEE

ARCHITECTURAL

DRAWINGS

3/4" INLET

CONNECTION

ALL THREAD ROD

CLEVIS HANGER

INSULATION

INSULATION PROTECTIVE

SHEETMETAL SHIELD

WASHER (TOP & BOTTOM)

NUT (TOP & BOTTOM)

PIPE

6 1/2"

1"    TO

1 1/2" MAX.

A

CHROME PLATED

STRAINER ASSEMBLIES

1/2" TRAP PRIMER

CONNECTION

CAST IRON BODY

NICKEL BRONZE

STRAINER ASSEMBLY

FINISHED FLOOR

VENEER

FINISHED FLOOR

SLAB

ROUGH FLOOR

SLAB

5 3/16"

3/4"

JOSAM 56000 SERIES KLEENATRON

CLEANOUT WITH-LEVELEZE

ADJUSTABLE COLLAR; OR

APPROVED EQUAL.

BALANCE OF PIPING

SAME AS CLEANOUT

TO GRADE

FINISHED

FLOOR

SECURED RIM &

SCORIATED COVER

LEVELEZE

ADJUSTABLE

COLLAR

GASKET

CLEANOUT

PLUG

INSIDE CAULK

CONNECTION

SHOWN WITH

JOINT GASKET

1
2
"

6" MIN.

3" MINIMUM V.T.R.

(FOR FROST CLOSURE)

IPS WATERTIGHT ROOF

FLASHING COLLAR; OR

EQUAL

SEAL ALL EDGES OF

FLASHING COLLAR W/

ROOF CAULK

SHINGLES

ROOFING

INCREASER FITTING AS

REQUIRED FOR FROST

CLOSURE

SIZE - AS PER DRAWING

FLOOR CLEANOUT DETAIL

SCALE: NOT TO SCALE
P-81

9

SHALLOW CAST IRON VALVE BOX.

COVER MARKED "WATER".

4'-0"

MIN.

MINIMUM DISTANCE TO JOINTS, FITTINGS OR OTHER

WET TAPS OR STOPS SHALL BE MAINTAINED IN

ACCORDANCE WITH REGULATORY AGENCY.

CURB STOP

TYPE 'K'-COPPER

WATER SERVICE

(FROM MAIN)

TYPE 'K'-COPPER

WATER SERVICE (TO

BUILDING)

FLOW

TRENCH BACKFILL

MATERIAL

6" MIN.

CONCRETE COLLAR IN UNPAVED

AREAS. (AS REQUIRED BY

AUTHORITY HAVING JURISDICTION)

CURB BOX

CORPORATION STOP

MAIN

FINISHED GRADE

6"

6"

PIPE BEDDING MATERIAL

SOLID CONCRETE BLOCK

OR C.I. FOOT PIECE, AS REQD

3'-6"

MIN.4'-0"

MIN.

45°

NOTE:

AND CURB STOP

COPPER WATER SERVICE 

SCALE: NOT TO SCALEP-81

10

PAVEMENT REPLACEMENT

ASPHALTIC MACADAM 

SCALE: NOT TO SCALE
P-81

6

TRENCH WIDTH

MAX. PAVEMENT LIMIT

FOR REPLACEMENT

2" TOP COURSE NYSDOT ITEM

NO. 402.128203

2" BINDER COURSE NYSDOT ITEM

NO. 402.258903

PROVIDE 4" MIN. OF NYSDOT

ITEM NO. 304.12 SUBBASE

12" 12"

OD12" 12"

1. NEW TOP COURSE LAYER SHOULD EXTEND 1'

BEYOND THE EDGE OF THE TRENCH AS SHOWN

2. EXISTING PAVEMENT SHOULD BE SAW CUT TO

FORM A NEAT LINE THAT THE NEW ASPHALT

WILL BE PLACED AGAINST.
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ASSEMBLY

"Y" BRANCH 

2'

MIN.

ALTERNATE CONNECTION FOR SANITARY WATER CROSSINGS &

DROP ASSEMBLY (IF REQUIRED)

NOTES:

1. WHERE SERVICE CONNECTIONS PASS ABOVE WATER MAINS OR

STORM DRAINS WITH 18" SEPARATION, PIPE AND FITTINGS TO BE

DR-18 PVC PRESSURE PIPE.

2. WHERE SERVICE CONNECTIONS PASS ABOVE WATER MAINS OR

STORM DRAINS WITH LESS THAN 18" SEPARATION, PIPE AND

FITTINGS TO BE CAST IRON.

3. WHERE SERVICE CONNECTIONS PASS BELOW WATER MAINS OR

STORM DRAINS WITH 18" SEPARATION, PIPE AND FITTINGS TO BE

SDR-35.

4. WHERE SERVICE CONNECTIONS PASS BELOW WATER MAINS OR

STORM DRAINS WITH LESS THAN 18" SEPARATION, PIPE AND

FITTINGS TO BE CLASS 53 DIP.

4"DIA.

SEWER TRUNK LINE

ANGLE VARIABLE

MAX = 30°

SEE "Y" BRANCH ASSEMBLY

3/4" GRAVEL

UNDER "WYE"

CAST IRON BLDG. SEWER LINE

THROUGH FOUNDATION

(ADAPTER AS REQUIRED).

FOOTING STEPPED DOWN

TO ACCOMODATE SEWER

LINE AS REQUIRED

FOOTING

BEYOND

BASEMENT SLAB

(WHERE APPLICABLE)

USE DROP ASSEMBLY TO MAINTAIN 10% MAX. PITCH

ON HOUSE CONNECTIONS WHERE APPLICABLE

GRADE

ANGLE VARIABLE

8"X4" "Y"

TYPICAL SIZE

CLEANOUT

(SEE DETAIL)

FOUNDATION WALL

& FOOTING

DROP ASSEMBLY

SEWER SERVICE CONNECTION/ 

SCALE: NOT TO SCALE
P-81

11

IN AREAS WITH WET OR

UNSTABLE BOTTOMS USE

1 1/2" STONE, DEPTH AS

DIRECTED BY THE ENGINEER.
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1
2
"

HAND BACKFILL WITH SELECTED

LOOSE EARTH, SAND OR

GRAVEL AND COMPACT.

UNDERGROUND PIPE

MACHINE BACKFILL WITH GOOD FILL

AS DIRECTED, EXCLUDING LARGE

ROCKS, FROZEN CHUNKS, DEBRIS,

OR SPONGY MATERIAL AND

COMPACT AS SHOWN WITH

OPTIMUM MOISTURE CONTENT.

HAND BACKFILL WITH SELECTED

MATERIALS AND COMPACT

90% COMPACTION

95% COMPACTION

GRADE

AS INDICATED

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING

PLUMBING DETAILS

K-P-81
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MECHANICAL GENERAL NOTES

1. CONTRACTOR SHALL BE RESPONSIBLE FOR DEMOLITION OF MECHANICAL

EQUIPMENT AND MATERIAL RELATING TO THEIR RESPECTIVE TRADE.

2. THE CONTRACTOR SHALL REMOVE, RELOCATE, REPLACE, ADJUST, ADAPT AND

MODIFY EXISTING EQUIPMENT AND/OR SYSTEMS AS REQUIRED WHEN SUCH WORK IS

UNCOVERED AND FOUND TO INTERFERE WITH COMPLETION OF WORK IN THIS

CONTRACT OR OTHER CONTRACT WORK.

3. EXECUTE THE DEMOLITION IN CAREFUL AND ORDERLY MANNER WITH THE LEAST

POSSIBLE DISTURBANCE TO THE PUBLIC, EGRESS OR THE FUNCTIONING OF THE

EXISTING BUILDING.

4. TAKE NECESSARY PRECAUTIONS TO PREVENT DUST AND DIRT FROM RISING BY

WETTING DEMOLISHED DEBRIS. EXCESSIVE USE OF WATER WILL NOT BE PERMITTED.

5. PRIOR TO DEMOLITION, CONTRACTOR SHALL REVIEW WITH OWNER ALL MATERIALS

TO BE REMOVED, SHOULD THE OWNER WANT TO KEEP ANY MATERIALS THE

CONTRACTOR SHALL REMOVE AND DELIVER THE PARTS TO THE OWNER ON THE SITE

WHERE SO DIRECTED.  OTHERWISE ALL DEMOLISHED OR REMOVED MATERIALS SHALL

BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE REMOVED FROM THE

SITE AND BE DISPOSED OF IN A LEGAL MANNER.

6. DEMOLITION SHALL INCLUDE REMOVAL OF ALL PARTS AND PIECES IN THEIR

ENTIRETY BACK TO POINTS INDICATED OR IF NOT INDICATED

BACK TO THEIR POINT OF SOURCE.

7. WHERE CONDITIONS PROHIBIT TOTAL REMOVAL OF THE WORK, THE REMAINING

PORTION SHALL BE CUT FLUSH WITH THE SURROUNDING SURFACE AND BE CAPPED,

PLUGGED OR SEALED AND THE SURROUNDING SURFACE SHALL BE REFINISHED IN AN

APPROVED MANNER.

9. DO NOT REMOVE EXISTING STRUCTURAL WORK.  DO NOT REMOVE

OPERATIONAL ELEMENTS AND SAFETY-RELATED COMPONENTS IN A

MANNER RESULTING IN A REDUCTION OF CAPACITIES TO PERFORM IN THE MANNER

INTENDED OR RESULTING IN DECREASED OPERATIONAL LIFE, INCREASED

MAINTENANCE, OR DECREASED SAFETY.

10. REMOVALS, DISCONNECTIONS, AND RELOCATIONS SHALL BE

PERFORMED BY WORKMEN SKILLED IN THE TRADE INVOLVED AND SHALL BE EMPLOYED

BY A CONTRACTOR LICENSED IN THE TRADE INVOLVED.  ALL WORK SHALL BE DONE IN

ACCORDANCE WITH ACCEPTED TRADE PRACTICES.

11. PROVIDE ADEQUATE TEMPORARY SUPPORT FOR WORK TO REMAIN, TO PREVENT

FAILURE.  DO NOT ENDANGER OTHER WORK.

12. PROTECTION:  PROVIDE ADEQUATE PROTECTION WHERE REQUIRED FOR THE

PRESENT BUILDING AND ITS CONTENTS. TEMPORARY DUSTPROOF BARRIERS AND

BARRICADES SHALL BE ERECTED WHERE REQUIRED FOR PROTECTION OF PERSONNEL,

PROTECTION FROM DUST AND DIRT, FOR SECURITY, FIRE AND

WEATHER PROTECTIVE REASONS.

13. CONTRACTOR SHALL TAKE EVERY PRECAUTION AGAINST FIRE BY EMPLOYING FIRE

DEPARTMENT TYPE HOSES AND PORTABLE FIRE EXTINGUISHERS AS REQUIRED BY

OSHA AND/OR THE OWNER'S INSURANCE UNDERWRITER.

14. BEFORE STARTING DEMOLITION OPERATIONS, PROVIDE THE

NECESSARY PROTECTIVE DEVICES, WHERE REQUIRED, AND IN STRICT ACCORDANCE

WITH OSHA RULES AND REGULATIONS.

14. USE TEMPORARY ENCLOSURES, OR OTHER SUITABLE METHODS TO LIMIT DUST AND

DIRT RISING AND SCATTERING TO LOWEST PRACTICAL LEVEL.  COMPLY WITH

GOVERNING REGULATIONS PERTAINING TO ENVIRONMENTAL PROTECTION.

15. FIELD VERIFY DEMOLITION REQUIREMENTS AND EXISTING CONDITIONS. DEMOLITION

NOTES ARE INDICATED IN NOTE FORM.

16. CONTRACTOR SHALL ESTABLISH A PATH OF TRAVEL AND TIME SCHEDULE FOR THE

REMOVAL  OF ALL DEBRIS AND WASTE, AND HAVE THIS APPROVED BY OWNER.

CONTRACTOR IS TO ENSURE THAT ALL CORRIDORS AND PUBLIC AREAS BE KEPT FREE

OF OBSTRUCTIONS, DEBRIS, AND ARE  TO BE BROOM SWEPT CLEAN AT ALL TIMES.

17. CONTRACTOR SHALL VISIT THE SITE AND BECOME INFORMED AS TO THE CONDITION

OF THE  PREMISES AND THE EXTENT AND CHARACTER OF WORK REQUIRED. NO

ADDITIONAL COMPENSATION WILL BE APPROVED DUE TO FIELD CONDITIONS.

MECHANICAL DEMOLITION NOTES

1. ALL WORK AND MATERIALS SHALL BE PURCHASED AND INSTALLED IN

ACCORDANCE WITH ALL NATIONAL & NEW YORK STATE CODES AND

REGULATIONS (AS WELL AS ALL APPLICABLE LOCAL CODES & REGULATIONS).

THE CONTRACTOR SHALL BE RESPONSIBLE TO ENSURE THAT ALL HVAC WORK

IS PROVIDED AND INSTALLED IN STRICT ACCORDANCE WITH SEISMIC

REQUIREMENTS.

2. DO NOT SCALE FROM THESE DRAWINGS.

3. THE EXACT MOUNTING HEIGHTS AND LOCATIONS OF ALL HVAC EQUIPMENT

SHALL BE FIELD VERIFIED  AND COORDINATED WITH ALL OTHER MECHANICAL,

ELECTRICAL, PLUMBING, FIRE SPRINKLER, ARCHITECTURAL AND STRUCTURAL

SYSTEMS.  DURING SHOP DRAWINGS SUBMISSIONS, SHOW ALL MOUNTING

HEIGHTS OF DUCTWORK, UNITS, ETC.

4. VERIFY ALL EQUIPMENT VOLTAGES WITH THE ELECTRICAL DESIGN PRIOR TO

ORDERING  EQUIPMENT.

5. PROVIDE PHASE LOSS PROTECTION FOR ALL POLY-PHASE MOTOR DEVICES.

6. DUCTWORK SHALL BE CONSTRUCTED OF GALVANIZED SHEET STEEL IN STRICT

COMPLIANCE WITH THE LATEST EDITION OF THE ASHRAE, NFPA, AND SMACNA

GUIDE RECOMMENDATIONS.  ALL DUCTS TO HAVE PITTSBURGH TYPE LOCK FOR

LONGITUDINAL SEAMS AND DRIVE SLIP / "S" SLIP FOR TRANSVERSE JOINTS.

"DUCT-MATE" JOINT SYSTEM IS ACCEPTABLE IN LIEU OF PRIOR SEAM SYSTEMS.

SIZES AS SHOWN INDICATE INSIDE CLEAR DIMENSIONS OF THE AIR PASSAGE.

DUCTWORK SHALL BE FULLY INSULATED AS PER APPLICABLE CODES AND

WRITTEN SPECIFICATIONS.

7. DUCT SIZES MUST BE VERIFIED FOR CLEARANCES AT THE JOB SITE PRIOR TO

FABRICATION. DIMENSIONS MAY BE CHANGED TO ACCOMMODATE

CONSTRUCTION AS LONG AS EFFECTIVE  CROSS-SECTIONAL AREA IS

MAINTAINED. DUCT TRANSITIONS SHALL BE CONSTRUCTED WITH A SLOPE OF 1"

TO 4".  ALL DEVIATIONS FROM ORIGINAL CONTRACT DRAWINGS SHALL BE

REVIEWED BY ENGINEER  DURING THE SHOP DRAWING PROCESS.

8. PROVIDE MANUAL BALANCING DAMPERS AS REQUIRED TO PROPERLY BALANCE

EACH INDIVIDUAL AIR DISTRIBUTION SYSTEM.  IF THE LOCATION OF THE

BALANCING DAMPER IS NOT DEFINED ON THE DRAWINGS, THE FOLLOWING

MINIMUMS STANDARDS SHALL GOVERN.  ALL SUPPLY, RETURN, AND EXHAUST

MAIN BRANCHES FROM TRUNKS, EACH SPLIT AND ALL SUB- BRANCHES FROM

MAIN SHALL INCORPORATE BALANCING DAMPERS.

9. PROVIDE FLEXIBLE CONNECTORS AT ALL DUCT CONNECTIONS TO  VIBRATING

EQUIPMENT. THESE CONNECTORS SHALL BE INSTALLED IN  CLOSE PROXIMITY

TO SUCH EQUIPMENT.

10. PROVIDE FIRE DAMPERS WITH RATED ACCESS DOORS AT ALL DUCT

PENETRATIONS THROUGH FIRE  RATED WALLS, SMOKE AND FIRE STOPPING,

SHAFT, FLOORS, RATED CEILINGS AND PARTITIONS AS  REQUIRED TO MAINTAIN

ARCHITECTURAL FIRE RATINGS. REFER TO THE ARCHITECTURAL PLANS AND

SPECIFICATIONS FOR LOCATIONS AND FIRE RATING REQUIREMENTS.

CONTRACTOR MUST FULLY REVIEW ALL ARCHITECTURAL AND ENGINEERING

DRAWINGS AND VISIT THE SITE PRIOR TO SUBMITTING THE BID. NO EXTRAS

WILL BE ALLOWED.

11. ALL ACCESS DOORS REQUIRED IN GENERAL CONSTRUCTION ARE TO BE

PROVIDED AND INSTALLED BY THE  CONTRACTOR.  IT IS THE RESPONSIBILITY

OF THE CONTRACTOR TO IDENTIFY SIZE, TYPE AND LOCATION OF SUCH DOORS

FOR PROPER ACCESS TO ALL CONCEALED  HVAC EQUIPMENT, VALVES AND

OTHER RELATED EQUIPMENT. THE CONTRACTOR SHALL IDENTIFY THESE

REQUIREMENTS ON A COORDINATED SHOP DRAWING PRIOR TO SYSTEM

FABRICATION AND  INSTALLATION.

12. ALL CEILING MOUNTED EQUIPMENT MUST BE SUPPORTED DIRECTLY FROM

BUILDING STRUCTURE WITH COMBINATION SPRING AND  NEOPRENE-IN-SHEAR

HANGERS AND ROD. PROVIDE SUPPLEMENTARY STEEL AS REQUIRED TO

ADEQUATELY SUPPORT THE LOAD.

13. THE CONTRACTOR MUST CONTRACT AN INDEPENDENT NEBB CERTIFIED AIR

BALANCING & TESTING COMPANY TO PERFORM THE AIR BALANCING WORK AND

ASSOCIATED SYSTEM AIR BALANCING REPORT.  ALL WORK SHALL BE

PERFORMED IN STRICT COMPLIANCE WITH ALL APPLICABLE CODES,

REGULATIONS, PLANS AND WRITTEN SPECIFICATIONS. SUBMIT THE FINAL AIR

BALANCE REPORT TO THE ENGINEER FOR REVIEW AND APPROVAL  PRIOR TO

SUBSTANTIAL COMPLETION OF THE PROJECT, AS DETERMINED BY THE AND

OWNER/CLIENT.  THE AIR BALANCE REPORT MUST INCLUDE ALL SUPPLY,

RETURN, & EXHAUST AIR TERMINALS, FRESH AIR (OUTSIDE AIR) INTAKE AND

VENTILATION EXHAUST CFM RATES FOR ALL UNITS.  ALSO INCLUDE ACTUAL

SUPPLY & RETURN AIR VELOCITY & STATIC PRESSURE READINGS ALONG WITH

ALL MOTOR AMPERAGES FOR ALL UNITS.

14. THE CONTRACTOR IS TO INCLUDE IN THEIR BID ALL LOW VOLTAGE CONTROL

WIRING, THERMOSTATS, RELAYS, TRANSFORMERS, STARTERS ETC FOR A

COMPLETE OPERATING CONTROL SYSTEM AS DESCRIBED IN THE SEQUENCE OF

OPERATIONS, THE CONTRACTOR IS ALSO RESPONSIBLE FOR LINE VOLTAGE

CONTROL FOR EXHAUST FANS CONTROLLED FROM LIGHT SWITCH AND

THERMOSTATS. ALL CONTROL WIRING IN THE AREAS THAT DO NOT HAVE

DROPPED CEILINGS THE CONTRACTOR MUST PROVIDE ALL CONTROL WIRING

CONDUIT. IN AREAS OF DROPPED CEILING PLENUM RATED CONTROL WIRING

CAN BE RUN EXPOSED ABOVE CEILING.

15. ALL MECHANICAL EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

T

HVAC SYMBOL LIST

EXISTING DUCTWORK OR

PIPING TO REMAIN

NEW DUCTWORK OR PIPING

THERMOSTAT

VOLUME DAMPER

EQUIPMENT TAG

EQUIPMENT NUMBER

MOTOR OPERATED DAMPER

DETAIL TAG/CALL OUT TAG

MECHANICAL SHEET NUMBER

XXX

X-XXX

XXX

XX

F#

EXISTING DUCTWORK OR

PIPING TO BE REMOVED

EXHAUST GRILLE

VD

BD
BACKDRAFT DAMPER

REFER TO SUPPLEMENTAL

FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

DOUBLE-LINE AND SINGLE-LINE

RECTANGULAR DUCT, FIRST

NUMBER INDICATES SIDE IN VIEW

IN INCHES, SECOND NUMBER

INDICATES SIDE IN DEPTH IN

INCHES

24X12

24X12

REGULAR SUPPLY AIR DUCT

(UP AND DOWN)

REGULAR RETURN AIR DUCT

(UP AND DOWN)

REGULAR EXHAUST AIR DUCT

(UP AND DOWN)

REGULAR OUTSIDE AIR DUCT

(UP AND DOWN)

M

IDENTIFIER                   DESCRIPTION

FLEXIBLE DUCTWORK

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

HVAC ABBREVIATIONS

IDENTIFIER                               DESCRIPTION

AC DIRECT EXPANSION AIR CONDITION UNIT

CFM CUBIC FEET PER MINUTE

COND CONDENSATE

CU CONDENSING UNIT

CUH CABINET UNIT HEATER

DB DRY BULB

DN DOWN

EA EXHAUST AIR

EF EXHAUST FAN

EG EXHAUST GRILLE

EUH ELECTRIC UNIT HEATER

EER ENERGY EFFICIENCY RATIO

EG EXHAUST GRILLE

FAI FRESH AIR INTAKE

GC GENERAL CONTRACTOR

MBH THOUSAND BTU PER HOUR

PC PLUMBING CONTRACTOR

RG RETURN GRILLE

RGL REFRIGERANT GAS LINE

RLL REFRIGERANT LIQUID LINE

RTU ROOFTOP UNIT

SA SUPPLY AIR

SD SUPPLY DIFFUSER

TYP.  TYPICAL

VIF VERIFY IN FIELD

SCOPE OF WORK

DEMOLITION

1. REMOVE TWO (2) EXISTING RANGE HOODS AS INDICATED.

2. REMOVE TWO (2) EXISTING FLUES AS INDICATED.

3. REMOVE TWO (2) EXISTING CEILING VENTILATION GRILLES AS INDICATED.

4. REMOVE ONE (1) EXISTING RELIEF VENT AS INDICATED.

5. REMOVE TWO (2) EXISTING ROOFTOP FANS AND ASSOCIATED DUCTWORK,

CONTROLS AND ACCESSORIES.

CONSTRUCTION

1. PROVIDE ONE (1) NEW ROOFTOP AIR HANDLING UNIT RTU-1. PROVIDE

DUCTWORK TO NEW SPACES AS INDICATED.

2. PROVIDE ONE (1) NEW OUTDOOR SPLIT CONDENSER AIR CONDITIONER UNIT

AS INDICATED.

3. PROVIDE TWO (2) NEW CEILING RECESSED INDOOR AIR CONDITIONER UNITS

AS INDICTED.

4. PROVIDE ONE (1) NEW PACKAGED TERMINAL AIR CONDITIONER UNIT AS

INDICATED

5. PROVIDE ONE (1) NEW GENERAL KITCHEN/TRASH ROOM EXHAUST FAN ON

ROOF AND ASSOCIATED DUCTWORK AS INDICATED.

6. PROVIDE ONE (1) NEW ATTIC EXHAUST FAN AS INDICATED.

7. PROVIDE ONE (1) NEW WALL MOUNTED ELECTRIC UNIT HEATER AS

INDICATED.

8. PROVIDE TWO (2) NEW RAIN RESISTANT LOUVERS AS INDICATED.
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MECHANICAL DEMOLITION NOTES:

1
REMOVE EXISTING RANGE HOOD AND ASSOCIATED DUCTWORK AND PIPING. DEMOLISH EXISTING ANSUL

FIRE PROTECTION SYSTEM AND ASSOCIATED CONTROLS. COORDINATE REMOVAL OF ANSUL SYSTEM

WITH FIRE PROTECTION CONTRACTOR AND OWNER.

REMOVE EXISTING FLUE VENT FOR OVEN. COORDINATE WITH GC TO SEAL EXISTING WALL

PENETRATION. PROVIDE FIRE STOPPING TO MATCH EXISTING.

REMOVE EXISTING CEILING VENTILATION GRILLES.

2

3

GENERAL NOTES:

1. RETURN REMOVED EXISTING EQUIPMENT TO OWNER IF IT IS IN WORKING CONDITION.

2. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

1

2

3

1

2
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SLOPE

SLOPE

PLAZA RESTAURANT

N.I.C.

COLONNADE

N.I.C.

TOWER #14

N.I.C.

LOW ROOF

HIGH ROOFCANOPY ROOF

LOW ROOF

LOW ROOF

A B C E

F

1

2

3

4

D

EXISTING

EXHAUST FAN

1

EXISTING RELIEF

VENT

2

EXISTING

EXHAUST FAN

1

1

MECHANICAL ROOF DEMOLITION PLAN

SCALE: 1/4" = 1'-0"

MECHANICAL DEMOLITION NOTES:

1
DEMOLISH EXISTING EXHAUST FAN AND ASSOCIATED CONTROLS, DUCTWORK AND ACCESSORIES.

COORDINATE REMOVAL OF ELECTRICAL POWER AND WIRING WITH ELECTRICAL CONTRACTOR.

CONTRACTOR SHALL PATCH EXISTING ROOF PENETRATION TO MATCH EXISTING ROOF.

DEMOLISH EXISTING RELIEF VENT. CONTRACTOR SHALL PATCH EXISTING ROOF PENETRATION TO

MATCH EXISTING ROOF.

GENERAL NOTES:

1. RETURN REMOVED EXISTING EQUIPMENT TO OWNER IF IT IS IN WORKING CONDITION.

2. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.
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A B C E FD

DRY ROOM

102

KITCHEN

105

SEASONAL FOOD

SERVICE

ELECTRICAL CL.

103

JANITOR CL.

104

A.F.F.

ACT 1

10' - 0"

A.F.F.

T1-11

10' - 0"

A.F.F.

GB

9' - 0"

A.F.F.

GB

8' - 5"

A.F.F.

GB

8' - 0"

2A

2A

2A

2A

2A

2A

1A

3

3

1

1

1

2A

1

T

1

UH

33X18 SA AND 33X18 RA

FROM RTU-1. PROVIDE

SOUND ATTENUATION AT

DISCHARGE OF RTU REFER

TO SPECIFICATION

12X10 RA

2
0
X

1
6
 
R

A
1
2
x
1
0
 
R

A

1
0
X

1
0
 
S

A

16X16 DUCT

UP TO EF-1

ON ROOF

3/8" RLL AND

5/8"RHG

REFRIGERANT

PIPING UP TO CU-1

2

4

X

1

6

 

R

A

20X16 SA
10X10 SA

10X10 SA

10X10 SA

1-1/4" COND

DN TO FLOOR DRAIN

TERMINATE  MIN.  6" AFF

COORD. WITH PLMB

1-1/4" COND

16X12 EA

1/4"RLL AND

1/2" RHG

1-1/4" COND

1/2" RHG

1/4"RLL

SD-1

400

SD-1

400

SD-1

400

RD-1

700

ED-2

1000

10X10 SA

SD-1

400

T

T

RTU-1

T

T

AC-1

AC-2

RD-1

700

10X10 SA

2

AC

SD-1

400

SD-1

400

TD-1

1

AC

2

UH

T

3

UH

ED-1

100

6x6 EA

MECHANICAL CONSTRUCTION NOTES:

PROVIDE SUPPLY AND RETURN DUCTWORK FROM ROOFTOP UNIT RTU-1 AND ROUTE ALONG INDICATED PATH.

PROVIDE INSULATION TO ALL SUPPLY DUCTWORK. PROVIDE VOLUME DAMPERS AND SUPPLY

DIFFUSERS/GRILLES AND BALANCE TO INDICATED VALUES.

PROVIDE EXHAUST DUCTWORK FROM KITCHEN UP TO ROOFTOP EXHAUST FAN AS INDICATED.

PROVIDE NEW WALL MOUNTED ELECTRIC UNIT HEATER. COORDINATE INSTALL HEIGHT IN FIELD.

PROVIDE NEW CEILING MOUNTED INDOOR UNITS  AC-1 AND AC-2 AS SHOWN. COORDINATE ELECTRICAL

POWER AND WIRING WITH ELECTRICAL DRAWINGS.

1

2

3

4

GENERAL NOTES:

1. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

2. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

2

1

3

4

4
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ATTIC
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3/8" RLL AND

5/8" RGL DN

RTU

1

CU

1

3/4"COND DRAIN

ONTO ROOF

BD

LV

2

EF

2

LV

1

16X16 DUCT

UP TO EF-1

ON ROOF

MECHANICAL CONSTRUCTION NOTES:

PROVIDE SUPPLY AND RETURN DUCTWORK FROM ROOFTOP UNIT RTU-1 AND ROUTE ALONG INDICATED PATH.

PROVIDE INSULATION TO ALL SUPPLY DUCTWORK. PROVIDE VOLUME DAMPERS AND SUPPLY

DIFFUSERS/GRILLES AND BALANCE TO INDICATED VALUES.  PLACE UNIT ON NEW ROOF CURB AS SHOWN ON

K-M-82.

PROVIDE NEW OUTDOOR SPLIT CONDENSER AIR CONDITIONER UNIT ON ROOF AS SHOWN. COORDINATE

ELECTRICAL POWER AND WIRING WITH ELECTRICAL DRAWINGS. PLACE UNIT ON EQUIPMENT RAILS AS

SHOWN ON K-M-81

PROVIDE NEW PACKAGED TERMINAL AIR CONDITIONER UNIT. COORDINATE ELECTRICAL POWER AND WIRING

WITH ELECTRICAL DRAWINGS.

PROVIDE NEW EXHAUST FAN AS SCHEDULED. COORDINATE ELECTRICAL POWER AND WIRING WITH

ELECTRICAL CONTRACTOR. INSTALL EF-2 AT 6'0" ABOVE ATTIC FLOOR TO CENTER.

PROVIDE NEW RAIN RESISTANT LOUVERS AS SCHEDULED. INSTALL LV-1 AND LV-2 AT 6'0" ABOVE ATTIC FLOOR

TO CENTER.

1

2

3

GENERAL NOTES:

1. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

2. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.
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EF

1

MECHANICAL CONSTRUCTION NOTES:

PROVIDE NEW EXHAUST FAN AS SCHEDULED. COORDINATE ELECTRICAL POWER AND WIRING WITH

ELECTRICAL DRAWINGS. ENSURE ALL WORK IMPACTING ROOF IS DONE IN ACCORDANCE WITH ROOFING

MANUFACTURER WARRANTY.

1

GENERAL NOTES:

1. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

2. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.
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SINGLE RECTANGULAR DUCT

2" X 2" X 3/16" ANGLE (WHERE

LENGTH OF ANGLE EXCEEDS

6FT USE INTERMEDIATE

SUPPORT)

3/8" DIAMETER

ROD (TYP)

1"X18 GAUGE STRAP

OVER DUCT (TYP)

SHEET METAL

SCREWS (TYP)

TRIMS AT 45°

ANGLE (TYP)

60"  MAXIMUM

M-81

1

MECHANICAL ANCHORING DETAIL

SCALE: NOT TO SCALE   M-81

1
MECHANICAL DUCT HANGER DETAIL

SCALE: NOT TO SCALE   M-81

2

PIPE CLAMP

ANCHOR

SUPPORT TO

CEILING (TYP)

ALUMINUM PRE-PUNCHED

STRUT CHANNELS

THREAD ROD

PIPE INSULATION PER

SPECIFICATION

PIPE

ADJUSTABLE CLEVIS HANGER

THERMAL HANGER SHIELD MSS-SP-58

TYPE 39 PROTECTION SADDLE. FILL

INTERIOR VOIDS WITH INSULATION

THAT MATCHES ADJOINING

INSULATION.

STAINLESS NUTS AND WASHERS

(TYPICAL TOP & BOTTOM)

M-81

1

MECHANICAL PIPE HANGER DETAIL

SCALE: NOT TO SCALE   M-81

3

MECHANICAL ROOF FAN DETAIL

SCALE: NOT TO SCALE   M-81

9
MECHANICAL REFRIG. PENETRATION DETAIL

SCALE: NOT TO SCALE   M-81

8

MECHANICAL SPLIT PIPING DETAIL

SCALE: NOT TO SCALE   M-81

4

CEILING

THREAD ROD

RUBBER PAD ISOLATOR

SPLIT CEILING CASSETTE MOUNTING DETAIL

SCALE: NOT TO SCALE   M-81

5

TO ADDITION UNITS. REFER TO

SCHEDULE AND PLANS FOR

SYSTEM LAYOUT

CONDENSATE PIPING

CEILING MOUNTED

INDOOR UNIT

M-81

1

WOOD CROSS BEAM

REFRIGERANT PIPING

INSULATED AND PVC

JACKETED.

CONTROL AND POWER

WIRING TO INDOOR

UNIT

DISCONNECT

SWITCH

ROOF DECK

ROOF DECK

INSULATION

ROOF MEMBRANE

PREFABRICATED

CURB

WOOD NAILER

TACK WELD OR ANCHOR CURB TO

ROOF DECK

PROVIDE FLASHING UP TO WOOD

CURB AND PROVIDE COUNTER

FLASHING COVER SECURED BY

LAG SCREWS OVER WOOD NAILER

SECURE OUTDOOR UNIT

TO CURB

ROOF MOUNTED

OUTDOOR UNIT

18"MIN

ROOFING

STEEL FRAME

ROOF EXHAUSTER

TRANSITION

(AS REQUIRED)

PREFABRICATED

ROOF CURB

SEE ENLARGED VIEW

INTEGRAL FAN

CURB CAP

PRESSURE TREATED

WOOD NAILER

CURB

AUTOMATIC

AIR DAMPER

DUCT-WHERE

INDICATED ON

DRAWING

ROOFING

1/2"

NOTES:

1. BACKDRAFT DAMPER SHALL BE FULL SIZE OF OPENING IN ROOF DECK.

3/4"

DECK

INSULATION

PRESSURE TREATED

WOOD NAILER

WOOD CROSS BEAM

THROUGH BOLT

FLAT WASHER

THREADED ROD FOR HANGING

PIPING OR EQUIPMENT

DOUBLE NUT ATTACHMENT

SIDE-BEAM BRACKET

(MSS TYPE 34)

ROOF CURB

ACRYLIC CLAD ABS

(ACRYLONITRILE

BUTADIENE STYRENE), UV

PROTECTED CURB COVER

FASTEN CURB TO ROOF

DECK

1-1/2" RIGID

FIBERGLASS

INSULATION

WOOD NAILER

GRADUATED STEP BOOT,

KZ-10 BLACK PLASTISOL

(PVC), 65 DUROMETER

PROVIDE ONE STEP BOOT FOR

EACH PIPE PENETRATION

FILL CURB CAVITY WITH

FIBERGLASS BLANKET

INSULATION AROUND

PIPES

FLASHING BY

CONSTRUCTION

CONTRACTOR

(N.I.C.)

STAINLESS STEEL SNAP

LOCK CLAMPS

MECHANICAL LOUVER 

SCALE: NOT TO SCALE   M-81

7

WALL

LOUVER WITH

BIRD SCREEN

INTERIOR EXTERIOR

FASTENERS

WOOD FRAMING

EXHAUST FAN

WALL MOUNT COLLAR

BY FAN MANUFACTURER

BACKDRAFT DAMPER

BY FAN MANUFACTURER

LOUVER EXHAUST

W/ BIRDSCREEN

WALL

OSHA PERSONNEL GUARD

BY FAN MANUFACTURER

PROPELLER FAN DETAIL

SCALE: NOT TO SCALE   M-81

6

INTERIOR EXTERIOR

LOUVER-TO-DAMPER DISTANCE TO

MATCH PROPELLER-TO-DAMPER

DISTANCE

PROPELLER-TO-DAMPER

DISTANCE (M) AS DEFINED BY

MANUFACTURER

M

M

WOOD FRAMING

FASTENERS
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ROOF CURB DETAIL

SCALE: NOT TO SCALE   M-82

5

ROOF TOP UNIT (RTU) DETAIL

SCALE: NOT TO SCALE   M-82

2

SPLICING CEMENT

MATCH AS REQUIRED BY ROOF SYSTEM MANUFACTURER.

FLASH INTO EXISTING ROOF SYSTEM AND PATCH TO

AT PENETRATIONS THROUGH EXISTING ROOF,1.

NOTE:  

SEALANT

LAP SEALANT

W/ IN-SEAM 

STRUCTURE

EXG ROOF

FASTEN AT 12" O.C.

OVER TOP OF CURB AND

LAP MEMBRANE FLASHING

ROOF EQUIPMENT

FACTORY FABRICATED

ROOF CURB SET AND

SECURE ROOF CURB

TO STRUCTURE AS

REQUIRED FOR PROPER

EQUIPMENT SUPPORT/

RESTRAINT.

PRESSURE TREATED

WOOD BLOCKING

FULL THICKNESS

OF INSULATION

REFER TO "S" SERIES

DRAWINGS FOR

STRUCTURAL SUPPORT

DETAILS.

AT PTP BLOCKING

ISOLATION BARRIER

MECHANICAL DUCT CONSTRUCTION DETAIL

SCALE: NOT TO SCALE   M-82

1

2"

2" STAND-OFF BRACKET,

BOLT TO DUCT

3/8" DIA. THREADED ROD

16 GA. STEEL BLADE

NOTES:

1. DAMPERS FOR ROUND DUCTS SHALL BE SIMILAR TO THE DAMPER SHOWN ABOVE.

2. ENSURE THAT FULL 90 DAMPER BLADE MOVEMENT IS UNOBSTRUCTED.

3. FOR DUCT HEIGHTS MORE THAN 12", PROVIDE FACTORY-FABRICATED OPPOSED BLADE DAMPERS.

ROTATION

(90 DEG)

ROD POSITIONING NUT

HANDLE WITH SET SCREW

ALIGN HANDLE WITH

DAMPER BLADE

12" MAX.

BLADE POSITION LOCKNUT

STEEL ANGLE BLADE

STOP, BOLT TO DUCT

1/4" CLEARANCE

ALL-AROUND

DUCT

BEARING FITTING,

BOLT TO DUCT

ENSURE BOLTS CLEAR

BLADE, OR INSTALL

THEM IN OPPOSING

CORNERS AWAY FROM

BLADE ROTATION

STEEL CLAMP, BOLT TO BLADE,

PROVIDE AN ADDITIONAL ANTI-SLIP

BOLT THRU THE ROD

MECHANICAL VOLUME DAMPER DETAIL

SCALE: NOT TO SCALE   M-82

3
MECHANICAL EQUIP RAILS DETAIL

SCALE: NOT TO SCALE   M-81

4

7

1

2

"

PRESSURE TREATED WOOD NAILER

PATCH ROOFING & INSULATION TO

MATCH EXISTING

3"MIN

METAL SS COUNTERFLASHING

1
 
1
/
2
"
 
M

I
N

.

SEAL EDGES

1
6
"
 
M

I
N

1" CONTINUOUS BOARD INSULATION

ON INTERIOR. SECURE WITH

ADHESIVE AND MECHANICAL

FASTENERS

EXISTING ROOF INSULATION

EXISTING ROOF STRUCTURE

SECURE ROOF CURB TO EXISTING ROOF

STRUCTURE WITH GALVANIZED 

1

2

" DIAM

CONCRETE ADHESIVE ANCHORS. 3" MIN EMBED.

FLASHING / COUNTER FLASHING

REFER TO DETAIL THIS PAGE

MEMBRANE FLASHING PER

EXISTING ROOF SYSTEM

MANUFACTURERS INSTRUCTIONS

NOTE:

1. ALL EXPOSED METAL OR WELDS SUSCEPTIBLE TO RUSTING TO BE

PAINTED WITH COLD GALVANIZED COATING

2. CONTRACTOR TO INSTALL MEMBRANE FLASHING PER EXISTING

ROOFING SYSTEM MANUFACTURER'S INSTRUCTIONS AND TO MEET

ANY EXISTING ROOF WARRANTY REQUIREMENTS.

3. CONTRACTOR TO VERIFY IN THE FIELD ALL EXISTING ROOF

CONDITIONS AND DIMENSIONS PRIOR TO STARTING WORK.

4. MAINTAIN ROOF IN WEATHER TIGHT CONDITION DURING ENTIRE

PROJECT.

5. CONTRACTOR TO PROVIDE TEMPORARY PROTECTION OF THE ROOF

WITHIN THE AREA OF WORK THROUGHOUT CONSTRUCTION.

6. ANCHOR CONDENSER TO SUPPORTS WITH 

1

2

" STAINLESS STEEL

GRADE 5 ANCHORS

PRE-FABRICATED 14 GAUGE DUCT

SUPPORT SYSTEM

RETURN

ACCESS PANEL

CONDENSER FAN

SUPPLY

3/4" CONDENSATE

CONNECTION

SHEETMETAL SAFING

TIGHT TO DUCT

WOOD NAILER

ROOF DECK

INSULATION

ROOF MEMBRANE

CANT STRIP

RIGID INSULATION

COUNTER FLASHING

12" MIN.

FLASHING

HEIGHT

THE ROOF CURB SHALL BE DESIGNED TO MATE

WITH THE UNIT AND PROVIDE SUPPORT AND A

WATER TIGHT INSTALLATION WHEN INSTALLED

PROPERLY. THE ROOF CURB DESIGN SHALL

ALLOW FIELD-FABRICATED RECTANGULAR

SUPPLY/RETURN DUCTWORK TO BE CONNECTED

DIRECTLY TO THE CURB WHEN USED WITH

DOWNFLOW UNITS. CURB DESIGN SHALL COMPLY

WITH NRCA REQUIREMENTS. DUNNAGE DESIGN

MUST BE SUBMITTED TO STRUCTURAL ENGINEER

FOR REVIEW PRIOR TO PURCHASE.

SEALING MATERIAL

BUILT UP ROOF

1

 

1

/

2

W

ROUND 90° ELBOW

C

L

L

C

CONSTRUCTION OF 90° ELBOWS

"W"

"
W

"

"
W

"

"W"

TURNING VANES

USE THIS DESIGN

WHERE MITERED 90°

ELS ARE SHOWN ON

PLANS OR IF SPACE

CONDITIONS DO NOT

PERMIT INSTALLATION

OF ROUND 90° ELS

MITERED 90° ELBOW

"W"

"

W

"

"

W

"

"W"

C

L

L

C

1

 

1

/

2

W

TURNING VANES

USE THIS DESIGN

WHERE MITERED 45°

ELBOWS ARE SHOWN

ON PLANS OR IF SPACE

CONDITIONS DO NOT

PERMIT INSTALLATION

OF ROUND 45° ELS

MITERED 45° ELBOW

CONSTRUCTION OF 45° ELBOWS

ROUND 45° ELBOW

SLOPE NOT TO

EXCEED 1" IN 4"

TYPICAL RECTANGULAR TRANSITION TYPICAL RECTANGULAR TO ROUND TRANSITION

SLOPE NOT TO

EXCEED 1" IN 4"

RECTANGULAR

DUCT

"W"

"W"

BRANCH

MAIN

ROUND BRANCH TAKEOFF

AIR

FLOW

SQUARE BRANCH TAKEOFF

AIR

FLOW

AIR

FLOW

A
I
R

F
L

O
W

SUPPLY REGISTER

OR BRANCH DUCT

TURNING VANES

MAIN

SUPPLY

DUCT

SEE FLOOR PLAN FOR

SPLIT DIMENSION

CONSTRUCTION OF TAKEOFFS

BRANCH DUCT TAKEOFF

1/4 W

OR 4" MIN

AIR

FLOW

MAIN SUPPLY

DUCT

W

A
I
R

F
L

O
W

CONNECTION

LINKAGE

DOUBLE

ACTING

BLADES

TYPICAL VOLUME DAMPER

HINGE

POINT

OPERATING SHAFT

FOR QUADRANT OR

MOTOR

 INSTALLATION NOTES:

1. ALL DUCT TRANSITIONS SHALL BE CONSTRUCTED AND INSTALLED AS

DETAILED BY SMACNA.

 2.  ALL DUCTS SHALL BE CONSTRUCTED AND ERECTED IN A NEAT AND

WORKABLE MANNER.

 3. DUCTS SHALL BE CONSTRUCTED OF THE WEIGHTS, GAUGES AND

MATERIAL SPECIFIED.

 4. THE DIMENSION SHOWN FOR ALL DUCTS SHOWN IN PLAN GIVE THE WIDTH

FIRST AND THEN THE HEIGHT.

 5. DUCT RISERS SHOULD BE SUPPORTED BY ANGLES AT EVERY FLOOR.

 6. AIR TURN SHALL BE INSTALLED IN ALL ABRUPT ELBOWS TO PREVENT

TURBULENCE.

 7. DUCTS SHALL BE SECURELY ATTACHED TO THE BUILDING CONSTRUCTION

IN AN APPROVED MANNER.

 8. DIVERGING TRANSITION PIECES SHALL BE MADE AS GRADUAL AS

POSSIBLE.

 9. INSTALL FIRE DAMPERS IN ACCORDANCE WITH UL 555.

10. ACCESS PANELS SHOULD BE PLACED BEFORE AND/OR AFTER EQUIPMENT

INSTALLED IN THE DUCT.

11. DUCT AREA SHOULD NOT BE DECREASED MORE THAN 10 PERCENT WHEN

OBSTRUCTIONS CANNOT BE AVOIDED, AND THEN A STREAMLINED FITTING

SHOULD BE USED.

12. FLEXIBLE FABRIC CONNECTIONS (OR EQUAL) SHOULD BE USED ON BOTH

INLETS AND OUTLETS OF ALL FANS AND AIR HANDLING UNIT.

13. JOINTS AND SEAMS OF SUPPLY DUCTS SHALL BE FASTENED SECURELY

AND MADE AIR TIGHT.

14. VANES SHORTER THAN 36" SHALL BE SINGLE WALL, WITH A 2" RADIUS AND

1 1/2" SPACING. VANES LARGER THAN 36" AND SHORTER THAN 48" SHALL

BE DOUBLE WALL, WITH A 2" OUTER RADIUS, 1" INNER RADIUS, AND 2 1/8"

SPACING. VANES LONGER THAN 48" SHALL BE DOUBLE WALL, WITH A 4 1/2"

OUTER RADIUS, 2 1/4" INNER RADIUS, AND 3 1/4" SPACING. NO TURNING

VANES SHALL INCLUDE A TRAILING EDGE.

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER

REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE

DATE

REVISION

CONSULTANT SEAL

CONSULTANT

INFORMATION

AS BUILT - NO CHANGES

AS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

0

08/23/2022

22-523

Syosset, N.Y.

 516-214-8157[T]

LiRo Engineers, Inc.

AS INDICATED

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING

MECHANICAL DETAILS 2 OF 2

K-M-82

1-118-M-1306-0

557 of 664



ROOFTOP UNIT - ELECTRIC COIL AND DX COOLING

SCALE: NOT TO SCALE   M-91

1

EXHAUST FAN - CONSTANT SPEED - SEQUENCE OF OPERATIONS:

INTERLOCK THE OPERATION OF THE EXHAUST FANS AND AUTOMATIC DAMPERS WITH THEIR

RESPECTIVE HEATING AND COOLING EQUIPMENT, RTU-1.

1. OCCUPIED MODE:

a. THE EXHAUST FAN SHALL RUN CONTINUOUSLY AND THE AUTOMATIC AIR DAMPER SHALL

OPEN.

3. UNOCCUPIED MODE:

a. THE EXHAUST FAN SHALL BE OFF AND THE AUTOMATIC AIR DAMPER SHALL BE CLOSED.

4. WARM-UP MODE:

a. THE EXHAUST FAN SHALL BE OFF AND THE AUTOMATIC AIR DAMPER SHALL BE CLOSED.

EXHAUST FAN - CONSTANT SPEED

SCALE: NOT TO SCALE   M-91

4

UNIT HEATER - ELECTRIC

SCALE: NOT TO SCALE   M-91

6

MULTIPLE DUCTLESS SPLIT SYSTEM

SCALE: NOT TO SCALE   M-61

2

ROOFTOP UNIT - ELECTRIC HEATING COIL AND DX COOLING - SEQUENCE OF OPERATIONS:

1. GENERAL:

a. SUPPLY FAN AND ASSOCIATED EXHAUST FANS SHALL RUN CONTINUOUSLY. THE SUPPLY FAN SHALL RUN AT THE FREQUENCY DETERMINED BY THE BALANCING

CONTRACTOR.THE RTU SYSTEMS CONSISTS OF SUPPLY FANS W/ EC MOTOR CONTROLLER, BAROMETRIC (PASSIVE) RELIEF, RETURN AIR DAMPERS,

ECONOMIZER, DAMPERS, DX COOLING COIL, HOT-GAS REHEAT COIL, AND GAS-FIRED HEATING COIL.

b. THE RTU SYSTEM IS DESIGNED TO PROVIDE VENTILATION, HEATING AND COOLING SUPPLY AIR, AND MAKEUP FOR GENERAL KITCHEN EXHAUST  TO A SINGLE

ZONE. FUTURE KITCHEN HOOD MAKEUP AIR TO BE PROVIDED BY RESTAURANT VENDOR WITH DEDICATED SYSTEMS.

c. THE RTU SYSTEM IS PROVIDED AS A PACKAGED SYSTEM, WITH MANUFACTURER PROVIDED UNIT CONTROLLER.

d. THE CONTROL CONTRACTOR SHALL REVIEW MANUFACTURER SHOP DRAWINGS AND CONTROL DEVICE INSTALLATION, FURNISH AND INSTALL ALL

REMAINING CONTROL DEVICES AND FIELD INSTALLED ACCESSORIES TO PERFORM THE SEQUENCES INDICATED. REFER TO EQUIPMENT SCHEDULES AND 

DETAILS FOR DEVICES INCLUDED WITH THE EQUIPMENT.

2. OCCUPIED MODE:

a. SUPPLY FAN AND ASSOCIATED EXHAUST FANS SHALL RUN CONTINUOUSLY (SINGLE ZONE VAV).

b. THE OUTSIDE AIR DAMPER SHALL OPEN TO THE POSITION REQUIRED TO MAINTAIN THE MINIMUM OUTSIDE AIR QUANTITY INDICATED.  OUTSIDE AIR DAMPER

SHALL NEVER BE POSITIONED BELOW THIS MINIMUM POSITION EXCEPT IN CASE OF ALARM.

c. HEATING: WHEN THE SPACE TEMPERATURE IS AT OR BELOW THE HEATING SETPOINT, THE ELECTRIC COIL SHALL MODULATE TO MAINTAIN SPACE HEATING

SETPOINT SUBJECT TO A DISCHARGE HIGH LIMIT OF 100 DEG. F (ADJUSTABLE) AND DISCHARGE LOW LIMIT OF 70 DEG. F (ADJUSTABLE).

d. FREE COOLING: WHEN THE SPACE TEMPERATURE RISES 3 DEG. F (ADJUSTABLE) ABOVE THE SPACE HEATING SETPOINT, AND THE OUTSIDE AIR ENTHALPY IS

LOWER THAN THE SPACE ENTHALPY, THE OUTSIDE AIR DAMPER SHALL MODULATE OPEN AND THE ASSOCIATED RELIEF  DAMPER SHALL OPEN TO MAINTAIN THE

OCCUPIED SETPOINT.  THIS SHALL BE DONE SUBJECT TO LOW LIMIT OF 55 DEG. F (ADJUSTABLE) AND WITH THE ELECTRIC HEATING COIL DISABLED.

e. COOLING: WHEN THE SPACE TEMPERATURE IS 3 DEG. F (ADJUSTABLE) ABOVE THE COOLING SETPOINT, AND THE OUTSIDE AIR CANNOT COOL THE SPACE, THE

RESPECTIVE CONDENSING UNIT SHALL BE CYCLED WITH THE ELECTRIC HEATING COIL DISABLED TO MAINTAIN SPACE TEMPERATURE.  USE 5 DEG. F

(ADJUSTABLE) DEADBAND BETWEEN HEATING AND COOLING SETPOINTS.

3. ECONOMIZER OPERATION

a. ECONOMIZER OPERATION IS ENABLED WHEN OUTDOOR AIR ENTHALPY IS LESS THAN RETURN AIR ENTHALPY.

b. THE OUTSIDE AIR AND RETURN AIR DAMPERS SHALL MODULATE AS REQUIRED TO OPTIMIZE SUPPLY AIR TEMPERATURE SETPOINT VIA FREE COOLING.THIS IS

TYPICALLY A FULLY OPEN OUTSIDE AIR DAMPER DURING SUMMER MONTHS, AND PARTIALLY OPEN OUTSIDE AIR AND RETURN AIR DAMPERS DURING WINTER

MONTHS.

c. IF ECONOMIZER MODE CAN NOT FULLY PROVIDE THE REQUIRED DISCHARGE AIR TEMPERATURE, THE DX COOLING COIL SHALL SUPPLEMENT AS REQUIRED.

4. UNOCCUPIED MODE:

a. THE SUPPLY AND ASSOCIATED EXHAUST FAN SHALL BE OFF.

b. THE OUTSIDE AIR DAMPER AND THE ASSOCIATED RELIEF AIR HOOD DAMPER SHALL BE FULLY CLOSED AND THE RETURN AIR DAMPER SHALL BE FULLY OPEN.

c. ON DROP IN SPACE TEMPERATURE BELOW THE UNOCCUPIED HEATING SETPOINT, CYCLE THE FAN ON AND ELECTRICAL COIL SHALL OPERATE AT THE FULL RATE

TO MAINTAIN REDUCED SPACE TEMPERATURE.  USE 5 DEG. F (ADJUSTABLE) DEADBAND TO MINIMIZE SHORT CYCLING.

d. A TIMED LOCAL OVERRIDE CONTROL SHALL ALLOW AN OCCUPANT TO OVERRIDE THE SCHEDULE AND PLACE THE UNIT IN OCCUPIED MODE FOR 1 HOUR

(ADJUSTABLE).  AT EXPIRATION OF THIS TIME, CONTROL OF THE UNIT SHALL AUTOMATICALLY RETURN TO THE SCHEDULE.

5. WARM-UP MODE:

a. THE UNIT SHALL START PER AN OPTIMUM START PROGRAM.

b. THE OUTSIDE AIR DAMPER AND THE ASSOCIATED RELIEF HOOD DAMPER SHALL BE FULLY CLOSED, THE RETURN AIR DAMPER SHALL BE FULLY OPEN, AND THE

ASSOCIATED EXHAUST FAN SHALL BE OFF.

c. THE SUPPLY FAN SHALL RUN AND THE ELECTRIC HEATING COIL SHALL MODULATE TO MAINTAIN OCCUPIED SETPOINT.

6. SAFETIES:

a. DIFFERENTIAL PRESSURE ACROSS THE AIR FILTERS SHALL GENERATE AN ALARM AT UNIT CONTROLLER WHENEVER THE DIFFERENTIAL PRESSURE EXCEEDS IT'S

ADJUSTABLE SETPOINT.

b. IF THE DISCHARGE AIR TEMPERATURE DROPS BELOW 35 DEG F (ADJUSTABLE), THE SUPPLY FAN SHALL TURN OFF AND SHALL BE LOCKED OUT, AND AN ALARM

SHALL BE ACTIVATED.

c. IF THE DISCHARGE AIR TEMPERATURE RISES ABOVE 120 DEG. F (ADJUSTABLE), THE ELECTRIC HEATING COIL SHALL TURN OFF AND AN ALARM SHALL BE

ACTIVATED.

MULTIPLE DUCTLESS SPLIT SYSTEMS - HEATING AND COOLING - SEQUENCE OF OPERATIONS:

1. UNITS SHALL BE CONTROLLED WITH UNIT PROVIDED THERMOSTATS AND CONNECTED TO  CONTROLLER .

2. GENERATE AN ALARM AT CONTROLLER WHEN THE TEMPERATURE GOES ABOVE OR BELOW ROOM TEMPERATURE RANGE (ADJUSTABLE).

UNIT HEATER - ELECTRIC - SEQUENCE OF OPERATIONS:

1. ON DROP IN SPACE TEMPERATURE BELOW OCCUPIED HEATING SETPOINT,

CYCLE THE FAN ON AND MODULATE (2 STAGE) ELECTRIC COIL TO MAINTAIN

SPACE OCCUPIED SETPOINT, FAN SHALL HAVE DELAYED SHUT OFF AFTER

VALVE CLOSES.  USE 5 DEG. F (ADJUSTABLE) DEADBAND TO MINIMIZE

SHORT CYCLING.

EXHAUST FAN - CONSTANT SPEED - SEQUENCE OF OPERATIONS:

GENERAL: EACH EXHAUST FAN CONSISTS OF FAN, BACKDRAFT DAMPER, AND EC MOTOR

CONTROLLER

1. OCCUPIED MODE:

a. THE EXHAUST FAN SHALL RUN WHEN THE RELATIVE HUMIDITY IN THE SPACE SERVED

EXCEEDS 60 PERCENT.

3. UNOCCUPIED MODE:

a. THE EXHAUST FAN SHALL RUN WHEN THE RELATIVE HUMIDITY IN THE SPACE SERVED

EXCEEDS 60 PERCENT.

4. WARM-UP MODE:

a. THE EXHAUST FAN SHALL RUN WHEN THE RELATIVE HUMIDITY IN THE SPACE SERVED

EXCEEDS 60 PERCENT.

ATTIC EXHAUST FAN - CONSTANT SPEED

SCALE: NOT TO SCALE   M-91

5
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CONSULTANT 
INFORMATION 

I 

PANELBOARD: K-LP-1 

NE1\1A RA TING 

225 AMP BUS RATING 

208Y/120 VOLTS

CIRCUIT 

NO. 
DESCRIPTION 

200 AMP MAIN BREAKER

3 

42 

POLES 

KA SHORT CIRCUIT RATING 

LOCATION: ELECTRICAL CLOSET 

1\1OUNTING: SURF ACE 

3 PHASE 4 WIRE :LECTRONIC GRADE : NO 

LOADKVA BREAKER LOADKVA 
I-----.-'---�-----, 

VJ 

CIRCUIT 
1---��-�----1 

PHASE PHASE PHASE AMPS / PHASE PHASE PHASE f- DESCRTPTTON 0 NO. 
;z: A B C POLES A B C 

BREAKER 

AMPS / 

POLES 
r----+------------------+--- -----+--------<r----+---------------+----

KITCH!:'.N LTG. 

KITCI mN LTG. 

5 SPARE 

7 K-RP EXTERIOR SOFFITS (NORTH & EAST)

9 K-RP REAR FLOODLIGHT

II K-Rl'Sl'ARE

13 SPARE 

15 SPARE 

17 SPARE 

19 SPACE 

21 SPACE 

23 SPACE 

25 SPACE 

27 SPACE 

29 SPACE 

31 SPACE 

SPACE 

35 SPACE 

37 SPACE 

39 SPACE 

41 SPACE 

TOTAL PHASE KVA TIDS SIDE 

NOTES: 

1. 

2. 

4. 

PANELBOARD: K-PP-2 

NEl\1A RATING 

200 Al\.1P BUS RATING 200 AMP MAIN BREAKER 

208Y/120 VOLTS 

CIRCUIT 

NO. 
DESCRIPTION 

0 PHASE .) 4 WIRE 

LOADKVA 

PHASE PHASE PHASE 

A 13 C 

20/1 

20/1 

20/1 

20/1 

20/1 

20/1 

20/1 

20/1 

20/1 

3 

42 

BRI::AKER 

AMPS / 

POLES 

POLES 

2 UTILITY, SERVICE & UPSTAIRS LTG. 

4 SPARE 

6 SPARE 

8 SPARE 
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12 K-Rl' EXTERIOR SOFFITS (SOUTH &

14 ROOF TOP SIGNAGE

16 K-RP SPARE

18 SPARE
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22 SPACE

24 SPACE

26 SPACE

28 SPACE

30 SPACE

32 SPACE

34 SPACE

36 SPACE

38 SPACE

40 SPACE

42 SPACE

TOTAL PHASE KV A TIDS SIDE 

TOT AL KV A PER PHASE 

TOTAL THREE PHASE KVA 

NOTES CONT.: 

5. 

6. 

7. 

8. 

0.57 0.2 0.5 

1.67 1.00 0.50 

3.17 

LOCATION: ELECTRICAL CLOSET 

l\1OUNTING: SURFACE 

20/1 

20/1 

20/1 

20/1 

20/1 

20/1 

20/1 

20/1 

20/1 

KA SHORT CIRCUIT RATING 

CIRCUITf- DESCRIPTION 0 NO. 
:z 

:LECTRONIC GRADE : NO 

LOAD KVA BREAKER 

PHASE PHASE PHASE AMPS I

A 13 C POLES 

VJ 
w.:i 
f-
0 
;z; 

C/1 

w.:i 
f-
0 
;z; --+-----ll---+---------------1---- ------+---I 

UPSTAIRS RECEPTACLES 

3 ROLL-UP DOOR 

5 ROLL-UP DOOR 

1---
7
---1u11-1 

9 

1---11---1 UH-2
13 

15 1--�---1 UH-3
17 

19 EF-1 

21 EF-2 

23 RECEPTACLES 

25 
1------1 PTAC-1 

27 

29 ROLL-UP DOOR 

31 SPACE 

33 SPACE 

35 SPACF 

37 SPACE 

39 SPACE 

41 SPACE 

20/1 

20/1 

20/1 

20/2 

30/2 

30/2 

15/1 

15/1 

20/1 

15/2 

20/1 

2 SPARE 20/1 

4 KITCHEN RECEPTACLES GFI 20/1 

6 KITCHEN RECEPTACLES (GFI) 20/1 

8 

10 
AC-I 15/2 

12 

14 
AC-2 15/2 

16 RECEPTACLES 20/1 

18 SPARE 20/1 

20 SPARE 20/1 

22 SPARE 20/1 

24 

26 
CU-I 35/2 

28 SPACE 

30 SPACE 

32 SPACE 

34 SPACE 

36 SPACF 

38 

40 RTU-1 110/3 

42 

TOTAL PHASE KVA THIS SIDE TOTAL PHASE KVA THIS SIDE 18.3 14.6 17.2 

NOTES: 

l. 

2. 

4. 

S\11n 

CONSULTANT SEAL 

TOT AL KV A PER PHASE 

TOTAL THREE PHASE KVA 

NOTES CONT.: 

5. 

6. 

7. 

8. 

23.65 20.45 22.20 

66.J0
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GROUND FLOOR

1

FIRE ALARM RISER DIAGRAM

SCALE: NOT TO SCALE

FF

H

NOTES:

1. WIRING SHOWN ON RISER IS DIAGRAMMATICAL. PROVIDE NEW FIRE ALARM CABLE AS

REQUIRED AND INSTALL WIRING LOOPS AS BEST SUITED FOR FIELD CONDITIONS.

2. THE BUILDING IS FULLY SPRINKLERED.

= EXISTING FIRE ALARM WIRING

= NEW FIRE ALARM WIRING

= END OF LINE RESISTOR

ATTIC

HH HH

ST

S

FACP

EDWARDS

EST3X

EXISTING FIRE ALARM

PANEL IN PLAZA

RESTAURANT

HH

FFFFFF

H

S

HH

STST

GV GV

HH

S

FSR

S

FSR

HH

HH

H

HH

1. THE FIRE ALARM AND SMOKE DETECTION SYSTEM SHALL BE INSTALLED IN COMPLIANCE WITH THE NATIONAL FIRE

PREVENTION CODE (NFPA 72 - 2016), NATIONAL LIFE SAFETY CODE (NFPA 101 - 2018), NATIONAL ELECTRICAL CODE (NFPA

70 - 2017), 2020 NEW YORK STATE BUILDING CODE, AND ALL LOCAL MUNICIPAL CODES HAVING JURISDICTION.

2. THE FIRE ALARM AND SMOKE DETECTION SYSTEM SHALL BE MAINTAINED AND TESTED IN COMPLIANCE WITH NFPA 72.

3. A CONTINUOUS FIRE WATCH SHALL BE PROVIDED IF THERE IS FIRE SYSTEM IMPAIRMENT.

4. ALL FIRE ALARM STROBES SHALL BE SYNCHRONIZED AND SHALL REMAIN FLASHING AFTER SYSTEM SILENCE FUNCTION.

5. CONTRACTOR TO UPDATE ALL NECESSARY CORRESPONDING FIRE ALARM SIGNALS WHEN PERFORMING ANY

MODIFICATION TO THE BUILDING, WHERE APPLICABLE, MAKE SURE THE SAME UPDATES ARE COORDINATED AND

TRANSMITTED TO THE CENTRAL STATION.

6. HORNS WILL SOUND A TEMPORAL 3-SIGNALING RHYTHM PER NFPA 72.

7. EXACT PLACEMENT OF DEVICES TO BE VERIFIED IN FIELD.

8. ALL SMOKE DETECTORS SHALL BE INSTALLED A MINIMUM OF 36" FROM ANY HVAC SUPPLY OR RETURN REGISTER.

9. FIRE ALARM WIRING SHALL BE INSTALLED IN A MINIMUM OF 3/4" RIGID GALVANIZED CONDUIT OR BY NEW YORK STATE

BUILDING CODE APPROVED WIRING METHODS.

10. WALL MOUNTED HORNS AND VISUAL FIRE ALARMS (STROBES) SHALL BE MOUNTED NOT LESS THAN 6'-8" AND NOT

GREATER THAN 8'-0" A.F.F.  WHERE LOCAL CONDITIONS ARE TOO LOW TO PERMIT THE REQUIRED MINIMUM

INSTALLATION HEIGHT, INSTALL THE STROBES AT 6" BELOW THE CEILING.

11. MANUAL PULL STATIONS SHALL BE MOUNTED AT 4'-0" A.F.F. AND SHALL BE INSTALLED WITHIN 5'-0"  OF EXIT DOOR.

12. WIRING SHALL BE INSTALLED IN ACCORDANCE WITH NFPA 70 AND AS RECOMMENDED BY THE MANUFACTURER OF THE

FIRE ALARM SYSTEM.

13. ALL EQUIPMENT AND COMPONENTS SHALL BE NEW AND SHALL BE TESTED AND LISTED BY A NATIONALLY RECOGNIZED

APPROVALS AGENCY.

14. ALL EQUIPMENT SHALL BE ATTACHED TO WALLS AND CEILING/FLOOR ASSEMBLIES AND SHALL BE HELD FIRMLY IN PLACE.

FASTENERS AND SUPPORTS SHALL BE ADEQUATE TO SUPPORT REQUIRED LOAD.

15. ALL FIELD WIRING SHALL BE ELECTRICALLY SUPERVISED FOR OPEN CIRCUIT AND GROUND FAULTS.

16. ALL BOXES AND CABINETS SHALL BE UL LISTED FOR THEIR USE AND PURPOSE.

17. DIALER OR ALARM COMMUNICATOR TRANSMITTER SHALL TRANSMIT ALL POINTS AS THEY ARE REPORTED TO THE HOST

PANEL.

18. ALL DEVICES SHALL BE COMPATIBLE WITH EXISTING SYSTEM (EST3 BY EDWARDS). FIRE ALARM PRODUCTS SHALL BE

APPROVED BY THE ENGINEER OR OWNER.

19. ALL PENETRATIONS SHALL BE FIRE PROOFED AS REQUIRED.

1. LOCATION OF DEVICES AND EQUIPMENT ARE APPROXIMATE. FINAL LOCATIONS MUST BE DETERMINED ACCORDING TO

THE SITE CONDITIONS.

2. VISUAL FIRE ALARMS (STROBES) SHALL HAVE MINIMUM 5'-0" CLEARANCE FROM ANY OBSTRUCTIONS, SHALL BE FIELD

ADJUSTABLE, AND SHALL BE RATED AT 75 CANDELA MINIMUM, UNLESS OTHERWISE NOTED. ALL STROBES SHALL BE

SYNCHRONIZED AT LINE OF SIGHT.

3. WALL MOUNTED HORNS AND VISUAL FIRE ALARMS (STROBES) SHALL BE MOUNTED NOT LESS THAN 6'-8" AND NOT

GREATER THAN 8'-0" A.F.F.  WHERE LOCAL CONDITIONS ARE TOO LOW TO PERMIT THE REQUIRED MINIMUM

INSTALLATION HEIGHT, INSTALL THE STROBES AT 6" BELOW THE CEILING.

4. MANUAL PULL STATIONS SHALL BE MOUNTED AT 4'-0" A.F.F. AND SHALL BE INSTALLED WITHIN 5'-0" OF EXIT DOOR.

5. FUSE CUT OUT BOX SHALL COMPLY WITH THE NATIONAL ELECTRICAL CODE AND HAVE A REMOVABLE SOLID COPPER

NEUTRAL BAR.

6. ALL CONDUITS AND CONTROL PANELS SHALL BE GROUNDED TO BUILDING STEEL/GROUND GRID WITH A MINIMUM #8

CONDUCTOR.

7. RISER DIAGRAM ON THIS DRAWING IS FOR DESIGN PURPOSE ONLY. FIRE ALARM CONTRACTOR SHALL PROVIDE A

COMPLETE RISER DIAGRAM WITH ACTUAL FIELD WIRING REQUIRED.

8. EACH FIRE ALARM INITIATING AND INDICATING CIRCUIT SHALL BE ELECTRICALLY SUPERVISED.

9. EACH VISUAL FIRE ALARM CIRCUIT SHALL CONTAIN AT LEAST 20% SPARE CAPACITY.

10. ALL CONTROL PANELS, FUSE CUTOUTS, TROUBLE BELLS, ALARM BELLS AND SILENCE SWITCHES SHALL BE PROPERLY

LABELED WITH MINIMUM 1/4" HIGH LETTERS.

11. WIRING FOR AUDIBLE AND VISUAL ALARM NOTIFICATION DEVICES SHALL BE ARRANGED SO THAT A LOSS OF A PORTION

OF THE WIRING ON A FLOOR WILL NOT RENDER MORE THAN 60% OF THE DEVICES OF EACH TYPE INOPERATIVE, AND

THE DEVICES SHALL BE SO CONNECTED TO THE CIRCUITRY (i.e., BY MEANS OF ALTERNATE CIRCUITS) AS TO MAINTAIN

AT LEAST PARTIAL AUDIBILITY/VISIBILITY THROUGHOUT THE ENTIRE FLOOR.

12. THE FIRE ALARM CONTROL PANEL SHALL BE PROVIDED WITH A KEY SWITCH. DURING DAILY TESTS, THE KEY SWITCH

SHALL BE USED TO BYPASS THE CIRCUITS THAT CONTROL DAMPERS AND FAN SHUTDOWN.

13. THE DAMPERS AND FAN BYPASS FUNCTION SHALL BE AUTOMATICALLY RESTORED TO BE NORMAL UN-SHUNTED

CONDITION WITHIN FORTY-FIVE MINUTES, IF NOT DONE SO MANUALLY BEFORE FORTY-FIVE MINUTES.

14. PERFORM FIRE ALARM SYSTEM TESTING PER THE 2020 NEW YORK STATE FIRE CODE AND NFPA 72.

FIRE ALARM GENERAL NOTES: FIRE ALARM SYSTEM RISER NOTES:

SYMBOL

S

HH

F

DESCRIPTION

FIRE ALARM SUB PANEL

SMOKE DETECTOR

#

FIRE ALARM WALL MOUNTED HORN/STROBE

# = CANDELA RATING

MANUAL FIRE ALARM PULL STATION

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM LEGEND:

FA

FUSED CUT OUT SWITCH/FUSED LOCKABLE DISCONNECT SWITCH

FCO

ST

WALL MOUNTED STROBE

# = CANDELA RATING

FLOW SWITCH CONNECTED TO FIRE ALARM SYSTEM

1. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM VENDOR TO PRODUCE A SEPARATE FIXED PRICE TO

PERFORM THE SCOPE OF WORK CONTAINED ON THESE DRAWINGS IN CONNECTION WITH THE FIRE ALARM SYSTEM.

THESE DRAWINGS ARE PROVIDED FOR BID PURPOSES ONLY AND TO ILLUSTRATE THE SCOPE OF WORK INTENT OF THIS

PROJECT.

2. ELECTRICIAN SHALL OBTAIN SEPARATE PERMIT FOR FIRE ALARM PRIOR TO INSTALLATION.

3. PRIOR TO SUBMISSION OF THE FIRE ALARM SYSTEM BID, THE FIRE ALARM VENDOR IS RESPONSIBLE TO REVIEW ALL

DRAWINGS (I.E., MECHANICAL/HVAC, ELECTRICAL, PLUMBING, FIRE SPRINKLER, AND ARCHITECTURAL). UPON

SUBMISSION OF THE FIRE ALARM BID, THE FIRE ALARM VENDOR CERTIFIES THAT ALL DRAWINGS HAVE BEEN

REVIEWED, THE SITE HAS BEEN VISITED/INSPECTED (IF APPLICABLE), AND THAT ALL LOCAL FIRE DEPARTMENT

REQUIRED ITEMS ARE FULLY UNDERSTOOD AND INCLUDED IN THE BID PRICE (NO CHANGE ORDERS ALLOWED).

4. FIRE ALARM VENDOR MUST ADHERE TO NFPA 72, NFPA 101, AND ALL LOCAL CODES AND AUTHORITIES HAVING

JURISDICTION. THE ENTIRE SYSTEM MUST BE DESIGNED IN ACCORDANCE WITH THESE AUTHORITIES HAVING

JURISDICTION.

5. FIRE ALARM VENDOR SHALL INCLUDE THE COST OF THE ENGINEERING FEE, PROGRAMMING CHARGE, NEW EQUIPMENT,

CONNECTION & TESTING, TROUBLESHOOTING, ATTENDANCE AT THE FIRE ALARM INSPECTION, ETC. AS PART OF THE

TOTAL PRICE.

6. FIRE ALARM VENDOR MUST SUBMIT APPROVED, SIGNED AND SEALED DESIGN/BUILD DRAWINGS TO THE ENGINEER AND

OWNER, INCLUDING: FIRE ALARM RISER DIAGRAM, LAYOUT, EQUIPMENT LIST, SPECIFICATIONS PRIOR TO START OF

INSTALLATION. INSTALLATION OF THE NEW FIRE ALARM SYSTEM SHALL NOT PROCEED PRIOR TO WRITTEN APPROVAL

BY THE ENGINEER.

7. FIRE ALARM VENDOR SHALL SUBMIT SHOP DRAWINGS IN COMPLIANCE WITH NFPA 72, 2020 NEW YORK STATE BUILDING

CODE, AND 2020 NEW YORK STATE FIRE CODE SECTION 907.1.1.

8. ALL FIRE ALARM CABLES AND WIRING MUST BE PLENUM RETURN RATED CABLES.
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EXISTING TO BE DEMOLISHED
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X

1. DEMOLISH EXISTING FIRE ALARM DEVICES AND ASSOCIATED WIRING BACK TO SOURCE.

2. PROVIDE NEW FIRE ALARM DEVICES AS PER DRAWINGS. PROVIDE ALL NECESSARY WIRING, CONNECTIONS, CONDUIT,

AND FITTINGS.

3. NEW FIRE ALARM DEVICES AND SIGNAL WIRING SHALL BE CONNECTED TO THE EXISTING FIRE ALARM PANEL IN THE

PLAZA RESTAURANT.

4. NEW FIRE ALARM SYSTEM SHALL BE INSPECTED BY A THIRD PARTY INSPECTION AGENCY CERTIFIED BY WESTCHESTER

COUNTY. ELECTRICIAN SHALL INCLUDE INSPECTION IN BASE BID SCOPE AND COORDINATE WITH INSPECTION AGENCY

TO CERTIFY THE SYSTEM.

5. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM VENDOR (OPEN SYSTEMS METRO) TO RE-PROGRAM AND TEST

THE CENTRAL FIRE ALARM SYSTEM IN THE PLAYLAND MAIN ADMINISTRATION BUILDING FOLLOWING THE INSTALLATION

OF NEW SYSTEM AND DEVICES.
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TO TEST AND VERIFY CENTRAL MONITORING OF PARKWIDE SYSTEM FOLLOWING THE INSTALLATION OF NEW SYSTEM

AND DEVICES.
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CONNECT NEW DEVICES TO EXISTING FIRE ALARM PANEL IN PLAZA RESTAURANT. PANEL

SHALL REMAIN INSTALLED AND ACTIVE THROUGHOUT CONSTRUCTION. SYSTEM SHALL BE

TESTED IN COORDINATION WITH FIRE ALARM SYSTEM VENDOR (EST). AS PART OF SYSTEM

TESTING, ENSURE PANEL IS CONNECTED TO PARKWIDE SYSTEM.

NEW MANUAL PULL STATIONS SHALL BE INSTALLED AT 4'-0" ABOVE FINISHED FLOOR AT

EACH BUILDING EXIT (MAX. DISTANCE OF 5'-0" FROM EXIT).

FIRE ALARM STROBES AND HORN STROBES SHALL BE FIELD ADJUSTABLE AND SET

CANDELA RATING INDICATED ON PLAN. FIRE ALARM STROBES AND HORN STROBES SHALL

BE INSTALLED AT  7'-4" ABOVE FINISHED FLOOR UNLESS OTHERWISE NOTED.

HEAT DETECTION SHALL BE PROVIDED FOR FUTURE KITCHEN EQUIPMENT. LOCATIONS

SHOWN ARE APPROXIMATE. COORDINATE WITH TENANT KITCHEN LAYOUT (IF AVAILABLE)

TO ENSURE COVERAGE OF COOKING EQUIPMENT.

AUTOMATIC CLOSURE OF ROLLING FIRE-RATED SERVICE AND COUNTER DOORS SHALL BE

INITIATED BY FUSIBLE LINK AND NEARBY SMOKE OR HEAT DETECTORS. INSTALLATION OF

FIRE-RATED DOORS AND INITIATING SMOKE DETECTORS SHALL COMPLY WITH NFPA 72 AND

NFPA 80. INSTALL SMOKE/HEAT DETECTORS ON CENTER LINE OF CORRESPONDING DOOR.

COORDINATE INSTALLATION, SEQUENCING, AND TESTING WITH DOOR MANUFACTURER.

REFER TO ARCHITECTURAL DRAWINGS AND ARCHITECTURAL FIRE-RATED DOOR

SPECIFICATION FOR ADDITIONAL INFORMATION.

1

2

3

4

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM GENERAL NOTES:

5

1. REFER TO DRAWING FA-001.00 FOR SYMBOLS, ABBREVIATIONS, AND NOTES. LAYOUT OF

FIRE ALARM DEVICES ON THIS PLAN IS DIAGRAMMATIC; EXACT LOCATIONS OF DEVICES

AND CONDUIT SHALL BE COORDINATED WITH FIELD CONDITIONS, ARCHITECTURAL

REQUIREMENTS, AND MANUFACTURER RECOMMENDATIONS.

2. ALL DEVICES AND EQUIPMENT SHOWN ON THIS PLAN ARE NEW, UNLESS OTHERWISE

NOTED.

3. INSTALL NEW FIRE ALARM SYSTEM IN STRICT ACCORDANCE WITH NFPA-72 AND NFPA-90A

REQUIREMENTS.

4. CONTRACTOR SHALL INSTALL NEW FIRE ALARM SYSTEM AS INDICATED AND PROVIDE ALL

NECESSARY WIRING, CONDUIT, AND APPARATUSES.

5. ALL VISUAL NOTIFICATION DEVICES IN THE SAME SPACE SHALL BE SYNCHRONIZED IN

ACCORDANCE WITH NFPA-72.

6. COORDINATE INSTALLATION WITH FIRE ALARM SYSTEM VENDOR AND MANUFACTURER

REQUIREMENTS.

7. COORDINATE FIRE ALARM DEVICES WITH ARCHITECTURAL FINISHES. CONCEAL CONDUIT

IN FINISHED WALLS AND FLUSH MOUNT DEVICES WHERE POSSIBLE.

8. CONTRACTOR SHALL TEST THE FIRE ALARM SYSTEM AFTER COMPLETION OF

INSTALLATION. FIRE ALARM SYSTEM SHALL BE TESTED AND VERIFIED TO BE WORKING

PROPERLY PRIOR TO INSPECTION BY THE AUTHORITY HAVING JURISDICTION.

9. FOLLOWING INSTALLATION, CONTRACTOR SHALL PATCH, PAINT, AND RESTORE ALL WALLS

AND CEILINGS TO MATCH EXISTING OR DESIRED NEW CONDITION.

10. FIRESTOP ALL FIRE-RATED FLOOR OR WALL PENETRATIONS TO MAINTAIN ORIGINAL FIRE

RATING TO FULL DEPTH OF OPENING.

11. CONTRACTOR SHALL PROVIDE SLEEVE FOR CONDUIT PENETRATIONS THROUGH WALL

AND CEILING FLOORS.

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

RESTAURANT KITCHEN WITH FOOD VENDING

FIRE ALARM FIRST FLOOR PLAN

1

FIRE ALARM FIRST FLOOR CONSTRUCTION PLAN

SCALE: 1/4" = 1'-0"

K-FA-21
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INSTALL DUCT MOUNTED SMOKE DETECTORS AT SUPPLY AND RETURN OF NEW ROOFTOP

UNIT. COORDINATE INSTALLATION WITH MECHANICAL DRAWINGS AND MECHANICAL

CONTRACTOR. CONNECT TO FIRE ALARM SYSTEM.

PROVIDE FAN SHUTDOWN RELAYS AND CONNECT TO SUPPLY AND RETURN DUCT

DETECTORS. COORDINATE INSTALLATION WITH MECHANICAL DRAWINGS AND MECHANICAL

CONTRACTOR. PROVIDE WIRING AND PROGRAMMING FOR UNIT SHUTDOWN IN

ACCORDANCE WITH FIRE ALARM SEQUENCE OF OPERATIONS.
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2

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM GENERAL NOTES:

1. REFER TO DRAWING FA-001.00 FOR SYMBOLS, ABBREVIATIONS, AND NOTES. LAYOUT OF

FIRE ALARM DEVICES ON THIS PLAN IS DIAGRAMMATIC; EXACT LOCATIONS OF DEVICES

AND CONDUIT SHALL BE COORDINATED WITH FIELD CONDITIONS, ARCHITECTURAL

REQUIREMENTS, AND MANUFACTURER RECOMMENDATIONS.

2. ALL DEVICES AND EQUIPMENT SHOWN ON THIS PLAN ARE NEW, UNLESS OTHERWISE

NOTED.

3. INSTALL NEW FIRE ALARM SYSTEM IN STRICT ACCORDANCE WITH NFPA-72 AND NFPA-90A

REQUIREMENTS.

4. CONTRACTOR SHALL INSTALL NEW FIRE ALARM SYSTEM AS INDICATED AND PROVIDE ALL

NECESSARY WIRING, CONDUIT, AND APPARATUSES.

5. ALL VISUAL NOTIFICATION DEVICES IN THE SAME SPACE SHALL BE SYNCHRONIZED IN

ACCORDANCE WITH NFPA-72.

6. COORDINATE INSTALLATION WITH FIRE ALARM SYSTEM VENDOR AND MANUFACTURER

REQUIREMENTS.

7. COORDINATE FIRE ALARM DEVICES WITH ARCHITECTURAL FINISHES. CONCEAL CONDUIT

IN FINISHED WALLS AND FLUSH MOUNT DEVICES WHERE POSSIBLE.

8. CONTRACTOR SHALL TEST THE FIRE ALARM SYSTEM AFTER COMPLETION OF

INSTALLATION. FIRE ALARM SYSTEM SHALL BE TESTED AND VERIFIED TO BE WORKING

PROPERLY PRIOR TO INSPECTION BY THE AUTHORITY HAVING JURISDICTION.

9. FOLLOWING INSTALLATION, CONTRACTOR SHALL PATCH, PAINT, AND RESTORE ALL WALLS

AND CEILINGS TO MATCH EXISTING OR DESIRED NEW CONDITION.

10. FIRESTOP ALL FIRE-RATED FLOOR OR WALL PENETRATIONS TO MAINTAIN ORIGINAL FIRE

RATING TO FULL DEPTH OF OPENING.

11. CONTRACTOR SHALL PROVIDE SLEEVE FOR CONDUIT PENETRATIONS THROUGH WALL

AND CEILING FLOORS.
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FIRE ALARM ATTIC FLOOR CONSTRUCTION PLAN

SCALE: 1/4" = 1'-0"

3

4

INFRASTRUCTURE REHABILITATION - PHASE 3
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FIRE ALARM ATTIC FLOOR PLAN
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EBC 302.4 - EXISTING MATERIALS
MATERIALS ALREADY IN USE IN A BUILDING IN COMPLIANCE WITH REQUIREMENTS OR APPROVALS IN EFFECT AT 
THE TIME OF THEIR ERECTION OR INSTALLATION SHALL BE PERMITTED TO REMAIN IN USE UNLESS DETERMINED 
BY THE BUILDING OFFICIAL TO BE UNSAFE.

EBC 302.5 - NEW REPLACEMENT MATERIALS
EXCEPT AS OTHERWISE REQUIRED OR PERMITTED BY THIS CODE, MATERIALS PERMITTED BY THE APPLICABLE 
CODE FOR NEW CONSTRUCTION SHALL BE USED. LIKE MATERIALS SHALL BE PERMITTED FOR REPAIRS AND 
ALTERATIONS, PROVIDED THAT UNSAFE CONDITIONS ARE NOT CREATED. HAZARDOUS MATERIALS SHALL NOT BE 
USED WHERE THE CODE FOR NEW CONSTRUCTION WOULD NOT PERMIT THEIR USE IN BUILDINGS OF SIMILAR 
OCCUPANCY, PURPOSE AND LOCATION.

EBC 907.1 - ENERGY CONSERVATION MINIMUM REQUIREMENTS
LEVEL 3 ALTERATIONS TO EXISTING BUILDINGS OR STRUCTURES ARE PERMITTED WITHOUT REQUIRING THE 
ENTIRE BUILDING OR STRUCTURE TO COMPLY WITH THE ENERGY REQUIREMENTS OF THE ENERGY 
CONSERVATION CONSTRUCTION CODE OF NEW YORK STATE OR RESIDENTIAL CODE OF NEW YORK STATE. THE 
ALTERATIONS SHALL CONFORM TO THE ENERGY REQUIREMENTS OF THE ENERGY CONSERVATION 
CONSTRUCTION CODE OF NEW YORK STATE OR RESIDENTIAL CODE OF NEW YORK STATE AS THEY RELATE TO 
NEW CONSTRUCTION ONLY.

EXISTING  BUILDING CODE

[NY] C501.6 HISTORIC BUILDINGS
PROVISIONS OF THIS CODE RELATING TO THE 
CONSTRUCTION, REPAIR, ALTERATION, 
RESTORATION AND MOVEMENT OF STRUCTURES, 
AND CHANGE OF OCCUPANCY SHALL NOT BE 
MANDATORY FOR HISTORIC BUILDINGS.
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CODE ANALYSIS
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1

GROUND LEVEL EGRESS PLAN

LEGEND

APPLICABLE CODES:
NEW YORK STATE BUILDING CODE 2020 (BC)
NEW YORK STATE EXISTING BUILDING CODE 2020 (EBC)
ENERGY CONSERVATION CONSTRUCTION CODE OF NEW YORK STATE (ECCC)
NFPA 13 2016 (NFPA 13)

REQUIRED PROPOSED
OCCUPANCY CLASSIFICATION A-3 AMUSEMENT ARCADES
CONSTRUCTION TYPE (TBL 601) VB (FULLY SPRINKLERED)
HEIGHT (FT) (TBL 504.3) 28.16' < 60 (MAX. ALLOWABLE)
NUMBER OF STORIES (TBL 504.4) 1 < 2 (MAX. ALLOWABLE) 
MEZZANINE AREA (SF) (TBL 505.2.1) 3,958 / 3 = 1319.33 SF 583 SF = < 1/3 OF FLOOR AREA
BUILDING ALLOWABLE AREA (SF) (506.2 & 506.3) 3,958 SF < 24,200 SF (MAX. ALLOWABLE) 

FIRE-RESISTANCE RATING REQUIREMENTS (TBL 601) REQUIRED PROPOSED
PRIMARY STRUCTURE FRAME 0 0

BEARING WALLS
EXTERIOR (TBL 602)

FIRE SEPARATION DISTANCE > = 10 FT 0 0
INTERIOR 0 0

NON BEARING WALLS AND PARTITIONS 
EXTERIOR (TBL 602)

FIRE SEPARATION DISTANCE > = 10 FT 0 0
INTERIOR

FLOOR CONSTRUCTION 0 0

ROOF CONSTRUCTION 0 0

ALLOWABLE AREA OF OPENINGS (BC 705.8) REQUIRED PROPOSED
FIRE SEPARATION DISTANCE

(UNPROTECTED, SPRINKLER)  10 LESS THAN 15 FT 45%    N/A
INTERIOR FINISHES CLASS  (BC 803)

WALL AND CEILING C
FLOORS - RADIANT FLUX CLASS II

PORTABLE FIRE EXTINGUISHERS (BC 906)
FIRE HAZARD CLASS A
HAZARD OCCUPANCY ORDINARY

MINIMUM RATED SINGLE EXTINGUISHER 2-A
MAXIMUM FLOOR AREA PER UNIT OF A 1,500 SF
MAXIMUM FLOOR AREA FOR EXTINGISHER 11, 250 SF
MAXIMUM DISTANCE OF TRAVEL TO EXTINGUSHER 75'

NUMBER OF TYPE 2-A EXINGUISHERS REQUIRED PROPOSED 
FIRST FLOOR 1 1
MEZZANINE 1 1

MEANS OF EGRESS
MAX. FLOOR AREA ALLOWANCES PER OCC. (TBL 1004.5) (SF)

AMUSEMENT ARCADES 11 GROSS
HALL / ACCESSORY STORAGE 300
CLOSET / NON-OCCUPIABLE NON-OCCUPIABLE
MEZZANINE / STORAGE 300

OCCUPANT LOAD
ARCADE AREA  (3,781 SF) 343.9 344 OCC.
HALL                   (138 SF) NON-OCCUPIABLE   0 OCC.
CLOSET              (40 SF)    NON-OCCUPIABLE   0 OCC.
MEZZANINE (583 SF) 1.94 2 OCC.

MINIMUM NUMBER OF EXISTS REQUIRED PROPOSED
OCCUPANT LOAD: 1 - 500 2 2
DIAGONAL DISTANCE (FT) 89'-10 1/2"
EXIT CONFIGURATION 
DISTANCE BETWEEN TWO EXISTS 
> = 1/2 OF THE DIAGONAL DIMENSION (BC 1007.1.1) (FT) 44'-11" 70'-2 1/2"

MAXIMUM COMMON PATH OF EGRESS TRAVEL REQUIRED PROPOSED 
(TBL1006.2.1)

A OCCUPANY WITH SPRINKLER SYSTEM 75'-0" 64'-3"
MAXIMUM TRAVEL DISTANCE (BC 1017)

A OCCUPANCY WITH SPRINKELR SYSTEM 250' 88'-0"

PROJECTIONS (BC 705.2.3.1 EXCEPTIONS) 
3. PROJECTIONS ON BUILDINGS OF TYPE V CONSTRUCTION SHALL BE PERMITTED TO BE OF TYPE V CONSTRUCTION AND SHALL NOT BE REQUIRED TO HAVE A 
FIRE RESISTANCE RATING WHERE SPRINKLER PROTECTION IS EXTENDED TO THESE AREAS.

EXTERIOR PROJECTIONS NFPA 13; SECTION 8.15.7.3
SPRINKLERS SHALL BE PERMITTED TO BE OMITTED FROM BELOW THE EXTERIOR PROJECTS OF COMBUSTIBLE CONSTRUCTION, PROVIDED THE EXPOSED 
FINISH MATERIAL ON THE EXTERIOR PROJECTS ARE NON COMBUSTIBLE; LIMITED-COMBUSTIBLE, OR FIRE RETARDANT-TREATED WOOD AS DEFINED IN NFPA 
703.

2020 ENERGY CODE COMPLIANCE
CLIMATE ZONE 4 MARINE 

TABLE C402.1.4 THERMAL ENVELOPE U-FACTOR 
ROOFS

INSULATION ENTIRELY ABOVE ROOF DECK R-38

WALLS, ABOVE GRADE                                      
WOOD FRAMED AND OTHER                                      R-20

FLOORS
JOISTS/ FRAMING                                      U0.033

TABLE 508.4  REQUIRED SEPARTATION OF OCCUPANCIES  SPRINKLERED 
A-2 TO A-2 NOT REQUIRED 
A-2 TO U NOT REQUIRED 

TABLE 602 REQUIREMENTS FOR EXTERIOR WALLS BASED ON FIRE SEPARATION
FIRE SEPARATION DISTANCE TYPE OF CONSTRUCTION HOURS REQ'D

X < 5    ALL 1
5< X <10 OTHERS 1

10 < X < 30 VB 0

NORTH WALL PROPOSED TO BE 1 HOUR RATED
WEST WALL PROPOSED TO BE 1 HOUR RATED
SOUTH WALL PROPOSED TO BE 1 HOUR RATED

ENERGY CODE ANALYSIS

1/8" = 1'-0"
2

MEZZANINE EGRESS PLAN

HISTORIC BUILDING

PLAYLAND AMUSEMENT PARK IS A DESIGNATED NATIONAL HISTORIC LANDMARK AND IS LISTED ON THE NATIONAL REGISTER OF HISTORIC PLACES. 
NATIONAL HISTORIC PLACES REGISTER REFERNCE NUMBER 80004529 _NHL
NATIONAL ARCHIVES IDENTIFIER 75316138
THE SOUTH EAST ARCADE IS A LISTED STRUCTURE OF THE LANDMARK AND THEREFORE AN HISTORIC BUILDING UNDER THE 2020 BUILDING CODE AND THE 2020 
EXISTING BUILDING CODE OF NEW YORK STATE.
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SITE RESTORATION BY 
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3
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1

DECKING
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32' - 11 3/4"

ASPHALT REPAIR

EXISTING FENCE TO REMAIN

REMOVE & REPLACE BOARDWALK

FENCE WORK UNDER SITE IMPROVEMENTS. FENCE 
TO BE PROTECTED DURING CONSTRUCTION. 

EXISTING GRASS TO BE RESTORED. REFER TO 
LANDSCAPE ARCHITECT'S DRAWINGS FOR MORE 
INFORMATION.

EXISTING CHAIN LINK FENCE

EXISTING ASPHALT TO BE REMOVED AND REPLACED

EXISTING SCOPE NOT IN CONTRACTN.I.C.

EXISTING WOODEN FENCE

EXISTING WOODEN GATE TO BE REPLACED

UNCOMPACTED SUBGRADE

6" HIGH CRUSHED STONE 
(1 1/2" -3") DIAMETER CLEAN STONE 

FLUSH METAL LANDSCAPE EDGING

LEVEL BOTTOM (UNCOMPACTED) 
COVERED WITH GEOTEXTILE FABRIC
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1/8" = 1'-0"
1

SITE RESTORATION PLAN

EXISTING FENCE TO REMAIN.

NEW GRAVEL (PERMEABLE) SURFACE. 

REPAIR ASPHALT AS REQUIRED

IPE DECKING AND DECORATIVE SPHERES TO BE PROTECTED DURING CONSTRUCTION 

1

2

3

4

1" = 1'-0"
2

EXISTING ASPHALT RESTORATION DETAIL

DETAILS

CONSTRUCTION NOTES

RESTORATION KEY NOTES

RESTORATION LEGEND

GENERAL NOTES

1. PROVIDE PROTECTION FOR EXISTING FEATURES TO REMAIN. PROVIDE PROTECTION PLAN FOR APPROVAL.

2. SCHEDULE AND COMPLETE WORK AS REQUIRED TO GIVE THE SITE IMPROVEMENT CONTRACTORS ACCESS TO THEIR JOBSITE.

A. CONTRACTOR TO ENSURE NO DAMAGE OCCURS TO ANY EXISTING CONSTRUCTION ON PARK PROPERTY NOT CALLED OUT TO HAVE ANY WORK DONE ON. IT 
IS THE RESPONSIBILITY OF THE CONTRACTOR TO PROTECT AS REQUIRED. CONTRACTOR IS RESPONSIBLE FOR ANY DAMAGES THAT OCCUR DURING COURSE 
OF PROJECT.

B. CONTRACTOR TO REPLACE ALL PLANTED MATTER DISTRIBUTED DURING CONSTRUCTION UNLESS OTHERWISE NOTED. 

C. CONTRACTOR TO REPAIR EXISTING ASPHALT AS REQUIRED TO MATCH ADJACENT LOOK, FINISH AND UNIFORM APPEARANCE.

D. CONTRACTOR TO REPAIR SOD AS REQUIRED.
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TYP.

TYP.

EXISTING FP EQUIPMENT TO REMAIN AND 
BE PROTECTED DURING DEMOLITION. 

DM-61

(TYP.)

MECHANICAL EQUIPMENT TO 
BE REMOVED.  SEE 
MECHANICAL DRAWINGS. 

DM-64
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PATCH WALL PENETRATION TO 
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PROJECT.
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EX. ACCESS HATCH FOR 
SPRINKLER 
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SA-A-01

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
SE ARCADE GROUND FLOOR - DEMOLITION PLAN

08/23/2022

22-523

1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED. CHECK 
ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR 

OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH CONDITIONS HAS BEEN EXAMINED 
AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 
3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. . ANY QUESTIONS ON SCOPE OF DEMOLITION 
MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID. PROVIDE SHORING AND BRACING AS REQUIRED.
4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS 
OR WORK NECESSARY TO INSTALL THE NEW WORK AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED 

MANNER.
5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE FINISHED SURFACES TO ACCOMMODATE 
NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.
6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZARDOUS MATERIALS ENCOUNTERED DURING DEMOLITION/REMOVAL. 
7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE START OF WORK. 
8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS NON-HAZARDOUS.
9. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. CONTRACTOR SHALL BE RESPONSIBLE FOR 
CLEANING OF SITE ON A DAILY BASIS.
10. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL ITEMS.
11. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND FINISHES.
12. PRIOR TO DEMOLITION, CONTRACTOR IS REQUIRED TO POSSES AN ASBESTOS -CONTAINMENT MATERIALS (ACM) PERMIT FROM THE DEPARTMENT OF 
LABOR. 

KEYNOTE LEGEND
KEY

NOTE NOTE

DM-1 REMOVE EXISTING WOOD SIDING.

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN ENCLOSURE TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS TO
MATCH LOCATION, SIZE AND SHAPE AS INDICATED. COORDINATE WITH STRUCTURAL DRAWINGS.

DM-6 REMOVE EXISTING WOOD DECKING. (COORDINATE EXTENT OF REMOVAL REQUIRED TO REPAIR FLOOR JOISTS TO REMAIN AS NEEDED - SEE STRUCTURAL
DRAWINGS).

DM-7 REMOVE EXISTING DOOR & FRAME.

DM-9 CONTRACTOR TO REMOVE ANY REMAINING EQUIPMENT AND BUILDING CONTENT. CONTENT MAY INCLUDE BUT NOT LIMITED TO REFRIGERATOR,
STORAGE, RACKS, AC UNITS, GAMES ETC.

DM-21 CAREFULLY REMOVE FINIAL LIGHTS (H6) FOR REFURBISHMENT AND REINSTALLATION

DM-23 REMOVE EXISTING FENCE.

DM-27 REMOVE EXISTING FLOORING.

DM-38 REMOVE EXISTING LADDER.

DM-46 EXISTING ELECTRICAL EQUIPMENT TO BE PROTECTED DURING CONSTRUCTION.

DM-58 REMOVE PLYWOOD BOARDS AND COVERINGS FROM THE WINDOW ON BOTH INTERIOR AND EXTERIOR.

DM-60 RAISED FLOOR CONSTRUCTION TO BE REMOVED.

DM-61 REMOVE EXISTING FLOORING TO THE CONCRETE SLAB ON GRADE.

DM-63 CONTRACTOR TO CAREFULLY DOCUMENT AND REMOVE ALL EXISTING FACADE MATERIALS AND TRIM.

DM-64 REMOVE EXISTING STAIRCASE, AND PLATFORM TO THE SECOND FLOOR.

DM-81 EXISTING DATA/ TELEPHONE COMMUNICATION CABLES TO BE SUPPORTED DURING CONSTRUCTION AND RELOCATED AS INDICATED.

3/16" = 1'-0"
1

GROUND LEVEL DEMOLITION PLAN

DEMOLITION GENERAL NOTES

DEMOLITION LEGEND

1. THE GENERAL CONTRACTOR SHALL VISIT THE SITE AND FAMILIARIZE HIM/HERSELF WITH EXISTING CONDITIONS AND REQUIREMENTS OF THE WORK. THE 
GENERAL CONTRACTOR SHALL FIELD VERIFY EXACT QUANTITIES OF ALL ITEMS TO BE REMOVED.

2. THE CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING HISTORIC DECORATIVE TRIMS INCLUDING SIZES AND PROFILES PRIOR TO 
ENVIRONMENTAL REMEDIATION WORK START.

3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY THE CONTRACTOR. ANY QUESTIONS ON SCOPE OF 
DEMOLITION MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID. 

4. ITEMS TO BE REMOVED / DEMOLISHED AS INDICATED ON THE DRAWINGS ARE INTENDED TO SHOW THE GENERAL SCOPE OF THE DEMOLITION WORK. THE 
DRAWINGS DO NOT REPRESENT IN DETAIL ALL ITEMS OR SITUATIONS THAT MAY BE ENCOUNTERED DURING THE DEMOLITION. IT IS THE CONTRACTOR'S 
RESPONSIBILITY TO REMOVE, PROTECT, AND MAKE CORRECTIONS AS REQUIRED TO ACHIEVE DRAWING INTENT. THE GENERAL CONTRACTOR SHALL 
NOTIFY ARCHITECT OF ANY STRUCTURAL NONCONFORMITY TO PLANS AND SPECIFICATIONS.

5. THE CONTRACTOR SHALL NOT REMOVE MATERIALS KNOWN TO CONTAIN ASBESTOS.  THE CONTRACTOR SHALL PROMPTLY NOTIFY THE OWNER IN THE 
EVENT THAT THE CONTRACTOR FINDS MATERIALS KNOWN OR SUSPECTED TO CONTAIN ASBESTOS. 

6. PLAYLAND RESERVES THE RIGHT TO REVIEW ALL MATERIALS DESIGNATED FOR REMOVAL AND TO RETAIN OWNERSHIP OF SUCH MATERIALS. IF PLAYLAND 
RETAINS ANY MATERIAL THE CONTRACTOR SHALL MAKE ARRANGEMENTS WITH THE PLAYLAND’S SUPERINTENDENT TO HAVE THOSE MATERIALS REMOVED 
AND STORED OFF SITE AT NO ADDITIONAL COST.

7. THE CONTRACTOR SHALL REMOVE AND DISCARD ANY REMAINING GAMES OR EQUIPMENT AS DIRECTED BY THE PLAYLAND ‘S SUPERINTENDENT.
8. THE CONTRACTOR SHALL USE EXTREME CAUTION IN AREAS OF DEMOLITION WHICH MAY DISTURB EXISTING STRUCTURES. TEMPORARY SHORING, 

BARRICADES, DUST PARTITIONS, ETC. SHALL BE PROVIDED AS REQUIRED TO PROTECT GENERAL PUBLIC, ALL EXISTING STRUCTURES AND PROPERTY.
9. SEE STRUCTURAL, ELECTRICAL, SPRINKLER, AND PLUMBING DRAWINGS FOR RELATED DEMOLITION WORK.
10. VERIFY LOCATION OF EXISTING STRUCTURES AND SHORE UP ROOF/FLOOR ABOVE AS REQUIRED BEFORE REMOVING WALL.
11. REMOVAL OF ALL CEILINGS AND MOUNTED ITEMS THROUGHOUT THE CONTRACT AREA INCLUDE ANCHORING HARDWARE, AND MISCELLANEOUS 

FASTENINGS, ETC.
12. WALLS SHALL BE REMOVED AS INDICATED ON DEMOLITION PLANS. ALL UTILITIES IN WALL SHALL BE CUT TO BELOW SLAB OR ABOVE THE CEILING.
13. REMOVE ALL EXISTING ELECTRICAL LINES NOT TO BE RE-USED.  ELECTRICAL WIRING SHALL BE DISCONNECTED BACK TO THE NEAREST ACTIVE 

LOCATION. ALL ABANDONED COMMUNICATION CABLES (DATA, TELEPHONE, FIRE ALARM, AND AUDIO/VIDEO CABLES) SHALL BE REMOVED TO SOURCE IF 
NOT TAGGED FOR FUTURE USE.

14. DEMOLITION PROCEDURES ARE THE SOLE RESPONSIBILITY OF THE GENERAL CONTRACTOR OF THIS CONTRACT. CONTRACTOR TO "CUT OFF" ALL 
NECESSARY UTILITIES REQUIRED TO OBTAIN DESIRED RESULTS. CONTRACTOR TO OBTAIN "SHUT OFF" APPROVALS FROM PLAYLAND PRIOR TO SCHEDULED 
DEMOLITION.

15. THE GENERAL CONTRACTOR SHALL PATCH AND REPAIR ALL EXISTING CONSTRUCTION DISTURBED BY THE WORK AND PREPARE FOR NEW FINISH AS 
SHOWN ON THE FINISH SCHEDULE.

16. THE EXISTING WOOD FLOOR SHALL BE CLEANED TO ALLOW FOR THE APPLICAITON OF NEW FLOOR COATING.
17. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE CLEANING UP AND HAULING AWAY OF ALL TRASH AND DEBRIS ON A REGULAR BASIS 

DURING THE CONSTRUCTION PERIOD.
18. ALL DEBRIS REMOVED FROM THE SITE SHALL BE DISPOSED OF IN A LEGAL MANNER.
19. EXISTING EXITS SHALL REMAIN FULLY ACCESSIBLE AND UNOBSTRUCTED DURING THE PROGRESS OF THE WORK.

DEMOLITION NOTES

*COORDINATE EXTENT OF REMOVAL REQUIRED TO REPAIR FLOOR JOISTS- SEE STRUCTURAL DRAWINGS. 
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SA-A-02

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
SE GROUND FLOOR DEMOLITION- REFLECTED CEILING PLAN

08/23/2022

22-523

1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED. CHECK 
ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR 

OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH CONDITIONS HAS BEEN EXAMINED 
AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 
3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. . ANY QUESTIONS ON SCOPE OF DEMOLITION MUST 
BE DIRECTED TO THE ARCHITECT PRIOR TO BID. PROVIDE SHORING AND BRACING AS REQUIRED.
4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS 
OR WORK NECESSARY TO INSTALL THE NEW WORK AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED 

MANNER.
5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE FINISHED SURFACES TO ACCOMMODATE 
NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.
6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZARDOUS MATERIALS ENCOUNTERED DURING DEMOLITION/REMOVAL. 
7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE START OF WORK. 
8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS NON-HAZARDOUS.
9. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. CONTRACTOR SHALL BE RESPONSIBLE FOR 
CLEANING OF SITE ON A DAILY BASIS.
10. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL ITEMS.
11. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND FINISHES.

3/16" = 1'-0"
1

GROUND LEVEL DEMOLITION REFLECTED CEILING PLAN

KEYNOTE LEGEND
KEY

NOTE NOTE

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN ENCLOSURE TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS TO
MATCH LOCATION, SIZE AND SHAPE AS INDICATED. COORDINATE WITH STRUCTURAL DRAWINGS.

DM-12 REMOVE EXTERIOR SOFFIT AS NECESSARY WHERE PERIMETER LIGHTING IS TO BE REMOVED. COORDINATE WITH ELECTRICAL DRAWINGS.

DM-13 REMOVE EXISTING CEILING AND ALL ACCESSORIES AND EQUIPMENT.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED TO THESE FIXTURES. SEE ELECTRICAL FOR DETAILS.

DM-19 DISCONNECT AND REMOVE EXISTING SUSPENDED EQUIPMENT SUCH AS CAMERAS, SPEAKERS, ETC. SEE ELECTRICAL DRAWINGS FOR DETAILS.

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

DM-38 REMOVE EXISTING LADDER.

DM-40 REMOVE ACCESS HATCH.

DM-45 EXISTING TRUSS TO REMAIN AND BE PROTECTED DURING CONSTRUCTION.

DEMOLITION GENERAL NOTES

DEMOLITION LEGEND
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SA-A-03

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
SE ARCADE SECOND FLOOR- DEMOLITION PLAN & RCP

08/23/2022

22-523

3/16" = 1'-0"
1

MEZZANINE DEMOLITION PLAN

1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED. CHECK 
ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR 

OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH CONDITIONS HAS BEEN EXAMINED 
AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 
3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. . ANY QUESTIONS ON SCOPE OF DEMOLITION MUST 
BE DIRECTED TO THE ARCHITECT PRIOR TO BID. PROVIDE SHORING AND BRACING AS REQUIRED.
4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS 
OR WORK NECESSARY TO INSTALL THE NEW WORK AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED 

MANNER.
5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE FINISHED SURFACES TO ACCOMMODATE 
NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.
6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZARDOUS MATERIALS ENCOUNTERED DURING DEMOLITION/REMOVAL. 
7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE START OF WORK. 
8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS NON-HAZARDOUS.
9. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. CONTRACTOR SHALL BE RESPONSIBLE FOR 
CLEANING OF SITE ON A DAILY BASIS.
10. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL ITEMS.
11. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND FINISHES.

KEYNOTE LEGEND
KEY

NOTE NOTE

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN ENCLOSURE TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS TO
MATCH LOCATION, SIZE AND SHAPE AS INDICATED. COORDINATE WITH STRUCTURAL DRAWINGS.

DM-9 CONTRACTOR TO REMOVE ANY REMAINING EQUIPMENT AND BUILDING CONTENT. CONTENT MAY INCLUDE BUT NOT LIMITED TO REFRIGERATOR,
STORAGE, RACKS, AC UNITS, GAMES ETC.

DM-13 REMOVE EXISTING CEILING AND ALL ACCESSORIES AND EQUIPMENT.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED TO THESE FIXTURES. SEE ELECTRICAL FOR DETAILS.

DM-39 REMOVE MEZZANINE STRUCTURE IN ITS ENTIRETY.

DM-45 EXISTING TRUSS TO REMAIN AND BE PROTECTED DURING CONSTRUCTION.

DM-63 CONTRACTOR TO CAREFULLY DOCUMENT AND REMOVE ALL EXISTING FACADE MATERIALS AND TRIM.

DM-64 REMOVE EXISTING STAIRCASE, AND PLATFORM TO THE SECOND FLOOR.

3/16" = 1'-0"
2

MEZZANINE DEMOLITION REFLECTED CEILING PLAN

1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED. CHECK 
ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR 

OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH CONDITIONS HAS BEEN EXAMINED 
AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 
3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. . ANY QUESTIONS ON SCOPE OF DEMOLITION 
MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID. PROVIDE SHORING AND BRACING AS REQUIRED.
4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS 
OR WORK NECESSARY TO INSTALL THE NEW WORK AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED 

MANNER.
5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE FINISHED SURFACES TO ACCOMMODATE 
NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.
6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZARDOUS MATERIALS ENCOUNTERED DURING DEMOLITION/REMOVAL. 
7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE START OF WORK. 
8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS NON-HAZARDOUS.
9. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. CONTRACTOR SHALL BE RESPONSIBLE FOR 
CLEANING OF SITE ON A DAILY BASIS.
10. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL ITEMS.
11. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND FINISHES.

DEMOLITION GENERAL NOTES

DEMOLITION RCP GENERAL NOTES

DEMOLITION LEGEND
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SA-A-04

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
SE ARCADE ROOF FLOOR - DEMOLITION PLAN

08/23/2022

22-523

1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED. CHECK 
ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR 

OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH CONDITIONS HAS BEEN EXAMINED 
AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 
3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. . ANY QUESTIONS ON SCOPE OF DEMOLITION MUST 
BE DIRECTED TO THE ARCHITECT PRIOR TO BID. PROVIDE SHORING AND BRACING AS REQUIRED.
4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS 
OR WORK NECESSARY TO INSTALL THE NEW WORK AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED MANNER.
5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE FINISHED SURFACES TO ACCOMMODATE NEW 
CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.
6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS ENCOUNTERED DURING DEMOLITION/REMOVAL. 
7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE START OF WORK. 
8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS NON-HAZARDOUS.
9. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. CONTRACTOR SHALL BE RESPONSIBLE FOR 
CLEANING OF SITE ON A DAILY BASIS.
10. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL ITEMS.
11. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND FINISHES.

3/16" = 1'-0"
1

ROOF LEVEL DEMOLITION PLAN

KEYNOTE LEGEND
KEY

NOTE NOTE

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED WOOD SHEATHING. REPLACE DAMAGED SHEATHING TO MATCH EXISTING.
COORDINATE WITH A/E.

DM-17 REMOVE EXISTING ROOFING MEMBRANES, UNDERLAYMENT AND ANY ROTTED WOOD SHEATHING. REPLACE EXISTING DAMAGED SHEATHING TO MATCH
EXISTING. COORDINATE WITH A/E.

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

DEMOLITION LEGEND

DEMOLITION GENERAL NOTES
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SA-A-05

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
SE ARCADE EXTERIOR DEMOLITION ELEVATIONS 1

08/23/2022

22-523

1/4" = 1'-0"
1

DEMOLITION ELEVATION - NORTH

1/4" = 1'-0"
2

DEMOLITION ELEVATION - EAST

1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED. CHECK 
ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR 

OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH CONDITIONS HAS BEEN EXAMINED 
AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 
3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. . ANY QUESTIONS ON SCOPE OF DEMOLITION 
MUST BE DIRECTED TO THE ARCHITECT PRIOR TO BID. PROVIDE SHORING AND BRACING AS REQUIRED.
4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO INCLUDE   ANY AND ALL OTHER EXISTING 
MATERIALS OR WORK NECESSARY TO INSTALL THE NEW WORK AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN 
APPROVED MANNER.
5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE FINISHED SURFACES TO ACCOMMODATE 
NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.
6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS ENCOUNTERED DURING DEMOLITION/REMOVAL. 
7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE START OF WORK. 
8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS NON-HAZARDOUS.
9. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. CONTRACTOR SHALL BE RESPONSIBLE FOR 
CLEANING OF SITE ON A DAILY BASIS.
10. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL ITEMS.
11. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND FINISHES.

KEYNOTE LEGEND
KEY

NOTE NOTE

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN ENCLOSURE TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS TO
MATCH LOCATION, SIZE AND SHAPE AS INDICATED. COORDINATE WITH STRUCTURAL DRAWINGS.

DM-7 REMOVE EXISTING DOOR & FRAME.

DM-9 CONTRACTOR TO REMOVE ANY REMAINING EQUIPMENT AND BUILDING CONTENT. CONTENT MAY INCLUDE BUT NOT LIMITED TO REFRIGERATOR,
STORAGE, RACKS, AC UNITS, GAMES ETC.

DM-11 CAREFULLY REMOVE AND RETURN TO OWNER ALL EXISTING SIGNAGE AND LETTERING. COORDINATE SIGNAGE REMOVAL WITH OWNER PRIOR TO
REMOVAL OF ANY SIGNAGE.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED TO THESE FIXTURES. SEE ELECTRICAL FOR DETAILS.

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED WOOD SHEATHING. REPLACE DAMAGED SHEATHING TO MATCH EXISTING.
COORDINATE WITH A/E.

DM-18 REMOVE EXISTING PANELS & TRIMS.

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

DM-36 CAREFULLY REMOVE AND RELOCATE EXISTING WIRING, CONDUITS. SEE ELECTRICAL DRAWINGS.

DM-41 REMOVE EXISTING LOUVER.

DM-43 REMOVE SECTION OF EXISTING WALL. PROVIDE HEADER AND SILL AS REQUIRED TO CREATE A WINDOW OPENING. SEE ELEVATIONS.

DM-46 EXISTING ELECTRICAL EQUIPMENT TO BE PROTECTED DURING CONSTRUCTION.

DM-58 REMOVE PLYWOOD BOARDS AND COVERINGS FROM THE WINDOW ON BOTH INTERIOR AND EXTERIOR.

DM-63 CONTRACTOR TO CAREFULLY DOCUMENT AND REMOVE ALL EXISTING FACADE MATERIALS AND TRIM.

DM-82 REMOVE AND STORE WINDOWS FOR FUTURE USE; TYPICAL.

DEMOLITION GENERAL NOTES

DEMOLITION LEGEND
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
SE ARCADE EXTERIOR DEMOLITION ELEVATIONS 2

08/23/2022

22-523

1/4" = 1'-0"
1

DEMOLITION ELEVATION - SOUTH

1/4" = 1'-0"
2

DEMOLITION ELEVATION - WEST

DEMOLITION GENERAL NOTES

1. ALL DEMOLITION AND REMOVAL WORK SHALL BE COMPLETED AS INDICATED AND NOTED ON THE DRAWINGS AND AS SPECIFIED.
2. PRIOR TO STARTING WORK, MAKE A THOROUGH EXAMINATION OF THE PORTIONS OF THE STRUCTURE IN WHICH THE WORK IS TO BE PERFORMED. CHECK 
ALL THE WORK AT ADJOINING OR UNDERLYING LOCATIONS. REPORT TO THE ARCHITECT ANY AND ALL CONDITIONS WHICH MAY INTERFERE WITH OR 

OTHERWISE PREVENT THE PROPER EXECUTION AND COMPLETION OF THE WORK. DO NOT START WORK UNTIL SUCH CONDITIONS HAS BEEN EXAMINED 
AND MUTUALLY AGREED UPON WITH THE ARCHITECT. 
3. DASHED LINES INDICATE WALLS, FIXTURES, EQUIPMENT, ETC. TO BE REMOVED AND DISPOSED OF BY G.C. . ANY QUESTIONS ON SCOPE OF DEMOLITION MUST 
BE DIRECTED TO THE ARCHITECT PRIOR TO BID. PROVIDE SHORING AND BRACING AS REQUIRED.
4. THE EXISTING WORK REQUIRED TO BE REMOVED SHALL BE AS INDICATED BUT SHALL ALSO EXTEND TO INCLUDE   ANY AND ALL OTHER EXISTING MATERIALS 
OR WORK NECESSARY TO INSTALL THE NEW WORK AS SHOWN AND SPECIFIED AND TO CONNECT SAME WITH THE EXISTING WORK IN AN APPROVED 

MANNER.
5. ALTER AND RESTORE EXISTING WALLS, PARTITIONS, COLUMNS, CEILING AND FLOORS, AND THEIR RESPECTIVE FINISHED SURFACES TO ACCOMMODATE 
NEW CONSTRUCTION AND FINISHES, IN ACCORDANCE WITH DRAWINGS AND SPECIFICATIONS.
6. IMMEDIATELY NOTIFY THE OWNER'S REPRESENTATIVES OF ANY HAZDAROUS MATERIALS ENCOUNTERED DURING DEMOLITION/REMOVAL. 
7. ALL DIMENSIONS AND CONSTRUCTION CONDITIONS TO BE VERIFIED BY THE CONTRACTOR PRIOR TO THE START OF WORK. 
8. CONTAINERIZED DEMOLITION DEBRIS SHALL BE TCLP TESTED TO CONFIRM WASTE MAY BE DISPOSED OF AS NON-HAZARDOUS.
9. ALL ITEMS SCHEDULED FOR DEMOLITION SHALL BE REMOVED FROM THE SITE UNLESS OTHERWISE NOTED. CONTRACTOR SHALL BE RESPONSIBLE FOR 
CLEANING OF SITE ON A DAILY BASIS.
10. REFER TO ELECTRICAL, MECHANICAL, STRUCTURAL, PLUMBING, ETC. DEMOLITION DRAWINGS FOR ADDITIONAL ITEMS.
11. PATCH AND REPAIR SURFACES (FLOOR, WALL, CEILING) DAMAGED IN PREPARATION FOR NEW EQUIPMENT AND FINISHES.

KEYNOTE LEGEND
KEY

NOTE NOTE

DM-3 REMOVE ROLL DOWN DOOR AND ASSOCIATED HARDWARE.

DM-5 REMOVE COLUMN ENCLOSURES. CAREFULLY REMOVE AT LEAST ONE COLUMN ENCLOSURE TO USE AS REFERENCE IN ORDER TO REPLICATE TRIMS TO
MATCH LOCATION, SIZE AND SHAPE AS INDICATED. COORDINATE WITH STRUCTURAL DRAWINGS.

DM-14 REMOVE EXISTING LIGHTING FIXTURES AND ELECTRICAL WIRING CONNECTED TO THESE FIXTURES. SEE ELECTRICAL FOR DETAILS.

DM-16 REMOVE EXISTING ROOFING SHINGLES, UNDERLAYMENT AND ANY ROTTED WOOD SHEATHING. REPLACE DAMAGED SHEATHING TO MATCH EXISTING.
COORDINATE WITH A/E.

DM-23 REMOVE EXISTING FENCE.

DM-28 REMOVE EXISTING GUTTER, FASCIA, AND SOFFITS.

DM-41 REMOVE EXISTING LOUVER.

DM-43 REMOVE SECTION OF EXISTING WALL. PROVIDE HEADER AND SILL AS REQUIRED TO CREATE A WINDOW OPENING. SEE ELEVATIONS.

DM-46 EXISTING ELECTRICAL EQUIPMENT TO BE PROTECTED DURING CONSTRUCTION.

DM-58 REMOVE PLYWOOD BOARDS AND COVERINGS FROM THE WINDOW ON BOTH INTERIOR AND EXTERIOR.

DM-63 CONTRACTOR TO CAREFULLY DOCUMENT AND REMOVE ALL EXISTING FACADE MATERIALS AND TRIM.

DM-81 EXISTING DATA/ TELEPHONE COMMUNICATION CABLES TO BE SUPPORTED DURING CONSTRUCTION AND RELOCATED AS INDICATED.

DEMOLITION LEGEND
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593 of 664



SA-A-21

2

SA-A-221SA-A-21 1

A

B

C

D

E

F

G

1 2 3 4 5 6 7 8

+/- 10' - 0" V.I.F. 10' - 0" V.I.F. 10' - 0" V.I.F. 10' - 0" V.I.F. 10' - 0" V.I.F. 10' - 0" V.I.F. 10' - 0" V.I.F.
1

0
' -

 0
" 

V
.I
.F

.
1

0
' -

 0
" 

V
.I
.F

.
1

0
' -

 0
" 

V
.I
.F

.
1

0
' -

 0
" 

V
.I
.F

.
+

/-
 9

' -
 9

" 
V

.I
.F

.
1

0
' -

 0
" 

V
.I
.F

.
2

100D 100E

100A

+
/-

 5
9

' -
 9

" 
V

.I
.F

.

+/- 70' - 0" V.I.F.

COLONNADE 

N.I.C.

CAROUSEL 

N.I.C.

9

3.1 5.1

5' - 0" 5' - 0"

SKY SKATER 

N.I.C.

N

9

10

9

10

10

TYP.

TYP.

33

3' - 0"

10

100C

100F

66

W-8

W-7

W-6

W-5

W-4

W-3

W-2

W-1

3781 SF

ARCADE AREA
100

41 SF

SPRINKLER ROOM
102

138 SF

HALL
101

100H

1

SA-A-31

102

1

SA-A-32

55 SF

ELECTRICAL
CLOSET

103

103

2

SA-A-71

EXISTING ACCESS HATCH 
FOR UNDERGROUND 
SPRINKLER TO REMAIN

TYP.

TYP.

TYP.

FENCE UNDER SITE 
IMPROVEMENTS, SEPERATE 
CONTRACT. PROTECT 
DURING CONSTRUCTION. 

EXISTING FP PIPE TO 
REMAIN AND BE 
PROTECTED DURING 
CONSTRUCTION. 

2

SA-A-32

2

SA-A-31

7' - 0"

5

22

2

2A

2

1A 1A

F.D.

1
1

1

C
O

L
O

N
D

A
E

 C
O

L
U

M
N

T
O

 F
A

C
E

 O
F

EXISTING ELECTRICAL 
EQUIPMENT TO REMAIN, 
TYP. 

8' - 10 1/2"23' - 11" 3' - 2"

100B

100J

38 SF

CLOSET
104

FE

5
' -

 1
"

4
' -

 6
 1

/2
"

3
' -

 1
1

 1
/2

"

3
' -

 4
"

PROVIDE NEW 
WOOD GATE

3' - 9"

SA-A-83
1

CAROUSEL 
BOARDWALK TO BE 
PROTECTED DURING 
CONSTRUCTION 

15' - 0 1/4"

5
' -

 7
"

UP

CL

CL
CL

CL

CL

100G

1

SA-A-81

SA-A-22

2
Sim

E
Q

E
Q

EQ EQ

METAL SPHERE TO BE 
REMOVED AND 
PROTECTED DURING 
CONSTRUCTION, TYP.

DECKING 

N.I.C.

2A

2

2

T.O.F.F

0' - 0"

T.O.F.F

0' - 0"

EXISTING FENCE

EXISTING FENCE

6' - 7"

16
TYP.

16
TYP.

SA-A-83
2

3'
 -

 4
"

5' - 9 1/2"
0' - 6"

2A

INDICATES PATCH/REPAIR 

NOT IN CONTRACT

? KEY NOTES

101

1i WINDOW TAG

DOOR TAGWALL TAG

? PLUMBING FIXTURE FIRE EXTINGUISHERFE

1i

FLOOR DRAINFD

A101

1
Ref

1

R
e
f

1

R
e
f

1
Ref

ELEVATION MARKER

Room name
101

150 SF

ROOM TAG

N.I.C.

SPLASH BLOCK

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK

DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT 

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER
REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE
DATE REVISION

CONSULTANT SEALCONSULTANT

INFORMATION

AS BUILT - NO CHANGESAS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

3 Aerial Way, Syosset, New York 11791
(516) 938-5476                  www.liro.com

0

8
/3

0
/2

0
2
2
 2

:5
2
:4

8
 P

M

As indicated

SA-A-11

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
SE ARCADE GROUND FLOOR PLAN

08/23/2022

22-523

3/16" = 1'-0"
1

GROUND FLOOR PLAN

1. ALL METAL STUDS 20 GA- TYPICAL NON-LOAD BEARING PARTITIONS. SEE USG STEEL- FRAMED DRYWALL SYSTEMS " LIMITING HEIGHT"- STEEL STUD 
ASSEMBLIES CHART. USE THE L/240 ALLOWABLE DEFLECTION FIGURES ONLY.
2. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, EXISTING WALL, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS ARE NOTED FROM FINISH 
FLOOR ELEVATIONS.
3. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
4. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" (U.O.N.).
5. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER 
TRADES.
6. THE G.C. SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY 
WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, G.C. IS TO NOTIFY THE ARCHITECT IMMEDIATELY. THE G.C. SHALL 
BE RESPONSIBLE FOR CORRECTING ANY AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.
7. G.C. TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND 
ARCHITECT.  
8. THE G.C. SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
9. THE G.C. SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR 
DELAYS CAUSED BY THE OWNER'S SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY INCURRED FOR 
IT TO BE CONSIDERED. OTHERWISE THE G.C. WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 
10. THE G.C. SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE INSTALLATION OF ALL OWNER- SUPPLIED ITEMS AS DESCRIBED IN 
THE DOCUMENTS, U.N.O.
11. THE G.C. IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED 
AND REINFORCED.
12. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. G.C. SHALL ALSO PAY SPECIAL ATTENTION THAT 
ALL WALL SURFACES ARE SMOOTH WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 
13. G.C. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY ONE ITEM.
14. REFER TO SHEET PR-A-63 FOR PARTITION TYPE INFORMATION.
15. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS. SUCH AS VALVES, CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT 
REQUIRES ACCESS. G.C. TO DETERMINE ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.

KEYNOTE LEGEND CONST.

Key Value Keynote Text

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT COLORS AS SCHEDULED.

5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE HARDWARE. SEE DOOR SCHEDULE.

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

11 PROVIDE AND INSTALL T1-11 CEILING.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

16 PROVIDE AND INSTALL ALUMINUM METAL DRIP EDGE, DOWNSPOUT AND GUTTER AT PERIMETER OF ROOF.

21 NEW INTERIOR WALL. SEE WALL SCHEDULE.

23 NEW ROOF WITH BATT INSULATION (R-38 MIN) PACKED BETWEEN JOISTS. PROVIDE AND INSTALL SHINGLES, UNDERLAYMENT SHEATHING AND FLASHING
SYSTEM.

30 NEW 2x6 WOOD FLOOR.

33 NEW WOOD FENCE. SEE DETAILS.

37 NEW CANOPY, SEE DETAILS.

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

42 NEW MECHANICAL EQUIPMENT. SEE MECHANICAL DRAWINGS.

44 NEW STAIRCASE. SEE DETAILS.

46 EXISTING ROOF BEAMS AND TRUSSES TO NOT BE PAINTED.

47 NEW SIGNAGE AND LETTERING TO BE INSTALLED. SEE DETAILS

51 NEW BIRD NETTING INSTALLED TIGHT UNDER ALL INTERIOR WOOD TRUSSES. ENSURE NO DAMAGE OCCURS TO EXISTING STRUCTURE SO AS TO ALTER
ITS STRUCTURAL INTEGRITY. ZIPPERS TO BE COORDINATED WITH LOCATION OF SPRINKLER HEADS.

67 NEW FASCIA BOARD AND SOFFIT.

69 NEW SHEET METAL AT ROOF PERIMETER.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

88 NEW PVC BASEBOARD.

95 RESTORE AND REINSTALL EXISTING HISTORIC WINDOW AND FRAME, TYP.

FLOOR PLAN GENERAL NOTES

CONSTRUCTION LEGEND

1. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS ARE NOTED FROM FINISH FLOOR 
ELEVATIONS.
2. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
3. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" (U.O.N.).
4. PROVIDE FIRE RETARDANT WOOD BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE ALL BLOCKING REQUIREMENTS 
NECESSARY WITH OTHER TRADES.
5. THE CONTRACTOR SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT
BEFORE ANY WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, G.C. IS TO NOTIFY THE ARCHITECT IMMEDIATELY.  
THE CONTRACTOR SHALL BE RESPONSIBLE FOR CORRECTING ANY AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL 
EXPENSE TO THE OWNER.
6. THE G.C. SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
7. THE G.C. SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR 
DELAYS CAUSED BY THE OWNER'S SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY INCURRED FOR IT 
TO BE CONSIDERED. OTHERWISE THE G.C. WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT.
8. THE CONTRACTOR TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE 
OWNER AND ARCHITECT.
9. THE CONTRACTOR SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THEINSTALLATION OF ALL OWNER-SUPPLIED ITEMS AS 
DESCRIBED IN THE DOCUMENTS, U.N.O. 
10.THE CONTRACTOR IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. ALL SUCH OPENING SHALL BE 
FRAMED AND REINFORCED.
11.FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. 
12.THE CONTRACTOR. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY ONE ITEM.
13.PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS SUCH AS VALVES, CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT 
REQUIRES ACCESS. G.C. TO DETERMINE ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.

CONSTRUCTION NOTES
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BIG ASS FAN i6. 
UNIVERSAL MOUNT. 
COLOR TO BE SELECTED 
BY ARCHITECT. TYP TIMBER BEAM FOR 

FAN MOUNTING. 
SEE STRUCTURAL 
DWGS TYP

R-2  EXTERIOR RECESSED CAN LIGHT IN SOFFIT

L-4 INTERIOR PENDANT LIGHT; MOUNTED 
TO BOTTOM OF TRUSS

L-1 SURFACE MOUNTED LINEAR LIGHT

CEILING FAN; 
TYPE: BIG ASS FAN i6
COLOR: TO BE SELECTED BY ARCHITECT
MOUNTING: UNIVERSAL MOUNT
SEE DETAILS ON SHEET 10/SA-A-84

GYPSUM WALL BOARD CEILING  GYP-1

INDICATES SCOPE NOT IN CONTRACT

U-3 INTERIOR RECESSED CAN LIGHT

EX- EXIT SIGN

SUPPLY DIFFUSER. SEE MECHANICAL DRAWINGS

EXHAUST GRILL. SEE MECHANICAL DRAWINGS
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SA-A-12

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
SE ARCADE REFLECTED CEILING PLANS

08/23/2022

22-523

3/16" = 1'-0"
1

GROUND LEVEL REFLECTED CEILING PLAN

1. CEILING TILES TO BE CENTERED BOTH WAYS IN EACH OR UNLESS DIMENSIONED OTHERWISE.
2. ALL DIMENSIONS ARE TO THE CENTER OF LIGHT FIXTURE, U.N.O.
3. FIXTURES LOCATED WITHIN THE CEILING GRID, ARE NOT NECESSARILY CENTERED IN EACH CEILING TILE. FOLLOW DIMENSIONS ON PLAN. IF NO DIMENSION IS 
PRESENT CONTACT ARCHITECT TO VERIFY LOCATION.
4. LIGHT FIXTURES TO BE LOCATED AS INDICATED ON THIS PLAN. REFER TO ELECTRICAL DRAWINGS FOR EXACT NUMBER AND TYPE OF LIGHT FIXTURE. 
CONTACT ARCHITECT/ ENGINEER IMMEDIATELY IF THERE ARE ANY DISCREPANCIES.
5. REFER TO MECHANICAL DRAWINGS FOR MECHANICAL DUCT DISTRIBUTION SYSTEM.
6. THE G.C. SHALL SET ALL CEILING AND SOFFITS USING A LASER LEVEL TO ACHIEVE A CEILING THAT IS PLUMBING, LEVEL, AND SQUARE TO ALL WALLS AND 
SOFFITS.
7. ALL NOTED CEILING DIMENSIONS ARE INDICATED AS CLEAR ABOVE FINISHED FLOOR DIMENSIONS. VERIFY THICKNESS OF FLOOR CONSTRUCTION WITH 
FLOOR SUBCONTRACTOR PRIOR TO THE INSTALLATION OF ANY NEW CEILING CONSTRUCTION IN ORDER TO ACHIEVE NOTED REQUIRED DIMENSIONS.
8. ALL SOFFIT DIMENSIONS ARE TO FINISH FACE, U.N.O.
9. ALL EXTERIOR DIMENSIONS ARE TO THE FACE OF EXTERIOR FINISH, U.N.O.
10. G.C. TO PROVIDE ADEQUATE CLEARANCES FOR FIXTURES, DUCTS, CEILINGS, AND PERTINENT ITEMS NECESSARY TO MAINTAIN THE SPECIFIC HEIGHTS 
ABOVE FINISH FLOOR. COORDINATE MECHANICAL, ELECTRICAL AND PLUMBING AS REQUIRED.
11. ADDITIONAL HANGER AND SAFETY WIRES FOR LIGHT FIXTURES AND AIR SUPPLY/ RETURN DIFFUSERS AS REQUIRED BY LOCAL CODES TO BE THE 
RESPONSIBILITY OF THE SUB-CONTRACTOR. ALL WIRING SUPPORT TO BE "CEILING GRADE" AS CONCURRENT WITH ELECTRICAL CODE ADOPTED FOR 
JURISDICTION OF PROJECT.
12. ALL CEILING ELEVATIONS DIMENSIONED FROM FINISH FLOOR BELOW.

KEYNOTE LEGEND CONST.

Key Value Keynote Text

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT COLORS AS SCHEDULED.

5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE HARDWARE. SEE DOOR SCHEDULE.

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

11 PROVIDE AND INSTALL T1-11 CEILING.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

16 PROVIDE AND INSTALL ALUMINUM METAL DRIP EDGE, DOWNSPOUT AND GUTTER AT PERIMETER OF ROOF.

21 NEW INTERIOR WALL. SEE WALL SCHEDULE.

23 NEW ROOF WITH BATT INSULATION (R-38 MIN) PACKED BETWEEN JOISTS. PROVIDE AND INSTALL SHINGLES, UNDERLAYMENT SHEATHING AND FLASHING
SYSTEM.

30 NEW 2x6 WOOD FLOOR.

33 NEW WOOD FENCE. SEE DETAILS.

37 NEW CANOPY, SEE DETAILS.

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

42 NEW MECHANICAL EQUIPMENT. SEE MECHANICAL DRAWINGS.

44 NEW STAIRCASE. SEE DETAILS.

46 EXISTING ROOF BEAMS AND TRUSSES TO NOT BE PAINTED.

47 NEW SIGNAGE AND LETTERING TO BE INSTALLED. SEE DETAILS

51 NEW BIRD NETTING INSTALLED TIGHT UNDER ALL INTERIOR WOOD TRUSSES. ENSURE NO DAMAGE OCCURS TO EXISTING STRUCTURE SO AS TO ALTER
ITS STRUCTURAL INTEGRITY. ZIPPERS TO BE COORDINATED WITH LOCATION OF SPRINKLER HEADS.

67 NEW FASCIA BOARD AND SOFFIT.

69 NEW SHEET METAL AT ROOF PERIMETER.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

88 NEW PVC BASEBOARD.

95 RESTORE AND REINSTALL EXISTING HISTORIC WINDOW AND FRAME, TYP.

RCP LEGEND

RCP GENERAL NOTES

1. REFER TO FINISH SCHEDULE FOR CEILING TYPES AND HEIGHTS.
2. LOCATIONS OF LIGHT FIXTURES SHALL BE COORDINATED WITH MECHANICAL, ELECTRICAL, SPRINKLER, FIRE DETECTION, SURVEILLANCE, ETC. EQUIPMENT.
3. CONTRACTOR SHALL PROVIDE THE NECESSARY FRAMING OR BRIDGING FOR ALL LIGHT FIXTURES, DIFFUSERS, RETURNS, ETC., AS WELL AS REQUIRED 
CUTOUTS.
4. CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY POSSIBLE INTERFERENCES BEFORE PROCEEDING WITH CEILING INSTALLATION.
5. COORDINATE ALL TRADES INVOLVED IN ABOVE CEILING WORK TO ENSURE CLEARANCE OF FIXTURE, DUCTS, CEILING, ETC., NECESSARY TO MAINTAIN THE 
SPECIFIED CEILING HEIGHT ABOVE THE FINISHED FLOOR.  NOTIFY ARCHITECT OF ANY CONFLICTS.
6. CEILING CONSTRUCTION SHALL NOT BE CLOSED IN UNTIL ALL DUCTWORK, PLUMBING, ELECTRICAL CONDUITS AND LINES HAVE BEEN INSPECTED FOR 
PROPER INSTALLATION.
7. THE CEILING PANEL JOINTS SHALL BE ALIGNED PERFECTLY WITH LIGHTING FIXTURES.
8. ALL JOINTS IN THE PANEL SHALL BE SQUARE, LEVEL AND PERFECTLY ALIGNED WITH EACH OTHER AND WITH BUILDING FIXTURES.
9. UNLESS NOTED ON THE REFLECTED CEILING PLAN, ALL LIGHT FIXTURES SHALL BE EQUALLY SPACED AND CENTERED IN THE SPACE.
10.ALL DIMENSIONS ARE TO FINISHED FACE OF WALL OR CENTERLINE OF LIGHT FIXTURES.  CENTERLINES ARE IMPLIED ON DRAWINGS.
11.CONTRACTOR SHALL INSTALL ACCESS PANELS IN T1-11 CEILINGS FOR ACCESS TO MECHANICAL, PLUMBING, TELEPHONE & ELECTRICAL CONTROL 
EQUIPMENT REQUIRING ACCESS.
12.IN GENERAL, WITHIN EACH AREA, CEILING WORK REQUIREMENTS SHALL BE EXECUTED IN SUCH A MANNER AS TO PROVIDE CONTINUOUS MATCHED AND 
ALIGNED CEILINGS.  THE FINAL CEILING INSTALLATION SHALL BE FREE OF ALL VISUAL DEFECTS.
13.CONTRACTOR TO PROVIDE PAINTED FINISH AS SPECIFY FOR ALL EXPOSED PLUMBING, MECHANICAL, FIRE PROTECTION, & OTHER BUILDING SYSTEM 
COMPONENTS.  COORDINATE COLOR SELECTION WITH ARCHITECT.
14.PREP/PAINT ALL EXPOSED TRUSSED, BEAMS, & OTHER EXISTING SURFACES AS FINISH SURFACES.
15.LOCATION OF SUSPENDED LIGHT FIXTURES SHALL BE COORDINATED WITH THE FIXTURES BELOW.
16.REFER TO THE ELECTRICAL DRAWINGS FOR ALL CIRCUITING AND TYPE OF LIGHTING FIXTURE IN THE LEGEND.
17.ALL SUSPENDED FIXTURES SHALL BE SUPPORTED BY AIRPLANE CABLE OF SUFFICIENT SIZE TO SUPPORT FIXTURES.
18.REFER TO ARCHITECTURAL PLANS, SECTIONS, AND FINISH SCHEDULE FOR ADDITIONAL INFORMATION.  
19.EXISTING HORIZONTAL STORM DRAINAGE PIPING AND CONNECTIONS LOCATED ABOVE THE CEILING SHALL BE INSULATED.
20.LIGHT FIXTURES SHALL BE COORDINATED WITH MECHANICAL EQUIPMENT IN AREAS OF EXPOSED STRUCTURES.

RCP PLAN NOTES

1-118-A-1344-0
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R-2  EXTERIOR RECESSED CAN LIGHT IN SOFFIT

L-4 INTERIOR PENDANT LIGHT; MOUNTED 
TO BOTTOM OF TRUSS

L-1 SURFACE MOUNTED LINEAR LIGHT

CEILING FAN; 
TYPE: BIG ASS FAN i6
COLOR: TO BE SELECTED BY ARCHITECT
MOUNTING: UNIVERSAL MOUNT
SEE DETAILS ON SHEET 10/SA-A-84

GYPSUM WALL BOARD CEILING  GYP-1

INDICATES SCOPE NOT IN CONTRACT

U-3 INTERIOR RECESSED CAN LIGHT

EX- EXIT SIGN

SUPPLY DIFFUSER. SEE MECHANICAL DRAWINGS

EXHAUST GRILL. SEE MECHANICAL DRAWINGS
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SA-A-13

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
SE ARCADE MEZZANINE- PLANS & RCP

08/23/2022

22-523

1. ALL METAL STUDS 20 GA- TYPICAL NON-LOAD BEARING PARTITIONS. SEE USG STEEL- FRAMED DRYWALL SYSTEMS " LIMITING HEIGHT"- STEEL STUD 
ASSEMBLIES CHART. USE THE L/240 ALLOWABLE DEFLECTION FIGURES ONLY.
2. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, EXISTING WALL, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS ARE NOTED FROM FINISH 
FLOOR ELEVATIONS.
3. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
4. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" (U.O.N.).
5. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER 
TRADES.
6. THE G.C. SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY 
WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, G.C. IS TO NOTIFY THE ARCHITECT IMMEDIATELY. THE G.C. SHALL 
BE RESPONSIBLE FOR CORRECTING ANY AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.
7. G.C. TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND 
ARCHITECT.  
8. THE G.C. SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
9. THE G.C. SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR 
DELAYS CAUSED BY THE OWNER'S SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY INCURRED FOR IT 
TO BE CONSIDERED. OTHERWISE THE G.C. WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 
10. THE G.C. SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE INSTALLATION OF ALL OWNER- SUPPLIED ITEMS AS DESCRIBED IN 
THE DOCUMENTS, U.N.O.
11. THE G.C. IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND 
REINFORCED.
12. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. G.C. SHALL ALSO PAY SPECIAL ATTENTION THAT 
ALL WALL SURFACES ARE SMOOTH WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 
13. G.C. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY ONE ITEM.
14. REFER TO SHEET PR-A-63 FOR PARTITION TYPE INFORMATION.
15. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS. SUCH AS VALVES, CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT 
REQUIRES ACCESS. G.C. TO DETERMINE ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.

1. CEILING TILES TO BE CENTERED BOTH WAYS IN EACH OR UNLESS DIMENSIONED OTHERWISE.
2. ALL DIMENSIONS ARE TO THE CENTER OF LIGHT FIXTURE, U.N.O.
3. FIXTURES LOCATED WITHIN THE CEILING GRID, ARE NOT NECESSARILY CENTERED IN EACH CEILING TILE. FOLLOW DIMENSIONS ON PLAN. IF NO DIMENSION IS 
PRESENT CONTACT ARCHITECT TO VERIFY LOCATION.
4. LIGHT FIXTURES TO BE LOCATED AS INDICATED ON THIS PLAN. REFER TO ELECTRICAL DRAWINGS FOR EXACT NUMBER AND TYPE OF LIGHT FIXTURE. 
CONTACT ARCHITECT/ ENGINEER IMMEDIATELY IF THERE ARE ANY DISCREPANCIES.
5. REFER TO MECHANICAL DRAWINGS FOR MECHANICAL DUCT DISTRIBUTION SYSTEM.
6. THE G.C. SHALL SET ALL CEILING AND SOFFITS USING A LASER LEVEL TO ACHIEVE A CEILING THAT IS PLUMBING, LEVEL, AND SQUARE TO ALL WALLS AND 
SOFFITS.
7. ALL NOTED CEILING DIMENSIONS ARE INDICATED AS CLEAR ABOVE FINISHED FLOOR DIMENSIONS. VERIFY THICKNESS OF FLOOR CONSTRUCTION WITH 
FLOOR SUBCONTRACTOR PRIOR TO THE INSTALLATION OF ANY NEW CEILING CONSTRUCTION IN ORDER TO ACHIEVE NOTED REQUIRED DIMENSIONS.
8. ALL SOFFIT DIMENSIONS ARE TO FINISH FACE, U.N.O.
9. ALL EXTERIOR DIMENSIONS ARE TO THE FACE OF EXTERIOR FINISH, U.N.O.
10. G.C. TO PROVIDE ADEQUATE CLEARANCES FOR FIXTURES, DUCTS, CEILINGS, AND PERTINENT ITEMS NECESSARY TO MAINTAIN THE SPECIFIC HEIGHTS 
ABOVE FINISH FLOOR. COORDINATE MECHANICAL, ELECTRICAL AND PLUMBING AS REQUIRED.
11. ADDITIONAL HANGER AND SAFETY WIRES FOR LIGHT FIXTURES AND AIR SUPPLY/ RETURN DIFFUSERS AS REQUIRED BY LOCAL CODES TO BE THE 
RESPONSIBILITY OF THE SUB-CONTRACTOR. ALL WIRING SUPPORT TO BE "CEILING GRADE" AS CONCURRENT WITH ELECTRICAL CODE ADOPTED FOR 
JURISDICTION OF PROJECT.
12. ALL CEILING ELEVATIONS DIMENSIONED FROM FINISH FLOOR BELOW.
13. PAINT ALL EXPOSED STRUCTURE AND STRUCTURE OVER  KITCHEN ACT CEILING. REFER TO PR-A-67.
14. INSTALL BIRD NETTING AT BOTTOM OF TRUSSES TO KEEP BIRDS OUT.

RCP GENERAL NOTES

FLOOR PLAN GENERAL NOTES

CONSTRUCTION LEGEND

RCP LEGEND

1/4" = 1'-0"
2

SECOND FLOOR REFLECTED CEILING PLAN

KEYNOTE LEGEND CONST.

Key Value Keynote Text

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT COLORS AS SCHEDULED.

5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE HARDWARE. SEE DOOR SCHEDULE.

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

11 PROVIDE AND INSTALL T1-11 CEILING.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

16 PROVIDE AND INSTALL ALUMINUM METAL DRIP EDGE, DOWNSPOUT AND GUTTER AT PERIMETER OF ROOF.

21 NEW INTERIOR WALL. SEE WALL SCHEDULE.

23 NEW ROOF WITH BATT INSULATION (R-38 MIN) PACKED BETWEEN JOISTS. PROVIDE AND INSTALL SHINGLES, UNDERLAYMENT SHEATHING AND FLASHING
SYSTEM.

30 NEW 2x6 WOOD FLOOR.

33 NEW WOOD FENCE. SEE DETAILS.

37 NEW CANOPY, SEE DETAILS.

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

42 NEW MECHANICAL EQUIPMENT. SEE MECHANICAL DRAWINGS.

44 NEW STAIRCASE. SEE DETAILS.

46 EXISTING ROOF BEAMS AND TRUSSES TO NOT BE PAINTED.

47 NEW SIGNAGE AND LETTERING TO BE INSTALLED. SEE DETAILS

51 NEW BIRD NETTING INSTALLED TIGHT UNDER ALL INTERIOR WOOD TRUSSES. ENSURE NO DAMAGE OCCURS TO EXISTING STRUCTURE SO AS TO ALTER
ITS STRUCTURAL INTEGRITY. ZIPPERS TO BE COORDINATED WITH LOCATION OF SPRINKLER HEADS.

67 NEW FASCIA BOARD AND SOFFIT.

69 NEW SHEET METAL AT ROOF PERIMETER.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

88 NEW PVC BASEBOARD.

95 RESTORE AND REINSTALL EXISTING HISTORIC WINDOW AND FRAME, TYP.

1/4" = 1'-0"
1

MEZZANINE CONSTRUCTION PLAN

1-118-A-1345-0
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3/16" = 1'-0"
1

ROOF PLAN

1. ALL METAL STUDS 20 GA- TYPICAL NON-LOAD BEARING PARTITIONS. SEE USG STEEL- FRAMED DRYWALL SYSTEMS " LIMITING HEIGHT"- STEEL STUD 
ASSEMBLIES CHART. USE THE L/240 ALLOWABLE DEFLECTION FIGURES ONLY.
2. DIMENSIONS ARE TO FACE OF GYPSUM WALL BOARD, EXISTING WALL, GRID LINES, OR CENTERLINE OF COLUMN. ALL ELEVATIONS ARE NOTED FROM FINISH 
FLOOR ELEVATIONS.
3. PROVIDE DRYWALL TRIM AT ALL EXPOSED EDGES AND CORNERS.
4. MINIMUM DIMENSION FROM ANY CORNER OR WALL TO FRAMING STUD AT DOOR JAMB OPENING SHALL BE 4" (U.O.N.).
5. PROVIDE METAL BLOCKING FOR ANY WALL MOUNTED EQUIPMENT OR ACCESSORIES. COORDINATE ALL BLOCKING REQUIREMENTS NECESSARY WITH OTHER 
TRADES.
6. THE G.C. SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY 
WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, G.C. IS TO NOTIFY THE ARCHITECT IMMEDIATELY. THE G.C. SHALL 
BE RESPONSIBLE FOR CORRECTING ANY AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.
7. G.C. TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND 
ARCHITECT.  
8. THE G.C. SHALL PROVIDE CAULK JOINTS WHERE GYP. BD. MEETS THE FLOOR OR ROOF DECK.
9. THE G.C. SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR 
DELAYS CAUSED BY THE OWNER'S SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY INCURRED FOR IT 
TO BE CONSIDERED. OTHERWISE THE G.C. WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 
10. THE G.C. SHALL SUPPLY ALL MATERIAL, LABOR, AND COORDINATION REQUIRED FOR THE INSTALLATION OF ALL OWNER- SUPPLIED ITEMS AS DESCRIBED IN 
THE DOCUMENTS, U.N.O.
11. THE G.C. IS RESPONSIBLE FOR ALL FLOOR AND WALL PENETRATIONS FOR ELECTRICAL AND MECHANICAL WORK. ALL SUCH OPENING SHALL BE FRAMED AND 
REINFORCED.
12. FLOOR SURFACES SHALL BE LEVELED TO ASSURE SMOOTH SURFACE FOR FINISH FLOOR INSTALLATION. G.C. SHALL ALSO PAY SPECIAL ATTENTION THAT 
ALL WALL SURFACES ARE SMOOTH WHERE MURALS WILL BE DIRECTLY APPLIED TO WALL. 
13. G.C. TO COORDINATE ALL UTILITY STUB-UPS AND LOCATION OF ALL EQUIPMENT PRIOR TO INSTALLING ANY ONE ITEM.
14. REFER TO SHEET PR-A-63 FOR PARTITION TYPE INFORMATION.
15. PROVIDE PAINTED ACCESS PANELS IN WALLS & CEILING AT CONCEALED ITEMS. SUCH AS VALVES, CONTROLS, SWITCHES OR ANY OTHER ITEMS THAT 
REQUIRES ACCESS. G.C. TO DETERMINE ACCESS PANEL LOCATION W/ ARCHITECT PRIOR TO INSTALLATION.

KEYNOTE LEGEND CONST.

Key Value Keynote Text

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT COLORS AS SCHEDULED.

5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE HARDWARE. SEE DOOR SCHEDULE.

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

11 PROVIDE AND INSTALL T1-11 CEILING.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

16 PROVIDE AND INSTALL ALUMINUM METAL DRIP EDGE, DOWNSPOUT AND GUTTER AT PERIMETER OF ROOF.

21 NEW INTERIOR WALL. SEE WALL SCHEDULE.

23 NEW ROOF WITH BATT INSULATION (R-38 MIN) PACKED BETWEEN JOISTS. PROVIDE AND INSTALL SHINGLES, UNDERLAYMENT SHEATHING AND FLASHING
SYSTEM.

30 NEW 2x6 WOOD FLOOR.

33 NEW WOOD FENCE. SEE DETAILS.

37 NEW CANOPY, SEE DETAILS.

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

42 NEW MECHANICAL EQUIPMENT. SEE MECHANICAL DRAWINGS.

44 NEW STAIRCASE. SEE DETAILS.

46 EXISTING ROOF BEAMS AND TRUSSES TO NOT BE PAINTED.

47 NEW SIGNAGE AND LETTERING TO BE INSTALLED. SEE DETAILS

51 NEW BIRD NETTING INSTALLED TIGHT UNDER ALL INTERIOR WOOD TRUSSES. ENSURE NO DAMAGE OCCURS TO EXISTING STRUCTURE SO AS TO ALTER
ITS STRUCTURAL INTEGRITY. ZIPPERS TO BE COORDINATED WITH LOCATION OF SPRINKLER HEADS.

67 NEW FASCIA BOARD AND SOFFIT.

69 NEW SHEET METAL AT ROOF PERIMETER.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

88 NEW PVC BASEBOARD.

95 RESTORE AND REINSTALL EXISTING HISTORIC WINDOW AND FRAME, TYP.

FLOOR PLAN GENERAL NOTES

1. ICE AND WATER SHEILD TO BE APPLIED TO ROOF DECKING AT EAVES, VALLEYS, PENETRATIONS AND AREAS BELOW A 4:12 PITCH.
2. REFER TO PLUMBING AND ELECRTICAL DRAWINGS FOR ANY ADDITIONAL ROOF PENETRATIONS.
3. ROOFING SYSTEM AND ACCESSORIES INSTALLATION AND DETAILS BE IN STRICT CONFORMANCE WITH MANUFACTURER'S STANDARDS AND 
RECOMMENDATIONS. ROOFING CONTRACTOR SHALL COMPLY WITH ALL WARRANTY REQUIREMENTS SET FORTH BY MANUFACTURER. CONTACT ARCHITECT FOR 
ANY "NON-STANDARD" DETAILS.

ROOF PLAN NOTES

1-118-A-1346-0
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SE ARCADE FINISH PLANS

08/23/2022

22-523

FINISH PLAN NOTES

1. INDICATES TYPICAL FINISHES WITHIN ROOM, U.O.N. SEE FINISH SCHEDULE FOR MORE INFORMATION.
2. ALL FLOORING COVERING MATERIALS TO BE INSTALLED PER MANUFACTURER'S STANDARD DETAILS AND SPECIFICATIONS. VERIFY WITH MANUFACTURER 

PRIOR INSTALLATION.
3. THE G.C. IS RESPONSIBLE FOR PROVIDING A SMOOTH LEVEL FLOOR SURFACE THAT MEETS MANUFACTURERS INSTALLATION SPECIFICATIONS PRIOR TO 

THE INSTALLATION OF ALL FLOORING MATERIALS. 
4. THE FLOORING SUB-CONTRACTOR IS RESPONSIBLE FOR VERIFYING THAT THE CONDITION OF THE BASE FLOOR MEETS THE INSTALLATION SPECIFICATIONS 

PRIOR TO THE INSTALLATION OF THE NEW FLOORING MATERIAL. 
5. ALL MATERIAL TRANSITIONS AN DOOR THRESHOLDS TO TAKE PLACE AT DOOR CENTERLINE U.N.O.
6. ALL DIMENSIONS ARE TO CENTERLINE OF TRANSITION BETWEEN FLOORING MATERIALS OR FINISH COLOR OF SAME MATERIAL. PLANS DO NOT SHOW ALL 

TILES OF SAME MATERIALS. CONTRACTOR TO START TILES AT POINT AS INDICATED ON PLANS.
7. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR PROPER PREPARATION OF ALL NEW AND EXISTING SURFACES IN A SATISFACTORY MANNER TO 

RECEIVE NEW FINISHES. THIS INCLUDES THE DEMOLITION AND REMOVAL OF NECESSARY ITEMS. TOUCH- UP AND/ OR REFINISH OF SURFACES DAMAGED BY 
SUBSEQUENT WORK SHALL BE PERFORMED IN CONFORMANCE WITH THE MANUFACTURER'S RECOMMENDED INSTALLATION METHODS.

8. ALL SURFACES WHICH ARE TO RECEIVE A PAINT FINISH SHALL BE PRIMED AND FINISHED IN ACCORDANCE WITH THE WRITTEN SPECIFICATIONS.
9. ALL JOINTS IN GYPSUM BOARD WALLS SHALL BE FINISHED WITH PAPER TAPE 2" WIDE AND THREE COATS OF VINYL, DRY OR PREMIXED JOINT COMPOUND. 

ALL OUTSIDE CORNERS SHALL BE FINISHED WITH METAL CORNER BEADS, TAPED AND SPACKLED. ALL AREAS TO BE PAINTED SHALL BE SANDED SMOOTH. 
JUST PRIOR TO THE APPLICATION OF THE FIRST COAT OF PAINT, WIPE SANDED SURFACES WITH A DAMP CLOTH IN ORDER TO LAY FLAT ANY NAP WHICH 
MAY HAVE FORMED IN SANDING.

10. THE PAINT CONTRACTOR SHALL REMOVE ALL HARDWARE, SWITCH COVERS, ETC. PRIOR TO PAINTING AND BE RESPONSIBLE FOR THE REINSTALLATION 
AFTER PAINTING IS COMPLETED.

11. FINISH FLOORING INSTALLATION SHALL BE IN CONFORMANCE WITH THE MANUFACTURER'S RECOMMENDED INSTALLATION GUIDELINES. COORDINATE THE 
INSTALLATION WITH OTHER TRADES, SUCH AS ELECTRICAL.

12. ALL JOINTS BETWEEN MATERIALS TO BE TIGHT AND CONSTRUCTED IN A NEAT WORKMANLIKE MANNER.
13. ALL FINISHES SHALL BE TOUCHED UP TO CORRECT ANY IMPERFECTIONS AFTER INSTALLATION. FIXTURE CONTRACTOR SHALL PROVIDE TO THE GENERAL 

CONTRACTOR ALL MATERIALS FOR TOUCH UP WORK.
14. THE INTENT OF THE FINISH SPECIFICATIONS IS TO PROVIDE A SATISFACTORY FINISH TO ALL PARTS OF THE WORK. COVER ALL SURFACES THOROUGHLY. IF 

THE SPECIFIED NUMBER OF COATS DOES NOT ACCOMPLISH THE INTENT, THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR THE APPLICATION OF 
ADDITIONAL COATS OF THE SPECIFIED MATERIAL TO GIVE SATISFACTORY COVERAGE, AT NO ADDITIONAL COST TO OWNER.

15. CLEAN ALL GLASS SURFACES WITH LIQUID GLASS CLEANER AT PROJECT COMPLETION.
16. REFERENCE SPECIFICATIONS FOR COMPLETE FINISH DOCUMENTATION AND MANUFACTURER INSTALLATION AND MAINTENANCE DOCUMENTATION.
17. PROVIDE ALLOWANCE OF $2,500 PER WINDOW FOR WINDOW TREATMENT.

FINISH LEGEND

1/8" = 1'-0"
1

GROUND LEVEL FINISH PLAN

1/8" = 1'-0"
2

MEZZANINE FINISH PLAN

1-118-A-1347-0
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BENJAMIN MOORE

SHERWIN WILLIAMS

INTERIOR USE ONLY

FOR ALL NEW STUCCO SURFACES
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BENJAMIN MOORE

SHERWIN WILLIAMS

SHERWIN WILLIAMS

TYPICAL ROLL UP DOOR COLOR
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SA-A-21

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
EXTERIOR BUILDING ELEVATIONS 1

08/23/2022

22-523

1/4" = 1'-0"
1

BUILDING ELEVATION - NORTH

1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. CONTRACTOR SHALL NOTIFY ARCHITECT IMMEDIATELY OF 
ANY DISCREPANCY BETWEEN DRAWINGS AND EXISTING CONDITIONS. IN ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY DEFECTIVE 

CONSTRUCTION UNCOVERED DURING CONSTRUCTION.
2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE SOLE RESPONSIBILITY FOR PROTECTING ALL 
DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. ALL CONSTRUCTION SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM THE PREMISES 
DAILY. SITE SHALL BE LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY. AT THE COMPLETION OF THE WORK, HE PREMISES SHALL BE LEFT IN A BROOM 
CLEAN CONDITION.
3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS SPECIFIED ON THE DRAWINGS OR IN THE JOB 
SPECIFICATIONS, OR, IF GENERIC, IN COMPLIANCE WITH ASTM, NEW YORK CODE, OR OTHER GENERALLY ACCEPTED STANDARDS.
4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING SURFACES AND FINISHES AFFECTED SHALL BE PATCHED AND 
FINISHED TO MATCH ADJACENT CONSTRUCTION/PRE-EXISTING CONDITION.
5. ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES. ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT 
ALL TIMES.
6. ALL INFILLED OPENINGS TO BE FLUSH WITH EXISTING MASONRY WALL SURFACES, EXTERIOR OF NEW AND OLD TO BE FLUSH AND MATCH WITH EXISTING 
ADJACENT WALL SYSTEM. 
7. THE G.C. SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY 
WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, G.C. IS TO NOTIFY THE ARCHITECT IMMEDIATELY. THE G.C. SHALL 
BE RESPONSIBLE FOR CORRECTING ANY AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.
8. G.C. TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND 
ARCHITECT.  
9. THE G.C. SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR 
DELAYS CAUSED BY THE OWNER'S SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY INCURRED FOR IT 
TO BE CONSIDERED. OTHERWISE THE G.C. WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

1/4" = 1'-0"
2

BUILDING ELEVATION - EAST

KEYNOTE LEGEND CONST.

Key Value Keynote Text

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT COLORS AS SCHEDULED.

5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE HARDWARE. SEE DOOR SCHEDULE.

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

11 PROVIDE AND INSTALL T1-11 CEILING.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

16 PROVIDE AND INSTALL ALUMINUM METAL DRIP EDGE, DOWNSPOUT AND GUTTER AT PERIMETER OF ROOF.

21 NEW INTERIOR WALL. SEE WALL SCHEDULE.

23 NEW ROOF WITH BATT INSULATION (R-38 MIN) PACKED BETWEEN JOISTS. PROVIDE AND INSTALL SHINGLES, UNDERLAYMENT SHEATHING AND FLASHING
SYSTEM.

30 NEW 2x6 WOOD FLOOR.

33 NEW WOOD FENCE. SEE DETAILS.

37 NEW CANOPY, SEE DETAILS.

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

42 NEW MECHANICAL EQUIPMENT. SEE MECHANICAL DRAWINGS.

44 NEW STAIRCASE. SEE DETAILS.

46 EXISTING ROOF BEAMS AND TRUSSES TO NOT BE PAINTED.

47 NEW SIGNAGE AND LETTERING TO BE INSTALLED. SEE DETAILS

51 NEW BIRD NETTING INSTALLED TIGHT UNDER ALL INTERIOR WOOD TRUSSES. ENSURE NO DAMAGE OCCURS TO EXISTING STRUCTURE SO AS TO ALTER
ITS STRUCTURAL INTEGRITY. ZIPPERS TO BE COORDINATED WITH LOCATION OF SPRINKLER HEADS.

67 NEW FASCIA BOARD AND SOFFIT.

69 NEW SHEET METAL AT ROOF PERIMETER.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

88 NEW PVC BASEBOARD.

95 RESTORE AND REINSTALL EXISTING HISTORIC WINDOW AND FRAME, TYP.

CONSTRUCTION GENERAL NOTES

CONSTRUCTION LEGEND

1-118-A-1348-0
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INSTALL NEW GATE; 
DETAILS ON SA-A-83
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DRAWINGS. SEE SA-A-82

T.O. RF 2 RIDGE
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SA-A-82

6

SA-A-85
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SA-A-87
1
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OVERLAY PLYWOOD

CUSTOM TRIM 
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37

CUSTOM TRIM 
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PLAYLAND MASTER PAINT SCHEDULE

KEY COLOR MANUFACTURER REMARKS
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FORSYTHIA #6907

CAPE BLUE #1642
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STUCCO TO MATCH P-1
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JADITE #6459

DECISIVE YELLOW #6902
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SHERWIN WILLIAMS

BENJAMIN MOORE
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BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

BENJAMIN MOORE

SHERWIN WILLIAMS

BENJAMIN MOORE

SHERWIN WILLIAMS

INTERIOR USE ONLY

FOR ALL NEW STUCCO SURFACES

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

SHERWIN WILLIAMS

TYPICAL ROLL UP DOOR COLOR
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SA-A-22

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
EXTERIOR BUILDING ELEVATIONS 2

08/23/2022

22-523

1. THE ARCHITECT DOES NOT CERTIFY DIMENSIONS OR CONDITIONS OF EXISTING CONSTRUCTION. CONTRACTOR SHALL NOTIFY ARCHITECT IMMEDIATELY OF 
ANY DISCREPANCY BETWEEN DRAWINGS AND EXISTING CONDITIONS. IN ADDITION, CONTRACTOR SHALL NOTIFY THE ARCHITECT OF ANY DEFECTIVE 

CONSTRUCTION UNCOVERED DURING CONSTRUCTION.
2. CONTRACTOR SHALL KEEP WORK SITE FREE FROM DEBRIS AND ACCUMULATED REFUSE, AND SHALL HAVE SOLE RESPONSIBILITY FOR PROTECTING ALL 
DANGEROUS AREAS FROM ENTRY BY UNAUTHORIZED PARTIES. ALL CONSTRUCTION SCRAPS, DIRT, AND DEBRIS SHALL BE REMOVED FROM THE PREMISES 
DAILY. SITE SHALL BE LEFT BROOM CLEAN AT THE END OF EACH WORKING DAY. AT THE COMPLETION OF THE WORK, HE PREMISES SHALL BE LEFT IN A BROOM 
CLEAN CONDITION.
3. ALL WORK TO BE PERFORMED IN A WORKMANLIKE FASHION. MATERIALS UTILIZED SHALL BE AS SPECIFIED ON THE DRAWINGS OR IN THE JOB SPECIFICATIONS, 
OR, IF GENERIC, IN COMPLIANCE WITH ASTM, NEW YORK CODE, OR OTHER GENERALLY ACCEPTED STANDARDS.
4. WHERE EXISTING EQUIPMENT OR CONSTRUCTION IS REMOVED OR ALTERED, ALL REMAINING SURFACES AND FINISHES AFFECTED SHALL BE PATCHED AND 
FINISHED TO MATCH ADJACENT CONSTRUCTION/PRE-EXISTING CONDITION.
5. ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT ALL TIMES. ALL EXITS SHALL BE KEPT READILY ACCESSIBLE AND UNOBSTRUCTED AT 
ALL TIMES.
6. ALL INFILLED OPENINGS TO BE FLUSH WITH EXISTING MASONRY WALL SURFACES, EXTERIOR OF NEW AND OLD TO BE FLUSH AND MATCH WITH EXISTING 
ADJACENT WALL SYSTEM. 
7. THE G.C. SHALL VERIFY DIMENSIONS OF THE EXISTING SPACE AND OF ANY EXISTING CONSTRUCTION TO REMAIN BY ACTUAL MEASUREMENT BEFORE ANY 
WORK IS PERFORMED. IF ANY MEASUREMENTS DIFFER FROM DIMENSIONS SHOWN ON PLAN, G.C. IS TO NOTIFY THE ARCHITECT IMMEDIATELY. THE G.C. SHALL 
BE RESPONSIBLE FOR CORRECTING ANY AND ALL DISCREPANCIES FOUND AFTER THE WORK IS PERFORMED, AT NO ADDITIONAL EXPENSE TO THE OWNER.
8. G.C. TO VERIFY ALL FINISHED DIMENSIONS. FIELD CONDITIONS ALTERING ANY DIMENSIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE OWNER AND 
ARCHITECT.  
9. THE G.C. SHALL BE RESPONSIBLE FOR COORDINATING WITH OWNER ON ALL WORK TO BE PERFORMED BY THE OWNER. ANY POTENTIAL CONFLICTS OR 
DELAYS CAUSED BY THE OWNER'S SUBCONTRACTORS MUST BE DOCUMENTED IN WRITING TO THE OWNER BEFORE THE DELAY IS ACTUALLY INCURRED FOR IT 
TO BE CONSIDERED. OTHERWISE THE G.C. WILL BE RESPONSIBLE FOR MEETING THE SCHEDULE AS OUTLINED IN THE CONTRACT. 

1/4" = 1'-0"
1

BUILDING ELEVATION - SOUTH

1/4" = 1'-0"
2

BUILDING ELEVATION - WEST

KEYNOTE LEGEND CONST.

Key Value Keynote Text

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT COLORS AS SCHEDULED.

5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE HARDWARE. SEE DOOR SCHEDULE.

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

11 PROVIDE AND INSTALL T1-11 CEILING.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

16 PROVIDE AND INSTALL ALUMINUM METAL DRIP EDGE, DOWNSPOUT AND GUTTER AT PERIMETER OF ROOF.

21 NEW INTERIOR WALL. SEE WALL SCHEDULE.

23 NEW ROOF WITH BATT INSULATION (R-38 MIN) PACKED BETWEEN JOISTS. PROVIDE AND INSTALL SHINGLES, UNDERLAYMENT SHEATHING AND FLASHING
SYSTEM.

30 NEW 2x6 WOOD FLOOR.

33 NEW WOOD FENCE. SEE DETAILS.

37 NEW CANOPY, SEE DETAILS.

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

42 NEW MECHANICAL EQUIPMENT. SEE MECHANICAL DRAWINGS.

44 NEW STAIRCASE. SEE DETAILS.

46 EXISTING ROOF BEAMS AND TRUSSES TO NOT BE PAINTED.

47 NEW SIGNAGE AND LETTERING TO BE INSTALLED. SEE DETAILS

51 NEW BIRD NETTING INSTALLED TIGHT UNDER ALL INTERIOR WOOD TRUSSES. ENSURE NO DAMAGE OCCURS TO EXISTING STRUCTURE SO AS TO ALTER
ITS STRUCTURAL INTEGRITY. ZIPPERS TO BE COORDINATED WITH LOCATION OF SPRINKLER HEADS.

67 NEW FASCIA BOARD AND SOFFIT.

69 NEW SHEET METAL AT ROOF PERIMETER.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

88 NEW PVC BASEBOARD.

95 RESTORE AND REINSTALL EXISTING HISTORIC WINDOW AND FRAME, TYP.

CONSTRUCTION GENERAL NOTES

CONSTRUCTION LEGEND

1-118-A-1349-0
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
INTERIOR BUILDING SECTIONS 1 OF 2

08/23/2022

22-523

1/4" = 1'-0"
2

NORTH SECTION

1/4" = 1'-0"
1

EAST SECTION

KEYNOTE LEGEND CONST.

Key Value Keynote Text

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT COLORS AS SCHEDULED.

5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE HARDWARE. SEE DOOR SCHEDULE.

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

11 PROVIDE AND INSTALL T1-11 CEILING.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

16 PROVIDE AND INSTALL ALUMINUM METAL DRIP EDGE, DOWNSPOUT AND GUTTER AT PERIMETER OF ROOF.

21 NEW INTERIOR WALL. SEE WALL SCHEDULE.

23 NEW ROOF WITH BATT INSULATION (R-38 MIN) PACKED BETWEEN JOISTS. PROVIDE AND INSTALL SHINGLES, UNDERLAYMENT SHEATHING AND FLASHING
SYSTEM.

30 NEW 2x6 WOOD FLOOR.

33 NEW WOOD FENCE. SEE DETAILS.

37 NEW CANOPY, SEE DETAILS.

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

42 NEW MECHANICAL EQUIPMENT. SEE MECHANICAL DRAWINGS.

44 NEW STAIRCASE. SEE DETAILS.

46 EXISTING ROOF BEAMS AND TRUSSES TO NOT BE PAINTED.

47 NEW SIGNAGE AND LETTERING TO BE INSTALLED. SEE DETAILS

51 NEW BIRD NETTING INSTALLED TIGHT UNDER ALL INTERIOR WOOD TRUSSES. ENSURE NO DAMAGE OCCURS TO EXISTING STRUCTURE SO AS TO ALTER
ITS STRUCTURAL INTEGRITY. ZIPPERS TO BE COORDINATED WITH LOCATION OF SPRINKLER HEADS.

67 NEW FASCIA BOARD AND SOFFIT.

69 NEW SHEET METAL AT ROOF PERIMETER.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

88 NEW PVC BASEBOARD.

95 RESTORE AND REINSTALL EXISTING HISTORIC WINDOW AND FRAME, TYP.

CONSTRUCTION LEGEND

1-118-A-1350-0
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SA-A-32

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
INTERIOR BUILDING SECTIONS 2 OF 2

08/23/2022

22-523

1/4" = 1'-0"
1

SOUTH INTERIOR ELEVATION
1" = 1'-0"

4
BUILDING SECTION CONDITION AT GRADE

1/4" = 1'-0"
2

WEST INTERIOR SECTION

KEYNOTE LEGEND CONST.

Key Value Keynote Text

1 PROVIDE AND INSTALL NEW 1x8 MILLED YELLOW PINE - TONGUE AND GROOVE - NO BEVEL

3 REPLICATE TRIMS TO MATCH DOCUMENTED TRIM, LOCATIONS, SIZE AND SHAPE. FINISH PAINT COLORS AS SCHEDULED.

5 PROVIDE AND INSTALL DOOR INCLUDING FRAME, SILL, LINTEL AND ANY ASSOCIATE HARDWARE. SEE DOOR SCHEDULE.

6 INSTALL NEW IPE DECKING. SEE STRUCTURAL FOR DETAILS.

9 PROVIDE AND INSTALL ROLL DOWN DOOR. SEE DETAILS AND SCHEDULE.

10 PROVIDE AND INSTALL COLUMN ENCLOSURES. SEE DETAILS.

11 PROVIDE AND INSTALL T1-11 CEILING.

14 PROVIDE NEW ASPHALT SHINGLE ROOFING,UNDERLAYMENT, AND REPLACE IN KIND EXISTING DECKING AS REQUIRED (COORDINATE WITH STRUCTURAL).

15 PROVIDE AND INSTALL SBS MODIFIED BITUMEN ROOFING AND UNDERLAYMENT.

16 PROVIDE AND INSTALL ALUMINUM METAL DRIP EDGE, DOWNSPOUT AND GUTTER AT PERIMETER OF ROOF.

21 NEW INTERIOR WALL. SEE WALL SCHEDULE.

23 NEW ROOF WITH BATT INSULATION (R-38 MIN) PACKED BETWEEN JOISTS. PROVIDE AND INSTALL SHINGLES, UNDERLAYMENT SHEATHING AND FLASHING
SYSTEM.

30 NEW 2x6 WOOD FLOOR.

33 NEW WOOD FENCE. SEE DETAILS.

37 NEW CANOPY, SEE DETAILS.

39 NEW SOFFIT WITH RECESSED LIGHTS AS INDICATED ON RCP

42 NEW MECHANICAL EQUIPMENT. SEE MECHANICAL DRAWINGS.

44 NEW STAIRCASE. SEE DETAILS.

46 EXISTING ROOF BEAMS AND TRUSSES TO NOT BE PAINTED.

47 NEW SIGNAGE AND LETTERING TO BE INSTALLED. SEE DETAILS

51 NEW BIRD NETTING INSTALLED TIGHT UNDER ALL INTERIOR WOOD TRUSSES. ENSURE NO DAMAGE OCCURS TO EXISTING STRUCTURE SO AS TO ALTER
ITS STRUCTURAL INTEGRITY. ZIPPERS TO BE COORDINATED WITH LOCATION OF SPRINKLER HEADS.

67 NEW FASCIA BOARD AND SOFFIT.

69 NEW SHEET METAL AT ROOF PERIMETER.

84 HALF ROUND ALUMINUM GUTTER AND DOWNSPOUT.

88 NEW PVC BASEBOARD.

95 RESTORE AND REINSTALL EXISTING HISTORIC WINDOW AND FRAME, TYP.

CONSTRUCTION LEGEND
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
STAIR DETAILS

08/23/2022
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
CANOPY DETAILS
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3/4" = 1'-0"
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CANOPY SECTION DETAIL
1 1/2" = 1'-0"

2
CANOPY TO COLONNADE CONNECTION DETAIL
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3

BUILDING TO CANOPY CONNECTION DETAIL
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JOIST BEAM FLASHING DETAIL
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CANOPY GUTTER DETAIL
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CANOPY SYSTEM DETAIL

POLYCARBONATE GLAZING SYSTEM 
POLYCARBONATE PANELS: 

5/32" (4MM) THICK
23.625" (600MM) PANEL WIDTH
TRANSPARENT (LIGHT BLUE TINT) 
70% LIGHT TRANSMISSION

EXTRUDED ALUMINUM MULLION SYSTEM 

BASIS OF DESIGN: PALRAM SUNGLAZETM 4/600 SYSTEM
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SOUTHEAST ARCADE BUILDING
SIGNAGE DETAILS
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3" = 1'-0"
12

TYPE A-3 -ELECTRICAL CLOSET SIGN

3" = 1'-0"
5

TYPE X-2 - STAFF ONLY SIGN

3" = 1'-0"
4

TYPE X-1 - FIRE EXTINGUISHER SIGN

3" = 1'-0"
11

TYPE A-2- SPRINKLER ROOM ID SIGN

1/2" = 1'-0"
3

SIGN LOCATION ELEVATION TYPICAL DOOR CONDITION
1/2" = 1'-0"

2
SIGN LOCATION ELEVATION TYPICAL DOOR CONDITION 2

1/2" = 1'-0"
1

FIRE EXTINGUISHER SIGN LOCATION ELEVATION

6" = 1'-0"
10

TYPE A-3 - CAPACITY SIGN

6" = 1'-0"
6

TYPE X-4 TRUSS SIGNAGE CLASS VR
3" = 1'-0"

7
TYPE X-5 FDC SIGNAGE

3" = 1'-0"
8

TYPE X-6 SIAMESE CONNECTION SIGNAGE

3" = 1'-0"
9

TYPE X-7 FDC SIGNAGE
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G

8

90.00°

3' - 0"

NEW 3'-0" SINGLE 
OPEN WOOD GATE

EXISTING WOOD 
FENCE TO REMAIN 

WOOD SIDING 

WEATHER BARRIER 

PLYWOOD SHEATHING

GYP. BOARD

2" x 6" BLOCKING, TYP.

1/4" x 4" COUNTERSUNK 
GALV. STEEL PLATE, TYP.

FINISH GRADE

3/8" DIA. GALV. STEEL BOLT 
W/ NUT AND WASHER, END 
PEENED, TYP.

1/4" PER FT. WASH, TYP.

CONCRETE FOOTING

COMPACTED SUBGRADE

3
"

1
/2

"

6 X 6 PT POST

1
' -

 0
"

3
"

3
' -

 6
"

1
' -

 8
"

8

3
' -

 0
"

NEW 3'-0" SINGLE OPEN 
WOOD GATE

EXISTING WOOD FENCE TO 
REMAIN 

EQEQEQEQEQEQEQEQ
TYP.

5' - 0"

POST

RAIL

PICKET

EXISTING BUIDING

SEE PLAN

BLOCK

SELF CLOSING HEAVY DUTY SS 
4 1/2" X 2" A 2 1/4" BUTT HINGE, 
TYP.

6" X 6" CLEAR ROT RESISTANT 
MARINE GRADE WOOD. COATED 
W/ PRESERVATIVES  AND 
SEALED. CHAMFER TOP AND ALL 
SIDES W/ 45 DEG. BEVEL, TYP.

1 1/2" X 3" WOOD PICKET 
FASTENED W/ SS FLAT HEAD 
SCREWS TO WOOD RAILS, TYP. 

MILLED 1 1/2" X 3" WOOD RAIL, 
FASTENED W/ SS SCREWS TO 
POST, TYP.  

FINISH GRADE/ TOP OF CONC. 
FOOTING

1 1/2" X 3" DIAGONAL WOOD 
BRACE AT END/CORNER 
PANELS, BACK SIDE, TYP.

COUNTERSUNK GALV. STEEL 
PLATE, TYP.

6
' -

 6
"

SEE PLAN

6
"

6
"

EQ. EQ. EQ. EQ. EQ. EQ. EQ.

6
' -

 0
"

EQ.

D-HANDLE

EQ.

PLAYLAND MASTER PAINT SCHEDULE

KEY COLOR MANUFACTURER REMARKS

P-1 

P-2 

P-3 

P-4 

P-5 

P-6 

P-7 

P-8

P-9 

P-10 

P-11 

P-12 

P-13

P-14 

P-15 

P-16 

P-17 

P-18 

P-19

P-20

MYSTICAL POWERS #901

HERITAGE RED #HC-181 

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803 

DEEP JUNGLE #595

LUCK OF THE IRISH #588

MAJOLICA GREEN #0013 

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY WHITE MIX

STUCCO TO MATCH P-1

VAN DEUSEN BLUE #HC-156

#RAL9001

FLORIDA BEACHES #900

PIRATES COVE PEACH #903

JADITE #6459

DECISIVE YELLOW #6902

BENJAMIN MOORE

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

BENJAMIN MOORE

SHERWIN WILLIAMS

BENJAMIN MOORE

SHERWIN WILLIAMS

INTERIOR USE ONLY

FOR ALL NEW STUCCO SURFACES

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

SHERWIN WILLIAMS

SHERWIN WILLIAMS

TYPICAL ROLL UP DOOR COLOR

PAINT 15 TYP OF ALL POSTS

PAINT 7 TYP OF ALL PICKETS

PAINT 15 TYP OF ALL RAILS

PAINT 15 TYP OF ALL BRACING
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
FENCE DETAILS

08/23/2022

22-523

3/4" = 1'-0"
1

EX1 GATE PLAN VIEW

1" = 1'-0"
5

WOOD FENCE PIER DETAIL

3/4" = 1'-0"
2

EX2 GATE PLAN VIEW

GATE SCHEDULE

DOOR NUMBER DOOR TYPE WIDTH HEIGHT GATE MATERIAL FINISH HDWR SET REMARKS

EX1 GATE 3'-0" 3'-1" WOOD PAINT PROVIDE SELF
CLOSING HINGES &
D HANDLE. TO BE

APPROVED BY
ARCHITECT

EXIT DEVICE

EX2 GATE 3'-0" 3'-1" WOOD PAINT PROVIDE SELF
CLOSING HINGES &
D HANDLE. TO BE

APPROVED BY
ARCHITECT

3/4" = 1'-0"
6

TYPICAL WOOD PICKET PLAN - GATE

3/4" = 1'-0"
3

TYPICAL WOOD PICKET SINGLE GATE ELEVATION
3/4" = 1'-0"

4
TYPICAL WOOD PICKET SINGLE GATE PAINT ELEVATION

1-118-A-1355-0

606 of 664



Netting to be installed

under roof

STAINLESS STEEL CABLE
3/32" DIA. 7X7-49 STRAND

STAINLESS STEEL ROPE CLAMPS
FOR 3/32" CABLE - 2 PER CONNECTION
3" CABLE TURN-BACK MINIMUM

STAINLESS STEEL THIMBLE
AT ALL LOOP CONNECTIONS

STAINLESS STEEL TURNBUCKLE
4X1/4 - S.W.L. @ 450LBS

STAINLESS STEEL EYEBOLT W/NUT
9/16"ID X 1/4-20 STEM
115,000 PSI TENSILE

SIDEWINDER CABLE GUIDE

SWT-15 FOR 1/2 STL. (24"O.C.)

ALL STAINLESS STEEL
NET RINGS HOLD BIRD
NETTING TO CABLE
SYSTEM. ONE RING IN
EVERY MESH

FINISHED INSTALLATION
TO BE TAUT, FREE OF
WRINKLES, GAPS AND
OPENINGS.

BIRD NETTING TO BE INSTALLED TIGHT 
UNDER BUILDING TRUSS. 
ACCESS ZIPPERS TO BE COORDINATED WITH 
WITH LOCATION OF SPRINKLER HEADS.
COLOR TO BE SELECTED BY ARCHITECT.  

3/4"

3/4"

12-PLY(4X3), HIGH DENSITY
POLYETHYLENE NET STRANDS
WITH 75LB(34.KG) KNOTTED
BREAKING STRENGTH

SEAMLESS KNOTTED NETTING
WITH TRUE UNFOLD/UNROLL
READINESS. NO STRETCHING
OR SIZING REQUIRED

3/4" PLYWOOD 
SUBFLOOR

CEILING FRAMING

GYPSUM BOARD 
CEILING

EXISTING ROOF FRAMING

T1-11 PLYWOOD

CEILING FRAMING

GYPSUM BOARD CEILING

BLOCKING AS 
REQUIRED

WALL FRAMING

T1-11 PLYWOOD

3/4" PLYWOOD 
SUBFLOOR

CEILING FRAMING

GYPSUM BOARD CEILING

BLOCKING AS 
REQUIRED

WALL FRAMING

FIELD JOINT
CEILING FRAMING

1/2" GYPSUM BOARD CEILING

1/2" SOUND DEADENING BOARD

FACTORY GLUED JOINT

5/8" PLYWOOD FLOOR GLUED 
TO WOOD STRINGERS

EXISTING TRUSS 

NEW SOLID BEAM; SEE 
STRUCTURAL DRAWINGS FOR 
SIZE

FAN; COLOR TO BE 
SELECTED BY ARCHITECT

MOUNTING PLATE AND 
SCREWS AS RECOMMENDED 
BY MANUFACTURER

COLUMN LINE 
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
CEILING DETAILS

08/23/2022

22-523

4
NET DETAILS - TRUSS NET LOCATION

7
NET DETAILS - SUPPORT CABLE CONNECTIONS

8
NET DETAILS - NET CABLE CONNECTION

9
NET DETAILS - BIRD NETTING PARTIAL VIEW

1 1/2" = 1'-0"
2

GYPSUM CEILING  FRAMING DETAIL

1 1/2" = 1'-0"
5

T1-11 FRAMING DETAIL
1 1/2" = 1'-0"

6
T1-11 FRAMING PARALLEL TO WALL

1 1/2" = 1'-0"
3

GYPSUM CEILING  FRAMING PARALLEL TO WALL
1 1/2" = 1'-0"

1
1 HOUR NON-COMBUSTILE FLOOR CEILING- LUMBER JOISTS- UL L504

1/2" = 1'-0"
10

FAN MOUNTING DETAIL
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D

E

4 5

10' - 0"

1
0

' -
 0

"

HP LPLP

SLOPE= 2" / 12" SLOPE= 2" / 12"

ROOF 2

ROOF 1

ROOF RIDGE

REMOVE EXISTING METAL 
FLASHING, IF ANY. PROVIDE NEW 16 
oz COPPER FLASHING (NAILED TO 
THE DECK, NOT TO VERTICAL WALL)

NEW WATER BARRIER & METAL 
FLASHING 5" MIN UP CUPOLA WALL

CAP SHINGLE-DO NOT NAIL. INSTALL 
WITH ASPHALT PLASTIC CEMENT

ASPHALT PLASTIC CEMENT

ASPHALT SHINGLES CERTAINTEED 
LANDMARKED PRO; COLOR AS 
SELECTED BY ARCHITECT.

WEATHER  BARRIER

EXISTING LAMELLA 
WOOD ROOF DECKING. 
SEE STRUCTUAL 
DRAWINGS.  

WOOD ROOF GIRDGER 
SEE STRUCTURAL 
DRAWINGS.

EXTERIOR GRADE MDO 
PLYWOOD

± 1' - 1" VIF

±
 1

' -
 1

" 
V

IF

ELASTOMERIC SEALANT, TYP

GRANULATED CAP SHEET FULLY ADHERE AND SBS-
BITUMEN ROOF FLASHING OVER METAL FLASHING

METAL DRIP FLASHING,  PRIME AND PAINT 
METAL FLANGE TO MATCH FACADE COLOR, 
SET IN MASTIC & FASTEN 3" O.C. STAGGERED

0.05" HALF ROUND ALUMINUM GUTTER
COLOR, PT-1

1/2" ROOF COVER BOARD

EXTENDED ROOF LINE

1" X 13" FASCIA BOARD 

3
/4

" 
M

IN

SLOPE 1/4"/12"

EXTERIOR SOFFIT BOARD

TAPERED INSULATION, R-30 MIN

1' - 0"  SBS ROOFING

4" MIN

VARIES, SEE PLANS

B

8
" 

M
IN

4"

1" EJ

EXISTING FIRE WALL, 
PER UL DESIGN #U906

EXISTING CONSTRUCTION

BACKER ROD AND SEALANT TYP

RIGLET FLASHING

EXPANSION JOINT COVER 

INSULATION IN TPE VI ROOF 
MEMBRANE RETAINER NAILED TO 
CURB WITH FASTENERS AT 8" OC

2"X12" TREATED WOOD CURB 
CHAMFER TO DRAIN

TREATED WOOD CANT

2"X6" TREATED WOOD BLOCKING

FULLY ADHERED 2-PLY SBS-
BITUMEN ROOF MEMBRANE WITH 
1-PLY FLASHING MIN 4" ABOVE AND 
BELOW CANT

MIN 3.5" TAPERED RIDGED 
INSULATION SLOPED MIN 1/4"/12" TO 
GUTTER, MIN R-30

1/2" COVER BOARD

1-PLY SBS-BITUMEN VAPOR BARRIER 
TURN PLY 6" OVER INSULATION TYP

BATT-INSULATION OR MINERAL FIBER 
INSULATION WHERE FIRE RATED AT 
ROOF EDGE, MIN R-20

WOOD ROOF CONSTRUCTION, REFER 
TO STRUCTURAL DRAWINGS

2X10 ROOF 
JOISTS 24" O.C.

WD FASCIA

COUNTER FLASHING

WD SOFFIT

WD SIDING OVER 
WEATHER  BARRIER 
AND SHEATHING

ASPHALT SHINGLES 
CERTAINTEED 
LANDMARKED PRO; 
COLOR AS SELECTED 
BY ARCHITECT. 
UNDERLAYMENT
SHEATHING

ICE BARRIER (ICE & 
WATER SHIELD) FROM 
FASCIA TO 4' UP ROOF

1
/4

"
3

/8
"

LOUVER AS 
SCHEDULED

PRESSURE TREATED 
BLOCKING AS 
REQUIRED

FLASHING AND SEALANT 
W/ BACKER ROD

ASPHALT SHINGLES 
UNDERLAYMENT
SHEATHING

METAL FLASHING

3
/8

"

WD STUD WALL 
FRAMING

EXISTING WOOD 
TRUSS

ICE BARRIER (ICE 
& WATER SHIELD) 

SEE STRUCTURAL 

EXISTING ROOF 
FRAMING 
RAFTER. VIF 

WD FASCIA

RECESSED LIGHT 
AS SCHEDULED

COUNTER 
FLASHING

WD SOFFIT

EXISTING

TO MATCH

WD SIDING OVER 
AIR/MOISTURE 
BARRIER AND 
SHEATHING

EXSITNG WALL 
FRAMING. VIF

WD FASCIA
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SOUTHEAST ARCADE BUILDING
ROOF MONITOR DETAILS

08/23/2022

22-523

1/2" = 1'-0"
1

ENLARGED ROOF MONITOR PLAN3" = 1'-0"
3

ROOF DETAILS - MONITOR /ROOF CONNECTION DETAIL

1 1/2" = 1'-0"
4

EXISTING ROOF EAVE WTIH SBS

1 1/2" = 1'-0"
6

TYPICAL SBS ROOF TO EXISTING EXTERIOR WALL FLASHING DETAIL

1 1/2" = 1'-0"
2

ROOF MONITOR SECTION

1-118-A-1357-0

1 1/2" = 1'-0"
5

TYPICAL EXTERIOR SOFFIT DETAIL
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2"

SEE DOOR SCHEDULE

DOOR WIDTH 2"

2
"

S
E

E
 D

O
O

R
 S

C
H

E
D

U
L

E

D
O

O
R

 H
E

IG
H

T

ANCHOR TO 
PARTITION 

AS REQUIRED
(TYP.)

ANCHOR TO PARTITION 
AS REQUIRED

(TYP.)

TYPE 1

H.M. FRAME

ROLL UP DOOR 
ASSEMBLY AND 
HOUSING

4"x4" STEEL POST

ROLL UP DOOR 
SLATS

ROLL UP DOOR 
GUIDE

TRIM

WOOD TRIM

GYP. BOARD

PLYWOOD 
SHEATHING

WOOD SIDING

DOOR, AS 
SCHEDULED

GYP. BOARD

PLYWOOD

WOOD SIDING

SEE SCHEDULE 

DOOR WIDTH

S
E

E
 S

C
H

E
D

U
L
E

 

D
O

O
R

 H
E

IG
H

T

TYPE A-2

3
' -

 2
"

SEE SCHEDULE

DOOR WIDTH

3"

S
E

E
 S

C
H

E
D

U
L
E

D
O

O
R

 H
E

IG
H

T

1
0
"

FLUSH
H.M. DOOR

TYPE C

OVERHEAD  ROLL-UP DOOR

TYPE A-1

DOUBLE PANEL 
H.M. DOOR

S
E

E
 D

O
O

R
 S

C
H

E
D

U
L
E

D
O

O
R

 H
E

IG
H

T

SEE DOOR SCHEDULE

DOOR WIDTH

3
' -

 2
"

3"

8
"

TYPE D

DOUBLE PANEL 
DOUBLE H.M. DOOR

S
E

E
 D

O
O

R
 S

C
H

E
D

U
L
E

D
O

O
R

 H
E

IG
H

T

SEE DOOR SCHEDULE 

DOOR WIDTH

3
' -

 2
"

3"

8
"

8
"

0
' -

 1
0

 5
/8

"
1

/3
0

' -
 7

 5
/8

"
2

/3
0

' -
 7

 5
/8

"

0' - 7 5/8" 0' - 7 5/8"

0
' -

 7
 5

/8
"

2
/3

0
' -

 7
 5

/8
"

1
/3

0
' -

 1
0

 5
/8

"

0' - 7 5/8" 0' - 7 5/8"

GYP BOARD, TYP

MOISTURE RESITANT 
SHEATHING 

DOOR, AS SCHEDULED

WEATHER BARRIER 

1X4 WOOD TRIM, TYP

WOOD SIDING

DOOR STOP

DOOR 
FRAME

EXTERIOR

INTERIOR

SEALANT AND 
BACKER ROD

GYP BOARD, TYP

DOOR, AS 
SCHEDULED

DOOR STOP

DOOR 
FRAME

2
"

1/2"

AS SCHEDULED

PARTITION

GYP BOARD, TYP

DOOR, AS 
SCHEDULED

DOOR STOP

DOOR 
FRAME2"

1
/2

"

A
S

 S
C

H
E

D
U

L
E

D

P
A

R
T

IT
IO

N

SEALANT 

ALUMINUM SADDLE 
THRESHOLD

DOOR FRAME

INTERIOR EXTERIOR

SCHEDULED  DOOR

WATER PROOFING

LINE OF WP BEYOND

2x6 WOOD PLANK

1
/2

"

3/4"

TRIM

1 3/4"

3/4" DOOR FRAME

GYP BOARD, TYP

MOISTURE RESITANT 
SHEATHING 

DOOR, AS 
SCHEDULED

WEATHER BARRIER 

1X4 WOOD TRIM, TYP

WOOD SIDING

DOOR STOP

DOOR FRAME

EXTERIOR INTERIOR

SEALANT AND 
BACKER ROD

INTERIOREXTERIOR

2X6 IPE

2X6 IPE TRANSITION
SIZING AND APPEARANCE 
TO MATCH IPE DECKING 
IN KIND

2X6 IPE 
DECKING

ROLL UP 
DOOR AS 
SCHEDULED

WATER 
PROOFING

T.O. SLAB
-0'-1 1/2"

T.O. FLOOR
0'-0"

1/4"

ADHESIVE

FLEXIBLE FOAM SEALANT 
(SILL GASKET)
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SA-A-91

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
DOOR & HARDWARE SCHEDULE

08/23/2022

22-523

1. CONTRACTOR TO CONFIRM ALL DOOR SIZES IN FIELD PRIOR TO ORDERING.
2. THE CONTRACTOR SHALL EXAMINE THE DRAWINGS, SCHEDULE AND SPECIFICATIONS AND FURNISH PROPER HARDWARE FOR ALL OPENINGS WHETHER LISTED OR NOT. COMPLETE SHOP DRAWINGS SHALL BE PROVIDED FOR APPROVAL PRIOR TO PURCHASE.
3. ALL EXIT DOORS SHALL BE OPENABLE FROM THE EGRESS SIDE WITHOUT THE USE OF A KEY OR SPECIAL KNOWLEDGE.
4. VERIFY DIMENSIONS OF EXISTING OPENING AND DOORS BEFORE ORDERING.
5. CONTRACTOR SHALL COORDINATE AND VERIFY LOCATION OF RECESSED FLOOR CLOSERS, PIVOTS, ETC. WITH EXISTING FLOOR SLABS AND OTHER FIELD CONDITIONS PRIOR TO ORDERING TO ENSURE PROPER CLEARANCES AND DEPTHS ARE ALLOWED.

GENERAL DOOR SCHEDULE NOTES

3" = 1'-0"
1

ROLL-UP DOOR HEAD DETAIL
3" = 1'-0"

2
ROLL-UP DOOR JAMB DETAIL

SOUTH EAST ARCADE DOOR SCHEDULE

DOOR
NUMBER FROM ROOM TO  ROOM TYPE

DOOR FRAME DETAIL

FIRE
RATING R-VALUE U-VALUE

HARDWARE
SET REMARKS

NEW
OPENING

EX.
OPENING

PANEL
TYPE WIDTH HEIGHT

DOOR
THICKNESS MATERIAL

GLAS
S

FINISH/COLOR

FRAME TYPE MATL FINISH HEAD JAMB THRESHOLD INSIDE OUTSIDE

100A ARCADE AREA EXTERIOR OVERHEAD DOOR - X C 8' - 6" 8' - 0" steel NO P-16 P-16 INTERIOR FACE OF
WALL MOUNTING

steel P-16 1 2 8 - - 0.31 4 MOTORIZED

100B ARCADE AREA EXTERIOR SINGLE PANEL X - A-1 3' - 0" 7' - 3" 0' - 1 3/4" H.M. NO TBD TBD 1 H.M. TBD 3 4 8 - - 11

100C ARCADE AREA EXTERIOR OVERHEAD DOOR - X C 8' - 0" 7' - 0" steel NO P-16 P-16 INTERIOR FACE OF
WALL MOUNTING

steel P-16 1 2 7 - 0.31 4 MOTORIZED

100D ARCADE AREA EXTERIOR OVERHEAD DOOR X - C 18' - 0" 10' - 0" steel NO P-16 P-16 INTERIOR FACE OF
WALL MOUNTING

steel P-16 1 2 7 45 MIN. - 0.31 4 FIRE RATED CONNECTED TO FIRE ALARM SYSTEM,
TYP. / MOTORIZED

100E ARCADE AREA EXTERIOR OVERHEAD DOOR X - C 18' - 0" 10' - 0" steel NO P-16 P-16 INTERIOR FACE OF
WALL MOUNTING

steel P-16 1 2 7 45 MIN. - 0.31 4 FIRE RATED CONNECTED TO FIRE ALARM SYSTEM,
TYP. / MOTORIZED

100F ARCADE AREA EXTERIOR OVERHEAD DOOR X - C 18' - 0" 10' - 0" steel NO P-16 P-16 INTERIOR FACE OF
WALL MOUNTING

steel P-16 1 2 7 45 MIN. - 0.31 4 FIRE RATED CONNECTED TO FIRE ALARM SYSTEM,
TYP. / MOTORIZED

100G ARCADE AREA EXTERIOR SINGLE PANEL - - A-1 3' - 0" 7' - 3" H.M. NO TBD TBD 1 H.M. TBD 3 4 8 45 MIN. - - 9 RATED DOOR AND FRAME. 180 DEGREE SWING DOOR

100H HALL ARCADE AREA SINGLE PANEL X - A-2 3' - 0" 7' - 3" 0' - 1 3/4" H.M. NO TBD TBD 1 H.M. TBD 5 6 - - - - 3

100J CLOSET ARCADE AREA SINGLE PANEL X - A-2 3' - 0" 7' - 3" 0' - 1 3/4" H.M. NO TBD TBD 1 H.M. TBD 5 6 - 45 MIN. - - 8

102 SPRINKLER
ROOM

EXTERIOR DOUBLE PANEL X - D 6' - 0" 7' - 3" 0' - 1 3/4" H.M. NO TBD TBD 1 H.M. TBD 3 4 8 - - - 10

103 ELECTRICAL
ROOM

EXTERIOR DOUBLE PANEL X - D 6' - 0" 7' - 3" 0' - 1 3/4" H.M. NO TBD TBD 1 H.M. TBD 3 4 8 - - - 10

200 HALL MEZZANINE SINGLE PANEL X - A-2 3' - 0" 7' - 3" 0' - 1 3/4" H.M. NO TBD TBD 1 H.M. TBD 5 6 - - - - 3

3" = 1'-0"
4

HM DOOR JAMB DETAIL - EXTERIOR

3" = 1'-0"
5

H.M. DOOR FRAME-HEAD DETAIL- INTERIOR
3" = 1'-0"

6
H.M. DOOR FRAME-JAMB DETAIL- INTERIOR

3" = 1'-0"
8

EXTERIOR DOOR SILL DETAIL - TR-01

3" = 1'-0"
3

HM DOOR HEAD DETAIL - EXTERIOR

3" = 1'-0"
7

IPE TO WOOD PLANK TRANSITION- TR-04

1-118-A-1358-0
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WOOD TRIM

WATER RESISTIVE 
BARRIER 
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STEEL CHANNEL
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SA-A-92

FRAME MUST BE REMOVED FOR CLEANING AND 
EXTENSIVE RUST REMOVAL, STRAIGHTENING OF 
BENT SECTIONS, WELDING OR SPLICING IN OF 
NEW SECTIONS AS NEEDED, AND REGLAZING. 
PROVIDE CAULKING AND WEATHERSTRIPPING.

RESTORED WINDOW  

GYP BOARD , STUD 
FACING GLASS 
PAINTED BLACK

1" GWB LINER

STEEL CH STUD

1
'-
4

" 
M

A
X

0' - 3 1/8"

0' - 7 5/8"

1 HOUR SHAFT WALL ENCLOSED 
AT WINDOW UL DESIGN # U415

INTERIOR EXTERIOR 

SA-A-92
A

2X6 CONTINUOUS WOOD BLOCKING 

1/4" CONTINUOUS WOOD TRIM

LOUVER AS SPECIFIED. REFER 
TO MECHANICAL DRAWINGS.

METAL ANGLE SECURED TO 
WOOD FRAMING AND LOUVER 

PLYWOOD BLOCKING 

VARIES

EXTERIOR

INTERIOR

SEALANT WITH BACKER ROD 
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
WINDOW, LOUVERS SCHEDULES & DETAILS

08/23/2022

22-523

3" = 1'-0"
A

WINDOW HEAD - DETAIL

3" = 1'-0"
C

WINDOW JAMB - DETAIL
3" = 1'-0"

B
WINDOW SILL - DETAIL

SOUTH EAST ARCADE WINDOW SCHEDULE

WINDOW
NUMBER LEVEL

WINDOW
TYPE OPERATION ROUGH WIDTH ROUGH HEIGHT

SILL
HEIGHT

WINDOW
MATERIAL FINISH

EXTERIOR
TRIM REMARK

W-1 GROUND
FLOOR

1 FIXED AND CASEMENT 7' - 6 3/4" 5' - 0 3/4" 3' - 0" STEEL Black P-7 REFER TO DETAILS A, B, & C ON THIS SHEET

W-2 GROUND
FLOOR

1 FIXED AND CASEMENT 7' - 6 3/4" 5' - 0 3/4" 3' - 0" STEEL Black P-7 REFER TO DETAILS A, B, & C ON THIS SHEET

W-3 GROUND
FLOOR

1 FIXED AND CASEMENT 7' - 6 3/4" 5' - 0 3/4" 3' - 0" STEEL Black P-7 REFER TO DETAILS A, B, & C ON THIS SHEET

W-4 GROUND
FLOOR

1 FIXED AND CASEMENT 7' - 6 3/4" 5' - 0 3/4" 3' - 0" STEEL Black P-7 REFER TO DETAILS A, B, & C ON THIS SHEET

W-5 GROUND
FLOOR

1 FIXED AND CASEMENT 7' - 6 3/4" 5' - 0 3/4" 3' - 0" STEEL Black P-7 REFER TO DETAILS A, B, & C ON THIS SHEET

W-6 GROUND
FLOOR

1 FIXED AND CASEMENT 7' - 6 3/4" 5' - 0 3/4" 3' - 0" STEEL Black P-7 REFER TO DETAILS A, B, & C ON THIS SHEET

W-7 GROUND
FLOOR

1 FIXED AND CASEMENT 7' - 6 3/4" 5' - 0 3/4" 3' - 0" STEEL Black P-7 REFER TO DETAILS A, B, & C ON THIS SHEET

W-8 GROUND
FLOOR

1 FIXED AND CASEMENT 7' - 6 3/4" 5' - 0 3/4" 3' - 0" STEEL Black P-7 REFER TO DETAILS A, B, & C ON THIS SHEET

1 1/2" = 1'-0"

EXISTING WINDOW ELEVATION TYPE 1

3" = 1'-0"
1

ENCLOSED SHAFT WINDOW

NOTE: GC TO VERIFY ALL DIMENSIONS

VIF

VIF

VIF

VIF

VIF

VIF

VIF

VIF

VIF

VIF

VIF

VIF

VIF

VIF

VIF

VIF

6" = 1'-0"
2

TYPICAL LOUVER JAMB DETAIL

VIF

VIF

VIF

VIF

VIF

VIF

VIF

VIF

1-118-A-1359-0
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CONCRETE SLAB

EPOXY FLOORING SYSTEM WITH 
MOISTURE TOLERANT SELF LEVING 
BASE COAT

V
A

R

EPOXY FLOORING

3/4" RADIUS COVE

1/8”

COVE
HEIGHT 4”-6”

DOOR SWEEP 
WEATHERSTRIPPING

ALUMINUM SADDLE 
THRESHOLD

DOOR, AS 
SCHEDULED

DOOR FRAME

INTERIOREXTERIOR

DOOR STOP

2

1
2

1

1/
4"

1/
4"1/
4"

1/
4"

3/
4"

2X6 WOOD DECK

ALUMINUM SAME HEIGHT 
TRANSITION PROFILE

2X6 IPE BOARDWALK

2

1

2

1

1/
4"

1. SEE SPECIFICATIONS FOR GYPSUM BOARD AND OTHER WALL BOARD TYPES, 
APPLICATIONS AND THICKNESSES UNLESS NOTED OTHERWISE ON THE DRAWINGS.

2. REFER TO THE LATEST EDITION OF UNDERWRITERS LABORATORIES INC.  FIRE 
RESISTANCE DIRECTORY FOR ADDITIONAL REQUIREMENTS ON UL RATED ASSEMBLIES AS 
NOTED IN THE PARTITION DESCRIPTIONS.  WHERE UL# IS NOTED USE UL IN LIEU OF CHART 
ABOVE.

3. SOUND RATED PARTITIONS TYPES:  WALL TYPE DESIGNATIONS INDICATED WITH AN "S"              
ARE SOUND RATED AND REQUIRE SAFB  (SOUND ATTENUATION FIRE BATT/BLANKET 
INSULATION) AND ACOUSTICAL SEALANT.

GENERAL WALL/PARTITION NOTES:

XXS

EXTERIOR

TWO SIDED - ONE LAYER

1
EXTERIOR WALL - NOT RATED

HEAD

PLAN

BASE

7"
UON

3/4" GYPSUM WALL BOARD,
TYPE-X CONTINUOUS TO UNDERSIDE OF ROOF 
FOR RATED WALL

2X6, REFER TO STRUCTURAL

CONTINUOUS 2x4 PLATE ANCHORED TO 
FLOOR, REFER TO STRUCTURAL

FLOOR AND BASE, AS SCHEDULED

CONTINUOUS DOUBLE 2x6 
TOP PLATE ANCHORED TO 
STRUCTURE ABOVE

FINISH CEILING, AS SCHEDULE

CONTINUOUS SEAL GASKET 

EXT. INT.

5/8" EXTERIOR SHEATHING
RATED SHEATHING FOR RATED WALL

1 LAYER 5/8" IMPACT & MOLD-RESISTANT GYP. BD. UP TO 8' A.F.F. 
AND 5/8" MOLD-RESISTANT GYP. BD. TO CEILING ON THE 
INTERIOR SIDE

METAL TRIM WHERE STRUCTURE 
ABOVE IS FINISHED CEILING

6" EXTERIOR WALL BASE, AS SCHEDULED

1A
EXTERIOR WALL - 1 HR RATED - BXUV.V346-ANSI/UL 263

5/8” GWB-X , M-BLOC – MOISTURE RESISTANT, 2X6 WOOD STUD, 5/8”
GWB-X, M-BLOC , ¾” FIRE-RETARDANT SHEATHING, 1/8” DRAINAGE 
TYPE WEATHER BARRIER ,WOOD SIDING 

1X8 HORIZONTAL PAINTED WOOD SIDING
FOR RATED ASSEMBLY

WEATHER BARRIER

TWO SIDED - ONE LAYER

5-1/2" WOOD STUDS
1 LAYER 5/8" GYP. BD. EACH SIDE. 

INTERIOR PARTITION - NO RATING

HEAD

PLAN

BASE

METAL TRIM WHERE STRUCTURE 
ABOVE IS FINISHED CEILING

4-1/4"

STRUCTURE

5/8" GYPSUM WALL BOARD,
BOTH SIDES

2X4 STUD, REFER TO STRUCTURAL

CONTINUOUS WOOD RUNNER 
CHANNEL ANCHORED TO 
FLOOR, REFER TO STRUCTURAL

FLOOR AND BASE
AS SCHEDULED

CONTINUOUS SEALANT

FINISH CEILING WHERE REQUIRED, 
SEE SCHEDULE

CONTINUOUS SEALANT

2

DOUBLE 2X4 TOP PLATE TO BE 
ATTACHED TO STRUCTURE ABOVE

EXTERIOR

TWO SIDED - ONE LAYER

6-1/4" 
UON

5/8" GYPSUM WALL BOARD 
TYPE-X RATED GYPSUM WALL BOARD 
CONTINUOUS TO ROOF FOR RATED WALL

2x4, REFER TO STRUCTURAL

CONTINUOUS 2x4 PLATE ANCHORED TO 
FLOOR, REFER TO STRUCTURAL

FLOOR AND BASE, AS SCHEDULED

CONTINUOUS DOUBLE 2x6 
TOP PLATE ANCHORED TO 
STRUCTURE ABOVE

CONTINUOUS SEALANT

EXT.

5/8" EXTERIOR SHEATING WITH PAINTED FINISH
RATED SHEATHING FOR RATED WALL

WEATHER BARRIER

INT

WOOD TRIM

1B
1 LAYER 5/8" EXTERIOR PAINTED FINISH PLYWOOD
1 LAYER 5/8" GYPSUM BOARD FLOOR TO CEILING

1C
5/8” GWB-X , M-BLOC – MOISTURE RESISTANT, 2X6 WOOD STUD, 5/8”
GWB-X, M-BLOC , ¾” FIRE-RETARDANT SHEATHING, 1/8” DRAINAGE TYPE 
WEATHER BARRIER ,WOOD TRIM 

EXTERIOR WALL - NOT RATED

EXTERIOR WALL - 1 HR RATED - BXUV.V346-ANSI/UL 263

6" EXTERIOR WALL BASE, AS SCHEDULED

5-1/2" WOOD STUDS
1 LAYER 5/8" GYP. BD.  
1 LAYER 5/8" RATED GYP. BD.  

INTERIOR PARTITION - 1 HR RATING (ONE-SIDE)
2A

5/8" RATED GYPSUM WALL BOARD,
ONESIDE

HEAD

PLAN

BASE

1
/2

"

FLASHING 

MOISTURE RESISTANT PLYWOOD 

PRESSURE TREATED WOOD BLOCKING

THRESHOLD 

2x6 WOOD DECK OVER WOOD JOISTS, 
REFER TO STRUCTURAL 

2
1

2

1

1/
4"

1/
4"

1/
4"

1/
4"

COVE HEIGHT
4”-6”

GYP BD

SCHLUTER STRIP

HARD BOARD (THICKNESS AS REQUIRED)

3/4” RADIUS COVE
1/8”

EPOXY FLOORING6" SOLID WOOD BASEBOARD SEE 
FINISH SCHEDULE FOR COLOR 
AND FINISH

WALL ASSEMBLY

FLOOR ASSEMBLY

6
"3/4"

T.O.F.

0' - 0"

WOOD SIDING 

AIR MOISTURE BARRIER

PLASTIC BASE

WP

SHEATHING 

T.O.F.F.

0' - 0"

0
' -

 8
"

5/8" 5 1/2" 3/4" 1/8"
3/4"

7 3/4"

BOARDWALK

BLOCKING AS REQ'D

AIR/MOISTURE BARRIER

0' - 0 1/4"

A
LI

G
N

FURRING OPTIONAL

2x6 PRESSURE TREATED WOOD PLANK

T.O.F.F.

0' - 0"

DRAINAGE MAT

GRAVEL AS REQ'D

PRESSURE TREATED WOOD GIRDER

PRESSURE TREATED WOOD JOIST

NOTE:
VAPOR RETARDENT TO BE USED WHERE BATT 
INSULATION IS USED AT FLOOR AS REQUIRED 
BY ENERGY CODE COMPLIANCE

SEALANT

3/4" PLYWOOD 
SUBFLOOR

NEW 2X8 JOISTS

2X6 WOOD DECK

T1-11 PLYWOOD

IN
T

E
R

IO
R

E
X

T
E

R
IO

R

IPE TRANSITION
SIZING AND APPEARANCE TO 
MATCH IPE DECKING IN KIND

IPE DECKING WITH 
MIN 1/8" SPACEING

2X6 WOOD DECKING

DOOR AS 
SCHEDULED

FRAMING MEMBERS
- SEE STRUCTURAL 
DRAWINGS

A.F.F.

0' - 0"
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INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
PARTITION TYPES AND FLOORING DETAILS

08/23/2022

22-523

6" = 1'-0"
4

EPOXY FLOOR TYPICAL DETAIL6" = 1'-0"
5

EPOXY FLOORING- CAPLESS COVE BASE DETAIL

3" = 1'-0"
2

EXTERIOR DOOR SILL DETAIL - TR-02
6" = 1'-0"

3
WOOD TO WOOD DETAIL

3" = 1'-0"
1

WOOD TO WOOD DECK TRANSITION DETAIL_TR-01

6" = 1'-0"
6

EPOXY FLOORING- COVE BASE DETAIL (BUILT OUT WALL)
3" = 1'-0"

7
WOOD BASE

1 1/2" = 1'-0"
8

EXTERIOR WALL SILL DETAIL WITH PLASTIC BASE
3" = 1'-0"

9
EXTERIOR WALL SILL DETAIL

1 1/2" = 1'-0"
10

WOOD FLOOR CONSTRUCTION DETAIL

1 1/2" = 1'-0"
11

MEZZANINE FLOOR ASSEMBLY
3" = 1'-0"

12
IPE DECK TO WOOD PLANK DETAIL_ TR-04
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3/4" SELECT PINE CUT 
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EXISTING OR NEW COLUMN. SEE 
STRUCTURAL DRAWINGS
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PRE-DRILL AND COUNTERSUNK 
SCREWS. PATCH AND SAND PRIOR 
TO FIELD PAINTING
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3/4" SELECT PINE CUT FOR TIGHT POINT 
NAIL ONLY DO NOT GLUE
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STRUCTURAL DRAWINGS
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4
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PRESSURE TREATED WOOD 
BLOCKING AS REQUIRED

PRESSURE TREATED 
WOOD BLOCKING AS 
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EXISTING OR NEW COLUMN. 
SEE STRUCTURAL DRAWINGS
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PRESSURE TREATED 
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SEE STRUCTURAL DRAWINGS

3/4" SELECT PINE CUT FOR TIGHT 
POINT NAIL ONLY DO NOT GLUE

5
" 

T
Y

P
3

/4
"

3
/4

"
3

/4
"

3
/4

"

3/4" SELECT PINE CUT FOR TIGHT 
POINT NAIL ONLY DO NOT GLUE

1' - 1 1/2" TYP

5" TYP3/4" 3/4" 3/4" 3/4"

SPLINE CONNECTION TYP

3
/4

"
3

/4
"

3
/4

"
3

/4
"

1
' -

 1
 1

/2
" 

T
Y

P

3/4" 3/4"

1' - 1 1/2" TYP

PRESSURE TREATED 
WOOD BLOCKING AS 
REQUIRED
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SEE STRUCTURAL DRAWINGS

3/4" SELECT PINE CUT 
FOR TIGHT POINT NAIL 
ONLY DO NOT GLUE
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FIELD PAINTING
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TO FIELD PAINTING
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SA-A-94

INFRASTRUCTURE REHABILITATION - PHASE 3
PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING
COLUMN DETAILS

08/23/2022

22-523

3" = 1'-0"
2

COLUMN DETAIL AT BASE

3" = 1'-0"
3

COLUMN DETAIL AT BASE SHAFT
3" = 1'-0"

5
COLUMN DETAIL AT CAPTIAL

3" = 1'-0"
6

COLUMN DETAIL AT CAPITAL 2
3" = 1'-0"

7
COLUMN DETAIL AT CAPITAL 3

PAINTING SCHEDULE

KEY MANUFACTURER SWATCH NAME / # REMARKS

P- 1

P- 2

P- 3

P- 4

P- 5

COLOR

MYSTICAL POWERS #901 BENJAMIN MOORE

HERITAGE RED #HC-181

NEW YORK STATE OF MIND #805

LAZY SUNDAY #803

DEEP JUNGLE #595

SHERWIN WILLIAMS

KEIM

---

---

---

---

---

P- 6 LUCK OF THE IRISH #588 ---

P- 7

P- 8

P- 9

P- 10

P- 11

P- 12

P- 13

P- 14

P- 15

MAJOLICA GREEN #0013

ANTELOPE CANYON #125

FORSYTHIA #6907

CAPE BLUE #1642

WHITE SNOW #9541

TRICORN BLACK #6258

READY MIX WHITE

STUCCO PAINT TO MATCH P-1

VAN DEUSEN BLUE #HC-156

SHERWIN WILLIAMS

SHERWIN WILLIAMS

SHERWIN WILLIAMS

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

BENJAMIN MOORE

INTERIOR USE ONLY

6" = 1'-0"
1

SPLINE CONNECTION DETAIL

NOTES:
1. KILN DRIED WOOD IS TO BE USED FOR COLUMN CLADDINGS.
2. PRESSURE-TREATED WOOD ARE TO BE USED FOR BLOCKING SUBSTRATE AS 

REQUIRED BY CLADDING INSTALLATIONS.
3. STAINLESS STEEL NAILS FASTENERS ARE TO BE USED FOR CLADDDING, 

BLOCKING INSTALLATIONS.
4. HARDWOOD IS TO BE USED FOR SPLINE SHIM CLADDIING CONNECTION.
5. SPLICE WOOD CLADDING PANEL OF INDIVIDUAL PIECES WHEN PANEL WIDTH    

EXCEEDS WIDTH OF WOOD PLANK AVAILABLE
6. ALL DIMENSIONS TO BE VERIFIED IN FIELD

1" = 1'-0"
9

COLUMN DETAIL

3" = 1'-0"
8

COLUMN CAPITAL DETAIL

3" = 1'-0"
10

SECTION- COLUMN BASE
3" = 1'-0"

11
ELEVATION- COLUMN BASE

1-118-A-1361-0
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ACV
ALARM CHECK VALVE

B.O.P.
BOTTOM OF PIPE

1. DIMENSIONS, LOCATIONS AND SIZES INDICATED ON THE PLANS AND THE ELEVATION

ARE APPROXIMATE AND SHALL BE VERIFIED BY FIELD INSPECTION BY THE CONTRACTOR.

2. SOME EXISTING PIPE AND EQUIPMENT IS SHOWN FOR CLARIFICATION OF THIS

CONTRACT, BUT MUST BE PROTECTED BY THE CONTRACTOR.

3. NO WORK SHALL BE INITIATED UNTIL A WORK PERMIT IS OBTAINED BY THE

CONTRACTOR AND A SAFETY PLAN IS SUBMITTED AND IS APPROVED.

4. CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL PERMITS, EQUIPMENT USE

PERMITS, ALL INSPECTION APPROVALS, AND LETTER OF COMPLETION FROM THE

DEPARTMENT OF BUILDINGS FOR WORK UNDER THIS CONTRACT AS APPLICABLE.

5. ANY EXISTING MATERIALS, PIPING, ETC., NOT INDICATED FOR DEMOLITION WHICH ARE

REMOVED BY THE CONTRACTOR IN ORDER TO INSTALL NEW  WORK SHALL BE

REINSTALLED BY THE CONTRACTOR. IF EXISTING WORK IS DAMAGED IT SHALL BE

REPLACED AT THE CONTRACTOR'S EXPENSE. ALL SURFACES OR FINISHES THAT ARE

DAMAGED OR OTHERWISE AFFECTED BY WORK OF THIS CONTRACT SHALL BE PATCHED,

REPAIRED, PAINTED OR REPLACED TO MATCH THE PRE-EXISTING CONDITION AND THE

NEW WORK.

6. CONTRACTOR MAY PROPOSE ALTERNATE ROUTING IN DIFFICULT AREAS WHERE

REPLACEMENT IN KIND IS NOT PRACTICAL. ANY AND ALL ALTERNATE ROUTING IS SUBJECT

TO PRIOR REVIEW AND APPROVAL BY THE ENGINEER.

7. A FIRE WATCH SHALL BE PROVIDED WHEN SPRINKLER COVERAGE IS IMPACTED TO

MAINTAIN BUILDING OPERATIONS OR AS REQUIRED.

FIRE PROTECTION GENERAL NOTES:

1. SPECIAL PRECAUTION SHALL BE TAKEN BY THE CONTRACTOR SO THAT EQUIPMENT OF

THIS APPLICATION AND ITS INSTALLATION WILL NOT AFFECT THE FOLLOWING: EGRESS TO

AND FROM THE BUILDING. FIRE SAFETY OR CREATE A FIRE HAZARD. STRUCTURAL SAFETY

OF THE BUILDING, ACCUMULATION OF DUST AND DEBRIS. (THE CONTRACTOR SHALL

LEAVE THE SITE BROOM CLEANED EACH DAY.)

FIRE PROTECTION SAFETY NOTES:

SHOP DWGS/EQUIPMENT

SUBMITTALS

THE CONTRACTOR MUST SUBMIT ANY EQUIPMENT ALTERNATES 2 WEEKS PRIOR TO BIDS

DUE FOR REVIEW  AND COMMENTS. ALTERNATES MUST BE ACCEPTED BY LIRO ENGINEERS,

INC., THE ARCHITECT, AND THE OWNER PRIOR TO INCLUSION IN BID. THE CONTRACTOR IS

RESPONSIBLE TO COORDINATE EQUIPMENT ALTERNATES WITH OTHER TRADES AND MAKE

ADJUSTMENTS TO THE MECHANICAL SYSTEMS, AS REQUIRED, TO ACCOMMODATE THESE

NEW ALTERNATES.

THE CONTRACTOR IS RESPONSIBLE TO SUBMIT ALL OF THE FOLLOWING ITEMS FOR

REVIEW/APPROVAL BY NO MORE THAN 3 WEEKS AFTER THE CONTRACTOR'S

CONTRACT/BID HAS BEEN AWARDED. ALL SUBMITTALS MUST BE SENT TOGETHER AS A

SINGLE PACKAGE WITH MANUFACTURER'S SPECIFIC MODELS AND SPECIFICATIONS

OUTLINED TO MATCH THE SCHEDULED

REQUIREMENTS. EACH SUBMITTAL MUST BE LABELED WITH THE UNIT DESIGNATION USED

WITHIN THIS DRAWING SET. IF THE SUBMITTAL PACKAGE IS FOUND TO BE INCOMPLETE

UPON RECEIPT, THE PACKAGE WILL BE HELD AND WILL NOT BE REVIEWED UNTIL THE

REMAINDER OF THE PACKAGE IS RECEIVED. SIX (6) HARD COPIES OF THE SUBMITTAL

PACKAGE MUST BE SENT TO LIRO ENGINEERS, INC.  DIGITAL SHOP DRAWING SUBMISSIONS

ARE ACCEPTABLE.

REVISION SYMBOL

FIRE PROTECTION SYMBOL LIST

  DRY(E)

FS DRY NEW DRY SPRINKLER PIPING

EXISTING TO REMAIN DRY SPRINKLER PIPING

NEW UPRIGHT SPRINKLER HEAD

EXISTING UPRIGHT SPRINKLER HEAD

NEW CONCEALED PENDENT SPRINKLER HEAD-ORDINARY TEMPERATURE

SPRINKLER DRY PIPE VALVE

FIRE HOSE CABINET

SIAMESE CONNECTION

PREACTION 6" BELL

SOLENOID VALVE

OS & Y VALVE

REFER TO SUPPLEMENTAL FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

CHECK VALVE

WATER MOTOR ALARM BELL

CHECK VALVE W/ ALARM

PIPE RISER

PIPE DROP

PIPE UP

POINT OF CONNECTION

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/ CALL OUT TAG

FIRE PROTECTION SHEET NUMBER

XXX

X

X

X-XXX

F#

POINT OF DISCONNECTION

#

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT. F.S.C. IS RESPONSIBLE TO REVIEW ALL  ENGINEERING

AND ARCHITECTURAL DRAWINGS AND VISIT THE SITE IF NEEDED, PRIOR TO

SUBMISSION OF BID.

SCOPE OF WORK:

1.  THE INSTALLATION OF NEW DRY FS EQUIPMENT.

2.  PROPOSED FIRE SPRINKLER HEAD LOCATIONS AND PIPING ARE AS NOTED ON PLANS.

EXACT PIPING FROM THE FIRE SPRINKLER MAIN TO ALL HEADS IS TO BE COORDINATED

AND HYDRAULICALLY CALCULATED BY THE F.S.C. & SUBMITTED TO THE ENGINEER FOR

APPROVAL.

#

DRAWING NOTE TAB

RISER DESIGNATION

POINT OF CONNECTION

POINT OF DISCONNECTION

DRAWING NOTATIONS

F.S.C. FIRE SPRINKLER CONTRACTOR

P.C

PLUMBING CONTRACTOR

W/ WITH

NYS NEW YORK STATE

ABBREVIATION

(E)

EXISTING TO REMAIN

TYP TYPICAL

U/P UNDERGROUND PIPING

W WATER

ORDINARY HAZARD PIPE

SCHEDULE

STEEL COPPER

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

2 SPRINKLERS

3 SPRINKLERS

5 SPRINKLERS

10 SPRINKLERS

20 SPRINKLERS

40 SPRINKLERS

65 SPRINKLERS

100 SPRINKLERS

160 SPRINKLERS

275 SPRINKLERS

SEE SECTION 8.2

FOR SI UNITS, 1 IN. = 25.4 MM.

2 SPRINKLERS

 3 SPRINKLERS

5 SPRINKLERS

12 SPRINKLERS

25 SPRINKLERS

45 SPRINKLERS

75 SPRINKLERS

115 SPRINKLERS

180 SPRINKLERS

300 SPRINKLERS

SEE SECTION 8.2

1IN.

1 1/4 IN.

1 1/2IN.

2 IN.

2 1/2 IN.

3 IN.

3 1/2 IN.

4 IN.

5 IN.

6 IN.

8 IN.

1. AREA OF APPLICATION = 1950 SQ. FT

2. OCCUPANCY CLASSIFICATION = ORDINARY HAZARD GROUP 2

3. MAXIMUM COVERAGE PER SPRINKLER HEAD = 130 SQ. FT

4. DESIGN DENSITY = 0.20 GPM/SQ. FT

5. NUMBER OF SPRINKLER HEADS WITHIN AREA OF APPLICATION = 26

6. "K" FACTOR OF SPRINKLER HEADS = 5.6

7. DESIGN CRITERIA REQUIREMENTS BASED ON:

- 2020 BUILDING CODE OF NEW YORK STATE

- 2016 NFPA 13

DESIGN CRITERIA

MAX DISTANCE BETWEEN

NOMINAL PIPE SIZE (IN.)

STEEL PIPE EXCEPT

THREADED LIGHTWALL

3/4 1 1 1/4 1 1/2 2 2 1/2 3 3 1/2 4 5 6 8

N/A 12-0 12-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0 15-0

THREADED LIGHTWALL

STEEL PIPE

N/A 12-0 12-0 12-0 12-0 12-0 12-0 N/A N/A N/A N/A N/A

COPPER TUBE
8-0 8-0 10-0 10-0 12-0 12-0 12-0 15-0 15-0 15-0 15-0 15-0

DESCRIPTION
K-FACTOR

DRY ORDINARY UPRIGHT

SPRINKLE HEAD

5.6

SPRINKLER HEAD SCHEDULE

MANUFACTURER

RELIABLE

MODEL

F1FR

QUANTITY

51

FIRE PROTECTION NOTES

1. THE DRAWINGS SHOW THE LAYOUT OF THE SYSTEM AND INDICATE THE APPROXIMATE LOCATIONS OF EQUIPMENT

AND PIPING. CONTRACTOR IS CAUTIONED NOT TO SCALE THE DRAWINGS. THE PIPING SHALL BE RUN

APPROXIMATELY IN THE AREAS AS INDICATED ON THE DRAWINGS, [HOWEVER, TO THE ARRANGEMENT OF THE

PIPING SYSTEMS AS MAY BE REFERENCED WITH WORK OF OTHER TRADES]. CONTRACTOR SHALL REVIEW AND

COORDINATE WITH STRUCTURAL, ELECTRICAL AND MECHANICAL DRAWINGS. PARTITIONS, STRUCTURAL MEMBERS,

ETC. ARE DESIGNED TO BE FURRED OR CLOSED IN AND TO INCLUDE ROUGH-IN PIPING. CONTRACTOR SHALL

FURNISH ALL OFFSETS, ADDITIONAL FITTINGS, ETC. WHETHER SHOWN ON DRAWINGS OR NOT, AS REQUIRED TO

MEET INSTALLATION CONDITIONS.

2. CONTRACTOR IS TO COMPLY WITH LATEST NFPA AND N.Y.S. CODES, AND COORDINATE HIS WORK WITH OTHER

TRADES AND MAKE NECESSARY ADJUSTMENTS.

3. CONTRACTOR IS TO PREPARE SHOP DRAWINGS FOR ENGINEERS REVIEW AFTER MAKING A COMPLETE FIELD

SURVEY.

4. CONTRACTOR IS TO REPORT ANY CONDITION REQUIRING CHANGES FROM PLANS TO ENGINEER PRIOR TO

STARTING WORK.

5. BRANCH LINES AND MAINS (1 1/2" OR LESS) - SCHEDULE 40 FM APPROVED

6. BRANCH LINES AND MAINS (2" OR LARGER) - THINWALL (THICKNESS LESS THEN SCHEDULE 40 MORE THEN

SCHEDULE 10 & FM APPROVED)

7. CONTRACTOR IS TO PERFORM A HYDROSTATIC TEST FOR 2 HRS. @ 200 PSI WITH NO LEAKAGE AND PROVIDE A

TEST CERTIFICATE TO ENGINEER

8. CONTRACTOR IS TO EMPLOY EXPERIENCED WORKMEN WHO ARE TO FAMILIARIZE THEMSELVES WITH THE

BUILDING AND OBSERVE SAFETY REQUIREMENTS.

9. CONTRACTOR TO ADJUST HEAD LOCATION TO COORDINATE WITH LIGHTS, DUCTS, ETC.

10. PERMIT FROM LOCAL AUTHORITY, TO BE OBTAINED BY CONTRACTOR.

11. ALL WORK TO BE APPROVED BY OWNERS ENGINEER, STATE AUTHORITIES HAVING JURISDICTION AND MUNICIPAL

FIRE, PLUMBING, BUILDING AND WATER DEPARTMENTS.

12. U.L. AND/OR FM APPROVED EQUIPMENT TO BE USED.

13. WORK TO BE IN ACCORDANCE WITH MUNICIPAL WATER DEPT. RULES

.

14. SYSTEM IS TO BE MAINTAINED AND TESTED BY THE OWNER OR HIS AGENT IN ACCORDANCE WITH APPLICABLE

LOCAL AND STATE CODES AND IN CONFORMANCE WITH NFPA 13A, LATEST EDITION.

15. IF BUILDING OCCUPANCY OR CONSTRUCTION CHANGES, THE SPRINKLER SYSTEM IS TO BE UPDATED

ACCORDINGLY BY THE OWNER OR HIS AGENT.

16. CONTRACTOR IS TO NEATLY CUT AND PATCH IN A FIRST CLASS WORKMANLIKE MANNER, ALL HOLES AND

PENETRATIONS IN WALLS, CEILINGS, FLOORS, PARTITIONS, ETC.

17. THE ENGINEER IS NOT RETAINED FOR SUPERVISION.

18. THE INSTALLATION OF THIS SYSTEM WILL REQUIRE THE CLOSING OF ONE OR MORE FIRE PROTECTION CONTROL

VALVES.  THESE VALVE CLOSURES SHOULD BE CLOSELY COORDINATED WITH THE OWNERS WHO SHOULD CONTACT

THE LOCAL FIRE DEPARTMENT, INSURANCE INTERESTS, ETC. PRIOR TO VALVE CLOSURES.

19. ACTUAL DESIGN DENSITY MAY EXCEED STANDARDS, HOWEVER, IT IS A MINIMUM TO BE USED BY THE

CONTRACTOR.

20. ALL ALARMS RELATING TO THE SPRINKLER SYSTEM SHOULD BE ACTIVATED UPON PLACING THE SPRINKLER

SYSTEM IN SERVICE.

21. THE INSTALLATION COMPONENTS, SIZING, SPACING, MATERIALS LOCATION CLEARANCES, POSITION AND TYPE

OF SYSTEM SHALL CONFORM TO NFPA 13 AND NYS UNIFORM FIRE PREVENTION BUILDING CODE LATEST EDITION.

22. SPRINKLERS SHALL BE PROTECTED AGAINST FREEZING AND INJURY AS PER NFPA CODE.

23. INSPECTION AND TESTS OF SPRINKLER SYSTEM SHALL BE CONDUCTED AS SPECIFIED IN NFPA CODE.

24. WATER SUPPLY TEST PIPES AND GAUGES SHALL BE PROVIDED AS SPECIFIED IN CHAPTER 2-9 OF NPPA 13.

25. PIPING SPECIFICATIONS, PIPE SCHEDULES, SYSTEM TEST PIPES, PROTECTION AGAINST CORROSION, DAMAGE

FITTINGS, VALVES, HANGERS, SPRINKLERS, GUARDS AND SHIELDS SHALL BE IN ACCORDANCE WITH CHAPTER 3 AND

CHAPTER 8 OF NFPA 13, LATEST EDITION. PIPING SHALL BE PAINTED TO PREVENT CORROSION.

26. STOCK OF EXTRA SPRINKLERS WILL BE FURNISHED AS PER CHAPTER 3 OF NFPA 13 (REQUIRED FOR EACH

TEMPERATURE RATING).

27. SPRINKLER ALARMS WILL BE IN ACCORDANCE WITH NFPA 13.

28. SPACING, LOCATION AND POSITION OF SPRINKLERS SHALL BE IN ACCORDANCE WITH CHAPTER 4 OF NFPA 13.

29. ALL PIPING PASSING THROUGH WALLS SHALL COMPLY WITH NFPA FOR FIRE PROOFING.

30. DISTANCE OF SPRINKLERS FROM HEAT SOURCES SHALL BE IN ACCORDANCE WITH TABLE 3-16.6.3 OF NFPA 13.

31. PROVIDE WATER SUPPLY LETTER WITH FLOW TEST DATA.

32. ALL PIPES PASSING THROUGH FOUNDATION WALLS TO BE PROTECTED.

33. ALL VALVES SHALL BE IDENTIFIED AS REQUIRED BY NFPA 13.

34. DRAINAGE TO CONFORM TO CHAPTER 3-11 OF NFPA 13.

35. A ONE PIECE REDUCING FITTING OF GOOD DESIGN SHOULD BE USED WHEREVER A CHANGE IS MADE IN THE SIZE

OF PIPE AS PER SECTION 3-12.2.7 OF NFPA 13.

36. ALL VALVES ON CONNECTIONS TO WATER SUPPLIES AND IN SUPPLY TO SPRINKLERS SHALL BE APPROVED O.S.

&Y. OR APPROVED INDICATOR TYPE WITH TAMPER SWITCHES.

37. DRAIN VALVES AND TEST VALVES SHALL BE APPROVED TYPE AS PER SECTION 3-14.1.2 OF NFPA 13.

38. HANGERS SHALL BE OF A TYPE APPROVED FOR USE WITH THE PIPE OR TUBE INVOLVED, SPRINKLER PIPING

SHOULD BE SUPPORTED BY ADJUSTABLE HANGERS PER NFPA 13, SECTION 3-15.

39. PROVISIONS SHOULD BE MADE TO FACILITATE FLUSHING SYSTEM PIPING BY PROVIDING FLUSHING

CONNECTIONS CONSISTING OF A CAPPED NIPPLE 4" LONG ON THE END OF THE CROSS MAIN, AS PER SECTION 3- 8.2

OF NFPA 13.

40. SPRINKLER SHALL BE AN APPROVED TYPE AS PER SECTION 3-16 OF NFPA 13.

41. TEMPERATURE RATING SHALL COMPLY WITH SEC. 3-16.6 OF NFPA 13.

42. CLEARANCES BETWEEN SPRINKLERS AND STORAGE OR PARTITIONS AS PER NFPA 13, SECTION 4-2.5

43. SPACING AND LOCATION OF SPRINKLER SHALL COMPLY WITH CHAPTER 4 NFPA 13.

44. CONTRACTOR TO COORDINATE HIS WORK WITH OTHER TRADES.

45. ONLY EXPERIENCED SPRINKLER MECHANICS TO WORK ON THE SYSTEM.

46. ALL PIPING TO BE A MINIMUM OF 1" UNLESS OTHERWISE NOTED.

47. PROVIDE SHOP DRAWINGS WITH HYDRAULIC CALCULATIONS FOR REVIEW TO LOCAL FIRE MARSHALL AND

INSURANCE UNDERWRITER AND ENGINEER FOR APPROVAL PRIOR TO INSTALLATION.

48. ALL FIRE PROTECTION EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

49. ALL FIRE PROTECTION EQUIPMENT SHALL BE MOUNTED ON MINIMUM 6" HIGH CONCRETE PAD UNLESS

OTHERWISE NOTED (PAVER AND CINDER BLOCK IS NOT ACCEPTABLE).

50. PERMIT IS REQUIRED PRIOR TO INSTALLATION, TO INCLUDE SIGNED AND SEALED SHOP DRAWINGS,  HYDRAULIC

CALCULATION, SHOP DRAWINGS, MANUFACTURERS INFORMATION ON HEADS AND APPLIANCES, COMPLIANCE WITH

NFPA 13 AND SECTION 903 2020 NYSBC/FC.

HANGERS (FT.-IN.)

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2016 NFPA 13
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GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR THE DEPENDENT BUILDINGS BY THE

DEMOLITION AND CONSTRUCTION WORK WHILE SPRINKLER COVERAGE IS IMPACTED.

3. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER

THE REQUIREMENTS OF THE FACILITY.

SPRINKLER DEMOLITION NOTES:

CUT AND TEMPORARY CAP 4" SPRINKLER LINE FOR FUTURE RECONNECTION.

DEMOLISH ALL EXISTING SPRINKLER HEADS WITHIN THE SOUTHEAST ARCADE BUILDING

INCLUDING ATTIC SPACE.

DEMOLISH ALL EXISTING DRY SPRINKLER PIPING WITHIN THE SOUTHEAST ARCADE BUILDING

INCLUDING ATTIC SPACE.

1

2

3

SCALE: 3/16" = 1'-0

FIRE PROTECTION SECOND LEVEL DEMOLITION RCP

N
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FIRE PROTECTION SECOND LEVEL CONSTRUCTION RCP

FIRE PROTECTION CONSTRUCTION NOTES:

1 RECONNECT EXISTING 4" SPRINKLER PIPING WITH NEW.

GENERAL NOTES:

1. ALL DISTRIBUTION PIPING, SHALL BE PAINTED AS DIRECTED BY ARCHITECT. REFER TO

SPECIFICATION FOR PAINT TYPE AND APPLICATION PROCEDURE.

2. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

3. CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR ALL AFFECTED BUILDINGS

WHILE SPRINKLER COVERAGE IS IMPACTED.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE

RIDE COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE

COMPONENTS PER THE REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

6. CONTRACTOR SHALL PROVIDE PROTECTION OF EXISTING PIPING AND SPRINKLERS DURING

RENOVATION WORK FOR NORTHEAST ARCADE BUILDING. PROVIDE TEMPORARY SUPPORT

AS NECESSARY TO ACCOMMODATE WORK PERFORMED BY OTHER TRADES.

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE

FIRE PROTECTION GROUND AND SECOND FLOOR CONSTRUCTION RCP 

SA-FP-21

SCALE: 3/16" = 1'-0

FIRE PROTECTION GROUND FLOOR CONSTRUCTION RCP

N

N
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BRANCH LINE

PITCH

TEST VALVE IN

ACCESSIBLE LOCATION

PLUG - FOR TESTING

REMOVE AND INSTALL

TEMPORARY

CONNECTION

UNION

45DEG ELBOW

SMOOTH BORE

CORROSION RESISTANT

OUTLET GIVING FLOW

EQUIVALENT TO ONE

SPRINKLER

NOTE 1

NOTES

1. TO MINIMIZE

CONDENSATION OF

WATER IN THE DROP TO

THE TEST CONNECTION,

PROVIDE A NIPPLE-UP

OFF THE BRANCH LINE.

ESCUTCHEON

ON BOTH

SIDES

PIPE

SLEEVE
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1/2"

CLEARANCE

BETWEEN

INSIDE OF

SLEEVE &

PIPE

BUILDING WALL
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PARTITION

PROVIDE

INSULATION

PER

SPECIFICATION

PACK ALL SPACES

WITH MINERAL WOOL

FOR FIRE RATED

PARTITIONS.

(ASBESTOS AND

FIBERGLASS SHALL

NOT BE USED)

PIPE

PIPE PENETRATION

SCALE: NOT TO SCALEFP-81

4

SPRINKLER

MAIN

BRANCH LINE

INCREASER

UPRIGHT SPRINKLER.

1" BRANCH

LINE

HEAD

FP-81

2

SCALE: NOT TO SCALE

UPRIGHT SPRINKLER DETAIL

R

1/2"

1 3/8"

3"

2 1/4"

A

DESIGN DATA FOR CLIP HANGERS

INCHES
INCHES INCHES

FASTENERS

QTY               ITEMS

3/8" CEILING FLANGE (CLIP)

NO. 18 X 1 1/2" FLAT HEAD WOOD SCREWS

3/8" HEX NUT

1/2

2

1

3/4

1

1 1/4

1 1/2

2

3 3/4

3 3/4

4

4

4 1/4

-1 1/4

-1 1/4

-1 1/2

-1 1/2

-1 3/4

"

"

"

"

"

SEE ABOVE

 "    "

 "    "

 "    "

 "    "

3 3/4 -1 1/4 3/8 1

NFPA REQUIREMENTS / LIMITATIONS

1. NFPA 13 PERMITS THE USE OF 2 SCREW CEILING FLANGES ONLY

2. HAVING DIMENSIONS NOT LESS THAN THOSE OF NO. 18 X 1 1/2"

WOOD SCREWS.  DRIVE SCREWS AND NAILS ARE NOT ACCEPTABLE

FASTENERS AND WOOD SCREWS ARE NOT TO BE DRIVEN.

3. FOR PIPE SIZES UP TO 2" AND IT CALLS FOR THE USE OF SCREWS

COMPONENTS

1.  CLIP (CEILING FLANGE)

2.  HEX NUT

3.  WOOD SCREW

4.  HANGER ROD

5.  ADJUSTABLE HANGER RING

NOMINAL

PIPE

SIZE

MINIMUM

A DIMENSION

HANGER

TAKEOUT

ROD

DIAMETER

2

1

3

4

5

FP-81

1

SCALE: NOT TO SCALE

PIPE HANGER DETAIL

FP-81

3

SCALE: NOT TO SCALE

DRY PIPE TEST CONNECTION

18 15/16" 21 7/8"

2 3/16"

3 11/16"

1" NPT FEMALE

CONNECTION

FP-81

5

SCALE: NOT TO SCALE

DRY SYSTEM AUXILIARY DRAIN

1" TO 6"

FP-81

6

SCALE: NOT TO SCALE

SPRINKLER ROOM RISER - CONSTRUCTION

GENERAL NOTES:

1.  ALL DISTRIBUTION PIPING, INCLUDING PIPING NOT BEING REPLACED, SHALL BE

(RE)PAINTED. REFER TO SPECIFICATION FOR PAINT TYPE AND APPLICATION

PROCEDURE.

2.  COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF FIRE PROTECTION

SYSTEM FOR ANY DEMOLITION AND CONSTRUCTION WORK.

3.  CONTRACTOR SHALL PROVIDE FIRE WATCH AS NEEDED FOR THE BUILDING

WHILE SPRINKLER COVERAGE IS IMPACTED.

4.  UPON COMPLETION OF NEW EQUIPMENT, SYSTEM SHALL BE TESTED FOR

PROPER OPERATION.

5.  CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR

ABOVE THE RIDE COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO

PROTECT THESE COMPONENTS PER THE REQUIREMENTS OF THE FACILITY.

4" Ø WATER SERVICE (E)

GROUND FLOOR

EL. 0'-0"

CHECK VALVE (E)

SIAMESE CONNECTION (E)

FIRE PROTECTION BELL (E)

CEILING

EL. 8'-0"
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(E) 4" DRY VALVE

3/4" Ø TO DRY PIPE VALVE

(N) 48 SPRINKLERS

TO ARCADES

4" Ø (N)

1-1/4" Ø (N)

3 SPRINKLER HEADS

INSIDE FIRE SPRINKLER
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FLOOR CLEAN OUT

ACCESS DOORAD

CO

ABBREVIATIONS:

ROOF DRAIN

SANITARY

LAVATORY

HOT WATER

DECK PLATE CLEAN OUT

FIELD CONNECT

FLOOR DRAIN

JANITOR'S SINK

URINAL

VENT

MECHANICAL CONTRACTOR

UNLESS OTHERWISE NOTED

PLUMBING CONTRACTOR

STORM DRAIN

WATER CLOSET

FD

LAV

RD

JS

HW

SD

UR

V

WC

PC

MC

DPCO

FC

S

U.O.N.

CW COLD WATER

VERIFY IN FIELD
VIF

HOT WATER RETURNHWR

IN ACCORDANCE WITHIAW

WALL CLEAN OUT
WCO

INDIRECT WASTE FUNNEL DRAINIWFD

SCOPE OF WORK

NOTE: THIS SCOPE OF WORK DESCRIPTION IS PROVIDED TO GIVE AN OVERALL "MACRO"

DESCRIPTION OF THIS PROJECT .P.C. IS RESPONSIBLE TO REVIEW ALL ENGINEERING &

ARCHITECTURAL DRAWINGS & VISIT THE SITE IF NEEDED, PRIOR TO SUBMISSION OF BID.

PLUMBING SCOPE OF WORK INCLUDES, BUT IS NOT LIMITED TO:

1. REMOVAL OF EXISTING WATER SERVICE.

2. THE INSTALLATION OF NEW PLUMBING FIXTURES AND ALL ASSOCIATED PIPING AND

ACCESSORIES.

3. THE INSTALLATION OF NEW SANITARY AND DOMESTIC WATER SERVICES.

LEED NOTES

1. ALL ADHESIVES, SEALANTS, PAINTS & COATINGS APPLIED TO THE INTERIOR OF THE BUILDING

(WITHIN THE WEATHER PROOFING SYSTEM, INCLUDING WALL CAVITIES) MUST NOT EXCEED

THE LEED VOC LIMITS. PROVIDE A VOC SUBMITTAL AND MSDS FOR ALL ADHESIVES, SEALANTS,

PAINTS AND COATINGS TO BE APPLIED.

FUNNEL FLOOR DRAINFFD

NEW YORK STATE PLUMBING CODE
NYS-PC

PLUMBING GENERAL NOTES:

VALVE IN RISE OR DROP

BALL VALVE

GATE VALVE

CO

BACKFLOW PREVENTER

(DOUBLE CHECK VALVE ASSEMBLY)

FD

CO

CLEANOUT

FLOOR DRAIN

HB

HOSE BIBB

PIPE RISING UP

PIPE DROPPING DOWN

PIPING ELEMENTS/VALVING

SECTION 704

DRAINAGE PIPING INSTALLATION

704.1 SLOPE OF HORIZONTAL DRAINAGE PIPING.

HORIZONTAL DRAINAGE PIPING SHALL BE INSTALLED IN

UNIFORM ALIGNMENT AT UNIFORM SLOPES. THE MINIMUM

SLOPE OF HORIZONTAL DRAINAGE PIPE SHALL BE IN

ACCORDANCE WITH TABLE 704.1.

TABLE 704.1

SLOPE OF HORIZONTAL DRAINAGE PIPE

SIZE

(INCHES)

MINIMUM SLOPE

(INCH PER FOOT)

2 1/2 OR LESS

3 TO 6

8 OR LARGER

1/4

1/8

1/16

DOMESTIC COLD WATER

PLUMBING SYMBOL LIST

SANITARY PIPING (UNDER SLAB)

SANITARY VENT PIPING

FIELD CONNECT

FIELD DISCONNECT

SANITARY PIPING (ABOVE SLAB)

1. ALL PLUMBING WORK UNDER THIS CONTRACT SHALL CONFORM TO THE LATEST

EDITION OF THE PLUMBING CODE OF NEW YORK STATE  (PC-NYS), THE NEW YORK

STATE ENERGY CODE, AND THE REQUIREMENTS OF THE UTILITY AND THE LOCAL

WATER COMPANY.

2. ALL MATERIALS SHALL BE NEW UNLESS NOTED OTHERWISE.

3. THE PLUMBING CONTRACTOR SHALL ASSUME RESPONSIBILITY FOR ALL LABOR AND

MATERIALS SUPPLIED AND INSTALLED UNDER THIS CONTRACT AND SHALL

GUARANTEE THE WORK PERFORMED UNDER THIS CONTRACT FOR A PERIOD OF ONE

(1) YEAR FROM THE DATE OF ACCEPTANCE OF THIS WORK.

4. PLUMBING CONTRACTOR SHALL CONSULT WITH, COOPERATE AND COORDINATE WITH

THE GENERAL CONTRACTOR, MECHANICAL CONTRACTOR, SPRINKLER CONTRACTOR,

ELECTRICAL CONTRACTOR, ETC. IN ORDER TO MINIMIZE INTERFERENCES BETWEEN

TRADES DURING PERFORMANCE OF THIS WORK.

5. THE PLUMBING CONTRACTOR SHALL PREPARE AND FILE ALL REQUIRED PLANS AND

PERMITS WITH THE LOCAL AUTHORITIES. PC SHALL PAY THE FILING FEES AS

REQUIRED. PC SHALL OBTAIN ALL APPROVALS AND SHALL PAY FOR ALL WORK

PERMITS, INSPECTIONS AND SIGN-OFFS AS REQUIRED TO EXECUTE THIS WORK IN A

MANNER IN CONFORMANCE WITH THE CODES AND AUTHORITIES HAVING

JURISDICTION.

6. THE PLUMBING CONTRACTOR SHALL PERFORM ALL TESTS AND ARRANGE FOR ALL

INSPECTIONS FOR WORK UNDER HIS CONTRACT AS REQUIRED BY LAW AND SHALL

SUPPLY ALL CERTIFICATES OF INSURANCE AS REQUIRED BY THE LAW AND THE

OWNER.  REFER TO SECTION 107 (INSPECTIONS) OF THE PC-NYS.

7. THE PLUMBING CONTRACTOR SHALL MAKE ALL FINAL CONNECTIONS TO ALL

PLUMBING EQUIPMENT REGARDLESS WHETHER ILLUSTRATED HEREIN WITHOUT ANY

ADDITIONAL COSTS TO THE OWNER.

8. PLUMBING CONTRACTOR SHALL VISIT THE SITE & BECOME FAMILIAR WITH THE

EXISTING CONDITIONS, INCLUDING THE SIZE OF CONNECTIONS, ROUGHING

DIMENSIONS, ETC. BEFORE SUBMITTING A QUOTATION FOR THE WORK.

9. PLUMBING CONTRACTOR SHALL PERFORM ALL CUTTING, EXCAVATION, BACKFILLING,

ROUGH & FINISH PATCHING AS PER THE SPECIFICATIONS AS REQUIRED FOR THE

INSTALLATION OF THE WORK, UNLESS NOTED OTHERWISE.

10. ALL CONNECTIONS TO NEW AND/OR EXISTING EQUIPMENT SHALL BE SIZED AND

INSTALLED IN ACCORDANCE WITH THE MANUFACTURER'S INSTRUCTIONS.

11. IT IS THE INTENT OF THIS CONTRACT THAT THE COMPLETED WORK BE FULLY

OPERATIONAL.

12. ALL PIPE HANGERS AND SUPPORTS SHALL BE INSTALLED AT INTERVALS AND BE

FABRICATED OF MATERIALS AS REQUIRED BY THE PC-NYS.

13. ALL NEW PLUMBING FIXTURES SHALL BE INSTALLED WITH ANGLE STOP VALVES IN

THE SUPPLY LINES SERVING THE FIXTURE.

14. ALL NEW EXPOSED WATER AND WASTE PIPING SERVING THE FIXTURES SHALL BE

CHROME PLATED AND SHALL HAVE CHROME PLATED ESCUTCHEONS RIGIDLY

ATTACHED TO THE PIPING AT THE POINT OF WALL OR FLOOR PENETRATIONS.

15. PLUMBING CONTRACTOR SHALL SUBMIT SHOP DRAWINGS FOR ALL NEW PLUMBING

FIXTURES AND EQUIPMENT TO BE SUPPLIED AND INSTALLED UNDER THIS CONTRACT

FOR APPROVAL BEFORE INSTALLATION OF SAME.

16. WATERPROOF PIPE SLEEVES SHALL BE INSTALLED AT ALL PENETRATIONS THROUGH

EXTERIOR WALLS. PIPE SLEEVES SHALL BE INSTALLED AT ALL WALL PENETRATIONS

THROUGH INTERIOR WALLS AND FLOORS.

17. WATER HAMMER ELIMINATORS (APPROVED - FIELD FABRICATED OR MANUFACTURED)

SHALL BE INSTALLED AT ALL RUN OUTS IN HOT AND/OR COLD WATER LINES SERVING

TOILET ROOMS AND OTHER AREAS WHICH INCORPORATE "RAPID - ACTION" VALVES

SUCH AS FLUSHOMETERS, SOLENOID VALVES, ETC.

18. ALL PIPING SHALL BE TESTED AT A MINIMUM PRESSURE OF 1-1/2 TIMES THE MAXIMUM

OPERATING PRESSURE UNLESS OTHERWISE NOTED ON THE DOCUMENTS OR THE

PLUMBING CODE AND IN ACCORDANCE WITH THE UTILITY REQUIREMENTS.

19. ALL REMOVALS PERFORMED UNDER THIS CONTRACT SHALL INCLUDE REMOVAL OF

ALL DEBRIS AND DISPOSAL AT AN APPROPRIATE SITE.

20. ALL LAVATORIES DESIGNED FOR USE BY PERSONS CONFINED TO WHEELCHAIRS

SHALL HAVE THE HOT & COLD WATER SERVICES, AS WELL AS THE TRAP, RECESSED &

INSULATED IN ACCORDANCE WITH ADA REQUIREMENTS.

21. REFER TO THE ARCHITECTURAL PLANS FOR ALL STRUCTURAL DIMENSIONS.

22. ALL WORK TO BE COORDINATED WITH OTHER TRADES.

23. ALL PIPING PENETRATIONS TO BE SEALED AROUND WITH "NELSON" FIRE SEAL.

24. ALL WATER SERVICE PIPING WITHIN THE BUILDING IS TO BE INSULATED IN

ACCORDANCE WITH ALL NEW YORK STATE PLUMBING CODE (NYS-PC) AND NYS

ENERGY CODES.

25. ALL PLUMBING FIXTURES TO BE INSTALLED AS PER FACTORY RECOMMENDATIONS.

26. ALL PLUMBING FIXTURES TO BE TRAPPED, VENTED AND PROVIDED WITH AIR SHOCKS

WHEN REQUIRED.

27. PLUMBING FIXTURES SHALL COMPLY WITH "WATER CONSERVATION" REQUIREMENT

AS DETAILED IN THE NYS-PC.

28. GC IS RESPONSIBLE TO SUBMIT APPLICATION AND TAP FEES TO LOCAL WATER

AUTHORITY AND HAVE OWNER FILL OUT APPLICATION UPON COMPLETION OF

PLUMBING ROUGH-IN INSPECTION.

29. ALL WATER AND HORIZONTAL STORM DRAIN PIPING INCLUDING ROOF DRAIN BODY

SHALL BE INSULATED.

30. FLOOR DRAINS AND FLOOR CLEAN-OUTS SHALL BE SET LEVEL WITH FINISHED

FLOORS.

31. ALL PIPE DIMENSIONS ARE INSIDE CLEAR.

32. ALL PLUMBING FIXTURES TO HAVE ISOLATION VALVES.

33. P.C. IS RESPONSIBLE TO ADJUST HOT WATER HEATER (WH) TEMPERATURE TO

ENSURE A TEMPERATURE RANGE OF 110°F TO 120°F AT THE INDIVIDUAL FIXTURE

OUTPUT. P.C. MUST ENSURE A TEMPERATURE OF 120° F MAXIMUM AT THE FIXTURES

TO PREVENT SCALDING.

34. BUILDING DOMESTIC WATER DEMAND & SIZING IS CALCULATED FROM NYS-PC

SECTION 603, 604 & APPENDIX E.

35. BUILDING SANITARY DEMAND & SIZING IS CALCULATED FROM NYS-PC SECTIONS 709

AND 710.

36. ALL DFU CALCULATIONS ARE BASED OFF OF TABLE 709.1 OF THE NYS-PC.

37. ALL SANITARY WATER PIPING SHALL BE PITCHED IN ACCORDANCE WITH NYS-PC

SECTION 704 BASED ON TABLE 704.1 SLOPE OF HORIZONTAL DRAINAGE PIPE.

38. ALL VENT SIZING IS BASED OFF OF SECTION 916 OF THE NYS PLUMBING CODE.

39. ALL PLUMBING EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

F#

REFER TO SUPPLEMENTAL FIGURE INDICATED BY

NUMBER (I.E. F2 REFERS TO FIGURE 2)

TEE OUTLET UP

TEE OUTLET DOWN

CAP ON END OF PIPE

FIXTURE UNITFU

DRAINAGE FIXTURE UNITDFU

DOUBLE CHECK VALVEDCV

BACKFLOW PREVENTERBFP

WATER FIXTURE UNITSWFU

THERMOSTATIC MIXING VALVETMV

NORMALLY CLOSEDNC

NORMALLY OPENNO

EQUIPMENT TAG

EQUIPMENT NUMBER

DETAIL TAG/CALL OUT TAG

PLUMBING SHEET NUMBER

XXX

X-XXX

XXX

XX

THE ABBREVIATIONS ARE SHOWN FOR GENERAL

REFERENCE ONLY. THE PRESENCE OF AN

ABBREVIATION ON THIS LIST DOES NOT IMPLY ITS

USE ON THIS PROJECT. REFER TO DRAWINGS FOR

SPECIFIC ABBREVIATIONS USED.

TYPICAL
TYP.

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE PLUMBING CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

IDENTIFIER DESCRIPTION

VALVE IN VALVE BOX

NFHB

NON FREEZE HOSE BIBB

IN BOX W/VACUUM BREAKER

S

V

S

CW

WASTE PIPING (UNDER SLAB)

WASTE PIPING (ABOVE SLAB)

W

W

NEW(N)

EXISTING(E)

DEMO(D)
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Ref.

A

B

C

D

E

F

G

1 2 3 4 5 6 7 8

1

(E)4"SANITARY SERVICE

TO REMAIN

2

4

3

(E)3/4"CW-DN

TO REMAIN

(E)1/2"CW &

1/2"HW-UP TO

WATER HEATER

TO BE REMOVED

(E)1/2"CW

TO BE REMOVED

Ref.

A

B

C

4 5 6 7 8

(E)1/2"CW &

1/2"HW-DN

TO SINK

TO BE REMOVED

(E)DOMESTIC HOT

WATER HEATER

TO BE REMOVED

N

SCALE: 3/16" = 1'-0

PLUMBING GROUND FLOOR DEMOLITION PLAN
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N

SCALE: 3/16" = 1'-0

PLUMBING SECOND LEVEL DEMOLITION PLAN

PLUMBING DEMOLITION NOTES:

1
CONTRACTOR TEMPORARILY CUT AND CAP EXISTING SANITARY PIPING BELOW GRADE. REMOVE ALL

SANITARY AND VENT PIPING FROM PLUMBING FIXTURES. EXACT LOCATION VERIFY ON FIELD.

CONTRACTOR TO REMOVE EXISTING SINK WITH ALL ASSOCIATED PIPING BACK TO SOURCE AND TRIMS.

CONTRACTOR TEMPORARILY CUT AND CAP EXISTING 3/4" COLD WATER LINE. REMOVE ALL COLD, AND HOT

WATER PIPING FROM PLUMBING FIXTURES AND WATER HEATER. EXACT LOCATION VERIFY ON FIELD.

CONTRACTOR TO REMOVE EXISTING SINK WITH ALL ASSOCIATED PIPING BACK TO SOURCE AND TRIMS.

PATCH EXISTING OPENINGS AS NECESSARY TO MATCH EXISTING FIRE RATING AND FINISHES.

2

3

4

GENERAL NOTES:

1. ALL EXISTING PIPING ARE SHOWN AS A REFERENCE ONLY. CONTRACTOR SHALL FIELD VERIFY LOCATIONS

AND SIZES FOR ALL EXISTING SERVICES PRIOR TO DEMOLITION.

2. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF DOMESTIC WATER SYSTEM FOR ANY DEMOLITION AND

CONSTRUCTION WORK.
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A

B

C

D

E

F

G

3781 SF

ARCADE AREA

100

41 SF

SPRINKLER ROOM

102

138 SF

HALL

101

55 SF

ELECTRICAL

CLOSET

103

38 SF

CLOSET

104

1

(E)4"SANITARY SERVICE

TO REMAIN

2

(E)3/4"CW-DN

TO REMAIN

(N)4"FAI

(N)4"HOUSE TRAP

3

UG 4"S

(N)CO

(N)3/4"CW

1

WH

1

SP

(N)2"PUMP

DISCHARGE

(N)2"PUMP

DISCHARGE

(N)2"PUMP

DISCHARGE

4

PF-1

(N)2"PD-DN

CONNECT TO SANITARY

LINE UNDER SLAB

2"V-UP

(N)2"PUMP

DISCHARGE-RAISE

62 SF

STAIRS

201

DN

583 SF

MEZZANINE

200

200

2 OCCUPANTS

F.E.

2"V-DN

4"V-UP TO VTR

5

ROOF

GROUND FLGRADE LEVEL

(E)3/4"HB

(N) 4"FAI

(N) 4"HOUSE TRAP

IN ACCESSIBLE 24"x24" PIT,

HEIGHT VERIFY IN FIELD

3/4"CW

3/4"CW

3/4"HB

2ND LEVEL

CO

4"VTR

4"V

2"V

2"PD
SLOPE

1

SP

1

WH

PF-1

2"PD

4"S 4"S

1 2 3 4 5 6 7 83.1 5.1

1 2 3 4 5 6 7 83.1 5.1

A

B
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PLUMBING CONSTRUCTION NOTES:

1 CONNECT NEW 4" SANITARY SERVICE TO EXISTING SEWER MAIN. CONTRACTOR TO VERIFY THE INVERT,

SIZE, AND MATERIAL OF THE EXISTING SEWER PIPING TO FACILITATE NEW SANITARY SERVICE CONNECTION.

CONTRACTOR TO RECONNECT EXISTING 3/4" COLD WATER WITH NEW OUTSIDE BUILDING FOOTPRINT.

PROVIDE NEW 4"HOUSE TRAP IN PIT REFER TO STRUCTURAL DRAWINGS FOR DETAILS. PROVIDE ACCESS

DOOR FOR MAINTENANCE. PROVIDE 4" FRESH AIR INTAKE THRU EXTERIOR WALL. TERMINATE VENT WITH

INSECT SCREEN. HOUSE TRAP SHALL BE PROTECTED FROM FREEZING. PIT SHALL BE 24"X24" AND HEIGHT

VERIFIED IN FIELD.

PROVIDE NEW PANTRY SINK COUNTERTOP MOUNTED WITH P-TRAP AND FAUCET. PROVIDE NEW

INSTANTANEOUS WATER HEATER AND SINK SUMP PUMP UNDER THE SINK. PROVIDE ALL REQUIRED VALVES,

SUPPORTS AND TRIMS.

PROVIDE NEW 4" VENT THRU ROOF.

2

4

5

GENERAL NOTES:

1. COORDINATE WITH FACILITY PRIOR TO SHUTDOWN OF WATER DISTRIBUTION SYSTEM FOR ANY

DEMOLITION AND CONSTRUCTION WORK.

2. PROVIDE DRAIN VALVES AT BOTTOM FOR EACH BRANCH. PROVIDE ACCESS PANELS TO ALL VALVES

ABOVE CEILING AND BEHIND WALLS.

3. INSTALL NEW WATER PIPING WITH PROPER SLOPES TO AVOID WATER TRAPS DURING WINTER SEASON.

4. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

5. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

6. SEWER CROSSING WATER MAINS, CONDUITS, OR OTHER UTILITY SHALL BE MINIMUM 18" CLEARANCE

BETWEEN THE OUTSIDE OF THE UTILITY AND OUTSIDE OF THE SEWER. THE CROSSINGS SHALL BE

ARRANGED SO THAT THE SEWER JOINTS WILL BE EQUIDISTANT AND AS FAR AS POSSIBLE FROM THE

WATER MAIN JOINTS.

3

N

SCALE: 3/16" = 1'-0

PLUMBING GROUND FLOOR CONSTRUCTION PLAN

N

SCALE: 3/16" = 1'-0

PLUMBING SECOND LEVEL CONSTRUCTION PLAN

SANITARY AND DOMESTIC WATER RISER DIAGRAM

SCALE: NOT TO SCALE   P-21

1
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PIPE SLEEVE THROUGH WALL DETAIL

SCALE: NOT TO SCALE
P-81

1
PIPE TRENCH DETAIL

SCALE: NOT TO SCALE
P-81

2
PITCHED ROOF DETAIL

PLUMBING VENT THROUGH

SCALE: NOT TO SCALE
P-81

3
TYPICAL CLEVIS HANGER DETAIL

SCALE: NOT TO SCALE
P-81

4

DRAIN VALVE DETAIL

SCALE: NOT TO SCALEP-81

5
FLOOR DRAIN DETAIL

SCALE: NOT TO SCALEP-81

8
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NOTES:

1. FOR INTERIOR WALLS

AND BELOW GRADE

GROUND TO GROUND WALLS.

POURED CONCRETE

OR C.M.U. WALL.

ANCHOR LUGS (MIN. 3 REQ'D)

PIPE INSULATION

(WHERE REQ'D)

ESCUTCHEON PLATE

ON ONE OR BOTH

SIDES WHERE PIPING

IS EXPOSED.

PIPE SLEEVE

PIPE

FIRE RESISTANT

SILICONE FOAM

SEALER

3/4" GLOBE VALVE

BUSHING

NPT  ADAPTER

3/4" BRASS NIPPLES

3/4"  GARDEN HOSE BIBB

(BRASS)

ALL THREAD ROD

CLEVIS HANGER

INSULATION

INSULATION PROTECTIVE

SHEETMETAL SHIELD

WASHER (TOP & BOTTOM)

NUT (TOP & BOTTOM)

PIPE

6 1/2"

1"    TO

1 1/2" MAX.

A

CHROME PLATED

STRAINER ASSEMBLIES

1/2" TRAP PRIMER

CONNECTION

CAST IRON BODY

NICKEL BRONZE

STRAINER ASSEMBLY

FINISHED FLOOR

VENEER

FINISHED FLOOR

SLAB

ROUGH FLOOR

SLAB

5 3/16"

3/4"

JOSAM 56000 SERIES KLEENATRON

CLEANOUT WITH-LEVELEZE

ADJUSTABLE COLLAR; OR

APPROVED EQUAL.

BALANCE OF PIPING

SAME AS CLEANOUT

TO GRADE

FINISHED

FLOOR

SECURED RIM &

SCORIATED COVER

LEVELEZE

ADJUSTABLE

COLLAR

GASKET

CLEANOUT

PLUG

INSIDE CAULK

CONNECTION

SHOWN WITH

JOINT GASKET

1
2
"

6" MIN.

3" MINIMUM V.T.R.

(FOR FROST CLOSURE)

IPS WATERTIGHT ROOF

FLASHING COLLAR; OR

EQUAL

SEAL ALL EDGES OF

FLASHING COLLAR W/

ROOF CAULK

SHINGLES

ROOFING

INCREASER FITTING AS

REQUIRED FOR FROST

CLOSURE

SIZE - AS PER DRAWING

FLOOR CLEANOUT DETAIL

SCALE: NOT TO SCALEP-81

7

PAVEMENT REPLACEMENT

ASPHALTIC MACADAM 

SCALE: NOT TO SCALE
P-81

6

TRENCH WIDTH

MAX. PAVEMENT LIMIT

FOR REPLACEMENT

2" TOP COURSE NYSDOT ITEM

NO. 402.128203

2" BINDER COURSE NYSDOT ITEM

NO. 402.258903

PROVIDE 4" MIN. OF NYSDOT

ITEM NO. 304.12 SUBBASE

12" 12"

OD12" 12"

1. NEW TOP COURSE LAYER SHOULD EXTEND 1'

BEYOND THE EDGE OF THE TRENCH AS SHOWN

2. EXISTING PAVEMENT SHOULD BE SAW CUT TO

FORM A NEAT LINE THAT THE NEW ASPHALT

WILL BE PLACED AGAINST.

2

.

0

0

 

%

 

G

R

A

D

E

 

D

E

S

I

R

A

B

L

E

,

1

.

0

0

%

 

M

I

N

.

 

G

R

A

D

E

 

 

(

C

L

A

S

S

 

5

3

 

D

I

P

)

ASSEMBLY

"Y" BRANCH 

2'

MIN.

ALTERNATE CONNECTION FOR SANITARY WATER CROSSINGS &

DROP ASSEMBLY (IF REQUIRED)

NOTES:

1. WHERE SERVICE CONNECTIONS PASS ABOVE WATER MAINS OR

STORM DRAINS WITH 18" SEPARATION, PIPE AND FITTINGS TO BE

DR-18 PVC PRESSURE PIPE.

2. WHERE SERVICE CONNECTIONS PASS ABOVE WATER MAINS OR

STORM DRAINS WITH LESS THAN 18" SEPARATION, PIPE AND

FITTINGS TO BE CAST IRON.

3. WHERE SERVICE CONNECTIONS PASS BELOW WATER MAINS OR

STORM DRAINS WITH 18" SEPARATION, PIPE AND FITTINGS TO BE

SDR-35.

4. WHERE SERVICE CONNECTIONS PASS BELOW WATER MAINS OR

STORM DRAINS WITH LESS THAN 18" SEPARATION, PIPE AND

FITTINGS TO BE CLASS 53 DIP.

4"DIA.

SEWER TRUNK LINE

ANGLE VARIABLE

MAX = 30°

SEE "Y" BRANCH ASSEMBLY

3/4" GRAVEL

UNDER "WYE"

CAST IRON BLDG. SEWER LINE

THROUGH FOUNDATION

(ADAPTER AS REQUIRED).

FOOTING STEPPED DOWN

TO ACCOMODATE SEWER

LINE AS REQUIRED

FOOTING

BEYOND

BASEMENT SLAB

(WHERE APPLICABLE)

USE DROP ASSEMBLY TO MAINTAIN 10% MAX. PITCH

ON HOUSE CONNECTIONS WHERE APPLICABLE

GRADE

ANGLE VARIABLE

8"X4" "Y"

TYPICAL SIZE

CLEANOUT

(SEE DETAIL)

FOUNDATION WALL

& FOOTING

DROP ASSEMBLY

SEWER SERVICE CONNECTION/ 

SCALE: NOT TO SCALE
P-81

10

IN AREAS WITH WET OR

UNSTABLE BOTTOMS USE

1 1/2" STONE, DEPTH AS

DIRECTED BY THE ENGINEER.

M
I
N

I
M

U
M

 
C

O
V

E
R

MACHINE BACKFILL

IN 6" LIFTS

2
4
"
 
F

O
R

 
S

A
N

.
 
W

A
S

T
E

 
P

I
P

E

4
2
"
 
F

O
R

 
W

A
T

E
R

 
P

I
P

E

1
2
"

1
2
"

HAND BACKFILL WITH SELECTED

LOOSE EARTH, SAND OR

GRAVEL AND COMPACT.

UNDERGROUND PIPE

MACHINE BACKFILL WITH GOOD FILL

AS DIRECTED, EXCLUDING LARGE

ROCKS, FROZEN CHUNKS, DEBRIS,

OR SPONGY MATERIAL AND

COMPACT AS SHOWN WITH

OPTIMUM MOISTURE CONTENT.

HAND BACKFILL WITH SELECTED

MATERIALS AND COMPACT

90% COMPACTION

95% COMPACTION

GRADE

AS INDICATED

INFRASTRUCTURE REHABILITATION PHASE 3

PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE

PLUMBING DETAILS

SA-P-81

DUMP PUMP DETAIL

SCALE: NOT TO SCALE
P-81

9
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MECHANICAL GENERAL NOTES

1. CONTRACTOR SHALL BE RESPONSIBLE FOR DEMOLITION OF MECHANICAL

EQUIPMENT AND MATERIAL RELATING TO THEIR RESPECTIVE TRADE.

2. THE CONTRACTOR SHALL REMOVE, RELOCATE, REPLACE, ADJUST, ADAPT AND

MODIFY EXISTING EQUIPMENT AND/OR SYSTEMS AS REQUIRED WHEN SUCH WORK IS

UNCOVERED AND FOUND TO INTERFERE WITH COMPLETION OF WORK IN THIS

CONTRACT OR OTHER CONTRACT WORK.

3. EXECUTE THE DEMOLITION IN CAREFUL AND ORDERLY MANNER WITH THE LEAST

POSSIBLE DISTURBANCE TO THE PUBLIC, EGRESS OR THE FUNCTIONING OF THE

EXISTING BUILDING.

4. TAKE NECESSARY PRECAUTIONS TO PREVENT DUST AND DIRT FROM RISING BY

WETTING DEMOLISHED DEBRIS. EXCESSIVE USE OF WATER WILL NOT BE PERMITTED.

5. PRIOR TO DEMOLITION, CONTRACTOR SHALL REVIEW WITH OWNER ALL MATERIALS

TO BE REMOVED, SHOULD THE OWNER WANT TO KEEP ANY MATERIALS THE

CONTRACTOR SHALL REMOVE AND DELIVER THE PARTS TO THE OWNER ON THE SITE

WHERE SO DIRECTED.  OTHERWISE ALL DEMOLISHED OR REMOVED MATERIALS SHALL

BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE REMOVED FROM THE

SITE AND BE DISPOSED OF IN A LEGAL MANNER.

6. DEMOLITION SHALL INCLUDE REMOVAL OF ALL PARTS AND PIECES IN THEIR

ENTIRETY BACK TO POINTS INDICATED OR IF NOT INDICATED

BACK TO THEIR POINT OF SOURCE.

7. WHERE CONDITIONS PROHIBIT TOTAL REMOVAL OF THE WORK, THE REMAINING

PORTION SHALL BE CUT FLUSH WITH THE SURROUNDING SURFACE AND BE CAPPED,

PLUGGED OR SEALED AND THE SURROUNDING SURFACE SHALL BE REFINISHED IN AN

APPROVED MANNER.

9. DO NOT REMOVE EXISTING STRUCTURAL WORK.  DO NOT REMOVE

OPERATIONAL ELEMENTS AND SAFETY-RELATED COMPONENTS IN A

MANNER RESULTING IN A REDUCTION OF CAPACITIES TO PERFORM IN THE MANNER

INTENDED OR RESULTING IN DECREASED OPERATIONAL LIFE, INCREASED

MAINTENANCE, OR DECREASED SAFETY.

10. REMOVALS, DISCONNECTIONS, AND RELOCATIONS SHALL BE

PERFORMED BY WORKMEN SKILLED IN THE TRADE INVOLVED AND SHALL BE EMPLOYED

BY A CONTRACTOR LICENSED IN THE TRADE INVOLVED.  ALL WORK SHALL BE DONE IN

ACCORDANCE WITH ACCEPTED TRADE PRACTICES.

11. PROVIDE ADEQUATE TEMPORARY SUPPORT FOR WORK TO REMAIN, TO PREVENT

FAILURE.  DO NOT ENDANGER OTHER WORK.

12. PROTECTION:  PROVIDE ADEQUATE PROTECTION WHERE REQUIRED FOR THE

PRESENT BUILDING AND ITS CONTENTS. TEMPORARY DUSTPROOF BARRIERS AND

BARRICADES SHALL BE ERECTED WHERE REQUIRED FOR PROTECTION OF PERSONNEL,

PROTECTION FROM DUST AND DIRT, FOR SECURITY, FIRE AND

WEATHER PROTECTIVE REASONS.

13. CONTRACTOR SHALL TAKE EVERY PRECAUTION AGAINST FIRE BY EMPLOYING FIRE

DEPARTMENT TYPE HOSES AND PORTABLE FIRE EXTINGUISHERS AS REQUIRED BY

OSHA AND/OR THE OWNER'S INSURANCE UNDERWRITER.

14. BEFORE STARTING DEMOLITION OPERATIONS, PROVIDE THE

NECESSARY PROTECTIVE DEVICES, WHERE REQUIRED, AND IN STRICT ACCORDANCE

WITH OSHA RULES AND REGULATIONS.

14. USE TEMPORARY ENCLOSURES, OR OTHER SUITABLE METHODS TO LIMIT DUST AND

DIRT RISING AND SCATTERING TO LOWEST PRACTICAL LEVEL.  COMPLY WITH

GOVERNING REGULATIONS PERTAINING TO ENVIRONMENTAL PROTECTION.

15. FIELD VERIFY DEMOLITION REQUIREMENTS AND EXISTING CONDITIONS. DEMOLITION

NOTES ARE INDICATED IN NOTE FORM.

16. CONTRACTOR SHALL ESTABLISH A PATH OF TRAVEL AND TIME SCHEDULE FOR THE

REMOVAL  OF ALL DEBRIS AND WASTE, AND HAVE THIS APPROVED BY OWNER.

CONTRACTOR IS TO ENSURE THAT ALL CORRIDORS AND PUBLIC AREAS BE KEPT FREE

OF OBSTRUCTIONS, DEBRIS, AND ARE  TO BE BROOM SWEPT CLEAN AT ALL TIMES.

17. CONTRACTOR SHALL VISIT THE SITE AND BECOME INFORMED AS TO THE CONDITION

OF THE  PREMISES AND THE EXTENT AND CHARACTER OF WORK REQUIRED. NO

ADDITIONAL COMPENSATION WILL BE APPROVED DUE TO FIELD CONDITIONS.

MECHANICAL DEMOLITION NOTES

1. ALL WORK AND MATERIALS SHALL BE PURCHASED AND INSTALLED IN

ACCORDANCE WITH ALL NATIONAL & NEW YORK STATE CODES AND

REGULATIONS (AS WELL AS ALL APPLICABLE LOCAL CODES & REGULATIONS).

THE CONTRACTOR SHALL BE RESPONSIBLE TO ENSURE THAT ALL HVAC WORK

IS PROVIDED AND INSTALLED IN STRICT ACCORDANCE WITH SEISMIC

REQUIREMENTS.

2. DO NOT SCALE FROM THESE DRAWINGS.

3. THE EXACT MOUNTING HEIGHTS AND LOCATIONS OF ALL HVAC EQUIPMENT

SHALL BE FIELD VERIFIED  AND COORDINATED WITH ALL OTHER MECHANICAL,

ELECTRICAL, PLUMBING, FIRE SPRINKLER, ARCHITECTURAL AND STRUCTURAL

SYSTEMS.  DURING SHOP DRAWINGS SUBMISSIONS, SHOW ALL MOUNTING

HEIGHTS OF DUCTWORK, UNITS, ETC.

4. VERIFY ALL EQUIPMENT VOLTAGES WITH THE ELECTRICAL DESIGN PRIOR TO

ORDERING  EQUIPMENT.

5. PROVIDE PHASE LOSS PROTECTION FOR ALL POLY-PHASE MOTOR DEVICES.

6. DUCTWORK SHALL BE CONSTRUCTED OF GALVANIZED SHEET STEEL IN STRICT

COMPLIANCE WITH THE LATEST EDITION OF THE ASHRAE, NFPA, AND SMACNA

GUIDE RECOMMENDATIONS.  ALL DUCTS TO HAVE PITTSBURGH TYPE LOCK FOR

LONGITUDINAL SEAMS AND DRIVE SLIP / "S" SLIP FOR TRANSVERSE JOINTS.

"DUCT-MATE" JOINT SYSTEM IS ACCEPTABLE IN LIEU OF PRIOR SEAM SYSTEMS.

SIZES AS SHOWN INDICATE INSIDE CLEAR DIMENSIONS OF THE AIR PASSAGE.

DUCTWORK SHALL BE FULLY INSULATED AS PER APPLICABLE CODES AND

WRITTEN SPECIFICATIONS.

7. DUCT SIZES MUST BE VERIFIED FOR CLEARANCES AT THE JOB SITE PRIOR TO

FABRICATION. DIMENSIONS MAY BE CHANGED TO ACCOMMODATE

CONSTRUCTION AS LONG AS EFFECTIVE  CROSS-SECTIONAL AREA IS

MAINTAINED. DUCT TRANSITIONS SHALL BE CONSTRUCTED WITH A SLOPE OF 1"

TO 4".  ALL DEVIATIONS FROM ORIGINAL CONTRACT DRAWINGS SHALL BE

REVIEWED BY ENGINEER  DURING THE SHOP DRAWING PROCESS.

8. PROVIDE MANUAL BALANCING DAMPERS AS REQUIRED TO PROPERLY BALANCE

EACH INDIVIDUAL AIR DISTRIBUTION SYSTEM.  IF THE LOCATION OF THE

BALANCING DAMPER IS NOT DEFINED ON THE DRAWINGS, THE FOLLOWING

MINIMUMS STANDARDS SHALL GOVERN.  ALL SUPPLY, RETURN, AND EXHAUST

MAIN BRANCHES FROM TRUNKS, EACH SPLIT AND ALL SUB- BRANCHES FROM

MAIN SHALL INCORPORATE BALANCING DAMPERS.

9. PROVIDE FLEXIBLE CONNECTORS AT ALL DUCT CONNECTIONS TO  VIBRATING

EQUIPMENT. THESE CONNECTORS SHALL BE INSTALLED IN  CLOSE PROXIMITY

TO SUCH EQUIPMENT.

10. PROVIDE FIRE DAMPERS WITH RATED ACCESS DOORS AT ALL DUCT

PENETRATIONS THROUGH FIRE  RATED WALLS, SMOKE AND FIRE STOPPING,

SHAFT, FLOORS, RATED CEILINGS AND PARTITIONS AS  REQUIRED TO MAINTAIN

ARCHITECTURAL FIRE RATINGS. REFER TO THE ARCHITECTURAL PLANS AND

SPECIFICATIONS FOR LOCATIONS AND FIRE RATING REQUIREMENTS.

CONTRACTOR MUST FULLY REVIEW ALL ARCHITECTURAL AND ENGINEERING

DRAWINGS AND VISIT THE SITE PRIOR TO SUBMITTING THE BID. NO EXTRAS

WILL BE ALLOWED.

11. ALL ACCESS DOORS REQUIRED IN GENERAL CONSTRUCTION ARE TO BE

PROVIDED AND INSTALLED BY THE  CONTRACTOR.  IT IS THE RESPONSIBILITY

OF THE CONTRACTOR TO IDENTIFY SIZE, TYPE AND LOCATION OF SUCH DOORS

FOR PROPER ACCESS TO ALL CONCEALED  HVAC EQUIPMENT, VALVES AND

OTHER RELATED EQUIPMENT. THE CONTRACTOR SHALL IDENTIFY THESE

REQUIREMENTS ON A COORDINATED SHOP DRAWING PRIOR TO SYSTEM

FABRICATION AND  INSTALLATION.

12. ALL CEILING MOUNTED EQUIPMENT MUST BE SUPPORTED DIRECTLY FROM

BUILDING STRUCTURE WITH COMBINATION SPRING AND  NEOPRENE-IN-SHEAR

HANGERS AND ROD. PROVIDE SUPPLEMENTARY STEEL AS REQUIRED TO

ADEQUATELY SUPPORT THE LOAD.

13. THE CONTRACTOR MUST CONTRACT AN INDEPENDENT NEBB CERTIFIED AIR

BALANCING & TESTING COMPANY TO PERFORM THE AIR BALANCING WORK AND

ASSOCIATED SYSTEM AIR BALANCING REPORT.  ALL WORK SHALL BE

PERFORMED IN STRICT COMPLIANCE WITH ALL APPLICABLE CODES,

REGULATIONS, PLANS AND WRITTEN SPECIFICATIONS. SUBMIT THE FINAL AIR

BALANCE REPORT TO THE ENGINEER FOR REVIEW AND APPROVAL  PRIOR TO

SUBSTANTIAL COMPLETION OF THE PROJECT, AS DETERMINED BY THE AND

OWNER/CLIENT.  THE AIR BALANCE REPORT MUST INCLUDE ALL SUPPLY,

RETURN, & EXHAUST AIR TERMINALS, FRESH AIR (OUTSIDE AIR) INTAKE AND

VENTILATION EXHAUST CFM RATES FOR ALL UNITS.  ALSO INCLUDE ACTUAL

SUPPLY & RETURN AIR VELOCITY & STATIC PRESSURE READINGS ALONG WITH

ALL MOTOR AMPERAGES FOR ALL UNITS.

14. THE CONTRACTOR IS TO INCLUDE IN THEIR BID ALL LOW VOLTAGE CONTROL

WIRING, THERMOSTATS, RELAYS, TRANSFORMERS, STARTERS ETC FOR A

COMPLETE OPERATING CONTROL SYSTEM AS DESCRIBED IN THE SEQUENCE OF

OPERATIONS, THE CONTRACTOR IS ALSO RESPONSIBLE FOR LINE VOLTAGE

CONTROL FOR EXHAUST FANS CONTROLLED FROM LIGHT SWITCH AND

THERMOSTATS. ALL CONTROL WIRING IN THE AREAS THAT DO NOT HAVE

DROPPED CEILINGS THE CONTRACTOR MUST PROVIDE ALL CONTROL WIRING

CONDUIT. IN AREAS OF DROPPED CEILING PLENUM RATED CONTROL WIRING

CAN BE RUN EXPOSED ABOVE CEILING.

15. ALL MECHANICAL EQUIPMENT SHALL BE INSTALLED PER MANUFACTURER'S

REQUIREMENTS/SPECIFICATIONS.

T

HVAC SYMBOL LIST

EXISTING DUCTWORK OR

PIPING TO REMAIN

NEW DUCTWORK OR PIPING

THERMOSTAT

VOLUME DAMPER

EQUIPMENT TAG

EQUIPMENT NUMBER

MOTOR OPERATED DAMPER

DETAIL TAG/CALL OUT TAG

MECHANICAL SHEET NUMBER

XXX

X-XXX

XXX

XX

F#

EXISTING DUCTWORK OR

PIPING TO BE REMOVED

EXHAUST GRILLE

VD

BD
BACKDRAFT DAMPER

REFER TO SUPPLEMENTAL

FIGURE INDICATED BY NUMBER

(I.E. F2 REFERS TO FIGURE 2)

DOUBLE-LINE AND SINGLE-LINE

RECTANGULAR DUCT, FIRST

NUMBER INDICATES SIDE IN VIEW

IN INCHES, SECOND NUMBER

INDICATES SIDE IN DEPTH IN

INCHES

24X12

24X12

REGULAR SUPPLY AIR DUCT

(UP AND DOWN)

REGULAR RETURN AIR DUCT

(UP AND DOWN)

REGULAR EXHAUST AIR DUCT

(UP AND DOWN)

REGULAR OUTSIDE AIR DUCT

(UP AND DOWN)

M

IDENTIFIER                   DESCRIPTION

FLEXIBLE DUCTWORK

CODE REFERENCE

2020 NEW YORK STATE BUILDING CODE

2020 NEW YORK STATE MECHANICAL CODE

2020 NEW YORK STATE ENERGY CONSERVATION CODE

HVAC ABBREVIATIONS

IDENTIFIER                               DESCRIPTION

AC DIRECT EXPANSION AIR CONDITION UNIT

CFM CUBIC FEET PER MINUTE

COND CONDENSATE

CU CONDENSING UNIT

CUH CABINET UNIT HEATER

DB DRY BULB

DN DOWN

EA EXHAUST AIR

EF EXHAUST FAN

EG EXHAUST GRILLE

EUH ELECTRIC UNIT HEATER

EER ENERGY EFFICIENCY RATIO

EG EXHAUST GRILLE

FD FIRE DAMPER

FAI FRESH AIR INTAKE

GC GENERAL CONTRACTOR

MBH THOUSAND BTU PER HOUR

PC PLUMBING CONTRACTOR

RG RETURN GRILLE

RTU ROOFTOP UNIT

SA SUPPLY AIR

SD SUPPLY DIFFUSER

TYP.  TYPICAL

VIF VERIFY IN FIELD

WWM WELDED WIRE MESH

SCOPE OF WORK

DEMOLITION

1. REMOVE EXISTING PNEUMATIC CONTROLS EQUIPMENT, WIRING AND

ACCESSORIES.

2. REMOVE TWO (2) EXISTING WINDOW AC UNITS AS INDICATED.

3. REMOVE THREE (3) EXISTING WALL MOUNTED PROPELLER FANS AS

INDICATED.

4. REMOVE TWO (2) EXISTING LOUVERS AS INDICATED.

5. REMOVE ONE (1) EXISTING UNIT HEATER AND ASSOCIATED SUPPORTS,

WIRING AND ACCESSORIES.

CONSTRUCTION

1. PROVIDE ONE (1) NEW PACKAGED TERMINAL AIR CONDITIONER UNIT AS

INDICATED.

2. PROVIDE TWO (2) NEW EXHAUST FANS IN ARCADE AREA AS INDICATED.

3. PROVIDE SIX (6) NEW RAIN RESISTANT LOUVERS IN ARCADE AREA AS

INDICATED.

4. PROVIDE ONE (1) NEW STORAGE EXHAUST FAN AS INDICATED.

5. PROVIDE ONE (1) NEW WALL MOUNTED ELECTRIC UNIT HEATER AS

INDICATED.

FD
FIRE DAMPER
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A

B

C

D

E

F

G

1 2 3 4 5 6 7 8

REMOVE EXISTING

CEILING MOUNTED

FAN (TYP.)

REFER TO ARCH.

DWGS

SCALE: 3/16" = 1'-0"

MECHANICAL FIRST FLOOR DEMOLITION PLAN
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MECHANICAL DEMOLITION NOTES:

1
DEMOLISH EXISTING ELECTRIC UNIT HEATERS AND ASSOCIATED SUPPORTS, WIRING AND ACCESSORIES.

COORDINATE REMOVAL OF ELECTRICAL POWER AND WIRING WITH ELECTRICAL CONTRACTOR.

DEMOLISH EXISTING WALL MOUNTED PROPELLER FAN. COORDINATE WITH GC TO SEAL EXISTING WALL

PENETRATION. COORDINATE REMOVAL OF ELECTRICAL POWER AND WIRING WITH ELECTRICAL

CONTRACTOR.

DEMOLISH EXISTING LOUVER. COORDINATE WITH GC TO SEAL EXISTING WALL PENETRATION.

REMOVE EXISTING WINDOW AC UNIT. IF NO LONGER IN WORKING CONDITION, DISPOSAL SHALL BE IN

ACCORDANCE WITH EPA REQUIREMENTS.

DEMOLISH EXISTING PNEUMATIC CONTROLS EQUIPMENT, WIRING AND ACCESSORIES AND PNEUMATIC

DISTRIBUTION PIPING. COORDINATE REMOVAL OF ELECTRICAL POWER AND WIRING WITH ELECTRICAL

CONTRACTOR.

2

3

4

AS INDICATED

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE

MECHANICAL FIRST FLOOR DEMOLITION PLAN

SA-M-11

1

4

2

3

1

GENERAL NOTES:

1. RETURN REMOVED EXISTING EQUIPMENT TO OWNER IF IT IS IN WORKING CONDITION.

2. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

5

5
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B

C

4 5 6 7 8

SCALE: 3/16" = 1'-0"

MECHANICAL SECOND FLOOR DEMOLITION PLAN

MECHANICAL DEMOLITION NOTES:

1
DEMOLISH EXISTING WALL MOUNTED PROPELLER FAN. COORDINATE REMOVAL OF ELECTRICAL POWER

AND WIRING WITH ELECTRICAL CONTRACTOR.
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1

GENERAL NOTES:

1. RETURN REMOVED EXISTING EQUIPMENT TO OWNER IF IT IS IN WORKING CONDITION.

2. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.
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A

B

C

D

E

F

G

3781 SF

ARCADE AREA

100

41 SF

SPRINKLER ROOM

102

138 SF

HALL

101

55 SF

ELECTRICAL

CLOSET

103

38 SF

CLOSET

104

1

PTAC

1

UH

1

EF

1

LV

2

LV

BD

BD

2

EF

FD

FD

MECHANICAL CONSTRUCTION NOTES:

PROVIDE NEW PACKAGED TERMINAL AIR CONDITIONER UNIT. COORDINATE ELECTRICAL POWER AND WIRING

WITH ELECTRICAL CONTRACTOR.

PROVIDE NEW EXHAUST FAN AS SCHEDULED. INSTALL EF-1 AND EF-2 AT 11'0" AFF TO CENTER. COORDINATE

ELECTRICAL POWER AND WIRING WITH ELECTRICAL CONTRACTOR.

PROVIDE NEW RAIN RESISTANT LOUVER AS SCHEDULED. ALIGN CENTER OF LOUVER WITH CENTER OF

EXHAUST FAN. REFER TO DETAIL ON SA-M-81.

PROVIDE NEW ELECTRIC WALL MOUNTED UNIT HEATER. COORDINATE INSTALL HEIGHT IN FIELD.

1

2

3

4
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INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE

MECHANICAL FIRST FLOOR CONSTRUCTION PLAN

SA-M-21

1

3

4

3

GENERAL NOTES:

1. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

2. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.
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A

B

1 2 3 4 5 6 7 83.1 5.1

62 SF

STAIRS

201

EXISTING FP EQUIPMENT TO

REMAIN AND BE PROTECTED

DURING CONSTRUCTION.

DN

583 SF

MEZZANINE

200

200

2 OCCUPANTS

F.E.

3

EF

TERMINATE

WITH WWM

MECHANICAL CONSTRUCTION NOTES:

PROVIDE NEW EXHAUST FAN AS SCHEDULED. COORDINATE ELECTRICAL POWER AND WIRING WITH

ELECTRICAL CONTRACTOR.

1

SCALE: 3/16" = 1'-0"

MECHANICAL SECOND FLOOR CONSTRUCTION PLAN

N
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A B C D E F G

3

LV

4

LV

GROUND FLOOR

0' - 0"

T/ PILASTER

12' - 10"

ABCDEFG

B/ SOFFIT

16' - 10"

T.O. ROOF

28' - 2"

5

LV

6

LV

2

LV

1

LV

MECHANICAL CONSTRUCTION NOTES:

PROVIDE NEW RAIN RESISTANT LOUVER AS SCHEDULED. REFER TO DETAIL ON SA-M-81.1
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MECHANICAL EXTERIOR BUILDING ELEVATIONS

SA-M-23

GENERAL NOTES:

1. CONTRACTOR TO COORDINATE WITH FACILITY WHEN WORKING AROUND OR ABOVE THE RIDE

COMPONENTS, AND PROVIDE ALL NECESSARY MEASURES TO PROTECT THESE COMPONENTS PER THE

REQUIREMENTS OF THE FACILITY.

2. UPON COMPLETION, SYSTEM SHALL BE TESTED FOR PROPER OPERATION.

 1/4" = 1'-0"

2

MECHANICAL BUILDING ELEVATION - SOUTH

 1/4" = 1'-0"

1

MECHANICAL BUILDING ELEVATION - NORTH

1

1 1

1

1

1
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MECHANICAL ANCHORING DETAIL

SCALE: NOT TO SCALE   M-81

1

FLOOR MOUNTED PTAC

SCALE: NOT TO SCALE   M-81

5

PROPELLER FAN DETAIL

SCALE: NOT TO SCALE   M-81

3
MECHANICAL LOUVER 

SCALE: NOT TO SCALE   M-81

4

WOOD CROSS BEAM

THROUGH BOLT

FLAT WASHER

THREADED ROD FOR HANGING

PIPING OR EQUIPMENT

DOUBLE NUT ATTACHMENT

ELECTRIC UNIT HEATER DETAIL

MECHANICAL WALL MOUNTED

SCALE: NOT TO SCALE   M-81

6

12" MIN

C

E

I
L

I
N

G

ELECTRIC UNIT

HEATER

WALL SWIVEL

BRACKET

SIDE-BEAM BRACKET

(MSS TYPE 34)

PTAC

WALL SLEEVE

SEAL UNIT AIR TIGHT

TO WALL ALL AROUND

WOOD FRAMING

FOR SIZES

REFER TO DRAWINGS

W/SLEEVE BY H.C.;

LOUVER INSTALLATION

INTAKE LOUVER AND

OPENING BY G.C.

INTAKE WALL 

OPTIONAL

SUBBASE

SINGLE RECTANGULAR DUCT

2" X 2" X 3/16" ANGLE (WHERE

LENGTH OF ANGLE EXCEEDS

6FT USE INTERMEDIATE

SUPPORT)

3/8" DIAMETER

ROD (TYP)

1"X18 GAUGE STRAP

OVER DUCT (TYP)

SHEET METAL

SCREWS (TYP)

TRIMS AT 45°

ANGLE (TYP)

60"  MAXIMUM

M-81

1

MECHANICAL DUCT HANGER DETAIL

SCALE: NOT TO SCALE   M-81

2

EXHAUST FAN

WALL MOUNT COLLAR

BY FAN MANUFACTURER

BACKDRAFT DAMPER

BY FAN MANUFACTURER

LOUVER EXHAUST

W/ BIRDSCREEN

WALL

OSHA PERSONNEL GUARD

BY FAN MANUFACTURER

INTERIOR EXTERIOR

LOUVER-TO-DAMPER DISTANCE TO

MATCH PROPELLER-TO-DAMPER

DISTANCE

PROPELLER-TO-DAMPER

DISTANCE (M) AS DEFINED BY

MANUFACTURER

M

M

WOOD FRAMING

FASTENERS

WALL

BACKDRAFT

DAMPER

LOUVER WITH

BIRD SCREEN

INTERIOR EXTERIOR

FASTENERS

WOOD FRAMING

M

LOUVER-TO-DAMPER

DISTANCE (M) AS

DEFINED BY

MANUFACTURER

DUCT

NOTE:

1.

2.

3.

4.

5.

6.

7.

8.

A VERTICAL DAMPER IS SHOWN. HORIZONTAL DAMPER INSTALLATION, IS SIMILAR. FOLLOW DAMPER

MANUFACTURER'S INSTRUCTIONS, INCLUDING FASTENER OPTIONS AND GAGES FOR SLEEVE AND

PERIMETER ANGLES. FIRE DAMPERS MUST BE INSTALLED IN THE PARTITION OR FLOOR AND NOT

OUTSIDE THE PENETRATION.

GALVANIZED SLEEVE: GAGE NOT LESS THAN CONNECTING DUCT. FASTEN SLEEVE TO DAMPER FRAME

AND TO PERIMETER ANGLES.

PERIMETER ANGLES: GALVANIZED STEEL, NOT LESS THAN 1 1/2"x1 1/2", 14 GAGE, TO PROVIDE 1"

MINIMUM OVERLAP OF OPENING ON ALL 4 SIDES.

BREAKAWAY DUCT CONNECTION: CONTRACTOR'S OPTION OF TYPES SHOWN IN SMACNA.

ACCESS PANELS: SIZE AND LOCATION TO PERMIT SERVICING THE FUSIBLE LINK OR LINKS.

PROVIDE 1/4" TO 1/2" CLEARANCE ON HEIGHT AND WIDTH. FILL OPEN SPACE WITH ROCK WOOL

FIRESTOP FIBER.

ALL DUCT WORK RISERS WHICH ARE RUN EXPOSED, SUCH AS THRU ATTIC FLOORS AND MECHANICAL

ROOM FLOORS, SHALL BE PROVIDED WITH 3" HIGH CONCRETE CURB AROUND OPENING FOR DUCT.

INSTALL FIRE DAMPERS I ACCORDANCE WITH UL 555.

SLEEVE,

NOTE 2

DUCT

CONNECTION

NOTE 4

DAMPER,

NOTE 1

DAMPER COLLAR

EXTENSION INTEGRAL

PART OF SLEEVE

SLEEVE, NOTE 2

NOTE 6
FIRE BARRIER PARTITION

OR CHASE

TYPICAL DUCT

INSULATION

PERIMETER ANGLE, NOTE 3

(FASTENED TO PARTITION)

ACCESS

PANEL

NOTE 5
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FIRE DAMPER INSTALLATION
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EXHAUST FAN - CONSTANT SPEED

SCALE: NOT TO SCALE   M-91

1
UNIT HEATER - ELECTRIC

SCALE: NOT TO SCALE   M-91

2
PTAC SYSTEM DX & ELECTRIC HEAT

SCALE: NOT TO SCALE   M-91

3

PACKAGED TERMINAL AIR CONDITIONER - SEQUENCE OF OPERATIONS:

1. UNITS SHALL BE CONTROLLED WITH THE UNIT PROVIDED CONTROL AND

THERMOSTAT.

2. MONITOR ROOM TEMPERATURE BY A SPACE TEMPERATURE SENSOR.

EXHAUST FAN - CONSTANT SPEED - SEQUENCE OF OPERATIONS:

GENERAL: EACH EXHAUST FAN CONSISTS OF FAN, BACKDRAFT DAMPER, AND EC MOTOR

CONTROLLER

EXHAUST FAN TO BE LOCALLY CONTROLLED FROM SWITCH MOUNTED ADJACENT TO FAN.

1. OCCUPIED MODE:

a. THE EXHAUST FAN SHALL RUN AT A CONSTANT VOLUME WHEN SWITCHED ON.

3. UNOCCUPIED MODE:

a. THE EXHAUST FAN SHALL BE OFF WHEN SWITCHED OFF.

UNIT HEATER - ELECTRIC - SEQUENCE OF OPERATIONS:

1. ON DROP IN SPACE TEMPERATURE BELOW OCCUPIED HEATING SETPOINT,

CYCLE THE FAN ON AND MODULATE (2 STAGE) ELECTRIC COIL TO MAINTAIN

SPACE OCCUPIED SETPOINT, FAN SHALL HAVE DELAYED SHUT OFF AFTER

VALVE CLOSES.  USE 5 DEG. F (ADJUSTABLE) DEADBAND TO MINIMIZE

SHORT CYCLING.
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FIRE ALARM SEQUENCE OF OPERATIONS MATRIX

SCALE: NOT TO SCALE

ACTIVATION OF MANUAL PULL STATION

ACTIVATION OF SMOKE DETECTOR

ACTIVATION OF DUCT MOUNTED SMOKE DETECTOR

FIRE ALARM LOSS OF PRIMARY/SECONDARY POWER

FIRE ALARM SYSTEM WIRING FAILURE
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Notification Supp.

SYSTEM OUTPUTS

GROUND FLOOR

1

FIRE ALARM RISER DIAGRAM

SCALE: NOT TO SCALE

FF

NOTES:

1. WIRING SHOWN ON RISER IS DIAGRAMMATICAL. PROVIDE NEW FIRE ALARM CABLE AS

REQUIRED AND INSTALL WIRING LOOPS AS BEST SUITED FOR FIELD CONDITIONS.

2. THE BUILDING IS FULLY SPRINKLERED.

= EXISTING FIRE ALARM WIRING

= NEW FIRE ALARM WIRING

= END OF LINE RESISTOR

2ND FLOOR

HH HH

ST

S

FACP

EDWARDS

EST3X

NEW FIRE ALARM

PANEL LOCATED IN

ELECTRICAL CLOSET

HH

FFFF

SSSSS

ST

S

GV GV

ST

HH

SSSSSSS

STST

HH

CENTRAL FIRE ALARM

CONTROL PANEL IN

MAIN ADMIN BUILDING

(E)

FIRE ALARM

SUB-PANEL

(E)

FACP

EDWARDS

EST3X

 LOCATED IN SUBSTATION 1

ELECTRICAL ROOM

TRENCH AND INSTALL UNDERGROUND CONDUIT TO

RUN FIRE ALARM WIRING FROM CXA BUILDING TO

SUBSTATION 1. COORDINATE WITH FIELD CONDITIONS.

FFFF

1. THE FIRE ALARM AND SMOKE DETECTION SYSTEM SHALL BE INSTALLED IN COMPLIANCE WITH THE NATIONAL FIRE

PREVENTION CODE (NFPA 72 - 2016), NATIONAL LIFE SAFETY CODE (NFPA 101 - 2018), NATIONAL ELECTRICAL CODE (NFPA

70 - 2017), 2020 NEW YORK STATE BUILDING CODE, AND ALL LOCAL MUNICIPAL CODES HAVING JURISDICTION.

2. THE FIRE ALARM AND SMOKE DETECTION SYSTEM SHALL BE MAINTAINED AND TESTED IN COMPLIANCE WITH NFPA 72.

3. A CONTINUOUS FIRE WATCH SHALL BE PROVIDED IF THERE IS FIRE SYSTEM IMPAIRMENT.

4. ALL FIRE ALARM STROBES SHALL BE SYNCHRONIZED AND SHALL REMAIN FLASHING AFTER SYSTEM SILENCE FUNCTION.

5. CONTRACTOR TO UPDATE ALL NECESSARY CORRESPONDING FIRE ALARM SIGNALS WHEN PERFORMING ANY

MODIFICATION TO THE BUILDING, WHERE APPLICABLE, MAKE SURE THE SAME UPDATES ARE COORDINATED AND

TRANSMITTED TO THE CENTRAL STATION.

6. HORNS WILL SOUND A TEMPORAL 3-SIGNALING RHYTHM PER NFPA 72.

7. EXACT PLACEMENT OF DEVICES TO BE VERIFIED IN FIELD.

8. ALL SMOKE DETECTORS SHALL BE INSTALLED A MINIMUM OF 36" FROM ANY HVAC SUPPLY OR RETURN REGISTER.

9. FIRE ALARM WIRING SHALL BE INSTALLED IN A MINIMUM OF 3/4" RIGID GALVANIZED CONDUIT OR BY NEW YORK STATE

BUILDING CODE APPROVED WIRING METHODS.

10. WALL MOUNTED HORNS AND VISUAL FIRE ALARMS (STROBES) SHALL BE MOUNTED NOT LESS THAN 6'-8" AND NOT

GREATER THAN 8'-0" A.F.F.  WHERE LOCAL CONDITIONS ARE TOO LOW TO PERMIT THE REQUIRED MINIMUM

INSTALLATION HEIGHT, INSTALL THE STROBES AT 6" BELOW THE CEILING.

11. MANUAL PULL STATIONS SHALL BE MOUNTED AT 4'-0" A.F.F. AND SHALL BE INSTALLED WITHIN 5'-0"  OF EXIT DOOR.

12. WIRING SHALL BE INSTALLED IN ACCORDANCE WITH NFPA 70 AND AS RECOMMENDED BY THE MANUFACTURER OF THE

FIRE ALARM SYSTEM.

13. ALL EQUIPMENT AND COMPONENTS SHALL BE NEW AND SHALL BE TESTED AND LISTED BY A NATIONALLY RECOGNIZED

APPROVALS AGENCY.

14. ALL EQUIPMENT SHALL BE ATTACHED TO WALLS AND CEILING/FLOOR ASSEMBLIES AND SHALL BE HELD FIRMLY IN PLACE.

FASTENERS AND SUPPORTS SHALL BE ADEQUATE TO SUPPORT REQUIRED LOAD.

15. ALL FIELD WIRING SHALL BE ELECTRICALLY SUPERVISED FOR OPEN CIRCUIT AND GROUND FAULTS.

16. ALL BOXES AND CABINETS SHALL BE UL LISTED FOR THEIR USE AND PURPOSE.

17. DIALER OR ALARM COMMUNICATOR TRANSMITTER SHALL TRANSMIT ALL POINTS AS THEY ARE REPORTED TO THE HOST

PANEL.

18. ALL DEVICES SHALL BE COMPATIBLE WITH EXISTING SYSTEM (EST3 BY EDWARDS). FIRE ALARM PRODUCTS SHALL BE

APPROVED BY THE ENGINEER OR OWNER.

19. ALL PENETRATIONS SHALL BE FIRE PROOFED AS REQUIRED.

1. LOCATION OF DEVICES AND EQUIPMENT ARE APPROXIMATE. FINAL LOCATIONS MUST BE DETERMINED ACCORDING TO

THE SITE CONDITIONS.

2. VISUAL FIRE ALARMS (STROBES) SHALL HAVE MINIMUM 5'-0" CLEARANCE FROM ANY OBSTRUCTIONS, SHALL BE FIELD

ADJUSTABLE, AND SHALL BE RATED AT 75 CANDELA MINIMUM, UNLESS OTHERWISE NOTED. ALL STROBES SHALL BE

SYNCHRONIZED AT LINE OF SIGHT.

3. WALL MOUNTED HORNS AND VISUAL FIRE ALARMS (STROBES) SHALL BE MOUNTED NOT LESS THAN 6'-8" AND NOT

GREATER THAN 8'-0" A.F.F.  WHERE LOCAL CONDITIONS ARE TOO LOW TO PERMIT THE REQUIRED MINIMUM

INSTALLATION HEIGHT, INSTALL THE STROBES AT 6" BELOW THE CEILING.

4. MANUAL PULL STATIONS SHALL BE MOUNTED AT 4'-0" A.F.F. AND SHALL BE INSTALLED WITHIN 5'-0" OF EXIT DOOR.

5. FUSE CUT OUT BOX SHALL COMPLY WITH THE NATIONAL ELECTRICAL CODE AND HAVE A REMOVABLE SOLID COPPER

NEUTRAL BAR.

6. ALL CONDUITS AND CONTROL PANELS SHALL BE GROUNDED TO BUILDING STEEL/GROUND GRID WITH A MINIMUM #8

CONDUCTOR.

7. RISER DIAGRAM ON THIS DRAWING IS FOR DESIGN PURPOSE ONLY. FIRE ALARM CONTRACTOR SHALL PROVIDE A

COMPLETE RISER DIAGRAM WITH ACTUAL FIELD WIRING REQUIRED.

8. EACH FIRE ALARM INITIATING AND INDICATING CIRCUIT SHALL BE ELECTRICALLY SUPERVISED.

9. EACH VISUAL FIRE ALARM CIRCUIT SHALL CONTAIN AT LEAST 20% SPARE CAPACITY.

10. ALL CONTROL PANELS, FUSE CUTOUTS, TROUBLE BELLS, ALARM BELLS AND SILENCE SWITCHES SHALL BE PROPERLY

LABELED WITH MINIMUM 1/4" HIGH LETTERS.

11. WIRING FOR AUDIBLE AND VISUAL ALARM NOTIFICATION DEVICES SHALL BE ARRANGED SO THAT A LOSS OF A PORTION

OF THE WIRING ON A FLOOR WILL NOT RENDER MORE THAN 60% OF THE DEVICES OF EACH TYPE INOPERATIVE, AND

THE DEVICES SHALL BE SO CONNECTED TO THE CIRCUITRY (i.e., BY MEANS OF ALTERNATE CIRCUITS) AS TO MAINTAIN

AT LEAST PARTIAL AUDIBILITY/VISIBILITY THROUGHOUT THE ENTIRE FLOOR.

12. THE FIRE ALARM CONTROL PANEL SHALL BE PROVIDED WITH A KEY SWITCH. DURING DAILY TESTS, THE KEY SWITCH

SHALL BE USED TO BYPASS THE CIRCUITS THAT CONTROL DAMPERS AND FAN SHUTDOWN.

13. THE DAMPERS AND FAN BYPASS FUNCTION SHALL BE AUTOMATICALLY RESTORED TO BE NORMAL UN-SHUNTED

CONDITION WITHIN FORTY-FIVE MINUTES, IF NOT DONE SO MANUALLY BEFORE FORTY-FIVE MINUTES.

14. PERFORM FIRE ALARM SYSTEM TESTING PER THE 2020 NEW YORK STATE FIRE CODE AND NFPA 72.

FIRE ALARM GENERAL NOTES: FIRE ALARM SYSTEM RISER NOTES:

SYMBOL

S

HH

F

DESCRIPTION

FIRE ALARM SUB PANEL

SMOKE DETECTOR

#

FIRE ALARM WALL MOUNTED HORN/STROBE

# = CANDELA RATING

MANUAL FIRE ALARM PULL STATION

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM LEGEND:

FA

ST

WALL MOUNTED STROBE

# = CANDELA RATING

FLOW SWITCH CONNECTED TO FIRE ALARM SYSTEM

1. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM VENDOR TO PRODUCE A SEPARATE FIXED PRICE TO

PERFORM THE SCOPE OF WORK CONTAINED ON THESE DRAWINGS IN CONNECTION WITH THE FIRE ALARM SYSTEM.

THESE DRAWINGS ARE PROVIDED FOR BID PURPOSES ONLY AND TO ILLUSTRATE THE SCOPE OF WORK INTENT OF THIS

PROJECT.

2. ELECTRICIAN SHALL OBTAIN SEPARATE PERMIT FOR FIRE ALARM PRIOR TO INSTALLATION.

3. PRIOR TO SUBMISSION OF THE FIRE ALARM SYSTEM BID, THE FIRE ALARM VENDOR IS RESPONSIBLE TO REVIEW ALL

DRAWINGS (I.E., MECHANICAL/HVAC, ELECTRICAL, PLUMBING, FIRE SPRINKLER, AND ARCHITECTURAL). UPON

SUBMISSION OF THE FIRE ALARM BID, THE FIRE ALARM VENDOR CERTIFIES THAT ALL DRAWINGS HAVE BEEN

REVIEWED, THE SITE HAS BEEN VISITED/INSPECTED (IF APPLICABLE), AND THAT ALL LOCAL FIRE DEPARTMENT

REQUIRED ITEMS ARE FULLY UNDERSTOOD AND INCLUDED IN THE BID PRICE (NO CHANGE ORDERS ALLOWED).

4. FIRE ALARM VENDOR MUST ADHERE TO NFPA 72, NFPA 101, AND ALL LOCAL CODES AND AUTHORITIES HAVING

JURISDICTION. THE ENTIRE SYSTEM MUST BE DESIGNED IN ACCORDANCE WITH THESE AUTHORITIES HAVING

JURISDICTION.

5. FIRE ALARM VENDOR SHALL INCLUDE THE COST OF THE ENGINEERING FEE, PROGRAMMING CHARGE, NEW EQUIPMENT,

CONNECTION & TESTING, TROUBLESHOOTING, ATTENDANCE AT THE FIRE ALARM INSPECTION, ETC. AS PART OF THE

TOTAL PRICE.

6. FIRE ALARM VENDOR MUST SUBMIT APPROVED, SIGNED AND SEALED DESIGN/BUILD DRAWINGS TO THE ENGINEER AND

OWNER, INCLUDING: FIRE ALARM RISER DIAGRAM, LAYOUT, EQUIPMENT LIST, SPECIFICATIONS PRIOR TO START OF

INSTALLATION. INSTALLATION OF THE NEW FIRE ALARM SYSTEM SHALL NOT PROCEED PRIOR TO WRITTEN APPROVAL

BY THE ENGINEER.

7. FIRE ALARM VENDOR SHALL SUBMIT SHOP DRAWINGS IN COMPLIANCE WITH NFPA 72, 2020 NEW YORK STATE BUILDING

CODE, AND 2020 NEW YORK STATE FIRE CODE SECTION 907.1.1.

8. ALL FIRE ALARM CABLES AND WIRING MUST BE PLENUM RETURN RATED CABLES.

#

E EXISTING TO REMAIN

FIRE ALARM ABBREVIATIONS:

ER EXISTING TO BE RELOCATED

EL EXISTING AS SHOWN IN NEW LOCATION

FCU FIRE ALARM CONTROL UNIT

FCO FUSED CUT OUT

FACP FIRE ALARM CONTROL PANEL

RTU
ROOFTOP UNIT

SP
SPRINKLER

FP

FIRE PROTECTION

WP
WEATHERPROOF

GV
SPRINKLER VALVE TAMPER SWITCH CONNECTED TO FIRE ALARM SYSTEM

N
NEW

FSR FIRE ALARM INTERFACE RELAY FOR HVAC FAN SHUTDOWN

EXISTING TO BE DEMOLISHED
X

1. DEMOLISH EXISTING FIRE ALARM DEVICES AND ASSOCIATED WIRING BACK TO SOURCE.

2. PROVIDE NEW FIRE ALARM SYSTEM WITH SUBPANEL AS PER DRAWINGS. COORDINATE LOCATION WITH FIELD

CONDITIONS AND ARCHITECT. PROVIDE ALL NECESSARY WIRING, CONNECTIONS, CONDUIT, AND FITTINGS.

3. PROVIDE NEW FIRE ALARM DEVICES AS PER DRAWINGS. PROVIDE ALL NECESSARY WIRING, CONNECTIONS, CONDUIT,

AND FITTINGS.

4. CONNECT FIRE ALARM DEVICES AND SIGNAL TO NEW FIRE ALARM SUBPANEL. CONNECT SUBPANEL TO CENTRAL FIRE

ALARM CONTROL PANEL IN MAIN ADMINISTRATION BUILDING VIA QUAD 1. PROVIDE ALL REQUIRED PROGRAMMING.

5. NEW FIRE ALARM SYSTEM SHALL BE INSPECTED BY A THIRD PARTY INSPECTION AGENCY CERTIFIED BY WESTCHESTER

COUNTY. ELECTRICIAN SHALL INCLUDE INSPECTION IN BASE BID SCOPE AND COORDINATE WITH INSPECTION AGENCY

TO CERTIFY THE SYSTEM.

6. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM VENDOR (OPEN SYSTEMS METRO) TO RE-PROGRAM AND TEST

THE CENTRAL FIRE ALARM SYSTEM IN THE PLAYLAND MAIN ADMINISTRATION BUILDING FOLLOWING THE INSTALLATION

OF NEW SYSTEM AND DEVICES.

7. ELECTRICIAN SHALL COORDINATE WITH THE FIRE ALARM CENTRAL MONITORING PROVIDER (STATEWIDE MONITORING)

TO TEST AND VERIFY CENTRAL MONITORING OF PARKWIDE SYSTEM FOLLOWING THE INSTALLATION OF NEW SYSTEM

AND DEVICES.

SCOPE OF WORK:

PROVIDE DEDICATED 120V/20A/1-PH CIRCUIT FROM NEW

PANEL SA-PP-1 IN SOUTHEAST ARCADE ELECTRICAL

CLOSET. COORDINATE WITH SAVIN ELECTRICAL DRAWINGS.

A
C

T
I
V

A
T

E
 
A

U
T

O
M

A
T

I
C

 
C

L
O

S
U

R
E

 
O

F

F
I
R

E
-
R

A
T

E
D

 
R

O
L
L
I
N

G
 
D

O
O

R

X

R

S

M FIRE ALARM MONITORING RELAY

FSRMM FSR

FIRE DAMPER (MONITORING RELAY)

10

A
U

T
O

M
A

T
I
C

 
S

H
U

T
O

F
F

 
O

F
 
E

X
H

A
U

S
T

 
F

A
N

X

S

X X X

H HEAT DETECTOR

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER

REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE

DATE

REVISION

CONSULTANT SEAL

CONSULTANT

INFORMATION

AS BUILT - NO CHANGES

AS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

0

08/23/2022

22-523

Syosset, N.Y.

 516-214-8157[T]

LiRo Engineers, Inc.

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING

FIRE ALARM NOTES, SYMBOLS, LEGEND, AND RISER DIAGRAM

As indicated

SA-FA-01

1-118-FA-1400-0

651 of 664



A

B

C

D

E

F

G

1 2 3 4 5 6 7 8

1

DIVISION OF ENGINEERING

WESTCHESTER COUNTY, NEW YORK
DEPARTMENT OF PUBLIC WORKS AND TRANSPORTATION

CONTRACT

NUMBER

DATE:

SHEET

NUMBER

SCALE:

DPW FILE

NUMBER

REV.

NO.

DWG NO.:

NUMBER

REVISION

BY

APP'D

BY

MADE

DATE

REVISION

CONSULTANT SEAL

CONSULTANT

INFORMATION

AS BUILT - NO CHANGES

AS BUILT - CHANGES AS NOTED

RECORD DRAWING CERTIFICATION

SIGNATURE

TITLE

NAME

SIGNATURE

DATE

NAME

TITLE DATE

CONTRACTOR PROJECT COORDINATOR

0

08/23/2022

22-523

Syosset, N.Y.

 516-214-8157[T]

LiRo Engineers, Inc.

MEGA 3

PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING

FIRE ALARM FIRST FLOOR DEMOLITION PLAN

As indicated

SA-FA-11

1

FIRE ALARM FIRST FLOOR DEMOLITION PLAN

SCALE: 3/16" = 1'-0"

NO EXISTING FIRE ALARM DEVICES WERE NOTED DURING BUILDING SURVEY. ANY

ABANDONED DEVICES OR WIRING DISCOVERED DURING THE COURSE OF DEMOLITION

SHALL BE REMOVED.

1

FIRE ALARM DEMOLITION NOTES:
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INSTALL NEW FIRE ALARM CONTROL PANEL TO SERVE SOUTHEAST ARCADE BUILDING.

EDWARDS EST 3X-SFS1R OR APPROVED EQUAL, PER PARK STANDARDS OR AS SPECIFIED

BY WITH PARKWIDE FIRE ALARM SYSTEM VENDOR (EST). NEW PANEL SHALL BE CONNECTED

TO PARKWIDE SYSTEM AND TESTED IN COORDINATION WITH SYSTEM VENDOR.

COORDINATE LOCATION WITHIN ELECTRICAL CLOSET WITH ELECTRICAL DRAWINGS.

NEW MANUAL PULL STATIONS SHALL BE INSTALLED AT 4'-0" ABOVE FINISHED FLOOR AT

EACH BUILDING EXIT (MAX. DISTANCE OF 5'-0" FROM EXIT).

FIRE ALARM STROBES AND HORN STROBES SHALL BE FIELD ADJUSTABLE AND SET

CANDELA RATING INDICATED ON PLAN. FIRE ALARM STROBES AND HORN STROBES SHALL

BE INSTALLED AT  7'-4" ABOVE FINISHED FLOOR UNLESS OTHERWISE NOTED.

PROVIDE TAMPER AND WATERFLOW SWITCHES FOR NEW SPRINKLER VALVE ASSEMBLIES

AND CONNECT TO EXISTING FIRE ALARM SYSTEM. COORDINATE LOCATION AND QUANTITY

WITH FIRE PROTECTION DRAWINGS AND SPRINKLER SYSTEM INSTALLER.

AUTOMATIC CLOSURE OF ROLLING FIRE-RATED SERVICE DOORS SHALL BE INITIATED BY

FUSIBLE LINK AND NEARBY SMOKE DETECTORS. INSTALLATION OF FIRE-RATED DOORS AND

INITIATING SMOKE DETECTORS SHALL COMPLY WITH NFPA 72 AND NFPA 80. COORDINATE

INSTALLATION, SEQUENCING, AND TESTING WITH DOOR MANUFACTURER. REFER TO

ARCHITECTURAL DRAWINGS AND ARCHITECTURAL FIRE-RATED DOOR SPECIFICATION FOR

ADDITIONAL INFORMATION.

INSTALL FIRE ALARM MONITORING RELAY MODULES AT NEW FIRE DAMPERS. MONITORING

MODULES SHALL TRANSMIT SIGNAL TO FIRE ALARM CONTROL PANEL IN EVENT OF FIRE

DAMPER CLOSURE BY FUSIBLE LINK.

PROVIDE FAN SHUTDOWN RELAYS FOR EXHAUST FANS, INTERLOCK WITH ASSOCIATED FIRE

DAMPERS. EXHAUST FANS SHALL AUTOMATICALLY SHUT OFF IN EVENT OF FIRE DAMPER

CLOSURE BY FUSIBLE LINK. PROVIDE WIRING AND PROGRAMMING FOR UNIT SHUTDOWN.

1

2

3

4

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM GENERAL NOTES:

1. REFER TO DRAWING FA-001.00 FOR SYMBOLS, ABBREVIATIONS, AND NOTES. LAYOUT OF

FIRE ALARM DEVICES ON THIS PLAN IS DIAGRAMMATIC; EXACT LOCATIONS OF DEVICES

AND CONDUIT SHALL BE COORDINATED WITH FIELD CONDITIONS, ARCHITECTURAL

REQUIREMENTS, AND MANUFACTURER RECOMMENDATIONS.

2. ALL DEVICES AND EQUIPMENT SHOWN ON THIS PLAN ARE NEW, UNLESS OTHERWISE

NOTED.

3. INSTALL NEW FIRE ALARM SYSTEM IN STRICT ACCORDANCE WITH NFPA-72 AND NFPA-90A

REQUIREMENTS.

4. CONTRACTOR SHALL INSTALL NEW FIRE ALARM SYSTEM AS INDICATED AND PROVIDE ALL

NECESSARY WIRING, CONDUIT, AND APPARATUSES.

5. ALL VISUAL NOTIFICATION DEVICES IN THE SAME SPACE SHALL BE SYNCHRONIZED IN

ACCORDANCE WITH NFPA-72.

6. COORDINATE INSTALLATION WITH FIRE ALARM SYSTEM VENDOR AND MANUFACTURER

REQUIREMENTS.

7. COORDINATE FIRE ALARM DEVICES WITH ARCHITECTURAL FINISHES. CONCEAL CONDUIT

IN FINISHED WALLS AND FLUSH MOUNT DEVICES WHERE POSSIBLE.

8. CONTRACTOR SHALL TEST THE FIRE ALARM SYSTEM AFTER COMPLETION OF

INSTALLATION. FIRE ALARM SYSTEM SHALL BE TESTED AND VERIFIED TO BE WORKING

PROPERLY PRIOR TO INSPECTION BY THE AUTHORITY HAVING JURISDICTION.

9. FOLLOWING INSTALLATION, CONTRACTOR SHALL PATCH, PAINT, AND RESTORE ALL WALLS

AND CEILINGS TO MATCH EXISTING OR DESIRED NEW CONDITION.

10. FIRESTOP ALL FIRE-RATED FLOOR OR WALL PENETRATIONS TO MAINTAIN ORIGINAL FIRE

RATING TO FULL DEPTH OF OPENING.

11. CONTRACTOR SHALL PROVIDE SLEEVE FOR CONDUIT PENETRATIONS THROUGH WALL

AND CEILING FLOORS.

5

1

FIRE ALARM FIRST FLOOR CONSTRUCTION PLAN

SCALE: 3/16" = 1'-0"

6

7

1-118-FA-1402-0
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FIRE ALARM STROBES AND HORN STROBES SHALL BE FIELD ADJUSTABLE AND SET

CANDELA RATING INDICATED ON PLAN. FIRE ALARM STROBES AND HORN STROBES SHALL

BE INSTALLED AT  7'-4" ABOVE FINISHED FLOOR UNLESS OTHERWISE NOTED.

1

FIRE ALARM CONSTRUCTION NOTES:

FIRE ALARM GENERAL NOTES:

1. REFER TO DRAWING FA-001.00 FOR SYMBOLS, ABBREVIATIONS, AND NOTES. LAYOUT OF

FIRE ALARM DEVICES ON THIS PLAN IS DIAGRAMMATIC; EXACT LOCATIONS OF DEVICES

AND CONDUIT SHALL BE COORDINATED WITH FIELD CONDITIONS, ARCHITECTURAL

REQUIREMENTS, AND MANUFACTURER RECOMMENDATIONS.

2. ALL DEVICES AND EQUIPMENT SHOWN ON THIS PLAN ARE NEW, UNLESS OTHERWISE

NOTED.

3. INSTALL NEW FIRE ALARM SYSTEM IN STRICT ACCORDANCE WITH NFPA-72 AND NFPA-90A

REQUIREMENTS.

4. CONTRACTOR SHALL INSTALL NEW FIRE ALARM SYSTEM AS INDICATED AND PROVIDE ALL

NECESSARY WIRING, CONDUIT, AND APPARATUSES.

5. ALL VISUAL NOTIFICATION DEVICES IN THE SAME SPACE SHALL BE SYNCHRONIZED IN

ACCORDANCE WITH NFPA-72.

6. COORDINATE INSTALLATION WITH FIRE ALARM SYSTEM VENDOR AND MANUFACTURER

REQUIREMENTS.

7. COORDINATE FIRE ALARM DEVICES WITH ARCHITECTURAL FINISHES. CONCEAL CONDUIT

IN FINISHED WALLS AND FLUSH MOUNT DEVICES WHERE POSSIBLE.

8. CONTRACTOR SHALL TEST THE FIRE ALARM SYSTEM AFTER COMPLETION OF

INSTALLATION. FIRE ALARM SYSTEM SHALL BE TESTED AND VERIFIED TO BE WORKING

PROPERLY PRIOR TO INSPECTION BY THE AUTHORITY HAVING JURISDICTION.

9. FOLLOWING INSTALLATION, CONTRACTOR SHALL PATCH, PAINT, AND RESTORE ALL WALLS

AND CEILINGS TO MATCH EXISTING OR DESIRED NEW CONDITION.

10. FIRESTOP ALL FIRE-RATED FLOOR OR WALL PENETRATIONS TO MAINTAIN ORIGINAL FIRE

RATING TO FULL DEPTH OF OPENING.

11. CONTRACTOR SHALL PROVIDE SLEEVE FOR CONDUIT PENETRATIONS THROUGH WALL

AND CEILING FLOORS.

INFRASTRUCTURE REHABILITATION - PHASE 3

PLAYLAND PARK, RYE, NEW YORK

SOUTHEAST ARCADE BUILDING

FIRE ALARM SECOND FLOOR PLAN

As indicated

SA-FA-22

2

FIRE ALARM SECOND FLOOR CONSTRUCTION PLAN

SCALE: 3/16" = 1'-0"

1-118-FA-1403-0
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