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3.06 CLOSEOUT ACTIVITIES
A. See Section 01 7800 - Closeout Submittals, for closeout submittals.

B. Demonstrate operation of glazed interior wall and door assembly and identify potential
operational problems.

3.07 PROTECTION
A. Protectinstalled products until completion of project.
B. Touch-up, repair or replace damaged products before date of Substantial Completion.
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