



Principals:

Mark D. Fellenzer, P.E., LEED AP John D. Fellenzer, P.E., MBA, LEED Green Associate Founder: Archie D. Fellenzer, Jr., P.E. (1924 - 2014)

PRE-BID ADDENDUM NO. #1

The information contained herein, revises, supplements, and/or supersedes the specific parts of the documents referred to and shall be attached to and become part of such documents as if originally forming a part thereof. Except as herein modified, all other provisions of the documents shall remain in full force as originally set forth.

ISSUED TO: ALL BIDDERS

PROJECT: Orange County Community College

Physical Education Center HVAC Roof Top Unit #7-12 Replacement

OCCC Project No. ITB-OCCC-2023-19

F.E. Project No. 22-059

DATE: October 26, 2022

ISSUED BY: Eric D. Fellenzer, P.E.

PAGES: 2

ATTACHMENT:

1. Sketches SKHE-100.1, SKHED-104.1, SKHED-104.2, SKHE-102.1, SKHE-103.1, SKHE-104.1, SKHE-104.2, SKHE-104.3, SKHE-701.1, SKHE-701.2 and SKHE-702.1.

RFI Items: NONE

Additional Amendment to Drawings and Specifications:

- 1. See attached sketches SKHE-100.1, SKHED-104.1, SKHED-104.2, SKHE-102.1, SKHE-103.1, SKHE-104.1, SKHE-104.2, SKHE-104.3, SKHE-701.1, SKHE-701.2 and SKHE-702.1.
- 2. RT-7, 8 and 9 have been removed from the project's scope of work. The revisions are shown on sketches SKHE-100.1, SKHED-104.1, SKHED-104.2, SKHE-104.1 and SKHE-104.2.
- 3. Installation of new conduit and wire feeding RT-7 was removed. See sketches SKHE-102.1 and SKHE-103.1.
- 4. Details on drawings HE-701 have been revised to reflect the omission of RT-7, 8 and 9 from project scope. See sketches SKHE-701.1 and SKHE-701.2

PRE-BID ADDENDUM #1 –	OCCC - Physical	Education Center	HVAC RTU	Replacement (1	ITB-
OCCC-2023-19)	· ·			•	

5.	Roof Top Unit Schedule and PP-HVAC panel schedule on sketch SKHE-702.1 have both been
	revised to reflect the omission of RT-7, 8 and 9 from project scope.

Please sign and date this addendum E-mail back to jdd@fellp.com and CC edf@fellp.com and bg@fellp.com and include it with the bid submission.

Company Name:	Joe Lombardo Plumbing & Heating of Rockland Inc	
Address:	321 Spook Rock Road Suite 109A Suffern, New York 109	901
Company Officer:	Ronald J. Lombardo	
Date:	October 28, 2022	
	FND OF ADDENDUM	