

HVAC RE-BID ADDENDUM NO. 01

PROJECT: **Poughkeepsie City School District
Phase 1B – Building Improvements**

SED PROJECT NO:	Columbus School	13-15-00-01-0-001-014, Review #21-0742
	Morse Elementary School	13-15-00-01-0-002-014, Review #21-0743
	Clinton Elementary School	13-15-00-01-0-004-014, Review #21-0744
	Warring Elementary School	13-15-00-01-0-005-013, Review #21-0745
	Krieger Elementary School	13-15-00-01-0-006-014, Review #21-0746
	Poughkeepsie High School	13-15-00-01-0-007-018, Review #21-0747
	Early Learning Center	13-15-00-01-0-008-022, Review #21-0748
	Poughkeepsie Middle School	13-15-00-01-0-015-021, Review #21-0749

DATE: **May 5, 2022**

CPL PROJECT NO: **14078.09**

Include this Addendum as part of the Contract Documents. It supplements portions of the original Specifications and Drawings, the extent of which shall remain, except as revised herein:

CLARIFICATIONS / BIDDER QUESTIONS:

- 1.1** The Re-Bid documents are in the same form as the original Bid Documents, including all addenda, except the following:
- Bids are only being solicited for the following Contracts:
 - o Contract 8: Early Learning Center – Mechanical Construction.
 - o Contract 12: Columbus School - Mechanical Construction.
 - o Contract 16: Clinton ES - Mechanical Construction.
 - o Contract 20: Poughkeepsie Middle School - Mechanical Construction – Part 1.
 - o Contract 24: Warring ES - Mechanical Construction.
 - The bids will be due May 17, 2022, at the same time and location as the original bids.
 - Summary of Work:
 - o The scope of the work includes HVAC construction work relative to toilet room renovations as described in the Contract Documents, including, but not limited to, the following:
 - Specifications in Divisions 00, 01, 02, 23.
 - Drawings:
 - Contract 8:
 - o ELC H100A.
 - o ELC H101.
 - o ELC H102.
 - o ELC H200A.
 - o ELC H201.
 - o ELC H202.
 - o ELC H203.
 - Contract 12:
 - o All CCS ‘H-series’ drawings.

Poughkeepsie City School District
Phase 1B – Building Improvements
HVAC Re-Bid Addendum No. 01

- Contract 16:
 - CES H100A.
 - CES H101.
 - CES H102.
 - CES H103.
 - CES H200A.
 - CES H201.
 - CES H202.
 - CES H203.
- Contract 20:
 - PMS H100A.
 - PMS H101.
 - PMS H102.
 - PMS H103.
 - PMS H104.
 - PMS H200A.
 - PMS H201.
 - PMS H202.
 - PMS H203.
 - PMS H204.
- Contract 24:
 - WES H100A.
 - WES H101.
 - WES H102.
 - WES H103.
 - WES H200A.
 - WES H201.
 - WES H202.
 - WES H203.
- Contracts 8, 12, 16, 20, 24:
 - GEN H000.
 - GEN H501 (as applicable (example: Details 1 and 6 do not apply)).
 - GEN H800.
 - GEN H801.
 - GEN H802.
 - GEN H803.
 - GEN H900 (as applicable (example: Louver Schedule does not apply)).
 - GEN H901 (as applicable (example: Steam Boiler Schedule does not apply)).
 - Work specifically assigned to any of the subject contracts on/in other Drawings and/or Specification Sections, as applicable.

1.2 Clarification: All work relative to boiler replacement **IS NOT** to be included in any of the above mentioned contracts.

Poughkeepsie City School District
Phase 1B – Building Improvements
HVAC Re-Bid Addendum No. 01

CHANGES TO THE PROJECT MANUAL:

1.3 None:

CHANGES TO THE DRAWINGS:

1.4 None.

PREVIOUSLY ISSUED ADDENDA

- A. Addendum No. 01, dated 4/8/2022 (part of original bid documents).
- B. Addendum No. 02, dated 4/15/2022 (part of original bid documents).
- C. Addendum No. 03, dated 4/18/2022 (part of original bid documents).

END OF ADDENDUM NO. HVAC Re-Bid Addendum 01