

**FACILITIES MANAGEMENT**


Dr. Robert L. Yeager Health Center  
50 Sanatorium Road, Building A  
Pomona, New York 10970  
Phone: (845) 364-2958 Fax: (845) 364-3810

**Robert H. Gruffi, P.E. LEED AP**  
*Director, Facilities Management*

DATE: December 17, 2021

TO: All Bidders

FROM: Robert H. Gruffi, P.E., LEED AP  
Director, Facilities Management



SUBJECT: Capital Project 4466, Building E Utility Plant Renovations and Improvements  
Addendum #2- Bid Bond Requirement Change.

=====

**ADDENDUM #2**

**PLEASE NOTE: THE BID BOND REQUIREMENT HAS CHANGED FROM 100%, TO 10%.  
PERFORMANCE BOND AND LABOR AND MATERIALS BOND REMAIN AT 100%**

This Addendum is hereby included in and made part of the Contract whether or not attached thereto. All requirements of the original Specifications and Drawings shall remain in force except as noted by issued Addenda.

Please sign and return this as acknowledgement of receipt of this Addendum to the Facilities Management Office: FAX (845-364-3810) EMAIL: [fmcapital@co.rockland.ny.us](mailto:fmcapital@co.rockland.ny.us)

\_\_\_\_\_  
Name

\_\_\_\_\_  
Company

\_\_\_\_\_  
Date