

**FACILITIES MANAGEMENT**

Dr. Robert L. Yeager Health Center  
50 Sanatorium Road, Building A  
Pomona, New York 10970  
Phone: (845) 364-2958 Fax: (845) 364-3810

**Robert H. Gruffi, P.E. LEED AP**  
*Director, Facilities Management*

DATE: January 28, 2022

TO: All Bidders

FROM: Robert H. Gruffi, P.E., LEED AP  
Director, Facilities Management



SUBJECT: Capital Project 4466, Building E Utility Plant Renovations and Improvements  
Addendum #4- Bidding Due Date and Question acceptance deadline extensions.

=====

**ADDENDUM #4**

**PLEASE NOTE: THE BID CLOSING DATE HAS BEEN EXTENDED TO April 7, 2022**  
**THE QUESTION ACCEPTANCE DEADLINE HAS BEEN EXTENDED TO March 17, 2022.**

This Addendum is hereby included in and made part of the Contract whether or not attached thereto. All requirements of the original Specifications and Drawings shall remain in force except as noted by issued Addenda.

Please sign and return this as acknowledgement of receipt of this Addendum to the Facilities Management Office: FAX (845-364-3810) EMAIL: [fmcapital@co.rockland.ny.us](mailto:fmcapital@co.rockland.ny.us)

\_\_\_\_\_  
Name

\_\_\_\_\_  
Company

\_\_\_\_\_  
Date