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General

Utility

BORDERING LAND SUBJECT

BUILDINGS

DRAIN MANHOLE ECCENTRIC

SEWER MANHOLE ECCENTRIC

DOUBLE CATCH BASIN ECCENTRIC

CATCH BASIN ECCENTRIC

General
1. CONTRACTOR SHALL NOTIFY "DIG-SAFE" (1-888-344-7233) AT LEAST 72 HOURS BEFORE EXCAVATING.

2. CONTRACTOR SHALL BE RESPONSIBLE FOR SITE SECURITY AND JOB SAFETY. CONSTRUCTION ACTIVITIES
SHALL BE IN ACCORDANCE WITH OSHA STANDARDS AND LOCAL REQUIREMENTS.

3. ACCESSIBLE ROUTES, PARKING SPACES, RAMPS, SIDEWALKS AND WALKWAYS SHALL BE CONSTRUCTED
IN CONFORMANCE WITH THE FEDERAL AMERICANS WITH DISABILITIES ACT AND WITH STATE AND
LOCAL LAWS AND REGULATIONS (WHICHEVER ARE MORE STRINGENT).

4. AREAS DISTURBED DURING CONSTRUCTION AND NOT RESTORED WITH IMPERVIOUS SURFACES
(BUILDINGS, PAVEMENTS, WALKS, ETC.) SHALL RECEIVE [##] INCHES LOAM AND SEED.

5. WITHIN THE LIMITS OF THE BUILDING FOOTPRINT, THE SITE CONTRACTOR SHALL PERFORM
EARTHWORK OPERATIONS REQUIRED UP TO SUBGRADE ELEVATIONS.

6. WORK WITHIN THE LOCAL RIGHTS-OF-WAY SHALL CONFORM TO LOCAL MUNICIPAL STANDARDS.
WORK WITHIN STATE RIGHTS-OF-WAY SHALL CONFORM TO THE LATEST EDITION OF THE STATE
HIGHWAY DEPARTMENTS STANDARD SPECIFICATIONS FOR HIGHWAYS AND BRIDGES.

7. UPON AWARD OF CONTRACT, CONTRACTOR SHALL MAKE NECESSARY CONSTRUCTION NOTIFICATIONS
AND APPLY FOR AND OBTAIN NECESSARY PERMITS, PAY FEES, AND POST BONDS ASSOCIATED WITH
THE WORK INDICATED ON THE DRAWINGS, IN THE SPECIFICATIONS, AND IN THE CONTRACT
DOCUMENTS. DO NOT CLOSE OR OBSTRUCT ROADWAYS, SIDEWALKS, AND FIRE HYDRANTS, WITHOUT
APPROPRIATE PERMITS.

8. TRAFFIC SIGNAGE AND PAVEMENT MARKINGS SHALL CONFORM TO THE MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES.

9. AREAS OUTSIDE THE LIMITS OF PROPOSED WORK DISTURBED BY THE CONTRACTOR'S OPERATIONS
SHALL BE RESTORED BY THE CONTRACTOR TO THEIR ORIGINAL CONDITION AT THE CONTRACTOR'S
EXPENSE.

10. IN THE EVENT THAT SUSPECTED CONTAMINATED SOIL, GROUNDWATER, AND OTHER MEDIA ARE
ENCOUNTERED DURING EXCAVATION AND CONSTRUCTION ACTIVITIES BASED ON VISUAL, OLFACTORY,
OR OTHER EVIDENCE, THE CONTRACTOR SHALL STOP WORK IN THE VICINITY OF THE SUSPECT
MATERIAL TO AVOID FURTHER SPREADING OF THE MATERIAL, AND SHALL NOTIFY THE OWNER
IMMEDIATELY SO THAT THE APPROPRIATE TESTING AND SUBSEQUENT ACTION CAN BE TAKEN.

11. CONTRACTOR SHALL PREVENT DUST, SEDIMENT, AND DEBRIS FROM EXITING THE SITE AND SHALL BE
RESPONSIBLE FOR CLEANUP, REPAIRS AND CORRECTIVE ACTION IF SUCH OCCURS.

12. DAMAGE RESULTING FROM CONSTRUCTION LOADS SHALL BE REPAIRED BY THE CONTRACTOR AT NO
ADDITIONAL COST TO OWNER.

13. CONTRACTOR SHALL CONTROL STORMWATER RUNOFF DURING CONSTRUCTION TO PREVENT ADVERSE
IMPACTS TO OFF SITE AREAS, AND SHALL BE RESPONSIBLE TO REPAIR RESULTING DAMAGES, IF ANY, AT
NO COST TO OWNER.

14. THIS PROJECT DISTURBS MORE THAN ONE ACRE OF LAND AND FALLS WITHIN THE NPDES
CONSTRUCTION GENERAL PERMIT (CGP) PROGRAM AND EPA JURISDICTION.  PRIOR TO THE START OF
CONSTRUCTION CONTRACTOR IS TO FILE A CGP NOTICE OF INTENT WITH THE EPA AND PREPARE A
STORMWATER POLLUTION PREVENTION PLAN IN ACCORDANCE WITH THE NPDES REGULATIONS.
CONTRACTOR SHALL CONFIRM THE OWNER HAS ALSO FILED A NOTICE OF INTENT WITH THE EPA.

Utilities
1. THE LOCATIONS, SIZES, AND TYPES OF EXISTING UTILITIES ARE SHOWN AS AN APPROXIMATE

REPRESENTATION ONLY. THE OWNER OR ITS REPRESENTATIVE(S) HAVE NOT INDEPENDENTLY VERIFIED
THIS INFORMATION AS SHOWN ON THE PLANS. THE UTILITY INFORMATION SHOWN DOES NOT
GUARANTEE THE ACTUAL EXISTENCE, SERVICEABILITY, OR OTHER DATA CONCERNING THE UTILITIES,
NOR DOES IT GUARANTEE AGAINST THE POSSIBILITY THAT ADDITIONAL UTILITIES MAY BE PRESENT
THAT ARE NOT SHOWN ON THE PLANS. PRIOR TO ORDERING MATERIALS AND BEGINNING
CONSTRUCTION, THE CONTRACTOR SHALL VERIFY AND DETERMINE THE EXACT LOCATIONS, SIZES, AND
ELEVATIONS OF THE POINTS OF CONNECTIONS TO EXISTING UTILITIES AND, SHALL CONFIRM THAT
THERE ARE NO INTERFERENCES WITH EXISTING UTILITIES AND THE PROPOSED UTILITY ROUTES,
INCLUDING ROUTES WITHIN THE PUBLIC RIGHTS OF WAY.

2. WHERE AN EXISTING UTILITY IS FOUND TO CONFLICT WITH THE PROPOSED WORK, OR EXISTING
CONDITIONS DIFFER FROM THOSE SHOWN SUCH THAT THE WORK CANNOT BE COMPLETED AS
INTENDED, THE LOCATION, ELEVATION, AND SIZE OF THE UTILITY SHALL BE ACCURATELY DETERMINED
WITHOUT DELAY BY THE  CONTRACTOR, AND THE INFORMATION FURNISHED IN WRITING TO THE
OWNER'S REPRESENTATIVE FOR THE RESOLUTION OF THE CONFLICT AND CONTRACTOR'S FAILURE TO
NOTIFY PRIOR TO PERFORMING ADDITIONAL WORK RELEASES OWNER FROM OBLIGATIONS FOR
ADDITIONAL PAYMENTS WHICH OTHERWISE MAY BE WARRANTED TO RESOLVE THE CONFLICT.

3. SET CATCH BASIN RIMS, AND INVERTS OF SEWERS, DRAINS, AND DITCHES IN ACCORDANCE WITH
ELEVATIONS ON THE GRADING AND UTILITY PLANS.

4. RIM ELEVATIONS FOR DRAIN AND SEWER MANHOLES, WATER VALVE COVERS, GAS GATES, ELECTRIC
AND TELEPHONE PULL BOXES, AND MANHOLES, AND OTHER SUCH ITEMS, ARE APPROXIMATE AND
SHALL BE SET/RESET AS FOLLOWS:

A. PAVEMENTS AND CONCRETE SURFACES:  FLUSH

B. ALL SURFACES ALONG ACCESSIBLE ROUTES:  FLUSH

C. LANDSCAPE, LOAM AND SEED, AND OTHER EARTH SURFACE AREAS:  ONE INCH ABOVE
SURROUNDING AREA AND TAPER EARTH TO THE RIM ELEVATION.

5. THE LOCATION, SIZE, DEPTH, AND SPECIFICATIONS FOR CONSTRUCTION OF PROPOSED PRIVATE UTILITY
SERVICES SHALL BE INSTALLED ACCORDING TO THE REQUIREMENTS PROVIDED BY, AND APPROVED BY,
THE RESPECTIVE UTILITY COMPANY (GAS, TELEPHONE, ELECTRIC, FIRE ALARM, ETC.). FINAL DESIGN
LOADS AND LOCATIONS TO BE COORDINATED WITH OWNER AND ARCHITECT.

6. CONTRACTOR SHALL MAKE ARRANGEMENTS FOR AND SHALL BE RESPONSIBLE FOR PAYING FEES FOR
POLE RELOCATION AND FOR THE ALTERATION AND ADJUSTMENT OF GAS, ELECTRIC, TELEPHONE, FIRE
ALARM, AND ANY OTHER PRIVATE UTILITIES, WHETHER WORK IS PERFORMED BY CONTRACTOR OR BY
THE UTILITIES COMPANY.

7. UTILITY PIPE MATERIALS SHALL BE AS FOLLOWS, UNLESS OTHERWISE NOTED ON THE PLAN:

A. WATER PIPES SHALL BE [TYPE(S)]

B. SANITARY SEWER PIPES SHALL BE POLYVINYL CHLORIDE (PVC) SEWER PIPE

C. STORM DRAINAGE PIPES SHALL BE [TYPE(S)]

D.  PIPE INSTALLATION AND MATERIALS SHALL COMPLY WITH THE STATE PLUMBING CODE WHERE
APPLICABLE. CONTRACTOR SHALL COORDINATE WITH LOCAL PLUMBING INSPECTOR PRIOR TO
BEGINNING WORK.

8. CONTRACTOR SHALL COORDINATE WITH ELECTRICAL CONTRACTOR AND SHALL FURNISH EXCAVATION,
INSTALLATION, AND BACKFILL OF ELECTRICAL FURNISHED SITEWORK RELATED ITEMS SUCH AS PULL
BOXES, CONDUITS, DUCT BANKS, LIGHT POLE BASES, AND CONCRETE PADS.  SITE CONTRACTOR SHALL
FURNISH CONCRETE ENCASEMENT OF DUCT BANKS IF REQUIRED BY THE UTILITY COMPANY AND AS
INDICATED ON THE DRAWINGS.

9. CONTRACTOR SHALL EXCAVATE AND BACKFILL TRENCHES FOR GAS IN ACCORDANCE WITH GAS
COMPANY'S REQUIREMENTS.

10. ALL DRAINAGE AND SANITARY STRUCTURE INTERIOR DIAMETERS (4' MIN.) SHALL BE DETERMINED BY
THE MANUFACTURER BASED ON THE PIPE CONFIGURATIONS SHOWN ON THESE PLANS AND LOCAL
MUNICIPAL STANDARDS.  FOR MANHOLES THAT ARE 20 FEET IN DEPTH AND GREATER, THE MINIMUM
DIAMETER SHALL BE 5 FEET.

Layout and Materials
1. DIMENSIONS ARE FROM THE FACE OF CURB, FACE OF BUILDING, FACE OF WALL, AND CENTER LINE OF

PAVEMENT MARKINGS, UNLESS OTHERWISE NOTED.

2. CURB RADII ARE [##] FEET UNLESS OTHERWISE NOTED.

3. CURBING SHALL BE [TYPE] WITHIN THE SITE UNLESS OTHERWISE INDICATED ON THE PLANS.

4. SEE ARCHITECTURAL DRAWINGS FOR EXACT BUILDING DIMENSIONS AND DETAILS CONTIGUOUS TO
THE BUILDING, INCLUDING SIDEWALKS, RAMPS, BUILDING ENTRANCES, STAIRWAYS, UTILITY
PENETRATIONS, CONCRETE DOOR PADS, COMPACTOR PAD, LOADING DOCKS, BOLLARDS, ETC.

5. PROPOSED BOUNDS AND ANY EXISTING PROPERTY LINE MONUMENTATION DISTURBED DURING
CONSTRUCTION SHALL BE SET OR RESET BY A PROFESSIONAL LAND SURVEYOR.

6. PRIOR TO START OF CONSTRUCTION, CONTRACTOR SHALL VERIFY EXISTING PAVEMENT ELEVATIONS AT
INTERFACE WITH PROPOSED PAVEMENTS, AND EXISTING GROUND ELEVATIONS ADJACENT TO
DRAINAGE OUTLETS TO ASSURE PROPER TRANSITIONS BETWEEN EXISTING AND PROPOSED FACILITIES.

Demolition
1. CONTRACTOR SHALL REMOVE AND DISPOSE OF EXISTING MANMADE SURFACE FEATURES WITHIN THE

LIMIT OF WORK INCLUDING BUILDINGS, STRUCTURES, PAVEMENTS, SLABS, CURBING, FENCES, UTILITY
POLES, SIGNS, ETC. UNLESS INDICATED OTHERWISE ON THE DRAWINGS. REMOVE AND DISPOSE OF
EXISTING UTILITIES, FOUNDATIONS AND UNSUITABLE MATERIAL BENEATH AND FOR A DISTANCE OF 10
FEET BEYOND THE PROPOSED BUILDING FOOTPRINT INCLUDING EXTERIOR COLUMNS.

2. EXISTING UTILITIES SHALL BE TERMINATED, UNLESS OTHERWISE NOTED, IN CONFORMANCE WITH
LOCAL, STATE AND INDIVIDUAL UTILITY COMPANY STANDARD SPECIFICATIONS AND DETAILS. THE
CONTRACTOR SHALL COORDINATE UTILITY SERVICE DISCONNECTS WITH THE UTILITY
REPRESENTATIVES.

3. CONTRACTOR SHALL DISPOSE OF DEMOLITION DEBRIS IN ACCORDANCE WITH APPLICABLE FEDERAL,
STATE AND LOCAL REGULATIONS, ORDINANCES AND STATUTES.

4 THE DEMOLITION LIMITS DEPICTED IN THE PLANS IS INTENDED TO AID THE CONTRACTOR DURING THE
BIDDING AND CONSTRUCTION PROCESS AND IS NOT INTENDED TO DEPICT EACH AND EVERY ELEMENT
OF DEMOLITION. THE CONTRACTOR IS RESPONSIBLE FOR IDENTIFYING THE DETAILED SCOPE OF
DEMOLITION BEFORE SUBMITTING ITS BID/PROPOSAL TO PERFORM THE WORK AND SHALL MAKE NO
CLAIMS AND SEEK NO ADDITIONAL COMPENSATION FOR CHANGED CONDITIONS OR UNFORESEEN OR
LATENT SITE CONDITIONS RELATED TO ANY CONDITIONS DISCOVERED DURING EXECUTION OF THE
WORK.

5. UNLESS OTHERWISE SPECIFICALLY PROVIDED ON THE PLANS OR IN THE SPECIFICATIONS, THE ENGINEER
HAS NOT PREPARED DESIGNS FOR AND SHALL HAVE NO RESPONSIBILITY FOR THE PRESENCE,
DISCOVERY, REMOVAL, ABATEMENT OR DISPOSAL OF HAZARDOUS MATERIALS, TOXIC WASTES OR
POLLUTANTS AT THE PROJECT SITE. THE ENGINEER SHALL NOT BE RESPONSIBLE FOR ANY CLAIMS OF
LOSS, DAMAGE, EXPENSE, DELAY, INJURY OR DEATH ARISING FROM THE PRESENCE OF HAZARDOUS
MATERIAL AND CONTRACTOR SHALL INDEMNIFY AND HOLD HARMLESS THE ENGINEER FROM ANY
CLAIMS MADE IN CONNECTION THEREWITH. MOREOVER, THE ENGINEER SHALL HAVE NO
ADMINISTRATIVE OBLIGATIONS OF ANY TYPE WITH REGARD TO ANY CONTRACTOR AMENDMENT
INVOLVING THE ISSUES OF PRESENCE, DISCOVERY, REMOVAL, ABATEMENT OR DISPOSAL OF ASBESTOS
OR OTHER HAZARDOUS MATERIALS.

Erosion Control
1. PRIOR TO STARTING ANY OTHER WORK ON THE SITE, THE CONTRACTOR SHALL NOTIFY APPROPRIATE

AGENCIES AND SHALL INSTALL EROSION CONTROL MEASURES AS SHOWN ON THE PLANS AND AS
IDENTIFIED IN FEDERAL, STATE, AND LOCAL APPROVAL DOCUMENTS PERTAINING TO THIS PROJECT.

2. CONTRACTOR SHALL INSPECT AND MAINTAIN EROSION CONTROL MEASURES ON A WEEKLY BASIS
(MINIMUM) OR AS REQUIRED PER THE STORMWATER POLLUTION PREVENTION PLAN (SWPPP). THE
CONTRACTOR SHALL ADDRESS DEFICIENCIES AND MAINTENANCE ITEMS WITHIN TWENTY-FOUR HOURS
OF INSPECTION. CONTRACTOR SHALL PROPERLY DISPOSE OF SEDIMENT SUCH THAT IT DOES NOT
ENCUMBER OTHER DRAINAGE STRUCTURES AND PROTECTED AREAS.

3. CONTRACTOR SHALL BE FULLY RESPONSIBLE TO CONTROL CONSTRUCTION SUCH THAT
SEDIMENTATION SHALL NOT AFFECT REGULATORY PROTECTED AREAS, WHETHER SUCH
SEDIMENTATION IS CAUSED BY WATER, WIND, OR DIRECT DEPOSIT.

4. CONTRACTOR SHALL PERFORM CONSTRUCTION SEQUENCING SUCH THAT EARTH MATERIALS ARE
EXPOSED  FOR A MINIMUM OF TIME BEFORE THEY ARE COVERED, SEEDED, OR OTHERWISE STABILIZED
TO PREVENT EROSION.

5. UPON COMPLETION OF CONSTRUCTION AND ESTABLISHMENT OF PERMANENT GROUND COVER,
CONTRACTOR SHALL REMOVE AND DISPOSE OF EROSION CONTROL MEASURES AND CLEAN SEDIMENT
AND DEBRIS FROM ENTIRE DRAINAGE AND SEWER SYSTEMS.

Existing Conditions Information
1. BASE PLAN:  THE PROPERTY LINES SHOWN WERE DETERMINED BY AN ACTUAL FIELD SURVEY

CONDUCTED  BY MJS ENGINEERING AND LAND SURVEYING. THE TOPOGRAPHY AND PHYSICAL
FEATURES ARE  BASED ON AN ACTUAL FIELD SURVEY PERFORMED ON THE GROUND BY MJS
ENGINEERING AND LAND SURVEYING.

A. DELINEATION OF THE WETLANDS AND PLACEMENT OF THE FLAGS WAS PERFORMED BY:  VHB

B. FLAGS MARKING THE WETLANDS WERE LOCATED BY:  VHB VIA GPS

2. TOPOGRAPHY:  ELEVATIONS ARE BASED ON [NGVD].

3. GEOTECHNICAL DATA INCLUDING TEST PIT AND BORING LOCATIONS AND ELEVATIONS WERE
OBTAINED FROM TECTONIC.

Document Use
1. THESE PLANS AND CORRESPONDING CADD DOCUMENTS ARE INSTRUMENTS OF PROFESSIONAL

SERVICE, AND SHALL NOT BE USED, IN WHOLE OR IN PART, FOR ANY PURPOSE OTHER THAN FOR
WHICH IT WAS CREATED WITHOUT THE EXPRESSED, WRITTEN CONSENT OF VHB. ANY UNAUTHORIZED
USE, REUSE, MODIFICATION OR ALTERATION, INCLUDING AUTOMATED CONVERSION OF THIS
DOCUMENT SHALL BE AT THE USER'S SOLE RISK WITHOUT LIABILITY OR LEGAL EXPOSURE TO VHB.

2. CONTRACTOR SHALL NOT RELY SOLELY ON ELECTRONIC VERSIONS OF PLANS, SPECIFICATIONS, AND
DATA FILES THAT ARE OBTAINED FROM THE DESIGNERS, BUT SHALL VERIFY LOCATION OF PROJECT
FEATURES IN ACCORDANCE WITH THE PAPER COPIES OF THE PLANS AND SPECIFICATIONS THAT ARE
SUPPLIED AS PART OF THE CONTRACT DOCUMENTS.

3. SYMBOLS AND LEGENDS OF PROJECT FEATURES ARE GRAPHIC REPRESENTATIONS AND ARE NOT
NECESSARILY SCALED TO THEIR ACTUAL DIMENSIONS OR LOCATIONS ON THE DRAWINGS. THE
CONTRACTOR SHALL REFER TO THE DETAIL SHEET DIMENSIONS, MANUFACTURERS' LITERATURE, SHOP
DRAWINGS AND FIELD MEASUREMENTS OF SUPPLIED PRODUCTS FOR LAYOUT OF THE PROJECT
FEATURES.
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Temporary Erosion and Sedimentation Control Maintenance (throughtout
construction):

THE SITE CONTRACTOR WILL BE RESPONSIBLE FOR IMPLEMENTING EACH CONTROL SHOWN ON THE SEDIMENTATION
AND EROSION CONTROL PLAN.

THE SITECONTRACTOR WILL INSPECT ALL SEDIMENT AND EROSION CONTROL STRUCTURES PERIODICALLY AND AFTER
EACH RAINFALL EVENT. RECORDS OF THE INSPECTIONS WILL BE PREPARED AND MAINTAINED ON-SITE BY THE
CONTRACTOR.

SILT SHALL BE REMOVED FROM BEHIND BARRIERS IF GREATER THAN 6-INCHES DEEP OR AS NEEDED.

DAMAGED OR DETERIORATED ITEMS WILL BE REPAIRED IMMEDIATELY AFTER IDENTIFICATION.

THE UNDERSIDE OF STRAW BALES SHOULD BE KEPT IN CLOSE CONTACT WITH THE EARTH AND RESET AS NECESSARY.

SEDIMENT THAT IS COLLECTED IN STRUCTURES SHALL BE DISPOSED OF PROPERLY AND COVERED IF STORED ON-SITE.

INSPECT THE TEMPORARY SEDIMENT TRAP AT LEAST ONCE A WEEK AND WITHIN 24 HOURS OF A RAINFALL EVENT TO
DETERMINE THE CONDITIONS OF THE BASINS DURING CONSTRUCTION.  CLEAN OUT SEDIMENT BASINS WHEN
ACCUMULATION REACHES 12".  SEDIMENT LEVELS SHALL BE MARKED WITHIN THE SEDIMENT STORAGE AREA BY
STAKES. DO NOT ALLOW ACCUMULATED SEDIMENTS TO FLUSH INTO WETLAND AREAS.

EROSION CONTROL STRUCTURES SHALL REMAIN IN PLACE UNTIL ALL DISTURBED EARTH HAS BEEN SECURELY
STABILIZED. AFTER REMOVAL OF STRUCTURES, DISTURBED AREAS SHALL BE REGRADED AND STABILIZED AS SOON AS
PRACTICAL.

MAINTAIN THE CONSTRUCTION ENTRANCE IN A CONDITION WHICH WILL PREVENT TRACKING AND WASHING OF
SEDIMENTS ONTO PAVED SURFACES.

Erosion and Sedimentation Control Techniques:
THE FOLLOWING EROSION AND SEDIMENTATION CONTROLS SHALL BE EMPLOYED BY THE CONTRACTOR DURING THE
EARTHWORK AND CONSTRUCTION PHASES OF THE PROJECT IN ACCORDANCE WITH THE NEW YORK STATE STANDARDS
AND SPECIFICATIONS FOR EROSION AND SEDIMENT CONTROL (BLUE BOOK).

SILT FENCING
IN AREAS WHERE HIGH RUNOFF VELOCITIES OR HIGH SEDIMENT LOADS ARE EXPECTED, STRAW BALE BARRIERS WILL BE
BACKED UP WITH SILT FENCING. THIS SEMI-PERMEABLE BARRIER MADE OF A SYNTHETIC POROUS FABRIC WILL PROVIDE
ADDITIONAL PROTECTION. THE SILT FENCES AND STRAW BALE BARRIER WILL BE REPLACED AS DETERMINED BY PERIODIC
FIELD INSPECTIONS.

STRAW BALE BARRIERS
STRAW BALE BARRIERS WILL BE PLACED TO TRAP SEDIMENT TRANSPORTED BY RUNOFF BEFORE IT REACHES THE
DRAINAGE SYSTEM OR LEAVES THE CONSTRUCTION SITE.  BALES WILL BE SET AT LEAST FOUR INCHES INTO THE EXISTING
GROUND TO MINIMIZE UNDERCUTTING BY RUNOFF.

CATCH BASIN PROTECTION
NEWLY CONSTRUCTED AND EXISTING CATCH BASINS WILL BE PROTECTED WITH SILT SACKS THROUGHOUT
CONSTRUCTION.

GRAVEL AND CONSTRUCTION ENTRANCE/EXIT
A TEMPORARY CRUSHED-STONE CONSTRUCTION ENTRANCE/EXIT WILL BE CONSTRUCTED. A CROSS SLOPE WILL BE
PLACED IN THE ENTRANCE TO DIRECT RUNOFF TO THE SEDIMENT TRAP.

STOCKPILE MANAGEMENT
SIDESLOPES OF STOCKPILED MATERIAL SHALL BE NO STEEPER THAN 2:1.  STOCKPILES NOT USED WITHIN 30 DAYS NEED
TO BE SEEDED AND MULCHED IMMEDIATELY AFTER FORMATION OF THE STOCKPILE.  STRAW BALES AND SILT FENCE ARE
TO BE PLACED AROUND THE STOCKPILE AREA APPROXIMATELY 10 FEET FROM THE TOW OF SLOPE.

DUST CONTROL
PERIODICALLY MOISTEN EXPOSED SURFACES ON UNPAVED TRAVELWAYS TO KEEP THE TRAVELWAY DAMP AND REDUCE
DUST.

TEMPORARY SEDIMENT TRAP
THESE STORMWATER SETTLING TRAPS WILL BE INSTALLED AT THE LOCATIONS SHOWN ON THE E&S PLANS AND WILL
HAVE THE MAJORITY OF RUNOFF FROM THE ON-SITE CONSTRUCTION AREA DIVERTED TO THEM. THE TEMPORARY
SEDIMENT TRAPS MUST HAVE A SAFE OUTLET FOR EXCESS STORMWATER. ADDITIONAL TEMPORARY SEDIMENT TRAPS
MAY NEED TO BE INSTALLED DURING CONSTRUCTION DEPENDING UPON FINAL PHASING OF IMPROVEMENTS.

TEMPORARY/PERMANENT DIVERSIONS
THESE SWALES SHALL BE CONSTRUCTED GENERALLY AS DEPICTED ON THE SITE PLANS AND ADJUSTED TO WORK FOR
FIELD CONDITIONS. THEY SHALL BE INSTALLED UPON COMPLETION OF THE TRIBUTARY SEDIMENT TRAP AND FITTED
WITH EROSION CONTROL BLANKETS AND CHECK DAMS IN ACCORDANCE WITH THE DETAILS AND STANDARD PRACTICES.

Post Construction Stormwater Management:
THE PROPERTY OWNER SHALL BE RESPONSIBLE FOR ENSURING THAT STORMWATER
MANAGEMENT SYSTEMS BE INSPECTED AND MAINTAINED.  THE FOLLOWING PLAN
COMPONENTS SHALL BE ADHERED TO:

SOURCE CONTROL
A COMPREHENSIVE SOURCE CONTROL PROGRAM WILL BE IMPLEMENTED AT THE SITE,
WHICH INCLUDES REGULAR PAVEMENT SWEEPING AT A MINIMUM 2 TIMES PER YEAR,
CATCH BASIN CLEANING, AND MAINTENANCE AND CLEARING OF LITTER FROM
PARKING AREAS AND PERIMETER LANDSCAPED AREAS. CLEAN ALL CATCH BASINS AND
STRUCTURES TWICE ANNUALLY TO REMOVE ACCUMULATED SAND, SEDIMENT, AND
FLOATABLE PRODUCTS OR AS NEEDED BASED ON USE.

DEEP SUMP CATCH BASINS
CATCH BASINS AT THE SITE ARE TO BE CONSTRUCTED WITH SUMPS (MINIMUM 4-FEET)
TO TRAP DEBRIS AND SEDIMENTS.  CATCH BASINS WILL BE CLEANED TWICE PER YEAR.

SNOW SHELF
INSPECT SNOW SHELVES ONCE ANNUALLY, IN THE SPRING, FOR ACCUMULATED
SEDIMENT.  NECESSARY SEDIMENT REMOVAL, EARTH REPAIR, AND/OR RESEEDING
WILL BE PERFORMED IMMEDIATELY UPON IDENTIFICATION.

HYDRODYNAMIC SEPARATOR WATER QUALITY UNIT
A HYDRODYNAMIC SEPARATOR WATER QUALITY UNIT WILL BE USED TO TREAT
STORMWATER BEFORE IT REACHES THE DISCHARGE POINT.  THIS ALLOWS SUSPENDED
SEDIMENTS TO BE REMOVED AND REDUCES SEDIMENTATION ACCUMULATION.
INSPECT THE WATER QUALITY UNIT FOR ACCUMULATED SEDIMENT AND DEBRIS.
NECESSARY SEDIMENT AND/OR DEBRIS REMOVAL WILL BE PERFORMED IMMEDIATELY
UPON IDENTIFICATION.

ALL E&S CONTROL MEASURES WILL BE INSPECTED WEEKLY AND AFTER RAINFALL OF
0.5 INCHES IN 24 HOURS.

Construction Sequence:
1. THE SITE CONTRACTOR SHALL BE FULLY RESPONSIBLE TO CONTROL CONSTRUCTION SUCH THAT SEDIMENTATION SHALL NOT AFFECT

ROADS/HIGHWAYS AND THEIR DRAINAGE SYSTEM, NEIGHBORING PROPERTIES, AND REGULATORY PROTECTED AREAS, WHETHER SUCH
SEDIMENTATION IS CAUSED BY WATER, WIND, OR DIRECT DEPOSIT. PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL PROVIDE THE CITY
OF DANBURY WITH THE NAME OF CONTACT AND 24 HOUR CONTACT INFORMATION.

2. CONTRACTOR SHALL ADHERE TO CONNECTICUT GUIDELINES FOR EROSION AND SEDIMENT CONTROL.
3. FLAG THE LIMITS OF CONSTRUCTION NECESSARY TO FACILITATE THE PRECONSTRUCTION MEETING.
4. HOLD PRECONSTRUCTION MEETING. (REMEMBER TO CALL BEFORE YOU DIG 1-800-922-4455).
5. NOTIFY THE CITY OF DANBURY AGENT, ZONING ENFORCEMENT OFFICER AND ENGINEERING DEPARTMENT, 48 HOURS PRIOR TO

COMMENCEMENT OF ANY CONSTRUCTION ACTIVITY.
6. INSTALL STABILIZED VEHICLE CONSTRUCTION EXIT.
7. INSTALL EROSION AND SEDIMENT CONTROLS IN ACCORDANCE WITH THE E&S PLAN FOR THE SITE INCLUDING SILT FENCE BARRIERS AND

SILT SAC.
8. COMPLETE CLEARING AND GRUBBING.
9. REMOVE AND DISPOSE OF EXISTING PAVEMENT WITHIN THE LIMIT OF WORK.
10. ESTABLISH ROUGH GRADE ON THE SITE.
11. CONSTRUCT BUILDING AND UNDERGROUND UTILITIES. INSTALL SILT SAC SEDIMENT TRAPS IN ALL NEW CATCH  BASINS AND EXISTING CATCH

BASINS PER PLAN.
12. INSTALL PAVEMENT BASE & FIRST COURSE OF BITUMINOUS CONCRETE.
13. INSTALL LANDSCAPING & LOAM AND SEED ALL DISTURBED AREAS.
14. AFTER SITE IS STABILIZED REMOVE TEMPORARY EROSION AND SEDIMENT CONTROLS.
15. LOAM AND SEED ALL DISTURBED AREAS.
16. WHEN ALL OTHER WORK HAS BEEN COMPLETED, REPAIR AND SWEEP ALL PAVED AREAS FOR THE FINAL COURSE OF PAVING. INSPECT THE

DRAINAGE SYSTEM AND CLEAN AS NEEDED.
17. INSTALL FINAL COURSE OF PAVEMENT.

Erosion and Sediment
Control Plan -
Administration
Building
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NOTES
1. ALL SECTIONS SHALL BE DESIGNED FOR HS-20 LOADING.

2. PROVIDE OPENINGS FOR PIPES WITH 2" MAX. CLEARANCE TO OUTSIDE OF PIPE. MORTAR ALL
PIPE CONNECTIONS.

3. JOINT SEALANT BETWEEN PRECAST SECTIONS SHALL BE PREFORMED BUTYL RUBBER.

4. CATCH BASIN FRAME AND GRATE SHALL BE SET IN FULL MORTAR BED. ADJUST TO GRADE WITH
CLAY BRICK AND MORTAR (2 BRICK COURSES TYPICALLY, 5 BRICK COURSES MAXIMUM).

ALTERNATIVE ECCENTRIC CONE SECTION ALTERNATIVE  TOP SLAB

FINISH GRADE

SEE NOTE 4

NOTE 3

OUTLET

OPENING WITH
MORTAR CONNECTION
SEE NOTE 2.

COMPACTED
GRAVEL

COMPACTED
SUBGRADE
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4'
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)
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"

24" SQUARE
OPENING (TYP)

48" MIN. DIAMETER

8"
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)

12
"

Catch Basin (CB)
N.T.S. Source: VHB LD_100
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REV

Accessible Parking Space
N.T.S. Source: VHB LD_552c

1/16

NOTES

1. ALL DIMENSIONS TO CENTER OF PAVEMENT STRIPING.

2. ALL SLOPES THROUGHOUT THE ACCESSIBLE PARKING AND AISLE
AREAS SHALL NOT EXCEED 1.5%.

3. THE ACCESSIBLE SYMBOL DEPICTED ABOVE DOES NOT COMPLY
WITH THE AMERICANS WITH DISABILITIES ACT (ADA) AND IS SHOWN
FOR COMPLIANCE WITH STATE AND LOCAL REGULATIONS ONLY.

45°

8'8'

SEE DETAIL

ACCESSIBLE PARKING

SE
E 

PL
AN

S

4'

4'

BLUE SKID-
RESISTANT
PAINT

PAINTED WHITE

4" WIDTH
(PAINTED BLUE)

ACCESS AISLE

4" BLUE LINES
24" ON CENTER

4" WIDTH
(PAINTED BLUE)

DETAIL

REV

Accessible Curb Ramp (ACR) Type 'A'
N.T.S. Source: VHB LD_500

1/16

4' (M
IN.)

4' (MIN.)

ACCESSIBLE ROUTE

1.5% (MAX.)

7.5% (MAX.)

7.5% (M
AX.)

CURB TRANSITION

CURB TRANSITION

EDGE OF

CURB

CURB

SIDEWALK

SIDEWALK

1.0% (MIN.)

SLOPE

RAMP

RAMP

NOTES

1. THE MAXIMUM ALLOWABLE SIDEWALK AND CURB RAMP CROSS SLOPES SHALL BE 1.5 (1% MIN.).

2. THE MAXIMUM ALLOWABLE SLOPE OF ACCESSIBLE ROUTE EXCLUDING CURB RAMPS SHALL BE 5%.

3. THE MAXIMUM ALLOWABLE SLOPE OF ACCESSIBLE ROUTE AT CURB RAMPS SHALL BE 7.5%%%.

4. A MINIMUM OF 3 FEET CLEAR SHALL BE MAINTAINED AT ANY PERMANENT OBSTACLE IN
ACCESSIBLE ROUTE (I.E., HYDRANTS, UTILITY POLES, TREE WELLS, SIGNS, ETC.).

5. CURB TREATMENT VARIES, SEE PLANS FOR CURB TYPE.

6. RAMP, CURB, AND ADJACENT PAVEMENTS SHALL BE GRADED TO PREVENT PONDING.

7. SEE TYPICAL SIDEWALK SECTION FOR RAMP CONSTRUCTION.

8. WHERE ACCESSIBLE ROUTES ARE LESS THAN 5' IN WIDTH (EXCLUDING CURBING) A 5' x 5'
PASSING AREA SHALL BE PROVIDED AT INTERVALS NOT TO EXCEED 200 FEET.

9. ELIMINATE CURBING AT RAMP (OTHER THAN VERTICAL CURBING, WHICH SHALL BE SET  FLUSH)
WHERE IT ABUTS ROADWAY.

14" LIP MAX.
SEE NOTE 9.

Utility Trench
N.T.S. Source: VHB LD_300

1/16

1
1

NOTES

1. WHERE UTILITY TRENCHES ARE CONSTRUCTED THROUGH
DETENTION BASIN BERMS OR OTHER SUCH SPECIAL SECTIONS,
PLACE TRENCH BACKFILL WITH MATERIALS SIMILAR TO THE
SPECIAL SECTION REQUIREMENTS.

2. USE METALLIC TRACING/WARNING TAPE OVER ALL PIPES.

D
EP

TH
 V

AR
IE

S

COMPACTED BEDDING
HAND TAMPED HAUNCHING

WARNING TAPE

DEPTH AND SURFACE
TREATMENT VARIES

COMPACTED
SUBGRADE

12"
(MIN.)

6" (M
IN

.)
PI
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D

IA
.

12
"

CO
M

PA
CT

ED
BE

D
D

IN
G

5'
-0

" M
AX

IM
UM

VA
RI

ES

SAWCUT
COMPACTED GRANULAR FILL

COMMON FILL/
ORDINARY BORROW

PAVED AREA
SEE APPLICABLE

PAVEMENT SECTION LANDSCAPED AREA

Stabilized Construction Exit
N.T.S. Source: VHB LD_682

1/16

3' 5:1

NOTES

1. EXIT WIDTH SHALL BE A TWENTY-FIVE (25) FOOT MINIMUM,  BUT NOT
LESS THAN THE FULL WIDTH AT POINTS WHERE  INGRESS OR EGRESS
OCCURS.

2. THE EXIT SHALL BE MAINTAINED IN A CONDITION WHICH SHALL
PREVENT TRACKING OR FLOWING OF SEDIMENT ONTO PUBLIC
RIGHTS-OF-WAY. THIS MAY REQUIRE PERIODIC TOP DRESSING WITH
ADDITIONAL STONE AS CONDITIONS DEMAND AND REPAIR OR
CLEANOUT OF ANY MEASURES USED TO TRAP SEDIMENT.  ALL
SEDIMENT SPILLED, DROPPED, WASHED OR TRACKED ONTO PUBLIC
RIGHTS-OF-WAY MUST BE REMOVED  IMMEDIATELY.  BERM SHALL BE
PERMITTED.  PERIODIC INSPECTION  AND MAINTENANCE SHALL BE
PROVIDED AS NEEDED.

3. STABILIZED CONSTRUCTION EXIT SHALL BE REMOVED PRIOR TO FINAL
FINISH MATERIALS BEING INSTALLED.

PLAN VIEW

CROSS-SECTION

1 12" CRUSHED STONE

FILTER
FABRIC

MOUNTABLE BERM

EXISTING
PAVEMENT

50' (MIN.)SITE

4" (MIN.)

25
'

(M
IN

.)

10
'

10
'

EXISTING
PAVEMENT

10' (MIN.)

50' (MIN.)SITE

Erosion Control Blanket Slope Installation
N.T.S. Source: VHB LD_680

1/16

NO. 11 GAUGE WIRE
TYPICAL STAPLES

NOTES

1. BEGIN AT THE TOP OF BLANKET INSTALLATION AREA BY  ANCHORING BLANKET IN A 6"
DEEP TRENCH BACKFILL AND COMPACT TRENCH AFTER STAPLING.

2. ROLL THE BLANKET DOWN THE SWALE IN THE DIRECTION OF THE  WATER FLOW.

3. THE EDGES OF BLANKETS MUST BE STAPLED WITH APPROX. 4  INCH OVERLAP WHERE 2
OR MORE STRIP WIDTHS ARE REQUIRED.

4. WHEN BLANKETS MUST BE SPLICED DOWN THE SWALE, PLACE  UPPER BLANKET END
OVER LOWER END WITH 6 INCH (MIN.) OVERLAP AND STAPLE BOTH TOGETHER.

5. METHOD OF INSTALLATION SHALL BE AS PER MANUFACTURER'S  RECOMMENDATIONS.

6. EROSION CONTROL BLANKETS SHALL BE USED IN ALL AREAS WHERE SLOPES EXCEED 3:1.

6"

1 12" 1 12"

10
"

6" LOAM & SEED

STAPLE 12"
ON CENTER

6"
 O

VE
RL

AP
(M

IN
.)

4"
OVERLAP

(MIN.)

6"

STAPLES 12"
ON CENTER

STAPLES 12"
ON CENTER

REV

Silt Fence Barrier
N.T.S. Source: VHB LD_650

1/16

PROTECTED
AREA

WORK
AREA

FLOW

A
B A

B

WOOD STAKE
JOINT DETAIL

STAPLE

STAPLE

18
" (

M
IN

.)

PLACE 4" OF FABRIC
ALONG TRENCH AWAY
FROM PROTECTED AREA
BACKFILL AND COMPACT

6" EMBEDMENT
(MIN.)

TOP OF
GROUND

4'
(MAX.)

1 12" X 1 12" X 4' WOOD STAKE
OR APPROVED EQUAL

SILT FENCE

1. WOVEN WIRE FENCE TO BE FASTENED SECURELY TO FENCE POSTS WITH WIRE TIES OR STAPLES. POSTS SHALL BE STEEL EITHER
"T" OR "U" TYPE OR HARDWOOD.

2. FILTER CLOTH TO BE TO BE FASTENED SECURELY TO WOVEN WIRE FENCE WITH TIES SPACED EVERY 24" AT TOP AND MID
SECTION. FENCE SHALL BE WOVEN WIRE,  6" MAXIMUM MESH OPENING.

3. WHEN TWO SECTIONS OF FILTER CLOTH ADJOIN EACH OTHER THEY SHALL BE OVER- LAPPED BY SIX INCHES AND FOLDED.
FILTER CLOTH SHALL BE EITHER FILTER X, MIRAFI 100X, STABILINKA T140N, OR APPROVED EQUIVALENT.

4. PREFABRICATED UNITS SHALL BE GEOFAB, ENVIROFENCE, OR APPROVED EQUIVALENT.

5. MAINTENANCE SHALL BE PERFORMED AS NEEDED AND MATERIAL REMOVED WHEN "BULGES" DEVELOP IN THE SILT FENCE.

REV

NOTES:

1.  GEOTEXTILE SHALL BE CUT FROM A CONTINOUS ROLL TO ELIMINATE JOINTS.
     IF JOINTS ARE NECESSARY THEY WILL BE OVERLAPPED TO THE NEXT STAKE.

2.  STAKE MATERIAL WILL BE STANDARD 2"x4" WOOD OR EQUIVALENT METAL WITH
A MINIMUM   LENGTH OF 3 FEET.

3.  SPACE STAKES EVENLY AROUND INLET WITH A MAXIMUM SPACING OF 3 FEET
DRIVE STAKES 18" MINIMUM INTO GROUND.  WIRE MESH MAY BE REQUIRED
BEHIND GEOTEXTILE TO PROVIDE SUPPORT.

4.  GEOTEXTILE SHALL BE EMBEDDED 12" BELOW GROUND AND BACKFILLED. IT
SHALL BE SECURELY FASTENED TO STAKES AND FRAME.

5.  GEOTEXTILE FABRIC SHALL HAVE EOS OF 40-85.

6.  A 2"x 4" WOOD FRAME SHALL BE FORMED AROUND THE CREST OF FABRIC FOR
OVERFLOW STABILITY.

7.  INLET PROTECTION TO REMAIN IN PLACE UNTIL AREA IS STABILIZED.

Drop Inlet Protection
N.T.S. Source: VHB LD_650
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MUTCD R8-3

MUTCD R7-8

RESERVED
PARKING

Site Details
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Sign Post - Type 'B'
N.T.S. Source: VHB LD_702
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* THIS DIMENSION SHALL BE A MAXIMUM OF 8' FOR ACCESSIBLE
SIGNAGE.

* THIS DIMENSION SHALL BE A MINIMUM OF 5' FOR ACCESSIBLE
SIGNAGE.

*

4.
0' 2.

0' 1.
5'

*
7'

 (M
IN

.)

**

EARTH INSITU

TYPICAL SIGN

HOLE DIAMETER 716"

SIGN POST ANCHOR
(2.0" X 2.0")

ANCHOR SLEEVE
(2.25" X 2.25")

GROUND SURFACE

SIGN POST
(1.75" X 1.75")

Drain Manhole (DMH)
N.T.S. Source: VHB LD_115

1/16

NOTES

1. ALL SECTIONS SHALL BE DESIGNED FOR
HS-20 LOADING. DIAMETER OF STRUCTURES
SHALL BE COORDINATED WITH PIPE
CONFIGURATIONS.

2. COPOLYMER MANHOLE STEPS SHALL BE
INSTALLED AT 12" O.C. FOR THE FULL DEPTH
OF THE STRUCTURE.

3. PROVIDE OPENINGS FOR PIPES WITH 2" MAX.
CLEARANCE TO OUTSIDE OF PIPE. MORTAR
ALL PIPE CONNECTIONS.

4. JOINT SEALANT BETWEEN PRECAST SECTIONS
SHALL BE PREFORMED BUTYL RUBBER.

5. DRAIN MANHOLE FRAME AND COVER  SHALL
BE SET IN FULL MORTAR BED.  ADJUST TO
GRADE WITH CLAY BRICK AND  MORTAR (2
BRICK COURSES TYPICALLY,  5 BRICK
COURSES MAXIMUM)

DIA.

VARIES

COMPACTED SUBGRADE

COMPACTED GRAVEL

CEMENT CONCRETE INVERT

SEE NOTE 3.

OUTLET

SHELF TO BE CONCRETE FORMED
AT SLOPE OF 1" PER FOOT.

SEE NOTE 4.

SEE NOTE 5.

FINISH
GRADE

STEPS, SEE
NOTE 2.
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(TYP.)

8"
24" DIA.
ACCESS 8"

ALTERNATE TOP SLAB

24" DIA.
ACCESS

12
" 8"
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.)

48" DIA. (MIN.)

D
IA

.
VA

RI
ES

48" DIA. (MIN.)

Sanitary Sewer Manhole (SMH)
N.T.S. Source: VHB LD_200
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(STEEL REINFORCED FOR HS-20 LOADING)

NOTES

1. STRUCTURES SHALL BE PRECAST
CONCRETE, DESIGNED FOR HS-20
LOADING.

2. COPOLYMER MANHOLE STEPS SHALL BE
INSTALLED AT 12" O.C. FOR THE FULL
DEPTH OF THE STRUCTURE.

3. EXTERIOR SURFACES SHALL BE GIVEN
TWO COATS OF BITUMINOUS WATER-
PROOFING MATERIAL.

4. JOINT SEALANT BETWEEN PRECAST
SECTIONS SHALL BE PREFORMED BUTYL
RUBBER.

5. STANDARD SEWER MANHOLE FRAME
AND COVER SHALL BE SET IN FULL
MORTAR BED. ADJUST TO GRADE WITH
SEWER BRICK AND MORTAR (2 BRICK
COURSES TYPICALLY, 5 BRICK COURSES
MAXIMUM)

COMPACTED SUBGRADE

COMPACTED GRAVEL

SHELF TO BE SEWER
BRICK LAID FLAT AT A
SLOPE OF 1"/FOOT

BRICK CHIP AND
MORTAR OR CEMENT
CONCRETE FILL

ARCH INVERT TO BE CONSTRUCTED
WITH SEWER BRICK LAID AS
STRETCHERS AND ON EDGE

12
"

D
IA

.
VA

RI
ES

OUTLET

FLEXIBLE WATERTIGHT
GASKET OR SLEEVE

SEE NOTE 4.
SEE NOTE 3.
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STEPS, SEE
NOTE2.

SEE
NOTE 5.

FINISH
GRADE

8"
30" DIA.
ACCESS 8"

48" DIA. MANHOLE

12
" 8"

30" DIA.
ACCESS

ALTERNATE TOP SLAB

REV

Foundation Drain
N.T.S. Source: VHB LD_196
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FOUNDATION WALLS,
FOOTINGS AND SLABS
BY OTHERS

GRANULAR BACKFILL

MIRAFI 140N
FILTER FABRIC
(12" MIN. OVERLAP)

3 4" STONE

3"

8"
(MIN.)

3"
12

"

PERFORATED FOUNDATION DRAIN
(DIAMETER PER PLAN - 4" MIN.)

REV

Pavement Markings - Stall Layout
N.T.S. Source: VHB LD_551S

1/16

NOTES

1. ALL PAINT SHALL BE FAST DRYING TRAFFIC PAINT, MEETING THE
REQUIREMENTS OF AASHTO M248 TYPE F. PAINT SHALL BE APPLIED AS
SPECIFIED BY THE MANUFACTURER.

2. SYMBOLS & PARKING STALLS SHALL CONFORM TO THE REQUIREMENTS
OF THE AMERICANS WITH DISABLITIES ACT.

3.
4. ALL SLOPES THROUGHOUT THE ACCESSIBLE PARKING AND AISLE AREAS

SHALL NOT EXCEED 1.5%.

2'-0" 2'-0"

9'-0" 9'-0"
END SPACE

1'-0"

4" WHITE
PAINTED
LINE(TYP.)

CURB

ISLAND

7'-0" 7'-0"

REV

Sanitary Pressure Sewer Cleanout Manhole (SMH-CO)
N.T.S. Source: VHB LD_206
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(STEEL REINFORCED FOR HS-20 LOADING)

NOTES

1. STRUCTURES SHALL BE DESIGNED FOR HS-20
LOADING.

2. COPOLYMER MANHOLE STEPS SHALL BE INSTALLED
AT 12" O.C. FOR THE FULL DEPTH OF THE
STRUCTURE.

3. EXTERIOR SURFACES SHALL BE GIVEN TWO COATS
OF BITUMINOUS WATER- PROOFING MATERIAL.

4. JOINT SEALANT BETWEEN PRECAST SECTIONS
SHALL BE PREFORMED BUTYL RUBBER.

5. STANDARD SEWER MANHOLE FRAME AND COVER
SHALL BE SET IN FULL MORTAR BED. ADJUST TO
GRADE WITH SEWER BRICK  AND MORTAR (2 BRICK
COURSES TYPICALLY, 5 BRICK COURSES MAXIMUM)

6. MANHOLE DIAMETER SHALL BE VERIFIED BY
7. CONTRACTOR AND MANUFACTURER BASED ON

PIPE DIAMETER AND FITTING DIMENSIONS.

6"SEWER WITH FLEXIBLE SLEEVE
DRAIN TO ADJACENT GRAVITY
SEWER WHEN AVAILABLE

WHERE PIPE COVER IS LESS THAN
4 FEET, PIPING AND FITTINGS IN
MANHOLE SHALL BE INSULATED
TO A MINIMUM "R" FACTOR OF 12
INSULATION SHELL BE PROTECTED
WITH A WATERPROOF COVERING.

SANITARY PRESSURES SEWER
(FORCE MAIL) FITTING SIMILAR
TO PIPE MATERIALS AND TO BE
FLANGED/BOLTED FOR DUCTILE
IRON OR SOLVENT WELD FOR PVC.

FLEXIBLE WATERTIGHT
GASKET OR SLEEVE

WYE. (TYP.)

PIPE SUPPORTS / RESTRAINTS
(STAINLESS STEEL)

45° BEND (TYP.)

REMOVABLE CAP (TYP.)

SEE NOTE 4.

SEE NOTE 3.

COMPACTED SUBGRADE

COMPACTED GRAVEL
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NOTE 5.

FINISH
GRADE 8"

30" DIA.
ACCESS 8"

12
" 8"

48" DIA. MANHOLE

30" DIA.
ACCESS

ALTERNATE TOP SLAB

48" DIA. MANHOLE
(SEE NOTE 6.)

STEPS,
SEE NOTE 2.

12"
(TYP.)

REV

Painted Pavement Markings - Highway
N.T.S. Source: VHB LD_555
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NOTES

1. PAVEMENT MARKINGS TO BE INSTALLED FOR
ON SITE WORK IN LOCATIONS SHOWN.

6" WHITE PAINT (TYP.)

4'
2'

4'

2'
(TYP.)

1'
(TYP.)

3'-8"

17" 10" 17"

4'
-6

"
5'

-0
"

9'
-6

"

WHITE PAINT

4"

4'
-4

"
3'

-8
"

8'
-0

"

10" 2'-0" 3'-0"

4"

WHITE PAINT

8'
-0

"

7'-9"

18
"

(T
YP

.)

6"

2'
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Bollard Mounted Sign
N.T.S. Source: VHB LD_703
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C-603
N/A

Typical Septic Trench
N.T.S.

NOTES:

PROFILE SECTION

Installation of Disposal Field Notes:

SEPTIC TANK

Septic Tank
N.T.S.

Septic Tank Notes:

NOTES: SAFETY BARS TO BE
OMITTED WHERE
INDICATED ON PLANS.

CRUSHED STONE
BEDDING
(2" STONE SIZE)

FILTER FABRIC

COMPACTED SUBGRADE

ENERGY DISSIPATION BOWL

SAFETY BAR(S)
DRILL AND MORTAR HORIZONTALLY
NO. 6 REBAR EQUALLY SPACED
18" - 1 BAR
24" - 1 BAR
30" - 2 BARS
36" - 2 BARS
48" - 3 BARS

PI
PE

D
IA

.
D

APPROX. LIMITS
OF ENERGY
DISIPATION
BOWL

12"

3D

X

Y

APRON EDGE TO
BE SET LEVEL
WITH FLARED END
INVERT ELEVATION
(TYP.)

PRECAST CONCRETE FLARED
END SECTION
SLOPE 1:1 (MAX.)

STONE FOR PIPE ENDS

Z

FINISH
GRADE

6"
8"

(M
IN

.)

1'

4' 4'

SECTION  A-A

 PLAN

RIPRAP STONE
FES
NO. X Y Z STONE

DIA. (D50)

Fiberglass Pump Basin
N.T.S.

Distribution Box
N.T.S.

Flared End Section (FES) with Stone Protection
N.T.S.
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N/A

GRAVEL DIAPHRAGM NOTES: MATERIALS SPECIFICATION FOR BIORETENTION

BIO-RETENTION SECTION
N.T.S.

BIO-RETENTION PLANTING PLAN
N.T.S.

VARIES

1

NOTES

DETAIL PROVIDED FOR GENERAL INFORMATION ONLY. STAMPED
FINAL DESIGN OF MODULAR WALL SYSTEM TO BE PROVIDED BY
WALL MANUFACTURER BASED ON GEOTECHNICAL ENGINEERS
RECOMMENDATIONS.

COMPACTED
SUBGRADE

LEVELING PAD

UNDERDRAIN
(SLOPE TO DRAIN)

GRAVEL

GEOSYNTHETIC
REINFORCEMENT

APPROXIMATE
EXCAVATION
LIMIT

IMPERVIOUS FILL
(MIN.) 12" THICK

PROVIDE FENCE WHERE WALL
HEIGHT EXCEEDS 4 FEET

CAP

MODULAR CONCRETE
FACING UNITS

SEE SHEET L-450 FOR PAVEMENT, GRAVEL AND
PAVERS SECTION DETAILS.

SEE SHEET L-460 FOR TIMBER EDGE DETAILS

SEE SHEET L-492 FOR FENCE DETAILS

Modular Retaining Wall

N.T.S.

N.T.S.
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GENERAL NOTES: APPLIES TO ALL 
PAGES

1.Existing conditions and topography data 
are from a survey prepared by MJS 
Engineering.
                                        
2. Contractor shall verify location of any 
existing utilities and services and provide 
protection during construction. Utilities 
damaged during construction shall be 
repaired at contractors expense.

3. Contractor shall obtain permits for the 
work as required and comply with all laws, 
ordinances, rules and regulations of the 
local jurisdiction, the state, and all other 
authorities having jurisdiction.

4. Contractor shall leave site clean and 
orderly during construction process. 
Remove from site all excess materials, 
soil, debris and equipment. Store 
materials only in an approved location.
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NTS

Seed Mix Planting 
Schedule

L-005

PLANTING SCHEDULES
NTS1

WM1, BM1, DM1 PLANTING SCHEDULES                                                                                                                                                                                                          

WM1 - Wetland Mitigation Mix 40% Flowering Herbs, 40% Ferns, 20% Graminoids

BM1 - Bioretention Mix 10% Flowering Herbs, 10% Ferns, 80% Graminoids

DM1 - Detention and Infiltration Mix 10% Flowering Herbs, 10% Ferns, 80% Graminoids

FLOWERING HERBS FERNS GRAMINOIDS

Alisma subcordatum Athyrium filix-femina Carex amphibola

Asclepias  incarnata Dryopteris  carthusiana Carex  flaccosperma

Bidens  aristosa Dryopteris  intermedia Carex  hystericina

Bidens  cernua Dryopteris  marginalis Carex  intumescens

Bidens  frondosa Equisetum  arvense Carex  laxiculmus

Eupatorium  perfoliatum Equisetum  hyemale Carex  lupilina

Eutrochium  fistulosum Onoclea  sensibilis Carex  lurida

Eutrochium  maculatum Osmunda  claytoniana Carex  scoparia

Eutrochium  purpurea Osmunda  cinnamomea Carex  vulpinoidea

Helenium  autumnale Osmunda  regalis Cinna  arundinacea

Helianthus  angustifolius Thelypteris  noveboracensis Elymus  riparius

Hibiscus  moscheutos Thelypteris  palustris Elymus  virginicus

Impatiens  capensis Juncus  canadensis

Lobelia  cardinalis Juncus  effusus

Lobelia  siphilitica Juncus  militaris

Lysimachia  ciliata Leersia  oryzoides

Lysimachia  hybrida Scirpus  atrovirens

Lysimachia  terrestris Scirpus  cyperinus

Penthorum  sedoides Schizachyrium  littorale

Saururus  cernuus Typha  angustifolia

Solidago  gigantea

Solidago  rugosa

Solidago  sempervirens

Sparagnium  americanum

Symphyotrichum  dumosum

Symphyotrichum  lanceolatum

Symphyotrichum  lateriflorum

Symphyotrichum  novi-belgii

Symphyotrichum  racemosum

Verbena  hastata

Vernonia  noveboracensis

MM1 - MEADOW PLANTING SCHEDULE
COMMON NAME BOTANICAL NAME

Sideoats Grama Butte Boutelousa curtipendula

Canada Wildrye Elymus canadensis

Indiangrass NY4 Ecotype Sorghastrum nutans

Little Bluestem Camper Tripsacum dactyloides

Big Bluestem Niagra Andropogon gerardii

German (Foxtail) Millet Setaria italica

Partridge Pea, PA Ecotype Chamaecrista fasciculata

Bottlebrush Grass, PA Ecotype Elymus hystrix

Purpletop Tridens flavus

Switch Grass Panicum virgatum

Path Rush PA Ecotype Juncus tenuis

Wild Bergamot Monarda fistulosa

Blackeyed Susan, PA Ecotype Rudbeckia hirta

Joe Pye Weed, PA Ecotype Eutrochium maculatum

Purple Coneflower Echinacea purpurea

Grassleaf Goldenrod, PA Ecotype Euthamia graminifolia

Canada Anemone Anemone canadensis

Narrowleaf Mountainmint Pycnanthemum tenuifolium

Smooth Blue Aster Aster Laevis

Gray Goldenrod Solidago Nemoralis

Showy Goldenrod Solidago Speciosa

ASSUME SEED MIXES AT 20 LBS PER ACRE

ASSUME SEED AND PLUG MIXES AT 20 LBS SEEDS PER 
ACRE AND (3) PINT SIZE PLUGS PER SQUARE FOOT
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Site Demolition Plan 
- North Parking and 
Welcome Pavilions

L-111

290

28
0

288

286

284

~5.5 ACRES OF 
UNHEALTHY FOREST TO 
BE CLEARED

SITE DEMOLITION LEGEND
KEYNOTESYMBOL DESCRIPTION SPEC

LIMIT OF WORK

PROPERTY LINE

EXISTING CONDITIONS

WETLAND

NYSDEC 100' WETLAND 
BUFFER

EXISTING TREE TO REMAIN

SITE DEMOLITION AND PROTECTION

TREE OVER 8" CAL. TO BE 
REMOVED

TREE TO TRANSPLANT - SEE 
NOTE

INVASIVE VEGETATION TO BE 
CLEARED, TREES TO BE FELLED, 
UNDERGROWTH TO BE 
CLEARED.

EXTENT OF WISTERIA 
COVERED FOREST. INVASIVE 
VEGETATION TO BE CLEARED, 
TREES TO BE FELLED, 
UNDERGROWTH TO BE 
CLEARED.
PAVEMENT TO REMOVE, 
SALVAGE BASE MATERIAL 
IF APPROVED FOR REUSE
PAVEMENT TO REPAVE, 
SALVAGE BASE MATERIAL 
IF APPROVED FOR REUSE

TREE PROTECTION FENCING 
WITHIN LIMIT OF WORK 015690

024110
015690

024113

311300

311100
311300

311100
311300

015690

024113

015690

WETLAND IMPACT AREA

TREE REQUIRING ROOT 
PROTECTION MATTING 015690

SITE DEMOLITON NOTES

1. Contractor shall verify all existing 
conditions in the field and report any 
discrepancies between plans and actual 
conditions to Landscape Architect before 
beginning work.
2. Building, structure and paving removal 
shall include the disconnection and 
capping of any utilities, footings, slabs, 
associated base material and satisfactory 
off-site disposal of all debris produced 
through the removal operations.
3. Tree and shrub removal shall include 
the felling, cutting, grubbing out of roots 
and satisfactory off-site disposal of all 
stumps vegetative and extraneous debris 
produced through the removal  
operations.
4. Existing trees and shrubs to remain 
shall not be altered under any 
circumstances and must remain in the 
same condition as observed prior to 
construction.
5. No heavy machinery is to be used 
within the root system of existing trees.  
Excavation within root system zones is to 
be performed by hand.
6. Any items scheduled to remain which 
are damaged by Contractor’s operations 
shall be at Contractor’s expense.
7. Any items scheduled to be stockpiled 
on site which are damaged by 
Contractor’s operations shall be at 
Contractor’s expense.
8. Area for stockpiled items shall be 
located by Landscape Architect and 
approved by owner prior to removal 
operations.
9. Contractor shall leave work site free of 
any debris at the end of each day’s 
operations.
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Site Demolition Plan 
- Administration 
Building

L-121

SITE DEMOLITION LEGEND
KEYNOTESYMBOL DESCRIPTION SPEC

LIMIT OF WORK

PROPERTY LINE

EXISTING CONDITIONS

WETLAND

NYSDEC 100' WETLAND 
BUFFER

EXISTING TREE TO REMAIN

SITE DEMOLITION AND PROTECTION

TREE OVER 8" CAL. TO BE 
REMOVED

TREE TO TRANSPLANT - SEE 
NOTE

INVASIVE VEGETATION TO BE 
CLEARED, TREES TO BE FELLED, 
UNDERGROWTH TO BE 
CLEARED.

EXTENT OF WISTERIA 
COVERED FOREST. INVASIVE 
VEGETATION TO BE CLEARED, 
TREES TO BE FELLED, 
UNDERGROWTH TO BE 
CLEARED.
PAVEMENT TO REMOVE, 
SALVAGE BASE MATERIAL 
IF APPROVED FOR REUSE
PAVEMENT TO REPAVE, 
SALVAGE BASE MATERIAL 
IF APPROVED FOR REUSE

TREE PROTECTION FENCING 
WITHIN LIMIT OF WORK 015690

024110
015690

024113

311300

311100
311300

311100
311300

015690

024113

015690

WETLAND IMPACT AREA

TREE REQUIRING ROOT 
PROTECTION MATTING 015690

SITE DEMOLITON NOTES

1. Contractor shall verify all existing 
conditions in the field and report any 
discrepancies between plans and actual 
conditions to Landscape Architect before 
beginning work.
2. Building, structure and paving removal 
shall include the disconnection and 
capping of any utilities, footings, slabs, 
associated base material and satisfactory 
off-site disposal of all debris produced 
through the removal operations.
3. Tree and shrub removal shall include 
the felling, cutting, grubbing out of roots 
and satisfactory off-site disposal of all 
stumps vegetative and extraneous debris 
produced through the removal  
operations.
4. Existing trees and shrubs to remain 
shall not be altered under any 
circumstances and must remain in the 
same condition as observed prior to 
construction.
5. No heavy machinery is to be used 
within the root system of existing trees.  
Excavation within root system zones is to 
be performed by hand.
6. Any items scheduled to remain which 
are damaged by Contractor’s operations 
shall be at Contractor’s expense.
7. Any items scheduled to be stockpiled 
on site which are damaged by 
Contractor’s operations shall be at 
Contractor’s expense.
8. Area for stockpiled items shall be 
located by Landscape Architect and 
approved by owner prior to removal 
operations.
9. Contractor shall leave work site free of 
any debris at the end of each day’s 
operations.
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Site Demolition Plan 
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SITE DEMOLITION LEGEND
KEYNOTESYMBOL DESCRIPTION SPEC

LIMIT OF WORK

PROPERTY LINE

EXISTING CONDITIONS

WETLAND

NYSDEC 100' WETLAND 
BUFFER

EXISTING TREE TO REMAIN

SITE DEMOLITION AND PROTECTION

TREE OVER 8" CAL. TO BE 
REMOVED

TREE TO TRANSPLANT - SEE 
NOTE

INVASIVE VEGETATION TO BE 
CLEARED, TREES TO BE FELLED, 
UNDERGROWTH TO BE 
CLEARED.

EXTENT OF WISTERIA 
COVERED FOREST. INVASIVE 
VEGETATION TO BE CLEARED, 
TREES TO BE FELLED, 
UNDERGROWTH TO BE 
CLEARED.
PAVEMENT TO REMOVE, 
SALVAGE BASE MATERIAL 
IF APPROVED FOR REUSE
PAVEMENT TO REPAVE, 
SALVAGE BASE MATERIAL 
IF APPROVED FOR REUSE

TREE PROTECTION FENCING 
WITHIN LIMIT OF WORK 015690

024110
015690

024113

311300

311100
311300

311100
311300

015690

024113

015690

WETLAND IMPACT AREA

TREE REQUIRING ROOT 
PROTECTION MATTING 015690

SITE DEMOLITON NOTES

1. Contractor shall verify all existing 
conditions in the field and report any 
discrepancies between plans and actual 
conditions to Landscape Architect before 
beginning work.
2. Building, structure and paving removal 
shall include the disconnection and 
capping of any utilities, footings, slabs, 
associated base material and satisfactory 
off-site disposal of all debris produced 
through the removal operations.
3. Tree and shrub removal shall include 
the felling, cutting, grubbing out of roots 
and satisfactory off-site disposal of all 
stumps vegetative and extraneous debris 
produced through the removal  
operations.
4. Existing trees and shrubs to remain 
shall not be altered under any 
circumstances and must remain in the 
same condition as observed prior to 
construction.
5. No heavy machinery is to be used 
within the root system of existing trees.  
Excavation within root system zones is to 
be performed by hand.
6. Any items scheduled to remain which 
are damaged by Contractor’s operations 
shall be at Contractor’s expense.
7. Any items scheduled to be stockpiled 
on site which are damaged by 
Contractor’s operations shall be at 
Contractor’s expense.
8. Area for stockpiled items shall be 
located by Landscape Architect and 
approved by owner prior to removal 
operations.
9. Contractor shall leave work site free of 
any debris at the end of each day’s 
operations.
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Site Demolition Plan 
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SITE DEMOLITION LEGEND
KEYNOTESYMBOL DESCRIPTION SPEC

LIMIT OF WORK

PROPERTY LINE

EXISTING CONDITIONS

WETLAND

NYSDEC 100' WETLAND 
BUFFER

EXISTING TREE TO REMAIN

SITE DEMOLITION AND PROTECTION

TREE OVER 8" CAL. TO BE 
REMOVED

TREE TO TRANSPLANT - SEE 
NOTE

INVASIVE VEGETATION TO BE 
CLEARED, TREES TO BE FELLED, 
UNDERGROWTH TO BE 
CLEARED.

EXTENT OF WISTERIA 
COVERED FOREST. INVASIVE 
VEGETATION TO BE CLEARED, 
TREES TO BE FELLED, 
UNDERGROWTH TO BE 
CLEARED.
PAVEMENT TO REMOVE, 
SALVAGE BASE MATERIAL 
IF APPROVED FOR REUSE
PAVEMENT TO REPAVE, 
SALVAGE BASE MATERIAL 
IF APPROVED FOR REUSE

TREE PROTECTION FENCING 
WITHIN LIMIT OF WORK 015690

024110
015690

024113

311300

311100
311300

311100
311300

015690

024113

015690

WETLAND IMPACT AREA

TREE REQUIRING ROOT 
PROTECTION MATTING 015690

SITE DEMOLITON NOTES

1. Contractor shall verify all existing 
conditions in the field and report any 
discrepancies between plans and actual 
conditions to Landscape Architect before 
beginning work.
2. Building, structure and paving removal 
shall include the disconnection and 
capping of any utilities, footings, slabs, 
associated base material and satisfactory 
off-site disposal of all debris produced 
through the removal operations.
3. Tree and shrub removal shall include 
the felling, cutting, grubbing out of roots 
and satisfactory off-site disposal of all 
stumps vegetative and extraneous debris 
produced through the removal  
operations.
4. Existing trees and shrubs to remain 
shall not be altered under any 
circumstances and must remain in the 
same condition as observed prior to 
construction.
5. No heavy machinery is to be used 
within the root system of existing trees.  
Excavation within root system zones is to 
be performed by hand.
6. Any items scheduled to remain which 
are damaged by Contractor’s operations 
shall be at Contractor’s expense.
7. Any items scheduled to be stockpiled 
on site which are damaged by 
Contractor’s operations shall be at 
Contractor’s expense.
8. Area for stockpiled items shall be 
located by Landscape Architect and 
approved by owner prior to removal 
operations.
9. Contractor shall leave work site free of 
any debris at the end of each day’s 
operations.
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SITE DEMOLITION LEGEND
KEYNOTESYMBOL DESCRIPTION SPEC

LIMIT OF WORK

PROPERTY LINE

EXISTING CONDITIONS

WETLAND

NYSDEC 100' WETLAND 
BUFFER

EXISTING TREE TO REMAIN

SITE DEMOLITION AND PROTECTION

TREE OVER 8" CAL. TO BE 
REMOVED

TREE TO TRANSPLANT - SEE 
NOTE

INVASIVE VEGETATION TO BE 
CLEARED, TREES TO BE FELLED, 
UNDERGROWTH TO BE 
CLEARED.

EXTENT OF WISTERIA 
COVERED FOREST. INVASIVE 
VEGETATION TO BE CLEARED, 
TREES TO BE FELLED, 
UNDERGROWTH TO BE 
CLEARED.
PAVEMENT TO REMOVE, 
SALVAGE BASE MATERIAL 
IF APPROVED FOR REUSE
PAVEMENT TO REPAVE, 
SALVAGE BASE MATERIAL 
IF APPROVED FOR REUSE

TREE PROTECTION FENCING 
WITHIN LIMIT OF WORK 015690

024110
015690

024113

311300

311100
311300

311100
311300

015690

024113

015690

WETLAND IMPACT AREA

TREE REQUIRING ROOT 
PROTECTION MATTING 015690

SITE DEMOLITON NOTES

1. Contractor shall verify all existing 
conditions in the field and report any 
discrepancies between plans and actual 
conditions to Landscape Architect before 
beginning work.
2. Building, structure and paving removal 
shall include the disconnection and 
capping of any utilities, footings, slabs, 
associated base material and satisfactory 
off-site disposal of all debris produced 
through the removal operations.
3. Tree and shrub removal shall include 
the felling, cutting, grubbing out of roots 
and satisfactory off-site disposal of all 
stumps vegetative and extraneous debris 
produced through the removal  
operations.
4. Existing trees and shrubs to remain 
shall not be altered under any 
circumstances and must remain in the 
same condition as observed prior to 
construction.
5. No heavy machinery is to be used 
within the root system of existing trees.  
Excavation within root system zones is to 
be performed by hand.
6. Any items scheduled to remain which 
are damaged by Contractor’s operations 
shall be at Contractor’s expense.
7. Any items scheduled to be stockpiled 
on site which are damaged by 
Contractor’s operations shall be at 
Contractor’s expense.
8. Area for stockpiled items shall be 
located by Landscape Architect and 
approved by owner prior to removal 
operations.
9. Contractor shall leave work site free of 
any debris at the end of each day’s 
operations.
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SITE DEMOLITION LEGEND
KEYNOTESYMBOL DESCRIPTION SPEC

LIMIT OF WORK

PROPERTY LINE

EXISTING CONDITIONS

WETLAND

NYSDEC 100' WETLAND 
BUFFER

EXISTING TREE TO REMAIN

SITE DEMOLITION AND PROTECTION

TREE OVER 8" CAL. TO BE 
REMOVED

TREE TO TRANSPLANT - SEE 
NOTE

INVASIVE VEGETATION TO BE 
CLEARED, TREES TO BE FELLED, 
UNDERGROWTH TO BE 
CLEARED.

EXTENT OF WISTERIA 
COVERED FOREST. INVASIVE 
VEGETATION TO BE CLEARED, 
TREES TO BE FELLED, 
UNDERGROWTH TO BE 
CLEARED.
PAVEMENT TO REMOVE, 
SALVAGE BASE MATERIAL 
IF APPROVED FOR REUSE
PAVEMENT TO REPAVE, 
SALVAGE BASE MATERIAL 
IF APPROVED FOR REUSE

TREE PROTECTION FENCING 
WITHIN LIMIT OF WORK 015690

024110
015690

024113

311300

311100
311300

311100
311300

015690

024113

015690

WETLAND IMPACT AREA

WETLAND IMPACT AREA 5' 
BUFFER

TREE REQUIRING ROOT 
PROTECTION MATTING 015690

SITE DEMOLITON NOTES

1. Contractor shall verify all existing 
conditions in the field and report any 
discrepancies between plans and actual 
conditions to Landscape Architect before 
beginning work.
2. Building, structure and paving removal 
shall include the disconnection and 
capping of any utilities, footings, slabs, 
associated base material and satisfactory 
off-site disposal of all debris produced 
through the removal operations.
3. Tree and shrub removal shall include 
the felling, cutting, grubbing out of roots 
and satisfactory off-site disposal of all 
stumps vegetative and extraneous debris 
produced through the removal  
operations.
4. Existing trees and shrubs to remain 
shall not be altered under any 
circumstances and must remain in the 
same condition as observed prior to 
construction.
5. No heavy machinery is to be used 
within the root system of existing trees.  
Excavation within root system zones is to 
be performed by hand.
6. Any items scheduled to remain which 
are damaged by Contractor’s operations 
shall be at Contractor’s expense.
7. Any items scheduled to be stockpiled 
on site which are damaged by 
Contractor’s operations shall be at 
Contractor’s expense.
8. Area for stockpiled items shall be 
located by Landscape Architect and 
approved by owner prior to removal 
operations.
9. Contractor shall leave work site free of 
any debris at the end of each day’s 
operations.
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L-211 Materials Plan - North Parking Enlargement 1

L-212 Materials Plan - North Parking Enlargement 2

L-213 Materials Plan - North Parking Enlargement 3

L-214 Materials Plan - North Parking Enlargement 4

L-215 Materials Plan - Welcome Pavilion Enlargement

L-221 Materials Plan - Administration Enlargement 1

L-222 Materials Plan - Administration Enlargement 2
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L-201

Materials Plan - 
North Key Plan

MATERIALS LEGEND
KEYNOTESYMBOL DESCRIPTION

CURB

FENCES AND GATES

PAVEMENT

DETAIL SPEC

PROPERTY LINE

MOUNTABLE 
GRANITE CURBCB-01 1/L-702 321640

FLUSH GRANITE 
CURBCB-02 2/L-702 321640

ASPHALT PAVINGPV-01 5/L-701 321216

CHIP AND SEAL 
PAVING - 
PEDESTRIAN

PV-02 2/L-701 321013

CHIP AND SEAL 
PAVING - VEHICULARPV-03 1/L-701 321013

CONCRETE PAVING - 
PEDESTRIANPV-04 6/L-701 321314

CONCRETE PAVING - 
VEHICULARPV-05 7/L-701 321313

GRAVEL PAVINGPV-08 3/L-701 321540

STONEDUST PAVINGPV-09 4/L-701 321543

STONE PAVERSPV-10 7/L-702 321442

REINFORCED TURF 
PAVINGPV-11 6/L-702 321443

STONE STAIRST-01 4/L-721 033000

PRECAST CONCRETE 
WALL 1WA-01 1/L-741 034500

EXISTING PAVING TO 
REMAIN(E)-01

STEEL MESH FENCE 1/L-731 323120FN-01XX

TIMBER FENCE 2/L-731 323113FN-02

GALVANIZED FENCE 3/L-731 323129FN-03

PEDESTRIAN GATE 1/L-732FN-04

VEHICULAR TIMBER 
GATE 1/L-733FN-05

TIMBER BOOM SWING 
GATE 2/L-733FN-06

STAIRS AND RAILINGS

WALLS

EXISTING CONDITIONS

WETLAND

100' NYSDEC BUFFER

PRECAST CONCRETE 
WALL 2WA-02 2/L-741 034500

PRECAST CONCRETE 
WALL 3WA-03 3/L-741 034500

DRAINAGE

1/L-711 334600

2/L-711 334600

DR-01 FRENCH DRAIN

GRASS FILTERDR-02

LIMIT OF WORK

HANDRAILST-02 5/L-721 057300

MATCHLINE
L-XXX

L-XXX

CONCRETE PAVING - 
UTILITYPV-06 8/L-701 321313

CONCRETE WHEEL 
STOPCB-03 5/L-702 321613.26

323129

323129

323129

EXISTING TREE TO 
REMAIN

PLASTIC MESH 
FENCE 3/L-732 323120FN-07
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1" = 20'

MATERIALS LEGEND
KEYNOTESYMBOL DESCRIPTION

CURB

FENCES AND GATES

PAVEMENT

DETAIL SPEC

PROPERTY LINE

MOUNTABLE 
GRANITE CURBCB-01 1/L-702 321640

FLUSH GRANITE 
CURBCB-02 2/L-702 321640

ASPHALT PAVINGPV-01 5/L-701 321216

CHIP AND SEAL 
PAVING - 
PEDESTRIAN

PV-02 2/L-701 321013

CHIP AND SEAL 
PAVING - VEHICULARPV-03 1/L-701 321013

CONCRETE PAVING - 
PEDESTRIANPV-04 6/L-701 321314

CONCRETE PAVING - 
VEHICULARPV-05 7/L-701 321313

GRAVEL PAVINGPV-08 3/L-701 321540

STONEDUST PAVINGPV-09 4/L-701 321543

STONE PAVERSPV-10 7/L-702 321442

REINFORCED TURF 
PAVINGPV-11 6/L-702 321443

STONE STAIRST-01 4/L-721 033000

PRECAST CONCRETE 
WALL 1WA-01 1/L-741 034500

EXISTING PAVING TO 
REMAIN(E)-01

STEEL MESH FENCE 1/L-731 323120FN-01XX

TIMBER FENCE 2/L-731 323113FN-02

GALVANIZED FENCE 3/L-731 323129FN-03

PEDESTRIAN GATE 1/L-732FN-04

VEHICULAR TIMBER 
GATE 1/L-733FN-05

TIMBER BOOM SWING 
GATE 2/L-733FN-06

STAIRS AND RAILINGS

WALLS

EXISTING CONDITIONS

WETLAND

100' NYSDEC BUFFER

PRECAST CONCRETE 
WALL 2WA-02 2/L-741 034500

PRECAST CONCRETE 
WALL 3WA-03 3/L-741 034500

DRAINAGE

1/L-711 334600

2/L-711 334600

DR-01 FRENCH DRAIN

GRASS FILTERDR-02

LIMIT OF WORK

HANDRAILST-02 5/L-721 057300

MATCHLINE
L-XXX

L-XXX

CONCRETE PAVING - 
UTILITYPV-06 8/L-701 321313

CONCRETE WHEEL 
STOPCB-03 5/L-702 321613.26

323129

323129

323129

EXISTING TREE TO 
REMAIN

PLASTIC MESH 
FENCE 3/L-732 323120FN-07



27
0

28
0

27
8

27
6

27
4

27
2

26
8

27
0

26
6

26
6

28
2

 W.E 259.7

R=2'-9' 

R=2'-9' 

2
L-721

1
L-612

WA-02

WA-01

PV-04

PV-02

ST-01

PV-02

(E)-01

DR-02

DR-02

DR-02

Typ of 2

WA-03

PV-02

WA-03

CHANGE IN WALL DETAIL

CHANGE IN WALL DETAIL

PV-02

ST-02
ST-02

PV-04

Design Architect
heneghan peng architects
14-16 Lord Edward Street
Dublin, D02 YC63
+353 1 633 9000

Landscape Architect
Gustafson Porter + Bowman
1 Cobham Mews
London, MW1 9SB
+44 020 7284 8950

Sheet Size ARCH D

10/23/20

Drawing 
Number

Scale

Date

Drawing Title

Seal

Description Date

Structural & Lighting
ARUP
77 Water Street
New York, NY 10005
+1 (212) 896-3000
MEPF & IT
BuroHappold
100 Broadway #23
New York, NY 10005
+1 (212) 616-0228
Civil
VHB
100 Great Oaks Blvd., Suite 118
Albany, NY 12203
+1 (518) 389-3606

Key Plan

Owner
Storm King Art Center
1 Museum Road
New Windsor, NY 12553
+1 (845) 534-3115

 NOT FOR CONSTRUCTION

AV & Acoustics
LSTN Consultants
76 Beaver Street, 2nd Floor
New York, NY 10005
+1 (347) 788-0810

Storm King
Art Center

Project

Site
Development

Facade
Front Inc.
100 E. Broadway Street, #501
New York, NY 10002
+1 (212) 242-2220

Executive Architect
WXY Architecture + Urban Design
224 Centre Street, 5th Floor
New York, NY 10013
+1 (212) 219-1953

Reed Hilderbrand LLC
33 Whitney Avenue, 3rd Floor
New Haven, CT 06510
+1 (617) 923-2422

N

50% Design Development 02/24/20
100% Design Development 05/29/20
50% Construction Documents 10/23/20

1" = 20'

Materials Plan - 
Pond Pavilion

L-241

0 20 40 80 Feet

MATERIALS LEGEND
KEYNOTESYMBOL DESCRIPTION

CURB

FENCES AND GATES

PAVEMENT

DETAIL SPEC

PROPERTY LINE

MOUNTABLE 
GRANITE CURBCB-01 1/L-702 321640

FLUSH GRANITE 
CURBCB-02 2/L-702 321640

ASPHALT PAVINGPV-01 5/L-701 321216

CHIP AND SEAL 
PAVING - 
PEDESTRIAN

PV-02 2/L-701 321013

CHIP AND SEAL 
PAVING - VEHICULARPV-03 1/L-701 321013

CONCRETE PAVING - 
PEDESTRIANPV-04 6/L-701 321314

CONCRETE PAVING - 
VEHICULARPV-05 7/L-701 321313

GRAVEL PAVINGPV-08 3/L-701 321540

STONEDUST PAVINGPV-09 4/L-701 321543

STONE PAVERSPV-10 7/L-702 321442

REINFORCED TURF 
PAVINGPV-11 6/L-702 321443

STONE STAIRST-01 4/L-721 033000

PRECAST CONCRETE 
WALL 1WA-01 1/L-741 034500

EXISTING PAVING TO 
REMAIN(E)-01

STEEL MESH FENCE 1/L-731 323120FN-01XX

TIMBER FENCE 2/L-731 323113FN-02

GALVANIZED FENCE 3/L-731 323129FN-03

PEDESTRIAN GATE 1/L-732FN-04

VEHICULAR TIMBER 
GATE 1/L-733FN-05

TIMBER BOOM SWING 
GATE 2/L-733FN-06

STAIRS AND RAILINGS

WALLS

EXISTING CONDITIONS

WETLAND

100' NYSDEC BUFFER

PRECAST CONCRETE 
WALL 2WA-02 2/L-741 034500

PRECAST CONCRETE 
WALL 3WA-03 3/L-741 034500

DRAINAGE

1/L-711 334600

2/L-711 334600

DR-01 FRENCH DRAIN

GRASS FILTERDR-02

LIMIT OF WORK

HANDRAILST-02 5/L-721 057300

MATCHLINE
L-XXX

L-XXX

CONCRETE PAVING - 
UTILITYPV-06 8/L-701 321313

CONCRETE WHEEL 
STOPCB-03 5/L-702 321613.26

323129

323129

323129

EXISTING TREE TO 
REMAIN

PLASTIC MESH 
FENCE 3/L-732 323120FN-07



Design Architect
heneghan peng architects
14-16 Lord Edward Street
Dublin, D02 YC63
+353 1 633 9000

Landscape Architect
Gustafson Porter + Bowman
1 Cobham Mews
London, MW1 9SB
+44 020 7284 8950

Sheet Size ARCH D

10/23/20

Drawing 
Number

Scale

Date

Drawing Title

Seal

Description Date

Structural & Lighting
ARUP
77 Water Street
New York, NY 10005
+1 (212) 896-3000
MEPF & IT
BuroHappold
100 Broadway #23
New York, NY 10005
+1 (212) 616-0228
Civil
VHB
100 Great Oaks Blvd., Suite 118
Albany, NY 12203
+1 (518) 389-3606

Key Plan

Owner
Storm King Art Center
1 Museum Road
New Windsor, NY 12553
+1 (845) 534-3115

 NOT FOR CONSTRUCTION

AV & Acoustics
LSTN Consultants
76 Beaver Street, 2nd Floor
New York, NY 10005
+1 (347) 788-0810

Storm King
Art Center

Project

Site
Development

Facade
Front Inc.
100 E. Broadway Street, #501
New York, NY 10002
+1 (212) 242-2220

Executive Architect
WXY Architecture + Urban Design
224 Centre Street, 5th Floor
New York, NY 10013
+1 (212) 219-1953

Reed Hilderbrand LLC
33 Whitney Avenue, 3rd Floor
New Haven, CT 06510
+1 (617) 923-2422

N

50% Design Development 02/24/20
100% Design Development 05/29/20
50% Construction Documents 10/23/20

1" = 50'

Materials Plan - 
Bunny Road

L-251

0 20 40 80 Feet

MATERIALS LEGEND
KEYNOTESYMBOL DESCRIPTION

CURB

FENCES AND GATES

PAVEMENT

DETAIL SPEC

PROPERTY LINE

MOUNTABLE 
GRANITE CURBCB-01 1/L-702 321640

FLUSH GRANITE 
CURBCB-02 2/L-702 321640

ASPHALT PAVINGPV-01 5/L-701 321216

CHIP AND SEAL 
PAVING - 
PEDESTRIAN

PV-02 2/L-701 321013

CHIP AND SEAL 
PAVING - VEHICULARPV-03 1/L-701 321013

CONCRETE PAVING - 
PEDESTRIANPV-04 6/L-701 321314

CONCRETE PAVING - 
VEHICULARPV-05 7/L-701 321313

GRAVEL PAVINGPV-08 3/L-701 321540

STONEDUST PAVINGPV-09 4/L-701 321543

STONE PAVERSPV-10 7/L-702 321442

REINFORCED TURF 
PAVINGPV-11 6/L-702 321443

STONE STAIRST-01 4/L-721 033000

PRECAST CONCRETE 
WALL 1WA-01 1/L-741 034500

EXISTING PAVING TO 
REMAIN(E)-01

STEEL MESH FENCE 1/L-731 323120FN-01XX

TIMBER FENCE 2/L-731 323113FN-02

GALVANIZED FENCE 3/L-731 323129FN-03

PEDESTRIAN GATE 1/L-732FN-04

VEHICULAR TIMBER 
GATE 1/L-733FN-05

TIMBER BOOM SWING 
GATE 2/L-733FN-06

STAIRS AND RAILINGS

WALLS

EXISTING CONDITIONS

WETLAND

100' NYSDEC BUFFER

PRECAST CONCRETE 
WALL 2WA-02 2/L-741 034500

PRECAST CONCRETE 
WALL 3WA-03 3/L-741 034500

DRAINAGE

1/L-711 334600

2/L-711 334600

DR-01 FRENCH DRAIN

GRASS FILTERDR-02

LIMIT OF WORK

HANDRAILST-02 5/L-721 057300

MATCHLINE
L-XXX

L-XXX

CONCRETE PAVING - 
UTILITYPV-06 8/L-701 321313

CONCRETE WHEEL 
STOPCB-03 5/L-702 321613.26

323129

323129

323129

EXISTING TREE TO 
REMAIN

PLASTIC MESH 
FENCE 3/L-732 323120FN-07

WETLAND CONTINUES

X

X

X

X
PV-01

23
0

24
0

25
0

260

WC

PV-01

PLAN 251A: 1"=50' PLAN 251B: 1"=50'



X

X

X

X

X

X

X

X

240
242

244

246
248

23
8

24
0

FFE 24
0

24
024

2

23
6

23
4

23
2

226

228

226
224

24
0

25
0

23
0

220

220

230

260

250

240

226

2L-612

PV-05

PV-08

DR-01

CB-01

PV-01FN-06

FN-02

FN-01

FN-03

GATE

FN-02

DUMPSTER 
AREA

DR-01

DR-01

PV-08

Design Architect
heneghan peng architects
14-16 Lord Edward Street
Dublin, D02 YC63
+353 1 633 9000

Landscape Architect
Gustafson Porter + Bowman
1 Cobham Mews
London, MW1 9SB
+44 020 7284 8950

Sheet Size ARCH D

10/23/20

Drawing 
Number

Scale

Date

Drawing Title

Seal

Description Date

Structural & Lighting
ARUP
77 Water Street
New York, NY 10005
+1 (212) 896-3000
MEPF & IT
BuroHappold
100 Broadway #23
New York, NY 10005
+1 (212) 616-0228
Civil
VHB
100 Great Oaks Blvd., Suite 118
Albany, NY 12203
+1 (518) 389-3606

Key Plan

Owner
Storm King Art Center
1 Museum Road
New Windsor, NY 12553
+1 (845) 534-3115

 NOT FOR CONSTRUCTION

AV & Acoustics
LSTN Consultants
76 Beaver Street, 2nd Floor
New York, NY 10005
+1 (347) 788-0810

Storm King
Art Center

Project

Site
Development

Facade
Front Inc.
100 E. Broadway Street, #501
New York, NY 10002
+1 (212) 242-2220

Executive Architect
WXY Architecture + Urban Design
224 Centre Street, 5th Floor
New York, NY 10013
+1 (212) 219-1953

Reed Hilderbrand LLC
33 Whitney Avenue, 3rd Floor
New Haven, CT 06510
+1 (617) 923-2422

N

50% Design Development 02/24/20
100% Design Development 05/29/20
50% Construction Documents 10/23/20

1" = 40'

Materials Plan - 
C.F.M. Building

L-261

MATERIALS LEGEND
KEYNOTESYMBOL DESCRIPTION

CURB

FENCES AND GATES

PAVEMENT

DETAIL SPEC

PROPERTY LINE

MOUNTABLE 
GRANITE CURBCB-01 1/L-702 321640

FLUSH GRANITE 
CURBCB-02 2/L-702 321640

ASPHALT PAVINGPV-01 5/L-701 321216

CHIP AND SEAL 
PAVING - 
PEDESTRIAN

PV-02 2/L-701 321013

CHIP AND SEAL 
PAVING - VEHICULARPV-03 1/L-701 321013

CONCRETE PAVING - 
PEDESTRIANPV-04 6/L-701 321314

CONCRETE PAVING - 
VEHICULARPV-05 7/L-701 321313

GRAVEL PAVINGPV-08 3/L-701 321540

STONEDUST PAVINGPV-09 4/L-701 321543

STONE PAVERSPV-10 7/L-702 321442

REINFORCED TURF 
PAVINGPV-11 6/L-702 321443

STONE STAIRST-01 4/L-721 033000

PRECAST CONCRETE 
WALL 1WA-01 1/L-741 034500

EXISTING PAVING TO 
REMAIN(E)-01

STEEL MESH FENCE 1/L-731 323120FN-01XX

TIMBER FENCE 2/L-731 323113FN-02

GALVANIZED FENCE 3/L-731 323129FN-03

PEDESTRIAN GATE 1/L-732FN-04

VEHICULAR TIMBER 
GATE 1/L-733FN-05

TIMBER BOOM SWING 
GATE 2/L-733FN-06

STAIRS AND RAILINGS

WALLS

EXISTING CONDITIONS

WETLAND

100' NYSDEC BUFFER

PRECAST CONCRETE 
WALL 2WA-02 2/L-741 034500

PRECAST CONCRETE 
WALL 3WA-03 3/L-741 034500

DRAINAGE

1/L-711 334600

2/L-711 334600

DR-01 FRENCH DRAIN

GRASS FILTERDR-02

LIMIT OF WORK

HANDRAILST-02 5/L-721 057300

MATCHLINE
L-XXX

L-XXX

CONCRETE PAVING - 
UTILITYPV-06 8/L-701 321313

CONCRETE WHEEL 
STOPCB-03 5/L-702 321613.26

323129

323129

323129

EXISTING TREE TO 
REMAIN

PLASTIC MESH 
FENCE 3/L-732 323120FN-07



Design Architect
heneghan peng architects
14-16 Lord Edward Street
Dublin, D02 YC63
+353 1 633 9000

Landscape Architect
Gustafson Porter + Bowman
1 Cobham Mews
London, MW1 9SB
+44 020 7284 8950

Sheet Size ARCH D

10/23/20

Drawing 
Number

Scale

Date

Drawing Title

Seal

Description Date

Structural & Lighting
ARUP
77 Water Street
New York, NY 10005
+1 (212) 896-3000
MEPF & IT
BuroHappold
100 Broadway #23
New York, NY 10005
+1 (212) 616-0228
Civil
VHB
100 Great Oaks Blvd., Suite 118
Albany, NY 12203
+1 (518) 389-3606

Key Plan

Owner
Storm King Art Center
1 Museum Road
New Windsor, NY 12553
+1 (845) 534-3115

 NOT FOR CONSTRUCTION

AV & Acoustics
LSTN Consultants
76 Beaver Street, 2nd Floor
New York, NY 10005
+1 (347) 788-0810

Storm King
Art Center

Project

Site
Development

Facade
Front Inc.
100 E. Broadway Street, #501
New York, NY 10002
+1 (212) 242-2220

Executive Architect
WXY Architecture + Urban Design
224 Centre Street, 5th Floor
New York, NY 10013
+1 (212) 219-1953

Reed Hilderbrand LLC
33 Whitney Avenue, 3rd Floor
New Haven, CT 06510
+1 (617) 923-2422

N

50% Design Development 02/24/20
100% Design Development 05/29/20
50% Construction Documents 10/23/20

1" = 40'

Site Amenities Plan - 
North Parking and 
Welcome Pavilions

L-271

27
6

27
8

28
0

28
0

28
2

27
8

28
4

284

274

272

268

270

288

286284

286

284

282

280

286

286

280

294296

278

276

284

282

284

286

284

282

280

28
6

28
8

28
9

29
0

286

287

288

289

290

291

286

287

288

289

290

291

292

285

284

292

290

28
0

288

286

284

ALP01
EM

ALP01
EM

ALP01
EM

ALP01
EM

ALP01
EM

ALP01
EM

ALP01
EM

ALP01
EM

ALP01
EM

ALP02
EM

ALP02
EM

ALP02
EM

ALP02
EM

ALP02
EM

ALP01
EM

ALP02
EM

ALP02
EM

ALP01
EM

ALP04
EM

ALP02
EM

ALP01
EM

ALP01
EM

AC01
EM

ALP01
EM

ALP04
EM

ALP04
EM

ALP04
EM

ALP01
EM

ALP02
EM

ALP01
EM

ADS0
1EM

AC01

AC01 AC01

AC01

AC01 AC01
AC01

AC01
EM

AC01
AC01

EM

ALP01
EM

ALP01
EM

ALP01
EM

EM

EM

EM

EM EM
EM

EM
EM

ALP05

ALP05

ALP05

ALP05

ALP05

ALP05
ALP05

FU-02

FU-02

FU-01
FU-01

FU-01

FU-01

FU-03

FU-03

FU-02

FU-02FU-01

FU-01

11 EV CHARGERS (1 ADA)

FU-01

FU-01

FURNISHINGS LEGEND
KEYNOTESYMBOL DESCRIPTION DETAIL SPEC

FU-01

FU-02

FU-03

FU-04

BENCH TYPE A

BIKE RACKS - 
CAPACITY FOR 10 
BIKES

LITTER / RECYCLING 
RECEPTACLES 
(3 BIN SYSTEM)

BENCH TYPE B

1/L-751 061500

2/L-751 061500

LIGHTING LEGEND - BY OTHERS

Type Mark Manufacturer Model Description Wattage
Fixture 

Output
Lumen 

Lighting Notes Voltage Fixture Finish Index
Rendering 
Lamp Color 

Temperature
Color 
Lamp Correlated 

AB01 BK Delta Star Spotlight with medium flood optic (23deg) 7 W 800 Fixture incorporated into timber bollard 12 V Satin Aluminium (SAP) 80+ 3000K
AC01 Selux Lenova LED Catenary Light Fixture Catenary Light R5R Type Distribution 15 W 1316 120 V Silver 80+ 3000K
ADS01 BK Delta Star Spotlight with medium narrow spot optic (13deg) 7 W 800 12 V Clear Anodised Powder (CAP) 80+ 3000K
ALP01 Selux Lenova LED Pole Mounted Light Fixture 14ft Pole Light R3 Type Distribution 24 W 2477 120 V Silver 80+ 3000K
ALP02 Selux Lenova LED Pole Mounted Light Fixture 14ft Pole Light R1 Type Distribution 24 W 2477 120 V Silver 80+ 3000K
ALP03 Selux Lenova LED Pole Mounted Light Fixture 14ft Pole Light R5R Type Distribution 24 W 2477 120 V Silver 80+ 3000K
ALP04 Selux Lenova LED Pole Mounted Light Fixture 12ft Pole Light R1 Type Distribution 15 W 1316 120 V Silver 80+ 3000K
ALP05 Selux Lenova LED Catenary Pole 16ft Catenary Light Pole NA NA NA Silver 80+ 3000K
AS01 BK Delta Star Spotlight with spot optic (16deg) 7 W 800 Fixture mounted to tree by means of a treestrap 12 V Clear Anodised Powder (CAP) 80+ 3000K

LIGHTING NOTES

1. General contractor to provide and 
install all sleeving and conduits for all 
electrical work.  Electrical contractor shall 
provide all wiring, switches, fixtures and 
transformers for installation of all exterior 
lighting and electrical work.  An As-Built 
plan shall be produced by the contractor 
after final installation.
2. Lighting design shall be installed by a 
certified licensed electrician.  Installation 
methods shall comply  with all 
manufacturers, state and local code.
3. Down lighting attached to any plantings 
or trees shall be attached as not to harm 
or disfigure the normal habit and growth of 
the tree.  Method of attachment shall be 
approved by architect.
4. Lamp adjustment and fixture locations 
must be laid out in field prior to installation 
for landscape architects approval.  Final 
lamp adjustment to take place in the field 
at night with the electrical contractor, 
landscape architect and client.
5. Contractor to care for any plantings in 
and around lighting installation operations.  
Any damage to root zones or limbs of any 
plantings and existing trees may result in 
replacement of plant material by the 
contractor and subcontractors.
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FURNISHINGS LEGEND
KEYNOTESYMBOL DESCRIPTION DETAIL SPEC

FU-01

FU-02

FU-03

FU-04

BENCH TYPE A

BIKE RACKS - 
CAPACITY FOR 10 
BIKES

LITTER / RECYCLING 
RECEPTACLES 
(3 BIN SYSTEM)

BENCH TYPE B

1/L-751 061500

2/L-751 061500

LIGHTING LEGEND - BY OTHERS

Type Mark Manufacturer Model Description Wattage
Fixture 

Output
Lumen 

Lighting Notes Voltage Fixture Finish Index
Rendering 
Lamp Color 

Temperature
Color 
Lamp Correlated 

AB01 BK Delta Star Spotlight with medium flood optic (23deg) 7 W 800 Fixture incorporated into timber bollard 12 V Satin Aluminium (SAP) 80+ 3000K
AC01 Selux Lenova LED Catenary Light Fixture Catenary Light R5R Type Distribution 15 W 1316 120 V Silver 80+ 3000K
ADS01 BK Delta Star Spotlight with medium narrow spot optic (13deg) 7 W 800 12 V Clear Anodised Powder (CAP) 80+ 3000K
ALP01 Selux Lenova LED Pole Mounted Light Fixture 14ft Pole Light R3 Type Distribution 24 W 2477 120 V Silver 80+ 3000K
ALP02 Selux Lenova LED Pole Mounted Light Fixture 14ft Pole Light R1 Type Distribution 24 W 2477 120 V Silver 80+ 3000K
ALP03 Selux Lenova LED Pole Mounted Light Fixture 14ft Pole Light R5R Type Distribution 24 W 2477 120 V Silver 80+ 3000K
ALP04 Selux Lenova LED Pole Mounted Light Fixture 12ft Pole Light R1 Type Distribution 15 W 1316 120 V Silver 80+ 3000K
ALP05 Selux Lenova LED Catenary Pole 16ft Catenary Light Pole NA NA NA Silver 80+ 3000K
AS01 BK Delta Star Spotlight with spot optic (16deg) 7 W 800 Fixture mounted to tree by means of a treestrap 12 V Clear Anodised Powder (CAP) 80+ 3000K

LIGHTING NOTES

1. General contractor to provide and 
install all sleeving and conduits for all 
electrical work.  Electrical contractor shall 
provide all wiring, switches, fixtures and 
transformers for installation of all exterior 
lighting and electrical work.  An As-Built 
plan shall be produced by the contractor 
after final installation.
2. Lighting design shall be installed by a 
certified licensed electrician.  Installation 
methods shall comply  with all 
manufacturers, state and local code.
3. Down lighting attached to any plantings 
or trees shall be attached as not to harm 
or disfigure the normal habit and growth of 
the tree.  Method of attachment shall be 
approved by architect.
4. Lamp adjustment and fixture locations 
must be laid out in field prior to installation 
for landscape architects approval.  Final 
lamp adjustment to take place in the field 
at night with the electrical contractor, 
landscape architect and client.
5. Contractor to care for any plantings in 
and around lighting installation operations.  
Any damage to root zones or limbs of any 
plantings and existing trees may result in 
replacement of plant material by the 
contractor and subcontractors.
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FURNISHINGS LEGEND
KEYNOTESYMBOL DESCRIPTION DETAIL SPEC

FU-01

FU-02

FU-03

FU-04

BENCH TYPE A

BIKE RACKS - 
CAPACITY FOR 10 
BIKES

LITTER / RECYCLING 
RECEPTACLES 
(3 BIN SYSTEM)

BENCH TYPE B

1/L-751 061500

2/L-751 061500

LIGHTING LEGEND - BY OTHERS

Type Mark Manufacturer Model Description Wattage
Fixture 

Output
Lumen 

Lighting Notes Voltage Fixture Finish Index
Rendering 
Lamp Color 

Temperature
Color 
Lamp Correlated 

AB01 BK Delta Star Spotlight with medium flood optic (23deg) 7 W 800 Fixture incorporated into timber bollard 12 V Satin Aluminium (SAP) 80+ 3000K
AC01 Selux Lenova LED Catenary Light Fixture Catenary Light R5R Type Distribution 15 W 1316 120 V Silver 80+ 3000K
ADS01 BK Delta Star Spotlight with medium narrow spot optic (13deg) 7 W 800 12 V Clear Anodised Powder (CAP) 80+ 3000K
ALP01 Selux Lenova LED Pole Mounted Light Fixture 14ft Pole Light R3 Type Distribution 24 W 2477 120 V Silver 80+ 3000K
ALP02 Selux Lenova LED Pole Mounted Light Fixture 14ft Pole Light R1 Type Distribution 24 W 2477 120 V Silver 80+ 3000K
ALP03 Selux Lenova LED Pole Mounted Light Fixture 14ft Pole Light R5R Type Distribution 24 W 2477 120 V Silver 80+ 3000K
ALP04 Selux Lenova LED Pole Mounted Light Fixture 12ft Pole Light R1 Type Distribution 15 W 1316 120 V Silver 80+ 3000K
ALP05 Selux Lenova LED Catenary Pole 16ft Catenary Light Pole NA NA NA Silver 80+ 3000K
AS01 BK Delta Star Spotlight with spot optic (16deg) 7 W 800 Fixture mounted to tree by means of a treestrap 12 V Clear Anodised Powder (CAP) 80+ 3000K

LIGHTING NOTES

1. General contractor to provide and 
install all sleeving and conduits for all 
electrical work.  Electrical contractor shall 
provide all wiring, switches, fixtures and 
transformers for installation of all exterior 
lighting and electrical work.  An As-Built 
plan shall be produced by the contractor 
after final installation.
2. Lighting design shall be installed by a 
certified licensed electrician.  Installation 
methods shall comply  with all 
manufacturers, state and local code.
3. Down lighting attached to any plantings 
or trees shall be attached as not to harm 
or disfigure the normal habit and growth of 
the tree.  Method of attachment shall be 
approved by architect.
4. Lamp adjustment and fixture locations 
must be laid out in field prior to installation 
for landscape architects approval.  Final 
lamp adjustment to take place in the field 
at night with the electrical contractor, 
landscape architect and client.
5. Contractor to care for any plantings in 
and around lighting installation operations.  
Any damage to root zones or limbs of any 
plantings and existing trees may result in 
replacement of plant material by the 
contractor and subcontractors.
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TREE PLANTING SCHEDULE
KEYNOTE BOTANICAL NAME COMMON NAME QTY SIZE

Canopy                                                                                                                                                                                                       

AC SA Acer saccharum Sugar Maple 5 3 1/2"

LI ST Liquidambar styriciflua Sweetgum 19 5"

LI TU Liriodendron tulipifera Tulip Tree 20 3 1/2"

NY SY Nyssa sylvatica Black Tupelo 25 3 1/2"

QU CO Quercus coccinea Scarlet Oak 15 3 1/2"

QU MA Quercus macrocarpa Bur Oak 2 3 1/2"

QU RU Quercus rubra Northern Red Oak 5 3 1/2"

Understory and Thicket

AC RU Acer rubrum Red Maple 15 1 1/2"

CE CA Cercis canadensis Eastern Redbud 28 1 1/2"

CO FL Cornus florida Flowering Dogwood 7 2 1/2"

BE PO Betula populifolia Grey Birch 38 1 1/2"

IL OP Ilex opaca var. opaca American Holly 14 1 1/2"

JU VI Juniperus virginiana Eastern Red Cedar 12 1 1/2"

PO TR Populus tremuloides Quaking Aspen 20 1 1/2"

TREE PLANTING LEGEND
KEYNOTESYMBOL DESCRIPTION DETAIL

XX XX PROPOSED TREE (SEE TREE 
PLANTING SCHEDULE) 1-3/L-811

QUANT. UPDATED 
10-22-2020

PLANTING NOTES

1. The Contractor shall supply all plant 
material in quantities sufficient to 
complete the planting shown on all 
drawings.

2. Contractor shall verify all existing 
conditions in the field.  Report any 
discrepancies to the Landscape Architect 
for design prior to commencing planting.

3. All plant material shall conform to the 
guidelines established by “The American 
Standard for Nursery Stock” published by 
the American Nursery and Landscape 
Association, latest edition.

4. All plants shall be balled and burlap 
unless otherwise noted on the plant list.

5. All plants shall be approved by 
Landscape Architect prior to their 
installation at the site.

6. Individual trees shall be located in the 
field as indicated on the drawings for 
Architect's approval prior to planting. 
Contractor shall provide one foreman, one 
loader with operator and two laborers to 
work with Architect in field to determine 
the final location and orientation of each 
tree prior to planting. It is anticipated that 
this process may take several days to 
complete. Contractor shall plan to have 
his layout crew available to work with 
Architect at a slow and deliberate pace in 
order to achieve the desired results. 
Individual shrubs and perennials to be 
planted shall be laid out in plant beds by 
the Contractor in ample time to allow 
inspection by the Architect.

7. Plants to be transplanted shall be 
flagged and exact planting locations 
staked in the field.

8. All areas disturbed by construction 
activities are to be fine graded and 
seeded.
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SHRUB PLANTING SCHEDULE
BOTANICAL NAME COMMON NAME SIZE % MIX

TS1 - Tall Shrub Mix (120"OC)

Cornus racemosa Grey Dogwood #5 50%

Viburnum dentatum var. 
lucidum Smooth arrowwood #5 50%

SS1 - Small Shrub Mix 1 (48"OC)

Gaultheria procumbens American Wintergreen #1 50%

Kalmia latifolia Mountain Laurel #5 30%

Rosa carolina Carolina Rose #2 20%

Rosa virginiana Virginia Rose #2 20%

Rubus odoratus Flowering Raspberry #2 20%

PM1 - Herbaceous Mix 1 (18"OC)

Aster divaricatus White Wood Aster #1 15%

Anemone canadensis Windflower #1 10%

Aronia melanocarpa Black chokeberry #2 10%

Athyrium angustum Northern Lady Fern #1 25%

Ceanothus americanus New Jersey Tea #2 10%

Fothergilla gardenii Dwarf fothergilla #2 10%

Geranium maculatum Wild Geranium #1 10%

Symphyotrichum 
lateriflorum Calico Aster #1 10%

PLANTING LEGEND
KEYNOTESYMBOL DESCRIPTION DETAIL

TS1

SS1

PM1

TALL SHRUB MIX 1

SMALL SHRUB MIX 1

SHRUBS AND 
HERBACEOUS MIX 1

SQFT (INTERNAL USE)
UPDATED 10-22-2020

1/L-812

1/L-812

1,2/L-812

MM1

BM1

DM1

MEADOW MIX

BIORETENTION MIX

DETENTION AND 
INFILTRATION MIX

4/L-812

3/L-812

4/L-812

PLANTING NOTES

1. The Contractor shall supply all plant 
material in quantities sufficient to 
complete the planting shown on all 
drawings.

2. Contractor shall verify all existing 
conditions in the field.  Report any 
discrepancies to the Landscape Architect 
for design prior to commencing planting.

3. All plant material shall conform to the 
guidelines established by “The American 
Standard for Nursery Stock” published by 
the American Nursery and Landscape 
Association, latest edition.

4. All plants shall be balled and burlap 
unless otherwise noted on the plant list.

5. All plants shall be approved by 
Landscape Architect prior to their 
installation at the site.

6. Individual trees shall be located in the 
field as indicated on the drawings for 
Architect's approval prior to planting. 
Contractor shall provide one foreman, one 
loader with operator and two laborers to 
work with Architect in field to determine 
the final location and orientation of each 
tree prior to planting. It is anticipated that 
this process may take several days to 
complete. Contractor shall plan to have 
his layout crew available to work with 
Architect at a slow and deliberate pace in 
order to achieve the desired results. 
Individual shrubs and perennials to be 
planted shall be laid out in plant beds by 
the Contractor in ample time to allow 
inspection by the Architect.

7. Plants to be transplanted shall be 
flagged and exact planting locations 
staked in the field.

8. All areas disturbed by construction 
activities are to be fine graded and 
seeded.
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TREE PLANTING SCHEDULE
KEYNOTE BOTANICAL NAME COMMON NAME QTY SIZE

Canopy                                                                                                                                                                                                       

AC SA Acer saccharum Sugar Maple 4 3"

LI TU Liriodendron tulipifera Tulip Tree 19 3"

SA NI Salix nigra Black Willow 12 3"

QU CO Quercus coccinea Scarlet Oak 5 3"

QU MA Quercus macrocarpa Bur Oak 3 3"

QU RU Quercus rubra Red Oak 6 3"

Understory and Thicket

AC RU Acer rubrum Red Maple 12 1 1/2"

BE PO Betula populifolia Grey Birch 18 1 1/2"

CA CA Carpinus caroliniana American Hornbeam 3 2 1/2"

CE CA Cercis canadensis Eastern Redbud 2 2 1/2"

CO FL Cornus florida Flowering Dogwood 11 2 1/2"

OS VI Ostraya virginiana American 
Hophornbean 5 2 1/2"

OX AR Oxydendrum 
arboreum Sourwood 5 2 1/2"

TREE PLANTING LEGEND
KEYNOTESYMBOL DESCRIPTION DETAIL

XX XX PROPOSED TREE (SEE TREE 
PLANTING SCHEDULE) 1-3/L-811

QUANT. UPDATED 
10-22-2020

PLANTING NOTES

1. The Contractor shall supply all plant 
material in quantities sufficient to 
complete the planting shown on all 
drawings.

2. Contractor shall verify all existing 
conditions in the field.  Report any 
discrepancies to the Landscape Architect 
for design prior to commencing planting.

3. All plant material shall conform to the 
guidelines established by “The American 
Standard for Nursery Stock” published by 
the American Nursery and Landscape 
Association, latest edition.

4. All plants shall be balled and burlap 
unless otherwise noted on the plant list.

5. All plants shall be approved by 
Landscape Architect prior to their 
installation at the site.

6. Individual trees shall be located in the 
field as indicated on the drawings for 
Architect's approval prior to planting. 
Contractor shall provide one foreman, one 
loader with operator and two laborers to 
work with Architect in field to determine 
the final location and orientation of each 
tree prior to planting. It is anticipated that 
this process may take several days to 
complete. Contractor shall plan to have 
his layout crew available to work with 
Architect at a slow and deliberate pace in 
order to achieve the desired results. 
Individual shrubs and perennials to be 
planted shall be laid out in plant beds by 
the Contractor in ample time to allow 
inspection by the Architect.

7. Plants to be transplanted shall be 
flagged and exact planting locations 
staked in the field.

8. All areas disturbed by construction 
activities are to be fine graded and 
seeded.
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SHRUB PLANTING SCHEDULE
BOTANICAL NAME COMMON NAME SIZE % MIX

SS2 - Shrub Mix 2 (48"OC)

Ceanothus americanus New Jersey Tea #2 15%

Cornus sericea Red-osier Dogwood 3'0" 15%

Hamamelis vernalis Ozark Witchhazel 4'0" 5%

Hamamelis virginiana Witchhazel 4'0" 5%

Kalmia latifolia Mountain Laurel #5 15%

Rhus aromatica Fragrant sumac #2 15%

Rhus copallinum Shining Sumac #2 15%

Viburnum prunifolium Black Haw #2 15%

PM2 - Herbaceous Mix 2 (18"OC)

Actaea rubra Red Baneberry #1 5%

Asarum canadense Canadian Wild Ginger #1 5%

Dennstaedtia punctilobula Eastern Hayscented Fern #1 15%

Eurybia divaricata White Wood Aster #1 10%

Osmundastrum 
cinnamomeum Cinnamon Fern #1 20%

Polygonatum biflorum Giant Solomon’s Seal #1 10%

Polystichum 
acrostichoides Christmas Fern #1 20%

Thelypteris 
noveboracensis New York Fern #1 15%

PLANTING LEGEND
KEYNOTESYMBOL DESCRIPTION DETAIL

SS2

PM2

SMALL SHRUB MIX 2

SHRUBS AND 
HERBACEOUS MIX 2

SQFT (INTERNAL USE)
UPDATED 10-22-2020

1/L-812

1,2/L-812

MM1

BM1

WM1

MEADOW MIX

BIORETENTION MIX

WETLAND MITIGATION MIX

4/L-812

3/L-812

3/L-812

SG1 TURF GRASS 5/L-812

PLANTING NOTES

1. The Contractor shall supply all plant 
material in quantities sufficient to 
complete the planting shown on all 
drawings.

2. Contractor shall verify all existing 
conditions in the field.  Report any 
discrepancies to the Landscape Architect 
for design prior to commencing planting.

3. All plant material shall conform to the 
guidelines established by “The American 
Standard for Nursery Stock” published by 
the American Nursery and Landscape 
Association, latest edition.

4. All plants shall be balled and burlap 
unless otherwise noted on the plant list.

5. All plants shall be approved by 
Landscape Architect prior to their 
installation at the site.

6. Individual trees shall be located in the 
field as indicated on the drawings for 
Architect's approval prior to planting. 
Contractor shall provide one foreman, one 
loader with operator and two laborers to 
work with Architect in field to determine 
the final location and orientation of each 
tree prior to planting. It is anticipated that 
this process may take several days to 
complete. Contractor shall plan to have 
his layout crew available to work with 
Architect at a slow and deliberate pace in 
order to achieve the desired results. 
Individual shrubs and perennials to be 
planted shall be laid out in plant beds by 
the Contractor in ample time to allow 
inspection by the Architect.

7. Plants to be transplanted shall be 
flagged and exact planting locations 
staked in the field.

8. All areas disturbed by construction 
activities are to be fine graded and 
seeded.
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PLANTING LEGEND
KEYNOTESYMBOL DESCRIPTION DETAIL SQFT (INTERNAL USE)

UPDATED 10-22-2020

SG1 TURF GRASS 5/L-812

PLANTING NOTES

1. The Contractor shall supply all plant 
material in quantities sufficient to 
complete the planting shown on all 
drawings.

2. Contractor shall verify all existing 
conditions in the field.  Report any 
discrepancies to the Landscape Architect 
for design prior to commencing planting.

3. All plant material shall conform to the 
guidelines established by “The American 
Standard for Nursery Stock” published by 
the American Nursery and Landscape 
Association, latest edition.

4. All plants shall be balled and burlap 
unless otherwise noted on the plant list.

5. All plants shall be approved by 
Landscape Architect prior to their 
installation at the site.

6. Individual trees shall be located in the 
field as indicated on the drawings for 
Architect's approval prior to planting. 
Contractor shall provide one foreman, one 
loader with operator and two laborers to 
work with Architect in field to determine 
the final location and orientation of each 
tree prior to planting. It is anticipated that 
this process may take several days to 
complete. Contractor shall plan to have 
his layout crew available to work with 
Architect at a slow and deliberate pace in 
order to achieve the desired results. 
Individual shrubs and perennials to be 
planted shall be laid out in plant beds by 
the Contractor in ample time to allow 
inspection by the Architect.

7. Plants to be transplanted shall be 
flagged and exact planting locations 
staked in the field.

8. All areas disturbed by construction 
activities are to be fine graded and 
seeded.
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PLANTING LEGEND
KEYNOTESYMBOL DESCRIPTION DETAIL

MM1 MEADOW MIX 4/L-812

(TR) XX XX
PROPOSED TRANSPLANTED 
TREE (SEE TREE PLANTING 
SCHEDULE)

1/L-811

TREE PLANTING SCHEDULE
KEYNOTE BOTANICAL NAME COMMON NAME QTY SIZE

Canopy                                                                                                                                                                                                       

(TR) QU PA Quercus palustris Pin Oak 1 n/a

SG1 TURF GRASS 5/L-812

SQFT (INTERNAL USE)
UPDATED 10-22-2020

PLANTING NOTES

1. The Contractor shall supply all plant 
material in quantities sufficient to 
complete the planting shown on all 
drawings.

2. Contractor shall verify all existing 
conditions in the field.  Report any 
discrepancies to the Landscape Architect 
for design prior to commencing planting.

3. All plant material shall conform to the 
guidelines established by “The American 
Standard for Nursery Stock” published by 
the American Nursery and Landscape 
Association, latest edition.

4. All plants shall be balled and burlap 
unless otherwise noted on the plant list.

5. All plants shall be approved by 
Landscape Architect prior to their 
installation at the site.

6. Individual trees shall be located in the 
field as indicated on the drawings for 
Architect's approval prior to planting. 
Contractor shall provide one foreman, one 
loader with operator and two laborers to 
work with Architect in field to determine 
the final location and orientation of each 
tree prior to planting. It is anticipated that 
this process may take several days to 
complete. Contractor shall plan to have 
his layout crew available to work with 
Architect at a slow and deliberate pace in 
order to achieve the desired results. 
Individual shrubs and perennials to be 
planted shall be laid out in plant beds by 
the Contractor in ample time to allow 
inspection by the Architect.

7. Plants to be transplanted shall be 
flagged and exact planting locations 
staked in the field.

8. All areas disturbed by construction 
activities are to be fine graded and 
seeded.
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SCREENING FOR
ADJACENT PROPERTIES

PLANTING LEGEND
KEYNOTESYMBOL DESCRIPTION DETAIL

MM1 MEADOW MIX 4/L-812

XX XX PROPOSED TREE (SEE TREE 
PLANTING SCHEDULE) 1-2/L-811

(TR) XX XX
PROPOSED TRANSPLANTED 
TREE (SEE TREE PLANTING 
SCHEDULE)

1-2/L-811

SQFT (INTERNAL USE)
UPDATED 10-22-2020

BM1

DM1

BIORETENTION MIX

DETENTION AND 
INFILTRATION MIX

3/L-812

4/L-812

WM1 WETLAND MITIGATION MIX 3/L-812

TREE PLANTING SCHEDULE
KEYNOTE BOTANICAL NAME COMMON NAME QTY SIZE

Canopy                                                                                                                                                                                                       

PL OC Platanus occidentalis American Sycamore 3 3"

QU CO Quercus coccinea Scarlet Oak 3 3"

(TR) QU PA Quercus palustris Pin Oak 5 NA

Understory and Thicket

CA CA Carpinus caroliniana American Hornbeam 5 1 1/2"

CO RA Cornus racemosa Gray Dogwood 14 6' HT.

JU VI Juniperus virginiana Eastern Red Cedar 11 1 1/2"

VI DE Viburnum dentatum var. lucidumSmooth arrowwood 13 6' HT.

PLANTING NOTES

1. The Contractor shall supply all plant 
material in quantities sufficient to 
complete the planting shown on all 
drawings.

2. Contractor shall verify all existing 
conditions in the field.  Report any 
discrepancies to the Landscape Architect 
for design prior to commencing planting.

3. All plant material shall conform to the 
guidelines established by “The American 
Standard for Nursery Stock” published by 
the American Nursery and Landscape 
Association, latest edition.

4. All plants shall be balled and burlap 
unless otherwise noted on the plant list.

5. All plants shall be approved by 
Landscape Architect prior to their 
installation at the site.

6. Individual trees shall be located in the 
field as indicated on the drawings for 
Architect's approval prior to planting. 
Contractor shall provide one foreman, one 
loader with operator and two laborers to 
work with Architect in field to determine 
the final location and orientation of each 
tree prior to planting. It is anticipated that 
this process may take several days to 
complete. Contractor shall plan to have 
his layout crew available to work with 
Architect at a slow and deliberate pace in 
order to achieve the desired results. 
Individual shrubs and perennials to be 
planted shall be laid out in plant beds by 
the Contractor in ample time to allow 
inspection by the Architect.

7. Plants to be transplanted shall be 
flagged and exact planting locations 
staked in the field.

8. All areas disturbed by construction 
activities are to be fine graded and 
seeded.



Design Architect
heneghan peng architects
14-16 Lord Edward Street
Dublin, D02 YC63
+353 1 633 9000

Landscape Architect
Gustafson Porter + Bowman
1 Cobham Mews
London, MW1 9SB
+44 020 7284 8950

Sheet Size ARCH D

10/23/20

Drawing 
Number

Scale

Date

Drawing Title

Seal

Description Date

Structural & Lighting
ARUP
77 Water Street
New York, NY 10005
+1 (212) 896-3000
MEPF & IT
BuroHappold
100 Broadway #23
New York, NY 10005
+1 (212) 616-0228
Civil
VHB
100 Great Oaks Blvd., Suite 118
Albany, NY 12203
+1 (518) 389-3606

Key Plan

Owner
Storm King Art Center
1 Museum Road
New Windsor, NY 12553
+1 (845) 534-3115

 NOT FOR CONSTRUCTION

AV & Acoustics
LSTN Consultants
76 Beaver Street, 2nd Floor
New York, NY 10005
+1 (347) 788-0810

Storm King
Art Center

Project

Site
Development

Facade
Front Inc.
100 E. Broadway Street, #501
New York, NY 10002
+1 (212) 242-2220

Executive Architect
WXY Architecture + Urban Design
224 Centre Street, 5th Floor
New York, NY 10013
+1 (212) 219-1953

Reed Hilderbrand LLC
33 Whitney Avenue, 3rd Floor
New Haven, CT 06510
+1 (617) 923-2422

N

50% Design Development 02/24/20
100% Design Development 05/29/20
50% Construction Documents 10/23/20

AS NOTED

Site Sections - North

L-611

SITE SECTION AT ADMIN
Scale: 1/8" = 1'-0"1

BIORETENTION AREA 16' ASPHALT ROAD16' ASPHALT ROADADMIN ENTRANCE

5

L701
    ASPHALT PAVING

6

L702
REINFORCED

GRASS

2

L701
CHIP AND SEAL

PAVING- PEDESTRIAN

6

L701
CONCRETE PAVING-

PEDESTRIAN

ADMIN BUILDING

43'-0" CAR AND TAXI DROPOFF 47'-8" BUS AND SHUTTLE DROPOFF20'-0" PLANTED SWALE 8'-6" PATH9'-4" PATH9'-1" RAMP60'-0" ASPHALT PARKING14'-0" MEDIAN

5

L701
    ASPHALT PAVING

2

L702
    FLUSH GRANITE CURB

    MOUNTABLE GRANITE CURB1

L702

    CHIP AND SEAL PAVING - PEDESTRIAN2

L701

    WHEEL STOP BEYOND4

L701

    CHIP AND SEAL PAVING - VEHICULAR1

L701

    TIMBER BENCH1

L751

SITE SECTION AT NORTH PARKING
Scale: 1/8" = 1'-0"3

60'-0" ASPHALT PARKING21'-0" PLANTED SWALE60'-0" GRAVEL PARKING7'-0" MEDIAN60'-0" GRAVEL PARKING

5

L701
    ASPHALT PAVING

2

L702
    FLUSH GRANITE CURB3

L701
    GRAVEL PAVING - VEHICULAR

SITE SECTION AT NORTH PARKING
Scale: 1/8" = 1'-0"4

8'-0" PATH

BIORETENTION AREABIORETENTION AREA

2

L701
CHIP AND SEAL

PAVING- PEDESTRIAN

SITE SECTION AT BIORETENTION AREA
Scale: 1/8" = 1'-0"2



POND PAVILION

EXISTING ASPHALT ROAD37'-7" CONCRETE TERRACE

PLANTED EMBANKMENT

POND

1'
-6

" T
YP

.

2

L741
PRECAST CONCRETE

RETAINING WALL

6

L701
    CONCRETE PAVING -

PEDESTRIAN

1

L741
PRECAST CONCRETE 
RETAINING WALL

82'-0" CONCRETE PAVING8'-11" CONCRETE PAVING

7

L701
    CONCRETE PAVING -

VEHICULAR

PLANTED EMBANKMENT     CFM BUILDING

Design Architect
heneghan peng architects
14-16 Lord Edward Street
Dublin, D02 YC63
+353 1 633 9000

Landscape Architect
Gustafson Porter + Bowman
1 Cobham Mews
London, MW1 9SB
+44 020 7284 8950

Sheet Size ARCH D

10/23/20

Drawing 
Number

Scale

Date

Drawing Title

Seal

Description Date

Structural & Lighting
ARUP
77 Water Street
New York, NY 10005
+1 (212) 896-3000
MEPF & IT
BuroHappold
100 Broadway #23
New York, NY 10005
+1 (212) 616-0228
Civil
VHB
100 Great Oaks Blvd., Suite 118
Albany, NY 12203
+1 (518) 389-3606

Key Plan

Owner
Storm King Art Center
1 Museum Road
New Windsor, NY 12553
+1 (845) 534-3115

 NOT FOR CONSTRUCTION

AV & Acoustics
LSTN Consultants
76 Beaver Street, 2nd Floor
New York, NY 10005
+1 (347) 788-0810

Storm King
Art Center

Project

Site
Development

Facade
Front Inc.
100 E. Broadway Street, #501
New York, NY 10002
+1 (212) 242-2220

Executive Architect
WXY Architecture + Urban Design
224 Centre Street, 5th Floor
New York, NY 10013
+1 (212) 219-1953

Reed Hilderbrand LLC
33 Whitney Avenue, 3rd Floor
New Haven, CT 06510
+1 (617) 923-2422

N

50% Design Development 02/24/20
100% Design Development 05/29/20
50% Construction Documents 10/23/20

AS NOTED

Site Sections - South

L-612

SITE SECTION AT POND PAVILION
Scale: 1/8" = 1'-0"1

SITE SECTION AT CFM
Scale: 1/8" = 1'-0"2
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AS NOTED

Paving Details

L-701

STONEDUST PAVING ON STRUCTURAL SOIL
Scale: 1 1/2" = 1'-0"4

CHIP AND SEAL PAVING - VEHICULAR
Scale: 1" = 1'-0"1 GRAVEL PAVING - VEHICULAR

Scale: 1" = 1'-0"3CHIP AND SEAL PAVING - PEDESTRIAN
Scale: 1" = 1'-0"2

BROOM FINISH

COMPACTED AGGREGATE BASE

WWF 6X6 - W2.9XW2.9 

ADJACENT CONDITION VARIES

7 
1/

2"

1
1

1'-0"

COMPACTED OR 
UNDISTURBED SUBGRADE

2"
 M

IN
.

8"

2'
-0

"

EXPANSION JOINT, TYP.CONTROL JOINT, TYP.

3" MIN.

CONCRETE PAVING - VEHICULAR
Scale: 1" = 1'-0"7CONCRETE PAVING - PEDESTRIAN

Scale: 1" = 1'-0"6

SPECIAL AGGREGATE CONCRETE PAVING
WITH ACID CUTBACK AND SEALER

COMPACTED AGGREGATE BASE

WWF 6X6 - W2.9XW2.9

ADJACENT CONDITION VARIES

5 
1/

2"

1
1

1'-0"

COMPACTED OR 
UNDISTURBED SUBGRADE

2"
 M

IN
.

6"

 1
'-6

"

3" MIN.

STRUCTURAL SOIL

2 
1/

2"
6" EDGE RESTRAINT

FLUSH

STABILIZED DECOMPOSED 
STONEDUST

PEASTONE TOPPING COURSE

3/8” CRUSHED STONE

1/
2"

COMPACTED FILL OR 
UNDISTURBED SUBGRADE

2'
-0

" 1
2

2 
1/

2"
6"

FLUSH

1/
2"

STRUCTURAL SOIL

STABILIZED DECOMPOSED 
STONEDUST

PEASTONE TOPPING COURSE

3/8” CRUSHED STONE

COMPACTED FILL OR 
UNDISTURBED SUBGRADE

2'
-0

" 1
2

2"

ADJACENT TO GROUNDCOVER ADJACENT TO CAST IN PLACE CONCRETE

ASPHALT PAVING - VEHICULAR
Scale: 1" = 1'-0"5

RUSTIC SURFACE

1'-0" MIN.

COMPACTED BASE COURSE

ASPHALT BINDER COURSE

COMPACTED OR 
UNDISTURBED SUBGRADE

1'
-0

"

ADJACENT PROFILE VARIES

WRAP GEOTEXTILE
SEPARATOR FABRIC

ALUMINUM EDGE TYPE 1

3"

2 
1/

2"

TOP COURSE WITH CHIP AND SEAL FINISH, 
NEOPRENE TACK COAT WITH STONE ROLLED IN 

1'-0" MIN.

COMPACTED BASE COURSE

COMPACTED OR 
UNDISTURBED SUBGRADE

1'
-0

"

ADJACENT PROFILE VARIES

WRAP GEOTEXTILE
SEPARATOR FABRIC

ALUMINUM EDGE TYPE 1
6"

2 
1/

2"1 
1/

2"

ASPHALT BINDER COURSE

TOP COURSE

1'-0" MIN.

COMPACTED BASE COURSE

COMPACTED OR 
UNDISTURBED SUBGRADE

1'
-0

"

ADJACENT PROFILE VARIES

WRAP GEOTEXTILE
SEPARATOR FABRIC

6"

2 
1/

2"1 
1/

2"

ASPHALT BINDER COURSE

1
1

COMPACTED AGGREGATE

COMPACTED FILL OR SUBGRADE

SURFACE STONE SIZE AND COLOR TO BE 
DETERMINED BY LANDSCAPE ARCHITECT

12
"

2"

GEOTEXTILE

CONCRETE PAVING - UTILITY
Scale: 1" = 1'-0"8

BROOM FINISH

COMPACTED AGGREGATE BASE

WWF 6X6 - W2.9XW2.9

ADJACENT CONDITION VARIES

5 
1/

2"

1
1

1'-0"

COMPACTED OR 
UNDISTURBED SUBGRADE

2"
 M

IN
.

6"

 1
'-6

"

3" MIN.

BROOM FINISH

SNAP CAP

EXPANSION JOINT PER 
ENGINEER SPACING
SEALANT TYPE 1

1/2"O.D. X 24" SS DOWEL
ONE SIDE GREASED,
OTHER SIDE SET IN
CONCRETE 18"O.C. 

3/8"

SAWN CONTROL
JOINT PER
DRAWINGS, DEPTH
TO BE 25% MIN. OF
SLAB THICKNESS

1/8"

COMPRESSIBLE FILLER
THROUGH FULL DEPTH
OF SLAB

EXPANSION JOINT, TYP.CONTROL JOINT, TYP.

SEE JOINTING PLANS
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Paving Details

L-702

GRANITE CURB CUT, TYP.
Scale: NTS3MOUNTABLE GRANITE CURB, TYP.

Scale: 1" = 1'-0"1 GRANITE CURB FLUSH, TYP.
Scale: 1" = 1'-0"2

3
1

4'-0" STRAIGHT SEGMENT

END OF
RADIAL CURVES

31

7.9% M
AX.

FLUSH CURB
1 PIECE

31

3'-0" TRANSITION, TYP.

3'-0" TRANSITION, TYP.

SAW TOP
SHARP FACETS

4'-3", T
YP.

6"
LAWN

ASPHALT DRIVE

COMPACTED
SUBGRADE

COMPACTED
BASE COURSE

CONCRETE HAUNCH

4" TYP.
6"

 M
IN

.
1'

-6
"M

IN
.

1'
-6

"

GRANITE CURB

6" MIN. TYP.
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DRAIN LINE
(RE: CIVIL)

6"

1'
-6

"
6"

 M
IN

.
1'

-6
" M

IN
.

ADJACENT
CHIP AND SEAL PAVING

ASPHALT DRIVE

COMPACTED 
SUBGRADE

COMPACTED
BASE COURSE

CONCRETE HAUNCH

FLUSH FLUSH

GRANITE CURB
6" MIN TYP.

ADJACENT CONDITION VARIES

PRECAST CONCRETE WHEEL STOP9"
ADJACENT CONDITION VARIES

COMPACTED AGGREGATE

COMPACTED AGGREGATE

COMPACTED OR UNDISTURBED 
SUBGRADE 

6"

ASPHALT PAVING

CONCRETE HAUNCH

18
"

COMPACTED SOIL BASE FILL – 
SEE GEOTECH

6" TYP.6"

CONCRETE WHEEL STOP
Scale: 1"=1'5

REINFORCED GRASS
Scale: 1 1/2" = 1'-0"6

1'
-0

" COMPACTED SANDY GRAVEL BASE

COMPACTED FILL OR UNDISTURBED 
SUBGRADE

GRASSPAVE2 RINGS - FILL VOIDS WITH 
LOAM AND GRASS SEED - SEE PLANTING 
SCHEDULE

FILTER FABRIC ATTACHED TO BOTTOM OF 
GRASSPAVE2

SECTION

PLAN

GRANITE CURB END, TYP.
Scale: NTS4

STEPPING STONES
Scale: 1 1/2" = 1'-0"7

SECTION

2"
6"

SEE LAYOUT FOR JOINT SIZE

RAKE JOINTS TO 4" MIN. DEPTH AND 
BACKFILL WITH TOPSOIL

STONE PAVERS SET AT FINISH GRADE

STONEDUST SETTING BED, MIN.

COMPACTED AGGREGATE BASE

COMPACTED FILL OR UNDISTURBED 
SUBGRADE
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1" = 10'

L-705

Jointing Plan - 
Welcome Pavilions 
Enlargement

CONCRETE JOINTING LEGEND
KEYNOTESYMBOL DESCRIPTION DETAIL SPEC

EDGE OF CONCRETE

EXPANSION JOINT

CONTROL JOINT

6/L-701 321314

6/L-701 321314

6/L-701 321314
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Drainage Details

L-711

FRENCH DRAIN
Scale: 1 1/2" = 1'-0"1

4"PVC

FILTER FABRIC

4" PERFORATED PVC

1-1/2"- 3" STONE

UNDISTURBED SUBGRADE

1'-11 5/8"
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-5

 3
/4

"
3 

1/
4"

ADJACENT CONCRETE 
PAVING

GRAVEL
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Stair Details

L-721

LONGITUDINAL SECTION AT WELCOME STEPS
Scale: 1/2" = 1'-0"1 LONGITUDINAL SECTION AT POND PAVILION STEPS

Scale: 1/2" = 1'-0"2

1'-4" TYP.2'
-1

0"
 T

YP
.

FINISHED SURFACE AT SIDES
OF STEPS BEYOND, TYP.

Pond pav

1'-4" TYP.2'
-1

0"
 T

YP
.

FINISHED SURFACE AT SIDES 
OF STEPS BEYOND, TYP.

4'
-0

"

1'-4"

1'-0"

6"

6"
 T

YP
.

6"

COMPACTED CRUSHED STONE

FULL DEPTH STONE. SAW AND 
THERMAL ALL EXPOSED FACES

#4 CONT.

1%  TYP.

#4 HORIZ. @ 12" O.C.

#4 VERT. |18" @ 12" O.C.

#3 NOSING BARS, TYP.

6X6 W2.9XW2.9 WWF

CONCRETE SUB BASE

SECTION

2"
6"

COMPACTED FILL OR 
UNDISTURBED SUBGRADE

2"

1'-0"

ADJACENT CHIP AND SEAL PAVING

ONE TREAD WIDTH

5/L-721 HANDRAIL

1" MORTAR SETTING BED

MONOLITHIC STONE STEPS, TYP.
Scale: 1/2" = 1'-0"4

2 
3/

4"

PLAN - CORE DRILL TYP.
IN CONCRETE

1/2"

NTS

SKETCH- JOINT AT RAIL AND POST

FLAT BAR
FULL WELD AND
GROUND SMOOTH

STONE STEP

1 3/4" x 3/4"
SOLID FLAT STEEL BAR 
HANDRAIL

3"

M
IN
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" S

O
IL
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O

V
E

R
A

G
E

DRILL 1-3/4" DIAMETER HOLE AND 
FILL WITH NON-SHRINK EPOXY 
GROUT; TOP 1/2" WITH SEALANT

8" SONOTUBE TO FROST DEPTH

SOLID FLAT BAR HANDRAIL, TYP.
Scale: 1/2" = 1'-0"5

1'-4" TYP.2'
-1

0"
 T

YP
.

FINISHED SURFACE AT SIDES 
OF STEPS BEYOND, TYP.

LONGITUDINAL SECTION AT STAFF PARKING
Scale: 1/2" = 1'-0"3
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L-731

Fence Details

6” Ø CEDAR POST

MESH SECURED TO POST WITH 
TORNADO SMOOTH WIRE AT 24” 
INTERVALS ALONG LENGTH OF POST

TORNADO WIRE FENCE

BEND WIRE AT CENTER OF POST

ELEVATION

BEND MESH AT GRADE BREAKS AND INTERMEDIATE 
POSTS; NEATLY TACK W/ 7 SS FENCE STAPLES OVER 
HORIZONTAL WIRE AT CENTERLINE OF EACH POST; 
STAPLES SHOULD HOLD FENCE SNUG BUT SHOULD 
NOT CUT HORIZONTAL WIRE

TORNADO WIRE TITAN 2096-12 OR 
2096-6 12.5g DEER FENCE

WRAP WIRE ONCE AROUND POST 
AND TACK AT EACH HORIZONTAL 
WIRE AT TERMINATING CORNERS; 
TENSION FENCE USING TORNADO 
WIRE STRAINER

6" DIAM. CLEAR CEDAR POST, TYP.

CONCRETE FOOTER TO FROST DEPTH 
AT CORNERS, TYP.

DIRECT BURIAL POST; MIN. 1/3 OF POST 
BURIED

4"
 G

AP
, T

YP
.

12'-0" TYP.

2"

TENSION WIRE W/ GRIPPLE 
CAM-LOCKING DEVICE, TYP.

TORNADO SMOOTH WIRE

8'
-0

" M
IN

.

2"
 T

YP
.

6" DIAM. CLEAR CEDAR
POST, TYP.

TORNADO WIRE FENCE

SS FENCE STAPLES

TORNADO SMOOTH WIRE

STEEL MESH FENCE, TYP.
Scale: 1/2" = 1'-0"1

SECTION PLAN

TIMBER FENCE, TYP.
Scale: 1/2" = 1'-0"2

5'-0" 5'-0"

10'-0"

3" x 3" TIMBER POST

2" x 2" TIMBER POST FIXED 
TO RAILS

1" X 6" TIMBER RAILS4'
-0

"

WIRE MESH FIXED TO TIMBER 
POSTS (TEMPORARY 
INSTALLATION) TO ALLOW 
EXTRA PROTECTION WHILE 
SHRUBS REACH FULL HEIGHT

1" X 6" TIMBER RAILS W/ 
CLEFT ENDS W

GALVANIZED FENCE AND GATE
Scale: 1/2" = 1'-0"3

20'-0" WIDE DOUBLE GATE10'-0" POST SPACING, TYP.

GALVANIZED STEEL CHAINLINK FENCING

4" DIAM. GATE POST

TOP RAIL

CENTER RAIL

GATE HINGE

GATE FRAME

2" DIAM. LINE POST

FOOTER TO MANUFACTURER'S 
SPECIFICATIONS

TENSION BANDS
6'

-0
" H

E
IG

H
T

TENSION WIRE
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AS NOTED

L-732

Fence Details

1"x4" NOMINAL TIMBER GATE FRAME AT 
BEHIND WITH MORTISE AND TENON 
JOINTS

2"x4" NOMINAL TIMBER GATE FRAME 
WITH MORTISE AND TENON JOINTS, 
TYP.

SS LATCH; SUBMIT TO LA FOR 
APPROVAL

HEAVY DUTY SS SURFACE MOUNTING 
PIVOT HINGE

6" DIAM. CLEAR CEDAR POST, TYP.

TORNADO WIRE FENCE

1/2" DIAM. LAG BOLT AND SPACER 
WASHER, TYP.; CONTRATOR TO 
SUBMIT SAMPLE FOR LA APPROVAL; 
END BOLTS CENTERED ON 
VERTICALS, EVENLY SPACE 
HORIZONTALLY

CL

HEAVY DUTY SS SURFACE MOUNTING PIVOT HINGE

SS LATCH; SUBMIT TO LA FOR APPROVAL

2"x4" NOM. TIMBER VERTICAL MEMBER; 
ALL MORTISE AND TENON JOINTS

TORNADO WIRE FENCING

18" SONOTUBE FOUNDATION REINFORCED WITH 
8 #6 VERTICAL AND #3 TIES @12: O.C., 4,000 PSI.

FREE DRAINING COMPACTED 
AGGREGATE

EXISTING SUBGRADE OR COMPACTED 
FILL

FINISH GRADE

4"x1" NOMINAL GATE FRAME AT BEHIND; SANDWICH 
MESH BETWEEN FRAMES AND TACK AS 
NECESSARY; ALL MORTISE AND TENON JOINTS

2"x4" NOMINAL TIMBER HORIZONTAL MEMBER; ALL 
MORTISE AND TENON JOINTS

6" DIAM. CLEAR CEDAR POST

CL

CL

E
Q

.
E

Q
.

6'-0"

8'
-0

"

ELEVATION: 1/2" = 1'

PEDESTRIAN GATE, TYP.
Scale: Varies1

PLAN: 1" = 1'

PLASTIC MESH FENCE
Scale: 3/8" = 1'-0"3

8'-0" TYP.

CUT ROLL AT GRADE BREAKS; 
NEATLY TACK BREAKS IN ROLL AT 
CENTERLINE OF POST W/ 1" MIN. 
OVERLAP

2'-0" TYP.

ATTACH TENSIONING WIRE TO 
MESH AT REGULAR INTERVALS AND 
EACH SIDE OF POST AS SHOWN W/ 
SS HOG RINGS

TENSION WIRE AT CORNERS W/ 
GRIPPLE CAM-LOCKING DEVICE, 
TYP.

GALV STEEL BLACK PVC COATED 8 GA. 
TENSIONING WIRE, TYP.; TOP WIRE 
HELD 1" BELOW TOP OF MESH

(7) SS FENCE STAPLES AT EACH POST 
SPACED AT REGULAR INTERVALS BTW 
TENSION WIRE ATTACH MESH AND WIRE 
ALONG CENTERLINE OF POST, TYP.; STAPLES 
SHOULD HOLD MESH AND WIRE SNUG, BUT 
LOOSE TO AVOID PINCHING MATERIALS

STAKE MESH TO GROUND W/ 12" 
J-SHAPED REBAR STAKES 
CENTERED BETWEEN POSTS; 
MESH SHOULD OVERLAP 
GROUND 6-12"

7'
-6

" T
YP

.

5" DIAM. CLEAR CEDAR POST, TYP.

2"
 T

YP
.

CONCRETE FOOTER TO 
FROST DEPTH AT CORNERS

1'
-0

"
3'

-0
"

TRIDENT BLACK PVC-COATED 
STEEL 8' H 1" HEX FENCING

6"
M

IN
.

DIRECT BURIAL POST, TYP.; 
MIN. 1/3 OF POST BURIED
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Fence Details

L-733

VEHICULAR TIMBER GATE, TYP.
Scale: 3/4" = 1'-0"1

72.0''

48.0''

5X5 TIMBER HINGE POST

WIRE MESH FIXED TO TIMBER POSTS (TEMPORARY INSTALLATION).

TO ALLOW EXTRA PROTECTION WHILE SHRUBS REACH FULL HEIGHT

3X3 TIMBER FENCE POST

5'' 3.0'' 3.0''

SPLIT RAIL FENCE GATE

3X3 TIMBER LATCH POST

7X7 TIMBER HINGE POST (VISIBLE H=3' MIN)

WIRE MESH FIXED TO TIMBER POSTS (TEMPORARY INSTALLATION).

TO ALLOW EXTRA PROTECTION WHILE SHRUBS REACH FULL HEIGHT

TIMBER FRAME GATE

MIN SPAN 16'

7X7 TIMBER HINGE POST

TIMBER FRAME SWING BARRIER GATE

FOOTING TO MANUFACTURER'S SPECIFICATION

MIN SPAN 20'
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GENERAL NOTES

· All drawings, specifications and schedules to be in

conjunction with architect's drawings and civil

engineer's, specifications and schedules.

· Dimensions on drawings are indicative only. All

drawings and dimensions are to be checked again in site

condition.

· Any discrepancies among drawing information or

to site conditions are to be brought to the landscape

architect's alteration in writing. It is contractors'

responsibilities to ascertain as-built locations through

survey prior to proceeding.

Pedestrian Gates &

Vehicular barriers

05/29/20

1''=1'

L-495

01

SCALE 1''=1'@ARCH D

PEDESTRIAN TIMBER GATE - WELCOME PAVILION AND ADMINISTRATION

03

SCALE 1''=1'@ARCH D

TIMBER BOOM SWING GATE - NORTH PARKING

02

SCALE 1''=1'@ARCH D

PEDESTRIAN/VEHICULAR TIMBER GATE - BUS DROP-OFF

NOTE:

· All build-ups and footings to be verified by engineer.

TIMBER BOOM SWING GATE, TYP.
Scale: 1" = 1'-0"2

HEAVY DUTY SS SURFACE MOUNTING PIVOT HINGE

SS LATCH; SUBMIT TO LA FOR APPROVAL

2"x6" NOM. TIMBER VERTICAL MEMBER; 
ALL MORTISE AND TENON JOINTS

WELDED WIRE MESH

18" SONOTUBE FOUNDATION REINFORCED WITH 
8 #6 VERTICAL AND #3 TIES @12: O.C., 4,000 PSI.

FREE DRAINING COMPACTED 
AGGREGATE

EXISTING SUBGRADE OR COMPACTED 
FILL

FINISH GRADE

6"x1" NOMINAL GATE FRAME AT BEHIND; SANDWICH 
MESH BETWEEN FRAMES AND TACK AS 
NECESSARY; ALL MORTISE AND TENON JOINTS

2"x6" NOMINAL TIMBER HORIZONTAL MEMBER; ALL 
MORTISE AND TENON JOINTS

6" DIAM. CLEAR CEDAR POST

CL

16'-0" MIN. SPAN

EQ.EQ.

8'
-0

" M
IN

.

CL

CL

CL

E
Q

.
E

Q
.

SS GATE STOP; CONTRACTOR TO 
SUBMIT TO LA FOR APPROVAL
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Wall Details

L-741

PRECAST CONCRETE RETAINING WALL TYPE 1
Scale: 1" = 1'-0"1 PRECAST CONCRETE RETAINING WALL TYPE 3

Scale: 1" = 1'-0"3PRECAST CONCRETE RETAINING WALL TYPE 2
Scale: 1" = 1'-0"2

1'-6"

1'
-6

"
TO

 F
R

O
S

T

PRECAST CONCRETE 
SEATING WALL TO 
ENGINEER'S SPECS

SEALED EXPANSION JOINT

CONCRETE FOOTER TO 
ENGINEER'S SPECS

FILTER FABRIC

FOUNDATION DRAIN 6" PPVC 
IN CRUSHED STONE AND 
WRAPPED W/ FILTER FABRIC

EXISTING SUBGRADE

COMPACTED SUB 
BASE TO ENGINEER'S 
SPECS

ADJACENT 
CONCRETE PAVING

1" MORTAR SETTING BED

SS DOWEL, TYP.

FREE DRAINING SAND BASED SOIL

REINFORCED CONCRETE PIER 
TO ENGINEER'S SPECS

SECTION

8"

PLANTED EMBANKEMENT

2'-0"

COMPACTED AGGREGATE

ADJACENT CONCRETE PAVING

1'-6"

1'
-6

"
TO

 F
R

O
S

T

PRECAST CONCRETE 
SEATING WALL TO 
ENGINEER'S SPECS

CONCRETE FOOTER TO 
ENGINEER'S SPECS

FILTER FABRIC

EXISTING SUBGRADE OR COMPACTED FILL

COMPACTED SUB 
BASE TO ENGINEER'S 
SPECS

ADJACENT PLANTING

1" MORTAR SETTING BED
SS DOWEL, TYP.

REINFORCED CONCRETE PIER 
TO ENGINEER'S SPECS

SEALED EXPANSION JOINT

SECTION

FOUNDATION DRAIN 6" PPVC 
IN CRUSHED STONE AND 
WRAPPED W/ FILTER FABRIC

COMPACTED AGGREGATE

FLUSH

1'-6"

1'
-6

"
TO

 F
R

O
S

T

ADJACENT PLANTING

1" MORTAR SETTING BED

SS DOWEL, TYP.

LAWN

REINFORCED CONCRETE PIER 
TO ENGINEER'S SPECS

SECTION

CONCRETE FOOTER TO 
ENGINEER'S SPECS

FILTER FABRIC

EXISTING SUBGRADE OR COMPACTED FILL

COMPACTED SUB 
BASE TO ENGINEER'S 
SPECS

FOUNDATION DRAIN 6" PPVC 
IN CRUSHED STONE AND 
WRAPPED W/ FILTER FABRIC

PRECAST CONCRETE 
SEATING WALL TO 
ENGINEER'S SPECS

COMPACTED AGGREGATE

FLUSH



1'x1' TIMBER PIECE

4'' DIAM. TIMBER DOWEL WITH ADHESIVE

METAL SUPPORT

CONCRETE HAUNCHING

1'x1' TIMBER PIECE

METAL SUPPORT (BEYOND)

15.0'' 15.0'' 15.0''

1'x1' TIMBER PIECE

4'' DIAM. TIMBER DOWEL WITH ADHESIVE

METAL SUPPORT (BEYOND)

METAL SUPPORT (BEYOND)

1/2 '' TIMBER BATTEN
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Bench Details

05/29/20

1''=1'

L-491

03

SCALE 1''=1'@ARCH D

BENCH FROM RECLAIMED/RECYCLED TIMBER  - TYPE B - LONGITUDINAL SECTION

01

SCALE 1''=1'@ARCH D

BENCH FROM RECLAIMED/RECYCLED TIMBER  - TYPE B - LONG ELEVATION 02

SCALE 1''=1'@ARCH D

BENCH FROM RECLAIMED/RECYCLED TIMBER  - TYPE B - ELEVATION

04

SCALE 1''=1'@ARCH D

BENCH FROM RECLAIMED/RECYCLED TIMBER  - TYPE B - CROSS SECTION

NOTE:

· All build-ups and footings to be verified by engineer.

1'x1' TIMBER PIECE

4'' DIAM. TIMBER DOWEL WITH ADHESIVE

METAL SUPPORT

CONCRETE HAUNCHING

1'x1' TIMBER PIECE

METAL SUPPORT (BEYOND)

12.0'' 12.0''

1'x1' TIMBER PIECE

4'' DIAM. TIMBER DOWEL WITH ADHESIVE

METAL SUPPORT (BEYOND)

1'x1' TIMBER PIECE

METAL SUPPORT (BEYOND)

1/2'' TIMBER BATTEN

08
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METAL SUPPORT

CONCRETE HAUNCHING

1'x1' TIMBER PIECE

METAL SUPPORT (BEYOND)

15.0'' 15.0'' 15.0''

1'x1' TIMBER PIECE

4'' DIAM. TIMBER DOWEL WITH ADHESIVE

METAL SUPPORT (BEYOND)

1'x1' TIMBER PIECE

METAL SUPPORT (BEYOND)

1/2 '' TIMBER BATTEN
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L-490
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SCALE 1''=1'@ARCH D

BENCH FROM RECLAIMED/RECYCLED TIMBER - TYPE A1 - LONGITUDINAL SECTION

03

SCALE 1''=1'@ARCH D

BENCH FROM RECLAIMED/RECYCLED TIMBER - TYPE A - LONGITUDINAL SECTION

01

SCALE 1''=1'@ARCH D

BENCH FROM RECLAIMED/RECYCLED TIMBER - TYPE A - LONG ELEVATION 02

SCALE 1''=1'@ARCH D

BENCH FROM RECLAIMED/RECYCLED TIMBER - TYPE A - ELEVATION

04

SCALE 1''=1'@ARCH D

BENCH FROM RECLAIMED/RECYCLED TIMBER - TYPE A - CROSS SECTION

05

SCALE 1''=1'@ARCH D

BENCH FROM RECLAIMED/RECYCLED TIMBER - TYPE A1 - LONG ELEVATION 06

SCALE 1''=1'@ARCH D

BENCH FROM RECLAIMED/RECYCLED TIMBER - TYPE A1 - ELEVATION

08

SCALE 1''=1'@ARCH D

BENCH FROM RECLAIMED/RECYCLED TIMBER - TYPE A1 - CROSS SECTION

NOTE:

· All build-ups and footings to be verified by engineer.
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Bench Details

L-751

BENCH TYPE 1
Scale: 1" = 1'-0"1

BENCH TYPE 2
Scale: 1" = 1'-0"2
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VARIES

Tree Planting Details

L-811

TREE PLANTING, TYP.
1/2" = 1'1

2" MULCH SAUCER - NOT 
TOUCHING TRUNK

COMPACTED FILL OR 
UNDISTURBED SUBGRADE

6" PPVC AS NEEDED WRAPPED WITH FILTER 
FABRIC. CONNECT TO DRAINAGE SYSTEM.

PITCH TO DRAIN

PLACE ROOTBALL ON DRAINAGE LAYER, TAMP 
PLANTING SOIL AROUND BOTTOM EDGE OF 
ROOTBALL TO PREVENT SHIFTING

SEE SOILS PLAN FOR PLANTING AREAS AND DIMENSIONS

(2X ROOTBALL DIAMETER MIN)

2:1 M
IN

6"
2'

-0
"

12
"

SAND

AMENDED EXISTING SUBSOIL

AMENDED EXISTING TOPSOIL

 

PLACE ROOTBALL ON COMPACTED FILL OR 
UNDISTURBED SUBGRADE, TAMP PLANTING SOIL 
AROUND BOTTOM EDGE OF ROOTBALL TO PREVENT 
SHIFTING

2" MULCH SAUCER - DO NOT 
PLACE MULCH IN CONTACT 
WITH TRUNK

COMPACTED 
SUBGRADE/IMPORTED FILL

3'-0" MIN. 3'-0" MIN.

6" PPVC PIPE AS NEEDED WRAPPED WITH FILTER 
FABRIC. CONNECT TO DRAINAGE SYSTEM

PITCH TO DRAIN

6"

4'-0" 4'-0"

REMOVE ALL STAKING AS SOON AS THE TREE HAS 
GROWN SUFFICIENT ROOTS TO OVERCOME THE 
PROBLEM THAT REQUIRED THE TREE TO BE STAKED. 
STAKES SHALL BE REMOVED NO LATER THAN THE 
END OF THE FIRST GROWING SEASON AFTER 
PLANTING.

GALVANIZED WIRE OR CABLE (3) -
TWIST WIRE TO TIGHTEN. TIGHTEN ONLY ENOUGH TO 
KEEP FROM SLIPPING. ALLOW FOR SOME TRUNK 
MOVEMENT.

TUCK ANY LOOSE ENDS OF THE WIRE OR 
CABLE INTO THE WIRE WRAP SO THAT NO 
SHARP WIRE ENDS ARE EXPOSED.

0.5 IN DIAM. PLASTIC HOSE -
ATTACH HOSE-WRAPPED WIRE AT 1/3 
HEIGHT OF TREE. PLASTIC HOSE SHALL BE 
LONG ENOUGH TO ACCOMMODATE 1.5" OF 
GROWTH AND BUFFER ALL BRANCHES 
FROM THE WIRE.

(2) 2" DIA. x 9'-0" GALV. PIPES. ATTACH GALV. STEEL WIRE 
TO PIPE. PROVIDE (2) PIPES PER TREE. PIPES SHALL BE 
DRIVEN OUTSIDE THE EDGE OF THE ROOTBALL

SAND

AMENDED EXISTING TOPSOIL
AMENDED EXISTING SUBSOIL

12
"

TREE PLANTING IN SLOPE, TYP.
1/2" = 1'2

TREE PLANTING NOTES

1. Do not heavily prune the tree at 
planting, only broken and dead branches. 
Prune tree, including cross-over limbs, 
co-dominant leaders, and aesthetic 
balancing with landscape architect

2. Set trunk flare/top of root ball flush with 
finish grade or slightly higher as directed 
by landscape architect. Each tree must 
have trunk flare visible at the top of the 
root ball. Trees where trunk flare is not 
visible shall be rejected. Do not cover the 
top of the root ball with soil.

3. Remove all rope, wire or basket and 
burlap material from top and sides of 
rootball before backfilling.

4. Test pits for drainage prior to planting. 
If drainage problems exist inform 
landscape architect.

TREE PLANTING IN STRUCTURAL SOIL, TYP.
1/2" = 1'3

COMPACTED FILL OR 
UNDISTURBED SUBGRADE

6" PPVC WRAPPED WITH FILTER FABRIC. 
CONNECT TO DRAINAGE SYSTEM.

PLACE ROOTBALL ON SAND DRAINAGE LAYER, 
TAMP PLANTING SUBSOIL AROUND BOTTOM 
EDGE OF ROOTBALL TO PREVENT SHIFTING

4/
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PITCH TO DRAIN

SAND BASED STRUCTURAL SOIL

SAND

4/L-811 TREE HARNESS

SECTION

PLAN

STAKES SHALL BE REMOVED NO LATER 
THAN THE END OF THE FIRST GROWING 
SEASON AFTER PLANTING.

TREE HARNESS TENSION TENDON AND 
MATTING

TENSION SYSTEM ANCHORING LOOP

DUCKBILL ANCHOR 6' MIN. BELOW SUBGRADE.
SEE MANUFACTURER'S RECOMMENDATIONS.

DUCKBILL ANCHOR SYSTEM

TREE HARNESS TENSION TENDON AND 
MATTING

TIGHTENING TENDON STRAP

ROOT BALL

TREE TRUNK

TREE HARNESS
1/2" = 1'4

PLANTING NOTES

1. The Contractor shall supply all plant 
material in quantities sufficient to 
complete the planting shown on all 
drawings.

2. Contractor shall verify all existing 
conditions in the field.  Report any 
discrepancies to the Landscape Architect 
for design prior to commencing planting.

3. All plant material shall conform to the 
guidelines established by “The American 
Standard for Nursery Stock” published by 
the American Nursery and Landscape 
Association, latest edition.

4. All plants shall be balled and burlap 
unless otherwise noted on the plant list.

5. All plants shall be approved by 
Landscape Architect prior to their 
installation at the site.

6. Individual trees shall be located in the 
field as indicated on the drawings for 
Architect's approval prior to planting. 
Contractor shall provide one foreman, one 
loader with operator and two laborers to 
work with Architect in field to determine 
the final location and orientation of each 
tree prior to planting. It is anticipated that 
this process may take several days to 
complete. Contractor shall plan to have 
his layout crew available to work with 
Architect at a slow and deliberate pace in 
order to achieve the desired results. 
Individual shrubs and perennials to be 
planted shall be laid out in plant beds by 
the Contractor in ample time to allow 
inspection by the Architect.

7. Plants to be transplanted shall be 
flagged and exact planting locations 
staked in the field.

8. All areas disturbed by construction 
activities are to be fine graded and 
seeded.
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Planting Details

L-812

12
" AMENDED EXISTING TOPSOIL

COMPACTED OR UNDISTURBED 
SUBGRADE

2" DEPTH MULCH

#1 POT. POSITION ROOT CROWN 
FLUSH OR HIGHER THAN FINISH 
GRADE.

SCARIFY, TYP.

PLAN

SPACING PER PLANTING SCHEDULE

12
"

AMENDED EXISTING SUBSOIL

SHRUBS SHALL BEAR THE SAME RELATIONSHIP 
TO FINISH GRADE AS IN THE NURSERY.

2" DEPTH BARK  MULCH - MULCH SHOULD 
NOT TOUCH ROOT CROWN OF SHRUB

REMOVE ALL ROPE, BURLAP, WIRE OR 
CONTAINER FROM ROOTBALL; GENTLY 
LOOSEN OR SCORE  AREAS OF DENSE 
ROOT GROWTH.

AMENDED EXISTING TOPSOIL

COMPACTED OR UNDISTURBED SUBGRADE

MIN 2X SIZE OF

ROOTBALL

12
"

SCARIFY, TYP.

12
" M

IN
 O

R
 D

E
P

TH
 O

F 
R

O
O

TB
A

LL

AMENDED EXISTING SUBSOIL

SCARIFY SUBGRADE MIN. 6"

TEST PITS FOR DRAINAGE PRIOR TO
PLANTING.  IF DRAINAGE PROBLEMS
EXIST INFORM LANDSCAPE ARCHITECT,
SEE SPECIFICATIONS.

SPACING PER PLANTING SCHEDULE

SHRUB PLANTING, TYP.
1/2" = 1'1 GROUNDCOVER PLANTING, TYP.

1/2" = 1'2

SECTION

8"

AMENDED EXISTING 
TOPSOIL

COMPACTED OR 
UNDISTURBED SUBGRADE

SEEDED MEADOW

SCARIFY

SEEDED MEADOW
SEEDED MEADOW, TYP.
1" = 1'4

COMPACTED OR 
UNDISTURBED SUBGRADE

SCARIFY

SEEDED LAWN

6" AMENDED EXISTING TOPSOIL

SECTION

SEEDED LAWN, TYP.
1" = 1'5

SECTION

8"

AMENDED EXISTING 
TOPSOIL

COMPACTED OR 
UNDISTURBED SUBGRADE

PINT MEADOW PLUG

SPACING PER PLANTING SCHEDULE

SCARIFY

SEEDED MEADOW

SEEDS AND PLUGS PLANTING, TYP.
1" = 1'3

PLANTING NOTES

1. The Contractor shall supply all plant 
material in quantities sufficient to 
complete the planting shown on all 
drawings.

2. Contractor shall verify all existing 
conditions in the field.  Report any 
discrepancies to the Landscape Architect 
for design prior to commencing planting.

3. All plant material shall conform to the 
guidelines established by “The American 
Standard for Nursery Stock” published by 
the American Nursery and Landscape 
Association, latest edition.

4. All plants shall be balled and burlap 
unless otherwise noted on the plant list.

5. All plants shall be approved by 
Landscape Architect prior to their 
installation at the site.

6. Individual trees shall be located in the 
field as indicated on the drawings for 
Architect's approval prior to planting. 
Contractor shall provide one foreman, one 
loader with operator and two laborers to 
work with Architect in field to determine 
the final location and orientation of each 
tree prior to planting. It is anticipated that 
this process may take several days to 
complete. Contractor shall plan to have 
his layout crew available to work with 
Architect at a slow and deliberate pace in 
order to achieve the desired results. 
Individual shrubs and perennials to be 
planted shall be laid out in plant beds by 
the Contractor in ample time to allow 
inspection by the Architect.

7. Plants to be transplanted shall be 
flagged and exact planting locations 
staked in the field.

8. All areas disturbed by construction 
activities are to be fine graded and 
seeded.

SEE L-005 FOR PLANTING SCHEDULES

SEE L-005 FOR PLANTING SCHEDULES
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