ADDENDUM NO. 2

EDGEMONT SCHOOL DISTRICT GREENVILLE & SEELY PLACE SCHOOLS HVAC UPGRADES AND CAFETERIA RENOVATIONS

The attention of Bidders submitting proposals for work on the HVAC Upgrades and Cafeteria Renovations at Greenville ES and Seely Place ES is called to the following Addendum to the Contract Forms and Specifications.

The items set forth herein, whether of omission, addition, substitution or clarification are to be included in and form a part of the proposal submitted. This Addendum is hereby included in and made a part of the Contract Documents, dated January 6, 2023, whether or not attached thereto. All requirements of the original project specifications and drawings shall remain in force except as amended by this addendum.

This Addendum contains changes to the requirements of the Contract Documents. Such changes shall be incorporated into the contract Documents and shall apply to the work with the same meaning and force as if they had been included in the original documents. Wherever or any portion of a drawing, the remainder of the paragraph or drawing affected shall remain in force.

The conditions of the Specifications shall govern all work described in this Addendum. Wherever the conditions of work and the quality or quantity of materials or workmanship are not fully described in this Addendum, the conditions of work, etc., described by the Specifications or drawings for similar items of work shall apply to the work described in this Addendum.

FULLER AND D'ANGELO, P.C.. ARCHITECTS AND PLANNERS 45 KNOLLWOOD ROAD ELMSFORD, NEW YORK 10523

DATE: January 30, 2023

This Addendum consists of two (2) Pages.

THE FOLLOWING ARE MODIFICATIONS, CLARIFICATIONS, DELETIONS OR ADDITIONS TO THE SPECIFICATIONS:

SECTION 23 3300 - DUCT ACCESSORIES 23 3300-3, 2.3 DELETE D.

FULLER & D'ANGELO, PC ARCHITECTS AND PLANNERS Addendum No. 2 January 30, 2023 Page No. 1

EDGEMONT SCHOOL DISTRICT GREENVILLE & SEELY PLACE SCHOOLS HVAC UPGRADES AND CAFETERIA RENOVATIONS ADDENDUM NO. 2

END OF ADDENDUM

The following attachments are being provided for informational purposes:

<u>Bidder RFI Responses</u> (In the event of a discrepancy between these responses and the contract documents, the contract documents shall prevail unless modified by addendum.)

Bid RFI-#002 dated 1/27/23 (1 page). Bid RFI-#003 dated 1/27/23 (1 page). Bid RFI-#004 dated 1/27/23 (1 page).

Edgemont School District Greenville & Seely Place Elementary Schools HVAC Upgrades And Cafeteria Renovations **RFI FORM**

SECTION 00 2115 RFI FORM

CONTRACTOR'S REQUEST FOR INTERPRETATION NO. 1

F&D RFI NO: 002

(F&D USE)

NAME OF PROJECT: HVAC Upgrades And Cafeteria Renovations

NAME OF OWNER:	Edgemont School District			
FACILITY:	Greenville & Seely Place Elementary Schools			
DATE:	<u>1/27/2023</u>			
A/E PROJECT NO:	21434.01			
ARCHITECT:	Fuller and D'Angelo, P.C.			
	45 Knollwood Road, Elmsford, NY 10523			
	Tel: 914-592-4444;	Fax: 914-592-1717		
	William Means, RA	WilliamM@fullerdangelo.com		
Refer to Section 00 2113 Par 1.13 for additional requirements.				

FROM (CO. NAME): Southeast Mechanical Corp. CONTACT NAME: Andrew Blanar Tel: 845-279-3793 SUBJECT: Current BMS Contractor DISCIPLINE/TRADE: Mechanical HVAC DWG./SPEC. REFERENCE: _____

QUESTION: What controls company is currently contracted and serving the SPES & GVES.

FIELD CONDITION	
DRAWING/SPEC	
DISCREPANCY	
OWNER CHANGE	
CLARIFICATION	
CONTRACTOR'S SUGGESTION (IF APPLICABLE):	
ANSWER Automated Control Logic	
MARA - M	D. (77) 1/27/2023
ARCHITECT'S SIGNATURE: ////////////////////////////////////	DATE:

ARCHITECT'S SIGNATURE:

Note: review and any responses to this request for information by the architect/engineer is strictly for design intent only and does not constitute acknowledgement or acceptance of any cost or schedule implications unless specifically presented by the contractor. By submission of this request for information, the contractor assumes all responsibility in the absence of an approved change order or work directive. **END OF SECTION**

FULLER AND D'ANGELO, P.C. ARCHITECTS AND PLANNERS

Edgemont School District Greenville & Seely Place Elementary Schools HVAC Upgrades And Cafeteria Renovations RFI FORM

SECTION 00 2115 RFI FORM

CONTRACTOR'S REQUEST FOR INTERPRETATION NO. 2

F&D RFI NO: 003

(F&D USE)

NAME OF PROJECT: HVAC Upgrades And Cafeteria Renovations

NAME OF OWNER:	Edgemont School District		
FACILITY:	Greenville & Seely Place Elementary Schools		
DATE:	<u>1/27/2023</u>		
A/E PROJECT NO:	21434.01		
ARCHITECT:	Fuller and D'Angelo, P.C.		
	45 Knollwood Road, Elmsford, NY 10523		
	Tel: 914-592-4444;	Fax: 914-592-1717	
	William Means, RA	WilliamM@fullerdangelo.com	

Refer to Section 00 2113 Par 1.13 for additional requirements.

FROM (CO. NAME): Southeast Mechanical Corp.

CONTACT NAME: <u>Andrew Blanar</u>

_____ Tel: <u>845-279-3793</u>

SUBJECT: Duct & Accessory Clarifications

DISCIPLINE/TRADE: <u>Mechanical HVAC</u>

DWG./SPEC. REFERENCE: _____

(SA/RA call for 1.5" liner and exh for 1") -Spec. 233300-2/3 2.3 C. talks of standard purchased volume dampers but D. talks of low leakage purchased dampers, which is the intent? -Detail of liner on GVES M200 calls for 1" 3lb. liner(they no longer make this type of liner and also contradicts the spec's). Please clarify

FIELD CONDITION

DRAWING/SPEC

___ DISCREPANCY___

OWNER CHANGE

___ CLARIFICATION __

___ CONTRACTOR'S SUGGESTION (IF APPLICABLE): _____

ANSWER

1) 1" thick liner is required on ducts within 15ft of a blower. All other duct insulation thicknesses shall comply with 2020 NY State ECC.

2) Response above pertains to all ductwork (SA,RA,EA) within 15ft of a blower.

3). For these low static pressure systems, standard dampers will be permitted.

4) Duct liner shall be MIN. 1" thick; if bidder must source thicker insulation then this will be accepted. Duct sizes shall be increased to compensate for thickness of liner.

Note: review and any responses to this request for information by the architect/engineer is strictly for design intent only and does not constitute acknowledgement or acceptance of any cost or schedule implications unless specifically presented by the contractor. By submission of this request for information, the contractor assumes all responsibility in the absence of an approved change order or work directive.

END OF SECTION

Edgemont School District Greenville & Seely Place Elementary Schools HVAC Upgrades And Cafeteria Renovations RFI FORM

SECTION 00 2115 RFI FORM

CONTRACTOR'S REQUEST FOR INTERPRETATION NO. <u>3</u>

F&D RFI NO: 004

(F&D USE)

NAME OF PROJECT: HVAC Upgrades And Cafeteria Renovations

NAME OF OWNER:	Edgemont School District		
FACILITY:	Greenville & Seely Place Elementary Schools		
DATE:	<u>1/27/2023</u>		
A/E PROJECT NO:	21434.01		
ARCHITECT:	Fuller and D'Angelo, P.C.		
	45 Knollwood Road, Elmsford, NY 10523		
	Tel: 914-592-4444;	Fax: 914-592-1717	
	William Means, RA	WilliamM@fullerdangelo.com	

Refer to Section 00 2113 Par 1.13 for additional requirements.

 FROM (CO. NAME): Southeast Mechanical Corp.

 CONTACT NAME: Andrew Blanar
 Tel: 845-279-3793

 SUBJECT: Duct & Accessory Clarifications

 DISCIPLINE/TRADE: Mechanical HVAC

 DWG./SPEC. REFERENCE:

 QUESTION: There does not appear to be a spec section listed for the refrigeration and condensate drain insulation. Please clarify.

____FIELD CONDITION______

___ DRAWING/SPEC _____

- DISCREPANCY
- ___OWNER CHANGE_____
- ___CLARIFICATION _____
- ___ CONTRACTOR'S SUGGESTION (IF APPLICABLE): _____

ANSWER

ARCHITECT'S SIGNATURE:	pichard A. Sileo	DATE:	1-27-23	
2. See 238129, 2.17 C1.				
1. See 238129, 2.17 B1.				

Note: review and any responses to this request for information by the architect/engineer is strictly for design intent only and does not constitute acknowledgement or acceptance of any cost or schedule implications unless specifically presented by the contractor. By submission of this request for information, the contractor assumes all responsibility in the absence of an approved change order or work directive.

END OF SECTION