



- Keyed Notes:**
- 1 RE-CONNECT POWER CIRCUITRY PREVIOUSLY SERVING HVAC EQUIPMENT. MODIFY/EXTEND CIRCUITRY AS REQUIRED.
 - 2 REINSTALL WALL MOUNTED DEVICES AFTER CEILING REPLACEMENT. EXTEND / MODIFY CIRCUITRY AS NECESSARY. COORDINATE ALL WORK WITH GENERAL CONTRACTOR.
 - 3 RE-CONNECT STORED CEILING MOUNTED ELECTRICAL DEVICES. MODIFY/ EXTEND CIRCUITRY AS REQUIRED

- General Notes:**
- A. REFER TO DRAWING AE050 FOR GENERAL NOTES
 - B. REFER TO AE600 PANEL BOARD SCHEDULES FOR ADDITIONAL INFORMATION



S.E.D. Control No. 62-18-01-06-0-007-019

Rev. No.:	Date:	Description:



complex world
CLEAR SOLUTIONS

Tetra Tech Engineers, Architects
& Landscape Architects, P.C.

BID SET



Wallkill Central School District
Wallkill, New York

Reconstruction to:
Wallkill Senior High School

Second Floor Power Plan - Area D

Drawn By: GLK/ded	Date: 06/30/2023	Drawing Number:
Project No.: 17597-22002	AE164	