

November 12, 2024

WHITE PLAINS CITY SCHOOL DISTRICT
UPGRADES AT MAMARONECK AVE. ELEMENTARY SCHOOL:
SED Control Number: 66-22-00-01-0-010-18

CONTRACT G- GENERAL CONSTRUCTION
CONTRACT P- PLUMBING CONSTRUCTION
CONTRACT E - ELECTRICAL CONSTRUCTION
CONTRACT R- ROOF CONSTRUCTION

WESTCHESTER COUNTY, NEW YORK

NOTE: *This clarification forms a part of the contract documents for the above project and must be acknowledged in the plans and specifications. Attach it to the inside front cover of each of the specifications.*

GENERAL CLARIFICATION TO Project:

1. Roofing contractor is only to include the \$30,000.00 allowance for existing roofing insulation and membrane replacement- no other membrane removals are included
2. For abatement of flashings at miscellaneous roof penetrations, pipes, etc. include Allowance R2 for \$10,000.00
3. Request for IR scan results: Bids are to be submitted including the allowance for wet insulation replacement and the allowance for flashing abatement- scan results are not being shared at this time
4. APEEL protective film required. Bids should be based on 12' rolls
5. Walk Through Sign In sheet and Agenda attached

CLARIFICATION TO SPECIFICATIONS:

1. Revised Proposal PB-R attached with Allowances R1 & R2 added
2. It has come to the design team's attention that the American Olean Canyon Ridge has been discontinued- bidders are to use a similar tile from the same price group as basis of bid

CLARIFICATION TO DRAWINGS:

End of Addendum No. 02

Note: The bidder is asked to use either black ink or typewriter (black ribbon) in completing this proposal form. Each line item amount must be completed. Failure to do so will be grounds for disqualification of the bidder.

CONTRACT R - ROOF CONSTRUCTION

ITEM 1 - BONDS and INSURANCES

(written in words) _____ (\$)

ITEM 2 – DIVISION 1 – GENERAL REQUIREMENTS

(written in words) _____ (\$)

ITEM 3 – DIVISION 1 – PROJECT SUPERVISION

(written in words) _____ (\$)

ITEM 4 - DIVISION 2 - DEMOLITION WORK

(written in words) _____ (\$)

ITEM 5 – DIVISION 2 – ASBESTOS ABATEMENT WORK

(written in words) _____ (\$)

ITEM 8 – DIVISION 6 – WOOD, PLASTICS AND COMPOSITES

(written in words) _____ (\$)

ITEM 9 – DIVISION 7 – THERMAL AND MOISTURE PROTECTION

(written in words) _____ (\$)

ITEM 10 – DIVISION 8 – OPENINGS

(written in words) _____ (\$)

ITEM 12 – DIVISION 22 – PLUMBING WORK

(written in words) _____ (\$ _____)

ITEM 13 - DIVISION 23 - MECHANICAL WORK

(written in words) _____ (\$ _____)

ITEM 14 - DIVISION 26 - ELECTRICAL WORK

(written in words) _____ (\$ _____)

(written in words) _____ (\$ _____)

ITEM 15 - PROJECT CLOSEOUT

(written in words) _____ (\$ _____)

ITEM 16 - ALLOWANCE R1 - ALLOWANCE FOR REPLACEMENT OF WET INSULATION

For removal of 2,000 s.f. of wet insulation and replacement with (2) new layers of 1.5" polyisocyanurate including disposal of original material.

(written in words) thirty thousand dollars and no cents _____ (\$ 30,000.00)**ITEM 17 - ALLOWANCE R2 - ALLOWANCE FOR ABATEMENT OF FLASHING**

For abatement of existing flashings that must be removed as part of the work.

(written in words) ten thousand dollars and no cents _____ (\$ 10,000.00)**CONTRACT R - TOTAL BASE BID (ITEMS 1- 15 INCLUSIVE, PLUS ITEMS 16 & 17- ALLOWANCE R1 and R2)**

(written in words) _____ (\$ _____)

Note: The White Plains School District is exempt from Federal, New York State and local taxes. TOTAL AMOUNT BID shall be exclusive of all taxes.

EACH BIDDER SHALL SUBMIT WITH IT'S BID A SEPARATE SEALED LIST THAT NAMES THE SUBCONTRACTORS THAT THE BIDDER WILL USE TO PERFORM WORK AND THE AGREED UPON

AMOUNT TO BE PAID FOR A.) HEATING, VENTILATION AND AIR-CONDITIONING WORK, B.) PLUMBING WORK AND C.) ELECTRICAL WORK. AFTER THE LOW BID IS ANNOUNCED, THE SEALED LIST OF SUBCONTRACTORS SUBMITTED BY THE APPARENT LOW BIDDER SHALL BE OPENED AND THE NAMES OF THE SUBCONTRACTORS ANNOUNCED. ANY CHANGE OF SUBCONTRACTOR OR AGREED UPON AMOUNT TO BE PAID SHALL REQUIRE THE APPROVAL OF THE PUBLIC OWNER, UPON A SHOWING OF "LEGITIMATE CONSTRUCTION NEED" FOR SUCH CHANGE.

LEGITIMATE CONSTRUCTION NEED" SHALL INCLUDE, BUT NOT BE LIMITED TO:

A CHANGE IN PROJECT SPECIFICATIONS,
A CHANGE IN CONSTRUCTION MATERIAL COSTS,
A CHANGE IN SUBCONTRACTOR STATUS, OR
THE SUBCONTRACTOR HAS BECOME UNWILLING, UNABLE OR UNAVAILABLE TO PERFORM THE SUBCONTRACT.

THE SEALED LISTS OF SUBCONTRACTORS SUBMITTED BY ALL OTHER BIDDERS SHALL BE RETURNED TO THEM UNOPENED AFTER THE CONTRACT AWARD.

PAYMENTS TO SUBCONTRACTORS AND MATERIAL MEN MUST BE MADE WITHIN 7 CALENDAR DAYS AS OPPOSED TO 15 CALENDAR DAYS OF THE RECEIPT OF PAYMENT FROM THE PUBLIC OWNER. FAILURE TO PAY WITHIN 7 CALENDAR DAYS WILL RESULT IN INTEREST DUE FOR ALL CALENDAR DAYS SUBSEQUENT TO THE SEVENTH DAY THROUGH THE DATE THAT PAYMENT IS MADE.

THE BIDDER UNDERSTANDS THAT THE OWNER RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS AND TO WAIVE ANY INFORMALITIES IN THE BIDDING.

THE BIDDER AGREES THAT THE BID SHALL BE GOOD AND MAY NOT BE WITHDRAWN FOR A PERIOD OF FORTY-FIVE (45) CALENDAR DAYS AFTER THE SCHEDULED CLOSING TIME FOR RECEIVING BIDS.

THE BIDDER IS REQUIRED TO VISIT THE SITE FOR A FIELD SURVEY TO VERIFY THE SCOPE OF WORK PRIOR TO BID SUBMISSION.

THE BIDDER HAS SUBMITTED ALL REQUESTS FOR OTHER BRAND NAMES OR PRODUCTS NOT LISTED IN THE SPECIFICATIONS IN ACCORDANCE WITH ARTICLE 6(W) OF THE GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION.

ALTERNATE WORK

THE CONTRACTOR SHALL CLEARLY STATE WHETHER COST INDICATED IS TO BE ADDED TO OR DEDUCTED FROM THE BASE BID COST. FAILURE TO CLEARLY STATE SAME WILL BE GROUNDS FOR DISQUALIFICATION OF THE BIDDER.

Refer to Section 012300. All work included under this heading shall be subject to the general conditions of the project. All construction, workmanship and finishes required by the alternates shall be as specified in the applicable sections of the specifications manual.

The bidder proposes and agrees that should the following alternates be accepted and included in the contract, the amount of the TOTAL BASE BID will be revised as follows. The undersigned further agrees that should the following Alternates be accepted, the alternate bid prices indicated shall be held and honored for a period of one year from the date of contract signing.

SITE SUPERVISION

THE SUCCESSFUL CONTRACTOR IS TO PROVIDE FULL TIME SITE SUPERVISION FOR HIS OR HER STAFF, SUBCONTRACTORS AND SUPPLIERS FOR THE DURATION OF THIS PROJECT. A competent superintendent shall be in attendance at the job site at all times when work is being performed under their contract. The superintendent is responsible to visit the job site daily when work is not being performed under their contract and to monitor the overall construction progress. A qualified site superintendent must have the authority to represent and make decisions for his or her company with regards to the subject job, must be able to give guidance and direction to employees, subcontractors and suppliers, and must be knowledgeable about the work to be provided. FAILURE TO PROVIDE A QUALIFIED SITE SUPERINTENDENT AT THE JOB SITE SHALL SUBJECT SAID PRIME CONTRACTOR TO A PENALTY OF \$1,000 PER DAY FOR EVERY OCCURRENCE.

TIME OF COMPLETION

WHILE THE SCHOOL IS OCCUPIED, ALL WORK UNDER THIS CONTRACT SHALL BE PERFORMED DURING AFTER-SCHOOL HOURS (3:00 PM - 11:00 PM). WHILE THE SCHOOL IS UNOCCUPIED DURING HOLIDAYS & WEEKENDS, ALL WORK UNDER THIS CONTRACT MAY BE PERFORMED DURING NORMAL BUSINESS HOURS (7:00AM - 3:00PM), PENDING ACCEPTANCE BY OWNER. BASED UPON THESE HOURS, THE PROJECT SHALL BE COMPLETED IN ACCORDANCE WITH THE FOLLOWING DATES:

WORK DAYS:	Monday - Friday
WORK HOURS:	7:00 AM - 3:00 PM
CONSTRUCTION START DATE:	June 30, 2025
SUBSTANTIAL COMPLETION:	August 22, 2025
FINAL COMPLETION:	September 21, 2025

IF NECESSARY, WEEKEND, HOLIDAY AND EVENING WORK SHALL BE PROVIDED TO ENSURE THE COMPLETION DATES LISTED ABOVE, AT THE SOLE COST AND EXPENSE OF THE BIDDER.

FAILURE OF THE CONTRACTOR TO COMPLETE ALL WORK SHOWN AND SPECIFIED IN THE CONTRACT DOCUMENTS, BY ALL OF THE SPECIFIED TIME FRAMES, SHALL SUBJECT THE CONTRACTOR TO LIQUIDATED DAMAGES, AS SET FORTH IN ARTICLE 13 OF THE GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION, IN THE SUM OF ONE THOUSAND DOLLARS (\$1,000.00) PER CALENDAR DAY. SUCH DAMAGES WILL COMMENCE ON THE DAY

AFTER THE COMPLETION DATE OR THE DAY AFTER ANY LISTED MILESTONE DATE IN THE NOTICE TO PROCEED.

WITHIN TEN (10) CONSECUTIVE CALENDAR DAYS AFTER THE DATE OF THE NOTICE OF AWARD, THE BIDDER SHALL EXECUTE THE CONTRACT AND FURNISH THE REQUIRED PERFORMANCE BOND, PAYMENT BOND AND INSURANCES.

THE BOARD OF EDUCATION OF THE SCHOOL DISTRICT RESERVES THE RIGHT TO AWARD THIS CONTRACT TO OTHER THAN THE LOW BIDDER IF THE LAW SO PERMITS.

ADDENDUM NO.

DATED

SPECIFIC DAMAGES WILL BE ASSESSED AND DEDUCTED FROM AMOUNTS +OTHERWISE DUE THE CONTRACTOR FOR ADDITIONAL INSPECTION (FIELD) AND CONTRACT ADMINISTRATION (OFFICE) TIME EXPENDED BY THE ARCHITECT/ENGINEER AND/OR OTHER CONSTRUCTION EMPLOYEE(S) HIRED TO ADMINISTER OR OBSERVE THE CONTRACT, SHOULD THE CONTRACTOR COMPLETE THE CONTRACT BEYOND THE CONTRACT COMPLETION PERIOD SPECIFIED ABOVE.

THE REQUIREMENTS OF THE PROPOSAL HAVE BEEN COMPLETELY READ, UNDERSTOOD AND ACKNOWLEDGED BY THE BIDDER.

BIDDER: _____

BIDDER'S ADDRESS: _____

SIGNED BY: _____ **TITLE:** _____

DATE: _____

Telephone number where the contractor or a competent representative can accept a telephone message and provide a reasonable reply as soon as possible, but not later than twenty-four (24) hours:

DAYTIME: _____

NIGHTTIME: _____

FAX: _____

FEDERAL I.D. NO.: _____

Owner/District:	White Plains City School District
	Mamaroneck Elementary School
Architect:	H2M architects + engineers
Meeting Type:	Phase 02 – Mamaroneck Bid Walkthrough
Date:	Tuesday, November 5, 2024 at 10:45AM

Walk Through Meeting Notes

Attached is the Walk Through Sign In Sheet and the Handout to the attendees.

1. Introduction of Project Team
 - a. White Plains City School District- Xavier Hernandez Director of Facilities WP
 - b. H2M architects + engineers- Brian Paddock and Lidiya Lininska
 - c. Triton Construction – Fred Camilli, Lily Chen and Robert Firneis
2. Discussion of Project Scope
 - a. This project is four Prime Contracts, General Construction, Mechanical, Plumbing & Electrical
 - b. Renovations scope
 - i. Kitchen Servery
 1. No ACM abatement in floor tile grout, setting bed and waterproofing material
 - ii. Library Renovation
 - iii. Corridor Upgrades ground floor and upper floor
 1. Contractors should note at some locations there is a concrete base that needs to be removed to install the wainscot
 - iv. ADA Lift at ground floor
 - v. Roof Recoating
3. Bid Period
 - a. Bids Available to Public: October 28, 2024 – November 20, 2024
 - b. Last Day for RFIs: Wednesday, November 13, 2024 at 1:00PM
 - c. Bid Opening: November 20, 2024 at 10AM
 - i. Deliver Bids to the Ed House at 5 Homeside Lane, White Plains, NY 10605
 - ii. Any bids delivered after 10:00am will be returned unopened
 - d. Bid Qualification / Scope Review Meetings: November 21 – 27, 2024
4. Bid Documents to be Submitted
 - a. Submit (2) copies (**1 original and 1 copy**), and (1) electronic file of all documents submitted on a memory stick
 - b. Bid Form
 - c. Bid Qualifications – Spec 002515
 - d. Bidder's Declaration – Spec 004105
 - e. Non-Collusive Form – Spec 1004519

- f. Insurance Certification – Spec 004357
- g. Hold Harmless Agreement – Spec 004521
- h. Iran Divestment Act Certification – Spec 004547
- i. Sexual Harassment Certification – Spec 004548
- j. Subcontractors List – 004550
- k. Allowances – Spec 012100
- l. Unit Prices – Spec 012200
- ~~m. Alternates – Spec 012500~~ not in this project
- n. Bid Security – Bid Bond 5% (Bid Bond is not 10% as noted in handout)

Contractor to refer back to project specifications for all documents that are required to be submitted with their bid.

Bids should include one original of all documents, one copy of all documents and scan of all documents to be saved on a memory stick and submitted.

- 5. Staging
 - a. See spec section: 011419 – Site Utilization Plan
 - b. Staging and temporary parking needs to be removed before the start of the 2025/2026 school year
 - c. Emergency egress must be maintained at all times
- 6. Milestone Schedule
 - a. Contractors to perform investigations and measurements
 - i. After School Hours
 - ii. February 17 - 21, 2025 (Schools Closed – President’s Day / Winter Recess)
 - iii. April 14 – April 18, 2025 (Schools Closed – Spring Recess / Good Friday)
 - b. Last Day of School: Friday, June 27, 2025
 - c. Abatement (only in noted areas): July 2, 2025 – July 8, 2025
 - d. Construction Start Date: Monday, June 30, 2025
 - e. Served and Library to complete for kitchen equipment and library furniture: Friday, August 15, 2025
 - f. Construction Substantial Completion: Friday, August 22, 2025
- 7. Discussion & Questions:
 - a. RFIs must be sent to all the following individuals:
 - i. Brian Paddack, RA BPaddack@H2M.com
 - ii. Robert Firneis, RFirneis@tritonconstruction.net
 - iii. Lily Chen, LChen@tritonconstruction.net

Attachments

Walk Through Sign In Sheet
 Walk Through Handout to the attendees.

Owner/District: White Plains City School District
Mamaroneck Elementary School

 Project #: Triton No. 1274

 Architect: H2M architects + engineers

 Meeting Type: Phase 02 – Mamaroneck Bid Walkthrough

 Date: Tuesday, November 5, 2024 at 10:45AM

MEETING ATTENDANCE SIGN-IN SHEET

	Name	Company	Telephone & Email
1.	Robert J. Firnais	TRITON	914-635-0913 R.FIRNAIS@TRITONCONSTRUCTION.NET
2.	Tony Monaco	Pierotti	914-233-9990 tonym@pierotticorp.com
3.	Arben Liri	LISC CONTRACTING	914-908-5177 LISCcontracting@LIVE.COM
4.	Paul Nika	Nika	347-680-4963 PNika@nikacontractinggroup.com
5.	Mike Lugo	Perr	917-939-1674 mlugo@perry.com
6.	Kurt Ryker	Barrett Inc.	203-744-2780 kryker@barrettroofing.com
7.	Taso Paulon	Barnett Roofs	917-657-9724 Taso@Barnett-Roofs Inc.com
8.	Brandon Olsen	Greenway Industries	774-670-1602 bolsen@greenway-industries.com
9.	BRIAN PADDAK	H2M	914-231-8327 BRADDACK@H2M.COM
10.	Rocky Fuxco	GRACE CONTRACTING	914-216-3536 RFUXCO@GDCNY
11.	Anthony Maccitano	BERTUSSIS	845-653-6013
12.	Lidija Uminska	H2M	Uminska@h2m.com 631-756-9530
13.	BOGUSLAW KLIMOWICZ	Milcon Construction Corp.	631-756-9530 bklimowicz@milconconstruction.com
14.	FRED Camilli	Triton	816-262-7525
15.	XAVIER HAWTHORNE	WPCSD	974-769-1164