

DEPARTMENT OF GENERAL SERVICES, PURCHASING DIVISION

Dr. Robert L. Yeager Health Center
50 Sanatorium Rd, Building A
Pomona, New York 10970
Phone: (845) 364-3820 Fax: (845) 364-3809
Email: purchasing@co.rockland.ny.us

Paul Brennan, FNIGP, CPPO
Director of Purchasing

ADDENDUM # 14

**CAPITAL PROJECT 3414:
CONSTRUCTION OF NEW HIGHWAY FACILITY**

The information in this addendum supersedes any contradictory information set forth in the contract documents. Acknowledge receipt of this addendum in the space provided on the signature page of the bid proposal. Failure to do so, may subject the bidder to disqualification. This addendum forms a part of the contract documents.

The opening date has been extended. The new opening date is January 9, 2020 at 11:00 AM at the Legislature of Rockland County at it's Chambers in the Allison-Parris County Office Building, 11 New Hempstead Road, New City, NY 10956.

See next page for additional revisions.

SIGNED:

Paul J. Brennan

**PAUL J. BRENNAN, FNIGP, CPPO
DIRECTOR OF PURCHASING**

ADDENDUM

12/121/19

Addendum 14 consists of the following revised drawings. The items contained herein, whether of omission, addition, subtraction, or clarification are to be included in and form a part of the contract documents. The addendum number shown in the description block (lower right-hand corner) was incorrectly added and should be corrected to read "Revision 2" however the date of revision is correct.

Civil

Modification of the following drawings. See revised drawing for changes:

- 1.) 0.01.502
- 2.) 0.01.503
- 3.) 0.01.507

Architectural

Modification of the following drawings. See revised drawing for changes:

- 4.) 1.03.103
- 5.) 1.03.104
- 6.) 1.03.105
- 7.) 1.03.106
- 8.) 1.03.210
- 9.) 1.03.607
- 10.) 2.03.101
- 11.) 2.03.102
- 12.) 2.03.104
- 13.) 2.03.105
- 14.) 2.03.201
- 15.) 2.03.202
- 16.) 2.03.301
- 17.) 2.03.602
- 18.) 3.03.101
- 19.) 3.03.102
- 20.) 3.03.202
- 21.) 3.03.301
- 22.) 3.03.602
- 23.) 4.03.105
- 24.) 4.03.106
- 25.) 4.03.201
- 26.) 5.03.103
- 27.) 5.03.201
- 28.) 6.03.103
- 29.) 6.03.202
- 30.) 8.03.101
- 31.) 8.03.201

Structural

Modification of the following drawings. See revised drawing for changes:

- 32.) 1.04.105
- 33.) 1.04.106
- 34.) 1.04.501
- 35.) 1.04.502
- 36.) 1.04.503
- 37.) 1.04.504
- 38.) 1.04.506A
- 39.) 2.04.510
- 40.) 3.04.104
- 41.) 3.04.501
- 42.) 3.04.510
- 43.) 4.04.502
- 44.) 5.04.501
- 45.) 8.04.501

Electrical

Modification of the following drawings. See revised drawing for changes:

- 1.) 0.06.110
- 2.) 0.06.111
- 3.) 0.06.604
- 4.) 1.06.121
- 5.) 1.06.122
- 6.) 2.06.121
- 7.) 2.06.122
- 8.) 4.06.121
- 9.) 4.06.122
- 10.) 4.06.123
- 11.) 4.06.601
- 12.) 5.06.121
- 13.) 5.06.601
- 14.) 6.06.121
- 15.) 6.06.601
- 16.) 8.06.121
- 17.) 8.06.601

END OF ADDENDUM 14