
 

            

 

 

ADDENDUM NO. 2  
 
PROJECT:   Carmel Central School District 
   81 South Street, PO Box 296, Patterson, New York 12563 
   George Fischer Library Improvements & District Wide ADA Compliance 
    
CPL PROJECT NO. 70019.01 
 
SED PROJECT NO.         Carmel High School - 48-01-02-06-0-003-022 

 George Fischer Middle School - 48-01-02-06-0-008-018 

Kent Primary School - 48-01-02-06-0-010-013 

Kent Elementary School - 48-01-02-06-0-001-017 

        Matthew Paterson Elementary School - 48-01-02-06-0-004-016 

   

DATE:   04-21-2021 

 
This Addendum contains changes to the requirements of the Contract Documents.  Such 
changes shall be incorporated into the Contract Documents and shall apply to the work with 
the same meaning and force as if they had been included in the original documents.  Wherever 
this addendum modifies a portion of a paragraph of the project manual, or any portion of a 
drawing, the remainder of the paragraph or drawing affected shall remain in force.   
 
The conditions of the project manual shall govern all work described in this addendum.  
Wherever the conditions of work and the quality or quantity of materials or workmanship are 
not fully described in this Addendum, the conditions of work, etc. described by the project 
manual for similar items of work shall apply to the work described in this Addendum.  
 
The “Conditions of the Contract” apply to all work described in this Addendum. 
This Addendum consists of 2 (8.5” x 11”) pages and the following attachments. 
 
PROJECT MANUAL: 
(6 Pages) 

SECTION 00 7200 – GENERAL CONDITIONS – AIA Document A232, Article 11. 
    

The following changes are hereby made: 
 
TO THE PROJECT MANUAL: 
 

1. Section 00 7200 – GENERAL CONDITIONS – AIA document A232 – Article 11 – REPLACE 
with attached revised Article 11 stating Insurance and Bond requirements.  
  

 



 Carmel Central School District 
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4/22/2021 

TO THE DRAWINGS: 
 

1. No changes. 
 
QUESTIONS / CLARIFICATIONS:  

 
1. The general contractor is responsible for the cutting and patching of slabs for 

the installation of any mechanical, electrical and plumbing fixtures shown to the 
extent on the engineering drawings in the contract documents.  
 

2. Alternate #1 for the Electrical work Contract 4 is to provide and install power only for the 
ADA lifts.  The GC is to furnish and install the lifts for Alternate #1.  
 

3. The wall base and floor in Music Rm #227 for drawing KE-A105 is to match the existing 
finishes.   

 
 
 
 

END OF ADDENDUM NO. 2 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
S:\Projects\Carmel CSD\2019 Bond Interior Alts\B Bidding\Addendum No. 2\Addendum No. 2_CCSD 04212021.docx 














