

Medical Equipment Resources, Ltd.

CUIMC-Interventional Radiology Suite



Item Summary

= GPO Contract = My Org Contract

Alt ID Item ID	Qty F/I	Description Model	Manufacturer (Mfr #) Vendor (Vendor #)	Funding Source Cost Center Budget Name	Item Status Arch Code Custom Code	Currency: Dollar (US)		
						Unit Cost Options Cost	Item Tax Opt. Tax	Price Type Ext. Cost
LKR-Z1H	4 O/C	Locker, 2 Tier Z1	Hollman () Hollman ()	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	500.00	0.00	Estimate 2,000.00
LKR-Z1H	3 O/C	Locker, 1 Tier Z1	Hollman () Hollman ()	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	500.00	0.00	Estimate 1,500.00
APR-LGW	10 O/O	Apron, Lead 65023 Easywrap Large	Wolf X-Ray Corporation (65023) Wolf X-Ray Corporation (65023)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	500.00	0.00	Estimate 5,000.00
BAR-GB2	6 O/C	Bar, Grab, Toilet/Shower B-6806 x 24 Straight Grab Bar	Bobrick Washroom Equipment, Inc. (B-6806 x 24) Bobrick Washroom Equipment, Inc. (B-6806 x 24)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	50.00	0.00	Estimate 300.00
BIN-SHU	2 O/V	Bin, Shredding, Secure Mini Console	Shred-it, Inc. () Shred-it, Inc. ()	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	0.00	0.00	Estimate 0.00
BKT-CWS	3 O/C	Bracket, Computer Workstation V/Flex Wall Station w/CPU Holder	Humanscale Healthcare (VF56-0505-14032) Humanscale Healthcare (VF56-0505-14032)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	0.00	0.00	Estimate 0.00
BKT-TVC	5 O/C	Bracket, Television, Ceiling, Flat Panel SmartMount Univ. w/Ceiling Mount (32" - 90")	Peerless-AV (PLCM-UNL-CP) Peerless-AV (PLCM-UNL-CP)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	500.00	0.00	Estimate 2,500.00
BKT-TVW	1 O/V	Bracket, Television, Wall, Flat Panel DesignerSeries Univ. Ultra Slim (for 37"-50")	Peerless-AV (SUF640P) Peerless-AV (SUF640P)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	200.00	0.00	Estimate 200.00
BUK-HYG	1 O/O	Bucket, Mopping HYGEN Microfiber Charging Bucket	Rubbermaid Commercial Products (FGQ95088YEL) Rubbermaid Commercial Products (FGQ95088YEL)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	100.00	0.00	Estimate 100.00

Medical Equipment Resources, Ltd.

CUIMC-Interventional Radiology Suite



Item Summary

= GPO Contract = My Org Contract

Alt ID Item ID	Qty F/I	Description Model	Manufacturer (Mfr #) Vendor (Vendor #)	Funding Source Cost Center Budget Name	Item Status Arch Code Custom Code	Currency: Dollar (US)		
						Unit Cost Options Cost	Item Tax Opt. Tax	Price Type Ext. Cost
CAB-W1G	1 O/O	Cabinet, Warming, Single, Freestanding D-Series SWC242464-G-4B (Glass Door)	MAC Medical, Inc. (SWC242464-G-4B) MAC Medical, Inc. (SWC242464-G-4B)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	8,000.00	0.00	Estimate 8,000.00
CLK-AWL	2 O/O	Clock, Analog, Synchronized, Wireless WT-3122A 12.5 inch Atomic Wall Clock	La Crosse Technology (WT-3122A) La Crosse Technology (WT-3122A)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	100.00	0.00	Estimate 200.00
CLK-EMP	1 O/O	Clock, Employee Time InTouch 9100	KRONOS Incorporated (9100) KRONOS Incorporated (9100)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	0.00	0.00	Estimate 0.00
CMP-AL1	12 O/O	Computer, Desktop, All-in-One ThinkCentre M700z (20") All-In-One (Non-Lenovo (M700z) Touch)	Lenovo (M700z) All-In-One (Non-Lenovo (M700z)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 6-IT/Computers Unassigned	0.00	0.00	Estimate 0.00
COF-SGC	1 O/O	Coffee Maker, Single Cup, Plumbed K150P Commercial Brewing System - Plumbed	Keurig Green Mountain (K150P) Keurig Green Mountain (K150P)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	350.00	0.00	Estimate 350.00
CPY-MFL	2 O/V	Copier, Floor, Multifunction Aficio MP 5054	Ricoh Corporation (417046) Ricoh Corporation (417046)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	0.00	0.00	Estimate 0.00
CRG-PHN	1 O/O	Charger, Telephone Phone Charging Station	ChargeTech (BIC) ChargeTech (BIC)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	1,000.00	0.00	Estimate 1,000.00
CRT-CDE	1 O/O	Cart, Procedure, Resuscitation ABL-AR-6 Standard Steel Breakaway Lock 6-Dwr (Beige/Red)	Armstrong Medical Industries (ABL-AR-6) Armstrong Medical Industries (ABL-AR-6)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	1,800.00	0.00	Estimate 1,800.00
CRT-CYM	5 O/O	Cart, Cylinder, M, Single 54PN Heavy Duty	Anthony Welded Products, Inc. (54PN) Anthony Welded Products, Inc. (54PN)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	250.00	0.00	Estimate 1,250.00

Medical Equipment Resources, Ltd.

CUIMC-Interventional Radiology Suite



Item Summary

= GPO Contract = My Org Contract

Alt ID Item ID	Qty F/I	Description Model	Manufacturer (Mfr #) Vendor (Vendor #)	Funding Source Cost Center Budget Name	Item Status Arch Code Custom Code	Currency: Dollar (US)		
						Unit Cost Options Cost	Item Tax Opt. Tax	Price Type Ext. Cost
CRT-ETS	1 O/O	Cart, Cylinder, D&E, Single 6105 Gurney Hook w/ 6" Wheels	Anthony Welded Products, Inc. (6105) Anthony Welded Products, Inc. (6105)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	100.00	0.00	Estimate 100.00
CRT-PGN	4 O/O	Cart, Procedure, General Basix Plus Compact MBPC1210TL	InterMetro Industries Corp (MBPC1210TL) InterMetro Industries Corp ()	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	3,500.00	0.00	Estimate 14,000.00
CRT-SCT	6 O/O	Cart, Supply, Enclosed w/ Catheter Storage Assembly Roam 2 Supply w/Glass Dr, Trays, Shelf, Cath Mngrs	Innerspace - Solaire (SR2G/STD8/STD4/STD2/S27S1/S9CM) Innerspace - Solaire (SR2G/STD8/STD4/STD2/S27S1/S9CM)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	8,000.00	0.00	Estimate 48,000.00
CRT-US3	1 O/O	Cart, Utility, Stainless 322 (3 Shelf, Standard Duty)	Lakeside Manufacturing, Inc. (322) Lakeside Manufacturing, Inc. (322)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	450.00	0.00	Estimate 450.00
CRT-WOW	3 O/O	Cart, Computer, Workstation UltraLite 220 (LED/LCD mount)	JACO Inc. (220) JACO Inc. (220)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	0.00	0.00	Estimate 0.00
DFB-MNP	1 O/O	Defibrillator, Monitor, w/Pacing R Series ALS w/Exp Pkg, Masimo SpO2, NIBP & Pacing	Zoll Medical Corporation (3 0120 0090 0131 0012) Zoll Medical Corporation (3 0120 0090 0131 0012)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	20,000.00	0.00	Estimate 20,000.00
DGS-IMN	1 O/C	Diagnostic System, Integrated, w/Monitoring Connex Integrated Wall System (Wireless)	Hillrom - Welch Allyn, Inc. (85NTVEC-B) Hillrom - Welch Allyn, Inc. (85NTVEC-B)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	7,700.00	0.00	Estimate 7,700.00
DSL-P8D	1 O/O	Disposal, Sharps, Floor Cart, Pharmacy Bio Systems DWS-08 w/C-08BLKHAZ-PH Black	Stericycle (DWS-08/C-08BLKHAZ-PH) Stericycle (DWS-08/C-08BLKHAZ-PH)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	100.00	0.00	Estimate 100.00
DSL-PHW	1 O/C	Disposal, Sharps, Wall Mount, Pharmacy Bio Systems C-02BLKHAZ-PH / 0203WMA	Stericycle (C-02BLKHAZ-PH / 0203WMA) Stericycle (C-02BLKHAZ-PH / 0203WMA)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	0.00	0.00	Estimate 0.00

Medical Equipment Resources, Ltd.

CUIMC-Interventional Radiology Suite



Item Summary

= GPO Contract = My Org Contract

Alt ID Item ID	Qty F/I	Description Model	Manufacturer (Mfr #) Vendor (Vendor #)	Funding Source Cost Center Budget Name	Item Status Arch Code Custom Code	Currency: Dollar (US)		
						Unit Cost Options Cost	Item Tax Opt. Tax	Price Type Ext. Cost
DSL-S4G	7 O/C	Disposal, Sharps, Wall Mount Bio Systems C-04RES-04 w/Locking Bracket	Stericycle (C-04RES-04/WB-04) Stericycle (C-04RES-04/WB-04)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	0.00	0.00	Estimate 0.00
DSP-CNS	1 O/C	Dispenser, Cleaning Solution J-Fill Duo	Diversey Care (D04379) Diversey Care (D04379)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	600.00	0.00	Estimate 600.00
DSP-GV3	9 O/C	Dispenser, Glove, Triple Box 305362 Clear PETG	Omnimed, Inc (305362) Omnimed, Inc (305362)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	50.00	0.00	Estimate 450.00
DSP-MDM	1 O/V	Dispenser, Medication, Host (Main) Omniceil XT Half-Height Cabinet	Omniceil, Inc. (MED-FRM-104) Omniceil, Inc. (MED-FRM-104)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	0.00	0.00	Estimate 0.00
DSP-MLK	1 O/O	Dispenser, Medication, Lock Module Omniceil XT FlexLock Wireless	Omniceil, Inc. (SRD-OPT-033) Omniceil, Inc. (SRD-OPT-033)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	0.00	0.00	Estimate 0.00
DSP-PTA	9 O/C	Dispenser, Paper Towel, Surface Mount enMotion Impulse 8" Automated (White)	Georgia Pacific (59437A) Georgia Pacific (59437A)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	0.00	0.00	Estimate 0.00
DSP-PTT	2 O/C	Dispenser, Paper Towel, with Trash Receptacle enMotion 8" Recessed w/Receptacle (Stainless)	Georgia Pacific (59466A/59491) Georgia Pacific (59466A/59491)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	1,000.00	0.00	Estimate 2,000.00
DSP-SFL	2 O/O	Disposal, Sharps, Floor Cart Bio Systems C-17/DWSH-17/LH-17	Stericycle (C-17/DWSH-17/LH-17) Stericycle (C-17/DWSH-17/LH-17)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	0.00	0.00	Estimate 0.00
DSP-SOP	11 O/C	Dispenser, Soap, Wall Mount Provon NXT Maximum Capacity (2215- 08)	GOJO Industries (2215-08) GOJO Industries (2215-08)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	0.00	0.00	Estimate 0.00

Medical Equipment Resources, Ltd.

CUIMC-Interventional Radiology Suite



Item Summary

= GPO Contract = My Org Contract

Alt ID Item ID	Qty F/I	Description Model	Manufacturer (Mfr #) Vendor (Vendor #)	Funding Source Cost Center Budget Name	Item Status Arch Code Custom Code	Currency: Dollar (US)		
						Unit Cost Options Cost	Item Tax Opt. Tax	Price Type Ext. Cost
DSP-STN	2 O/C	Dispenser, Sanitary Napkin B-35139 TrimLine Series	Bobrick Washroom Equipment, Inc. () Bobrick Washroom Equipment, Inc. ()	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	550.00	0.00	Estimate 1,100.00
DSP-STN	2 O/C	Dispenser, Sanitary Napkin B-35139 TrimLine Series	Bobrick Washroom Equipment, Inc. (B-370634 25) Bobrick Washroom Equipment, Inc. (B-370634 25)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	541.88	0.00	Estimate 1,083.76
DSP-STZ	17 O/C	Dispenser, Hand Sanitizer, Wall Mount Purell FMX-12/1000-1200ml (5120-06)	GOJO Industries (5120-06) GOJO Industries (5120-06)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	0.00	0.00	Estimate 0.00
DSP-SZF	1 O/O	Dispenser, Hand Sanitizer, Freestanding Purell Elite Floor Stand (2454-DS02)	GOJO Industries (2454-DS02) GOJO Industries (2454-DS02)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	550.00	0.00	Estimate 550.00
DSP-TPS	2 O/C	Dispenser, Toilet Paper, Surface Mount B-3588-Multi Trim Line Series	Bobrick Washroom Equipment, Inc. () Bobrick Washroom Equipment, Inc. ()	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	500.00	0.00	Estimate 1,000.00
DSP-TSC	2 O/C	Dispenser, Toilet Seat Cover B-221 ClassicSeries Surface Mount	Bobrick Washroom Equipment, Inc. (B-221) Bobrick Washroom Equipment, Inc. (B-221)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	50.00	0.00	Estimate 100.00
DSP-WPS	1 O/C	Dispenser, Disinfectant Wipes, Wall Mount CaviWipes Canister Bracket	Metrex (13-1175) Metrex (13-1175)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	25.00	0.00	Estimate 25.00
DSP-WPS	1 O/C	Dispenser, Disinfectant Wipes, Wall Mount Oxivir Tb Wall Mount Wire Bracket	Diversey Care (9P700826) Diversey Care (9P700826)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	0.00	0.00	Estimate 0.00
HMP-MED	4 O/O	Hamper, Linen CX302 (Medium)	Centurion Medical Products (CX302) Centurion Medical Products (CX302)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	300.00	0.00	Estimate 1,200.00

Medical Equipment Resources, Ltd.

CUIMC-Interventional Radiology Suite



Item Summary

= GPO Contract = My Org Contract

Alt ID Item ID	Qty F/I	Description Model	Manufacturer (Mfr #) Vendor (Vendor #)	Funding Source Cost Center Budget Name	Item Status Arch Code Custom Code	Currency: Dollar (US)		
						Unit Cost Options Cost	Item Tax Opt. Tax	Price Type Ext. Cost
HMP-SML	1 O/O	Hamper, Linen CX502 (Small)	Centurion Medical Products (CX502) Centurion Medical Products (CX502)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	300.00	0.00	Estimate 300.00
IMG-CRM	1 O/V	X-Ray Unit, C-Arm, Mobile Cios Spin	Siemens Medical Imaging () Siemens Medical Imaging ()	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	450,000.00	0.00	Estimate 450,000.00
IMG-UMP	1 O/O	Ultrasound, Imaging, Cardiac / Echo / EchoPac S/W Acuson Juniper	Siemens Medical Ultrasound (11361954) Siemens Medical Ultrasound (11361954)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	100,000.00	0.00	Estimate 100,000.00
INJ-MBL	1 O/O	Injector, Contrast Media, Mobile Medrad Mark 7 Arterion	Bayer HealthCare Radiology (ART 700 PEDL) Bayer HealthCare Radiology (ART 700 PEDL)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	50,000.00	0.00	Estimate 50,000.00
LGT-EMB	1 O/O	Light, Exam/Procedure, Single, Mobile, Articulating Arm Lucea LED 40 Mobile	Getinge Group - MAQUET Surgical Workflows (ARDLCA309009A) Getinge Group - MAQUET Surgical Workflows (ARDLCA309009A)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	2,500.00	0.00	Estimate 2,500.00
LGT-EPC	1 O/C	Light, Exam/Procedure, Single, Ceiling Lucea LED 40 (1200mm Suspension Tube)	Getinge Group - MAQUET Surgical Workflows (ARDLCA209021A) Getinge Group - MAQUET Surgical Workflows (ARDLCA209021A)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	3,000.00	0.00	Estimate 3,000.00
MDG-AIR	1 O/O	Flowmeter, Air Chrome (0-15 lpm, Ohmeda, Power Take Off)	Precision Medical (1MFA2005PTO) Precision Medical (1MFA2005PTO)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	100.00	0.00	Estimate 100.00
MDG-OXF	2 O/O	Flowmeter, Oxygen Chrome (0-15 lpm, DISS Female, PTO)	Precision Medical (1MFA1003PTO) Precision Medical (1MFA1003PTO)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	100.00	0.00	Estimate 200.00

Medical Equipment Resources, Ltd.

CUIMC-Interventional Radiology Suite



Item Summary

= GPO Contract = My Org Contract

Alt ID Item ID	Qty F/I	Description Model	Manufacturer (Mfr #) Vendor (Vendor #)	Funding Source Cost Center Budget Name	Item Status Arch Code Custom Code	Currency: Dollar (US)		
						Unit Cost Options Cost	Item Tax Opt. Tax	Price Type Ext. Cost
MDG-SCI	5 O/O	Regulator, Suction, Intermittent/Continuous PM3303 (DISS HT/Tubing Npl)	Precision Medical (PM3303) Precision Medical (PM3303)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	0.00	0.00	Estimate 0.00
MON-GLC	1 O/O	Monitor, Blood Glucose, Point-of-Care ACCU-CHEK Inform II Meter & Base Unit	Roche Diagnostics Corporation (05060311001/05060290001) Roche Diagnostics Corporation (05060311001/05060290001)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	2,500.00	0.00	Estimate 2,500.00
MON-PHB	5 O/O	Monitor, Physiologic, Bedside IntelliVue MX700 (General/ICU)	Philips Healthcare - Monitoring Systems (865241-A06) Philips Healthcare - Monitoring Systems (865241-A06)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	38,000.00	0.00	Estimate 190,000.00
OVN-MCW	1 O/O	Oven, Domestic, Microwave, Countertop 0.7 cu. ft. Capacity, White	GE Appliances (JEM3072DHWW) GE Appliances (JEM3072DHWW)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	200.00	0.00	Estimate 200.00
PMP-SAG	1 O/O	Pump, Suction/Aspirator, General, Portable SSCOR DUET w/Retention Bracket	Armstrong Medical Industries (AE-6976) Armstrong Medical Industries (AE-6976)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	1,200.00	0.00	Estimate 1,200.00
PRC-CCD	2 O/V	Processor, Credit Card FD200Ti	First Data Corporation (FD200-TI) First Data Corporation (FD200-TI)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 6-IT/Computers Unassigned	0.00	0.00	Estimate 0.00
RCK-AP5	2 O/C	Rack, Apron, Wall Mount 683100 (5-arm R/H folding)	Infab Corporation (683100) Infab Corporation (683100)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	550.00	0.00	Estimate 1,100.00
REF-PUC	1 O/C	Refrigerator, Pharmaceutical, Undercounter PH-ABT-HC-UCBI-0404G-ADA Premier (4.6 cu.ft)	American BioTech Supply (PH-ABT-HC- UCBI-0404G-ADA) American BioTech Supply (PH-ABT-HC- UCBI-0404G-ADA)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	1,500.00	0.00	Estimate 1,500.00

Medical Equipment Resources, Ltd.

CUIMC-Interventional Radiology Suite



Item Summary

= GPO Contract = My Org Contract

Alt ID Item ID	Qty F/I	Description Model	Manufacturer (Mfr #) Vendor (Vendor #)	Funding Source Cost Center Budget Name	Item Status Arch Code Custom Code	Currency: Dollar (US)		
						Unit Cost Options Cost	Item Tax Opt. Tax	Price Type Ext. Cost
REF-UCA	1 O/O	Refrigerator, Domestic, Undercounter AL750W (ADA Compliant)	Summit Appliance (AL750W) Summit Appliance (AL750W)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	850.00	0.00	Estimate 850.00
SCL-AMB	1 O/O	Scale, Clinical, Adult, Mechanical Beam 439 Eye-Level, Lb	Detecto Scale- Div.Cardinal Scale Mfg (439) Detecto Scale- Div.Cardinal Scale Mfg (439)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	400.00	0.00	Estimate 400.00
SCN-CTP	5 O/O	Scanner, Document, Countertop fi-7030	Fujitsu (PA03750-B005) Fujitsu (PA03750-B005)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	0.00	0.00	Estimate 0.00
SHD-LDM	1 O/O	Shield, Lead, Mobile RayShield Ultra S-601 (72in.)	AADCO Medical Inc. (S-601) AADCO Medical Inc. (S-601)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	10,000.00	0.00	Estimate 10,000.00
SND-IVP	6 O/O	Stand, IV, Chrome Deluxe IV [MDS80494]	Medline Industries Inc. (MDS80494) Medline Industries Inc. (MDS80494)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	350.00	0.00	Estimate 2,100.00
SNK-S1B	1 O/C	Sink, Scrub, 1-Bay, Stainless Steel GSS101E (Electric, Wall Mount Bracket)	Getinge Group - Getinge Infection Control (GSS101ENNWNA) Getinge Group - Getinge Infection Control (GSS101ENNWNA)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	10,500.00	0.00	Estimate 10,500.00
STD-EMN	4 O/O	Stand, Equipment, Monitor 989803137481	Philips Healthcare - Monitoring Systems (989803137481) Philips Healthcare - Monitoring Systems ()	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	950.00	0.00	Estimate 3,800.00
STD-EMN	1 O/O	Stand, Equipment, Monitor 989803137481	Philips Healthcare - Monitoring Systems (989803137481) Philips Healthcare - Monitoring Systems (989803137481)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	950.00	0.00	Estimate 950.00
STL-EBR	3 O/O	Stool, Exam, w/Backrest Midmark 425 Air Lift w/Backrest	Midmark Corporation (425-001/002- 0273/002-0274) Midmark Corporation (425-001/002- 0273/002-0274)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	1,000.00	0.00	Estimate 3,000.00

Medical Equipment Resources, Ltd.

CUIMC-Interventional Radiology Suite



Item Summary

= GPO Contract = My Org Contract

Alt ID Item ID	Qty F/I	Description Model	Manufacturer (Mfr #) Vendor (Vendor #)	Funding Source Cost Center Budget Name	Item Status Arch Code Custom Code	Currency: Dollar (US)		
						Unit Cost Options Cost	Item Tax Opt. Tax	Price Type Ext. Cost
STP-HRL	1 O/O	Stool, Step, w/Handrail 7757MR-HR	Blickman Industries (1017757100) Blickman Industries (1017757100)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	550.00	0.00	Estimate 550.00
STR-PRC	4 O/O	Stretcher, Procedure / Recovery w/ IV pole Prime with Big Wheel 1115 (30' Litter)	Stryker Medical (1115-000-030) Stryker Medical (1115-000-030)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	7,000.00	0.00	Estimate 28,000.00
TBL-EXM	1 O/O	Table, Exam/Treatment, Manual Adjust, Electric Ritter 204 (Dwr Htr, Pelvic Tilt, Seamless Top)	Midmark Corporation (204-002/ 002-0871) Midmark Corporation (204-002/ 002-0871)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	2,100.00	0.00	Estimate 2,100.00
TBL-IN6	2 O/O	Table, Instrument, 72 inch 7837SS-GR	Blickman Industries (0117837003) Blickman Industries (0117837003)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	1,700.00	0.00	Estimate 3,400.00
TBL-SUG	1 O/O	Table, Surgical, Major 3603H UltraSlide	Skytron (3603H) Skytron (3603H)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	79,000.00	0.00	List 79,000.00
TEL-DSK	6 O/V	Telephone, Desktop TBD	TBD () TBD ()	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 6-IT/Computers Unassigned	0.00	0.00	Estimate 0.00
TEL-DSK	1 O/V	Telephone, Desktop TBD	TBD () TBD ()	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 6-IT/Computers Unassigned	500.00	0.00	Estimate 500.00
TEL-WMT	1 O/V	Telephone, Wall TBD	TBD () TBD ()	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 6-IT/Computers Unassigned	0.00	0.00	Estimate 0.00
THB-CTH	1 O/O	Thrombectomy System, Catheter AngioJet Ultra	Boston Scientific (105650-TAB) Boston Scientific ()	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	50,000.00	0.00	Estimate 50,000.00

Medical Equipment Resources, Ltd.

CUIMC-Interventional Radiology Suite



Item Summary

= GPO Contract = My Org Contract

Alt ID Item ID	Qty F/I	Description Model	Manufacturer (Mfr #) Vendor (Vendor #)	Funding Source Cost Center Budget Name	Item Status Arch Code Custom Code	Currency: Dollar (US)		
						Unit Cost Options Cost	Item Tax Opt. Tax	Price Type Ext. Cost
TVM-32H	5 O/O	Television, 30-32 in, Flat Panel 32 in. LT572M Series Pro Centric Hospital	LG Commercial Products (32LT572MBUC) LG Commercial Products (32LT572MBUC)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	500.00	0.00	Estimate 2,500.00
TVM-49L	1 O/O	Television, 46-49 in., Flat Panel LT340H Series 49" LED	LG Commercial Products (49LT340H0UA) LG Commercial Products (49LT340H0UA)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	1,000.00	0.00	Estimate 1,000.00
WHC-AEL	1 O/O	Wheelchair, Adult, Extra Large Excel Extra Wide - 22" [MDS806800FLA]	Medline Industries Inc. (MDS806800FLA) Medline Industries Inc. (MDS806800FLA)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	500.00	0.00	Estimate 500.00
WMR-GL3	1 O/O	Warmer, Gel Thermasonic 82-03 LED (3-Bottle)	Parker Laboratories Inc. (82-03) Parker Laboratories Inc. (82-03)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 2-Movable, Elect Unassigned	250.00	0.00	Estimate 250.00
WST-13B	5 O/O	Waste Can, Bio-Hazardous 1883566 Slim Jim Resin Front Step 13 Gal Red	Rubbermaid Commercial Products (1883566) Rubbermaid Commercial Products (1883566)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	200.00	0.00	Estimate 1,000.00
WST-13W	11 O/O	Waste Can, Step-On Slim Jim Resin Front Step 13 Gal/Beige	Rubbermaid Commercial Products (1883458) Rubbermaid Commercial Products (1883458)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	250.00	0.00	Estimate 2,750.00
WST-16R	3 O/O	Waste Can, Recycle Slim Jim Vented 16 Gal/Blue w/Vertical Lid	Rubbermaid Commercial Products (1971257/2018258) Rubbermaid Commercial Products (1971257/2018258)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	200.00	0.00	Estimate 600.00
WST-24B	1 O/O	Waste Can, Bio-Hazardous 1883570 Slim Jim Resin Front Step 24 Gal/Red	Rubbermaid Commercial Products (1883570) Rubbermaid Commercial Products (1883570)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	300.00	0.00	Estimate 300.00

Medical Equipment Resources, Ltd.

CUIMC-Interventional Radiology Suite



Item Summary

= GPO Contract = My Org Contract

Alt ID Item ID	Qty F/I	Description Model	Manufacturer (Mfr #) Vendor (Vendor #)	Funding Source Cost Center Budget Name	Item Status Arch Code Custom Code	Currency: Dollar (US)		
						Unit Cost Options Cost	Item Tax Opt. Tax	Price Type Ext. Cost
WST-24W	3 O/O	Waste Can, Step-On 1883552 Slim Jim Resin Front Step 24 Gal Beige	Rubbermaid Commercial Products (1883552) Rubbermaid Commercial Products (1883552)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	300.00	0.00	Estimate 900.00
WST-40Q	4 O/O	Waste Can, Open Top 2544 Fire Resistant Beige 40 qt	Rubbermaid Commercial Products (FG254400BEIG) Rubbermaid Commercial Products (FG254400BEIG)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	100.00	0.00	Estimate 400.00
WST-55D	1 O/O	Waste Can, 44-55 Gallon 2655 BRUTE Gray w/2640 Dolly	Rubbermaid Commercial Products (FG265500GRAY/FG264000BLA) Rubbermaid Commercial Products (FG265500GRAY/FG264000BLA)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	200.00	0.00	Estimate 200.00
WST-SRD	1 O/O	Waste Can, Open Top Silhouettes Half Round 12 Gal Perforated	Rubbermaid Commercial Products (FGSH12EPLSM) Rubbermaid Commercial Products (FGSH12EPLSM)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 3-Movable, Non-Elect Unassigned	400.00	0.00	Estimate 400.00
ZZZ-FGT	1 O/V	Services, Freight/Shipping TBD	TBD () TBD ()	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 0-Unassigned Unassigned	5,000.00	0.00	Estimate 5,000.00
ZZZ-INL	1 O/V	Services, Installation TBD	TBD () TBD ()	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 0-Unassigned Unassigned	10,000.00	0.00	Estimate 10,000.00
ZZZ-SPG	10 O/O	Allowance, Paging TBD	TBD (TBD) TBD (TBD)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 1-Fixed Unassigned	1,000.00	0.00	Estimate 10,000.00
ZZZ-WRH	1 O/V	Services, Storage/Warehousing TBD	TBD (TBD) TBD (TBD)	Project IR Suite IR Suite 2021-2022 Project Budget	Draft (New) 0-Unassigned Unassigned	10,000.00	0.00	Estimate 10,000.00
Grand Total :						1,166,208.76		