

|   |                                                     |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |
|---|-----------------------------------------------------|---|---|---|---|---|---|---|----|----|----|----|----|----|----|----|
| 1 | 2                                                   | 3 | 4 | 5 | 6 | 7 | 8 | 9 | 10 | 11 | 12 | 13 | 14 | 15 | 16 | 17 |
| A | FINNED TUBE RADIATION (FTR) SCHEDULE                |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |
| B | REPLACEMENT AHU COOLING COIL SCHEDULE               |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |
| C | PUMP (P) SCHEDULE                                   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |
| D | VAV SCHEDULE                                        |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |
| E | AIR HANDLING UNIT (AHU) SCHEDULE                    |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |
| F | AHU COIL SCHEDULE                                   |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |
| G | DEDICATED OUTDOOR AIR HANDLING UNIT (DOAS) SCHEDULE |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |
| H | DOAS COILS SCHEDULE                                 |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |
| I | FAN COIL UNIT (FCU) SCHEDULE                        |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |
| J | FAN (F) SCHEDULE                                    |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |
| K | UNIT VENTILATOR (UV) SCHEDULE                       |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |
| L | CONDENSING UNIT (RCU) SCHEDULE                      |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |
| M | CONDENSING UNIT (RCU) SCHEDULE                      |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |
| N | CONDENSING UNIT (RCU) SCHEDULE                      |   |   |   |   |   |   |   |    |    |    |    |    |    |    |    |

S.E.D. Control No. 48-01-01-06-0-004-020

Rev. No.:

Date:

Description:



complex world

CLEAR SOLUTIONS

Tetra Tech Engineers, Architects & Landscape Architects, P.C.

 **TETRA TECH**  
ARCHITECTS & ENGINEERS

Mahopac Central School District

Mahopac, NY

Reconstruction To:

Mahopac High School

Schedules

Drawn By:  
DPM/jtk

Date:  
8/21/20

Drawing Number:

12111-19002

AM600