

**MTA CONSTRUCTION & DEVELOPMENT COMPANY, acting on behalf of the METROPOLITAN
TRANSPORTATION AUTHORITY and METRO-NORTH COMMUTER RAILROAD COMPANY,
A PUBLIC BENEFIT CORPORATION OF
THE STATE OF NEW YORK**

IFB NO. 106733

Hartsdale, Scarsdale and Purdy Station Improvements

ADDENDUM NO. 03

September 22, 2021

The following constitutes Addendum No. 03 issued for IFB No. 106733 dated **August 17, 2021**. Each prospective bidder shall acknowledge receipt of this Addendum in the submitted Bid. A copy of this Addendum shall be returned with your bid.

You are hereby informed of the following change in the above-referenced IFB:

I. Change to the Bid Due Date:

The Bid Due Date of September 30, 2021 is hereby extended to October 14, 2021.

**All other information included in the IFB remains the same.
END OF ADDENDUM NO. 03**