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GENERAL DEMOLITION NOTES
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PROVIDE ALL LABOR, EQUIPMENT, MATERIALS AND COORDINATE AS REQUIRED TO COMPLETE ALL

DEMOLITION SCOPE SHOWN IN THESE DOCUMENTS.

REMOVE OR REPAIR ANY ITEM NOT SPECIFICALLY IDENTIFIED, BUT REQUIRED TO BE REMOVED OR

REPAIRED TO PREPARE FOR THE NEW WORK OR OTHERWISE PRODUCE A FINISHED PRODUCT AS

INDICATED IN THE DOCUMENTS.

ITEMS TO BE REMOVED SHALL INCLUDE ALL ACCESSORIES (SUCH AS SWITCHES, THERMOSTATS,

OUTLETS, MILLWORK, ETC.) IN ANY AREA WHERE ADJOINING PARTITIONS ARE SHOWN TO BE REMOVED.

REVIEW ANY QUESTIONABLE ITEMS TO BE REMOVED WITH THE ARCHITECT BEFORE PROCEEDING.

DEMOLITION PLANS SHOW THE APPROXIMATE LAYOUT OF EXISTING PARTITIONS, DOORS, WINDOWS,

ETC., AND ARE NOT INTENDED TO REPRESENT EXACT AS-BUILT CONDITIONS. ALL INFORMATION SHALL

BE VERIFIED IN FIELD BY THE CONTRACTOR. THE INTENT OF THE SELECTIVE DEMOLITION WORK IS TO

REMOVE EXISTING FIT-OUT CONSTRUCTION ALLOWING ALL NEW CONSTRUCTION TO PROCEED. THE

DEMOLITION DRAWINGS MAY NOT INDICATE ALL ITEMS TO BE REMOVED AND ARE TO BE USED AS A

PART OF THE GENERAL CONTRACTOR'S ON SITE SURVEY TO DETERMINE THE COMPLETE SCOPE OF

THE DEMOLITION WORK, AS INDICATED BY THE CONTRACT DOCUMENTS AND REQUIRED BY THE ON-

SITE CONDITIONS.

COORDINATE ALL SHUTDOWNS AND/OR SERVICE INTERRUPTIONS WITH THE OWNER AND/OR

AUTHORITIES HAVING JURISDICTION. NO SHUTDOWNS AND/OR SERVICE INTERRUPTIONS SHALL TAKE

PLACE WITHOUT WRITTEN AUTHORIZATION FROM THE OWNER. FAILURE TO COORDINATE PROPOSED

SHUTDOWNS IN A TIMELY FASHION IS NOT CAUSE FOR A DELAY CLAIM.

DEMOLITION OPERATIONS SHALL TAKE PLACE ONLY WITHIN THE PARAMETERS OF THE APPROVED

DEMOLITION SCHEDULE.

PROVIDE TEMPORARY UTILITIES, SAFETY DEVICES, FIRE PROTECTION IN ACCORDANCE WITH LOCAL

FIRE DEPARTMENT, BARRIERS, ETC., AS REQUIRED, TO MAINTAIN A SAFE WORKING ENVIRONMENT

DURING DEMOLITION OPERATIONS.

PATCH AND/OR REPAIR ANY ITEMS TO REMAIN THAT ARE DAMAGED BY REMOVAL OPERATIONS.

REFINISH TO MATCH EXISTING ADJACENT FINISH, OR AS NOTED HEREIN.  DOCUMENT ANY PRE-EXISTING

DAMAGE AND NOTIFY THE ARCHITECT OF ANY DAMAGE PRIOR TO PRICING OR, AFTER AWARD, PRIOR

TO PROCEEDING WITH ADJACENT WORK.

WHERE FINISHES ARE TO BE REMOVED, SUCH AS FLOORING, BASE, WALLCOVERING, ETC., UTILIZE A

HIGH "STANDARD OF CARE" DURING REMOVAL TO MAINTAIN A SMOOTH AND LEVEL SUBSTRATE WHICH

CAN BE PREPARED TO RECEIVE NEW FINISHES.

SCRAPE AND REMOVE ALL EXISTING IRREGULAR MATERIALS WHICH CAUSE RISES OR DEPRESSIONS IN

THE FLOORING SURFACE, SUCH AS FASTENERS, OUTLET CORES, COVER PLATES, RESILIENT FLOOR

COVERINGS, CARPET, CARPET PAD, FLASH PATCH, CONCRETE FILL, PLYWOOD, ETC.

TERMINATE AND REMOVE ALL PROJECT-RELEVANT POWER AND COMMUNICATION CONDUITS, DEVICES,

RACEWAYS, ETC., BACK TO PANELS OR JUNCTIONS.

ALL DEVICES IN PARTITIONS SLATED TO BE REMOVED, SHALL ALSO BE REMOVED, BROUGHT BACK TO

SOURCE OR RE-ROUTED / RELOCATED TO MAINTAIN FUNCTIONALITY IF REQUIRED.

ANY ITEMS NOT SPECIFICALLY IDENTIFIED, BUT REQUIRED TO BE REMOVED OR REPAIRED TO PREPARE

FOR NEW WORK AS SHOWN IN THE CONTRACT DOCUMENTS, IS THE RESPONSIBILITY OF THE GENERAL

CONTRACTOR.

REMOVE ALL MATERIALS IN A WORKMANLIKE MANNER AS APPROVED BY THE OWNER. OPENINGS,

HOLES, ETC., SHALL BE NEATLY CUT, PLUMB, SQUARE, AND TRUE TO THE DIMENSIONS REQUIRED.

LEGALLY DISPOSE OF DEMOLISHED MATERIALS; RECYCLE MATERIALS AS REQUIRED BY

SPECIFICATIONS.

PROTECT ITEMS OR MATERIALS INDICATED TO BE REUSED OR SALVAGED. COORDINATE WITH THE

OWNER FOR DELIVERY OF SALVAGED ITEMS OR MATERIALS.

RESTORE ANY SURFACES OF FINISHES WHICH ARE SCRATCHED, MARRIED OR OTHERWISE DAMAGED

BY THE INSTALLATION, MOVEMENT OR REMOVAL OF EQUIPMENT ASSOCIATED WITH DEMOLITION

PROCEDURES (E.G. SCAFFOLDING, CONTAINERS, ETC.)

ALL LIFE SAFETY SYSTEMS SHALL REMAIN ACTIVE DURING DEMOLITION. THE SPACE SHALL BE

MAINTAINED AND LEFT IN A SAFE CONDITION. ALL FLOOR OPENINGS, HAZARDS, AND UNSAFE

CONDITIONS SHALL BE IDENTIFIED AND THE GENERAL CONTRACTOR SHALL PROVIDE PROPER

NOTIFICATION AND OBSTACLES TO SECURE PUBLIC SAFETY.

PROTECT ALL ITEMS TO REMAIN THAT ARE EXPOSED TO SELECTIVE DEMOLITION. LOCATE DUST-PROOF

TEMPORARY BARRIERS/PARTITIONS AS REQUIRED TO CONTROL WORK/OCCUPIED AREAS. ALL FIRE

EGRESS AND LIFE SAFETY ROUTES FOR OCCUPIED AREAS ARE TO REMAIN ACCESSIBLE DURING ALL

PHASES OF WORK.

SCHEDULE ALL SHUTDOWNS THAT AFFECT UTILITIES AND PORTIONS OF THE BUILDING THAT MUST

REMAIN IN OPERATION WITH THE OWNER AND PROPER AUTHORITIES PRIOR TO IMPLEMENTING.

DEMOLITION WORK SHALL BE SCHEDULED AT ALL TIMES AND BE SUBJECT TO THE DIRECTION AND

APPROVAL OF THE OWNER AND IMPLEMENTED WITHOUT DISTRIBUTION TO OCCUPIED AREAS OF THE

BUILDING SURROUNDING THE DEMOLITION ZONE.

ALL DOORS, FRAMES, HARDWARE, MECHANICAL ITEMS, PLUMBING FIXTURES, LIGHT FIXTURES, AND

SPECIAL EQUIPMENT SHOWN TO BE REUSED OR SALVAGED, SHALL BE CLEAN AND FREE OF DEFECTS,

PROTECTED, SAVED AND REUSED, RETURNED TO BUILDING STOCK, OR DISPOSED OF AS DIRECTED.

FURNISH A SYSTEM OF TEMPORARY LIGHT AND POWER IN THE SPACE DURING DEMOLITION AND

CONSTRUCTION.

DESIGN, PROVIDE, ERECT, AND MAINTAIN NECESSARY TEMPORARY SHORING, BRACING, FRAMING, OR

SUPPORT WHERE LOAD BEARING STRUCTURAL OR SUPPORTING MEMBERS ARE WEAKENED BY CUT OR

OPENINGS OR SUBJECT TO DAMAGE FROM DEMOLITION OPERATIONS AND OTHERWISE AS REQUIRED

FOR SAFETY OR TO PROTECT FINISH SURFACES FROM DAMAGE.

IN ACCORDANCE WITH OWNER PROVIDED ASBESTOS ABATEMENT REPORT, ABATE ASBESTOS WITHIN

THE AREAS OF DEMOLITION AND CONSTRUCTION DEFINED BY THESE DOCUMENTS.

ALL MECHANICAL, ELECTRICAL AND PLUMBING DEMOLITION SHALL BE THE RESPONSIBILITY OF THE

GENERAL CONTRACTOR AND SHALL COMPLY WITH ALL APPLICABLE CODES, ORDINANCES, RULES,

REGULATIONS OF LOCAL CITY, TOWNSHIP, COUNTY, AND STATE REQUIREMENTS.

LEVEL AND PREPARE CONCRETE FLOOR SLABS AS REQUIRED TO RECEIVE SPECIFIED NEW FLOOR

FINISH. FILL AND FIRESTOP ALL OPENINGS IN FLOORS, CEILINGS AND OTHER RATED ASSEMBLIES TO

MAINTAIN RATING INTEGRITY.

THE GENERAL CONTRACTOR SHALL IDENTIFY EQUIPMENT AND MATERIALS TO BE RELOCATED AND

COORDINATE THEIR METHODS OF REMOVAL, SAFE STORAGE, INVENTORY, ETC. PRIOR TO START OF

DEMOLITION WORK.

PROVIDE A DUST PROOF BARRIER AROUND AREAS OF CONSTRUCTION FOR DURATION OF WORK.

FOREIGN OBJECTS AND ODORS ARE TO BE PREVENTED FROM ENTERING THE BUILDING VENTILATION

SYSTEM.

DO NOT CUT OR REMOVE CONSTRUCTION WHICH MIGHT WEAKEN OR IMPAIR THE STRUCTURAL

INTEGRITY OR STRENGTH OF THE STRUCTURAL FRAMING OR SUPPORT SYSTEMS WHICH ARE TO

REMAIN.

THE BUILDING AND SITE SHALL BE LEFT BROOM CLEAN & DRY AT THE END OF EACH DAY AND AT THE

COMPLETION OF ALL DEMOLITION WORK.

EXISTING PARTITION TO BE DEMOLISHED

EXISTING DOOR TO REMAIN

EXISTING DOOR TO BE DEMOLISHED

EXISTING PARTITION TO REMAIN
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KEYNOTES

Note Description

0.1 REMOVE ALL EXISTING SUSPENDED CEILINGS, DRYWALL SOFFITS, LIGHTS,DIFFUSERS, WINDOW

SHADES AND SHADE POCKET ETC. TYPICAL THROUGHOUT. IF NEW HUNG CEILING IS NOT TO BE

INSTALLED - REMOVE BLACK IRON AND HANGERS, PATCH SLAB ABOVE AS REQUIRED TO NEW

LIKE FINISH

0.2 REMOVE EXISTING DOOR, HARDWARE, AND FRAME

0.3 REMOVE EXISTING DOOR, EXISTING FRAME TO REMAIN.  PREPARE EXISTING DOOR FRAME TO

RECEIVE NEW DOOR AND HARDWARE.

0.4 REMOVE EXISTING MILLWORK WAINSCOTTING, CHAIR RAIL, ACOUSTIC WRAPPED PANELS, DIRECT

GLUE FABRIC WALLCOVERING, FLOOR MATERIAL AND VINYL BASE.  PATCH AND REPAIR

SURFACES TO RECEIVE NEW WORK.

0.5 REMOVE EXISTING CHERRY WALL PANELING AND AV EQUIPMENT BACK TO BASE BUILDING

WALL/STRUCTURE.  PATCH AND REPAIR EXISTING STRUCTURE TO RECEIVE NEW WORK.

0.6 REMOVE EXISTING  OPERABLE PARTITION, TRACK, HARDWARE AND POCKET DOORS.

0.7 REMOVE EXISTING ACOUSTICAL CEILINGS, TRACK AND LIGHT FIXTURES.  REFER TO ENGINEERING

DRAWINGS FOR ADDITIONAL INFORMATION/SCOPE.

0.8 REMOVE EXISTING DROPPED ACOUSTICAL CEILING SOFFIT.  ACOUSTICAL CEILING GRID ABOVE

TO REMAIN.

0.9 REMOVE EXISTING SECURITY TURNSTILES AND MODIFY EXISTING PARTIAL HEIGHT GLASS

PARTITION AS REQUIRED TO ACCEPT NEW TURNSTILE CONFIGURATION.

0.10 REMOVE EXISTING MILLWORK DESK.  PROTECT EXISTING FLOOR TILE FROM DAMAGE.  COIL

EXISTING SECURITY, ELECTRICAL AND ANCILLARY CABLING ABOVE CEILING/IN WALL FOR REUSE

IN NEW DESK.  REFER TO ENGINEERING DRAWINGS FOR ADDITIONAL INFORMATION/SCOPE.

0.11 REMOVE EXISTING TILE WALL BASE ONLY TAKING ALL APPROPRIATE STEPS NECESSARY TO

PROTECT EXISTING FLOOR TILE DURING CONSTRUCTION.  EXISTING FLOOR TILE TO REMAIN,

UNLESS NOTED OTHERWISE.

0.12 REMOVE EXISTING FLOOR TILE TO EXTENTS INDICATED.

0.13 REMOVE EXISTING CARPET INSERT.  REMOVE EXISTING FLOOR TILE TO ACCOMMODATE NEW

CARPET INSERT CONFIGURATION.  COORDINATE WITH NEW WORK FINISH EXTENT PLANS FOR

SCOPE OF TILE REMOVAL.

0.15 REMOVE EXISTING AND WALL BASE BEHIND RECEPTION DESK.

0.16 REMOVE EXISTING PLASTIC LAMINATE PANELS AND DISPLAY SYSTEM.  EXISTING SUB-STRUCTURE

TO REMAIN AND PREPARED TO RECEIVE NEW FINISH.

0.17 REMOVE EXISTING PLASTIC LAMINATE MILLWORK AND RECESSED DOWNLIGHTS IN SOFFITS ONLY.

EXISTING GWB PARTITIONS TO REMAIN.

0.18 REMOVE EXISTING GLASS PANELS ONLY.  EXISTING U-CHANNELS TO REMAIN, PREPARE FOR

INSTALLATION OF NEW GLASS PANELS.

0.19 REMOVE PORTION OF FLOOR AS SHOWN ON PLAN. FOLLOWING DEMOLITION, FLOOR SLAB AND

COLUMNS TO BE FIRE RATED TO EXISTING RATING

0.21 REMOVE EXISTING DOOR, HARDWARE, AND FRAME

0.25 REMOVE AND STORE EXISTING SECURITY CAMERAS PER OWNER'S INSTRUCTION.  CAMERAS TO

BE REINSTALLED DURING CONSTRUCTION PHASE.
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