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07/30/2019 75% DESIGN DEVELOPMENT
09/03/2019 100% DESIGN DEVELOPMENT
12/13/2019 50% CONSTRUCTION DOCUMENTS
04/12/2020 95% CONSTRUCTION DOCUMENTS
04/15/2020 ISSUED FOR PERMIT
05/01/2020 ISSUED FOR CONSTRUCTION
07/01/2020 GMP SET
12/18/2020 FINAL GMP SET
06/21/2021 BID SET


