

	LEGEND			
	EXISTING PIPING, FIXTURES, ETC. TO REMAIN			
+ + + +	EXISTING PIPING, FIXTURES, ETC. TO BE REMOVED			
	NEW PIPING, FIXTURES, ETC.			
•	COLD WATER PIPING			
••	HOT WATER PIPING			
	PLUMBING VENT PIPING			
— SAN —	SANITARY PIPING			
—ESAN —	EXISTING SANITARY PIPING			
	FLOW DIRECTION WITHIN PIPE			
1	CLEANOUT			
─ ⋈─	SHUT-OFF VALVE			
- ≎0	PIPE CONNS. (BOTTOM; TOP 45 OR 90; PIPE UP)			
*	PLUMBING FIXTURE IDENTIFICATION			
P.C.	PLUMBING CONTRACTOR			
G.C.	GENERAL CONTRACTOR			
VTR	VENT THRU ROOF			
FD	FLOOR DRAIN			
•	POINT OF DISCONNECT			
•	POINT OF CONNECTION			
	PART PLAN, DETAIL, SECTION NUMBER DRAWING NUMBER SECTION IDENTIFICATION			

REMOVAL NOTES

- 1) REMOVE ALL PLUMBING FIXTURES, EQUIPMENT, SPECIALTIES, DRAINS, CONTROLS, HANGERS, BASES, SUPPORTS, PIPING, VALVES, TUBING AND PLUMBING ACCESSORIES THAT ARE NOT INCORPORATED IN THE NEW LAYOUT.
- WHERE REMOVAL IS INDICATED OR IMPLIED OR NOT INCORPORATED IN THE NEW LAYOUT, THE ITEM ITSELF IS TO BE REMOVED COMPLETELY TOGETHER WITH ALL CONNECTING PIPING, SPECIALTIES, SUPPORTS, CONTROLS, ETC. CONNECTING PIPING IS TO BE REMOVED BACK TO MAINS WHERE THEY ARE TO BE CAPPED OR DISCONNECTED. THIS INCLUDES ALL GAS, SANITARY, VENT, WATER, COMPRESSED AIR, ACID WASTE, VACUUM, AND PUMP DISCHARGE PIPING. REFER TO DIVISION I OF SPECIFICATION FOR CUTTING AND PATCHING REQUIREMENTS.
- (3) WHERE EXISTING PIPING ENTERS INACCESSIBLE TRENCHES, TUNNELS, SHAFTS, WALLS AND CEILINGS INSIDE THE EXISTING BUILDING, IT SHALL BE CUT BACK AT LEAST 2" INTO SUCH INACCESSIBLE SPACES AND SHALL BE SUITABLY CAPPED AND SEALED BY THE CONTRACTOR.
- 4) THE CONTRACTOR SHALL EXERCISE NORMAL CAUTION TO PREVENT UNNECESSARY CUTTING AND DAMAGE TO THE EXISTING BUILDING. ANY EXCESSIVE DAMAGE AS DETERMINED BY THE OWNER SHALL BE REPAIRED AND PAID FOR BY THE CONTRACTOR CAUSING THE DAMAGE.
- (5) ALL DEMOLISHED EQUIPMENT ETC. EXCEPT THOSE ITEMS SPECIFICALLY REQUESTED BY THE OWNER SHALL BECOME THE CONTRACTORS PROPERTY, SHALL BE REMOVED FROM THE PREMISES, AND DISPOSED OF LEGALLY.

PLUMBING FIXTURE SCHEDULE							
MARK	DESCRIPTION	W	V B	RANCH SIZI H	- C		
A1	WALL MOUNTED TOILET	4"	2"	-	1"		
A2	WALL MOUNTED TOILET (HANDICAPPED)	4"	2"	-	1"		
B1	WALL MOUNTED LAVATORY	1 1/2"	1-1/2"	1/2"	1/2		
С	WALL MOUNTED URINAL	3"	2"	-	3/4		
D	DRINKING FOUNTAIN	2"	1-1/2"	-	1/2		
Ε	MOP SINK	3"	2"	3/4"	3/4		
Х	EXISTING FIXTURE TO BE REMOVED — SEE REMOVAL NOTES.	-	_	-	_		

S PER USA CONGRESS ARCHITECTURAL WORKS COPYRIGHT ROTECTION ACT OF 1990 ALL IDEAS AND DESIGNS INCLUDING ERIVATIVES THEREOF, ALL DRAWINGS AND SPECIFICATIONS ONSTITUTE THE ORIGINAL COPYRIGHT WORK BY FULLER AND 'ANGELO, P.C. (F&D). THE DRAWINGS AND SPECIFICATIONS ASTRUMENTS OF SERVICE BY F&D ARE CREATED BY F&D FOFHIS PROJECT ONLY AND REMAIN THE PRODUCT AND PROPER'F F&D. ANY REPRODUCTION WITHOUT THE PRIOR CONSENT C&D IS PROHIBITED.

LLE GALLAGHER & ASSOCIATE
CONSULTING ENGINEERS
39 MARBLE AVE PLEASANTVILLE, NY 10570
3.6060 GENERAL@BGA-ENG.com www.BGA-ENG.co

BARII.
39 N
914.328.600

KNOLLWOOD ROAD ELMSFORD NEW Y FAX 914 WWW.FULLERDANGELO.GOM COUNTY COUNTY (THE COUNTY)

S.E.D. CONTROL NUMBER: 66-23-00-01-0-202-015

BID SCHEDULE#

YONKERS SCHOOL DISTRICT
LINCOLN HIGH SCHOOL
AUDITORIUM UPGRADES & RELATED WORK
375 KNEELAND AVENUE, YONKERS, NY 10704

DRAWING TITLE
LEGEND, SCHEDULE, NOTES, AND PART FIRST
AND SECOND FLOOR PLANS (REMOVALS)

02-12-2021 BID
04-09-2020 PROGRESS DRAWINGS
01-24-2020 SCHEMATIC DESIGN
DATE ISSUED TO

SHEET SIZE
30"x42"


SCALE
AS NOTED


DRAWN BY
FILE NO.

F&D 19356.00

BEFORE FABRICATION THIS CONTRACTOR SHALL VERIFY ALL MEASUREMENTS AND CONDITIONS ON JOB AND COORDINATE HIS WORK WITH THE WORK OF ALL OTHER CONTRACTORS

FILE: Y:\YONKERS PUBLIC SCHOOLS\YPS - Lincoln HS - Auditorium Renos (1946.00)\Drawings\Plumbing\194600P101.dwg





S.E.D. CONTROL NUMBER: 66-23-00-01-0-202-015 BID SCHEDULE# 02-12-2021 04-09-2020 PROGRESS DRAWINGS 01-24-2020 SCHEMATIC DESIGN DATE ISSUED TO SHEET SIZE 30"x42" AS NOTED

F & D FILE NO. 19356.00

DRAWN BY

BEFORE FABRICATION THIS CONTRACTOR SHALL
VERIFY ALL MEASUREMENTS AND CONDITIONS ON
JOB AND COORDINATE HIS WORK WITH THE WORK
OF ALL OTHER CONTRACTORS

FILE: Y:\YONKERS PUBLIC SCHOOLS\YPS — Lincoln HS — Auditorium Renos (1946.00)\Drawings\Plumbing\194600P201.dwg