

FREDERICK W. SEEBA, PE, MANAGING PARTNER  
LAWRENCE SALVESEN, AIA, PARTNER  
KEVIN J. WALSH, AIA, PARTNER  
KENNETH G. SCHUPNER, AIA, PARTNER  
JOSEPH B. RETTIG, AIA, PARTNER  
GARY W. SCHIEDE, AIA, PARTNER  
ROGER P. SMITH, AIA, FOUNDING PRINCIPAL

December 7, 2022

**BID ADDENDUM No. 2**

Re: Bond Improvements Phase 2  
Briarcliff Manor Union Free School District  
SED No. 66-14-02-02-0-004-023 (HSMS)  
SED No. 66-14-02-02-0-002-021 (ES)  
BBS File No 21-274C, 21-274D

This addendum contains changes to the requirements of the contract drawings and/or project manual. Such changes shall be incorporated into the contract documents and shall apply to the work with the same meaning and force as if they had been included in the original documents. Wherever this addendum modifies a portion of a paragraph of project manual or any portion of the drawing, the remainder of the paragraph or drawing affected shall remain in force.

The conditions of the basic project manual shall govern all work described in this addendum. Wherever the conditions of work and the quality or quantity of materials or workmanship are not fully described in this addendum, the conditions of work, etc. included in the basic project manual for similar items of work shall apply to the work described in this addendum.

The "Conditions of the Contract" apply to all work described in this addendum.

The following changes shall be and are hereby made:

**PROJECT MANUAL MODIFICATIONS**

1. Specification Section 00000 – General Requirements
  - a. Under Section 1C Insurance Requirements, item 2; certificate of insurance, letter C: Numbers 11 and 13 shall be eliminated from insurance certificates.

**CONSTRUCTION DRAWING MODIFICATIONS**

**MIDDLE SCHOOL/HIGH SCHOOL**

**ARCHITECTURAL**

1. Drawing 9.01 FINISH SCHEDULE
  - a. Construction Drawing is hereby deleted and replaced with the attached.
2. Drawing 11.04 ENLARGED EQUIPMENT PLANS & DETAILS
  - a. Construction Drawing is hereby deleted and replaced with the attached.