

M&T Bank


M&T HARRISON
389 HALSTEAD AVE
HARRISON, NY 10528

OWNER
M&T BANK

PROJECT
M&T HARRISON
389 HALSTEAD AVE
HARRISON, NY 10528



CONTACT
O. 716.884.0059
F. 716.884.6414
SCHEID@AIA.COM



1 LOCATION MAP
SCALE: NTS



2 AERIAL IMAGE
SCALE: NTS

DRAWING INDEX

#	SHEET NAME	SHEET ORDER NUMBER
GENERAL		
G1	COVER SHEET	1
G2	GENERAL NOTES	2
G3	CODE REVIEW	3
ARCHITECTURAL		
A1	DEMOLITION & PROPOSED FLOOR PLANS, DETAILS AND NOTES	4
A2	PROPOSED FINISH/FF&E PLAN, ROOM FINISH SCHEDULE & NOTES	5
A3	MILLWORK DETAILS	6
MECHANICAL		
M1	MECHANICAL PLANS, SCHEDULES & NOTES	7
ELECTRICAL		
E1	POWER & LIGHTING PLANS, SCHEDULES, NOTES	8
PLUMBING		
P1	PLUMBING PLANS, SCHEDULES, NOTES	9
FIRE PROTECTION		
FP1	FIRE PROTECTION PLAN & SPECIFICATIONS	10

RESPONSIBILITY SCHEDULE					
M = M&T BANK, L = LANDLORD, G = GENERAL CONTRACTOR, O = OTHER, E = EXISTING					
ITEM	FURNISHED BY		INSTALLED BY		REMARKS
	M	L	G	O	
GENERAL					
BUILDING PERMIT					UNLESS NOTED OTHERWISE
PERMIT APPLICATION FEES					UNLESS NOTED OTHERWISE
PERMIT FEES					UNLESS NOTED OTHERWISE
TRADE PERMITS					ALL SUBS TO OBTAIN THEIR PERMITS
EXTERIOR SIGNAGE					BY M&T'S SIGN COMPANY
ARCHITECTURAL					
DEMISING WALL					NOT APPLICABLE
SUB-FLOORING CONCRETE FILL IN					
INTERIOR PARTITIONS					
INSULATION					
ENTRANCE DOOR(S) & HARDWARE					
REAR EXIT DOOR & HARDWARE					
INTERIOR DOOR(S) & HARDWARE					
ALUMINUM STOREFRONT GLAZING					
LAY-IN CEILING & GRID					
PORCELAIN TILE, MORTAR & GROUT					
CARPET, BASE, ADHESIVE & FLOOR PREP					
VCT, BASE, ADHESIVE & FLOOR PREP					
FLOORING TRANSITIONS					
PAINT					
RESTROOM ACCESSORIES					
TACTILE SIGNS					
STORE SIGNAGE & PICTURES, FIXTURES					GC TO PROVIDE
BRAND WALL SUPERGRAPHIC & SIGNAGE					GC TO PROVIDE LEVEL 5 DRYWALL FINISH
KITCHEN APPLIANCES & ACCESSORIES					NEW KITCHEN APPLIANCES
FURNITURE					M&T FURNITURE VENDOR
MILLWORK					M&T MILLWORK VENDOR
PRIVACY WINDOW FILM					
SOLAR SHADES					
DIRT INTERIOR PARTITIONS					M&T FURNITURE VENDOR
SAFE					RELOCATE SAFE COORDINATE W/ M&T
ATTIC ACCESS PANEL					
MECHANICAL					
RTU(S)					
RTU CURB(S)					
DUCT DISTRIBUTION					ADJUST AS NEEDED
SUPPLY & RETURN DIFFUSERS					
THERMOSTAT(S)					RELOCATE
ROOF PENETRATION OPEN & PATCH					
RESTROOM EXHAUST FAN SYSTEM					
ELECTRICAL					
SERVICE TO PREMISES					
MAIN PANEL W/ BREAKERS					
FIRST SUB PANEL W/ BREAKERS					
ADD. SUB PANELS W/ BREAKERS					NOT APPLICABLE
TRANSFORMER					NOT APPLICABLE
LIGHT FIXTURES					
LIGHTING CONTACTOR					NOT APPLICABLE
SWITCHES & DIMMERS					
ELECTRICAL OUTLETS (IN WALLS)					
ELECTRICAL OUTLETS (IN MILLWORK)					COORDINATE WITH MILLWORK VENDOR
ELECT J-BOX IN FLOOR (STUB-UP)					
FIRE ALARM SYSTEM					ADJUST AS REQUIRED
SMOKE DETECTOR SYSTEM					ADJUST AS NEEDED
CARBON MONOXIDE DETECTOR SYSTEM					ADJUST AS NEEDED
PLUMBING					
RESTROOM FIXTURES					
WATER FOUNTAIN(S)					NOT APPLICABLE
SINK(S)					
WATER HEATER					
FIRE SPRINKLERS					FP VENDOR TO ADJUST AS REQUIRED
VOICE & DATA					
SERVICE TO PREMISES					
TELEPHONE BOARD					
CAT 6 PULLS					M&T VENDOR TO MARK 2 ENDS OF PULLS
CAT 6 TERMINATIONS					M&T VENDOR TO TERMINATE AND CERTIFY
IT RACK					
TELEPHONE SYSTEM					
SECURITY EQUIPMENT & TERMINATIONS					GC RUN CABLE, LEAVE 15 FT @ EACH END
COMPUTERS/PHONES/PRINTERS					GC TO COORDINATE ROUGH-INS

RESPONSIBILITY SCHEDULE NOTES:
 1. GC IS RESPONSIBLE TO CONFIRM LOCATIONS OF POWER & DATA TERMINALS WITH FINAL FURNITURE PLAN TO CONFIRM TERMINALS ARE INSTALLED IN PROPER LOCATIONS.
 2. ELECTRICIAN TO PROVIDE ALL CABLING, CABLE MANAGEMENT, RACEWAYS & ROUGH-INS FOR OWNERS' TELECOM, SECURITY & ALARM. M&T'S DATA AND SECURITY VENDOR TO MAKE FINAL CONNECTIONS AND TERMINATIONS.
 3. ALL CABLING SHALL TERMINATE @ SERVER ROOM. LEAVE EXTRA 15 FEET @ EACH END.

#	ISSUE DATE	DESCRIPTION
	04/22/2022	CHECK SET
	04/28/2022	PERMIT SET

SEAL/SIGNATURE

This drawing is copyrighted under the United States Copy Right Law and is the property of Scheid Architectural, the use of this drawing in any form without written permission is strictly prohibited.

SHEET TITLE
COVER SHEET

PROJECT NUMBER
2022-009
PLOT DATE
5/3/2022 4:54:24 PM

SHEET
G1