



McHUGH

ENGINEERING ASSOCIATES INC.

MSMC- GUZMAN HALL

ADDENDUM #1

SEPTEMBER 23, 2021

Revisions to Drawings

Mechanical

- M1.1 - Ground Floor Plan- Mechanical
- Revised outside air ductwork and riser location up to floor above.
- M1.2 - First Floor Plan- Mechanical
- Revised supply, return, and outside air ductwork associated with AHU-1.5 and AHU-1.1.
 - Added note 13 for AHU-1.6 and AHU-1.7.
- M2.3 - Details and Schedules- Mechanical
- Revised the "Detail of Duct Mounted UV-C Lamp" to include manufacturer and series of UV-C lamp.
- M2.6 - Details and Schedules - Mechanical
- Revised data for AHU-1.5 and added note 17 to the "Air Handling Unit Schedule".

Plumbing

- P0.1 - Cover Sheet- Plumbing
- Revised Sprinkler Note to include additional sprinkler heads for new Lobby.
- P1.2 - First Floor Plan - Plumbing
- Deleted misplaced note #8.

END OF ADDENDUM/BULLETIN

ADDENDUM #1
September 23, 2021
Page 2

AF, MEA

cc: Laura Gamble, Kimmel Bogrette (KBA)
Joe Horan, KBA
MZ, MEA
PR, MEA
MW, MEA

X:\ARCHITECTS CLIENTS - ACTIVE\Kimmel Bogrette\Mount St Mary Coll\Guzman Hall-2021-097\Drawings\Submissions\2021 09 23 Addendum 1\2021 09 23 MSMC Guzman-ADDENDUM #1 Summary of Work.docx