## **FACILITIES MANAGEMENT**

Dr. Robert L. Yeager Health Center 50 Sanatorium Road, Building A Pomona, New York 10970 Phone: (845) 364-2958 Fax: (845) 364-3810

## Robert H. Gruffi, P.E. LEED AP

	Director, Facilities Management
DATE:	November 18, 2021
TO:	All Bidders
FROM:	Robert H. Gruffi, P.E., LEED AP Director, Facilities Management
SUBJECT:	Capital Project 1483, Construct New Animal Shelter Building Addendum #1 – Pre-Bid Meeting Minutes, Attendance List, Answers to Questions, Reissued Drawings and Specification Sections, Geo-Technical Report.
ADDENDUM #1	
Pre-Bi Pre-Bi Answe Reissu Reissu Geo T	Im Consists of: d Meeting Minutes d Meeting Attendance Sheet ers to Questions submitted as of November 17, 2021 and drawings and specification sections echnical Report and County Contract Version 29. with correct heading.
thereto. All r	im is hereby included in and made part of the Contract whether or not attached equirements of the original Specifications and Drawings shall remain in force ed by issued Addenda.
	nd return this as acknowledgement of receipt of this Addendum to the nagement Office (845-364-3810).
Name	Company

Date