

**FACILITIES MANAGEMENT**

Dr. Robert L. Yeager Health Center  
50 Sanatorium Road, Building A  
Pomona, New York 10970  
Phone: (845) 364-2958 Fax: (845) 364-3810

**Robert H. Gruffi, P.E. LEED AP**

*Director, Facilities Management*

DATE: March 16, 2022

TO: All Bidders

FROM: Robert H. Gruffi, P.E., LEED AP  
Director, Facilities Management



SUBJECT: Capital Project 1483, Construct New Animal Shelter Building  
Addendum #11 – Extension of Bid Date and Time

=====

**ADDENDUM #11**

**PLEASE NOTE:** THE BID DUE DATE OF THURSDAY, MARCH 24, 2022 HAS BEEN EXTENDED AND THE BID SUBMISSION TIME HAS BEEN CHANGED AS FOLLOWS: THE BIDS WILL BE OPENED BY THE CLERK TO THE LEGISLATURE ON THURSDAY, MAY 5, 2022 AT 11:30 AM..

This Addendum is hereby included in and made part of the Contract whether or not attached thereto. All requirements of the original Specifications and Drawings shall remain in force except as noted by issued Addenda.

Please sign and return this as acknowledgement of receipt of this Addendum to the Facilities Management Office (845-364-3810) EMAIL: [fmcapital@co.rockland.ny.us](mailto:fmcapital@co.rockland.ny.us).

\_\_\_\_\_  
Name

\_\_\_\_\_  
Company

\_\_\_\_\_  
Date