

FACILITIES MANAGEMENT

Dr. Robert L. Yeager Health Center
50 Sanatorium Road, Building A
Pomona, New York 10970
Phone: (845) 364-2958 Fax: (845) 364-3810

Robert H. Gruffi, P.E. LEED AP
Director, Facilities Management

DATE: November 23, 2021

TO: All Bidders

FROM: Robert H. Gruffi, P.E., LEED AP
Director, Facilities Management



SUBJECT: Capital Project 1483, Construct New Animal Shelter Building
Addendum #2 – BID DATE EXTENSION.

=====

ADDENDUM #2

PLEASE NOTE: THE BID DUE DATE OF THURSDAY, DECEMBER 2, 2021 HAS BEEN EXTENDED. THE BIDS WILL BE OPENED BY THE CLERK TO THE LEGISLATURE AT 11:00 AM. ON THURSDAY, DECEMBER 16, 2021.

ANY ADDITIONAL INFORMATION WILL BE PROVIDED IN AND ALL OTHER QUESTIONS WILL BE ANSWERED IN ADDENDUM #3 WHICH WILL BE SENT OUT ON MONDAY, NOVEMBER 29, 2021.

This Addendum is hereby included in and made part of the Contract whether or not attached thereto. All requirements of the original Specifications and Drawings shall remain in force except as noted by issued Addenda.

Please sign and return this as acknowledgement of receipt of this Addendum to the Facilities Management Office (845-364-3810).

Name

Company

Date